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Bids are due on Thursday, January 22, 2026 @ 10:00AM local time at the District Office of the Polytech 

School District, 823 Walnut Shade Road, Woodside, DE 19980  

The last day for questions is Wednesday, January 14, 2026. 

 

NOTICE:  Attach this addendum to the project manual for this project.  It modifies and becomes a part of 

the contract documents.  Work or materials not specifically mentioned herein are to be described in the 

main body of the specifications and as shown in the drawings.  Bidders shall acknowledge receipt of this 

addendum on the space provided on the Bid Form. Failure to do so may subject the bidder to 

disqualification. 

 

Whenever this Addendum modifies a portion of the Project Manual added information is shown as Bold 

and deleted information is shown as strikethrough. 

 

The contract documents for the above-mentioned project, Project Manual dated March 17, 2025, are 

amended as follows: 

 

 

GENERAL CLARIFICATIONS:  

1. Bid documents will be available on the EDiS FTP site. In order to obtain access to biddable documents 

on the EDiS FTP site, bidders must download and complete the Plans Request form from 

http://bids.delaware.gov, and submit to: planrequests@delaware.gov for approval. Once the plans 

request is approved and you want to receive the biddable plans submit your request for access to the 

FTP site via email to Crystal Watson, cwatson@ediscompany.com . Your request should include the 

following information: your company name, contact name, contracts you are bidding on, email 

address, and phone number. 

2. Physical copies of bids will be received at the District Office of the Polytech School District, 823 

Walnut Shade Road, Woodside, DE 19980 until 10:00AM local time on Wednesday, January 

21,Thursday January 22, 2026, at which time they will be publicly opened and read aloud.  Bidders 

bear the risk of late delivery.  Any bids received after the stated time will be returned unopened.  

Please note that the District Office entrance is at the rear of the building.  Bids submitted to the High 

School Office at the front of the school will be rejected and returned unopened. 
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SECTION 001116 - ADVERTISEMENT FOR BID 

 

Receipt of Bids 

 

Public notice is hereby given that sealed bids for the following prime contracts will be received for the 

construction of Polytech Storm Water Maintenance/Improvements located in Woodside, Delaware.  Bids 

will be received at the District Office of the Polytech School District – Board Room, 823 Walnut Shade Road, 

Woodside, DE 19980 until 10:00AM local time on January 14, 2026 January 21 January 22, 2026, at which 

time they will be publicly opened and read aloud.  Bidder bears the risk of late delivery.  Any bids received 

after the stated time will be returned unopened.  The time and location of the bid opening may be extended 

with a minimum of two calendar day notice to the Bidders. 

 

 Contract: No. B-01 – Sitework Stormwater  

 Contract: No. B-02 – Synthetic Track Surfacing 

 

Bidding Documents  

 

1. It is the responsibility of each bidder to review and coordinate all Project Documents.  This includes 

plans, specifications, and addendums. 

2. Non-biddable documents, for review only, may be examined on the State of Delaware Online Bid 

Solicitation Directory, http://bids.delaware.gov, or at the office of the Construction Manager, EDIS 

Company, 110 S. Poplar Street, Suite 400, Wilmington, Delaware 19801; on or after December 16, 2025. 

3. Bid documents will be available on the EDiS FTP site. In order to obtain access to biddable documents 

on the EDiS FTP site, bidders must download and complete the Plans Request form from 

http://bids.delaware.gov, and submit to: planrequests@delaware.gov for approval. Once the plans 

request is approved and you want to receive the biddable plans submit your request for access to the 

FTP site via email to Crystal Watson, cwatson@ediscompany.com . Your request should include the 

following information: your company name, contact name, contracts you are bidding, email address, 

and phone number. 

 

 

Bid Security 

 

A bid security in the amount of 10% of the bid, plus a consent of surety must accompany each bid.  Bid 

Security shall specify the Owner as the obligee. Owner: Polytech School District.  

 

 

Pre-Bid Meeting 

 

A pre-bid meeting will be held at the Board Room of Polytech School District, 823 Walnut Shade Rd, 

Woodside, DE 19980, on December 19, 2025 at 10:00AM local time.  A site visit will be conducted 

immediately following the pre-bid meeting.  A second site visit will be conducted on December 30, 2025 at 

10:00AM.  These site visits will be the only opportunities for the bidders to visit the existing building and 

review existing conditions affecting the work. Attendance is highly suggested but not mandatory.  
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Questions 

 

Please contact EDiS Company, Roger Tighe, at rtighe@ediscompany.com or 302-421-2897, with questions. 

 

Conformance to the Delaware Architectural Accessibility Act and the standards of the Architectural 

Accessibility Board is required on the Project. 

 

 

Prevailing Wage Rates 

Prevailing Wage Rates, as directed by Delaware Law, must be adhered to where applicable. 

 

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of 

Contractor and Subcontractor Employees Working on Large Public Works Projects” required that 

Contractors and Subcontractors who work on Large Public Works Contracts funded all or in part with 

public funds implement a Mandatory Drug Testing Program.  The latest regulation can be downloaded 

from the following website: 

 

http://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.pdf 

 

 

Drug Testing Requirements 

 

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of 

Contractor and Subcontractor Employees Working on Large Public Works Projects” required that 

Contractors and Subcontractors who work on Large Public Works Contracts funded all or in part with 

public funds implement a Mandatory Drug Testing Program.  The latest regulation can be downloaded 

from the following website:  http://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.pdf 

 

 

Craft Training for Public Works Procurement 

 

In accordance with Delaware Code, Title 29, Chapter 69, Section 6962, requires: A public works contract 

must include a requirement that the contractor provide craft training for journeyman and apprentice levels 

if all of the following apply: 

 A.  The project requires prevailing wages and, 

 B. The contractor or subcontractor employs 10 or more people and, 

 C. It is not a federal highway project, except for the Route 301 project. 

 

 

The craft training may be provided by any of the following: 

 A. The contractor, or 

 B. The subcontractor, or  

 C. A program registered pursuant under Section 1101-4.0 of Title 19 of the Delaware 

Administrative Code. 
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Subsection 6902 defines “Craft Training” as “an apprenticeship program approved by and registered with 

any state apprenticeship agency or the United States Department of Labor. The Secretary of the Department 

of Labor shall maintain a list of crafts for which there are approved and registered training programs.” 

 

 

DELAWARE'S CONTRACTOR REGISTRATION ACT IS EFFECTIVE JULY 1, 2021 

https://labor.delaware.gov/divisions/industrial-affairs/labor-law/contractor-registration-act/ 

 

 

END OF SECTION 
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Contract B-01 : Sitework Stormwater 
 

BID FORM 

         

For Bids Due:           To: Polytech School District  

Nick Johnson 

        823 Walnut Shade Rd,  

Woodside, DE 19980 

 

Name of Bidder:            

 

Bidder Address:            

 

              

 

Contact Name:      E-Mail Address:       

 

Delaware Business License No.:       Taxpayer ID No.:      

 

(Other License Nos.):              

(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

Phone No.: (            )                              -                          Fax No.:  (             )                 

 

The undersigned, representing that he has read and understands the Bidding Documents and that this 

bid is made in accordance therewith, that he has visited the site and has familiarized himself with the 

local conditions under which the Work is to be performed, and that his bid is based upon the materials, 

systems and equipment described in the Bidding Documents without exception, hereby proposes and 

agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to 

execute the work described by the aforesaid documents for the lump sum itemized below: 

 

$           ($                                     ) 

 

 

 

ALLOWANCES 

We/I confirm that the following Allowances have been included in the Base Bid price listed above. These 

allowances are to be used at the Owner’s discretion. All remaining allowance funds shall be returned to 

the Owner at completion. 

 

1. OWNER CONTROLLED ALLOWANCE: Provide an Allowance of $40,000 for use at the discretion 

of the construction manager and/or owner, all unused balances to be returned to the owner at 

completion of project.  

 

2. ADDITIONAL PIPING TEST PITS: Provide an Allowance of $20,000 for allocation for additional 

piping, restoration, and additional test pits (above base scope).   All unused balances to be returned 
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to the owner at completion of project.  ADDENDUM #3 

 

3. EROSION AND SEDIMENT CONTROL: Provide an allowance of $15,000 for erosion and sediment 

control requirements required but not shown, all unused balances to be returned to the owner at 

completion of project. ADDENDUM #3  

 

4. STRIPING ALLOWANCE:  Provide an Allowance of $12,000 for temporary striping for use a 

construction managers discretion, all unused balances to be returned to the owner at completion 

of project.  

 

5. MAINTENANCE OF TRAFFIC ALLOWANCE: Provide an Allowance of $40,000 for maintenance 

of traffic control and direction, all unused balances to be returned to the owner at completion of 

project.  

 

6. COOPERATIVE PROGRAM ALLOWANCE:  Provide and Allowance of $25,000 for a cooperative 

program in which students will work on the project in compliance with Title 19, Chapter 5 of the 

Delaware Code.  Wage rate will be per specification section 007343; all other details will be finalized 

after contract award.  ADDENDUM #3 

 

 

ALTERNATES    

Alternate prices conform to applicable project specification section.  Refer to specifications for a complete 

description of the following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out 

part that does not apply. 

 

Alternate No. 1:   P-6 – PIPE REPLACEMENT 

 

1. The Contractor shall remove and replace the last 45’ of pipe P-6. This system shall include:  

a. Removal of concrete and asphalt as needed to get to pipe.  

b. Excavation required to remove and replace designated piping.   

c. Remove and replace piping as defined.   

d. Fill material as required at excavations.  

e. Replace concrete and asphalt as required to return limits of construction to original condition, 

    including all striping and markings as required. Reference DELDOT Standards for soils,  

    concrete, and striping/markings. 

f. Repair and stabilize landscaping. 

g. State in the bid form the amount to be modified to the Base Bid shown detailed in the Bid 

    Matrix Attachment “A”, for the value of the add alternate.  

 

Add/Deduct          ($              ) 
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Alternate No.2:   P-7 – PIPE REPLACEMENT 

 

1. The Contractor shall remove and replace pipe P-7. This system shall include:  

a. Removal of concrete and asphalt as needed to get to pipe.  

b. Excavation required to remove and replace designated piping.   

c. Remove and replace piping as defined.   

d. Fill material as required at excavations.  

e. Replace concrete and asphalt as required to return limits of construction to original condition, 

    including all striping and markings as required. Reference DELDOT Standards for soils,  

    asphalt, concrete, and striping/markings. 

f. Repair and stabilize landscaping. 

g. State in the bid form the amount to be modified to the Base Bid shown detailed in the Bid 

    Matrix Attachment “A”, for the value of the add alternate.  

 

Add/Deduct          ($              ) 

 

 

 

 

 

 

 

Alternate No.3:   P-53 – PIPE REPLACEMENT 

 

1. The Contractor shall remove and replace pipe P-53. This system shall include:  

a. Removal of concrete and asphalt as needed to get to pipe.  

b. Excavation required to remove and replace designated piping.   

c. Remove and replace piping as defined.   

d. Fill material as required at excavations.  

e. Replace concrete and asphalt as required to return limits of construction to original condition, 

    including all striping and markings as required. Reference DELDOT Standards for soils,  

    asphalt, concrete, and striping/markings. 

f.  Repair and stabilize landscaping. 

g. State in the bid form the amount to be modified to the Base Bid shown detailed in the Bid 

    Matrix Attachment “A”, for the value of the add alternate.  

Add/Deduct          ($              ) 
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Alternate No.4:   P-55 – PIPE REPLACEMENT 

 

1. The Contractor shall remove and replace pipe P-552. This system shall include:  

a. Removal of concrete and asphalt as needed to get to pipe.  

b. Excavation required to remove and replace designated piping.   

c. Remove and replace piping as defined.   

d. Fill material as required at excavations.  

e. Replace concrete and asphalt as required to return limits of construction to original condition, 

    including all striping and markings as required. Reference DELDOT Standards for soils,  

    asphalt, concrete, and striping/markings 

f. Repair and stabilize landscaping. 

g. State in the bid form the amount to be modified to the Base Bid shown detailed in the Bid 

    Matrix Attachment “A”, for the value of the add alternate.  

 

Add/Deduct          ($              ) 

 

 

 

 

 

 

 

Alternate No.5:   P-56 – PIPE REPLACEMENT 

 

1. The Contractor shall remove and replace pipe P-56. This system shall include:  

a. Removal of concrete and asphalt as needed to get to pipe.  

b. Excavation required to remove and replace designated piping.   

c. Remove and replace piping as defined.   

d. Fill material as required at excavations.  

e. Replace concrete and asphalt as required to return limits of construction to original condition, 

    including all striping and markings as required. Reference DELDOT Standards for soils,  

    asphalt, concrete, and striping/markings 

f. Repair and stabilize landscaping. 

g. State in the bid form the amount to be modified to the Base Bid shown detailed in the Bid 

    Matrix Attachment “A”, for the value of the add alternate.  

 

Add/Deduct          ($              ) 
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Alternate No.6:   P-33 – PIPE REPLACEMENT 

 

1. The Contractor shall remove and replace pipe P-33. This system shall include:  

a. Removal of concrete as needed to get to pipe.  

b. Excavation required to remove and replace designated piping.   

c. Remove and replace piping as defined.   

d. Fill material as required at excavations.  

e. Replace concrete as required to return limits of construction to original condition, 

    including all striping and markings as required. Reference DELDOT Standards for soils,  

    asphalt, concrete, and striping/markings 

f. Repair and stabilize landscaping. 

g. State in the bid form the amount to be modified to the Base Bid shown detailed in the Bid 

    Matrix Attachment “A”, for the value of the add alternate.  

 

Add/Deduct          ($              ) 

 

 

 

UNIT PRICES   

Unit prices conform to applicable project specification section. Refer to the specifications for a complete 

description of the following Unit Prices:          

               Add   Deduct 

1. Remove and replace unsuitable Soils         

 (per cubic yard)             

 

 

NOTE:   The difference in price between Add and Deduct in the above Unit Prices should not exceed 

fifteen percent (15%).    

 

I/We acknowledge Addendums numbered     and the price(s) submitted include any 

cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, 

and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to this 

Bid (if required). 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in 

any bid received. 

 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to 

this bid. 

 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work per 

the preliminary construction schedule in specification section 013216.  

The undersigned represents and warrants that he has complied and shall comply with all requirements of 

local, state, and national laws; that no legal requirement has been or shall be violated in making or 

accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid 
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is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any 

collusion, or otherwise taken action in restraint of free competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar 

days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance 

Certificates, required by the Contract Documents. 

 

 

I am / We are an Individual / a Partnership / a Corporation 

 

 

By           Trading as        

           (Individual’s / General Partner’s / Corporate Name) 

               

           (State of Corporation) 

 

 

Business Address:        

          

          

          

 

 

Witness:         By:        

                 ( Authorized Signature ) 

 (SEAL)                        

                 ( Title ) 

                    

Date:        

 

 

 

 

ATTACHMENTS 

 Sub-Contractor List 

 Non-Collusion Statement 

 Bid Bond 

 Consent of Surety 

 Affidavit of Employee Drug Testing Program 

Affidavit of Contractor Qualifications 

 Affidavit of Craft Training Compliance  

Bid Security 

 Delaware Business License 

 (Others as Required by Project Manuals) 
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SUBCONTRACTOR LIST 

 

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal.  The 

bidder must list in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide 

material for that subcontractor category.  Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-

tier contractor, the bidder shall list that third-tier contractor’s full name and address (City & State).  If the bidder intends to perform any category of work itself, 

it must list its full name and address.  For clarification, if the bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”, 

“self” or anything other than its own full name and address (City & State).  To do so shall cause the bid to be rejected.  In addition, the failure to produce a 

completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more than three (3) third-tier contractors to report in any 

subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-tier contractors for that category, 

notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier contractors, and 

submit it with your bid. 

 

Subcontractor Category       Subcontractor    Address (City & State)   Subcontractors tax-payer ID # 

               or Delaware Business license # 

 

1. Sitework                                 

 

  

2. Cleaning of Pipes                               

 

 

3. Concrete                       

        

 

4. Asphalt Paving                       

 

 

5. Fencing                       
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NON-COLLUSION STATEMENT 

 

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated 

in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal 

submitted this date to Polytech School District.  

 

All the terms and conditions of Contract No. B-01 Storm Water Maintenance/Improvements have been thoroughly 

examined and are understood. 

 

NAME OF BIDDER:             

 

AUTHORIZED REPRESENTATIVE 

(TYPED):              

 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):              

 

 

TITLE:               

 

ADDRESS OF BIDDER:             

 

               

 

               

 

E-MAIL:    ______________________________________________________________  

 

PHONE NUMBER:             

 

 

 

 

Sworn to and Subscribed before me this       day of       20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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BID BOND 

 

TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

 

KNOW ALL MEN BY THESE PRESENTS That:                     of 

_____________________________in the County of ____________________________ and State of ___________________ as 

Principal, and               of _________________________in the County of ____________________ 

         and State of     as Surety, legally authorized to do business in the State of Delaware 

(‘State”), are held and firmly unto the Polytech School District   in the sum of       Dollars 

(S____________________), or percent not to exceed             

Dollars (S______________________) of amount of bid on Contract No. ____________________ to be paid to the Polytech 

School district for the use and benefit of the Polytech School District for which payment well and truly to be made, we do 

bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly and severally for and in the 

whole firmly by these presents. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who has submitted to the 

Polytech School District a certain proposal to enter into this contract for the furnishing of certain material and/or services 

within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this 

Contract as may be required by the terms of this Contract and approved by the Polytech School District, this Contract to 

be entered into within twenty days after the date of official notice of the award thereof in accordance with the terms of 

said proposal, then this obligation shall be void or else to be and remain in full force and virtue. 

 

Sealed with ____________seal and dated this day of     in the year of our Lord two thousand 

and ______________________(20__). 

 

SEALED, AND DELIVERED IN THE PRESENCE OF 

          

                   Name of Bidder (Organization) 

 

                        Corporate   By:  

                           Seal                          Authorized Signature 

Attest      

   Title 

     

   Name of Surety 

Witness    

  

     

   Title 
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CONSENT OF SURETY 

 

 

DATE      

  

 

To: Polytech School District 

 Nick Johnson 

  823 Walnut Shade Rd,  

Woodside, DE 19980 

  

 

Gentlemen: 

 

We, the                 

 

 

                

                                                     (Surety Company's Address) 

 

                

 

a Surety Company authorized to do business in the State of Delaware hereby agrees that if    

 

 

                

      (Contractor) 

 

                

      (Address) 

 

                

 

 

is awarded the Contract No.               

 

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to 

Bidders. 

 

          

                        (Surety Company) 

 

 By          

                        (Attorney-in-Fact) 
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AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works 

Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees 

who work on Large Public Works Contracts funded all or in part with public funds. 

 

 

 

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug 

Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation: 

 

 

Contractor/Subcontractor Name:             

 

Contractor/Subcontractor Address:            

 

           

            

           

           

     

Authorized Representative (typed or printed):           

 

Authorized Representative (signature):            

 

Title:             

 

 

 

Sworn to and Subscribed before me this     day of       20  . 

 

My Commission expires      .   NOTARY PUBLIC      . 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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AFFIDAVIT 

OF 

CONTRACTOR QUALIFICATIONS 

 

 

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for 

the duration of the contract term. 

 

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded 

the successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form 

except for the reasons in the statute and not without written consent from the awarding agency. Failure to utilize the 

subcontractors on the list will subject the successful bidder to penalties as outlined in the General Requirements Section 

5.2 of the contract.    

 

 

 

Contractor Name:                    

 

Contractor Address:            

 

              

 

              

 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 

 

 

Sworn to and Subscribed before me this    day of      20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 

 

END OF SECTION 
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SECTION 007343 – WAGE RATE REQUIREMENTS 

      

1. SUMMARY 

 

 A. In accordance with Delaware Code, Title 29, Subchapter IV, Section 6960, all laborers and 

mechanics of the Contractor and all subcontractors employed to perform work directly upon 

the site of the work shall be paid unconditionally and not less often than once a week and 

without subsequent deduction or rebate on any account the full amounts accrued at the time 

of payment computed at wage rates not less than those determined by the Division of 

Industrial Affairs, Department of Labor, State of Delaware, as the prevailing rates in this area. 

 

 B. This approved scale of wages must be posted by the Contractor in a prominent and easily 

accessible place at the site of the work. 

 

 C. It is further stipulated that there may be withheld from the Contractor such accrued payment 

as may be considered necessary by the contracting officer to pay laborers and mechanics 

employed by the Contractor or any subcontractors on the work the difference between the rates 

of wages required and the rate of wages received by such laborers and mechanics and not 

refunded to the Contractor, subcontractor or their agents. 

 

 D. Where wage rates are published in this Manual they are issued by the State Department of 

Labor on the date indicated and are included for the convenience of Bidders.  The Owner, the 

Architect, and the Construction Manager, accept no responsibility for the accuracy or 

applicability of any rates included herein.  The actual wage rate determinations which will 

apply to the work will be those in effect on the first day of public advertisement for bids as 

determined by the State Department of Labor.  It will be the responsibility of each bidder to 

contact the State Department of Labor and to incorporate these rates in his bid. 

 

 E. In accordance with Delaware Code, Title 29, Subchapter IV, Section 6960, as amended January 

11, 2024, contractors shall furnish sworn payroll information to the Department of Labor on a 

weekly basis for each contract which exceeds $45,000 for renovation work and/or $500,000 for 

new construction.  The construction contract amount is based on a cumulative total of all 

contracts bid for a specific project.  Payroll forms for submission may be obtained from the 

Department of Labor. 

 

  1.   A Payroll Report, available from the Department of Labor is to be used to provide this 

information. 

 

 F. A copy of the Prevailing Wages for the project is attached hereto. 

 

 G.  For this pilot project, include a cooperative program in which students from Polytech School 

District will work on the project in compliance with Title 19, Chapter 5 of the Delaware 

Code.  The wage rate of $16.50 per hour has been established by the Office of Management and 

Budget (OMB) and the Polytech High District. This wage rate shall be recognized by the 

Delaware Department of Labor as “OMB Pilot Program Coop Student Rate” in lieu of a 

Prevailing Wage rate on the pilot project. This Student Rate is applicable to this pilot project 

only.  

END OF SECTION 
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 (PROJECT NAME),  

(PROJECT LOCATION) 

(PROJECT OR CONTRACT NUMBER) 

 

AFFIDAVIT OF 

CRAFT TRAINING COMPLIANCE 
 
We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor 

and subcontractor craft training requirements outlined below for the duration of the contract.  Craft 

training must be provided by a contractor and/or subcontractor for each craft on a project for which there 

are Delaware Department of Labor approved and registered training programs or, if the contractor and/or 

subcontractor meets the requirements under Title 29, Chapter 69, Section 6960A.(b)(1)c.1.-3., payment 

may be made in accordance with Title 29, Chapter 69, Section 6960A.(b)(1)d. A list of crafts for which 

there are approved and registered training programs is maintained by the Delaware Department of Labor 

and can be found at:

https://laborfiles.delaware.gov/main/det/apprenticeship/DE%20Craft%20Training%20Occupation%20

List%20Effective%20March%201%202022.pdf. If you have questions regarding craft training 

programs, please submit all questions in writing to the Delaware Department of Labor at:  

apprenticeship@delaware.gov.  This Affidavit of Craft Training Compliance must be submitted prior 

to contract execution.  

 

In accordance with Title 29, Chapter 69, Section 6960A.(a)(1), a contract relating to a public works 

project under § 6962 of Title 29 must include a craft training program for each craft in the project if at 

the time the contractor executes a public works contract, all of the following apply: 

a.  A project meets the prevailing wage requirement under Section 6960 of Title 29. 

b.  The contractor employs 10 or more total employees. 

c.  The project is not a federal highway project, except for the project under Section 

6962(c)(11) of Title 29. 

d.  There is an apprenticeship program for a craft in the project on the list of crafts under 

Section 204(b)(2) of Title 19. 
 
Pursuant to Title 29, Chapter 69, Section 6960A.(a)(2), a contractor must commit that all 

subcontractors provide craft training if paragraph (a)(1) of this section applies to the subcontractor.  

Failure to provide required craft training or payment on the project may subject the successful contractor 

and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 6960A.(d)(1)-(3).    

 

Craft(s):                __________________________________________ 

 

Contractor Name:     __________________________________________ 

 

Contractor Address:    __________________________________________ 

 

      __________________________________________ 

 

      __________________________________________ 

 

Contractor Program  

Registration Number(s)               __________________________________________ 

On this line also indicate whether DE, Other State (identify) or US Registration Number 
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Or 

 
  A payment has been made in the amount established under Section 204(b)(2)b.2. of Title 19, 

for the craft into the Delaware Department of Labor’s Apprenticeship and Training Fund.   

 

Or 

 

  Craft Training requirements are not applicable because:  

______________________________________________________________________________ 

 

Authorized Representative (typed or printed): ____________________________________ 

 

Authorized Representative (signature):  ____________________________________ 

 

Title:                  ____________________________________ 

 

 

 

 

State of Delaware   ) 

     )         ss: 

County of _______________ ) 

 

Before me, a notary public, in and for said county and state, personally appeared, 

____________________,  who acknowledged to me that she/he did execute the foregoing instrument on 

behalf of _______________________. 

 

IN TESTIMONY WHEREOF, I have subscribed my name and affixed my official seal this 

____ day of ____________ 20___. 

 

      

 _____________________________________ 

 Notary Public 

 Commission Expires ____________________ 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED. 
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SECTION 011100 - SUMMARY OF WORK 

  

1. RELATED DOCUMENTS  

 

 A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Sections, apply to work of this Section. 

 

2. CONTRACTS 

 

 A. The work will be performed under separate prime contracts managed by the Construction 

Manager. 

 

3. ALTERATIONS & COORDINATION 

 

 A. Contractor shall be responsible to coordinate their work with the work of others, including, but 

not limited to, the preparation of general coordination drawings, diagrams and schedules, and 

control of site utilization, from the beginning of activity, through project close-out and warranty 

periods. 

 

4. KNOWLEDGE OF CONTRACT REQUIREMENTS 

 

 A. The Contractor and his Subcontractors, Sub-subcontractors and material men shall consult in 

detail the Contract Documents for instructions and requirements pertaining to the Work, and at 

his and their cost, shall provide all labor, materials, equipment and services necessary to furnish, 

install and complete the work in strict conformance with all provisions thereof. 

 

 B. The Contractor will be held to have examined the site of the Work prior to submitting his 

proposal and informed himself, his Subcontractors, Sub-subcontractors and material men of all 

existing conditions affecting the execution of the Work. 

 

 C. The Contractor will be held to have examined the Contract Documents and modifications thereto, 

as they may affect subdivisions of the Work and informed himself, his Subcontractors, Sub-

subcontractors and material men of all conditions thereof affecting the execution of the Work. 

 

 D. The Scope of Work for the Contract is not necessarily limited to the description of each section of 

the Specifications and the illustrations shown on the Drawings.  Include all minor items not 

expressly indicated in the Contract Documents, or as might be found necessary as a result of field 

conditions, in order to complete the Work as it is intended, without any gaps between the various 

subdivisions of work. 

 

 E. The Contractor will be held to be thoroughly familiar with all conditions affecting labor in the 

area of the Project including, but not limited to, Unions, incentive pay, procurements, living, 

parking and commuting conditions and to have informed his Subcontractors and Sub-

subcontractors thereof. 
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5. CONTRACT DOCUMENTS INFORMATION 

 

 A. The Contract Documents are prepared in accordance with available information as to existing 

conditions and locations.  If, during construction, conditions are revealed at variance with the 

Contract Documents, notify the Construction Manager immediately, but no more than three (3) 

days from the day the variance is first known.  Failure to give timely notice shall operate to waive 

any claim Contractor might otherwise have for an adjustment to Contract Time or Sum as a 

consequence of such variance. 

 

 B. The Specifications determine the kinds and methods of installation of the various materials, the 

Drawings establish the quantities, dimensions and details of materials, the schedules on the 

Drawings give the location, type and extent of the materials. 

 

 C. Dimensions given on the Drawings govern scale measurements and large scale drawings govern 

small scale drawings, except as to anything omitted unless such omission is expressly noted on 

the large scale drawings. 

 

 D. The techniques or methods of specifying to record requirements varies throughout text, and may 

include “prescriptive”, “open generic/descriptive”, “compliance with standards”, “performance”, 

“proprietary”, or a combination of these.  The methods used for specifying one unit of work has 

no bearing on requirements for another unit of work. 

 

 E. Whenever a material, article or piece of equipment is referred to in the singular number in the 

Contract Documents, it shall be the same as referring to it in the plural.  As many such materials, 

articles or pieces of equipment shall be provided as are required to complete the Work. 

 

 F. Whenever a material, article or piece of equipment is specified by reference to a governmental, 

trade association of similar standard, it shall comply with the requirements of the latest 

publication thereof and amendments thereto in effect on the bid date. 

 

 G. In addition to the requirements of the Contract Documents, Contractor’s work shall also comply 

with applicable standards of the construction industry and those industry standards are made a 

part of Contract Documents by reference, as if copied directly into Contract Documents, or as if 

published copies were bound herein. 

 

 H. Where compliance with two (2) or more industry standards, contract requirements, or sets of 

requirements is specified, and overlapping of those different standards or requirements 

establishes different or conflicting minimums or levels of quality, then the most stringent 

requirements, which are generally recognized to be also the most costly, is intended and will be 

enforced, unless specifically detailed language written into the Contract Documents clearly 

indicates that a less stringent requirement is to be fulfilled.  Refer apparently equal but different 

requirements, and uncertainties as to which level of quality is more stringent, to Architect for 

decision before proceeding. 

 

 I. Reference standards referenced directly in Contract Documents or by governing regulations have 

precedence over non-reference standards which are recognized in industry for applicability of 
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work. 

 

 J. Contractor’s bid is based on the complete set of Contract Documents including documents not 

specifically issued as part of the bid pack but referenced in same. 

 

6. SCOPE OF WORK/GENERAL INFORMATION 

 

 A. A Scope of Work for each contract to be awarded on the project follows in this section.  When a 

Contract has been awarded to a Contractor, the successful Contractor will be listed after the title 

of the Contract.  When no Contract has yet been awarded, no Contractor's name will be listed.  

Previous Scopes of Work include addendum changes. 

 

 B. Contractor is responsible for performing the work listed in the Summary of Work for his 

contract.  Contractor is also responsible for knowing the work that has been assigned to 

preceding contracts.  No additional compensation or extension of time will be allowed a 

Contractor due to his ignorance of the work assigned to his Contract or to other contracts which 

may affect his work.  The Contractor is responsible, however, for all items which are covered in 

the Specifications and Drawings relating to their Contract if not specifically mentioned in the 

Summary of Work. 

 

 C. The Construction Manager will provide on-site a source for temporary electric, temporary water 

and portable sanitation facilities only.  It is each Contractor's responsibility to make the 

necessary connections, including all material for temporary electric and water.  Please note that 

utility charges for office trailers will be the responsibility of the individual Contractors. 

 

 D. A dumpster will be provided on site for free use by Contractors to dispose of non-hazardous, 

common, work-related refuse.  Clean-up is the responsibility of each Contractor.  Clean up shall 

be performed on a daily basis.  Contractors not complying will be advised in writing and back 

charged for all costs associated with the cleanup of their work. 

 

 E. Contractors are reminded that there are limited storage areas available on site.  Off-site storage 

will be the responsibility of each individual Contractor. 

 

 F. Office trailer permits off site will be the responsibility of each individual Contractor.  On site 

Contractor’s field offices, one (1) per Contractor, if required, will be located as directed by the 

Construction Manager. 

 

 G. Contractor will be prepared to discuss and submit a detailed project schedule seven (7) days 

after receipt of Notice to Proceed and to begin its submittal process.  The Project Schedule is an 

integral part of this contract.  Certain construction sequences and priorities must take place in 

order to meet the target dates.  Concentrated work periods will occur and each Contractor is 

responsible to staff the project as required by the current Construction Schedule or as directed 

by the Construction Manager.  Contractor will cooperate with the Construction Manager in 

planning and meeting the required sequences of work and Project Schedule as periodically 

updated by the Construction Manager. 
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 H. All bids must include insurance limits in accordance with Article 11 of the Section 007300 

SUPPLEMENTARY CONDITIONS. 

 

 I. Hoisting, scaffolding and material handling is the responsibility of each Contractor, unless 

otherwise noted. 

 

 J. Contractor will be responsible for layout of its own work.  The Construction Manager will 

provide benchmark and layout of the building line. 

 

 K. Contractor will be responsible to keep clean public roadways soiled by construction traffic on a 

daily basis.  If cleaning is not done, the Construction Manager may perform the cleaning on an 

overtime basis and backcharge the Contractor responsible. 

 

 L. Contractor Scopes of Work and Schedule are interrelated.  Familiarity with each is required. 

 

 M. The Construction Manager will provide testing services for soil, concrete and steel.  Other 

testing as required by the Contract Documents will be in accordance with the technical 

specifications and/or the individual scope of work.  Refer to Specification Section 004500 - 

QUALITY CONTROL. 

 

 N. Safety is the responsibility of each individual Contractor.  The project will be governed under 

the guidelines of OSHA. 

 

 O. Inter-Contractor shop drawing distribution will be performed by the Construction Manager.  

Contractor is individually responsible for either coordinating his work with these distributed 

drawings or notifying the Construction Manager, in writing, of any discrepancies. 

 

 P. Coordination with other trades will be required.  The Contractor will be required to attend 

periodic coordination meetings with other trades where requirements, conflicts and 

coordination issues will be discussed and resolved.  Attendance when requested will be 

mandatory.  If inter-Contractor coordination is not satisfactorily performed, the conflicting 

Contractors shall mutually share the cost to relocate and/or reinstall their work. 

 

 Q. Contractor shall submit a schedule of values to the Construction Manager prior to the 

submission of their first invoice for through Building Blok 

 

 R. Contractor is expected to review and coordinate its Work with the complete set of Contract 

Documents, including all items noted as by his trade whether or not shown on that particular set 

of drawings.  Documents are available at the site for review. 

 

 S. Contractor is responsible for obtaining all necessary permits required for his work, including 

street permits.  Unless otherwise noted, building permit shall be secured by the Construction 

Manager.  Any subcontractor who will be restricting access to street, right of way or adjacent 

property must notify the Construction Manager 48 hours in advance. 
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 T. Contractor’s License:  Submit a copy of all business licenses required by local and state agencies. 

 

 U. Contractor shall absorb, without additional compensation, any and all costs of working beyond 

normal hours to maintain job progress in accordance with the current construction schedule. 

 

 V. No asbestos or PCB’s in or on any material or equipment will be accepted or allowed on this 

project.  All hazardous materials will be treated in accordance with all State and Federal 

regulations. 

 

 W. Daily cleanup of the work is the responsibility of each individual Contractor which includes 

broom cleaning of their debris as required.  Contractor will be individually back charged by the 

Construction Manager for clean up not satisfactorily performed by the Contractor. 

 

 X. In the event asbestos is uncovered, the Contractor shall notify the Construction Manager of the 

areas requiring removal of asbestos.  The Construction Manager shall then coordinate the 

removal with the Owner.   

 

 Y. This project is to be constructed adjacent to and in existing buildings.  Contractor shall exercise 

all due precautions to minimize noise, air pollution and any other construction hazards which in 

any way would cause discomfort or danger to the occupants of the existing building in the area. 

 

 Z. Existing mechanical, electrical, plumbing, sprinkler, medical gas, fire alarm, etc. systems will be 

shut off and locked out by the Owner as required by the Work.  Tie-in's and modifications to 

those systems will be performed by the specific Contractor associated with the work as 

indicated in the Contract Documents.  Re-energizing and re-startup of all systems should be 

performed by the Owner. 

 

 AA. The Safety Cable System shall not be altered or removed without a written request submitted to 

the Project Manager with a copy to the Field Manager.  It shall be the responsibility of each and 

every Contractor that is removing or altering the Safety Cable System to maintain the fall 

protection safety provided by the safety cable and not leave the area unprotected.  Each and 

every Contractor shall be responsible to re-install the Safety Cable System immediately after 

work is completed.  Each and every Contractor shall be responsible to re-install the Safety Cable 

System in accordance to OSHA standards. 

 

 AB. Normal work hours for this project are from 7:00 a.m. to 3:30 p.m.  Any work to be performed 

outside of these hours must receive prior approval from the Construction Manager.  Requests to 

work beyond normal work hours shall be submitted at least 48 hours prior. 

 

 AC. Contractor is responsible for having a competent project superintendent/foreman on-site during 

all work performed under its contract. 

 

 AD. In the event the Contractor has non-English speaking employees or subcontractors on the 

project, they shall have a superintendent or foreman on site, at all times, who speaks English 

and can communicate with Contractor’s employees.  Should the Contractor fail to meet this 

requirement, at any time, Construction Manager may direct all Work to stop until the proper 
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supervision is on site.  The Contractor will be responsible for maintaining the project work 

schedule and make up at its own expense, any delay to the Schedule resulting from the work 

stoppage. 

 

 AE. Punch List Procedures:   Contractor shall be given a copy of the punch list with his appropriate 

work identified.  Contractor shall have nine (9) calendar work days to complete its punch list 

work.  On the 10th day or as determined by the Construction Manager, the Construction 

Manager shall employ other contractors, as required, to complete any incomplete punch list 

work and retain from the appropriate Contractors retainage all costs incurred. 

 

 AF. Contractor shall provide the necessary safety barricades and railings required to complete their 

work and comply with all OSHA, local code and contract specifications. 

 

 AG. Liquidated Damages: Contractors are responsible to provide sufficient manpower and 

equipment and materials to complete work as shown in the project schedule.  Any delays in 

completing a phase of work due to issues caused by a contractor will be subject to a penalty of 

$0.00 per calendar day that the work is not completed following the scheduled completion date 

of that phase of work.  

 

 AH. Prohibition of Using Photographs on EDiS Projects: The Contractor and all associated 

subcontractors agrees to not issue any news release or advertising pertaining to the Work or the 

Project, including references to the Project on the Contractor’s/subcontractor website or other 

social media outlets, without obtaining EDiS’ prior written approval, in each instance.  The 

Contractor, for itself, its employees, vendors and subcontractors, agrees to not use the name of the 

Owner, the Project, EDiS or any photographs, videos, or other images of the Project in connection 

with any of Contractor’s business promotion activities, advertising, website, social media outlets, 

or operations, without EDiS’ prior written approval in each instance.   
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CONTRACT NO.   B-01 – SITEWORK / STORMWATER 

 

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and 

equipment for: 

 

 • Technical Specification Sections: 

 

  Division 0 Bidding and Contract Requirements 

  Division 1 General Requirements 

  Section 31 20 00 Earth Moving  

  Section 32 12 16 Asphalt paving  

  Section 32 13 13 Concrete Paving  

  Section 32 1814 Subgrade and Stone Aggregate Drainage Layer 

  Section 32 31 13 Chain Link Fence and Gates  

  Section 33 41 00 Storm Utility Drainage Piping  

  Section 33 41 00.01  Sprayed Applied Cementitious Mortar for Pipe 

 

 This contract also includes, but is not necessarily limited to, all labor, materials and equipment for the 

following: 

 

1. Reference ATTACHMENT “A” BIDDING MATRIX sheets at end of this specification section 

(011100 – Summary of Work) for piping base bid and alternate clarification.  

a. Attachment “A” Bidding Matrix for Sheet C102 

b. Attachment “A” Bidding Matrix for Sheet C103 

c. Attachment “A” Bidding Matrix for Sheet C104 

d. Attachment “A” Bidding Matrix for Sheet C105 

e. Attachment “A” Bidding Matrix for Sheet C106 

f. Attachment “A” Bidding Matrix for Sheet C107 

g. Attachment “A” Bidding Matrix for Sheet C108 

h. Attachment “A” Bidding Matrix for Sheet C109 

i. Attachment “A” Bidding Matrix for Sheet C110 

 

2. Remove and replace storm drainage lines, including excavation and backfill, as required by the 

Drawings and Specifications including but not limited to: 

a. All transition fittings from old to new piping as required. 

b. All modifications to existing inlets as required. 

 

3. This contractor should include jetting of all storm drainage lines as indicated on the drawings.  

Subcontractor shall provide documentation of the jetting and camera footage of each line, labeled 

with the specific area per the drawings. All spoils from jetting and cleaning of pipes to be removed 

from site and disposed of properly.  Contractor shall provide full camera scoping of jetted storm 

lines and basins (Resolution to be no less than 4k.  Provide video and photographic documentation 

for construction manager’s review.  

 

4. Install RIPRAP indicated on drawings per DNREC standard.   
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5. Replace grates as indicated on drawings.  

 

6. Camera all lines at completion of work.  

 

7. This contractor should include all miscellaneous work as shown on the drawings such as cleaning 

debris from inlets, lining existing piping, and replacing any areas damaged by construction 

activities.  

 

8. This contractor to provide NPDES sign as required (see sheet C114).   

 

9. This subcontractor should include removal and replacing of all concrete sidewalks, parking 

bumpers, and signage as required to complete scopes of work in the work areas unless noted 

otherwise .   

 

10. Subcontractor to provide and maintain concrete wash out container.  

 

11. This subcontractor to provide site clean up on a daily basis, and sweeping as needed to keep roads 

and parking areas clean and presentable.  

 

12. This subcontractor should include all milling and overlay as shown to be included in base bid and 

provide new striping at impacted areas once paving has been completed. 

 

13. This subcontractor shall provide the following as it relates to the sports track which will be affected 

by the storm drainage work: 

a. Restore the base construction and concrete per track surfacing manufacturers 

requirements.  

 

14. This subcontractor shall include restoring all green areas, seeding, vegetative stabilization, and 

providing matting until growth stabilization is achieved.  Contractor shall separate topsoil from 

other soil in order to properly restore these areas.  The contractor shall provide any additional 

topsoil as required.  All mulched areas shall be replaced to as new condition.    

 

15. Backfilling is the responsibility of this Subcontractor.  It is the intent to use on site material and not 

imported fill.  The use of this on-site material shall conform with the compaction requirements as 

specified on Civil drawings and in specification section 02200.  If on site material does not meet 

these requirements, a unit price for imported fill will be used.   

 

16. This subcontractor shall include restoring all pavement, sidewalks, curbs, grades, etc. to match 

existing in areas disturbed by the work in this scope.  This restoration shall be done in accordance 

with project documents, DelDOT, and ADA requirements.  Care shall be taken to minimize the 

area disturbed. 

 

17. Base bid shall include all standard dewatering measures, utilizing trenches, crocks, stone and 

portable pumping measures. This contractor provides these measures as required to perform their 

work.  Well pointing if necessary, will be handled as a negotiated cost by the Owner. 
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18. Placement and maintenance of sediment control systems including but not limited to inlet 

protection on all nearby stormwater inlets in the active roadway.  Furnish, install, maintain and 

remove sediment control system including sediment control plan.  Maintain sediment control until 

substantial completion as established by DNREC. 

 

19. Provide temporary shoring as required to complete utility work in accordance with all OSHA 

standards. 

 

20. This Subcontractor shall clean streets and sidewalks daily.  This Subcontractor shall collect and 

remove from the site daily all rubbish and other debris resulting from its operations. 

 

21. Include all costs for temporary barricades, arrows, pedestrian protection, flagmen, etc. as required 

to complete the work. 

 

22. Clearing, grubbing and removal of trees, roots and stumps. 

 

23. Topsoil stripping and stockpiling on site. 

 

24. Rough grading for area defined on site drawings for building, lawn areas, bituminous roads, 

parking and walkways.  Preparation of subgrade for building slabs, walks and pavements. 

 

25. Subcontractor will be responsible for laying out all concrete work as shown on the drawings.   

 

26. Furnish, install and remove temporary orange construction fencing as required by Construction 

Manager (including  6,000 linear feet in base bid). Manage until substantially completed.  

 

27. Furnish, install, maintain and remove temporary site fencing, temporary walks as shown on the 

site plan. 

 

28. Proof rolling of limit of excavation. 

 

29. Remove and replace existing fencing for work as indicated on drawings.  Replace posts, 

foundations , and any damaged fencing per notes on drawings.  

 

30. Provide playing field construction where impacted by scope performed by this subcontractor 

including grading, preparation of subbase, planting mix, seeding and line striping. 

 

31. Temporary water and/or power will be the responsibility of the individual Contractors.  The 

Construction Manager will not provide this service. 

 

32. Provide specified warranties, general 2-year and all extended warranties.  

 

33. This contractor must provide a silica exposure plan that meets or exceeds the new 2017 silica 

OSHA requirements before any work can commence. At a minimum, it must be implemented 

into the company safety plan, include all monitoring, testing, limits exposure, provide respiratory 
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plan and/or equipment modifications such as adding water to equipment during exposed work 

and keep records of exposure.  

 

34. Provide As-Built Drawings both in electronic format and a hard copy. 

 

35. See Attachment “A” – Bid Matrix for clarification of base bid and bid alternates summary. (3 Pages) 

 

36. Include a $40,000 allowance allocation for use as directed by the construction manager, remaining 

funds to be returned to owner a project completion. 

 

37. Include a $20,000 allocation for additional piping, restoration, and additional test pits (above base 

scope), remaining funds to be returned to owner a project completion.  Addendum #3 

 

Include a $15,000 allowance for Erosion and Sediment Control requirements required but not 

shown, remaining funds to be returned to owner a project completion.  Addendum #3 

 

38. Provide an Allowance of $12,000 for temporary striping for use a construction managers discretion, 

all unused balances to be returned to the owner at completion of project.  

 

39. Provide an Allowance of $40,000 for maintenance of traffic control and direction, all unused 

balances to be returned to the owner at completion of project.  

 

40. Assume all excess soils, remaining excavations, and demolition items to be removed from site 

and properly disposed of.  Owner will have option of selecting items they wish to remain on 

site such as, but not limited to: ADDENDUM #1. 

 

a. Riprap materials.  

b. Top Soil.  

 

41. Items not indicated to be removed cannot be removed, trimmed, or damaged.   Owner approval 

must be requested and approved prior to any trimming or removal of items not specifically 

identified on construction documents to be trimmed or removed. ADDENDUM #1. 

 

42. Protect Trees and vegetation as indicated on drawings. ADDENDUM #1. 

 

43. Demolition of existing structures on drawings as indicated.  ADDENDUM #1. 

 

44. Remove existing wooden posts and reinstall as indicated on documents, record and document 

locations prior to removal. ADDENDUM #1. 

 

45. Provide and install dewatering bag at existing concrete spillway as indicated on drawings. 

ADDENDUM #1. 

 

46. Removal of existing ripraps per construction documents. ADDENDUM #1. 
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47. This contractor shall temporarily remove existing fencing for sufficient working access to the 

work within the stadium in two locations to be determined with the awarded contractor.  

Replace posts, foundations, and any damaged fencing in accordance with details on drawings. 

ADDENDUM #1. 

 

48. Contractor shall repair any damaged piping systems using spray applied cementitious mortar for 

pipe.  See specification section 334100.01.  

 

49. Provide an Allowance of $25,000 for a cooperative program in which students from Polytech School 

District will work on the project in compliance with Title 19, Chapter 5 of the Delaware Code 

(Reference specification Section 007343 updated with Addendum #3).  Wage rate will be per Item 

G. of specification section 007343, all other details of this will be finalized after contract award. 

ADDENDUM #3  

 

 

END OF SECTION 
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CONTRACT NO.   B-02 – SYNTHETIC TRACK SURFACING 

 

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and 

equipment for: 

 

 • Technical Specification Sections: 

 

  Division 0 Bidding and Contract Requirements 

  Division 1 General Requirements 

  Section 32 1823.39 Synthetic Running Track Surfacing 

  Section 32 1823.40 Synthetic Running Track Resurfacing 

   

 This contract also includes, but is not necessarily limited to, all labor, materials and equipment for the 

following: 

 

 

1. Survey and document all competition lines on Synthetic Track surfaces.  

 

2. This contractor shall provide the following as it relates to the sports track which will be affected by 

the storm drainage work: 

a. Cut the sports track in a manner that allows a proper full depth patch. 

b. Provide a full depth track resurfacing as indicated in specification 321823.39. Provide 

within the base bid, additional full depth track resurfacing at area of poor adhesion, 

approximately 30 feet wide by 30 feet long. ADDENDUM #1. 

c. Provide a overlay of the entire sports track and adjacent areas using the specified re-surface 

material . 

d. Re-stripe the track and adjacent areas. 

 

 

END OF SECTION 
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QUESTIONS AND ANSWERS: 

1.  QUESTION: Addendum 2 has a specification for spray applied cementitious mortar.  The 

drawing stats cured in place pipe lining, CIPP.  These are two different things.  Which is 

preferred for the project.  

 

ANSWER: Contractors are to use spray applied cementitious mortar for all pipe repairs, see 

item 48 in Summary of work B-01.   

 

MODIFICATIONS TO SPECIFICATIONS:  

 

1. SECTION 004100 – BID FORMS AND ATTACHEMENTS 

a. DELETE these sheets in their entirety.  

b. INSERT sheets annotated Addendum #3 and dated January 19, 2026.   

 

2. SECTION 007343 – WAGE RATE REQUIREMENTS 

a. DELETE sheet 007343-1. 

b. INSERT sheet 007343-1 annotated Addendum #3 and dated January 19, 2026. 

 

3. SECTION 008115 – AFFIDAVIT OF CRAFT TRAINING 

a. INSERT sheets annotated Addendum #3 and dated January 19, 2026.   

 

4. SECTION 011100 – SUMMARY OF WORK 

a. DELETE these sheets in their entirety” and  

b. INSERT replacement sheets annotated Addendum No 3 and dated January 19, 2026. 

 

 

MODIFICATIONS TO DRAWINGS:  

N/A 

 

LIST OF ATTACHMENTS: 

Updated State Ad for Bid, dated January 19, 2026.  

Section 004100 Bid Form, dated January 19, 2026.  

Section 007343 Wage Rate Requirements 

Section 008115  Affidavit of Craft Training, dated January 19, 2026.  

Section 011100 Summary of Work, dated January 19, 2026. 

 

End of Addendum No. 3 
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SECTION 001116 - ADVERTISEMENT FOR BID 

 

Receipt of Bids 

 

Public notice is hereby given that sealed bids for the following prime contracts will be received for the 

construction of Polytech Storm Water Maintenance/Improvements located in Woodside, Delaware.  Bids 

will be received at the District Office of the Polytech School District – Board Room, 823 Walnut Shade Road, 

Woodside, DE 19980 until 10:00AM local time on January 14, 2026 January 21 January 22, 2026, at which 

time they will be publicly opened and read aloud.  Bidder bears the risk of late delivery.  Any bids received 

after the stated time will be returned unopened.  The time and location of the bid opening may be extended 

with a minimum of two calendar day notice to the Bidders. 

 

 Contract: No. B-01 – Sitework Stormwater  

 Contract: No. B-02 – Synthetic Track Surfacing 

 

Bidding Documents  

 

1. It is the responsibility of each bidder to review and coordinate all Project Documents.  This includes 

plans, specifications, and addendums. 

2. Non-biddable documents, for review only, may be examined on the State of Delaware Online Bid 

Solicitation Directory, http://bids.delaware.gov, or at the office of the Construction Manager, EDIS 

Company, 110 S. Poplar Street, Suite 400, Wilmington, Delaware 19801; on or after December 16, 2025. 

3. Bid documents will be available on the EDiS FTP site. In order to obtain access to biddable documents 

on the EDiS FTP site, bidders must download and complete the Plans Request form from 

http://bids.delaware.gov, and submit to: planrequests@delaware.gov for approval. Once the plans 

request is approved and you want to receive the biddable plans submit your request for access to the 

FTP site via email to Crystal Watson, cwatson@ediscompany.com . Your request should include the 

following information: your company name, contact name, contracts you are bidding, email address, 

and phone number. 

 

 

Bid Security 

 

A bid security in the amount of 10% of the bid, plus a consent of surety must accompany each bid.  Bid 

Security shall specify the Owner as the obligee. Owner: Polytech School District.  

 

 

Pre-Bid Meeting 

 

A pre-bid meeting will be held at the Board Room of Polytech School District, 823 Walnut Shade Rd, 

Woodside, DE 19980, on December 19, 2025 at 10:00AM local time.  A site visit will be conducted 

immediately following the pre-bid meeting.  A second site visit will be conducted on December 30, 2025 at 

10:00AM.  These site visits will be the only opportunities for the bidders to visit the existing building and 

review existing conditions affecting the work. Attendance is highly suggested but not mandatory.  
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Questions 

 

Please contact EDiS Company, Roger Tighe, at rtighe@ediscompany.com or 302-421-2897, with questions. 

 

Conformance to the Delaware Architectural Accessibility Act and the standards of the Architectural 

Accessibility Board is required on the Project. 

 

 

Prevailing Wage Rates 

Prevailing Wage Rates, as directed by Delaware Law, must be adhered to where applicable. 

 

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of 

Contractor and Subcontractor Employees Working on Large Public Works Projects” required that 

Contractors and Subcontractors who work on Large Public Works Contracts funded all or in part with 

public funds implement a Mandatory Drug Testing Program.  The latest regulation can be downloaded 

from the following website: 

 

http://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.pdf 

 

 

Drug Testing Requirements 

 

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of 

Contractor and Subcontractor Employees Working on Large Public Works Projects” required that 

Contractors and Subcontractors who work on Large Public Works Contracts funded all or in part with 

public funds implement a Mandatory Drug Testing Program.  The latest regulation can be downloaded 

from the following website:  http://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.pdf 

 

 

Craft Training for Public Works Procurement 

 

In accordance with Delaware Code, Title 29, Chapter 69, Section 6962, requires: A public works contract 

must include a requirement that the contractor provide craft training for journeyman and apprentice levels 

if all of the following apply: 

 A.  The project requires prevailing wages and, 

 B. The contractor or subcontractor employs 10 or more people and, 

 C. It is not a federal highway project, except for the Route 301 project. 

 

 

The craft training may be provided by any of the following: 

 A. The contractor, or 

 B. The subcontractor, or  

 C. A program registered pursuant under Section 1101-4.0 of Title 19 of the Delaware 

Administrative Code. 
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Subsection 6902 defines “Craft Training” as “an apprenticeship program approved by and registered with 

any state apprenticeship agency or the United States Department of Labor. The Secretary of the Department 

of Labor shall maintain a list of crafts for which there are approved and registered training programs.” 

 

 

DELAWARE'S CONTRACTOR REGISTRATION ACT IS EFFECTIVE JULY 1, 2021 

https://labor.delaware.gov/divisions/industrial-affairs/labor-law/contractor-registration-act/ 

 

 

END OF SECTION 
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