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SECTION 00 11 16 

INVITATION TO BID 

Sealed bids for Red Clay Consolidated School District Contract No. 2-25-37 – Major Capital Program 
Electrical Pre-Purchase will be received by the Red Clay Consolidated School District until 2:00 PM local 
time on July 16, 2025, at which time they will be publicly opened and read aloud in the Conference Room at 
the Red Clay Consolidate School District Facilities Offices, located at 1798 Limestone Road, 
Wilmington, DE 19804.  Bidder bears the risk of late delivery.  Any bids received after the stated time will 
be returned unopened. 

Sealed bids shall be addressed to the Red Clay Consolidated School District.  The outer envelope 
should clearly indicate: "RED CLAY CONSOLIDATED SCHOOL DISTRICT – MAJOR CAPITAL 
PROGRAM ELECTRICAL PRE-PURCHASE – SEALED BID - DO NOT OPEN." 

The project involves the pre-purchase of equipment for the forthcoming major capital improvement program.  
Equipment includes: 

• Select Electrical Gear and Equipment

A MANDATORY Pre-Bid Meeting will be held on June 24, 2025, at 9:30 AM at Red Clay Consolidate School 
District Facilities Offices, located at 1798 Limestone Road, Wilmington, DE 19804 for the purpose of 
establishing the listing of subcontractors and to answer questions.  Representatives of each party to any Joint 
Venture must attend this meeting.  ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR 
BIDDING ON THIS CONTRACT. 

Contract documents may be obtained at Reprographics Center, Inc., 298 Churchmans Road, New Castle, 
DE 19720, phone (302) 328-5019 upon receipt of $75.00 per electronic set non-refundable. Checks are to be 
made payable to “StudioJAED”.  

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, 
gender identity or national origin in consideration of this award, and Minority Business Enterprises, 
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned 
Business Enterprises will be afforded full opportunity to submit bids on this contract.  Each bid must be 
accompanied by a bid security equivalent to ten percent of the bid amount and all additive alternates.  
The successful bidder must post a performance bond and payment bond in a sum equal to 100 percent of 
the contract price upon execution of the contract.  The Owner reserves the right to reject any or all bids 
and to waive any informalities therein.  The Owner may extend the time and place for the opening of the 
bids from that described in the advertisement, with not less than two calendar days’ notice by certified 
delivery, facsimile machine or other electronic means to those bidders receiving plans. 

END OF SECTION 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 
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ARTICLE 1: GENERAL 

1.1 DEFINITIONS 

1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as 
follows: 

1.2 STATE:  The State of Delaware. 

1.3 AGENCY:  Contracting State Agency as noted on cover sheet. 

1.4 DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 

1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 
proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 
Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) are 
instructions pertaining to the Bidding Documents and to contracts in general.  They contain, 
in summary, requirements of laws of the State; policies of the Agency and instructions to 
bidders. 

1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements peculiar 
to the bidding documents and to the contract under consideration and are supplemental to 
the General Requirements.  Should the Special Provisions conflict with the General 
Requirements, the Special Provisions shall prevail. 

1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 
execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 
Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 
both for a portion of the Work. 

1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 
therein, submitted in accordance with the Bidding Documents. 

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District Major Capital Program Electrical Pre-Purchase 
May 22, 2025 

StudioJAED Architects & Engineers INSTRUCTIONS TO BIDDERS 
Project No. 24079 00 21 13- 3 

1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 
added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 
measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 
and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or work 
to be performed. 

1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 
Agency. 

1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 
with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 
surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

1.23 CUSTOM FABRICATION: As defined in 29 Del. C. § 6902, the term “custom 
fabrication” means the offsite fabrication, assembly, or other production of non-standard 
goods or materials, including components, fixtures or parts thereof, specifically for a public 
works project.  Such goods and materials shall include those used in the following trades or 
systems: (1) Plumbing or pipe fitting systems, including heating, ventilating, air-conditioning, 
refrigeration systems, sheet metal or other duct systems; (2) Electrical systems; (3) 
Mechanical insulation work; (4) Ornamental iron work; and (5) Commercial signage that 
does not attempt or appear to direct the movement of traffic on highways or roadways or 
interfere with, imitate, or resemble any official traffic sign, signal or device. 

ARTICLE 2: BIDDER'S REPRESENTATION 

2.1 PRE-BID MEETING 

2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

2.2 By submitting a Bid, the Bidder represents that: 
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2.2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in 
accordance therewith. 

2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 
Work is to be performed, and has correlated the Bidder’s personal observations with the 
requirements of the proposed Contract Documents. 

2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 
Documents without exception. 

2.3 JOINT VENTURE REQUIREMENTS 

2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 
the Work with their own forces. 

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 
Venture Agreement shall be submitted and signed by all Joint Venturers involved. 

2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 
executed by both Joint Venturers and be placed in both of their names. 

2.3.4 All required insurance certificates shall name both Joint Venturers. 

2.3.5 Both Joint Venturers shall sign the Bid Form. 

2.3.6 Both Joint Venturers shall include their Federal E.I. Number with the Bid. 

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 
in attendance. 

2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 
provisions may be waived at the discretion of the State. 

2.4 ASSIGNMENT OF ANTITRUST CLAIMS 

2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

ARTICLE 3: BIDDING DOCUMENTS 

3.1 COPIES OF BID DOCUMENTS 

3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 

3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 
immediately. 
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3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 
above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 
with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall 
make a written request to the Architect at least seven days prior to the date for receipt of 
Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 
of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 
for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 

3.3 SUBSTITUTIONS  

3.3.1 The materials, products and equipment described in the Bidding Documents establish a 
standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is not 
intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the substitution. 

3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 
the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 

3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 
forth in an Addendum.  Approvals made in any other manner shall not be binding. 

3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 

3.4 ADDENDA 
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3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 
complete set of the Bidding Documents. 

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 
on file for that purpose. 

3.4.3 No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids 
except an Addendum withdrawing the request for Bids or one which extends the time or 
changes the location for the opening of bids. 

3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 
issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

ARTICLE 4: BIDDING PROCEDURES 

4.1 PREPARATION OF BIDS 

4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 

4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 
manual for this purpose. 

4.1.3 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 

4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 
figures, in case of discrepancy between the two, the written amount shall govern. 

4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 

4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change 
in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 
manner. 

4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract. 
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 
include it with their Bid.  

4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency 
thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 
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4.1.11 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB 
Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor 
Employees Working on “Large Public Works Projects.”  “Large Public Works” is based upon 
the current threshold required for bidding Public Works as set by the Purchasing and 
Contracting Advisory Council. 

4.1.12 Hard copy Bids, in duplicate, must be prepared upon an exact duplicate of the Bid Form 
included in these Specifications.  All amounts shall be submitted in both script and 
numerals. All signatures shall be in longhand.  The Bid Form shall be completed without 
alterations or erasures.  Bidder shall include a sufficient amount in the Bid to cover the cost 
of any and/or all work called for by any Addenda or other instructions issued during the 
bidding period.  Such work shall automatically become a part of the Contract. 

In addition to the hard copy Bids, each Bidder must submit the Bid Form in electronic 
format.  An electronic copy of the Bid Form (without formulas), has been provided in the 
Appendix of the Bidding Documents.  The electronic submission of the Bid Form shall be 
provided by the Bidder in ELECRONIC FORMAT VIA E-MAIL. 

Hard copy Bids will take precedence over the electronic version of the Bid Form in the Bid 
evaluation and award. 

4.2 BID SECURITY 

4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 
agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State.  The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form used 
shall be the standard OMB form (attached). 

4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 
considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 
bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

4.3 SUBCONTRACTOR LIST 

4.3.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, 
each Bidder shall submit with their Bid a completed List of Sub-Contractors included with 
the Bid Form.  NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The bidder 
must list in each category the full name and address (City & State) of the sub-contractor 
that the Bidder will be using to perform the work and provide material for that 
subcontractor category.  Should the Bidder’s listed subcontractor intend to provide any of 
their subcontractor category of work through a third-tier contractor, the Bidder shall list 
that third-tier contractor’s full name and address (City & State).  If the Bidder intends to 
perform any category of work itself, it must list its full name and address.  For 
clarification, if the Bidder intends to perform the work themselves, the Bidder may not 
insert “not applicable”, “N/A”, “self” or anything other than its own full name and address 
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(City & State).  To do so shall cause the bid to be rejected.  In addition, the failure to 
produce a completed subcontractor list with the bid submittal shall cause the bid to be 
rejected. If you have more than three (3) third-tier contractors to report in any 
subcontractor category, print out additional page(s) containing the appropriate category, 
complete the rest of your list of third-tier contractors for that category, notate the addition 
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk 
(*) next to any additional third-tier contractors, and submit it with your bid.  

 
4.3.2 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 

with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4  AFFIDAVIT OF CONTRACTOR QUALIFICATIONS 
 
4.4.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, 

each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications certifying 
that the Bidder will abide by the contractor’s qualifications outlined in the construction bid 
specifications for the duration of the contract term. After a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted 
on the Subcontractor Form except for the reasons in the statute and not without written 
consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements 
Section 5.2 of the contract.    

 
4.5  AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
 
4.5.1 In accordance with Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code, 

contractors and subcontractors must provide craft training for journeyman and apprentice 
levels if all of the following apply: 

 
A. A project meets the prevailing wage requirement under Title 29, Chapter 69, 

Section 6960 of the Delaware Code. 
B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 

 
Failure to provide required craft training on the project may subject the successful 
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 
6962(c)(13) of the Delaware Code. 

    
 Bidders shall submit the Affidavit of Craft Training Compliance prior to contract execution. 
  
4.6  EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.6.1  During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take affirmative action to ensure the 
applicants are employed, and that employees are treated during employment, 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin.  Such action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District  Major Capital Program Electrical Pre-Purchase  
May 22, 2025  

 
StudioJAED Architects & Engineers  INSTRUCTIONS TO BIDDERS 
Project No. 24079  00 21 13- 9 

conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin."  

 
4.7   PREVAILING WAGE REQUIREMENT 
  
4.7.1 Wage Provisions: For renovation and new construction projects whose costs exceed the 

thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for 
various classes of laborers and mechanics shall be as determined by the Department of 
Labor, Division of Industrial Affairs of the State of Delaware. 

 
4.7.2 The employer shall pay all mechanics and labors employed directly upon the site of work, or 

engaged in custom fabrication work, as that term is defined in Article 1.23 herein and as also 
as defined in 29 Del. C § 6902 and described in 29 Del. C. § 6960(b), regardless of where 
the work is performed, unconditionally and not less often than once a week and without 
subsequent deduction or rebate on any account, the full amounts accrued at time of 
payment, computed at wage rates not less than those stated in the specifications, regardless 
of any contractual relationship which may be alleged to exist between the employer and 
such laborers and mechanics. 

 
4.7.3 As per 29 Del. C. § 6960(b), the scale of the wages to be paid must  be posted by the 

employer in a prominent and easily accessible place at the site of the work.  There may be 
withheld from the employer so much of accrued payments as may be considered necessary 
by the Department of Labor to pay laborers and mechanics employed by the employer the 
difference between the rates of wages required by the contract to be paid laborers and 
mechanics on the work and rates of wages received by such laborers and mechanics to be 
remitted to the Department of Labor for distribution upon resolution of any claims. 

 
4.7.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

 
4.8  SUBMISSION OF BIDS 
 
4.8.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the opening 
of bids prior to bid opening date and time that are not properly marked. 

 
4.8.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.8.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.8.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
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4.8.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 
Bids, provided that they are then fully in compliance with these Instructions to Bidders. 

4.9 MODIFICATION OR WITHDRAW OF BIDS 

4.9.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 
and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

4.9.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall 
be returned. 

4.9.3  A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 
period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

ARTICLE 5: CONSIDERATION OF BIDS 

5.1 OPENING/REJECTION OF BIDS 

5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 
aloud.  An abstract of the Bids will be made available to Bidders. 

5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 
required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening. 

5.2 COMPARISON OF BIDS 

5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 
such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   

5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 
or decrease in the Unit Price. 

5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 
and include all charges that may be imposed during the period of the Contract. 

5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 
considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

5.2.6  In determining the successful Bidder, consideration will be given to the base bid, escalation 
fees and any alternates accepted by the Owner.  For purposes of Bid comparison, the Bid 
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price will be the aggregate price for all specified Products on all Projects, plus any 
alternates accepted by the Owner, as the Owner may in its sole discretion determine. 

5.2.7 In the case of numeric and math extension errors in the Bid Form, precedence will be as 
follows: 

1. Written unit prices will take precedence over numeric unit prices.
2. Unit prices per piece of Products will take precedence over extended prices.

5.3 DISQUALIFICATION OF BIDDERS 

5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 
before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

A. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;

B. The Bidder’s record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;

D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 
determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 
disqualification of a Bidder and the rejection of their Bid or Bids. 

5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 
same or different names.  

5.3.3.2 Evidence of collusion among Bidders. 

5.3.3.3 Unsatisfactory performance record as evidenced by past experience. 

5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 
analysis values. 

5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 
irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 
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5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 
Bidding Documents. 

5.3.3.7 If any exceptions or qualifications of the Bid are noted on the Bid Form. 

5.4 ACCEPTANCE OF BID AND AWARD OF CONTRACT 

5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 
days after the award of the Contract. 

5.4.2 Per Section 6962(d)(13)a., Title 29, Delaware Code, “The contracting agency shall award 
any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid. Any public school district and its board shall award public works 
contracts in accordance with this section’s requirements except it shall award the contract 
within 60 days of the bid opening.” 

5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 
considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 

5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  The successful Bidder shall provide, at least two business 
days prior to contract execution, copies of the Employee Drug Testing Program for the 
Bidder and all listed Subcontractors.  Bonds shall be for the benefit of the Agency with surety 
in the amount of 100% of the total contract award.  Said Bonds shall be conditioned upon 
the faithful performance of the contract.  Bonds shall remain in affect for period of two (2) 
years after the date of the Certificate of Final Payment. 

5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required 
information, as aforesaid, within twenty (20) calendar days after the date of official Notice of 
the Award of the Contract, their Bid guaranty shall immediately be taken and become the 
property of the State for the benefit of the Agency as liquidated damages, and not as a 
forfeiture or as a penalty.  Award will then be made to the next lowest qualified Bidder of the 
Work or readvertised, as the Agency may decide. 

5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 
identification number or social security number) and should the vendor be awarded a 
contract, such vendor shall provide to the agency the taxpayer identification license numbers 
of such subcontractors.  Such numbers shall be provided on the later of the date on which 
such subcontractor is required to be identified or the time the contract is executed.  
The successful Bidder shall provide to the agency to which it is contracting, within 30 days of 
entering into such public works contract, copies of all Delaware Business licenses of 
subcontractors and/or independent contractors that will perform work for such public works 
contract.  However, if a subcontractor or independent contractor is hired or contracted more 
than 20 days after the Bidder entered the public works contract the Delaware Business 
license of such subcontractor or independent contractor shall be provided to the agency 
within 10 days of being contracted or hired. 
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5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 
contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

ARTICLE 6:  POST-BID INFORMATION 

6.1 CONTRACTOR’S QUALIFICATION STATEMENT 

6.1.1 Bidders to whom an award of a Contract is under consideration shall, if requested by the 
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

6.2 Bidders to whom an award of a Contract has been made must produce their Delaware 
Business License before the Contract can be executed.  

ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 

7.1 BOND REQUIREMENTS 

7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, 
shall be included in the Bid. 

7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 
sources, changes in cost will be adjusted as provide in the Contract Documents. 

7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 
(attached). 

7.2 TIME OF DELIVERY AND FORM OF BONDS 

7.2.1 The bonds shall be dated on or after the date of the Contract. 

7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 
the surety to affix a certified and current copy of the power of attorney. 

7.2.3 Within twenty (20) days after the receipt of notice of intent to award of the contract, the 
Bidder to whom the award is made shall furnish a Performance Bond and Payment Bond, 
each equal to twenty-five percent (25%) of the aggregate amount of the Contract Price to 
guarantee the faithful performance of all terms, covenants, and conditions of the same. 
The Bonds are to be issued by an acceptable bonding company licensed to do business in 
the State of Delaware and shall be issued in triplicate. 

7.2.4 The Bonds shall be maintained in full force for a period of thirty (30) months after the last of 
the Delivery Dates under the Contract.  The Performance Bond shall guarantee the 
Vendor’s performance of its obligations under the Contract, including without limitation the 
obligation to make good any faults or defects in the Products furnished which may develop 
during the period of said guarantee as a result of improper or defective workmanship, 
material, or apparatus, whether furnished by the Vendor or his subcontractors.  The 
Payment Bond shall guarantee that the Vendor shall pay in full all persons, firms, or 
corporations who furnish labor, material, or both labor and materials for, or on account of, 
the work included herein.  The Bonds shall be paid for by this Vendor.  The Owner shall 
have the right to demand proof that the parties signing the Bonds are duly authorized to do 
so. 
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ARTICLE 8:  FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 
written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

END OF SECTION 
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Major Capital Program Electrical Pre-Purchase 
1798 Limestone Road 

Wilmington, DE 19804 

BID FORM 

For Bids Due: To: Red Clay Consolidated School District 

     (Date) District Administration Building 
2916 Duncan Road 
Wilmington, Delaware 19808 

Name of Bidder:  

Delaware Business License No.:   Taxpayer ID No.:  

(Other License Nos.):    

Phone No.:  (            )        -   Fax No.:  (       )  - 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in 
accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which 
the Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the 
Bidding Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, 
supplies, transport and other facilities required to execute the work described by the aforesaid documents for the 
lump sum itemized  below: 

Bid breakdown of the Projects within the Program: 

1. A.I. DuPont High School $____________________________ 

2. A.I. DuPont Middle School $____________________________ 

3. Baltz Elementary School $____________________________ 

4. Brandywine Springs Elementary School $____________________________ 

5. Conrad Schools of Science $____________________________ 

6. Dickinson High School $____________________________ 

7. Forest Oak Elementary School $____________________________ 

8. H.B. DuPont Middle School $____________________________ 
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9. Heritage Elementary School $____________________________ 

10. Johnson / Highlands Elementary School $____________________________ 

11. Lewis Elementary School $____________________________ 

12. Linden Hill Elementary School $____________________________ 

13. Marbrook Elementary School $____________________________ 

14. McKean High School $____________________________ 

15. Meadowood School $____________________________ 

16. Mote Elementary School $____________________________ 

17. Richardson Park Elementary School $____________________________ 

18. Richey Elementary School $____________________________ 

19. Shortlidge Elementary School $____________________________ 

20. Skyline Middle School $____________________________ 

21. Stanton Middle School $____________________________ 

22. Warner Elementary School $____________________________ 

23. Wilmington Campus $____________________________ 

Total of All Projects $____________________________ 

Total of All Projects in Written Form: $__________________________________________________________ 
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ALLOWANCES 
Not Used 

ALTERNATES 
Not Used 

UNIT PRICES 
Not Used 
 
ESCALATION COST 
 
The undersigned agrees that for any Notice to Proceed and Project Purchase Order released between June 1, 2025 
and May 31, 2026 will remain as bid, without adjustment for escalation. 
 
Any Notice to Proceed and Project Purchase Order released after May 31, 2026 shall be adjusted as follows: 
 
The undersigned agrees that for any Notice to Proceed and Project Purchase Order released after twelve (12) 
months from the date of Major Capital Improvement Program Contract signing the material and /or equipment price 
will remain as bid for any Notice to Proceed and Project Purchase Order released after the twelve (12) months 
the price will be calculated as follows: 
 
1. Price Adjustment Schedule 
The pricing of equipment and material under this Agreement shall be subject to an annual escalation rate of X% 
(e.g., 3%-5%) effective on the anniversary date of the Agreement to be calculated as described below. The 
escalation shall apply to the unit cost of equipment and any associated labor or installation services, unless otherwise 
specified. 
 
2. Index-Based Adjustment Calculation 
The parties agree to adjust pricing annually based on the Producer Price Index (PPI) for Equipment or another 
mutually agreed industry index as reported by the Federal Reserve Bank of St. Louis: https://fred.stlouisfed.org/. 
The annual price adjustment shall be calculated as follows: 

A. The percentage change in the selected index over the prior 12-month period, not to exceed 6%. 
    B.  If the index shows a negative change, prices shall remain unchanged (no downward adjustment). 
       C.  The Producer Price Index Values shall be as follows: 
             1)  Generators: PCU335312335312 
             2)  Electrical Panels, Switchgear, and Transformers: WPS117 
             3)  HVAC Equipment: PCU3334133341 
             4)  Door Hardware: WPU10410104  
             5)  Plumbing Equipment: WPU11490205 
 
3. Extraordinary Market Conditions Clause 
If during the term of this Agreement, the cost of raw materials essential to HVAC, Electrical Component, Plumbing 
Component, or Door Hardware manufacturing (such as copper, aluminum, refrigerants, steel, etc.) increases by more 
than 6% in a single year, the Vendor may request an extraordinary price adjustment. The Vendor must provide 
verifiable documentation of cost increases, and both parties shall negotiate an equitable adjustment. 
 
4. Renegotiation and Termination Rights 
If price escalations exceed 15% over any consecutive two-year period, either party may request a renegotiation of 
terms. If the parties cannot reach a mutual agreement within 30 days, the Purchaser shall have the right to terminate 
the Agreement without penalty.  The vendor shall continue to honor the current contract until negotiations are 
completed. 
 
5. Notice Requirement 
The Vendor must provide written notice of any proposed price adjustments at least 60 days before the effective date 
of the adjustment. 
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Major Capital Program Electrical Pre-Purchase 
1798 Limestone Road 

Wilmington, DE 19804 

BID FORM 

I/We acknowledge Addendums numbered   and the price(s) submitted include any cost/schedule impact they may have. 

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School 
Districts and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is 
attached to this Bid. 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 
the Notice to Proceed. 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in 
the prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the 
agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 

I am / We are an Individual / a Partnership / a Corporation 

By    Trading as 
  (Individual’s / General Partner’s / Corporate Name) 

           (State of Corporation) 

Business Address: 

Witness:   By: 
 ( Authorized Signature ) 

 (SEAL)  
 ( Title ) 

    Date:  

ATTACHMENTS 
Sub-Contractor List 
Non-Collusion Statement 
Affidavit of Employee Drug Testing Program 
Affidavit of Contractor Qualifications 
Bid Security 
Excel Spreadsheets with Equipment Information and Quantities 
(Others as Required by Project Manuals)  
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BID FORM 
SUBCONTRACTOR LIST 

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal.  The bidder must list 
in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide material for that subcontractor 
category.  Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list that third-tier 
contractor’s full name and address (City & State).  If the bidder intends to perform any category of work itself, it must list its full name and address.  For clarification, if the 
bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”, “self” or anything other than its own full name and address (City & State).  To 
do so shall cause the bid to be rejected.  In addition, the failure to produce a completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more 
than three (3) third-tier contractors to report in any subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-
tier contractors for that category, notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier 
contractors, and submit it with your bid. 

Subcontractor Category Subcontractor     Address (City & State)  Subcontractor’s tax-payer ID # 
 or Delaware Business license # 

1. 

A. 

B. 

C. 

2. 

A. 

B. 

C.
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Major Capital Program Electrical Pre-Purchase 
1798 Limestone Road 

Wilmington, DE 19804  

BID FORM (Continued) 

3. 

A. 

B. 

C. 

4. 

A. 

B. 

C. 

5. 

A. 

B. 

C.
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1798 Limestone Road 
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BID FORM 

NON-COLLUSION STATEMENT 
 

 
 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, 
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with 
this proposal submitted this date (to the Office of Management and Budget, Division of Facilities Management). 
 
All the terms and conditions of Major Capital Program Pre-Purchase Services have been thoroughly examined and 
are understood. 
 
NAME OF BIDDER:            
 
AUTHORIZED REPRESENTATIVE 
(TYPED):             
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):             
 
 
TITLE:              
 
ADDRESS OF BIDDER:            
 
              
 
              
 
E-MAIL:          
 
PHONE NUMBER:            
 
 
 
 
Sworn to and Subscribed before me this      day of       20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 
 

 
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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AFFIDAVIT 
OF 

EMPLOYEE DRUG TESTING PROGRAM 
 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works 
Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for 
Employees who work on Large Public Works Contracts funded all or in part with public funds. 
 
 
 
We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug 
Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation: 
 
 
Contractor/Subcontractor Name:           
 
Contractor/Subcontractor Address:          
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this     day of       20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.  
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Major Capital Program Electrical Pre-Purchase 
1798 Limestone Road 

Wilmington, DE 19804 

AFFIDAVIT 
OF 

CONTRACTOR QUALIFICATIONS 

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications 
for the duration of the contract term. 

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been 
awarded the successful bidder shall not substitute another subcontractor whose name was submitted on the 
Subcontractor Form except for the reasons in the statute and not without written consent from the awarding agency. 
Failure to utilize the subcontractors on the list will subject the successful bidder to penalties as outlined in the 
General Requirements Section 5.2 of the contract.    

Contractor Name: 

Contractor Address: 

Authorized Representative (typed or printed): 

Authorized Representative (signature):  

Title:  

Sworn to and Subscribed before me this day of  20 . 

My Commission expires    .   NOTARY PUBLIC   . 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

BID BOND 

TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

KNOW ALL MEN BY THESE PRESENTS That:  
 of  in the County of 

and State of      as Principal, and 
of      in the County of  and State of 
as Surety, legally authorized to do business in the State of Delaware (“State”), are held and firmly unto the State 
in the sum of  Dollars ($   ), 
or    percent not to exceed  Dollars 
($ ) of amount of bid on Contract No. 4-23-01, to be paid to the State for the use and 
benefit of the Department of Management and Budget, Division of Facilities Management for which payment 
well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and 
successors, jointly and severally for and in the whole firmly by these presents. 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who 
has submitted to the Department of Management and Budget a certain proposal to enter into this contract for the 
furnishing of certain material and/or services within the State, shall be awarded this Contract, and if said 
Principal shall well and truly enter into and execute this Contract as may be required by the terms of this 
Contract and approved by the Red Clay Consolidated School District this Contract to be entered into within 
twenty days after the date of official notice of the award thereof in accordance with the terms of said proposal, 
then this obligation shall be void or else to be and remain in full force and virtue.  

Sealed with   seal and dated this day of  in the year of our Lord 
two thousand and  (20 ). 

SEALED, AND DELIVERED IN THE 
Presence of 

Name of Bidder (Organization) 

Corporate By: 
    Seal        Authorized Signature 

Attest 
        Title 

Name of Surety 

Witness: By: 

        Title 
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OWNER AND CONTRACTOR A101-2017 
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SECTION 00 52 13 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
A101-2017 

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 
Contractor” AIA Document A101-2017, including AIA Document A101 – 2017 Exhibit A, as well as 
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements. 
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SECTION 00 52 13 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

CONTRACT 
(Contract No. XXX-XXX) 

THIS CONTRACT, executed this _____ day of ____________, 2025 by and between the Red Clay 
Consolidated School District, having offices at 2916 Duncan Road, Wilmington, DE  19808 (hereinafter 
called “Owner”), and __________________________________________, a _______________ having 
offices at ________________________________________________ (hereinafter called “Vendor”). 

WHEREAS, the Owner has advertised for proposals as required by law and has awarded Contract No. 
____________ (hereinafter called the “Contract”), for certain work (hereinafter called the “Work”) 
described below, to the Contractor, who was the lowest responsible bidder. 

WHEREAS, Contractor has given Performance and Payment Bonds to the Owner with sufficient surety 
in the sums determined by said Owner, which bonds are attached hereto; and 

WHEREAS, Owner has retained __________________________, as Architect of Record for the work 
of this Contract. 

NOW, THEREFORE, THIS CONTRACT WITNESSETH:  that for, and in consideration of mutual 
promises, covenants, and agreements made by each of the parties and hereinafter set forth, the parties 
hereto do covenant, promise and agree as follows: 

FIRST:  Vendor’s Scope of Supply.  Vendor and Owner agree that the Vendor’s scope of 
supply under this Contract will be as set forth in Project Purchase Orders issued by the Owner under this 
Contract.  Except to the extent that the Owner has issued a Project Purchase Order, the Owner shall 
have no liability under this Contract. 

SECOND: Time of Commencement and Completion.  Vendor agrees to furnish and deliver Products 
as set forth in each Project Purchase Order in accordance with the Delivery Date(s) and Delivery 
Schedule set forth therein. 

THIRD:  Owner’s Remedy for Delays.  Vendor further agrees that if it shall fail to deliver 
Products strictly in accordance with the Delivery Schedule and Delivery Dates as set forth in each Project 
Purchase Order, then the Vendor shall be liable to the Owner for any actual damages incurred by the 
Owner as a result, and agrees to a deduction from any funds due to the Vendor from the Owner, in the 
amount of such damages. 

FOURTH: Payments to Vendor.  The Owner agrees, in consideration of the performance by the 
Vendor of the scope of supply described in each Project Purchase Order, the corresponding Purchase 
Order Price as set forth on the face of the Project Purchase Order, payment to be made as set forth in the 
General Conditions; provided, however, that deductions from or additions to said sum to be paid will be 
made under the circumstances and upon the basis set forth in the General Conditions. 

It is agreed that if quantity of Products to be supplied shall be increased or decreased, additions to or 
deductions from the corresponding Purchase Order Price shall be made in the manner set forth in the 
General Conditions and further that the Owner shall have no liability, and Vendor shall have and make no 
claims for loss of anticipated profits or otherwise, if the quantities of any items of Work actually ordered to 
be done shall be less than, or entirely omitted from, those set forth in the Bidding Documents, the General 
Conditions and Specifications. NOT F
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FIFTH:  No Liens.  The Vendor will not at any time suffer or permit any lien, attachment or 
other encumbrance, under any laws of this State or any other State or Commonwealth, or the Federal 
Government, by any persons whomsoever to be put or remain on the building or premises into or upon 
which any Work is done or materials are furnished under this Contract, or by reason of any other claim or 
demand against the Vendor.  The Vendor will not put any materials on said building or premises to which 
he has not obtained absolute title.  Until it is removed, any such lien, attachment, or other encumbrance 
or claims of a third party shall entitle the Owner to withhold payment otherwise owing under or by virtue of 
this Contract in an amount equal to two times the amount of such lien, attachment, encumbrance or 
claim, and in the event that same is not removed, Owner may remove the same at the expense, including 
legal fees, of the Vendor. 

SIXTH:  Warranty, Remedy of Defects.  The Vendor covenants and agrees to remedy 
without cost to the Owner, any defect in the Products work which may develop within the period of the 
warranty furnished by the Vendor under the Contract Documents.   

SEVENTH: Modifications to Contract.  Modifications or changes in this Contract shall not be made 
except by written instrument, duly authorized by the Owner, as more fully provided in the Conditions. 

EIGHTH: Governing Law.  The Contract shall be governed as to its construction, interpretation and 
application, by the laws of the State of Delaware , notwithstanding the applicability of any other laws 
under the principles of conflicts of laws. 

NINTH: Definitions.  Terms used in this Contract which are defined in the General 
Conditions shall have the meanings set forth in the General Conditions. 

TENTH: Binding Nature: Assignability.  This Contract shall be binding on the parties hereto, their 
successors and permitted assigns and shall not be assignable except by the written instrument executed 
by all parties hereto. 

ELEVENTH: Contract Documents: Integration.  Each and every one of the Contract Documents is 
hereby incorporated into and made part of this Contract to the same extent as if it was fully set forth 
herein.  The Contract represents the entire agreement of the Owner and the Vendor with respect to the 
Vendors scope of supply, and supersedes all prior negotiations, representations or agreements, either 
written or oral. 

TWELFTH:  Notwithstanding anything contained in any of the Contract Documents to the contrary, (a) 
all products must be shipped F.O.B. destination to the Project Contractor at the Project Site Location, and 
(b) all risk of loss or damage to the Products procured under the Contract, or any part thereof, prior to
both (i) delivery of such Products to the Project Contractor at the Project Site location and (ii) inspection
and written acceptance of such Products by the Project Contractor after delivery to the Project Site
Location, shall be borne by the Vendor.  Prior to shipment, the Vendor shall contact the Project
Contractor to confirm shipping information.  Any loss or damage to any such Product incurred at any time
prior to both (a) delivery of such Products to the Project Contractor at the Project Site location and (b)
inspection and written acceptance of such Products by the Project Contractor after deliver to the Project
Site location shall not alleviate the Vendor from the conformance with the terms and conditions of the
Contract.  Unless the Contract specified otherwise the Vendor shall ship all Products in accordance with
the following instructions:

(a) Shipments to the Vendor or its subcontractors must include packing sheets containing the
Owner’s Contract No., Project Purchase Order No., description and quantity of Products shipped, part 
number or size, if applicable, and appropriate evidence of inspections.  The Vendor shall not include 
vermiculite or other hazardous substances in any packing included with the Products shipped.  Products 
shipped on the same day must be consolidated on one bill of lading or airbill unless the Owner authorizes 
otherwise.  The total number of shipping containers must be referenced on all shipping documents.  
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(b) The Vendor shall label each shipping container with the Contract No., the Project Purchase
Order No., and the number that each container represents of the total number being shipped (e.g., Box 1 
of 2, Box 2 of 2). 

(c) The Vendor shall include copies of documentation supporting prepaid freight charges (e.g.,
carrier invoices or UPS shipping log/manifest), if any, with its invoices. 

(d) If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor
shall promptly notify the Owner and the Architect/Engineer of Record. 

Thirteenth:  Delivery.  All Products shall be delivered in good condition, complete and ready for operation 
or use, and in conformity with all of the requirements of the Contract.  The Vendor shall coordinate with 
the Project Contractor at the Project Site location at 14 days in advance to arrange for receipt, inspection 
and acceptance of the Products as set forth in Section TWELFTH above. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and year aforesaid 
written. 

RED CLAY CONSOLIDATED SCHOOL DISTRICT 

By: 
Title: 

By: 
Title: 

______________________________________________________________________________
_____ 

VENDOR (Individual) 

Witness: 
By: 

Name: Name: 
Address: 

______________________________________________________________________________
_____ 

VENDOR (Partnership) 

Witness: 
By: 

Name: Name: 
Address: 

______________________________________________________________________________
_____ 

VENDOR (Corporation) 

Witness: 
By: 

Name: Name: 
Address: 

(Corporate Seal) NOT F
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[Sample of Purchase Order Form is available by Request from Red Clay 
Consolidated School District] 
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BETWEEN OWNER AND CONTRACTOR A101-2017 

Project No. 24079 00 54 13 - 1 

SECTION 00 54 13 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017.  
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form 
of Agreement shall remain in effect. 

ARTICLE 3:  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

3.1 Delete paragraph 3.1 in its entirety and replace with the following: 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 
issued by the Owner.” 

ARTICLE 5:  PAYMENTS 

5.1 PROGRESS PAYMENTS 

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following: 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 
days after the Owner receives the valid Application for Payment.” 

5.3 Insert the interest rate of “1% per month not to exceed 12% per annum.” 

ARTICLE 6:  DISPUTE RESOLUTION 

6.2  BINDING DISPUTE RESOLUTION 

Check the box “Other” – and add the following sentence: 

"Any remedies available in law or in equity." 

ARTICLE 7:  TERMINATION or SUSPENSION 

7.1.1.1  Delete paragraph 7.1.1.1 in its entirety. 

ARTICLE 8:  MISCELLANEOUS PROVISIONS 

8.4 Delete paragraph 8.4 in its entirety and replace with the following: 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

END OF SECTION 
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SECTION 00 54 14 

SUPPLEMENT TO A101-2017 – EXHIBIT A – INSURANCE AND BONDS 

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017 Exhibit 
A Insurance and Bonds.  Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered 
portions of the Standard Form of Agreement shall remain in effect. 

ARTICLE A.2 OWNER’S INSURANCE 

A.2.1 General   

Delete paragraph A.2.1 in its entirety. 

A.2.2 Liability Insurance 

Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall 
remain. 

A.2.3 Required Property Insurance 

Delete paragraph A.2.3 in its entirety. 

A.2.4 Optional Extended Property Insurance 

Delete paragraph A.2.4 in its entirety. 

A.2.5 Other Optional Insurance 

Delete paragraph A.2.5 in its entirety. 

ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS 

A.3.1.1 Strike the last sentence of the paragraph.

A.3.1.3 Additional Insured Obligations

In the first sentence after “coverage to include (1)” delete “(1) the Owner,”. 

Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through 
the end of the sentence. 

Delete the second sentence in its entirety. 

A.3.2.2.1 Insert “$1,000,000.00” in the blank for each occurrence.
Insert “$3,000,000.00” in the blank for general aggregate. 
Insert “$3,000,000.00” in the blank for aggregate for products-completed operations hazard. 

A.3.2.3 Insert “$1,000,000.00” in the blank for per accident.

A.3.2.6 Insert “$500,000.00” in the blank for each accident.
Insert “$500,000.00” in the blank for each employee. 
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Insert “$500,000.00” in the blank for policy limit. 

A.3.2.8 Insert “$1,000,000.00” in the blank for per claim.
Insert “$3,000,000.00” in the blank for in the aggregate. 

A.3.2.9 Insert “$1,000,000.00” in the blank for per claim.
Insert “$3,000,000.00” in the blank for in the aggregate. 

A.3.2.10 Insert “$2,000,000.00” in the blank for per claim.
Insert “$4,000,000.00” in the blank for in the aggregate. 

A.3.2.11 Strike in its entirety.

A.3.2.12 Strike in its entirety.

A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety

A.3.3.2.2 Strike in its entirety.

A.3.3.2.3 Insert “$1,000,000.00” in the blanks for per claim.
Insert “$3,000,000.00” in the blanks for in the aggregate. 

A.3.4 Insert the actual contract price in both the Payment Bond and the Performance Bond Penal Sum 
blanks. It must be 100% of the contract price.   

Strike the last sentence in this section and replace with “Payment and Performance Bonds shall be 
in the standard form issued by the Delaware Office of Management and Budget.” 

END OF SECTION 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

PERFORMANCE BOND 

Bond Number:  ___________________ 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 
(“Principal”), and ______________________, a ______________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the Office of Management and Budget, Division of Facilities Management (“Owner”), in the 
amount of _____________ ___ ($___________), to be paid to Owner, for which payment well and 
truly to be made, we do bind ourselves, our and each and every of our heirs, executors, 
administrations, successors and assigns, jointly and severally, for and in the whole, firmly by these 
presents. 

Sealed with our seals and dated this __________ day of ____________, 20__. 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. 4-23-01 dated the __________ day 
of ____________, 20__ (the “Contract”), which Contract is incorporated herein by reference, shall 
well and truly provide and furnish all materials, appliances and tools and perform all the work 
required under and pursuant to the terms and conditions of the Contract and the Contract 
Documents (as defined in the Contract) or any changes or modifications thereto made as therein 
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the 
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and 
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of 
or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect. 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 
perform and complete the work to be performed under the Contract pursuant to the terms, 
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 
complete such work. 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
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transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 

PRINCIPAL 

Name:   

Witness or Attest:  Address:  

By:   (SEAL) 
Name: Name: 

Title: 
(Corporate Seal) 

SURETY 

Name:  

Witness or Attest:  Address:  

By:   (SEAL) 
Name: Name: 

Title: 
(Corporate Seal) 

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District Major Capital Program Electrical Pre-Purchase 
May 22, 2025 

StudioJAED Architects & Engineers PAYMENT BOND 
Project No. 24079 00 61 13.16 - 1 

STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

PAYMENT BOND 

Bond Number:  ___________________ 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the  Department of Management and Budget, Division of Facilities Management (“Owner”), 
in the amount of _________________ ($___________), to be paid to Owner, for which payment 
well and truly to be made, we do bind ourselves, our and each and every of our heirs, executors, 
administrations, successors and assigns, jointly and severally, for and in the whole firmly by these 
presents. 

Sealed with our seals and dated this _____________ day of____________, 20__. 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. 4-23-01 dated the _______ day of 
_____________, 20__ (the “Contract”), which Contract is incorporated herein by reference, shall 
well and truly pay all and every person furnishing materials or performing labor or service in and 
about the performance of the work under the Contract, all and every sums of money due him, her, 
them or any of them, for all such materials, labor and service for which Principal is liable, shall 
make good and reimburse Owner sufficient funds to pay such costs in the completion of the 
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and 
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of 
or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect. 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 

PRINCIPAL 

Name:  

Witness or Attest:  Address:  

By:  (SEAL) 
Name:  Name: 

Title: 
(Corporate Seal) 

SURETY 

Name:  

Witness or Attest:  Address:  

By:  (SEAL) 
Name: Name: 

Title: 
(Corporate Seal) 
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APPLICATION AND CERTIFICATE FOR PAYMENT FORMS 

The Application and Certificate for Payment are as stated in the American Institute of Architects 
Document AIA G702 & AIA G703 (1992 version) entitled Application and Certificate for Payment and is 
part of this project manual as if herein written in full.  A draft sample has been included for reference. 
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SECTION 00 65 01 

CLOSEOUT DOCUMENT CHECKLIST 

Project:  Major Capital Program Pre-Purchase Services 

Date: 

1. 2 original Form G704 Substantial Completion
2. 2 original  Form G706 Affidavit of Payment of Debts and Claims
3. 2 original Form 706A Release of Liens Contractor / Subcontractor
4. 2 original Form 707 Consent of Surety Company
5. 3 original Final Payment App
6. Meeting Minutes
7. General Correspondence
8. Certificate of Occupancy
9. Environmental Certificates
10. 2 original of Warranties ( Letter of Guarantee and Warranty Info)
11. 2 O&M Manuals
12. 2 Hard Copy of As-Built Drawings
13. 2 sets of drawing discs. Updated CAD files
14. Occupancy Permits
15. Test & Balancing Reports
16. Field Reports/Inspection Reports
17. Pest Control Final Inspection Report & Warranty (Slabs over 400SF)
18. 2 original Substantial Completion Form
19. 2 sets of Record Shop Drawings and submittals
20. Affidavit of Discharge of State Tax Liability
21. Copy of completed final punch list signed off on by Owner’s Rep
22. Punch list Closeout Letter.

END OF SECTION 
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SECTION 00 72 13 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
A201-2017 

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 
A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revised by the 
Supplementary General Conditions and is part of this project manual as if herein written in full. 

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District Major Capital Program Electrical Pre-Purchase 
May 22, 2025 

StudioJAED Architects & Engineers SUPPLEMENTARY GENERAL CONDITIONS 
Project No. 24079 00 73 13 - 1 

SECTION 00 73 13 

SUPPLEMENTARY GENERAL CONDITIONS A201-2017 

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
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ARTICLE 1:  GENERAL PROVISIONS 

1.1 

1.1.1 

1.1.8 

1.2 

1.2.1.1 

BASIC DEFINITIONS 

THE CONTRACT DOCUMENTS 

Strike the last sentence of Section 1.1.1 in its entirety and replace with the following: 

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample 
forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

Add the following Section: 

“1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 
Documents prepared by the State of Delaware, Division of Facilities Management shall take 
precedence over all other documents. 

Before the Vendor  commences performance under the Contract, the Vendor  shall check the 
Specifications and should any errors, discrepancies, ambiguities or omissions be found in the 
Specifications the Vendor  shall notify the Architect/Engineer of Record, in writing, 
immediately. The Architect/Engineer of Record shall direct the Vendor as to how to proceed.  
Any Products furnished after such discovery, but prior to receipt of written direction from the 
Architect/Engineer of Record, shall be at the sole risk of the Vendor .  The Vendor  shall not 
take advantage of any error, omission, or discrepancy in the Specifications or the Contract 
Documents. 

Products, material, equipment, supplies, components, other products, and workmanship 
specified by reference to the number, symbol, or title of a published standard must comply 
with the latest edition or revision thereof and all amendments and supplements thereto in 
effect on the date of Invitation for Bids for the Contract, except where a specific issue is 
specified.  In case of a conflict between the Specifications and the standard referred to, the 
Specifications shall govern.  The Owner will not give consideration to any claimed ignorance 
of a cited standard.  Vendor  is responsible to be knowledgable and familiar with its own 
trade's generally accepted, published standards of quality and workmanship. 

The words “as shown,” “as indicated,” “as detailed,” and all words of similar import must be 
understood to refer to the Specifications and Bidding Documents, unless otherwise expressly 
provided.” 

INITIAL DECISION MAKER 

Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end of the 
remaining sentence: 

“ and certify termination of the Agreement under Section14.2.2.” 

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 

Insert “if possible” at the end of  the second sentence. 

Add the following Sections: 
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“1.2.4  In the case of an inconsistency between the Drawings and the Specifications, 
or within either document not clarified by addendum, the better quality or greater quantity of 
work shall be provided in accordance with the Architect’s interpretation.” 

“1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH AND 
INSTALL” and shall include, without limitation, all labor, materials, equipment, transportation, 
services and other items required to complete the Work.” 

“1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials, 
systems and equipment.” 

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS 
OF SERVICE 

Strike Section 1.5.1 in its entirety and replace with the following: 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without the 
approval of, or additional compensation to, the Architect.  The Contractor, Subcontractors, Sub-
subcontractors, and Material or Equipment Suppliers are authorized to use and reproduce 
applicable portions of the Drawings, Specifications and other documents prepared by the 
Architect and the Architect’s consultants appropriate to and for use in the execution of their Work 
under the Contract Documents.  They are not to be used by the Contractor or any Subcontractor, 
Sub-subcontractor or Material and Equipment Supplier on other Projects or for additions to this 
Project outside the scope of the Work without the specific written consent of the Owner, Architect 
and Architect’s consultants. 

The Architect shall not be liable for injury or damage resulting from the re-use of drawings and 
specifications if the Architect is not involved in the re-use Project.  Prior to re-use of construction 
documents for a Project in which the Architect is not also involved, the Owner will remove from 
such documents all identification of the original Architect, including name, address and 
professional seal or stamp.” 

Strike Section 1.5.2 in its entirety.  

1.7 DIGITAL DATA USE AND TRANSMISSION 

Strike Section 1.7 in its entirety and replace with the following: 

“The parties shall agree upon protocols governing transmission and use of Instruments of 
Service or any other information or documentation in digital form.” 

1.8 BUILDING INFORMATION MODELS USE AND RELIANCE 

Strike Section 1.8 in its entirety. 

ARTICLE 2:  OWNER 

2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS 

Strike Section 2.2 in its entirety. 
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2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

2.3.3 Strike 2.3.3 in its entirety. 

2.3.4 Add the following sentence at the end of the paragraph: 

“The Contractor, at their expense shall bear the costs to accurately identify the location of all 
underground utilities in the area of their excavation and shall bear all cost for any repairs 
required, out of failure to accurately identify said utilities.” 

Strike Section 2.3.6 in its entirety and replace with the following: 

“2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and 
Project Manuals.  Additional sets will be furnished at the cost of reproduction, postage and 
handling.” 

2.5 OWNER’S RIGHT TO CARRY OUT THE WORK 

Add “, except as outlined in Section 3.15” after the reference to “Article 15” at the end of the 
last sentence of the Section.  

ARTICLE 3:  CONTRACTOR 

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 

3.2.2 Add “and Owner” after “report to the Architect” in the second sentence. 

3.2.4 Strike “subject to Section 15.1.7” in the second sentence. 

3.2.4 Strike the third sentence. 

3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

Add the following Sections: 

“3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to 
do so by the Owner, any person who is considered by the Owner or Architect to be incompetent 
or disposed to be so disorderly, or who for any reason is not satisfactory to the Owner, and that 
person shall not again be employed on the Work without the consent of the Owner or the 
Architect.” 

“3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection 
and safe storage of their materials, or as otherwise identified by the specifications.  Consult the 
Owner and the Architect before storing any materials.” 

“3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 
Subcontractor(s) during the construction of the Work, the Contractor making use of these areas 
will be held responsible for any repairs, patching or cleaning arising from such use.” 

3.4 LABOR AND MATERIALS 

Add the Following Sections: 
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“3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work 
that has been executed to receive their Work.  Check carefully, by whatever means are required, 
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and 
levels.  Promptly notify the Architect & Owner of any defects or imperfections in preparatory 
Work which will in any way affect satisfactory completion of its Work.  Absence of such 
notification will be construed as an acceptance of preparatory Work and later claims of defects 
will not be recognized.” 

“3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to preparatory Work 
having been completely cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the Contractor responsible 
for that Work, who shall maintain coordination at all times.” 

3.5 WARRANTY 

Add the following Sections: 

“3.5.3 The Contractor will guarantee all materials and workmanship against original defects, 
except injury from proper and usual wear when used for the purpose intended, for two years 
after Acceptance by the Owner, and will maintain all items in perfect condition during the period 
of warranty.” 

“3.5.4 Defects appearing during the period of warranty will be made good by the Contractor at 
his expense upon demand of the Owner, it being required that all work will be in perfect condition 
when the period of warranty will have elapsed.” 

“3.5.5 Upon notification by the Owner of a defect covered by the Contractor’s warranty, the 
Contractor shall respond within 4 hours of the notification.” 

“3.5.6 In addition to the General Warranty there are other warranties required for certain items for 
different periods of time than the two years as above, and are particularly so stated in that part of 
the specifications referring to same.  The said warranties will commence at the same time as the 
General Warranty.” 

“3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable time 
after receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy the 
failure, defect or damage at the Contractor’s expense.” 

3.8 ALLOWANCES 

Add the following Section: 

“3.8.1.1 For costs to be covered under a project allowance, (included in the schedule of 
values) the Contractor shall submit a summary of those costs anticipated and an Allowance 
Access Authorization Form to the Architect and Owner, reflecting the projected costs.  The 
Allowance Access Authorization Form must be signed by the Owner prior to initiating any work 
associated with the allowance.” 

3.10  CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES 

3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence. 

3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first 
sentence. 

3.11 DOCUMENTS AND SAMPLES AT THE SITE 
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Add the following Sections: 

“3.11.1 During the course of the Work, the Contractor shall maintain a record set of 
drawings on which the Contractor shall mark the actual physical location of all piping, valves, 
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that 
will be concealed once construction is complete, etc., including all invert elevations.” 

“3.11.2 At the completion of the project, the Contractor shall obtain a set of the conformed 
contract drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to 
provide a complete record of the as-built conditions.”  

“3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule a 
meeting with the Architect/Engineer and Owner to review the final record drawings and closeout 
documents prior to submission.  After this meeting the Contractor shall make adjustments per 
the review, and submit one (1) original markup and (2) copies of the red line drawings (as-built 
conditions, to the Owner and one (1) print to the Architect. In addition, attach one complete set of 
the as-built documents to each of the Operating and Maintenance Instructions/Manuals.  The 
Contractor will include (2) USB drives, each containing all “red line drawings (as-built) and 
Closeout Documents properly tabbed in accordance with closeout requirements as defined 
elsewhere in the contract documents.” 

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

3.12.10.2 Strike “If the Contract Documents require” from the beginning of the sentence. 

3.12.10.2 Strike “to” between “professional” and certify” and replace with “shall”. 

3.17 Insert “indemnify and” between “shall” and “hold” in the second sentence. 

ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 

4.2 ADMINISTRATION OF THE CONTRACT 

4.2.7 Strike the first sentence and replace with the following:  

“The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for 
conformance with the Contract Documents.” 

4.2.7 Strike the second sentence and replace with the following:  

“The Architect’s action will be taken with such reasonable promptness as to cause no delay in 
the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review.” 

Add the following Section: 

“4.2.10.1 There will be no full-time Project Representative provided by the Owner or 
Architect on this project.” 

“4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.” 

ARTICLE 5:  SUBCONTRACTORS 
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5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 

5.2.3 Strike Section 5.2.3 in its entirety and replace with the following:   

“If the Owner or Architect has reasonable objection to a person or entity proposed by the 
Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection, subject to the statutory requirements of 29 Delaware Code § 
6962(d)(10)b.3 and 4.” 

5.2.4 Strike Section 5.2.4 in its entirety and replace with the following: 

”The Contractor may not substitute any Subcontractor listed in its Bid unless the Contractor 
complies with the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. Failure to comply 
with this requirement shall subject the Contractor to a penalty as outlined in Section 5.2 of the 
Owner’s General Requirements.” 

Add the following Section: 

“5.2.5  The Contractor shall comply and shall ensure all Subcontractors comply with all 
requirements for drug testing as set forth in TITLE 19 LABOR 
DELAWARE ADMINISTRATIVE CODE 4000 Office of Management and Budget 4100 Division 
of Facilities Management 4104 Regulations for the Drug Testing of Contractor and 
Subcontractor Employees Working on Large Public Works Projects.” 

ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 
CONTRACTS 

6.1.1 Strike “and waiver of subrogation” from the end of the second sentence. 

6.1.4 Strike Section 6.1.4 in its entirety. 

6.2 MUTUAL RESPONSIBILITY 

6.2.3 Strike “shall” and replace with  “may” in the second sentence.  

ARTICLE 7:  CHANGES IN THE WORK 

(SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF 
FACILITIES MANAGEMENT GENERAL REQUIREMENTS) 

7.3.4.1 Strike “and other employee costs approved by the Architect” after “worker’s compensation 
insurance,” 

7.3.4.4      Add “work attributable to the” before “change” at the end of the sentence. 

7.4      MINOR CHANGES IN WORK 
     Add “unless such changes are approved” at the end of the third sentence. 

ARTICLE 8:  TIME 
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8.2 PROGRESS AND COMPLETION 

8.2.1 Add the following Section: 

“8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract time 
requirements.” 

8.2.2 After “by the Contractor” strike “and” and insert “to”. 

8.2.4 Add the following Section: 

“8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the 
Contractor shall employ additional labor and/or equipment necessary to bring the Work into 
compliance with the Progress Schedule at no additional cost to the Owner.” 

8.3 DELAYS AND EXTENSION OF TIME 

8.3.1 Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”. 

Add the following Section: 

“8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of 
the Work with each Application for Payment.  (The Contractor shall report the termination of such 
cause immediately upon the termination thereof.)  Failure to comply with this procedure shall 
constitute a waiver for any claim for adjustment of time or price based upon said cause.” 

Strike Section 8.3.3 in its entirety and replace with the following: 

8.3.3 “Except in the case of a suspension of the Work directed by the Owner, an extension of time 
under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the 
Work and there shall be no payment or compensation to the Contractor for any expense or 
damage resulting from the delay.” 

Add the following Section: 

“8.3.4 By permitting the Contractor to work after the expired time for completion of the project, 
the Owner does not waive their rights under the Contract.” 

ARTICLE 9:  PAYMENTS AND COMPLETION 

9.2 SCHEDULE OF VALUES 

Add the following Sections: 

“9.2.1 The Schedule of Values shall be submitted using AIA Document G703, Continuation 
Sheet to G702.” 

“9.2.2 The Schedule of Values is to include a line item for Project Closeout Document 
Submittal.  The value of this item is to be no less than 1.5% of the initial contract amount.” 

9.3 APPLICATIONS FOR PAYMENT 

9.3.1 Strike Section 9.3.1 in its entirety and replace with the following: 

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District Major Capital Program Electrical Pre-Purchase 
May 22, 2025 

StudioJAED Architects & Engineers SUPPLEMENTARY GENERAL CONDITIONS 
Project No. 24079 00 73 13 - 9 

“At least ten days before the date established for each progress payment, the Contractor shall 
submit to the Architect an itemized Application for Payment prepared in accordance with the 
schedule of values for completed portions of the Work.  The application shall be notarized, and 
supported by all data substantiating the Contractor’s right to payment that the Owner or Architect 
require, such as copies of requisitions, and releases and waivers of liens from Subcontractors 
and suppliers, and shall reflect retainage.”  

Add the following Sections: 

“9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 
and Certificate for Payment”, supported by AIA Document G703 “Continuation Sheet”.  Said 
Applications shall be fully executed and notarized.” 

“9.3.4 Until Closeout Documents have been received and outstanding items completed the 
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of 
progress payments.” 

“9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architect 
with each Application for Payment.  Failure to provide Schedule will be just cause for rejection of 
Application for Payment.” 

9.5 DECISIONS TO WITHHOLD CERTIFICATION 

Add the following Subsections to 9.5.1: 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record Documents. 

9.6 PROGRESS PAYMENTS 

9.6.1 Strike Section 9.6.1 in its entirety and replace with the following:  

“9.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be 
made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment.” 

9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract Documents,” 
in the first sentence.  

9.7 FAILURE OF PAYMENT 

Strike Section 9.7 in its entirety and replace with the following: 

“If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, 
within fourteen days after receipt of the Contractor’s Application for Payment, or if the Owner 
does not pay the Contractor within thirty days after the date established in the Contract 
Documents, the amount certified by the Architect, then the Contractor may, upon thirty additional 
days’ notice to the Owner and Architect, stop the Work until payment of the amount owing has 
been received. The Contract Time shall be extended appropriately and the Contract Sum shall 
be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.” 

9.8 SUBSTANTIAL COMPLETION 

9.8.3 At the end of Section 9.8.3, add the following sentence: 
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“If the Architect is required to make more than 2 inspections of the same portion of work, the 
Contractor shall be responsible for all costs associated with subsequent inspections including but 
not limited to any Architect’s fees.” 

9.8.5 Strike “shall” and insert “may” in the second sentence.  

9.8.5 Insert “1/2 of the” after “make payment of” in the second sentence. 

9.9 PARTIAL OCCUPANCY OR USE 

9.9.1 Strike the the first sentence  and replace with the following (the remainder of the Section remains 
as written): 
“The Owner may occupy or use any completed or partially completed portion of the Work at any 
stage when such portion is designated by separate agreement with the Contractor, provided 
such occupancy or use authorized by public authorities having jurisdiction over the Project.” 

9.10.2 Strike “to remain in force after final payment is currently in effect” after “required by the Contract 
Documents” and replace with  “shall remain in force until final payment is completed” in the first 
sentence. 

9.10.4.4 Strike “if permitted by the Contract Documents,” 

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

Add the following Sections: 

10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational Safety and 
Health Act of 1970.  A copy of said plan shall be furnished to the Owner and Architect prior to the 
commencement of that Contractor’s Work. 

10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives shall be 
someone who is on site on a full time basis.  If deemed necessary by the Owner or Architect, 
Contractor Safety meetings will be scheduled.  The attendance of all Safety Representatives will 
be required.  Minutes will be recorded of said meetings by the Contractor and will be distributed 
to all parties as well as posted in all job offices/trailers etc. 

10.2 SAFETY OF PERSONS AND PROPERTY 

Add the following Section: 

10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying any material that 
may be defined as hazardous must provide Material Safety Data Sheets for those products.  Any 
chemical product should be considered hazardous if it has a caution warning on the label 
relating to a potential physical or health hazard, if it is known to be present in the work place, and 
if employees may be exposed under normal conditions or in foreseeable emergency situations.  
Material Safety Data Sheets shall be provided directly to the Owner, along with the shipping slips 
that include those products. 

10.2.5 Strike the second sentence in its entirety. 

10.3 HAZARDOUS MATERIALS AND SUBSTANCES 

10.3.3 Strike Section 10.3.3 in its entirety. 
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10.3.4 Insert “hazardous” in the last sentence after “handling of such” . 

10.3.6 Strike Section 10.3.6 in its entirety. 

ARTICLE 11:  INSURANCE AND BONDS 

11.1 CONTRACTOR’S INSURANCE AND BONDS 

11.1.1 Strike “Owner” from the third sentence. 

11.2  OWNER’S LIABILITY INSURANCE 

Strike 11.2 in its entirety, except that in the case of school projects in which case Section 11.2 
shall remain.  

11.3 WAIVERS OF SUBROGATION 

Delete Section 11.3 in its entirety 

11.4 LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE 

Delete Section 11.4 in its entirety 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 

12.2.2 AFTER SUBSTANTIAL COMPLETION 

Add the following Section: 

“12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 
the defects will be such that it is not expedient to have corrected, the Owner, at its option, will 
have the right to deduct such sum, or sums, of money from the amount of the Contract as it 
considers justified to adjust the difference in value between the non-conforming work and that 
required under contract including any damage to the structure.” 

12.2.2.1 Strike all references to “one year” or “one-year” and replace with “two years”. 

12.2.2.2 Strike “one-year” and replace with  “two years”. 

12.2.2.3 Strike “one-year” and replace with “two years”. 

12.2.5 Strike “one-year” and replaced with “two years”. 

ARTICLE 13:  MISCELLANEOUS PROVISIONS 

13.1 GOVERNING LAW 

Strike the last sentence.  
13.4 TESTS AND INSPECTIONS 

13.4.1 Strike the last sentence and replace with the following: 
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“The Owner shall pay for tests, inspections, or approvals where building codes or applicable 
laws or regulations prohibit the Owner from delegating their cost to the Contractor.” 

13.5 INTEREST 

Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the 
absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located” and replace with “30 days of presentment of the authorized Certificate of Payment at the 
annual rate of 12% or 1% per month.” 

Insert the following Section: 

“13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 

13.6.1  If any provision, specifications or requirement of the Contract Documents conflict 

13.7 

13.7.1 

13.7.2 

13.7.3 

or is inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery.” 

PACKING AND SHIPPING 

The Vendor shall pack all Products to prevent damage or deterioration. 

No charge for packing, boxing, crating, or storage by Vendor will be allowed unless stated 
herein.  Owner is not responsible for containers or other packing materials for which charge is 
made by Vendor if not returned unless such returnable articles are shown on packing lists and 
invoices. 

Notwithstanding anything contained in any of the Contract Documents to the contrary, (a) all 
Products must be shipped F.O.B. destination to the Project Contractor at the project site location, 
and (b) all risk of loss or damage to the Products procured under the Contract, or any part 
thereof, prior both (i) delivery of such Products to the Project Contractor at the Project Site 
Location and (ii) inspection and written acceptance of such Products by the Project Contractor 
after delivery to the Project Site location shall be borne by the Vendor .  Prior to shipment, athe 
vendor shall contact the Project Contractor to confirm shipping information.  Any loss or damage  
to any such Product incurred at any time prior to both (a) delivery of such Products to the Project 
Contractor at the Project Site Location and (b) inspection and written acceptance of such 
Products by the Project Contractor after delivery to the Project Site location shall not alleviate the 
Vendor from the conformance with the terms and conditions of the Contract.  Unless the 
Contract specifies otherwise the Vendor shall ship all Products in accordance with the following 
instructions: 

13.7.3.1 Shipments by the Vendor or its subcontractors must include packing sheets containing the 
Owner's Contract No., Project Purchase Order No. description and quantity of Products shipped, 
part number or size, if applicable, and appropriate evidence of inspections.  The Vendor  shall 
not include vermiculite or other hazardous substance in any packing included with the Products 
shipped.  Products shipped on the same day must be consolidated on one bill-of-lading or airbill 
unless Owner authorizes otherwise.  The total number of shipping containers must be 
referenced on all shipping documents.  

13.7.3.2. The Vendor shall label each shipping container with the Contract No., the Project Purchase 
Order No., and the number that each container represents of the total number being shipped 
(e.g., Box 1 of 2, Box 2 of 2). 

13.7.3.3 The Vendor shall include copies of documentation supporting prepaid freight charges (e.g., 
carrier invoices or UPS shipping log/manifest), if any, with its invoices. 
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13.7.3.4 If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor shall 
promptly notify the Owner and the Architect/Engineer. 

13.7.3.5 All products shall be delivered in good condition, complete and ready for operation or use, and in 

13.8 

conformity with all of the requirements of the Contract.  The Vendor shall coordinate with the 
Project Contractor at the Project Site Location at least 14 days in advance to arrange for receipt, 
inspection, and acceptance of the Product as set forth in Section 13.7.3 above. 

TIME 

13.8.1  Delivery Schedule. 
13.8.1.2 It is understood and agreed that TIME IS OF THE ESSENCE OF THE CONTRACT AND EACH 

PROJECT PURCHASE ORDER ISSUED PURSUANT TO THE CONTRACT, and the Vendor 
agrees to perform its obligations under the Contract in a timely manner and to prosecute the 
same with all due diligence, so as to deliver the Products and complete any related work or 
services in strict accordance with the Delivery Schedule specified in the Project Purchase Order. 

13.8.2 Delays; Force Majeure. 
13.8.2.1 Vendor shall in the event of a delay or threat of delay, due to any cause in the production or 

delivery of Products hereunder, immediately notify Owner and shall include with such notice all 
relevant information with respect to such delay or threatened delay.  Vendor shall be liable for 
any damages resulting from failure to make delivery within the time called for by the Project 
Purchase Order or by any written instructions of Owner, except where: (i) such delay in delivery 
shall be due to causes beyond the reasonable control of Vendor , and (ii) Vendor  notifies Owner 
as aforesaid.  If Vendor for any reason cannot comply with the Delivery Schedule, Owner, in 
addition to any other rights or remedies available to it by law or under these terms and 
conditions, may terminate the corresponding Project Purchase Order or cancel any shipments 
thereunder without further liability to Vendor .  The phrase “cause which is beyond the Vendor ’s 
control” is hereby limited to causes that satisfy all of the following four elements: 
(a) It must be a cause not reasonably expected to occur in connection with or during the 
performance of the Contract;
(b) It must in no way directly or substantially be caused by an act or omission of the Vendor, a 
subcontractor or any of their agents;
(c) It must cause a significant delay in the anticipated Delivery Date, and
(d) It must be a cause that could not have been adequately guarded against by the Vendor by 
contractual or legal means.

13.8.2.2 Any delay or failure of either party to perform its obligations hereunder shall be excused if, and to 

13.8.3.  

the extent that it is caused by an event or occurrence beyond the reasonable control of the party 
and without its fault or negligence, such as, by way of example and not by way of limitation, acts 
of God, action by any governmental authority (whether valid or invalid), fires, floods, windstorms, 
explosions, riots, natural disasters, wars or sabotage, provided that written notice of such delay 
(including the anticipated duration of the delay) shall be given by the affected party to the other 
party within fourteen (14) days.  During the period of such delay or failure to perform by Vendor, 
Owner at its option, may purchase Products from other sources and reduce its schedules and/or 
releases to Vendor by such quantities, without any liability to Vendor , or have Vendor provide 
the Products from other sources in quantities and at times requested by Owner and at the price 
set forth in the Contract or any agreed-upon amendment hereto. If requested by the Owner, 
Vendor shall, within ten (10) days of such request, provide adequate assurances that the delay 
shall not exceed thirty (30) days.  If the delay lasts more than thirty (30) days or Vendor does 
not provide adequate assurance that the delay will cease within thirty (30) days, Owner may 
immediately cancel the corresponding Project Purchase Order, without any further liability to 
Vendor. 

Notice of Delay. 
13.8.3.1 A request for extending the time in the Delivery Schedule due to an unavoidable delay must be 

made in writing and submitted to the Managing Architect and the Architect/Engineer of Record 
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within seven days after the delay commences.  No time extension will be granted for the period 
between the time when notice was required and the time when notice was given.  Within 14 days 
after such delay, the Vendor shall furnish detailed information concerning the circumstances of 
the delay, the number of days actually delayed, the measures taken to prevent or minimize the 
delay, and a proposed revised Delivery Schedule.  Failure to submit such information will be 
sufficient cause for denying the request for an extension of time in the Delivery Schedule.  The 
Vendor  agrees to supply any other reasonable proofs as are requested by the 
Architect/Engineer of Record or the Managing Architect to make a decision on the request.  The 
Architect/Engineer of Record will examine the request and any documents supplied by the 
Vendor  and will determine if the Vendor is entitled to an extension of the Delivery Schedule.  
The Architect/Engineer of Record will notify the Vendor  of the decision in writing and that 
decision will be final and binding, subject only to the claims and disputes provision Article 13. 

13.8.3.2 The Vendor  expressly consents to both the time requirements and notice content requirements 
for requesting an extension of the Delivery Schedule set forth in the preceding paragraph.  The 
Vendor acknowledges that the notice requirements set forth in the preceding paragraph will be 
strictly enforced and agrees that any failure on the part of the Vendor  to provide notice strictly in 
accordance with those requirements constitutes a waiver of the Vendor ’s right to seek an 
extension of the Delivery Schedule or to submit a dispute to the Owner, under Article 13 hereof.  
The Vendor  further understands and agrees that, regardless of any case law decision to the 
contrary, the notice requirements of the preceding paragraph shall not be diminished or avoided 
by any claim on the part of the Vendor that the Architect/Engineer of Record or any other person 
acting on behalf of the Owner had actual or constructive knowledge of any request for extension 
of time, entitlements to an extension of the time in the Delivery Schedule, or any facts or 
circumstances supporting an extension of the time in the Delivery Schedule.  The Vendor further 
acknowledges that the time requirements and content requirements of the preceding paragraph 
have the purpose, among others, of allowing the Architect/Engineer of Record to evaluate the 
requests for an extension of time in the Delivery Schedule contemporaneously with the event 
that has been alleged to cause the delay. 

13.8.3.3 The Vendor shall agree or disagree, in writing, with the Architect/Engineer of Record’s decision 

13.8.4  

within seven days receipt of the decision.  If the Vendor and Architect/Engineer of Record agree 
on the extension of the Delivery Schedule to be granted, the Architect/Engineer of Record will 
request approval of a Change Order from the Owner.  If the Owner approves the time extension 
request, such approval will be in the form of a signed Change Order.  If the Vendor and 
Managing Architect do not agree on the time extension to be granted, the Vendor may forward 
any time extension request to the Owner for a decision, in accordance with Article 13. 

No Damages for Delay. 
13.8.4.1 Except for increases or decreases for escalation as specified in the Contract Documents, the 

Vendor will not be entitled to any damages, compensation or adjustment from the Owner, 
resulting from any delays. 

13.8.5.  Acceleration. 
13.8.5.1 Acceleration claims will be considered on a Project by Project basis, only under the following two 

circumstances: 
(a) The Owner may direct the Vendor in writing to furnish the Products ahead of the schedule 
defined in the Delivery Schedule for the Project. The Vendor shall take all reasonable action to 
comply with the Owner’s direction.  Any request for additional compensation due to acceleration 
must be made by a change request submitted to the Architect/Engineer of Record in accordance 
with Section 10.2.  The Owner will pay the Vendor only for the Vendor 's extra labor costs, 
including fringe benefits, insurance, taxes, and subcontractor costs that directly result from the 
direction to accelerate.  Nothing in the Contract Documents shall be construed as direction by the 
Owner to accelerate.
(b) If the Vendor  has requested an extension of the time in the Delivery Schedule, and the 
Managing Architect has denied the request, a claim for acceleration will be considered only if it is 
later determined that the request was mistakenly denied.  The Owner will pay the Vendor only for 
the Vendor 's extra labor and material costs, including fringe benefits, insurance and taxes,
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13.8.6  

that directly result from the denial.  The Vendor  shall submit a claim for such acceleration within 
14 days after the Owner refuses to grant the requested extension. 
(c) In no event will the adjustment of the Delivery Schedule for one Project be construed to 
give rise to an acceleration claim or a delay claim on any other Project.  In addition, the change 
in sequencing of the Projects prior to issuance of Notice to Proceed for each Project, shall not 
give rise to an acceleration claim or a delay claim on any other Project.

Time for Changed Work. 
13.8.6.1 If the Owner directs changes to the Vendor’s Scope of Supply, and if the Vendor requests a time 

extension, then the allotted time in the Delivery Schedule may be extended for such reasonable 
time as determined by the Managing Architect. 

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT 

14.1       TERMINATION BY THE CONTRACTOR 

14.1.1.4 Insert “, upon the Contractors’ request,” after “furnish to the Contractor”. 

14.1.3 Strike “and profit on Work not executed, and” after “as well as reasonable overhead” and 
replace with “, profit, and reasonable” 

14.3 SUSPENSION BY OWNER FOR CONVENIENCE 

14.3.2 Strike “Adjustment of the Contract Sum shall include profit”. 

14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 

14.4.3 Strike Section 14.4.3 in its entirety and replace with the following:  

“In case of such termination for the Owner’s convenience, the Contractor shall be entitled to 
receive payment for Work executed, and reasonable costs incurred by reason of such 
termination along with reasonable overhead.” 

ARTICLE 15: CLAIMS AND DISPUTES 

15.1 CLAIMS 

15.1.2 TIME LIMITS ON CLAIMS 

Strike the last sentence. 

15.1.3 NOTICE OF CLAIM 

Strike all references to “21” and replace with “45”.  

15.1.5 CLAIMS FOR ADDITIONAL COSTS 

Strike the first sentence and replace with the following: 

“Contractor shall not proceed to execute any portion of the Work that is subject to the Claim 
without prior approval of the costs or method of payment for the costs associated with the 
Claim as determined by the Architect and approved by the Owner.” 

15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES 
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 Strike Section 15.1.7 in its entirety. 
 
15.2 INITIAL DECISION 
 
15.2.1 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all 

remedies at law or in equity”. 
 
15.2.5 Strike Section 15.2.5 in its entirety and replace with the following:   
 
 “The Architect will approve or reject Claims by written decision, which shall state the reasons 

therefore and shall notify the parties of any change in the Contract Sum or Contract Time or 
both.  The approval or rejection of a Claim by the Architect shall be subject to mediation and any 
or all remedies at law or in equity.” 

 
15.2.6 Strike Section 15.2.6 and its sub-Sections in their entirety.  
 
15.3 MEDIATION 
 
15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.  
 
15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with its 

Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first 
sentence. 

 
15.3.2 Strike all references to “binding dispute resolution” and replace with “any or all remedies at law 

and in equity”.  
 
15.3.3 Strike Section 15.3.3 in its entirety. 
 
15.4 ARBITRATION 
 
 Strike Section 15.4 and its Subsections in their entirety. 
 
 

END OF SECTION 
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SECTION 00 73 46 
 

WAGE RATE DETERMINATION SCHEDULE 
 
 
The Delaware Department of Labor Division of Industrial Affairs has established the category and 
associated prevailing wage rate for this project.  The project approved prevailing wage rate determination 
schedule follows. 
 
Material Purchase Only.  No Labor Involved 
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SECTION 00 81 13 
 

GENERAL REQUIREMENTS 
 
 
 
TABLE OF ARTICLES 
 
 
 
1. GENERAL 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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ARTICLE 1: GENERAL 
 
1.1    DEFINITIONS 

Term      Definition                         
Addendum: Written change to the Bid Documents issued by the District prior to 

award of the Contract.  Multiple such changes are referred to as 
“Addenda.” 

 
Architect/Engineer of Record  The architect or engineer preparing final Construction Documents 

for each Project.  The Architect/Engineer of Record shall, among its 
other duties, make a final determination of the types and quantities 
of Products to be used on each Project. 

 
District  The Red Clay Consolidated School District.  The District is also 

referred to in the Contract Documents as the “Owner” and includes 
the District and its authorized agents and representatives. 

 
Beneficial Occupancy  The taking possession by the District of a portion of any particular 

Project for its use and/or occupancy on other than a temporary or 
emergency basis. 

 
Bid  A complete and properly signed written proposal of the Bidder, 

submitted on the Bid Proposal Form included in the Bid 
Documents, to furnish the necessary materials and to perform the 
Work in accordance with the Contract Documents and for the sum 
stipulated, verified for mathematical correctness in accordance with 
the terms set forth in the Instructions to Bidders, supported by the 
data called for by the bidding requirements for such Work. 

 
Bid Bond    The Bid Bond furnished by the Bidder as Bid Security. 
 
Bidder  An individual, firm, partnership, corporation or combination thereof,  

submitting a Bid for the Contract work. 
 
Bidding Documents  The documents listed on the Table of Contents, Section A on 

which the Bid is based. 
 
Bid Security  The cashier’s check, certified check or U.S. currency, or Bid Bond, 

accompanying the Bid submitted by the Bidder, as a guarantee that 
the Bidder will enter into the Contract with the District for the 
performance of the Work and will furnish all other Bonds and 
insurance if the Contract is awarded to it. 

 
Bonds The Bid Bond given as Bid Security, if any, and the Performance 

Bond and Payment Bond, and any other Bonds required to be 
furnished by the Contract Documents. 

 
Change Order  A written order to the Vendor signed by the District and the Vendor 

(except in the case of a Directive Order), issued after execution of 
a Contract and pursuant to a Change Order Request, authorizing a 
change in the Products to be furnished by the Vendor,  or an 
adjustment in the Purchase Order Price or the Delivery Schedule, 
or other changes in, or a written interpretation of the Contract 
Documents.  A Change Order may be agreed to by all parties in all 
respects or may be a Directive Order. 
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Change Order Request  A document submitted by the Vendor by the Architect/Engineer of 
Record requesting that a Change Order be issued to the Vendor 
and describing the events and circumstances giving rise to the 
request, the effect that the requested change will have on the 
Purchase Order Price and/or the Delivery Schedule. 

 
Contract    The Contract Documents 
 
     Contract Documents Invitation to Bid 
        Instructions to Bidders 
        Bid Proposal 
        Contract  
        Project Purchase Order(s) 
        Performance Bond 
        Payment Bond 
        General Conditions 
        Supplemental General Conditions 
        General Requirements 
        Incorporated Forms Therein 
 
Contractor  The entity providing the pre-purchased material for this contract. 

For the purposes of this contract, Contractor and Vendor shall be 
interchangeable and synonymous, and shall not be confused with 
“Project Contractor” or “General Contractor”. 

 
Days    Unless otherwise designated, days mean calendar days. 
 
Delivery Date  The date or dates measured in weeks after the effective date of the 

Notice to Proceed issued by the District by which the Vendor shall 
deliver the Products under each Project Purchase Order for the 
corresponding Project. 

 
Delivery Schedule   The schedule of all Delivery Dates for Products for each separate 
Project. 
 
Directive Order  A kind of Change Order resulting where the District wishes to direct 

the Vendor to proceed with the performance of changed work prior 
to the Project Contractor’s submittal of a Change Order Request or 
where the District and the Vendor do not agree that there is a 
change being made and which requires the Vendor to perform the 
work and maintain records from which to determine whether any 
additional costs are incurred or extensions of time are required. 

 
Final Completion  The date upon which the Architect of Record certifies to the District 

that the Work of each Project, including Punch List items, has been 
completed in accordance with the Contract Documents and that 
the District has received all required documents, manuals, 
certificates and submittals provided for under the Contract. for each 
Project. 

 
Hazardous Materials  Hazardous Materials means any and all materials identified as 

hazardous by any federal, state, county or municipal law, statute, 
ordinance, order or regulation related to the protection of the 
environment or worker safety and health.  The term “Hazardous 
Materials” is sometimes used interchangeably with the term 
“Hazardous Substances”. 
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Indicated or As Indicated  A term meaning, “as shown on the Drawings, as specified in the 

Technical Specifications and/or as required by or reasonably 
inferable from the Contract Documents.” 

 
Inspector  An authorized representative of the District, or if authorized by the 

District, a representative of the Project Contractor assigned to 
make inspections and/or tests of the work performed or being 
furnished by the Project Contractor. 

 
Invitation to Bid   The invitation to make a Bid issued by the District to  Bidders. 
 
Notice of Award  Written notice to the successful Bidder that the District is awarding 

the Contract to that Bidder. 
 
Notice to Proceed  Written notice from the District to the Vendor to proceed with the 

Work.  Separate Notice to Proceed shall be issued for each 
separate Project Purchase Order. 

 
Owner    The District. 
 
Product or Products  The equipment furnished and delivered by the Vendor pursuant to 

the Contract and the separate Project Purchase Orders issued by 
the District pursuant to the Contract. 

 
Product Data  Illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by the Vendor 
to illustrate a material, product or system for some portion of the 
Work. 

 
Program The Owner’s Major Capital Program for the renovation and 

improvement of up to 24 existing schools and construction of one 
new school.  The Program is comprised of multiple separate 
Projects. 

 
Project  All design, construction and other work necessary to construct the 

construction, improvements and or renovations at each location. 
 
Project Contractor  The individual, firm, partnership or corporation, or combination 

thereof, including joint ventures, which, as an independent 
contractor, has entered into a contract with the District for the 
performance of the work of a particular Project.  Vendor shall 
deliver the Products to the Project Contractor at the Project Site 

 
Project Site  The area enclosed within the project limits indicated in the 

Drawings and boundaries of local streets and public easements in 
which the Project Contractor is to perform the Work under the 
Contract, either exclusively or in conjunction with others performing 
other work as part of the Project.  Products furnished by the Vendor 
under each Project Purchase Order shall be delivered to the 
respective Project Site. 

 
Project Purchase Order  The purchase order or purchase orders issued by the District for 

each separate Project, pursuant to the terms of the Contract. 
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Project Purchase Order Modification A written order to the Vendor signed by the District and the Vendor 
(except in the case of a Directive Order), issued after execution of 
a Project Purchase Order, authorizing a change in the Products to 
be furnished by the Vendor, or an adjustment in the Purchase 
Order Price or the Delivery Schedule, or other changes in, or a 
written interpretation of the Contract Documents. 

 
Project Purchase Order Price  The price set forth in each of the respective Project Purchase 

Orders issued by the District to the Vendor pursuant to the terms of 
the Contract.  Purchase Order Price can be adjusted only by 
written Change Order accompanies by a written Project Purchase 
Order Modification. 

 
Project Schedule  The schedule for each Project prepared and maintained by the 

Project Contractor.  The Vendor’s Delivery Schedule shall comply 
with the delivery requirements of the Bid Documents and shall be 
coordinated with the Project Schedule. 

 
Samples  Physical examples which illustrate materials, equipment, fixtures 

and workmanship and which establish standards by which the 
Work may be judged, provided that the Work is otherwise in 
conformity with the Contract Documents. 

 
Shop Drawings  Drawings, diagrams, illustrations, schedules, performance charts 

and other data specifically prepared for the Project by the Vendor 
or any subcontractor, manufacturer, supplier or distributor, which 
are representative of the quality of materials to be used in the 
Products, and which illustrate (a) the proposed fabrication and 
assembly of structural elements; and (b) the installation (form, fit, 
and attachment details) of materials or equipment and submitted to 
the District by the Vendor.  Shop Drawings shall be deemed to 
include Product Data, literature, and performance and test data. 

 
Specifications  The portion of the Contract Documents consisting of written 

descriptions of materials, equipment, construction systems, design 
standards and quality of the Project, and other written directions 
and requirements for completing the Work.  Specifications are 
sometimes referred to as Technical Specifications. 

 
Substantial Completion of the Work Substantial Completion of the Work for each Project means the 

date certified by the Architect of Record and approved by the 
District as the date upon which (a) construction is sufficiently 
complete in accordance with the Construction Documents and 
functionally suitable for its intended purpose; and (b) a certificate of 
occupancy has been issued. 

 
Technical Specifications  The term “Specifications” and “Technical Specifications” are used 
interchangeably. 
 
Vendor The entity providing the pre-purchased material for this contract. 

For the purposes of this contract, Contractor and Vendor shall be 
interchangeable and synonymous, and shall not be confused with 
“Project Contractor” or “General Contractor”. 
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1.2   CONTRACT DOCUMENTS 
 
1.2.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

 
1.2.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.3  EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.3.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take positive steps to ensure that applicants 
are employed and that employees are treated during employment without regard 
to their race, creed, sex, color, sexual orientation, gender identity or national origin.  
Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to post in conspicuous 
places available to employees and applicants for employment notices to be 
provided by the contracting agency setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin.” 

 
ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 
ARTICLE 3: CONTRACTOR / VENDOR 
 
 
3.1 Subcontracts:  Upon approval of Subcontractors, the Contractor/Vendor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 

 
3.2 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 
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3.3 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.4 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed 
to be at variance therewith. 

 
3.5 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other persons 
performing portions of the Work under contract with the Contractor. 

 
 
3.5  STATE LICENSE AND TAX REQUIREMENTS   
 
3.5.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.6 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
 
3.7 During the contract Work, the Contractor and each Subcontractor, shall implement an 

Employee Drug Testing Program in accordance with OMB Regulation 4104 - 
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working 
on “Large Public Works Projects”.  “Large Public Works” is based upon the current 
threshold required for bidding Public Works as set by the Purchasing and Contracting 
Advisory Council.   

 
ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 
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4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 
the State so requires, cause judgement to be confessed upon the bond.  

 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same.  The bonds are to be issued by an 
acceptable Bonding Company licensed to do business in the State of Delaware and shall be 
issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, 
whether furnished by themselves or their Sub-Contractors.  The Payment Bond shall 
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish 
labor or material or both labor and material for, or on account of, the work included herein.  
The bonds shall be paid for by this Contractor.  The Owner shall have the right to demand 
that the proof parties signing the bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

 
4.2.2 In the event of any successful Bidder refusing or neglecting to execute a Contract and 

Bonds within twenty (20) days of the awarding of the Contract, the Bid Bond or security 
deposited by the successful Bidder shall become the absolute property of the Owner as 
liquidated damages, and not as a forfeiture or as a penalty, and shall be deposited with the 
Owner and the Owner may award the Contract to the next lowest responsible Bidder or re-
advertise for new bids. 

 
4.3  PROJECT PURCHASE ORDERS 
 
4.3.1 Project Purchase Orders will be issued separately by the Owner (on a Project-by-Project 

basis).  The Project Purchase Orders will include associated escalation costs as specified 
in Section F, Page 2, of the Bidding Documents.  A Notice to Proceed will not be issued 
until the Project Purchase Order has been issued by the Owner and executed by the 
Vendor.  The Owner reserves all rights to terminate the Contract for the convenience of the 
Owner as set forth in the General Conditions. 

 
4.3.2 Each Project Purchase Order shall be based on the final quantity of Products required for 

the Project as determined by the Architect/Engineer of Record in consultation with the 
Project Contractor.  To the extent that the final qualities of Products vary from those 
included in the Bidding Documents, the Project Purchase Order Price shall be determined 
on the basis of the unit prices as bid, extended by the final quantities of Products, all 
subject to escalation as more fully set forth in the Bid Form. 

 
4.3.3 To the extent that the final types of Products required for the Project differ from that for 

which a unit price was provided at the time of bidding, upon the request of the Owner, the 

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District  Major Capital Program Electrical Pre-Purchase  
May 22, 2025  

 
StudioJAED Architects & Engineers  GENERAL REQUIREMENTS 
Project No. 24079   00 81 13 - 9  

Vendor shall price such additional Products, and the Purchase Order Price shall include 
such Products at a price mutually acceptable to the Owner and the Vendor. 

   
 
4.4  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.4.1 In addition to the bond requirements stated in the Bid Documents, each successful 

Bidder shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract.   

 
4.4.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

 
4.5  RIGHT TO AUDIT RECORDS 
 
4.5.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and 
records relate to the performance of the Contract or Subcontract. 

   
4.5.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

4.6 CONTRACT INTERPRETATION 
 
4.6.1 Any headings of the Contract are for convenience of reference only and do not define or 

limit the provisions.  Words importing persons will include firms, associations, 
partnerships, trusts, corporations, joint ventures, and other legal entities, including public 
bodies, as well as natural persons.  Words of gender will be deemed and construed to 
include correlative words of other genders.  Words importing the singular number will 
include the plural and vice versa, unless the context otherwise indicates.  All references 
to any exhibit or document will be deemed to include all supplements and amendments to 
any such exhibits or documents entered into in accordance with the terms and conditions 
of the Contract.  All references to any person or entity will be deemed to include any 
person or entity succeeding to the rights, duties, and obligations of such persons or 
entities in accordance with the terms and conditions of the Contract. 

 
4.6.2. Products, material, equipment, supplies, components, other products, and workmanship 

specified by reference to the number, symbol, or title of a published standard must 
comply with the latest edition or revision thereof and all amendments and supplements 
thereto in effect on the date of Invitation for Bids for the Contract, except where a specific 
issue is specified.  In case of a conflict between the Specifications and the standard 
referred to, the Specifications shall govern.  The Owner will not give consideration to any 
claimed ignorance of a cited standard.  Vendor  is responsible to be knowledgable and 
familiar with its own trade's generally accepted, published standards of quality and 
workmanship. 
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4.6.3 The words “as shown,” “as indicated,” “as detailed,” and all words of similar import must 
be understood to refer to the Specifications and Bidding Documents, unless otherwise 
expressly contradicted. 

 
4.7 SEVERABILITY 
 
4.7.1 If any provision of the Contract is held or deemed inoperative or unenforceable because it 

conflicts with any other provision or provisions hereof, or any constitution, statute, 
ordinance, rule of law, public policy, or any other reason, the circumstances will not 
render the provision in question inoperative or unenforceable in any other case or 
circumstances, or render any other provision herein contained invalid, inoperative, or 
unenforceable to any extent.  The invalidity of any one or more phrases, sentences, 
clauses, or sections contained in the Contract will not affect the remaining portions of the 
Contract or any part thereof. 

 
4.8 INTERPRETATION / RULES 
 
4.8.1 The intent of the Specifications is to describe the Products and related work and services 

that the Vendor shall provide to fulfill the requirements of the Contract.  The Vendor  shall 
furnish all additional, collateral, and incidental work or services as required and 
necessary to deliver the Products in accordance with the Contract.  The Vendor shall 
furnish all required materials, equipment, tools, labor, and submittals including Shop 
Drawings, working drawings, and all incidentals. 

 
4.8.2 Wherever the imperative form of address is used, such as “deliver Products,” “provide 

equipment required” and “furnish reinforcing steel bars,” it is understood and agreed that 
such direction is addressed to the Vendor. 

 
4.8.3 Except as otherwise specified, the definitions applicable to the Contract are provided in  

Section 1.1 above. 
 
4.9  ORDER OF PRECENDENCE 
 
4.9.1 In case of any conflict or inconsistency that cannot otherwise be resolved, the governing 

order of precedence of the Contract Documents shall be as follows:  
(a)   Executed Change Orders, accompanied by executed Project Purchase 

Order Modifications 
(b) Project Purchase Orders 
(c) Contract 
(d) General Conditions 
(e) Submittals as approved by the Owner, but only to the extent that a 

deviation from the Specifications have been called to the attention of the 
Architect/Engineer of Record and expressly approved 

(f) Specifications 
(g) Payment and Performance Bonds 
(h) Insurance 
 

4.9.2 A Change Order more recently executed will take precedence over any prior Change 
Order wherever it conflicts therewith. 

 
4.10  AUTHORITY TO EXECUTE CONTRACT 
 
4.10.1 Execution of the Contract by the Vendor  is authorized and signature(s) of each person 

signing on behalf of the Vendor have been made with complete and full authority to 
commit the Vendor  to all terms and conditions of the Contract, including each and every 
representation, certification, and warranty contained herein, attached hereto, and 
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collectively incorporated by reference herein, or as may be required by the terms and 
conditions hereof.  If other than a sole proprietorship, the Vendor  shall provide 
satisfactory evidence that the execution of the Contract is authorized in accordance with 
the business entity’s rules and procedures. 

 
4.10.2 Execution of the Contract by the Owner is authorized by the laws of the State of 

Delaware and accounting procedures approved by the State Division of Accounting. 
 
4.11.    SETOFF 
 
4.11.1 The Owner shall have the right of setoff of any claim of the Owner against any payments 

due or to become due to the Vendor or the retention under the Contract, or any Project 
Purchase Order, or any other contract or obligation of the Vendor to the Owner. 

 
4.12    INDEPENDENT CONTRACTOR 
 
4.12.1 The Vendor shall perform its obligations under the Contract as a non-exclusive 

independent contractor, and nothing herein is intended or shall be construed to create 
any partnership, agency, or joint venture relationship between the Owner and Vendor . 
Neither Vendor nor its subcontractors, or the employees of any of them, shall be deemed 
for any purpose to be employees of the Owner.  Vendor shall be solely responsible for 
the withholding or payment of all applicable federal, state, and local personal income 
taxes, social security taxes, unemployment and sickness disability insurance, and other 
payroll taxes with respect to Vendor’s employees. 

 
ARTICLE 5: SUBCONTRACTORS 
 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide 
Subcontractor or Contractor in such specialty work and Subcontractor 
category. 

 
5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
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and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after submitting 

a copy of the Subcontractor’s Employee Drug Testing Program to the Owner for 
approval.  A Contractor or Subcontractor shall not commence work until the Owner has 
concluded its review and determined that the submitted Employee Drug Testing Program 
complies with OMB Regulation 4104. 

 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency.  
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business.  No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues. All  
penalty amounts assessed and not refunded or remitted to the contractor shall be 
reverted to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  CONTRACT PERFORMANCE 
 
5.3.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
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new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

 
5.4 NO THIRD PARTY BENEFICIARIES 
 
5.4.1 The parties agree that the Contract is solely for the benefit of the parties and nothing 

herein is intended to create any third party beneficiary rights for subcontractors or other 
third parties, except that the parties further agree that all warranties given by the Vendor 
to the Owner, shall also run in favor of the respective Project Contractor for each Project, 
who shall have the authority to enforce such warranties for the benefit of the Owner until 
Final Completion of each Project. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

 
6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 
ARTICLE 7: CHANGES IN THE WORK 
 
7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

 
7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or credit 
shall be based on the “invoice price” of the materials/equipment needed or prices 
determined on equipment and material during the bidding process. 

 
7.3.1 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 
exceed those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

 
 
7.4 CHANGES INITIATED BY OWNER. 
 
7.4.1 The Owner, acting through the Architect/Engineer of Record  may at any time or from 

time to time, order additions, deletions, or revisions to the Vendor’s Scope of Supply. 
(“Changed Work”).  With respect to Changed Work initiated by the Owner, the 
Architect/Engineer of Record shall request the Vendor to submit a proposal for Changed 
Work by issuing a written request.  The request will describe the scope of the Changed 
Work.  The Vendor shall submit a written change proposal within fourteen (14) days after 
receipt of the request or such shorter time as the Architect/Engineer of Record may set 
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forth in the request.  The proposal must set forth any changes to the Purchase Order 
Price or the Delivery Schedule required to perform the Change Order.  The Owner may 
or may not choose to authorize the Vendor to perform the Changed Work as identified in 
the request. 

 
7.5 CHANGES INITIATED BY THE VENDOR  
 
7.5.1 Except for changes initiated by the Owner by request, the Vendor shall provide prompt 

written notification to the Architect/Engineer or Record upon discovering any conditions or 
circumstances that the Vendor believes entitiles the Vendor  to an adjustment to the 
Purchase Order Price and/or the Delivery Schedule.  The Vendor shall submit a written 
change proposal within fourteen (14) days after giving notice to the Architect/Engineer of 
Record.  The proposal must set forth any changes to the Purchase Order Price Price or 
the Delivery Schedule required to perform the Change Order. 

 
7.6 PRICING CHANGED WORK 
 
7.6.1 The Vendor and the Owner agree that approved Change Orders may be priced on any of 

the following three bases, subject to the approval of the Owner: 
(a) on the basis of unit prices included in the Vendor’s Bid, as adjusted to account 
for escalation increases or decreases, or 
(b) on the basis of other unit prices agreed to by the Owner and the Vendor ; or 
(c) on the basis of allowable time and material cost actually and properly incurred, 
subject to an agreed maximum not-to-exceed price. 
 

7.6.2 After the Vendor and the Owner have agreed to the pricing of a Change Order, and a 
Change Order has been issued by the Owner and executed by the Vendor , the Vendor 
shall be paid on account of such Change Order work.  The Owner and the Vendor 
acknowledge and agree that a Change Order includes payment for all costs associated 
with the change both with respect to changed Work and unchanged Work, whether direct, 
indirect, impact, or consequential in nature and any and all claims that the Vendor  may 
have relating to the change, including but not limited to, delay, acceleration, interference, 
hindrance and/or impact claims. 

 
7.7 VENDOR ’S CHANGE PROPOSAL. 
 
7.7.1 The Vendor ’s Change Proposal shall include the following information:  

(a) Documents to substantiate costs for Changed Work in the form specified in 
Section 10.3, Pricing of Changed Work .  
(b) Documents to substantiate impacts to the Delivery Schedule prepared in 
accordance with Section 8.3 if time or delays are relevant to the Change Proposal. 

 
7.8 AGREED CHANGE ORDERS. 
 
7.8.1 If the Vendor and the Owner agree on an adjustment, if any, to the Purchase Order Price 

and/or the Delivery Schedule, arising from Changed Work, whether initiated by the 
Owner or the Vendor , the Owner will issue a Change Order.  The Owner’s agreement as 
to price or time is subject to final approval as required by the Owner’s ordinances, 
regulations, and rules.  The Owner may issue a Change Order as authorization for the 
Changed Work and/or for payment, or time extension, or both.  The Owner may also 
issue a Change Order to modify the terms of the Contract. 

 
7.9.   DIRECTIVE ORDER. 
 
7.9.1 If the Vendor and the Owner cannot agree as to whether there has been a change or if 

the parties agree that there has been a change, but cannot agree on an adjustment, if 
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any, to the Purchase Order Price and/or the Delivery Schedule, arising from Changed 
Work, whether initiated by the Owner or the Vendor, the Owner shall issue a Directive 
Order.  The Owner shall determine an adjustment to the Purchase Order Price and/or 
Delivery Schedule for the Changed Work, if any.  The Vendor shall proceed in 
accordance with a Directive Order, which shall be final and binding, subject only to Article 
13, Claims and Disputes.   The Vendor 's refusal or failure to proceed promptly in 
accordance with a Directive Order constitutes an event of default. 

 
ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 
shall be extended for such reasonable time as the Owner may determine. 

 
8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility 

 
8.4  SUSPENSION AND DEBARMENT  
 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for 

the public works project may petition the Director of the Office of Management and 
Budget for Suspension or Debarment of the Contractor.  The Agency shall send a copy of 
the petition to the Contractor within three (3) working days of filing with the Director.  If 
the Director concludes that the petition has merit, the Director shall schedule and hold a 
hearing to determine whether to suspend the Contractor, debar the Contractor or deny 
the petition.  The Agency shall have the burden of proving, by a preponderance of the 
evidence, that the Contractor failed to perform or complete the public works project within 
the time schedule established by the Agency and failed to do so for one or more of the 
following reasons:  a) failure to supply the adequate labor supply ratio for the project; b) 
inadequate financial resources; or, c) poor performance on the project.  Upon a finding in 
favor of the Agency, the Director may suspend a Contractor from Bidding on any project 
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3 
years for a second offense and permanently debar the Contractor for a third offense.  The 
Director shall issue a written decision and shall send a copy to the Contractor and the 
Agency.  Such decision may be appealed to the Superior Court within thirty (30) days for 
a review on the record.”  

 
8.5  RETAINAGE 
 
8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning 

of each public works project establish a time schedule for the completion of the project.  If 
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the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the 
Contractor’s retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

 
ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2 PARTIAL PAYMENTS  
 
9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

 
9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for 
payment.  Following such a request, no payment will be made until these receipted bills 
have been received by the Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 
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9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 
delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for 
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the work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

 
10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project 
site that belong to them and for their own use.  The Subcontractors involved with this project 
shall carry whatever insurance protection they consider necessary to cover the loss of any of 
their personal property, etc. 

 
11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

 
11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 
control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, may be provided by the Contractor under this contract.  
The Owner shall insure the existing building and all of its contents and all this new alteration 
work under this contract during entire construction period for the full insurable value of the 
entire work at the site.  Note, however, that the Contractor and their Subcontractors shall be 
responsible for insuring building materials (installed and stored) and their tools and 
equipment whenever in use on the project, against fire damage, theft, vandalism, etc. 

 
11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 
 
11.7.1  Contractor's Contractual Liability Insurance 
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  Minimum coverage to be: 
 

Bodily Injury    
 $1,000,000  for each occurrence 
 $3,000,000  aggregate 

 
Property Damage $1,000,000  for each occurrence 

 $3,000,000  aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury    
 $1,000,000  for each occurrence 
 $3,000,000  aggregate 

 
Property Damage $1,000,000  for each occurrence 

 $3,000,000  aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000  for each person 
 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 
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11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the 

requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  DIMENSIONS 
 
13.1.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

 
13.2  LABORATORY TESTS   
 
13.2.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.2.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.3  WARRANTY  
 
13.3.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect.  The protection 
of this warranty shall be included in the Contractor's Performance Bond. 

 
13.3.2 ALL GUARANTEES AND WARRANTIES MUST BE FURNISHED BY THE VENDOR  IN 

STRICT ACCORDANCE WITH THE SPECIFICATIONS.  GUARANTEES AND 
WARRANTIES MUST BE DELIVERED TO THE ARCHITECT/ENGINEER OF RECORD 
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OR HIS DESIGNEE BEFORE FINAL PAYMENT ON EACH PROJECT PURCHASE 
ORDER IS ISSUED. 

 
13.3.3 IN ADDITION, FOR ANY EQUIPMENT OR PRODUCTS SOLD OR SUPPLIED BY 

VENDOR, VENDOR EXPRESSLY WARRANTS TO OWNER THAT AT THE TIME START-
UP (A) THE PRODUCTS WILL CONFORM TO THE APPLICABLE SPECIFICATIONS, 
CONTRACT DRAWINGS, SAMPLES AND/OR DESCRIPTIONS FURNISHED TO OR BY 
OWNER, AS APPROVED BY THE OWNER, (B) THE PRODUCTS WILL BE 
MERCHANTABLE, FREE FROM DEFECTS IN DESIGN (TO THE EXTENT THE DESIGN 
IS NOT DEVELOPED AND FURNISHED BY OWNER), MATERIALS AND 
WORKMANSHIP, AND (C) WILL BE SUITABLE FOR THE PURPOSES INTENDED, 
WHETHER EXPRESSED OR REASONABLY IMPLIED. 

 
13.3.4 FOR ANY RELATED INCIDENTAL WORK OR SERVICES PERFORMED BY VENDOR , 

VENDOR WARRANTS (1) THAT IT WILL DELIVER AND PERFORM THE WORK OR 
SERVICES AS SPECIFIED IN THE CONTRACT, IN A THOROUGH, EFFICIENT, 
WORKMANLIKE AND PROFESSIONAL MANNER, PROMPTLY WITH DUE DILIGENCE 
AND CARE, (2) THAT IT WILL PERFORM THE WORK OR SERVICES WITHIN THE TIME 
SPECIFIED, AND (3) THE WORK OR SERVICES WILL BE PERFORMED IN 
COMPLIANCE WITH ALL APPLICABLE PROVISIONS OF LAW AND INDUSTRY 
STANDARDS. 

 
13.3.5 VENDOR SHALL HANDLE AND BE RESPONSIBLE FOR EVERY CLAIM OR DAMAGE 

OR INJURY THAT IS BASED UPON A BREACH OF ANY OF THE FOREGOING 
WARRANTIES OR, AT OWNER’S OPTION, VENDOR SHALL PROVIDE ALL 
REASONABLE ASSISTANCE TO OWNER IN OWNER’S HANDLING OF ANY SUCH 
CLAIMS BUT VENDOR SHALL REMAIN RESPONSIBLE FOR, INDEMNIFY ,AND HOLD 
HARMLESS OWNER WITH RESPECT TO ALL SUCH CLAIMS, DAMAGE, AND INJURES 
WHETHER OR NOT CLAIMS ARE HANDLED OR MANAGED BY OWNER.  THE 
PROVISIONS OF THIS SECTION 4.5 SHALL SURVIVE ACCEPTANCE AND PAYMENT 
PURSUANT TO THE TERMS OF THE CONTRACT. 

 
PACKING AND SHIPPING 
 
13.4.1  The Vendor shall pack all Products to prevent damage or deterioration. 
 
13.4.2 No charge for packing, boxing, crating, or storage by Vendor will be allowed unless stated 

herein.  Owner is not responsible for containers or other packing materials for which charge 
is made by Vendor if not returned unless such returnable articles are shown on packing lists 
and invoices. 

 
13.4.3 All Products must be shipped F.O.B. designation Project Site location to the Project 

Contractor.  Prior to shipment, the Vendor shall contact the Project Contractor to confirm 
shipping information.  All risk of loss or damage to the Products procured under the 
Contract, or any part thereof, prior to delivery to the Project Contractor shall be borne by the 
Vendor .  Any loss or damage incurred during shipment shall not alleviate the Vendor from 
the conformance with the terms and conditions of the Contract.  Unless the Contract 
specifies otherwise the Vendor shall ship all Products in accordance with the following 
instructions: 

 
13.4.3.1 Shipments by the Vendor or its subcontractors must include packing sheets containing the 

Owner's Contract No., Project Purchase Order No. description and quantity of Products 
shipped, part number or size, if applicable, and appropriate evidence of inspections.  The 
Vendor  shall not include vermiculite or other hazardous substance in any packing included 
with the Products shipped.  Products shipped on the same day must be consolidated on one 
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bill-of-lading or airbill unless Owner authorizes otherwise.  The total number of shipping 
containers must be referenced on all shipping documents.  

 
13.4.3.2. The Vendor shall label each shipping container with the Contract No., the Project Purchase 

Order No., and the number that each container represents of the total number being shipped 
(e.g., Box 1 of 2, Box 2 of 2). 

 
13.4.3.3 The Vendor shall include copies of documentation supporting prepaid freight charges (e.g., 

carrier invoices or UPS shipping log/manifest), if any, with its invoices. 
 
13.4.3.4 If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor 

shall promptly notify the Owner and the Architect/Engineer. 
 
13.5   PRODUCTS; SUBSTITUTION. 
 
13.5.1 Products are generally specified by ASTM, ANSI, ARA, ASME, ASHREA, or other reference 

standard, or by manufacturer's names and model numbers or trade names.  When specified 
only by reference standard, the Vendor may select any product meeting the standard, by 
any manufacturer.  If several products or manufacturers are specified as being equally 
acceptable, the Vendor may exercise the option of using any product or manufacturer 
combination listed. 

 
13.5.2 The Vendor shall ensure that all Products furnished under the Contract is new, unless 

otherwise specifically stated, and that the Products is subject at all times during the 
manufacture, fabrication, and delivery to inspection by the Owner and the Owner’s 
authorized representative, to assure the Owner that the terms of the Specifications are 
complied with in all respects. 

 
13.5.3. The Products specified forms the basis of the Contract.  Substitutions after the execution of 

the Contract will only be considered under the following limited circumstances: 
 (a) They are required for compliance with subsequent interpretation of code 

requirements. 
 (b) The Products specified in the Contract have become unavailable through no fault of 

the Vendor. 
 (c) Subsequent information discloses the inability of the Products specified in the 

Contract to perform properly or to fit in the designated space. 
 (d) The manufacturer or fabricator refuses to certify or guarantee performance of the 

Products specified in the Contract. 
 (e) If it is determined by the Owner that a substitution is in the Owner's best interests in 

terms of cost, time, or other considerations. 
 
13.5.4 When one or more of the above reference conditions exist, the Vendor may submit a 

request for substitution to the Architect/Engineer of Record for review, and acceptance or 
rejection, subject to compliance with all requirements in this Article and the Contract.  The 
request must include complete data on the proposed substitution that substantiates 
compliance with the Contract, such as product identification and description, performance 
and test data, references and samples where applicable, and an itemized comparison of the 
proposed substitution with the Products specified.  The request for substitution must also 
include data relating to the Delivery Schedule, design, and artistic effect where applicable.  
The Owner’s decision on acceptance or rejection of a requested substitution shall be final.  
The Vendor shall submit a request for substitution in writing, with all pertinent technical and 
cost data.   

 
13.5.5 By submitting a request for substitution, the Vendor represents to the Architect/Engineer of 

Record that: 
  (a) The proposed substitution has been completely investigated by the Vendor; 
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 (b) The proposed substitute item carries the same or better guarantee as the specified 
item, and 

 (c) The proposed substitute item does not increase the price of the Products to the 
Owner. 

 
13.6 VENDOR ’S QUALITY PROGRAM 
 
13.6.1 The Vendor shall be responsible for quality assurance and for assuring that the Products 

conform to Specifications and the requirements of the Contract. The Vendor  shall maintain 
an effective and economical quality control program planned and developed in conjunction 
with other Vendor  functions necessary to satisfy the Contract requirements.  The quality 
control program must establish and implement procedures to ensure that only acceptable 
Products are presented to the Architect/Engineer of Record and the Owner, and must 
demonstrate both recognition of the quality requirements of the Contract and an organized 
approach to satisfy these requirements.  The program must ensure that quality requirements 
are determined and satisfied throughout all phases of Contract performance, including, as 
applicable, design development, purchasing, fabrication, processing, assembly, inspection, 
testing, packaging, delivery, storage and systems check and must provide for the early and 
prompt detection of actual or potential deficiencies, errors, trends, or conditions that could 
result in unsatisfactory quality.  The Vendor shall promptly notify the Architect/Engineer of 
Record and the Owner of any violation of or deviation from the Vendor ’s quality control 
system and advise the Owner of the quantity and specific identity of any Products delivered 
to the Owner during the period of any such violation or deviation.  The Vendor shall be 
prepared to demonstrate to the satisfaction of the Architect/Engineer of Record and the 
Owner that the program is effective and in operation. 

 
13.7  GENERAL INSPECTION. 
 
13.7.1 The Architect/Engineer of Record and the Owner's representatives will at all times have the 

right, but not the obligation, to inspect and test the Products procured under the Contract, to 
assure the Owner that the terms of the specifications are complied with in all respects.  
Accordingly, the Vendor  shall provide reasonable facilities and safe access to its premises 
to allow proper inspection of the Products, at no additional charge to the Owner.   Owner’s 
inspection of the Products, no matter when occurring, shall not be construed to be 
acceptance of any work in progress or finished Products.  All Products are subject to final 
inspection by the Owner, notwithstanding the results of preliminary inspections or 
inspections of unfinished Products. 

 
13.7.2 If the Specifications, Owner's instructions, laws, ordinances or any public authority require 

certain Products to be tested or approved, the Vendor  shall give the Owner and the 
Architect/Engineer of Record timely notice of its readiness for inspection and notify the them 
of the inspection date. 

 
13.7.3 The Owner and the Architect/Engineer of Record will have free access to the part of any 

manufacturer's plant where the Products required under the Contract are being 
manufactured, assembled, or prepared. 

 
13.7.4 The Vendor or its authorized testing and inspection agency, approved by the Owner, must 

perform inspection and testing of the Products furnished under the Contract, except as 
otherwise expressly stated in the Contract. 

 
13.7.5 The Vendor shall perform inspections and tests at the point of manufacture, or as otherwise 

designated by the Owner.  When making inspections or tests at the point of manufacture, 
the Vendor shall notify the Owner and the Architect/Engineer of Record, in writing, at least 
five days prior, to allow performance of inspection and tests before shipment.  The Vendor  
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shall furnish to the Owner and the Architect/Engineer of Record three copies of all notices for 
inspection, and all shop orders to facilitate identifying the Products to be inspected. 

 
13.7.6 The Vendor shall take samples for analysis and tests in a manner that is truly representative 

of the entire lot under test.  The Vendor shall not work on samples in any way that alters the 
quality before testing.  Where allowed in writing by the Owner, for Products taken from stock 
for use in minor parts, the Vendor shall supply certified analysis and tests of the 
manufacturer.  If the records of physical and chemical tests of stock Products are not 
available, the Vendor shall furnish a reasonable number of tests to the Architect/Engineer of 
Record free of charge, at the Architect/Engineer of Record’s request, to satisfy the Owner as 
to their qualities. 

 
13.7.7 The Vendor shall make inspection and tests of fabricated parts and manufactured articles by 

methods and at times as will ensure compliance with the Specifications in all respects.   
 
 
 
ARTICLE 14:  TERMINATION OR SUSPENSION OF THE CONTRACT 
 
 
14.1.    TERMINATION FOR DEFAULT. 
 
14.1.1. If the Vendor fails to perform any of its obligations under the Contract, the Owner may notify 

the Vendor  and its surety, if applicable, in writing that the Vendor is in default.  The giving of 
such notice shall start the running of a cure period of up to 14 days.  Unless the Vendor 
cures such default within the cure period, the Owner may terminate the Contract for default.  
If the default cannot be cured within the cure period, and the Vendor requests additional time 
to cure, the Owner may extend the cure period in writing.  If the Vendor fails to cure within 
the extended cure period, the Owner may terminate the Contract by sending a notice of 
termination for default.  Termination for default will be effective upon receipt of the written 
notice of termination by the Vendor .  Upon termination for default, the Vendor  will only be 
paid the Purchase Order Price for Products delivered and accepted in accordance with the 
manner of performance set forth in the Contract. 

 
14.1.2. In the event that the Vendor is terminated for default, the Owner may procure, upon such 

terms and in such manner as the Owner may deem appropriate, supplies or services similar 
to those terminated, and the Vendor shall be liable to the Owner for any excess costs for 
such similar supplies or services. 

 
14.2.    NON-EXCLUSIVITY 
 
14.2.1. The remedies under the terms of the Contract are not exclusive of any other remedy.  Each 

and every remedy is cumulative and in addition to any other remedy, existing now or 
hereafter, at law, or in equity. 

 
14.3.    COURT DETERMINATION. 
 
14.3.1. If the Contract is terminated by the Owner for default, and it is subsequently determined by a 

court that such termination was not justified, such termination will be deemed a termination 
for convenience, effective as of the date the Vendor received the original notice of 
termination for default, and the provisions applicable to termination for convenience will 
apply. 

 
14.4.    TERMINATION FOR CONVENIENCE. 
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14.4.1. The Owner may terminate the Contract, in whole or in part, at any time by written notice to 
the Vendor when Owner decides to do so, for any reason, or no reason at all, in Owner’s 
sole and absolute discretion.  Upon reciept of written notice of termination, all services and 
any performance hereunder by the Vendor shall cease to the extent specified in the notice of 
termination.  In the event of termination in whole, the Vendor  shall submit a final invoice, 
within 30 days of such termination, reflecting the Products material and services actually 
furnished pursuant to the Contract and any Project Purchase Orders issued by the Owner. 
This final invoice shall be to the satisfaction of the Owner and for which no previous invoice 
was submitted. 

 
14.4.2. The Vendor will be paid its costs, including Contract close-out costs, and profit on Work 

performed up to the time of termination.  The Vendor shall promptly submit its termination 
Claim to the Owner.  The parties must negotiate a settlement of the termination claim.  If the 
Vendor has property in its possession belonging to the Owner, the Vendor  shall account for 
all of that property, and dispose of it in the manner the Owner directs. 

 
14.4.3. If the Contract is terminated in part, the Vendor shall continue the performance of the 

Contract to the extent not terminated under the provisions of this Section. 
 
 END OF SECTION 
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EMPLOYEE DRUG TESTING REPORT FORM 
 Period Ending:     

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds maintain testing data that includes 
but is not limited to the data elements below. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Number of employees who worked on the jobsite during the report period:    
 
Number of employees subject to random testing during the report period:    
 
Number of Negative Results       Number of Positive Results    
 
Action taken on employee(s) in response to a failed or positive random test: 
              
              
              
 
Date: _______________ 
 
 
 
 
This form is not required to be submitted to the Owner.  Included as a reference to show 
information required to be maintained by the Contractor.  The Owner shall have the right to 
periodically audit all Contractor and Subcontractor test results at the Contractor’s or 
Subcontractor’s offices (or by other means to make the data available for inspection by the 
Owner). 
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Major Capital Program Electrical Pre-Purchase   Red Clay Consolidated School District  
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DRUG TESTING FORMS  StudioJAED Architects & Engineers 
00 81 14 - 2  Project No. 24079 

EMPLOYEE DRUG TESTING  
REPORT OF POSITIVE RESULTS 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 
a positive random drug test. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Name of employee with positive test result:       
 
Last 4 digits of employee SSN:    
 
Date test results received:     
 
Action taken on employee in response to a positive test result: 
              
              
              
 
 
Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 
 
Authorized Representative of Contractor/Subcontractor:        

     (signature) 
 
Date: _______________ 
 
 
This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    
 
Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 
NOT OPEN" on the face thereof and place in a separate mailing envelope. 
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StudioJAED Architects & Engineers  AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
Project No. 24079  00 81 15 - 1 

Major Capital Program Pre-Purchase Services 
2916 Duncan Road 

Wilmington, DE 19808 
 
 

AFFIDAVIT OF 
CRAFT TRAINING COMPLIANCE 

 
We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and 
subcontractor craft training requirements outlined below for the duration of the contract.  Craft training 
must be provided by a contractor and/or subcontractor for each craft on a project for which there are 
Delaware Department of Labor approved and registered training programs or, if the contractor and/or 
subcontractor meets the requirements under Title 29, Chapter 69, Section 6960A.(b)(1)c.1.-3., payment 
may be made in accordance with Title 29, Chapter 69, Section 6960A.(b)(1)d. A list of crafts for which 
there are approved and registered training programs is maintained by the Delaware Department of Labor 
and can be found at:
https://laborfiles.delaware.gov/main/det/apprenticeship/DE%20Craft%20Training%20Occupation%20Lis
t%20Effective%20March%201%202022.pdf. If you have questions regarding craft training programs, 
please submit all questions in writing to the Delaware Department of Labor at:  
apprenticeship@delaware.gov.  This Affidavit of Craft Training Compliance must be submitted prior to 
contract execution.  
 
In accordance with Title 29, Chapter 69, Section 6960A.(a)(1), a contract relating to a public works project 
under § 6962 of Title 29 must include a craft training program for each craft in the project if at the time the 
contractor executes a public works contract, all of the following apply: 

a.  A project meets the prevailing wage requirement under Section 6960 of Title 29. 
b.  The contractor employs 10 or more total employees. 
c.  The project is not a federal highway project, except for the project under Section 6962(c)(11) 

of Title 29. 
d.  There is an apprenticeship program for a craft in the project on the list of crafts under Section 

204(b)(2) of Title 19. 
 
Pursuant to Title 29, Chapter 69, Section 6960A.(a)(2), a contractor must commit that all subcontractors 
provide craft training if paragraph (a)(1) of this section applies to the subcontractor.  Failure to provide 
required craft training or payment on the project may subject the successful contractor and/or 
subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 6960A.(d)(1)-(3).    
 
Craft(s):                __________________________________________ 
 
Contractor Name:     __________________________________________ 
 
Contractor Address:    __________________________________________ 
 
      __________________________________________ 
 
      __________________________________________ 
 
Contractor Program  
Registration Number(s)               __________________________________________ 
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On this line also indicate whether DE, Other State (identify) or US Registration Number 
 

Or 
 

  A payment has been made in the amount established under Section 204(b)(2)b.2. of Title 19, 
for the craft into the Delaware Department of Labor’s Apprenticeship and Training Fund.   

 
Or 

 
  Craft Training requirements are not applicable because:  

______________________________________________________________________________ 
 

Authorized Representative (typed or printed): ____________________________________ 
 
Authorized Representative (signature):  ____________________________________ 

 
Title:                  ____________________________________ 
 
 
 
 
State of Delaware   ) 
     )         ss: 
County of _______________ ) 
 

Before me, a notary public, in and for said county and state, personally appeared, 

____________________, who acknowledged to me that she/he did execute the foregoing 

instrument on behalf of _______________________. 

 
IN TESTIMONY WHEREOF, I have subscribed my name and affixed my official seal 

this ____ day of ____________ 20___. 

 

      
 ____________________________________ 
 Notary Public 

 Commission Expires  ________________  _ 
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THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED. 
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Red Clay Consolidated School District May 22, 2025
Electrical Pre-Purchase Package SJ Project Number 24079C

01 10 00 SUMMARY
1

SECTION 01 10 00
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name:  Electrical Equipment Pre-Purchase.
B. Owner's Name:  Red Clay Consolidated School District.
C. Architect / Engineer's Name: Studio JAED (SJ)
D. The Project consists of the pre-purchasing of electrical equipment for installtion under separate

contract
1.02 CONTRACT DESCRIPTION

A. Lump-sum, material pre-purchase contract as defined by the documents herein.
1.03 GENERAL STANDARDS

A. Mechanical Systems
1. Manufacturers of all coils shall ensure that the coils are clean and free of any residue from

the manufacturing and shipping process. If coils are found to be dirty or smoke when hot
water is provided to them, the contractor will be responsible for cleaning of the coils, as
well as, cleaning the building from smoke, coil emanations, or vapors.

2. The contractor shall be responsible for all additional costs incurred as a result of
substitutions or deviations from the basis of design shown on these drawings.

B. Electrical Systems
1. Material and equipment shall be UL, NEMA, ANSI, IEEE, ADA & CMB approved for

intended purpose. Material and installation shall meet requirements of national and local
electrical code.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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01 20 00 PRICE AND PAYMENT
PROCEDURES

1

SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Procedures for preparation and submittal of applications for progress payments.
B. Change procedures.

1.02 SCHEDULE OF VALUES
A. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit draft to Architect for approval.
B. Forms filled out by hand will not be accepted.

1.03 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period:  Submit at intervals stipulated in the Agreement.
B. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to Architect for approval.
C. Forms filled out by hand will not be accepted.
D. Execute certification by signature of authorized officer.

1.04 MODIFICATION PROCEDURES
A. For minor changes not involving an adjustment to the Contract Price or Contract Time, Architect

will issue instructions directly to Contractor.
B. For other required changes, Architect will issue a document signed by Owner instructing

Contractor to proceed with the change, for subsequent inclusion in a Change Order.
1. The document will describe the required changes and will designate method of

determining any change in Contract Price or Contract Time.
2. Promptly execute the change.

C. For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications, a change in Contract Time for executing the changewith a stipulation of any
overtime work required and the period of time during which the requested price will be
considered valid.  Contractor shall prepare and submit a fixed price quotation within 5 days.

D. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of
the Contract.

E. Execution of Change Orders:  Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED
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01 30 00 ADMINISTRATIVE
REQUIREMENTS

1

SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Submittals for review, information, and project closeout.
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect or Engineer of record for review for the limited purpose of checking for
compliance with information given and the design concept expressed in the contract
documents.

3.02 SUBMITTALS FOR PROJECT CLOSEOUT
A. When the following are specified in individual sections, submit them at project closeout as

follows:
1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.

END OF SECTION
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01 40 00 QUALITY REQUIREMENTS
1

SECTION 01 40 00
QUALITY REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Manufacturers' field services.
1.02 RELATED REQUIREMENTS

A. Section 01 42 16 - Definitions.
PART 3  EXECUTION
2.01 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanshipstart-up of equipment,test, adjust and balance
of equipment as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

END OF SECTION
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01 42 16 DEFINITIONS
1

SECTION 01 42 16
DEFINITIONS

PART 1  GENERAL
1.01 SUMMARY

A. Other definitions are included in individual specification sections.
1.02 DEFINITIONS

A. Furnish:  To supply, deliver, unload, and inspect for damage.
B. Install:  To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make

ready for use.
C. Product:  Material, machinery, components, equipment, fixtures, and systems forming the work

result. Not materials or equipment used for preparation, fabrication, conveying, or erection and
not incorporated into the work result.  Products may be new, never before used, or re-used
materials or equipment.

D. Project Manual:  The book-sized volume that includes the procurement requirements (if any),
the contracting requirements, and the specifications.

E. Provide:  To furnish and install.
F. Supply:  Same as Furnish.
G. Addendum:  Written change to the Bid Documents issued by the District prior to award of the

Contract.  Multiple such changes are referred to as “Addenda.”
H. Architect/Engineer of Record:  The architect or engineer preparing final Construction

Documents for each Project.  The Architect/Engineer of Record shall, among its other duties,
make a final determination of the types and quantities of Products to be used on each Project.

I. District:  The Red Clay Consolidated School District.  The District is also referred to in the
Contract Documents as the “Owner” and includes the District and its authorized agents and
representatives.

J. Beneficial Occupancy: The taking possession by the District of a portion of any particular Project
for its use and/or occupancy on other than a temporary or emergency basis.

K. A complete and properly signed written proposal of the Bidder, submitted on the Bid Proposal
Form included in the Bid Documents, to furnish the necessary materials and to perform the
Work in accordance with the Contract Documents and for the sum stipulated, verified for
mathematical correctness in accordance with the terms set forth in the Instructions to Bidders,
supported by the data called for by the bidding requirements for such Work.

L. Bid Bond:  The Bid Bond furnished by the Bidder as Bid Security.
M. Bidder:  An individual, firm, partnership, corporation or combination thereof,  submitting a Bid for

the Contract work.
N. Bidding Documents:  The documents listed on the Table of Contents, Section A on which the

Bid is based.
O. Bid Security:  The cashier’s check, certified check or U.S. currency, or Bid Bond, accompanying

the Bid submitted by the Bidder, as a guarantee that the Bidder will enter into the Contract with
the District for the performance of the Work and will furnish all other Bonds and insurance if the
Contract is awarded to it.

P. Bond:  The Bid Bond given as Bid Security, if any, and the Performance Bond and Payment
Bond, and any other Bonds required to be furnished by the Contract Documents.

Q. Change Order: A written order to the Vendor signed by the District and the Vendor (except in
the case of a Directive Order), issued after execution of a Contract and pursuant to a Change
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01 42 16 DEFINITIONS
2

Order Request, authorizing a change in the Products to be furnished by the Vendor,  or an
adjustment in the Purchase Order Price or the Delivery Schedule, or other changes in, or a
written interpretation of the Contract Documents.  A Change Order may be agreed to by all
parties in all respects or may be a Directive Order.

R. Change Order Request:  A document submitted by the Vendor by the Architect/Engineer of
Record requesting that a Change Order be issued to the Vendor and describing the events and
circumstances giving rise to the request, the effect that the requested change will have on the
Purchase Order Price and/or the Delivery Schedule.

S. Contract: The Contract Documents
T. Contract Documents:

1. Invitation to Bid
2. Instructions to Bidders
3. Bid Proposal
4. Contract
5. Project Purchase Order(s)
6. Performance Bond
7. Payment Bond
8. General Conditions

U. Days:  Unless otherwise designated, days mean calendar days.
V. Delivery Date: The date or dates measured in weeks after the effective date of the Notice to

Proceed issued by the District by which the Vendor shall deliver the Products under each
Project Purchase Order for the corresponding Project.

W. Delivery Schedule: The schedule of all Delivery Dates for Products for each separate Project.
X. Directive Order :  A kind of Change Order resulting where the District wishes to direct the

Vendor to proceed with the performance of changed work prior to the Project Contractor’s
submittal of a Change Order Request or where the District and the Vendor do not agree that
there is a change being made and which requires the Vendor to perform the work and maintain
records from which to determine whether any additional costs are incurred or extensions of time
are required.

Y. Final Completion:  The date upon which the Architect of Record certifies to the District that the
Work of each Project, including Punch List items, has been completed in accordance with the
Contract Documents and that the District has received all required documents, manuals,
certificates and submittals provided for under the Contract. for each Project.

Z. Hazardous Materials:  Hazardous Materials means any and all materials identified as hazardous
by any federal, state, county or municipal law, statute, ordinance, order or regulation related to
the protection of the environment or worker safety and health.  The term “Hazardous Materials”
is sometimes used interchangeably with the term “Hazardous Substances”.

AA. Indicated or As Indicated: A term meaning, “as shown on the Drawings, as specified in the
Technical Specifications and/or as required by or reasonably inferable from the Contract
Documents.”

AB. Inspector:  An authorized representative of the District, or if authorized by the District, a
representative of the Project Contractor assigned to make inspections and/or tests of the work
performed or being furnished by the Project Contractor.

AC. Invitation to Bid:  The invitation to make a Bid issued by the District to  Bidders.
AD. Architect or Engineer:  Studio JAED, and its successors and permitted assigns.
AE. Notice of Award:  Written notice to the successful Bidder that the District is awarding the

Contract to that Bidder.
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3

AF. Notice to Proceed:  Written notice from the District to the Vendor to proceed with the Work. 
Separate Notice to Proceed shall be issued for each separate Project Purchase Order.

AG. Owner:  The District.
AH. Product or Products:  The equipment furnished and delivered by the Vendor pursuant to the

Contract and the separate Project Purchase Orders issued by the District pursuant to the
Contract.

AI. Product Data:  Illustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Vendor to illustrate a material, product or
system for some portion of the Work.

AJ. Program:  The Owner’s Program for the renovation and improvement of the schools listed in the
bid documents.  The Program is comprised of multiple separate Projects.

AK. Project:  All design, construction and other work necessary to construct the construction,
improvements and or renovations at each location.

AL. Project Contractor:  The individual, firm, partnership or corporation, or combination thereof,
including joint ventures, which, as an independent contractor, has entered into a contract with
the District for the performance of the work of a particular Project.  Vendor shall deliver the
Products to the Project Contractor at the Project Site

AM. Project Site:  The area enclosed within the project limits indicated in the Drawings and
boundaries of local streets and public easements in which the Project Contractor is to perform
the Work under the Contract, either exclusively or in conjunction with others performing other
work as part of the Project.  Products furnished by the Vendor under each Project Purchase
Order shall be delivered to the respective Project Site.

AN. Project Purchase Order:  The purchase order or purchase orders issued by the District for each
separate Project, pursuant to the terms of the Contract.

AO. Project Purchase Order Modification:  A written order to the Vendor signed by the District and
the Vendor (except in the case of a Directive Order), issued after execution of a Project
Purchase Order, authorizing a change in the Products to be furnished by the Vendor, or an
adjustment in the Purchase Order Price or the Delivery Schedule, or other changes in, or a
written interpretation of the Contract Documents.

AP. Project Purchase Order Price:  The price set forth in each of the respective Project Purchase
Orders issued by the District to the Vendor pursuant to the terms of the Contract.  Purchase
Order Price can be adjusted only by written Change Order accompanies by a written Project
Purchase Order Modification.

AQ. Project Schedule: The schedule for each Project prepared and maintained by the Project
Contractor.  The Vendor’s Delivery Schedule shall comply with the delivery requirements of the
Bid Documents and shall be coordinated with the Project Schedule.

AR. Samples:  Physical examples which illustrate materials, equipment, fixtures and workmanship
and which establish standards by which the Work may be judged, provided that the Work is
otherwise in conformity with the Contract Documents.

AS. Shop Drawings:  Drawings, diagrams, illustrations, schedules, performance charts and other
data specifically prepared for the Project by the Vendor or any subcontractor, manufacturer,
supplier or distributor, which are representative of the quality of materials to be used in the
Products, and which illustrate (a) the proposed fabrication and assembly of structural elements;
and (b) the installation (form, fit, and attachment details) of materials or equipment and
submitted to the District by the Vendor.  Shop Drawings shall be deemed to include Product
Data, literature, and performance and test data.

AT. Specifications: The portion of the Contract Documents consisting of written descriptions of
materials, equipment, construction systems, design standards and quality of the Project, and
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other written directions and requirements for completing the Work.  Specifications are
sometimes referred to as Technical Specifications.

AU. Substantial Completion of the Work:  Substantial Completion of the Work for each Project
means the date certified by the Architect of Record and approved by the District as the date
upon which (a) construction is sufficiently complete in accordance with the Construction
Documents and functionally suitable for its intended purpose; and (b) a certificate of occupancy
has been issued.

AV. Technical Specifications:  The term “Specifications” and “Technical Specifications” are used
interchangeably.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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01 60 00 PRODUCT REQUIREMENTS
1

SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Transportation, handling, storage and protection.
B. Product option requirements.
C. Substitution limitations.
D. Maintenance materials, including extra materials, spare parts, tools, and software.

1.02 SUBMITTALS
A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to

identify applicable products, models, options, and other data.  Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the

manufacturer's standard colors, textures, and patterns.
PART 2  PRODUCTS
2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.
2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS
A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in

individual specification sections.
B. Deliver to Project site; obtain receipt prior to final payment.

PART 3  EXECUTION
3.01 SUBSTITUTION LIMITATIONS

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period.  Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. A request for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality

level of the specified product.
2. Will provide the same warranty for the substitution as for the specified product.
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2

3. Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

D. Substitution Submittal Procedure:
1. Submit three copies of request for substitution for consideration at least 10 days prior to

the bid, unless otherwise stated.  Limit each request to one proposed substitution.
2. Submit shop drawings, product data, and certified test results attesting to the proposed

product equivalence.  Burden of proof is on proposer.
3. The Architect will notify Contractor in writing of decision to accept or reject request.

3.02 TRANSPORTATION AND HANDLING
A. Package products for shipment in manner to prevent damage; for equipment, package to avoid

loss of factory calibration.
B. If special precautions are required, attach instructions prominently and legibly on outside of

packaging.
C. Coordinate schedule of product delivery with the contractor assigned to the project,  to

designated prepared areas in order to minimize site storage time and potential damage to
stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.
E. Transport materials in covered trucks to prevent contamination of product and littering of

surrounding areas.
F. Promptly inspect shipments to ensure that products comply with requirements, quantities are

correct, and products are undamaged.
G. Provide equipment and personnel to handle products by methods to prevent soiling,

disfigurement, or damage, and to minimize handling.
H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.
I. All Products must be shipped F.O.B. designation Project Site location to the Project Contractor. 

Prior to shipment, the Vendor shall contact the Project Contractor to confirm shipping
information.  All risk of loss or damage to the Products procured under the Contract, or any part
thereof, prior to delivery to the Project Contractor shall be borne by the Vendor .  Any loss or
damage incurred during shipment shall not alleviate the Vendor from the conformance with the
terms and conditions of the Contract.  Unless the Contract specifies otherwise the Vendor shall
ship all Products in accordance with the following instructions:

J. Shipments by the Vendor or its subcontractors must include packing sheets containing the
Owner's Contract No., Project Purchase Order No. description and quantity of Products
shipped, part number or size, if applicable, and appropriate evidence of inspections.  The
Vendor  shall not include vermiculite or other hazardous substance in any packing included with
the Products shipped.  Products shipped on the same day must be consolidated on one
bill-of-lading or airbill unless Owner authorizes otherwise.  The total number of shipping
containers must be referenced on all shipping documents.

K. The Vendor shall label each shipping container with the Contract No., the Project Purchase
Order No., and the number that each container represents of the total number being shipped
(e.g., Box 1 of 2, Box 2 of 2).

L. The Vendor shall include copies of documentation supporting prepaid freight charges (e.g.,
carrier invoices or UPS shipping log/manifest), if any, with its invoices.
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M. If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor shall
promptly notify the Owner and the Architect/Engineer.

END OF SECTION
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.

1.02 RELATED REQUIREMENTS
A. Section 00 72 13 - General Conditions:  Performance bond and labor and material payment

bonds, warranty and correction of work.
B. Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings,

product data, and samples.
C. Section 01 70 00 - Execution and Closeout Requirements:  Contract closeout procedures.
D. Individual Product Sections:  Specific requirements for operation and maintenance data.
E. Individual Product Sections:  Warranties required for specific products or Work.

1.03 SUBMITTALS
A. Project Record Documents:  Submit documents to Architect with claim for final Application for

Payment.
B. Operation and Maintenance Data:

1. Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work.  Architect will review draft and return one copy with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will
be reviewed and returned after final inspection, with Architect comments.  Revise content
of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Addenda.
3. Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
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D. Record information concurrent with construction progress.
E. Record Drawings:  Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA
A. Source Data:  For each product or system, list names, addresses and telephone numbers of

Subcontractors and suppliers, including local source of supplies and replacement parts.
B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and

data applicable to installation.  Delete inapplicable information.
C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and

systems, to show control and flow diagrams.  Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS
A. For Each Item of Equipment and Each System:

1. Description of unit or system, and component parts.
2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.
4. Complete nomenclature and model number of replaceable parts.

B. Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

C. Operating Procedures:  Include start-up, break-in, and routine normal operating instructions and
sequences.  Include regulation, control, stopping, shut-down, and emergency instructions. 
Include summer, winter, and any special operating instructions.

D. Maintenance Requirements:  Include routine procedures and guide for preventative
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

E. Provide servicing and lubrication schedule, and list of lubricants required.
F. Include manufacturer's printed operation and maintenance instructions.
G. Include sequence of operation by controls manufacturer.
H. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams

required for maintenance.
I. Additional Requirements:  As specified in individual product specification sections.

3.04 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS
A. Assemble operation and maintenance data into durable manuals for Owner's personnel use,

with data arranged in the same sequence as, and identified by, the specification sections.
B. Where systems involve more than one specification section, provide separate tabbed divider for

each system.
C. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic

covers; 2 inch maximum ring size.  When multiple binders are used, correlate data into related
consistent groupings.

D. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.
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E. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

F. Tables of Contents:  List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

G. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

H. Text:  Manufacturer's printed data, or typewritten data on 20 pound paper.
I. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings to

size of text pages.
3.05 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

END OF SECTION
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SECTION 01 79 00
DEMONSTRATION AND TRAINING

PART 1  GENERAL
1.01 SUMMARY

A. Demonstration of products and systems  where indicated in specific specification sections.
B. Training of Owner personnel in operation and maintenance is required for:

1. Pre-Purchased systems and equipment.
1.02 RELATED REQUIREMENTS

A. Section 01 78 00 - Closeout Submittals:  Operation and maintenance manuals.
B. Other Specification Sections:  Additional requirements for demonstration and training.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

1.04 QUALITY ASSURANCE
A. Instructor Qualifications:  Familiar with design, operation, maintenance and troubleshooting of

the relevant products and systems.  
1. Provide as instructors the most qualified trainer of those contractors and/or installers who

actually supplied and installed the systems and equipment.
2. Where a single person is not familiar with all aspects, provide specialists with necessary

qualifications.
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 DEMONSTRATION - GENERAL

A. Demonstrations conducted during system start-up do not qualify as demonstrations for the
purposes of this section, unless approved in advance by Owner.

B. Demonstration may be combined with Owner personnel training if applicable.
C. Operating Equipment and Systems:  Demonstrate operation in all modes, including start-up,

shut-down, seasonal changeover, emergency conditions, and troubleshooting, and maintenance
procedures, including scheduled and preventive maintenance.
1. Perform demonstrations not less than two weeks prior to Substantial Completion.
2. For equipment or systems requiring seasonal operation, perform demonstration for other

season within six months.
D. Non-Operating Products:  Demonstrate cleaning, scheduled and preventive maintenance, and

repair procedures.
1. Perform demonstrations not less than two weeks prior to Substantial Completion.

3.02 TRAINING - GENERAL
A. Conduct training on-site unless otherwise indicated.
B. Owner will provide classroom and seating at no cost to Contractor.
C. Provide training in minimum two hour segments.
D. Training schedule will be subject to availability of Owner's personnel to be trained; re-schedule

training sessions as required by Owner; once schedule has been approved by Owner failure to
conduct sessions according to schedule will be cause for Owner to charge Contractor for
personnel "show-up" time.

E. Review of Facility Policy on Operation and Maintenance Data:  During training discuss:

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District May 22, 2025
Electrical Pre-Purchase Package SJ Project Number 24079C

01 79 00 DEMONSTRATION AND
TRAINING

2

1. The location of the O&M manuals and procedures for use and preservation; backup
copies.

2. Typical contents and organization of all manuals, including explanatory information, system
narratives, and product specific information.

3. Typical uses of the O&M manuals.
F. Product- and System-Specific Training:

1. Review the applicable O&M manuals.
2. For systems, provide an overview of system operation, design parameters and constraints,

and operational strategies.
3. Review instructions for proper operation in all modes, including start-up, shut-down,

seasonal changeover and emergency procedures, and for maintenance, including
preventative maintenance.

4. Provide hands-on training on all operational modes possible and preventive maintenance.
5. Emphasize safe and proper operating requirements; discuss relevant health and safety

issues and emergency procedures.
6. Discuss common troubleshooting problems and solutions.
7. Discuss any peculiarities of equipment installation or operation.
8. Discuss warranties and guarantees, including procedures necessary to avoid voiding

coverage.
9. Review recommended tools and spare parts inventory suggestions of manufacturers.
10. Review spare parts and tools required to be furnished by Contractor.
11. Review spare parts suppliers and sources and procurement procedures.

G. Be prepared to answer questions raised by training attendees; if unable to answer during
training session, provide written response within three days.

END OF SECTION
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SECTION 26 22 00
LOW-VOLTAGE TRANSFORMERS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. General purpose transformers.
1.02 ADMINISTRATIVE REQUIREMENTS

A. Coordination:
1. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment,

or other potential obstructions within the dedicated equipment spaces and working
clearances required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

3. Coordinate the work with placement of supports, anchors, etc. required for mounting.
4. Verify with manufacturer that conductor terminations are suitable for use with the

conductors to be installed.
5. Notify Architect of any conflicts with or deviations from Contract Documents. Obtain

direction before proceeding with work.
B. Coordination:  Coordinate the work with placement of support framing and anchors required for

mounting of transformers.
C. NEMA TR-1/ANSI 57.12.51 and 57.12.50
D. Federal Register - US department of Energy, Office of Energy Efficiency and Renewable

Energy, 10 CFR Part 30, July 29, 2004.  Energy Conservation Program for Commercial and
Industrial Equipment, Energy Conservaiton Standards for Distribution Transformers, Proposed
Rule.

E. ANSI/ASHRAE/IESNA 90.1 - Energy Efficient Design on New Buildings Except Low- Rise
Residential Buildings.
1. Transformer selection based on optimizing the combination of no-load, part-load, and

full-load losses without compromising operational and reliability requirements for the
building.

F. ANSI/NEMA TP-1 - Guide for Determining Energy Efficiency for Distribution Transformers.
1. For Reference only.  US DOE deos not consider NEMA TP-1 efficiency levels to reflect low

life cycle cost.
G. ANSI/NEMA TP-2 - Standard Test Method for Measuring Energy Consumption of Distribution

Transformers.
H. IEEE C57.110-1998 - IEEE Recommended Practice for establishing transformer capability

when feeding nonsinusoidal load currents.
1. Transformers losses increase in proportion to the mix of electronic equipment in the

overall load fed from transformer.
1.03 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Include voltage, kVA, impedance, tap configurations, insulation system class and

rated temperature rise, efficiency, sound level, enclosure ratings, outline and support point
dimensions, weight, required clearances, service condition requirements, and installed features.

C. Provide linear load efficiency data  at 25 %, 35%, 50 %, 75 % , and 100 % full load.
1. Vibration Isolators:  Include attachment method and rated load and deflection.
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D. Shop Drawings:  Provide dimensioned plan and elevation views of transformers and adjacent
equipment with all required clearances indicated.

E. Product Data:  Provide outline and support point dimensions of enclosures and accessories,
unit weight, voltage, kVA, and impedance ratings and characteristics, tap configurations,
insulation system type, core and coil material and rated temperature rise.

F. Test Reports:  Indicate loss data, efficiency at 0, 25, 50, 75 and 100 percent rated load, and
sound level.

G. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

H. Maintenance Data:  Include recommended maintenance procedures and intervals.
I. Project Record Documents:  Record actual locations of transformers.

1.04 QUALITY ASSURANCE
A. Comply with requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

E. Products:  Listed and classified by Underwriters Laboratories Inc. as suitable for the purpose
specified and indicated.

1.05 DELIVERY, STORAGE, AND HANDLING
A. Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or

heavy plastic cover to protect units from dirt, water, construction debris, and traffic.
B. Handle in accordance with manufacturer's written instructions.  Lift only with lugs provided for

the purpose.  Handle carefully to avoid damage to transformer internal components, enclosure,
and finish.

1.06 FIELD CONDITIONS
A. Ambient Temperature:  Do not exceed the following maximum temperatures during and after

installation of transformers.
1. Greater than 10 kVA:  104 degrees F maximum.
2. Less than 10 kVA:  77 degrees F maximum.

B. Ambient Temperature: Do not exceed 86 degrees F average or 104 degrees F maximum
measured during any 24 hour period during and after installation of transformers.

1.07 WARRANTY
A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Basis of Design: Schneider Electric; Square D Products; Premium 30 energy efficient: 
www.schneider-electric.us/#sle.

B. Eaton Electrical/Cutler-Hammer:  www.eatonelectrical.com.
C. GE Industrial:  www.geindustrial.com.
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D. Powersmiths International Corp.
E. Substitutions:  See Section 01 60 00 - Product Requirements.
F. Source Limitations:  Furnish transformers produced by the same manufacturer as the other

electrical distribution equipment used for this project and obtained from a single supplier.
2.02 TRANSFORMERS - GENERAL REQUIREMENTS

A. Description: High performance,energy efficient, copper wound transformer with 30 % less loses
than NEMA TP_1 . Factory-assembled, dry type transformers for 60 Hz operation designed and
manufactured in accordance with NEMA ST 20 and listed and labeled by Underwriters
Laboratories Inc. as suitable for the purpose specified and indicated.

B. Unless noted otherwise, transformer ratings indicated are for continuous loading according to
IEEE C57.96 under the following service conditions:
1. Altitude:  Less than 3,300 feet.
2. Ambient Temperature:

a. Greater than 10 kVA:  Not exceeding 104 degrees F.
b. Less than 10 kVA:  Not exceeding 77 degrees F.

3. Ambient Temperature: Not exceeding 86 degrees F average or 104 degrees F maximum
measured during any 24 hour period.

C. Core:  High grade, non-aging silicon steel with high magnetic permeability and low hysteresis
and eddy current losses. Keep magnetic flux densities substantially below saturation point, even
at 10 percent primary overvoltage. Tightly clamp core laminations to prevent plate movement
and maintain consistent pressure throughout core length.

D. Impregnate core and coil assembly with non-hydroscopic thermo-setting varnish to effectively
seal out moisture and other contaminants.

E. Basic Impulse Level:  10 kV.
F. Ground core and coil assembly to enclosure by means of a visible flexible copper grounding

strap.
G. Isolate core and coil from enclosure using vibration-absorbing mounts.
H. Nameplate:  Include transformer connection data, ratings, wiring diagrams, and overload

capacity based on rated winding temperature rise.
2.03 GENERAL PURPOSE TRANSFORMERS

A. Description:  Self-cooled, two winding transformers listed and labeled as complying with UL 506
or UL 1561; ratings as indicated on the drawings.

B. Primary Voltage:  480 volts delta, 3 phase.
C. Secondary Voltage:  208Y/120 volts, 3 phase 4 wire.
D. Insulation System and Allowable Average Winding Temperature Rise:

1. 15 kVA and Larger:  Class 220 degrees C insulation system with 115 degrees C average
winding temperature rise.

E. Coil Conductors:  Continuous copper windings with terminations brazed or welded.
F. Winding Taps:

1. Less than 3 kVA:  None.
2. 3 kVA through 15 kVA:  Two 5 percent full capacity primary taps below rated voltage.
3. 15 kVA through 300 kVA:  Two 2.5 percent full capacity primary taps above and four 2.5

percent full capacity primary taps below rated voltage.
4. 500 kVA and Larger:  Two 2.5 percent full capacity primary taps above and two 2.5 percent

full capacity primary taps below rated voltage.
G. Energy Efficiency:  DOE 2016  energy efficiency levels.
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H. Sound Levels:  Low sound levels at least 5 db less than NEMA ST 20 standard sound levels.
I. Mounting Provisions:

1. Less than 15 kVA:  Suitable for wall mounting.
2. 15 kVA through 75 kVA:  Suitable for wall, floor, or trapeze mounting.
3. Larger than 75 kVA:  Suitable for floor mounting.

J. Transformer Enclosure:  Comply with NEMA ST 20.
1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the

following installation locations:
a. Indoor clean, dry locations:  Type 2.
b. Outdoor locations:  Type 3R.

2. Construction:  Steel.
a. Less than 15 kVA:  Totally enclosed, non-ventilated.
b. 15 kVA and Larger:  Ventilated.

3. Finish:  Manufacturer's standard grey, suitable for outdoor installations.
4. Provide lifting eyes or brackets.

K. Accessories:
1. Lug Kits:  Sized as required for termination of conductors as indicated on the drawings.

L. Primary Voltage:  480 volts, 3 phase.
M. Secondary Voltage:  208Y/120 volts, 3 phase.
N. Insulation system and average winding temperature rise for rated kVA as follows:

1. 1-15 kVA:  Class 185 with 115 degrees C rise, in a 40 C ambient setting.
2. 16-500 kVA:  Class 220 with 115 degrees C rise, in a 40 C ambient setting.

O. Case Temperature:  Do not exceed 35 degrees C rise above ambient at warmest point at full
load.

P. Winding Taps:
1. Transformers Less than 15 kVA:  Two 5 percent below rated voltage, full capacity taps on

primary winding.
2. Transformers 15 kVA and Larger: Two 2-1/2% full capacity taps above and below normal

primary voltage.
Q. Sound Levels:  NEMA ST 20.
R. Energy Standard

1. Efficiency at 50% load is at least 0.9% higher than NEMA TP-1 for transformers up to 750
KVA.

S. Basic Impulse Level:  10 kV
T. Ground core and coil assembly to enclosure by means of a visible flexible copper grounding

strap.
U. Mounting:

1. 1-15 kVA:  Suitable for wall mounting.
2. 16-75 kVA:  Suitable for wall mounting.
3. Larger than 75 kVA:  Suitable for floor mounting.

V. Coil Conductors:  Continuous copper windings with terminations brazed or welded.
W. Transformer Enclosure:  NEMA ST 20.

1. Type 1.
2. Ventilated.
3. Provide lifting eyes or brackets.
4. All terminals, including those for changing taps, must be readily accessible by removing

front cover plates.
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X. Isolate core and coil from enclosure using vibration-absorbing mounts.
Y. Nameplate:  Include transformer connection data and overload capacity based on rated

allowable temperature rise.
2.04 SOURCE QUALITY CONTROL

A. Factory test transformers according to NEMA ST 20.
B. Production test each unit according to NEMA ST 20.

END OF SECTION
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SECTION 26 24 13
SWITCHBOARDS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Low-voltage (600 V and less) switchboards and associated accessories for service and
distribution applications.

B. Overcurrent protective devices for switchboards.
1.02 REFERENCE STANDARDS

A. FS W-C-375 - Circuit Breakers, Molded Case; Branch Circuit and Service; Federal
Specification; Revision E, 2013.

B. IEEE C57.13 - IEEE Standard Requirements for Instrument Transformers; 2008.
C. NECA 400 - Standard for Installing and Maintaining Switchboards; 2007.
D. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum); 2020.
E. NEMA PB 2 - Deadfront Distribution Switchboards; 2011.
F. NEMA PB 2.1 - General Instructions for Proper Handling, Installation, Operation, and

Maintenance of Deadfront Distribution Switchboards Rated 600 Volts or Less; 2013.
G. UL 489 - Molded-Case Circuit Breakers, Molded-Case Switches and Circuit Breaker

Enclosures; Current Edition, Including All Revisions.
H. UL 891 - Switchboards; Current Edition, Including All Revisions.

1.03 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate with manufacturer to provide shipping splits suitable for the dimensional
constraints of the installation.

2. Notify Architect of any conflicts with or deviations from Contract Documents. Obtain
direction before proceeding with work.

B. Service Entrance Switchboards:
1. Coordinate with Utility Company to provide switchboards with suitable provisions for

electrical service and utility metering, where applicable.
2. Coordinate with Owner to arrange for Utility Company required access to equipment for

installation and maintenance.
3. Arrange for inspections necessary to obtain Utility Company approval of installation.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for

switchboards, enclosures, overcurrent protective devices, and other installed components and
accessories.
1. Include characteristic trip curves for each type and rating of overcurrent protective device

upon request.
1.05 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store switchboards in accordance with manufacturer's
instructions, NECA 400, and NEMA PB 2.1.

B. Store in a clean, dry space having a uniform temperature to prevent condensation (including
outdoor switchboards, which are not weatherproof until completely and properly installed).
Where necessary, provide temporary enclosure space heaters or temporary power for
permanent factory-installed space heaters.
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C. Maintain factory wrapping or provide an additional heavy canvas or heavy plastic cover to
protect units from dirt, water, construction debris, and traffic.

D. Handle carefully to avoid damage to switchboard internal components, enclosure, and finish.
PART 2  PRODUCTS
2.01 SWITCHBOARDS

A. Provide switchboards consisting of all required components, control power transformers,
instrumentation and control wiring, accessories, etc. as necessary for a complete operating
system.

B. Provide products listed, classified, and labeled as suitable for the purpose intended.
C. Description:  Dead-front switchboard assemblies complying with NEMA PB 2, and listed and

labeled as complying with UL 891; ratings, configurations and features as indicated on the
drawings.

D. Service Conditions:
1. Provide switchboards and associated components suitable for operation under the

following service conditions without derating:
a. Altitude:  Less than 6,600 feet.
b. Ambient Temperature:

1) Switchboards Containing Molded Case or Insulated Case Circuit Breakers: 
Between 23 degrees F and 104 degrees F.

2. Provide switchboards and associated components suitable for operation at indicated
ratings under the service conditions at the installed location.

E. Short Circuit Current Rating:
1. Provide switchboards with listed short circuit current rating not less than the available fault

current at the installed location as indicated on the drawings.
F. Main Devices:  Configure for top or bottom incoming feed as indicated or as required for the

installation.  Provide separate pull section and/or top-mounted pullbox as indicated or as
required to facilitate installation of incoming feed.

G. Bussing:  Sized in accordance with UL 891 temperature rise requirements.
1. Through bus (horizontal cross bus) to be fully rated through full length of switchboard

(non-tapered). Tapered bus is not permitted.
2. Provide solidly bonded equipment ground bus through full length of switchboard, with a

suitable lug for each feeder and branch circuit equipment grounding conductor.
3. Phase and Neutral Bus Material:  Copper.
4. Ground Bus Material:  Copper.

H. Conductor Terminations:  Suitable for use with the conductors to be installed.
1. Line Conductor Terminations:

a. Main and Neutral Lug Material:  Copper, suitable for terminating copper conductors
only.

b. Main and Neutral Lug Type:  Mechanical.
2. Load Conductor Terminations:

a. Lug Material:  Copper, suitable for terminating copper conductors only.
b. Lug Type:

I. Enclosures:
1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the

following installation locations:
2. Finish:  Manufacturer's standard unless otherwise indicated.

J. Future Provisions:
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1. Prepare designated spaces for future installation of devices including bussing, connectors,
mounting hardware and all other required provisions.

K. Instrument Transformers:
1. Comply with IEEE C57.13.
2. Select suitable ratio, burden, and accuracy as required for connected devices.
3. Current Transformers:  Connect secondaries to shorting terminal blocks.
4. Potential Transformers:  Include primary and secondary fuses with disconnecting means.

2.02 OVERCURRENT PROTECTIVE DEVICES
A. Circuit Breakers:

1. Interrupting Capacity:
a. Provide circuit breakers with interrupting capacity as required to provide the short

circuit current rating indicated, but not less than specified minimum requirements.
b. Fully Rated Systems:  Provide circuit breakers with interrupting capacity not less than

the short circuit current rating indicated.
2. Molded Case Circuit Breakers:

a. Description:  Quick-make, quick-break, over center toggle, trip-free, trip-indicating
circuit breakers; listed and labeled as complying with UL 489, and complying with FS
W-C-375 where applicable; ratings, configurations, and features as indicated on the
drawings.
1) Provide thermal magnetic circuit breakers unless otherwise indicated.
2) Provide electronic trip circuit breakers where indicated.

b. Thermal Magnetic Circuit Breakers:  For each pole, furnish thermal inverse time
tripping element for overload protection and magnetic instantaneous tripping element
for short circuit protection.
1) Provide field-adjustable magnetic instantaneous trip setting for circuit breaker

frame sizes 225 amperes and larger.
c. Electronic Trip Circuit Breakers:  Furnish solid state, microprocessor-based, true rms

sensing trip units.
2.03 SOURCE QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Factory test switchboards according to NEMA PB 2, including the following production (routine)

tests on each switchboard assembly or component:
1. Dielectric tests.
2. Mechanical operation tests.
3. Grounding of instrument transformer cases test.
4. Electrical operation and control wiring tests, including polarity and sequence tests.
5. Ground-fault sensing equipment test.

END OF SECTION
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SECTION 26 24 16
PANELBOARDS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Power distribution panelboards.
B. Lighting and appliance panelboards.
C. Overcurrent protective devices for panelboards.

1.02 REFERENCE STANDARDS
A. FS W-C-375 - Circuit Breakers, Molded Case; Branch Circuit and Service; Federal

Specification; Revision E, 2013.
B. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2010.
C. NECA 407 - Standard for Installing and Maintaining Panelboards; 2009.
D. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum); 2020.
E. NEMA ICS 2 - Industrial Control and Systems Controllers, Contactors and Overload Relays

Rated 600 Volts; 2008 (Reaffirmed 2020).
F. NEMA KS 1 - Heavy Duty Enclosed and Dead-Front Switches (600 Volts Maximum); 2013.
G. NEMA PB 1 - Panelboards; 2011.
H. NEMA PB 1.1 - General Instructions for Proper Installation, Operation and Maintenance of

Panelboards Rated 600 Volts or Less; 2013.
I. NETA ATS - Acceptance Testing Specifications for Electrical Power Equipment and Systems;

2013.
J. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having

Jurisdiction, Including All Applicable Amendments and Supplements.
K. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations; Current

Edition, Including All Revisions.
L. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations; Current Edition,

Including All Revisions.
M. UL 67 - Panelboards; Current Edition, Including All Revisions.
N. UL 98 - Enclosed and Dead-Front Switches; Current Edition, Including All Revisions.
O. UL 489 - Molded-Case Circuit Breakers, Molded-Case Switches and Circuit Breaker

Enclosures; Current Edition, Including All Revisions.
P. UL 869A - Reference Standard for Service Equipment; Current Edition, Including All Revisions.
Q. UL 943 - Ground-Fault Circuit-Interrupters; Current Edition, Including All Revisions.
R. UL 1053 - Ground-Fault Sensing and Relaying Equipment; Current Edition, Including All

Revisions.
1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordination:
1. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment,

or other potential obstructions within the dedicated equipment spaces and working
clearances for electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.
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3. Coordinate the work with other trades to provide walls suitable for installation of
flush-mounted panelboards where indicated.

4. Verify with manufacturer that conductor terminations are suitable for use with the
conductors to be installed.

5. Notify Architect of any conflicts with or deviations from Contract Documents. Obtain
direction before proceeding with work.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for

panelboards, enclosures, overcurrent protective devices, and other installed components and
accessories.
1. Include characteristic trip curves for each type and rating of overcurrent protective device

upon request.
C. Shop Drawings:  Indicate outline and support point dimensions, voltage, main bus ampacity,

overcurrent protective device arrangement and sizes, short circuit current ratings, conduit entry
locations, conductor terminal information, and installed features and accessories.
1. Include wiring diagrams showing all factory and field connections.
2. Clearly indicate whether proposed short circuit current ratings are fully rated or, where

acceptable, series rated systems.
D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use

stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

E. Project Record Documents:  Record actual installed locations of panelboards and actual
installed circuiting arrangements.

F. Maintenance Data:  Include information on replacement parts and recommended maintenance
procedures and intervals.

G. Maintenance Materials:   Furnish the following for Owner's use in maintenance of project.
1. See Section 01 60 00 - Product Requirements, for additional provisions.
2. Panelboard Keys:  Two of each different key.

1.05 QUALITY ASSURANCE
A. Comply with requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store panelboards in accordance with manufacturer's instructions

and NECA 407.
B. Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or

heavy plastic cover to protect units from dirt, water, construction debris, and traffic.
C. Handle carefully in accordance with manufacturer's written instructions to avoid damage to

panelboard internal components, enclosure, and finish.

NOT F
OR B

ID
DIN

G



Red Clay Consolidated School District May 22, 2025
Electrical Pre-Purchase Package SJ Project Number 24079C

26 24 16 PANELBOARDS
3

1.07 FIELD CONDITIONS
A. Maintain ambient temperature within the following limits during and after installation of

panelboards:
1. Panelboards Containing Circuit Breakers:  Between 23 degrees F and 104 degrees F.

1.08 MAINTENANCE MATERIALS
A. See Section 01 60 00 - Product Requirements, for additional provisions.
B. Furnish two of each panelboard key.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Basis of design: Schneider Electric; Square D Products:  www.schneider-electric.us/#sle.
B. General Electric Company:  www.geindustrial.com/#sle.
C. Eaton Corporation:  www.eaton.com/#sle.
D. Substitutions:  See Section 01 60 00 - Product Requirements.
E. Source Limitations:  Furnish panelboards and associated components produced by the same

manufacturer as the other electrical distribution equipment used for this project and obtained
from a single supplier.

2.02 PANELBOARDS - GENERAL REQUIREMENTS
A. Provide products listed, classified, and labeled as suitable for the purpose intended.
B. Unless otherwise indicated, provide products suitable for continuous operation under the

following service conditions:
1. Altitude:  Less than 6,600 feet.
2. Ambient Temperature:

a. Panelboards Containing Circuit Breakers:  Between 23 degrees F and 104 degrees F.
C. Short Circuit Current Rating:

1. Provide panelboards with listed short circuit current rating not less than the available fault
current at the installed location as indicated on the drawings.

2. Listed series ratings are acceptable, except where not permitted by motor contribution
according to NFPA 70.

3. Label equipment utilizing series ratings as required by NFPA 70.
D. Panelboards Used for Service Entrance:  Listed and labeled as suitable for use as service

equipment according to UL 869A.
E. Mains:  Configure for top or bottom incoming feed as indicated or as required for the installation.
F. Branch Overcurrent Protective Devices:  Replaceable without disturbing adjacent devices.
G. Bussing:  Sized in accordance with UL 67 temperature rise requirements.

1. Provide fully rated neutral bus unless otherwise indicated, with a suitable lug for each
feeder or branch circuit requiring a neutral connection.

2. Provide solidly bonded equipment ground bus in each panelboard, with a suitable lug for
each feeder and branch circuit equipment grounding conductor.

3. Provide separate isolated/insulated ground bus where indicated or where isolated
grounding conductors are provided.

H. Conductor Terminations:  Suitable for use with the conductors to be installed.
I. Enclosures:  Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E.

1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the
following installation locations:
a. Indoor Clean, Dry Locations:  Type 1.
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2. Boxes:  Galvanized steel unless otherwise indicated.
a. Provide wiring gutters sized to accommodate the conductors to be installed.

3. Fronts:
a. Fronts for Surface-Mounted Enclosures:  Same dimensions as boxes.
b. Fronts for Flush-Mounted Enclosures:  Overlap boxes on all sides to conceal rough

opening.
c. Finish for Painted Steel Fronts:  Manufacturer's standard grey unless otherwise

indicated.
d. Provide lockable door-in-door trim with hinged cover for access to load terminals and

wiring gutters, and separate lockable continous hinged door with concealed hinges for
access to overcurrent protective device handles without exposing live parts.

4. Lockable Doors:  All locks keyed alike unless otherwise indicated.
5. Metal frame for type written directory

J. Future Provisions:  Prepare all unused spaces for future installation of devices including
bussing, connectors, mounting hardware and all other required provisions.

K. Ground Fault Protection:  Where ground-fault protection is indicated, provide system listed and
labeled as complying with UL 1053.
1. Where electronic circuit breakers equipped with integral ground fault protection are used,

provide separate neutral current sensor where applicable.
L. Selectivity:  Where the requirement for selectivity is indicated, furnish products as required to

achieve selective coordination.
2.03 POWER DISTRIBUTION PANELBOARDS

A. Description:  Panelboards complying with NEMA PB 1, power and feeder distribution type,
circuit breaker type, and listed and labeled as complying with UL 67; ratings, configurations and
features as indicated on the drawings.

B. Products:
1. SQ D .
2. General Electric.
3. Eaton Cutler Hammer.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

C. Conductor Terminations:
1. Main and Neutral Lug Material:  Copper, suitable for terminating copper conductors only.
2. Main and Neutral Lug Type:  Mechanical.

D. Bussing:
1. Phase and Neutral Bus Material:  Copper.
2. Ground Bus Material:  Copper.

E. Circuit Breakers:
1. Provide bolt-on type or plug-in type secured with locking mechanical restraints.
2. Provide thermal magnetic circuit breakers unless otherwise indicated.
3. Provide electronic trip circuit breakers where indicated.

F. Enclosures:
1. Provide surface-mounted enclosures unless otherwise indicated.
2. Fronts:  Provide lockable door-in-door trim with hinged cover for access to load terminals

and wiring gutters, and separate lockable continous  hinged door with concealed hinges for
access to overcurrent protective device handles without exposing live parts.

3. Provide metal circuit directory holder mounted on inside of door.
G. Manufacturers:

1. SQ.D or Equal.
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2. Substitutions:  See Section 01 60 00 - Product Requirements.
H. Description:  NEMA PB 1, circuit breaker type.
I. Service Conditions:

1. Altitude:  1000 feet.
2. Temperature:  55 degrees F.

J. Panelboard Bus:  Copper, ratings as indicated.  Provide copper ground bus in each panelboard.
K. Minimum integrated short circuit rating:  As indicated.

1. 240 Volt Panelboards:  14,000 amperes rms symmetrical (minimum).
2. 480 Volt Panelboards:  21,000 amperes rms symmetrical (minimum).

L. Molded Case Circuit Breakers:  With integral thermal and instantaneous magnetic trip in each
pole; UL listed. For air conditioning equipment branch circuits provide circuit breakers UL listed
as Type HACR.

M. Molded Case Circuit Breakers with Current Limiters:  With replaceable current limiting elements,
in addition to integral thermal and instantaneous magnetic trip in each pole; UL listed.

N. Circuit Breaker Accessories:  Trip units and auxiliary switches as indicated.
O. Enclosure:  NEMA PB 1, Type 1, 5 34" deep, 20" wide, cabinet box.  With continued hinge and

lock.
2.04 LIGHTING AND APPLIANCE PANELBOARDS

A. Description:  Panelboards complying with NEMA PB 1, lighting and appliance branch circuit
type, circuit breaker type, and listed and labeled as complying with UL 67; ratings,
configurations and features as indicated on the drawings.

B. Products:
1. SQD.
2. General Electric.
3. Eaton Cutler Hammer.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

C. Conductor Terminations:
1. Main and Neutral Lug Material:  Copper, suitable for terminating copper conductors only.
2. Main and Neutral Lug Type:  Mechanical.

D. Bussing:
1. Phase Bus Connections:  Arranged for sequential phasing of overcurrent protective

devices.
2. Phase and Neutral Bus Material:  Copper.
3. Ground Bus Material:  Copper.

E. Circuit Breakers:  Thermal magnetic bolt-on type unless otherwise indicated.
F. Enclosures:

1. Provide surface-mounted or flush-mounted enclosures as indicated.
2. Fronts:  Provide door-in-door trim with hinged cover for access to load terminals and wiring

gutters, and separate lockable continous hinged door with concealed hinges for access to
overcurrent protective device handles without exposing live parts.

3. Provide metal circuit directory holder mounted on inside of door.
G. Manufacturers:

1. SQ.D or Equal.
2. Substitutions:  See Section 01 60 00 - Product Requirements.

H. Description:  NEMA PB1, circuit breaker type, lighting and appliance branch circuit panelboard.
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I. Panelboard Bus:  Copper, ratings as indicated.  Provide copper ground bus in each panelboard;
provide insulated ground bus where scheduled.

J. Minimum Integrated Short Circuit Rating:  As indicated.
1. 240 Volt Panelboards:  14,000 amperes rms symmetrical (minimum).
2. 480 Volt Panelboards:  21,000 amperes rms symmetrical (minimum).

K. Molded Case Circuit Breakers:  Thermal magnetic trip circuit breakers, bolt-on type, with
common trip handle for all poles; UL listed.
1. Type SWD for lighting circuits.
2. Type HACR for air conditioning equipment circuits.
3. Class A ground fault interrupter circuit breakers where scheduled.
4. Do not use tandem circuit breakers, or miniature circuit breakers.

L. Enclosure:  NEMA PB 1, Type 1.
M. Cabinet Box:  6 inches deep, 20 inches wide for 240 volt and less panelboards, 20 inches wide

for 480 volt panelboards.
N. Cabinet Front:  Flush or Surface cabinet front with concealed trim clamps, concealed hinge,

metal directory frame, and flush lock all keyed alike.  Finish in manufacturer's standard gray
enamel.

2.05 OVERCURRENT PROTECTIVE DEVICES
A. Molded Case Circuit Breakers:

1. Description:  Quick-make, quick-break, over center toggle, trip-free, trip-indicating circuit
breakers listed and labeled as complying with UL 489, and complying with FS W-C-375
where applicable; ratings, configurations, and features as indicated on the drawings.

2. Interrupting Capacity:
a. Provide circuit breakers with interrupting capacity as required to provide the short

circuit current rating indicated, but not less than:
1) 14000 rms symmetrical amperes at 240 VAC or 208 VAC.
2) 21000 rms symmetrical amperes at 480 VAC.

b. Fully Rated Systems:  Provide circuit breakers with interrupting capacity not less than
the short circuit current rating indicated.

c. Series Rated Systems:  Provide circuit breakers listed in combination with upstream
devices to provide interrupting rating not less than the short circuit current rating
indicated.

3. Conductor Terminations:
a. Provide mechanical lugs unless otherwise indicated.
b. Lug Material:  Copper, suitable for terminating copper conductors only.

4. Thermal Magnetic Circuit Breakers:  For each pole, furnish thermal inverse time tripping
element for overload protection and magnetic instantaneous tripping element for short
circuit protection.
a. Provide field-adjustable magnetic instantaneous trip setting for circuit breaker frame

sizes larger than 225 amperes.
b. Provide interchangeable trip units where indicated.

5. Electronic Trip Circuit Breakers:  Furnish solid state, microprocessor-based, true rms
sensing trip units.
a. Provide the following field-adjustable trip response settings:

1) Long time pickup, adjustable by replacing interchangeable trip unit or by setting
dial.

2) Long time delay.
3) Short time pickup and delay.
4) Instantaneous pickup.
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5) Ground fault pickup and delay where ground fault protection is indicated.
6. Multi-Pole Circuit Breakers:  Furnish with common trip for all poles.
7. Provide the following circuit breaker types where indicated:

a. Ground Fault Circuit Interrupter (GFCI) Circuit Breakers:  Listed as complying with UL
943, class A for protection of personnel.

b. Ground Fault Equipment Protection Circuit Breakers:  Designed to trip at 30 mA for
protection of equipment.

c. Current Limiting Circuit Breakers:  Without using fusible elements, designed to limit
the let-through energy to a value less than the energy of a one-half cycle wave of the
symmetrical prospective current when operating within its current limiting range.

8. Provide listed switching duty rated circuit breakers with SWD marking where indicated.
9. Provide listed high intensity discharge lighting rated circuit breakers with HID marking

where indicated.
10. Do not use tandem circuit breakers.
11. Do not use handle ties in lieu of multi-pole circuit breakers.

2.06 SOURCE QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Factory test panelboards according to NEMA PB 1.

END OF SECTION
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