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SECTION 00 1155
ADVERTISEMENT FOR BIDS

RECEIPT OF BIDS

Sealed bids for BSD Contact BSD17002-DEMOLITION will be received by the Brandywine
School District, in the Auditorium of the P.S. DuPont School until 2:00 p.m. local time on
Thursday, August 17, 2017 at which time they will be publicly opened and read aloud.

Bidder bears the risk of late delivery. Any bids received after the stated time will be returned
unopened.

Sealed bids shall be addressed to the Brandywine School District, at PS DuPont School: 701 W
34th Street, Wilmington, DE 19802 Attn: Carol Riddle. The outer envelope should clearly
indicate: "BSD CONTRACT #17002 -DEMOLITION - SEALED BID - DO NOT OPEN"

SCOPE & SCHEDULE
Contract work involves demolition of the 7 story Burnett Building.
Finish grading and other site work will be part of a separate site work contract
Attention is called to construction schedule in the Bid Documents
PREQUALIFICATION OF BIDDERS

Only those General Contractors who have been PREQUALIFIED on both an annual and
supplemental basis and whose MAXIMUM CONTRACT DOLLAR VALUE is greater than
that listed below may submit bids for either part of this project. However, certain other
conditions as they relate to Maximum Contract Dollar Value may apply. Please see the full
text of the Prequalification Regulations at http://dfm.delaware.gov/.

PROJECT CONTRACT MAXIMUM CONTRACT
BURNETT DEMOLITION DOLLAR VALUE
Category - Demolition $1,000,000

All bidders shall submit for annual and supplemental prequalification under the Demolition
category. Applications for annual prequalification and supplemental prequalification for this
project, must be submitted by Thursday, July 6, 2017 to the addressee noted on the application.
Only those listed contractors prequalified both on an annual and supplemental basis will be
allowed to submit bids.

For information on annual or supplemental prequalification procedures, or to apply for Annual
and Supplemental Prequalification, visit the Division of Facilities Management website at
http://dfm.delaware.gov/ or call (302) 739-5644.

Qualification criteria for submitting the Supplemental Application may be found in the
Supplemental Application for Pre-Qualification on at bids.delaware.gov

Pre qualification and Bid Schedule
Pre qualification Applications are due Thursday July 6 2017
Qualifying Bidders will be notified on or about Thursday July 27 2016
NON-MANDATORY PRE BID

Bidders are strongly encouraged to visit the site. Email Carol Riddle at
carol.riddle@bsd.k12.de.us  to set up an appointment for a site visit.

ADVERTISEMENT FOR BIDS 001155-1
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BID DOCUMENTS

Contract documents may be viewed and downloaded at ABHA’s FTP site on or after June 15
2017. Bidders may request username and password by contacting the office of ABHA
Architects at 302-658-6426 and providing company name, contact name, email address, phone
number and mailing address. Bid documents may be examined at the offices of ABHA
Architects, 1621 N Lincoln St Wilmington DE 19806 or at the State of Delaware Online Bid
Solicitation Directory at <https://bids.delaware.gov>.

Email questions to Chandra Nilekani at cnilekani@abha.com
BID SECURITY

Each bid must be accompanies by a bid security equivalent to ten percent (10%) of the bid
amount and all additive alternates. The successful bidder must post a performance and payment
bond in a sum equal to one hundred percent (100%) of the contract price upon execution of the
contract.

Traditional, Diverse, and Small businesses will be afforded full opportunity to submit
pre-qualifications on this contract and will not be subject to discrimination on the basis of race,
creed, color, sexual orientation gender identity or national origin

The Owner reserves the right to reject any or all bids and to waive any informalities therein.

The Owner may extend the time and place for the opening of the bids from that described in
the advertisement, with not less than two calendar days notice by electronic means to those
bidders known to the Architect to have received plans.

Pusuant to the Office Of Management and Budget (OMB) "4104 Regulations for the Drug
Testing of Contractor and Subcontractor Employees Working on large Public Works Project'
requires that Contractors and Subcontractors who work on Large Public Works Contracts
funded all or in part with public funds implement a Mandatory Drug Testing Program. The
regulation can be downloaded form teh follwoing website:

http://regulations.delaware.gov/AdminCode/title19/4000/4100/index.shtml#TopOfPage
<http://regulations.delaware.gov/AdminCode/title19/4000/4100/index.shtml>

or
http://dfm.delaware.gov/construc/drug-testing.shtml
END OF SECTION

00 1155-2 ADVERTISEMENT FOR BIDS
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SECTION 00 1156
PRE-QUALIFICATION REQUIREMENTS
CONTRACTOR/SUBCONTRACTOR PREQUALIFICATION FOR
BSD CONTRACT NO. 17002-DEMOLITION BURNETT BUILDING DEMOLITION

The State of Delaware- Division of Facilities Management (DFM) and the Brandywine
School District (BSD), will be receiving

Annual Prequalification applications for the category DEMOLITION.

and

Supplemental Prequalification applications for BSD-17002A-DEMOLITION
until July 6 2017.

All bidders must submit both applications.

Only bids from prequalified bidders will be accepted for BSD Contract 17002-DEMOLITION

Prequalification Applications and requirtements are available at
<https://delaware.bids.gov>

END OF PUBLIC NOTICE

PRE-QUALIFICATION 001156 -1
REQUIREMENTS
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SECTION 00 2110
INSTRUCTIONS TO BIDDERS

TABLE OF ARTICLES
1.01 ARTICLE 1:GENERAL
A. DEFINITIONS

1.

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:
STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.
ARCHITECT:

ABHA Architects, Inc.

1621 N. Lincoln Street

Wilmington, DE 19806
ENGINEER:

Vandemark & Lynch, Inc.

4305 Miller Road

Wilmington, DE 19802
BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and
the proposed Contract Documents. The Bidding Requirements consist of the
Advertisement for Bid, Invitation to Bid, Instructions to Bidders, Supplementary
Instructions to Bidders (if any), General Conditions, Supplementary General Conditions,
General Requirements, Special Provisions (if any), the Bid Form (including the
Non-collusion Statement), and other sample bidding and contract forms. The proposed
Contract Documents consist of the form of Agreement between the Owner and
Contractor, as well as the Drawings, Specifications (Project Manual) and all Addenda
issued prior to execution of the Contract.
CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions,
Supplementary General Conditions, General Requirements, Special Provisions (if any),
the form of agreement between the Owner and the Contractor, Drawings (if any),
Specifications (Project Manual), and all addenda.
AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard
Form of Agreement between Owner and Contractor where the basis of payment is a
STIPULATED SUM. In the case of conflict between the instructions contained therein
and the General Requirements herein, these General Requirements shall prevail.
GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or
conditions) are instructions pertaining to the Bidding Documents and to contracts in
general. They contain, in summary, requirements of laws of the State; policies of the
Agency and instructions to bidders.
SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with
the General Requirements, the Special Provisions shall prevail.
ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

INSTRUCTIONS TO BIDDERS 002110-1
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BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material
or Work contemplated, acting directly or through a duly authorized representative who
meets the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor,
or both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable,
to be added to or deducted from the amount of the Base Bid if the corresponding change
in the Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is
liable, and which engages to be responsible for the Contractor's payments of all debts
pertaining to and for his acceptable performance of the Work for which he has contracted.
BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder
as a guaranty of good faith to enter into a contract with the Agency if the Work to be
performed or the material or equipment to be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or
work to be performed.

CONTRACTOR: Any individual, firm or corporation with whom a contract is made by
the Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct
contract with a contractor to furnish labor and materials at the job site, or to perform
construction labor and furnish material in connection with such labor at the job site.
CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

1.02 ARTICLE 2:BIDDER'S REPRESENTATIONS
A. PREQUALIFICATION

1.

Bidder is prequalified for the category of DEMOLITION by the State of Delaware and
meets criteria for Supplementary Prequalification for this Contract.

B. NON MANDATORY PRE-BID MEETING

1.

2.

002110-2

A site visit is strongly encouraged. For instructions for arranging site visit, see bid

advertisement. There will be no mandatory pre-bid meeting.

By submitting a Bid, the Bidder represents that:

a. The Bidder has read and understands the Bidding Documents and that the Bid is
made in accordance therewith.

b. The Bidder has visited the site, become familiar with existing conditions under which
the Work is to be performed, and has correlated the Bidder’s his personal
observations with the requirements of the proposed Contract Documents.

c. The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

INSTRUCTIONS TO BIDDERS



Brandywine School District Burnett Building Demolition

Project No. 1628

C. JOINT VENTURE REQUIREMENTS

1.

For Public Works Contracts, each Joint Venturer shall be qualified and capable to
complete the Work with their own forces.

Included with the Bid submission, and as a requirement to bid, a copy of the executed
Joint Venture Agreement shall be submitted and signed by all Joint Venturers involved.
All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

All required insurance certificates shall name both Joint Venturers.

Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware
Business License with their Bid.

Both Joint Venturers shall include their Federal E.I. Number with the Bid.

In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a
representative in attendance.

Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

D. ASSIGNMENT OF ANTITRUST CLAIMS

1.

As consideration for the award and execution by the Owner of this contract, the
Contractor hereby grants, conveys, sells, assigns and transfers to the State of Delaware all
of its right, title and interests in and to all known or unknown causes of action it presently
has or may now or hereafter acquire under the antitrust laws of the United States and the
State of Delaware, relating to the particular goods or services purchased or acquired by
the Owner pursuant to this contract.

1.03 ARTICLE 3:BIDDING DOCUMENTS
A. COPIES OF BID DOCUMENTS

1.

Refer to Advertisement (or Invitation) for Bids for information concerning locations
where Bidding Documents may be seen or obtained and under what conditions. Deposits
for documents are non-refundable.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The
issuing Agency nor the Architect assumes no responsibility for errors or
misinterpretations resulting from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

B. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

1.

The Bidder shall carefully study and compare the Bidding Documents with each other,
and with other work being bid concurrently or presently under construction to the extent
that it relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents
shall make a written request to the Architect at least seven days prior to the date for
receipt of Bids. Interpretations, corrections and changes to the Bidding Documents will
be made by written Addendum. Interpretations, corrections, or changes to the Bidding
Documents made in any other manner shall not be binding.

INSTRUCTIONS TO BIDDERS 002110-3
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3. The apparent silence of the specifications as to any detail, or the apparent omission from
it of detailed description concerning any point, shall be regarded as meaning that only the
best commercial practice is to prevail and only material and workmanship of the first
quality are to be used. Proof of specification compliance will be the responsibility of the
Bidder.

4.  Unless otherwise provided in the Contract Documents, the Contractor shall provide and
pay for all permits, labor, materials, equipment, tools, construction equipment and
machinery, water, heat, utilities, transportation, and other facilities and services necessary
for the proper execution and completion of the Work.

5. The Owner will bear the costs for all impact and user fees associated with the project.

C. SUBSTITUTIONS

1. The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is
not intended to be proprietary in any way. Substitutions of products for those named will
be considered, providing that the Bidder certifies that the function, quality, and
performance characteristics of the material offered is equal or superior to that specified.
It shall be the Bidder's responsibility to assure that the proposed substitution will not
affect the intent of the design, and to make any installation modifications required to
accommodate the substitution.

2. Requests for substitutions shall be made in writing to the Architect at least ten days prior
to the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The
Architect is to notify Owner prior to any approvals.

3. Ifthe Architect approves a substitution prior to the receipt of Bids, such approval shall be
set forth in an Addendum. Approvals made in any other manner shall not be binding.

4. The Architect shall have no obligation to consider any substitutions after the Contract

award.
5. Bidders shall conform to requirements in Section 01600 MATERIAL AND
EQUIPMENT.
D. ADDENDA

1. Bidder shall be responsible for checking for Addenda on the State of Delaware Portal at
www.delaware.bids.gov.

2. Copies of Addenda will be made available for inspection wherever Bidding Documents
are on file for that purpose.

3. No Addenda will be issued later than 3 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the
location for the opening of bids.

4.  Each bidder shall ascertain prior to submitting his Bid that they have received all
Addenda issued, and shall acknowledge their receipt in their Bid in the appropriate space.
Not acknowledging an issued Addenda could be grounds for determining a bid to be
non-responsive.

1.04 ARTICLE 4:BIDDING PROCEDURES

A. PREPARATION OF BIDS
1. Submit the bids on the Bid Forms included with the Bidding Documents.

002110-4 INSTRUCTIONS TO BIDDERS
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10.

11.
12.

Project No. 1628

Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).

Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.
Interlineations, alterations or erasures must be initialed by the signer of the Bid.

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is
responsible for verifying that they have received all addenda issued during the bidding
period. Work required by Addenda shall automatically become part of the Contract.
Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

Each copy of the Bid shall include the legal name of the Bidder and a statement whether
the Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each
copy shall be signed by the person or persons legally authorized to bind the Bidder to a
contract. A Bid by a corporation shall further give the state of incorporation and have the
corporate seal affixed. A Bid submitted by an agent shall have a current Power of
Attorney attached, certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form included with the Bid Forms
and include it with their Bid.

In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to
bona fide legal citizens of the State who have established citizenship by residence of at
least 90 days in the State.

Each bidder shall include in their bid a copy of a valid Delaware Business License.

Each bidder shall include signed Affidavit(s) for the Bidder and each listed Subcontractor
certifying compliance with OMB Regulation 4104- “Regulations for the Drug Testing of
Contractor and Subcontractor Employees Working on “Large Public Works Projects.”
“Large Public Works” is based upon the current threshold required for bidding Public
Works as set by the Purchasing and Contracting Advisory Council.

B. BID SECURITY

1.

All bids shall be accompanied by a deposit of either a good and sufficient bond to the
agency for the benefit of the agency, with corporate surety authorized to do business in
this State, the form of the bond and the surety to be approved by the agency, or a security
of the bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all
add alternates, or in lieu of the bid bond a security deposit in the form of a certified check,
bank treasurer’s check, cashier’s check, money order, or other prior approved secured
deposit assigned to the State. The bid bond need not be for a specific sum, but may be
stated to be for a sum equal to 10% of the bid plus all add alternates to which it relates
and not to exceed a certain stated sum, if said sum is equal to at least 10% of the bid. The
Bid Bond form used shall be the standard OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been
furnished or the specified time has elapsed so the Bids may be withdrawn or all Bids have
been rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract
and bond within 20 days of the awarding of the contract, the bid bond or security
deposited by the successful bidder shall be forfeited.

INSTRUCTIONS TO BIDDERS 002110-5
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C. SUBCONTRACTOR LIST

1.  Asrequired by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit
with their Bid a completed List of Sub-Contractors included with the Bid Form. NAME
ONLY ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered
non-responsive unless the completed list is included.

2. Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

3. It is the responsibility of the Contractor to ensure that their Subcontractors are in
compliance with the provisions of this law. Also, if a Contractor elects to list themselves
as a Subcontractor for any category, they must specifically name themselves on the Bid
Form and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

D. EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
1. During the performance of this contract, the contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity or
national origin. The Contractor will take affirmative action to ensure the applicants
are employed, and that employees are treated during employment, without regard to
their race, creed, sex, color, sexual orientation, gender identity or national origin.
Such action shall include, but not be limited to, the following: Employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The Contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the
contracting agency setting forth this nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin.

E. PREVAILING WAGE REQUIREMENT

1. Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates
for various classes of laborers and mechanics shall be as determined by the Department of
Labor, Division of Industrial Affairs of the State of Delaware

2. The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage
rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and
mechanics.

3. The scale of the wages to be paid shall be posted by the employer in a prominent and
easily accessible place at the site of the work.

4.  Every contract based upon these specifications shall contain a stipulation that sworn
payroll information, as required by the Department of Labor, be furnished weekly. The
Department of Labor shall keep and maintain the sworn payroll information for a period
of 6 months from the last day of the work week covered by the payroll.

5. Wage Rates applicable to this project are posted at bids.delaware.gov.

F.  SUBMISSION OF BIDS

002110-6 INSTRUCTIONS TO BIDDERS
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Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid in a sealed opaque envelope. Address the envelope to the party receiving the
Bids. Identify with the project name, project number, and the Bidder's name and address.
If the Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with
the notation "BID ENCLOSED" on the face thereof. The State is not responsible for the
opening of bids prior to bid opening date and time that are not properly marked.

Deposit Bids at the designated location prior to the time and date for receipt of bids
indicated in the Advertisement for Bids. Bids received after the time and date for receipt
of bids will be marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.
Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

G. MODIFICATION OR WITHDRAWL OF BIDS

1.

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal
request and by showing proper identification to the Architect. A request for withdraw by
letter or fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A
fax directing a modification in the bid price will render the Bid informal, causing it to be
ineligible for consideration of award. Telephone directives for modification of the bid
price shall not be permitted and will have no bearing on the submitted proposal in any
manner.

Bidders submitting Bids that are late shall be notified as soon as practicable and the bid
shall be returned.

A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date
of the Bid opening.

1.05 ARTICLE 5:CONSIDERATION OF BIDS
A. OPENING/REJECTION OF BIDS

1.

3.

Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which
is in any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.

B. COMPARISON OF BIDS

1.

After the Bids have been opened and read, the bid prices will be compared and the result
of such comparisons will be made available to the public. Comparisons of the Bids may
be based on the Base Bid plus desired Alternates. The Agency shall have the right to
accept Alternates in any order or combination.

The Agency reserves the right to waive technicalities, to reject any or all Bids, or any
portion thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to
abandon the Work, if in the judgment of the Agency or its agent(s), it is in the best
interest of the State.

An increase or decrease in the quantity for any item is not sufficient grounds for an
increase or decrease in the Unit Price.
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4.

The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

C. DISQUALIFICATION OF BIDDERS

1.

An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

a. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;

b. The Bidder’s record of performance on past public or private construction projects,
including, but not limited to, defaults and/or final adjudication or admission of
violations of the Prevailing Wage Laws in Delaware or any other state;

c. The Bidder’s written safety plan;

Whether the Bidder is qualified legally to contract with the State;

e. Whether the Bidder supplied all necessary information concerning its responsibility;
and,

f.  Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid and
is otherwise in conformity with State and/or Federal law.

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the

determination shall be in writing and set forth the basis for the determination. A copy of

the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

In addition, any one or more of the following causes may be considered as sufficient for

the disqualification of a Bidder and the rejection of their Bid or Bids.

a. More than one Bid for the same Contract from an individual, firm or corporation

under the same or different names.

Evidence of collusion among Bidders.

Unsatisfactory performance record as evidenced by past experience.

d. Ifthe Unit Prices are obviously unbalanced either in excess or below reasonable cost
analysis values.

e. Ifthere are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

f.  If the Bid is not accompanied by the required Bid Security and other data required by
the Bidding Documents.

g. Ifany exceptions or qualifications of the Bid are noted on the Bid Form.

c o

D. ACCEPTANCE OF BID AND AWARD OF CONTRACT

1.

002110-8

A formal Contract shall be executed with the successful Bidder within twenty (20)
calendar days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award
any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of best
value, in which case the election to award on the basis of best value shall be stated in the
Invitation To Bid.”
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3. Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

4. The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted
Alternates.

5. The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the
General Requirements, in accordance with the General Requirement, within twenty (20)
days of official notice of contract award. The successful Bidder shall provide two
business days prior to contract execution, copies of the Employee Drug Testing Program
for the Bidder and all listed Subcontractors. Bonds shall be for the benefit of the Agency
with surety in the amount of 100% of the total contract award. Said Bonds shall be
conditioned upon the faithful performance of the contract. Bonds shall remain in affect
for period of one year after the date of substantial completion.

6. If the successful Bidder fails to execute the required Contract, Bond, and all required
information as aforesaid, within twenty (20) calendar days after the date of official Notice
of the Award of the Contract, their Bid guaranty shall immediately be taken and become
the property of the State for the benefit of the Agency as liquidated damages, and not as a
forfeiture or as a penalty. Award will then be made to the next lowest qualified Bidder of
the Work or readvertised, as the Agency may decide.

7.  Each bidder shall supply with its bid its taxpayer identification number (i.e., federal
employer identification number or social security number) and a copy of its Delaware
business license, and should the vendor be awarded a contract, such vendor shall provide
to the agency the taxpayer identification license numbers of such subcontractors. Such
numbers shall be provided on the later of the date on which such subcontractor is required
to be identified or the time the contract is executed. The successful Bidder shall provide
to the agency to which it is contracting, within 30 days of entering into such public works
contract, copies of all Delaware Business licenses of subcontractors and/or independent
contractors that will perform work for such public works contract. However, if a
subcontractor or independent contractor is hired or contracted more than 20 days after the
Bidder entered the public works contract the Delaware Business license of such
subcontractor or independent contractor shall be provided to the agency within 10 days of
being contracted or hired.

8. The Bid Security shall be returned to the successful Bidder upon the execution of the
formal contract. The Bid Securities of unsuccessful bidders shall be returned within
thirty (30) calendar days after the opening of the Bids.

1.06 ARTICLE 6: POST-BID INFORMATION

A. CONTRACTOR’S QUALIFICATION STATEMENT
1. Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification
Statement, unless such a statement has been previously required and submitted.

B. BUSINESS DESIGNATION FORM
1. Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

1.07 ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND
A. BOND REQUIREMENTS
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1. The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents,
shall be included in the Bid.

2. If the Bidder is required by the Agency to secure a bond from other than the Bidder’s
usual sources, changes in cost will be adjusted as provide in the Contract Documents.

3.  The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

B. TIME OF DELIVERY AND FORM OF BONDS

1.  The bonds shall be dated on or after the date of the Contract.

2. The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of
the surety to affix a certified and current copy of the power of attorney.

1.08 ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR

A. Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document A101, Standard Form of Agreement Between Owner and Contractor
Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
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TO:

Project No. 1628

SECTION 00 4113
BID FORM - DEMOLITION
BSD CONTRACT 17002-DEMOLITION

FOR BIDS DUE:
BRANDYWINE SCHOOL DISTRICT  FOR: BURNETT BUILDING DEMOLITION
1311 BRANDYWINE BOULEVARD 720 WEST 37TH STREET
WILMINGTON, DE. 19809 WILMINGTON, DE. 19802

FOR CONTRACT: BSD17002-DEMOLITION
NAME OF BIDDER:
DELAWARE BUSINESS LICENSE NO.:

(A copy of Bidder’s Delaware Business License must be attached to this form.)
TAXPAYER ID NO.:
(OTHER LICENSE NOS.):
PHONE NO.: ( ) FAX NO.: ( )
EMAIL ADDRESS:

The undersigned, representing that he has read and understands the Bidding Documents,
including the complete Project Manual and the Drawings as listed in the Table of Contents, all
dated , 20 , and that this bid is made in accordance therewith, that he
has visited the site and has familiarized himself with the local conditions under which the
Work is to be performed, and that his bid is based upon the materials, systems and equipment
described in the Bidding Documents without exception, hereby proposes and agrees to provide
all labor, materials, plant, equipment, supplies, transport and other facilities required to execute
the work described by the aforesaid documents for the lump sum itemized below:

BASE BID:

(expressed in words)

¢ )

(expressed in figures)

BID FORM - DEMOLITION 004113 -1
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LIST METHOD OF DEMOLITION UPON WHICH BID IS BASED

SAFETY RECORD
A. BIDDER'S current Experience Modification Rate (EMR) is

004113 -2 BID FORM - DEMOLITION
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BID FORM
SIGNATURE FORM

1/ We acknowledge Addendas Numbered and the price(s)
submitted include any cost / schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for 30 days from the date of opening of
bids (60 days for School Districts and Department of Education), and the undersigned shall
abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or
irregularity in any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list

attached to this bid.
Should I/We be awarded this contract, I/'We pledge to achieve substantial completion of all the
work within calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all
requirements of local, state, and national laws; that no legal requirement has been or shall be
violated in making or accepting this bid, in awarding the contract to him or in the prosecution
of the work required; that the bid is legal and firm; that he has not, directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken action in restraint
of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty
(20) calendar days, execute the agreement in the required form and deliver the Contract Bonds,
and Insurance Certificates, required by the Contract Documents.

I 'am / We are an Individual / a Partnership / a Corporation

By: Trading as:

(Individual's / General Partner's / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
(Authorized Signature )
( SEAL)
(Title)
Date:
Attachments:

Sub-Contractor List.

Non-Collusion Statement.

Affidavit(s) of Employee Drug Testing Program
Bid Security.
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BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following
sub-contractor listing must accompany the bid submittal. The name and address of the
sub-contractor must be listed for each category where the bidder intends to use a sub-contractor
to perform that category of work. In order to provide full disclosure and acceptance of the bid
by the Owner, it is required that bidders list themselves as being the sub-contractor for all
categories where he/she is qualified and intends to perform such work. This form must be
filled out completely with no additions or deletions. Note that all subcontractors listed below
must have a signed Affidavit of Employee Drug Testing Program included with this bid.

Brandywine School District

SUBCONTRACTOR
CATEGORY

SUBCONTRACTOR

ADDRESS
(City & State)

SUBCONTRACTOR
Taxpayer ID # or DE
Business License #

Concrete cutting

Prestressed concrete
demolition

004113 -4
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BID FORM
NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into
any agreement, participated in any collusion or otherwise taken any action in restraint of free
competitive bidding in connection with this proposal submitted this date.

All the terms and conditions of this Contract have been thoroughly examined and are
understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

PHONE NUMBER:
Sworn to and Subscribed before me this day of , 20
My Commission expires : NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM - DEMOLITION 004113-5



Burnett Building Demolition Brandywine School District
Project No. 1628

BID FORM
EMPLOYEE DRUG TESTING PROGRAM - AFFIDAVIT

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working
on Large Public Works Projects requires that Contractors and Subcontractors implement a
program of mandatory drug testing for Employees who work on Large Public Works Contracts
funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the
contract a Mandatory Drug Testing Program for our employees on the jobsite that complies
with this regulation:

CONTRACTOR/SUBCONTRACTOR
NAME:

CONTRACTOR/SUBCONTRACTOR
ADDRESS:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE

(SIGNATURE):
Sworn to and Subscribed before me this day of , 20
My Commission expires : NOTARY PUBLIC

004113-6 BID FORM - DEMOLITION



Brandywine School District Burnett Building Demolition
Project No. 1628

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET
BID BOND
TO ACCOMPANY PROPOSAL
(NOT NECESSARY IF SECURITY IS USED)

KNOW ALL MEN BY THESE PRESENTS That:

of
in the County of and State of as Principal,
and of
in the County of and State of as Surety,
legally authorized to do business in the State of Delaware (“State”), are held and firmly unto
the State in the sum of Dollars

($ ),
or percent not to exceed Dollars

($ )

of amount of bid on Contract No. , to be paid to the State for the use and
benefit of (insert State agency name) for which

payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors,
administrators, and successors, jointly and severally for and in the whole firmly by these
presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded
Principal who has submitted to the (insert State agency name)
a certain proposal to enter into this contract for the furnishing of certain material and/or
services within the State, shall be awarded this Contract, and if said Principal shall well and
truly enter into and execute this Contract as may be required by the terms of this Contract and
approved by the (insert State agency name) this Contract
to be entered into within twenty days after the date of official notice of the award thereof in
accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with seal and dated this day

of in the year of our Lord two thousand and (20 ).
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SEALED, AND DELIVERED IN THE PRESENCE OF

Name of Bidder (Organization)

Corporate
Seal By:
Authorized Signature
Attest:
Title
Name of Surety
Witness: By:

Title

END OF DOCUMENT
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SECTION 00 5000
CONTRACTING FORMS AND SUPPLEMENTS

PART 1 GENERAL
1.01 AGREEMENT FORMS

A. Samples of contract agreement and conditions forms may be viewed at bids.delaware.gov

B. State Modifications to Agreements are included in Sections 007310, 007313, 009000, 009500
1.02 AGREEMENT AND CONDITIONS OF THE CONTRACT

A. See Section 00 7200 - General Conditions for the General Conditions.

B. See Section 00 7300 - Supplementary General Conditions for Supplementary General
Conditions.

C. See Section 00 7313 - Supplementary Conditions for Supplementary Conditions.
D. The Agreement form is AIA A101.
E. The General Conditions are based on AIA A201.

1.03 FORMS

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in the
Contract Documents.

B. Bond Forms:
1. Performance and Payment Bond Form: Conform to those approved by the State of
Delaware Office of Management and Budget.

C. Post-Award Certificates and Other Forms:
1.  Application for Payment Form: AIA G702 and G703.

D. Clarification and Modification Forms:
1.  Change Order Form: AIA G701.

E. Closeout Forms:
1. Certificate of Substantial Completion Form: AIA G704.
2. Affidavit of Payment of Debts and Claims Form: AIA G706.
3.  Affidavit of Release of Liens Form: AIA G706a.
4. Consent of Surety to Final Payment Form: AIA G707.

1.04 REFERENCE STANDARDS

A. AIA A101 - Standard Form of Agreement Between Owner and Contractor where the basis of
payment is a Stipulated Sum; 2007.

AIA G701 - Change Order; 2001.
AIA G702 - Application and Certificate for Payment; 1992.
AIA G703 - Continuation Sheet; 1992.

E. AIA G704 - Certificate of Substantial Completion; 2000.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

O 0w

END OF SECTION
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SECTION 00 7310
SUPPLEMENTARY GENERAL CONDITIONS A201-2007

THE FOLLOWING SUPPLEMENTS MODIFY THE AIA DOCUMENT A201-2007, GENERAL
CONDITIONS OF THE CONTRACT FOR CONSTRUCTION. WHERE A PORTION OF THE
GENERAL CONDITIONS IS MODIFIED OR DELETED BY THE SUPPLEMENTARY
CONDITIONS, THE UNALTERED PORTIONS OF THE GENERAL CONDITIONS SHALL
REMAIN IN EFFECT.

ARTICLE 1: GENERAL PROVISIONS
1.1 BASIC DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS

Delete the last sentence in its entirety and replace with the following:
"The Contract Documents also include Advertisement for Bid, Instructions to Bidder,
sample forms, the Bid Form, the Contractor's completed Bid and the Award Letter."

Add the following Paragraph:
1.1.2 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the State of Delaware, Division of Facilities Management shall
take precedence over all other documents.

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

Add the following Paragraphs:
1.2.4 In the case of an inconsistency between the Drawings and the Specifications, or
within either document not clarified by addendum, the better quality or greater quantity of
work shall be provided in accordance with the Architect's interpretation.
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH
AND INSTALL” and shall include, without limitation, all labor, materials, equipment,
transportation, services and other items required to complete the Work.
1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials,
systems and equipment.

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:
"All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized
to use and reproduce applicable portions of the Drawings, Specifications and other
documents prepared by the Architect and the Architect's consultants appropriate to and
for use in the execution of their Work under the Contract Documents. They are not to be
used by the Contractor or any Subcontractor, Sub-subcontractor or Material and
Equipment Supplier on other Projects or for additions to this Project outside the scope of
the Work without the specific written consent of the Owner, Architect and Architect's
consultants.
The Architect shall not be liable for injury or damage resulting from the re-use of
drawings and specifications if the Architect is not involved in the re-use Project. Prior to
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re-use of construction documents for a Project in which the Architect is not also involved,
the Owner will remove from such documents all identification of the original Architect,
including name, address and professional seal or stamp."

Delete Paragraph 1.5.2 in its entirety.
ARTICLE 2: OWNER
2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 - Add the following sentence:
"The Contractor, at their expense shall bear the costs to accurately identify the location of
all underground utilities in the area of their excavation and shall bear all cost for any
repairs required, out of failure to accurately identify said utilities."

Delete Subparagraph 2.2.5 in its entirety and substitute the following:
2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the Drawings
and Project Manuals. Additional sets will be furnished at the cost of reproduction,
postage and handling.

ARTICLE 3: CONTRACTOR

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY
CONTRACTOR

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered shall
be reported to the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.4.
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES

Add the following Paragraphs:
3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to
do so by the Owner, any person who is considered by the Owner or Architect to be
incompetent or disposed to be so disorderly, or who for any reason is not satisfactory to
the Owner, and that person shall not again be employed on the Work without the consent
of the Owner or the Architect.
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the Architect before
storing any materials.
3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making use of these
areas will be held responsible for any repairs, patching or cleaning arising from such use.

3.4 LABOR AND MATERIALS

Add the Following Paragraphs:
3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory
Work that has been executed to receive their Work. Check carefully, by whatever means
are required, to insure that its Work and adjacent, related Work, will finish to proper
contours, planes and levels. Promptly notify the General Contractor/Construction
Manager of any defects or imperfections in preparatory Work which will in any way
affect satisfactory completion of its Work. Absence of such notification will be construed
as an acceptance of preparatory Work and later claims of defects will not be recognized.
3.4.5 Under no circumstances shall the Contractor's Work proceed prior to preparatory
Work proceed prior to preparatory Work having been completely cured, dried and/or
otherwise made satisfactory to receive this Work. Responsibility for timely installation of
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all materials rests solely with the Contractor responsible for that Work, who shall
maintain coordination at all times.

3.5 WARRANTY

Add the following Paragraphs:
3.5.1 The Contractor will guarantee all materials and workmanship against original
defects, except injury from proper and usual wear when used for the purpose intended, for
two years after Acceptance by the Owner, and will maintain all items in perfect condition
during the period of guarantee.
3.5.2 Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all work will
be in perfect condition when the period of guarantee will have elapsed.
3.5.3 In addition to the General Guarantee there are other guarantees required for certain
items for different periods of time than the two years as above, and are particularly so
stated in that part of the specifications referring to same. The said guarantees will
commence at the same time as the General Guarantee.
3.5.4 If the Contractor fails to remedy any failure, defect or damage within a reasonable
time after receipt of notice, the Owner will have the right to replace, repair, or otherwise
remedy the failure, defect or damage at the Contractor's expense.

3.11 DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:
3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all piping,
valves, equipment, conduit, outlets, access panels, controls, actuators, including all
appurtenances that will be concealed once construction is complete, etc., including all
invert elevations.
3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to
provide a complete record of the as-built conditions.
3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the Architect. In
addition, attach one complete set to each of the Operating and Maintenance
Instructions/Manuals.

3.17 ROYALTIES, PATENTS AND COPYRIGHTS
In the second sentence of the paragraph, insert "indemnify and" between “shall” and “hold”.
ARTICLE 4: ADMINISTRATION OF THE CONTRACT
4.2  ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph 4.2.7 and replace with the following:
The Architect will review and approve or take other appropriate action upon the
Contractor's submittals such as Shop Drawings, Product Data and Samples for the
purpose of checking for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.7 and replace with the following:
The Architect's action will be taken with such reasonable promptness as to cause no delay
in the Work in the activities of the Owner, Contractor or separate Contractors, while
allowing sufficient time in the Owner's professional judgment to permit adequate review.

Add the following Subparagraph:
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4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

Add the following to the end of Paragraph 4.2.13:
“and in compliance with all local requirements.”

ARTICLE 5: SUBCONTRACTORS

5.2  AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragraph 5.2.3 in its entirety and replace with the following:
5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed
by the Contractor, the Contractor shall propose another to whom the Owner or Architect
has no reasonable objection, subject to the statutory requirements of 29 Delaware Code §
6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1  OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
6.2 MUTUAL RESPONSIBILITY
6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.
ARTICLE 7: CHANGES IN THE WORK
(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)
ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION

Add the following Paragraphs:
8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time
requirements.
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the
Contractor shall employ additional labor and/or equipment necessary to bring the Work
into compliance with the Progress Schedule at no additional cost to the Owner.

8.3 DELAYS AND EXTENSION OF TIME

8.3.1Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:
8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of
the Work with each Application for Payment. (The Contractor shall report the
termination of such cause immediately upon the termination thereof.) Failure to comply
with this procedure shall constitute a waiver for any claim for adjustment of time or price
based upon said cause.
Delete Paragraph 8.3.3 in its entirety and replace with the following:
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an extension
of time under the provisions of Paragraph 8.3.1 shall be the Contractor's sole remedy in
the progress of the Work and there shall be no payment or compensation to the Contractor
for any expense or damage resulting from the delay.
Add the following Paragraph:
8.3.4 By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive their rights under the Contract.
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ARTICLE 9: PAYMENTS AND COMPLETION
9.2 SCHEDULE OF VALUES

Add the following Paragraphs:
9.2.1 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.
9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract amount.

9.3  APPLICATIONS FOR PAYMENT

Add the following Paragraph:
9.3.1.3 Application for Payment shall be submitted on AIA Document G702
“Application and Certificate for Payment”, supported by AIA Document G703
“Continuation Sheet”. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:
9.3.4 Until Closeout Documents have been received and outstanding items completed the
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of
progress payments.
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will be just
cause for rejection of Application for Payment.

9.5 DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:
.8failure to provide a current Progress Schedule;
.9a lien or attachment is filed;
.10failure to comply with mandatory requirements for maintaining Record Documents.

9.6 PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner's receipt of the Certificate for
Payment.

9.7  FAILURE OF PAYMENT

F.In first sentence, strike “seven” and insert “thirty (30)”.
Also strike “binding dispute resolution” and insert “remedies at law or in equity”.

9.8  SUBSTANTIAL COMPLETION

To Subparagraph 9.8.3- Add the following sentence:
"If the Architect is required to make more than 2 inspections of the same portion of work,
the Contractor shall be responsible for all costs associated with subsequent inspections,
including but not limited to any Architect's fees."
9.8.5 In the second sentence, strike “shall” and insert “may”.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS
Add the following Paragraphs:
10.1.1 Each Contractor shall develop a safety program in accordance with the

Occupational Safety and Health Act of 1970. A copy of said plan shall be furnished to
the Owner and Architect prior to the commencement of that Contractor's Work.
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10.1.2 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by the Owner or
Architect, Contractor Safety meetings will be scheduled. The attendance of all Safety
Representatives will be required. Minutes will be recorded of said meetings by the
Contractor and will be distributed to all parties as well as posted in all job offices/trailers
etc.

10.2 SAFETY OF PERSONS AND PROPERTY

Add the following Paragraph:

10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety Data Sheets
for those products. Any chemical product should be considered hazardous if it has a
caution warning on the label relating to a potential physical or health hazard, if it is
known to be present in the work place, and if employees may be exposed under normal
conditions or in foreseeable emergency situations. Material Safety Data Sheets shall be
provided directly to the Owner, along with the shipping slips that include those products.

10.3 HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.
Delete Paragraphs 10.3.6 in its entirety.
ARTICLE 11: INSURANCE AND BONDS
11.1 CONTRACTOR'S LIABILITY INSURANCE
11.1.4 Strike “the Owner” immediately following “(1)”
and strike “and (2) the Owner as an additional insured for claims caused in whole or in

part by the Contractor's negligent acts or omissions during the Contractor's completed
operations."
11.2 OWNER'S LIABILITY INSURANCE
Delete Paragraph 11.2 in its entirety.
11.3 PROPERTY INSURANCE
Delete Paragraph 11.3 in its entirety and replace with the following:
11.3 The State will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools and

equipment, as necessary. Any mandatory deductible required by the Contractor's
Insurance shall be the responsibility of the Contractor.

11.4 PERFORMANCE BOND AND PAYMENT BOND

Add the following sentence: “The bonds will conform to those forms approved by the Office
of Management and Budget.”

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.2.2 AFTER SUBSTANTIAL COMPLETION

Add the following Paragraph:
12.2.2.1.1 At any time during the progress of the Work, or in any case where
the nature of the defects will be such that it is not expedient to have
corrected, the Owner, at its option, will have the right to deduct such
sum, or sums, of money from the amount of the Contract as it
considers justified to adjust the difference in value between the
defective work and that required under contract including any
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damage to the structure.
12.2.2.1 Strike “one” and insert “two”.
12.2.2.2 Strike “one” and insert “two”.
12.2.2.3 Strike “one” and insert “two”.
12.2.5In second sentence, strike “one” and insert “two”.
ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1 GOVERNING LAW
Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4” .
13.6 INTEREST
Strike “the date payment is due at such rate as the parties may agree upon in
writing or, in the absence thereof, at the legal rate prevailing from time to time at
the place where the Project is located.” Insert “30 days of presentment of the
authorized Certificate of Payment at the annual rate of 12% or 1% per month.

13.7 TIME LIMITS ON CLAIMS
Strike the last sentence.
ADD THE FOLLOWING PARAGRAPH:
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is
inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:
14.4.3 In case of such termination for the Owner's convenience, the Contractor shall be

entitled to receive payment for Work executed, and cost incurred by reason of such
termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES
15.1.2 THROUGHOUT THE PARAGRAPH STRIKE “21” AND INSERT “45.”
15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
Delete Paragraph 15.1.6 in its entirety.
15.2 INITIAL DECISION
Delete Paragraph 15.2.5 in its entirety and replace with the following:
15.2.5 The Architect will approve or reject Claims by written decision, which shall state
the reasons therefore and shall notify the parties of any change in the Contract Sum or

Contract Time or both. The approval or rejection of a Claim by the Architect shall be
subject to mediation and other remedies at law or in equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

15.3 MEDIATION
15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in equity.”
15.3.2 In the first sentence, delete “administered by the American Arbitration

Association in accordance with its Construction Industry Mediation
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Procedure in effect on the date of the Agreement,” Strike “binding dispute
resolution” and insert “remedies at law and in equity”.
15.4 ARBITRATION
Delete Paragraph 15.4 and its sub-sections in its entirety.
END OF SUPPLEMENTARY GENERAL CONDITIONS
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SECTION 00 7313
SUPPLEMENTARY CONDITIONS

PART 1 - GENERAL
1.01 GENERAL CONDITIONS

A. The General Conditions of the Contract for Construction, AIA Document A201, 2007 edition,
Articles 1 through 15 inclusive, is a part of this contract and is bound herewith.

B. References to Articles herein are to Articles in A201.

1.02 SUPPLEMENTARY CONDITIONS
A. The following provisions modify, change, delete from or add to AIA Document A201. Where
any article of the General Conditions is modified or any paragraph, subparagraph or clause
thereof is modified or deleted by these provisions, the unaltered provisions of that article,
paragraph, sub-paragraph or clause shall remain in effect.

1.03 REFERENCE TO DIVISION 1 - GENERAL REQUIREMENTS

A. Certain provisions of Division 1 GENERAL REQUIREMENTS supplement the administrative
and work-related provisions of the GENERAL CONDITIONS.

B. Articles affected are cross referenced in the various Sections of Division 1.

ARTICLE 1 - GENERAL PROVISIONS
1.1 BASIC DEFINITIONS

Delete last paragraph of 1.1.1. Add to 1.1.1 the following clause:
1.1.1.1 The Invitation to Bid, the bid forms, the contractor's completed bid and all
addenda related to bidding requirements are expressly enumerated as contract documents.

Add to 1.1 the following Subparagraphs:
1.1.9 PROVIDE
1.1.9.1 The term “Provide” as used in the Contract Documents shall mean “FURNISH
AND INSTALL” and shall include, without limitation, all labor, materials, equipment,
transportation, services and other items required to complete the Work.
1.1.10 PRODUCT
1.1.10.1 The term “PRODUCT” as used in the Contract Documents means all materials,
systems and equipment.

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

Add to 1.2.4. the following Subparagraph:
1.2.4 In the case of an inconsistency between the Drawings and the Specifications, or
within either document not clarified by addendum, the better quality or greater quantity of
work shall be provided in accordance with the Architect's interpretation.
ARTICLE 2 - OWNER
2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
To Subparagraph 2.2.3 - Add the following sentence:
"The Contractor, at their expense shall bear the costs to accurately identify the location of
all underground utilities in the area of their excavation and shall bear all cost for any
repairs required, out of failure to accurately identify said utilities."

Delete Subparagraph 2.2.5 in its entirety and substitute the following:
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2.2.5 The Contractor will obtain Drawings and Project Manuals as described in the
Invitation to Bid.

ARTICLE 3 - CONTRACTOR
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered shall
be reported to the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.4.
ARTICLE 4 - ADMINISTRATION OF THE CONTRACT
4.2 ADMINISTRATION OF THE CONTRACT

Add the following clause:

4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
6.2 MUTUAL RESPONSIBILITY

6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.
ARTICLE 7 - CHANGES IN THE WORK

Add a new Subparagraph 7.1.4 to read as follows:
7.1.4 The additional cost, or credit to the Owner resulting from a change in the work shall
be by mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost
or credit shall be based on the 'DPE' wages required and the "invoice price" of the
materials/equipment needed.
7.1.4.1 “DPE” shall be defined to mean "direct personnel expense". Direct payroll
expense includes direct salary plus customary fringe benefits (prevailing wage rates) and
documented statutory costs such as workman's compensation insurance, Social
Security/Medicare, and unemployment insurance (a maximum multiplier of 1.27 times
DPE).
7.1.4.2 “Invoice price" of materials/equipment shall be defined to mean the actual cost of
materials and/or equipment that is paid by the Contractor, (or subcontractor), to a material
distributor, direct factory vendor, store, material provider, or equipment leasing entity.
Rates for equipment that is leased and/or owned by the Contractor or subcontractor(s)
shall not exceed those listed in the latest version of the "Means Building Construction
Cost Data" publication.
7.1.4.3 In addition to the above, the General Contractor is allowed a fifteen percent
(15%) markup for overhead and profit for additional work performed by the General
Contractor's own forces. For additional subcontractor work, the Subcontractor is allowed
a fifteen percent overhead and profit on change order work above and beyond the direct
costs stated previously. To this amount, the General Contractor will be allowed a
mark-up not exceeding five percent (5%) on the subcontractors work. These mark-ups
shall include all costs including, but not limited to: overhead, profit, bonds, insurance,
supervision, etc. There will be no other costs associated with the change order."
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ARTICLE 8 - TIME
8.2 PROGRESS AND COMPLETION

Add the following subparagraph:
8.2.1.1 Refer to Section 01 1000 Summary of Work for contract time requirements.
Add the following subparagraph:
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the
Contractor shall employ additional labor and/or equipment necessary to bring the Work
into compliance with the Progress Schedule at no additional cost to the Owner.

ARTICLE 9 - PAYMENTS AND COMPLETION
9.2 SCHEDULE OF VALUES

Add the following Paragraphs:
9.2.1 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.
9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract amount.

9.3 APPLICATIONS FOR PAYMENT

Add the following Paragraph:
9.3.1.3 Application for Payment shall be submitted on AIA Document G702
“Application and Certificate for Payment”, supported by AIA Document G703
“Continuation Sheet”. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:
9.3.4 Until Closeout Documents have been received and outstanding items completed the
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of
progress payments.

9.5 DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:
.8 alien or attachment is filed;
.9 failure to comply with mandatory requirements for maintaining Record Documents.

Add the following subparagraphs:
9.5.4 The Contractor shall have the obligation to remove any liens filed against the
Project or any part thereof, and shall bear all costs connected with said removal prior to
the Owner being obligated to make the next monthly progress payment.
9.5.5 No payment of monies nor any partial or entire use of occupancy of the Project by
the Owner shall constitute an acceptance of any Work not in accordance with the Contract
Documents.

9.6PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner's receipt of the Certificate for
Payment.

9.8SUBSTANTIAL COMPLETION
To Subparagraph 9.8.3- Add the following sentence:
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"If the Architect is required to make more than 2 inspections of the same portion of work,
the Contractor shall be responsible for all costs associated with subsequent inspections,
including but not limited to any Architect's fees."

9.8.5In the second sentence, strike “shall” and insert “may”.

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS

Add the following Paragraphs:
10.1.1 Each Contractor shall develop a safety program in accordance with the
Occupational Safety and Health Act of 1970. A copy of said plan shall be furnished to
the Owner and Architect prior to the commencement of that Contractor's Work.
10.1.2 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by the Owner or
Architect, Contractor Safety meetings will be scheduled. The attendance of all Safety
Representatives will be required. Minutes will be recorded of said meetings by the
Contractor and will be distributed to all parties as well as posted in all job offices/trailers

etc.
10.2 SAFETY OF PERSONS AND PROPERTY

Add the following Paragraph:
10.2.4.1 Asrequired in the Hazardous Chemical Act of June 1984, all vendors
supplying any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered hazardous if
it has a caution warning on the label relating to a potential physical or health hazard, if it
is known to be present in the work place, and if employees may be exposed under normal
conditions or in foreseeable emergency situations. Material Safety Data Sheets shall be
provided directly to the Owner, along with the shipping slips that include those products.

Add the following subparagraph:
10.2.8 The Contractor shall certify to the Owner that materials incorporated into the work
are free of all asbestos. This certification may be in the form of Material Safety Data
Sheets (MSDS) provided by the product manufacturer for the materials used in
construction by the Contractor.

10.3 HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.
Delete Paragraphs 10.3.6 in its entirety.
ARTICLE 11 - INSURANCE
11.1 CONTRACTOR'S LIABILITY INSURANCE
Add the following Clause 11.1.2.1 to 11.1.2:
11.1.2.1The insurance required by Subparagraph 11.1.1 shall be written for not less than
the following, or greater if required by law:
Workmen's Compensation:
State: Statutory
Applicable Federal (e.g., Longshoremen's): Statutory
Employer's Liability
$ 100,000
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Comprehensive General Liability (including Premises Operations; Independent
Contractors' Protective; Products and Completed Operations; Broad Form
Property Damage):
Bodily Injury
$ 500,000 Each Person
$ 1,000,000  Each Occurrence
$ 1,000,000  Annual Aggregate
Property Damage
$ 500,000 Each Occurrence
$ 500,000 Annual Aggregate
Products and Completed Operations to be maintained for 2 years after final
payment.
Property Damage Liability Insurance will provide X, C, or U coverage as
applicable.
Contractual Liability:
Bodily Injury
$ 500,000 Each Person
$1,000,000 Each Occurrence
$1,000,000 Annual Aggregate
Property Damage:
$ 500,000 Each Occurrence
$1,000,000 Annual Aggregate
Personal Injury, with Employment Exclusion deleted:
$ 500,000 Each Occurrence
Comprehensive Automobile Liability:
Bodily Injury:
$1,000,000 Each Person
$1,000,000 Each Occurrence
Property Damage:
$ 500,000 Each Occurrence
Subcontractor’s policies shall include contingent and contractual liability
coverage in the same minimum amounts as 3, above.

Add the following Clauses 11.1.3.1 and 11.1.3.2to 11.1.3:
11.1.3.1 The Contractor shall furnish one copy each of Certificates of Insurance herein
required for each copy of the Agreement which shall specifically set forth evidence of all
coverage required by Subparagraph 11.1.2. The form of the Certificate shall be AIA
Document G705 or insurance carrier's standard form, which presents required
information. The Contractor shall furnish to the Owner copies of any endorsements that
are subsequently issued amending coverage or limits.
11.1.3.2 Certificates of insurance filed with the Owner shall guarantee fifteen (15) days
prior notice of cancellation, non-renewal or any change in coverage and limits of liability
shown as included on certificates.

Add the following Subparagraphs 11.1.5 through 11.1.8:
11.1.5 The Contractor shall carry all insurance required by law, such as Unemployment
Insurance, etc. He shall carry such insurance coverage as he desires on his own property
such as his field office, storage sheds or other structures erected upon the project site that
belong to him and for his own use. The Subcontractors involved with this project shall
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carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

11.1.6 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition
to the coverage included herein, include coverage for injury to or destruction of any
property arising out of the collapse of or structural injury to any building or structure due
to demolition work and evidence of these coverage shall be filed with and approved by
the Owner.

11.1.7 The Contractor’s Property Damage Liability Insurance shall, in addition to the
coverage noted herein, include coverage on all real and personal property in their care,
custody and control damaged in any way by him or his Subcontractors during the entire
construction period on this project.

11.1.8 Builders Risk (including Standard Extended Coverage Insurance) on the existing
building during the entire construction period, shall not be provided by the Contractor
under this contract. The Owner shall insure the existing building and all of its contents
and all this new alteration work under this contract during entire construction period for
the full insurable value of the entire work at the site. Note, however, that the Contractor
and his Subcontractors shall be responsible for insuring building materials (installed and
stored) and their tools and equipment whenever in use on the project, against fire damage,
theft, vandalism, etc.

11.2 OWNER'S LIABILITY INSURANCE
Delete Paragraph 11.2 and its subparagraphs in their entirety.

Delete Paragraph 11.3 and its subparagraphs in their entirety and replace with the following:
11.3 PROPERTY INSURANCE

11.3.1 The Owner will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools and
equipment, as necessary.

11.4 PERFORMANCE BOND AND PAYMENT BOND
Add the following subparagraphs:

007313-6

11.4.3Performance and Payment Bond: Simultaneously with delivery of the executed
contract, the contractor must deliver to the Owner an executed performance bond in the
amount of 100% of the accepted bid as security for the faithful performance of his
contract including the required Warranty and Guaranties; and an executed labor and
material payment bond in the amount of 100% of the accepted bid as security for the
payment of all persons performing labor or furnishing materials in connection therewith
and conditioned that the contractor shall well and faithfully pay all daily labor employed
by him for this contract in full once each week. Performance and payment bond may be
in a combined form. The bonding company's standard forms are acceptable provided all
coverage requirements are included. The bonds shall be maintained in full force for a
period of not less than twelve (12) months after the date of the Certificate for Substantial
Completion.

11.4.4Bonds are to be in favor of the Owner and shall be paid for by the contractor and
furnished by a surety company licensed in the State that the project is located. The Owner
has the right to demand proof that the parties signing the bonds are duly authorized to do
sO.
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ARTICLE 13: MISCELLANEOUS PROVISIONS
13.6 INTEREST

Strike “the date payment is due at such rate as the parties may agree upon in
writing or, in the absence thereof, at the legal rate prevailing from time to time at
the place where the Project is located.” Insert “30 days of presentment of the
authorized Certificate of Payment at the annual rate of 6% or 0.5% per month.

ARTICLE 14 - TERMINATION OR SUSPENSION OF THE CONTRACT
14 ATERMINATION BY THE OWNER FOR CONVENIENCE

Delete Subparagraph 14.4.3 in its entirety and replace with the following:
14.4.3 In case of such termination for Owner’s convenience, the Contractor shall be
entitled to receive payment for work executed, materials purchased and reasonable
overhead.

ADD ARTICLE 16- CONTRACTOR RESPONSIBILITIES

16.1 The Contractor shall enforce strict discipline and good order among the Contractor’s
employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them.

16.2 The Contractor warrants to the Owner that materials and equipment furnished will be
new and of good quality, unless otherwise permitted, and that the work will be free from
defects and in conformance with the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved, may be considered defective. If
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of
materials and equipment provided.

16.3 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections
necessary for proper execution of the Work.

16.4 The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed to
be at variance therewith.

16.5 The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor’s employees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

16.6 The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract.
16.6.1 At completion of the Work the Contractor shall remove from and about the Project
all waste materials, rubbish, the Contractor’s tools, construction equipment, machinery
and surplus materials. The Contractor shall be responsible for returning all damaged
areas to their original conditions.

16.7 To the fullest extent permitted by law, the Contractor shall indemnify and otherwise hold
harmless the Owner, its agents and employees, and the Architect, his agents and employees,
from any and all liability, suits, actions or claims, together with all costs, expenses or
attorneys’ fees, arising out of their performance of work or supplying materials and services in
connection with this contract. This agreement to indemnify and hold harmless shall cover all
suits, actions, claims or liabilities asserted against the Owner, its agents and employees, and the
Architect, his agents and employees, to the extent caused in whole or part by negligent acts or
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omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them
or anyone for whose acts they may be liable, regardless of whether or not such claim, damage,
loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not
be construed to negate or abridge other rights or obligations of indemnity which would
otherwise exist.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED
END OF SECTION
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SECTION 00 9000
DE STATE GENERAL REQUIREMENTS

ARTICLE 1: GENERAL
1.01 CONTRACT DOCUMENTS

A.

The intent of the Contract Documents is to include all items necessary for the proper execution
and completion of the Work by the Contractor. The Contract Documents are complementary
and what is required by one shall be as binding as if required by all. Performance by the
Contractor shall be required to an extent consistent with the Contract Documents and
reasonably inferable from them as being necessary to produce the intended results.

Work including material purchases shall not begin until the Contractor is in receipt of a
bonafide State of Delaware Purchase Order. Any work performed or material purchases prior
to the issuance of the Purchase Order is done at the Contractor's own risk and cost.

1.02 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

A.

For Public Works Projects financed in whole or in part by state appropriation the Contractor

agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employmentDE STATE because of race, creed, sex, color, sexual orientation, gender
identity or national origin. The Contractor will take positive steps to ensure that
applicants are employed and that employees are treated during employment without
regard to their race, creed, sex, color, sexual orientation, gender identity or national
origin. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The Contractor agrees to post in conspicuous places available
to employees and applicants for employment notices to be provided by the contracting
agency setting forth this nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, sex, color, sexual orientation, gender identity
or national origin.”

ARTICLE 2: OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY GENERAL
CONDITIONS)

ARTICLE 3: CONTRACTOR
3.01 SCHEDULE OF VALUES

A.

The successful Bidder shall within twenty (20) days after receiving notice to proceed with the
work, furnish to the Owner a complete schedule of values on the various items comprising the
work.

3.02 SUBCONTRACTS

A. Upon approval of Subcontractors, the Contractor shall award their Subcontracts as soon as
possible after the signing of their own contract and see that all material, their own and those of
their Subcontractors, are promptly ordered so that the work will not be delayed by failure of
materials to arrive on time.
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B.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures and for coordinating all portions of the
Work under the Contract, unless the Contract Documents give other specific instructions.

The Contractor shall enforce strict discipline and good order among the Contractor's employees
and other persons carrying out the Contract. The Contractor shall not permit employment of
unfit persons or persons not skilled in tasks assigned to them.

The Contractor warrants to the Owner that materials and equipment furnished will be new and
of good quality, unless otherwise permitted, and that the work will be free from defects and in
conformance with the Contract Documents. Work not conforming to these requirements,
including substitutions not properly approved, may be considered defective. If required by the
Owner, the Contractor shall furnish evidence as to the kind and quality of materials and
equipment provided.

Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other similar
taxes, and shall secure and pay for required permits, fees, licenses, and inspections necessary
for proper execution of the Work.

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed to
be at variance therewith.

The Contractor shall be responsible to the Owner for the acts and omissions of the Contractor's
employees, Subcontractors and their agents and employees, and other persons performing
portions of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under the Contract. At completion of the Work the
Contractor shall remove from and about the Project all waste materials, rubbish, the
Contractor's tools, construction equipment, machinery and surplus materials. The Contractor
shall be responsible for returning all damaged areas to their original conditions.

3.03 STATE LICENSE AND TAX REQUIREMENTS

A.

Each Contractor and Subcontractor shall be licensed to do business in the State of Delaware
and shall pay all fees and taxes due under State laws. In conformance with Section 2503,
Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the State Tax Department
within ten (10) days after award of the Contract, a statement of the total values of each contract
and Subcontract, together with the names and addresses of the contracting parties .... "

3.04 LARGE PUBLIC WORKS CONTRACT PROCEDURES

A.

B.

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, Title
29 of the Delaware Code.

During the contract Work, the Contractor and each listed Subcontractor, shall implement an
Employee Drug Testing Program in accordance with OMB Regulation 4104- “Regulations for
the Drug Testing of Contractor and Subcontractor Employees Working on “Large Public
Works Projects”. “Large Public Works” is based upon the current threshold required for
bidding Public Works as set by the Purchasing and Contracting Advisory Council.
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ARTICLE 4: ADMINISTRATION OF THE CONTRACT
4.01 CONTRACT SURETY
A. Performance Bond And Labor And Material Payment Bond

1.

2.

All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds - The bond shall be conditioned upon the faithful
compliance and performance by the successful bidder of each and every term and
condition of the contract and the proposal, plans, specifications, and bid documents
thereof. Each term and condition shall be met at the time and in the manner prescribed by
the Contract, Bid documents and the specifications, including the payment in full to every
person furnishing materiel or performing labor in the performance of the Contract, of all
sums of money due the person for such labor and materiel. (The bond shall also contain
the successful bidder's guarantee to indemnify and save harmless the State and the agency
from all costs, damages and expenses growing out of or by reason of the Contract in
accordance with the Contract.)

Invoking a Performance Bond - The agency may, when it considers that the interest of the
State so require, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom
the award is made shall furnish a Performance Bond and Labor and Material Payment
Bond, each equal to the full amount of the Contract price to guarantee the faithful
performance of all terms, covenants and conditions of the same. The bonds are to be
issued by an acceptable Bonding Company licensed to do business in the State of
Delaware and shall be issued in duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The
Performance Bond shall guarantee the satisfactory completion of the Project and that the
Contractor will make good any faults or defects in his work which may develop during
the period of said guarantees as a result of improper or defective workmanship, material
or apparatus, whether furnished by themselves or their Sub-Contractors. The Payment
Bond shall guarantee that the Contractor shall pay in full all persons, firms or
corporations who furnish labor or material or both labor and material for, or on account
of, the work included herein. The bonds shall be paid for by this Contractor. The Owner
shall have the right to demand that the proof parties signing the bonds are duly authorized
to do so.

4.02 FAILURE TO COMPLY WITH CONTRACT

A.

If any firm entering into a contract with the State, or Agency that neglects or refuses to perform
or fails to comply with the terms thereof, the Agency which signed the Contract may terminate
the Contract and proceed to award a new contract in accordance with this Chapter 69, Title 29
of the Delaware Code or may require the Surety on the Performance Bond to complete the
Contract in accordance with the terms of the Performance Bond. Nothing herein shall preclude
the Agency from pursing additional remedies as otherwise provided by law.

4.03 CONTRACT INSURANCE AND CONTRACT LIABILITY

A. In addition to the bond requirements stated in the Bid Documents, each successful Bidder shall
purchase adequate insurance for the performance of the Contract and, by submission of a Bid,
agrees to indemnify and save harmless and to defend all legal or equitable actions brought
against the State, any Agency, officer and/or employee of the State, for and from all claims of
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liability which is or may be the result of the successful Bidder's actions during the performance
of the Contract.

The purchase or nonpurchase of such insurance or the involvement of the successful Bidder in
any legal or equitable defense of any action brought against the successful Bidder based upon
work performed pursuant to the Contract will not waive any defense which the State, its
agencies and their respective officers, employees and agents might otherwise have against such
claims, specifically including the defense of sovereign immunity, where applicable, and by the
terms of this section, the State and all agencies, officers and employees thereof shall not be
financially responsible for the consequences of work performed, pursuant to said contract.

4.04 RIGHT TO AUDIT RECORDS

A.

The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and records relate
to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of seven (7) years
from the date of final payment under the Prime Contract and by the Subcontractor for a period
of seven (7) years from the date of final payment under the Subcontract.

ARTICLE 5: SUBCONTRACTORS
5.01 SUBCONTRACTING REQUIREMENTS

A. All contracts for the construction, reconstruction, alteration or repair of any public building
(not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a statement
containing, for each Subcontractor category, the name and address (city or town and State
only - street number and P.O. Box addresses not required) of the subcontractor whose
services the Bidder intends to use in performing the Work and providing the material for
such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any Bidder
which, as the Prime Contractor, has listed itself as the Subcontractor for any
Subcontractor unless:

a. It has been established to the satisfaction of the awarding Agency that the Bidder has
customarily performed the specialty work of such Subcontractor category by artisans
regularly employed by the Bidder's firm;

b. That the Bidder is duly licensed by the State to engage in such specialty work, if the
State requires licenses; and

c. That the Bidder is recognized in the industry as a bona fide Subcontractor or
Contractor in such specialty work and Subcontractor category.

B. The decision of the awarding Agency as to whether a Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, and no
action of any nature shall lie against any awarding agency or its employees or officers because
of its decision in this regard.

C. After such a Contract has been awarded, the successful Bidder shall not substitute another
Subcontractor for any Subcontractor whose name was set forth in the statement which
accompanied the Bid without the written consent of the awarding Agency.

D. No Agency shall consent to any substitution of Subcontractors unless the Agency is satisfied
that the Subcontractor whose name is on the Bidders accompanying statement:

1.  Is unqualified to perform the work required;

2. Has failed to execute a timely reasonable Subcontract;
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3. Has defaulted in the performance on the portion of the work covered by the Subcontract;
or
4. Isno longer engaged in such business.

E. Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency the
taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or the
time the contract is executed. The successful Bidder shall provide to the agency to which it is
contracting, within 30 days of entering into such public works contract, copies of all Delaware
Business licenses of subcontractors and/or independent contractors that will perform work for
such public works contract. However, if a subcontractor or independent contractor is hired or
contracted more than 20 days after the Bidder entered the public works contract the Delaware
Business license of such subcontractor or independent contractor shall be provided to the
agency within 10 days of being contracted or hired.

5.02 PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

A. Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor's Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of one (1) percent of Contract amount not to exceed $10,000. The
Agency may determine to deduct payments of the penalty from the Contractor or have the
amount paid directly to the Agency. Any penalty amount assessed against the Contractor may
be remitted or refunded, in whole or in part, by the Agency awarding the Contract, only if it is
established to the satisfaction of the Agency that the Subcontractor in question has defaulted or
is no longer engaged in such business. No claim for the remission or refund of any penalty
shall be granted unless an application is filed within one year after the liability of the
successful Bidder accrues. All penalty amounts assessed and not refunded or remitted to the
contractor shall be reverted to the State.

5.03 ASBESTOS ABATEMENT

A. The selection of any Contractor to perform asbestos abatement for State-funded projects shall
be approved by the Office of Management and Budget/Division of Facilities Management
pursuant to Chapter 78 of Title 16.

5.04 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY
HANDICAPPED

A. All Contracts shall conform with the standard established by the Delaware Architectural
Accessibility Board unless otherwise exempted by the Board.

5.05 CONTRACT PERFORMANCE

A. Any firm entering into a Public Works Contract that neglects or refuses to perform or fails to
comply with its terms, the Agency may terminate the Contract and proceed to award a new
Contract or may require the Surety on the Performance Bond to complete the Contract in
accordance with the terms of the performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS
6.01 CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

A. The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

B. The Contractor shall afford the Owner and other Contractors reasonable opportunity for access
and storage of materials and equipment, and for the performance of their activities, and shall
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connect and coordinate their activities with other forces as required by the Contract
Documents.

ARTICLE 7: CHANGES IN THE WORK
7.01 CHANGES IN THE WORK

A.

The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized by
written Change Order signed by the Professional, as the duly authorized agent, the Contractor
and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the 'DPE' wages required and the “invoice price” of the materials/equipment
needed.

1. "DPE" shall be defined to mean “direct personnel expense”. Direct payroll expense
includes direct salary plus customary fringe benefits (prevailing wage rates) and
documented statutory costs such as workman's compensation insurance, Social
Security/Medicare, and unemployment insurance (a maximum multiplier of 1.35 times
DPE).

2. "Invoice price" of materials/equipment shall be defined to mean the actual cost of
materials and/or equipment that is paid by the Contractor, (or subcontractor), to a material
distributor, direct factory vendor, store, material provider, or equipment leasing entity.
Rates for equipment that is leased and/or owned by the Contractor or subcontractor(s)
shall not exceed those listed in the latest version of the “Means Building Construction
Cost Data” publication.

3. In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General Contractor's
own forces. For additional subcontractor work, the Subcontractor is allowed a fifteen
percent overhead and profit on change order work above and beyond the direct costs
stated previously. To this amount, the General Contractor will be allowed a mark-up not
exceeding seven point five percent (7.5%) on the subcontractors work. These mark-ups
shall include all costs including, but not limited to: overhead, profit, bonds, insurance,
supervision, etc. No markup is permitted on the work of a Sub-subcontractor. No
additional costs shall be allowed for changes related to the Contractor's onsite
superintendent/staff, or project manager, unless a change in the work changes the project
duration and is identified by the CPM schedule. There will be no other costs associated
with the change order.

ARTICLE 8: TIME
8.01 TIME

A.

Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

B. If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable
casualties or other causes beyond the Contractor's control, the Contract Time shall be extended
for such reasonable time as the Owner may determine.
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Any extension of time beyond the date fixed for completion of the construction and acceptance
of any part of the Work called for by the Contract, or the occupancy of the building by the
Owner, in whole or in part, previous to the completion shall not be deemed a waiver by the
Owner of his right to annul or terminate the Contract for abandonment or delay in the matter
provided for, nor relieve the Contractor of full responsibility.

8.02 SUSPENSION AND DEBARMENT

A.

Per Section 6962(d)(14), Title 29, Delaware Code, "Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule established
by the Agency in the Invitation To Bid, may be subject to Suspension or Debarment for one or
more of the following reasons: 1) failure to supply the adequate labor supply ratio for the
project; 2) inadequate financial resources; or, 3) poor performance on the Project.”

"Upon such failure for any of the above stated reasons, the Agency that contracted for the
public works project may petition the Director of the Office of Management and Budget for
Suspension or Debarment of the Contractor. The Agency shall send a copy of the petition to
the Contractor within three (3) working days of filing with the Director. If the Director
concludes that the petition has merit, the Director shall schedule and hold a hearing to
determine whether to suspend the Contractor, debar the Contractor or deny the petition. The
Agency shall have the burden of proving, by a preponderance of the evidence, that the
Contractor failed to perform or complete the public works project within the time schedule
established by the Agency and failed to do so for one or more of the following reasons: 1)
failure to supply the adequate labor supply ratio for the project; 2) inadequate financial
resources; or, 3) poor performance on the project. Upon a finding in favor of the Agency, the
Director may suspend a Contractor from Bidding on any project funded, in whole or in part,
with public funds for up to 1 year for a first offense, up to 3 years for a second offense and
permanently debar the Contractor for a third offense. The Director shall issue a written
decision and shall send a copy to the Contractor and the Agency. Such decision may be
appealed to the Superior Court within thirty (30) days for a review on the record."

8.03 RETAINAGE

A.

Per Section 6962(d)(5) a., Title 29, Delaware Code: The Agency may at the beginning of each
public works project establish a time schedule for the completion of the project. If the project
is delayed beyond the completion date due to the Contractor's failure to meet their
responsibilities, the Agency may hold permanently, at its discretion, all or part of the
Contractor's retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A punchlist
will only be prepared upon the mutual agreement of the Owner, Architect and Contractor.
Once the punchlist is prepared, all three parties will by mutual agreement, establish a schedule
for its completion. Should completion of the punchlist be delayed beyond the established date
due to the Contractor's failure to meet their responsibilities, the Agency may hold permanently,
at its discretion, all or part of the Contractor's retainage.

ARTICLE 9: PAYMENTS AND COMPLETION
9.01 APPLICATION FOR PAYMENT

A. Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage will become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.
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B. A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.

C. Article 6516, Chapter 65, Title 29 of the Delaware Code stipulates annualized interest not to
exceed 12% per annum beginning thirty (30) days after the “presentment” (as opposed to the
date) of the invoice.”

9.02 PARTIAL PAYMENTS

A. Any public works Contract executed by any Agency may provide for partial payments at the
option of the Owner with respect to materials placed along or upon the sites or stored at
secured locations, which are suitable for use in the performance of the contract.

B. When approved by the agency, partial payment may include the values of tested and acceptable
materials of a nonperishable or noncontaminative nature which have been produced or
furnished for incorporation as a permanent part of the work yet to be completed, provided
acceptable provisions have been made for storage.

1.  Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

C. Ifrequested by the Agency, receipted bills from all Contractors, Subcontractors, and material,
men, etc., for the previous payment must accompany each application for payment. Following
such a request, no payment will be made until these receipted bills have been received by the
Owner.

9.03 SUBSTANTIAL COMPLETION

A. When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, the Owner will determine the date when the project has been substantially
completed.

B. If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

C. On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

9.04 FINAL PAYMENT

A. Final payment, including the five percent (5%) retainage, shall be made within thirty (30) days
after the Work is fully completed and the Contract fully performed and provided that the
Contractor has submitted the following closeout documentation (in addition to any other
documentation required elsewhere in the Contract Documents):

1. Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

2. An acceptable RELEASE OF LIENS,
3. Copies of all applicable warranties,
4.  As-built drawings,
5. Operations and Maintenance Manuals,
6. Instruction Manuals,
7. Consent of Surety to final payment.
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8.  The Owner reserves the right to retain payments, or parts thereof, for its protection until
the foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.01 PROTECTION OF PERSONS AND PROPERTY

A.

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The Contractor
shall take all reasonable precautions to prevent damage, injury or loss to: workers, persons
nearby who may be affected, the Work, materials and equipment to be incorporated, and
existing property at the site or adjacent thereto. The Contractor shall give notices and comply
with applicable laws ordinances, rules regulations, and lawful orders of public authorities
bearing on the safety of persons and property and their protection from injury, damage, or loss.
The Contractor shall promptly remedy damage and loss to property at the site caused in whole
or in part by the Contractor, a Subcontractor, or anyone directly or indirectly employed by any
of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for the
work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets for
those products. Any chemical product should be considered hazardous if it has a warning
caution on the label relating to a potential physical or health hazard, if it is known to be present
in the work place, and if employees may be exposed under normal conditions or in any
foreseeable emergency situation. Material Safety Data Sheets must be provided directly to the
Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free of
all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or as
provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS
11.01 INSURANCE AND BONDS

A.

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own property
such as a field office, storage sheds or other structures erected upon the project site that belong
to them and for their own use. The Subcontractors involved with this project shall carry
whatever insurance protection they consider necessary to cover the loss of any of their personal
property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies of
all required insurance certificates called for herein, and submit one (1) copy of each certificate,
to the Owner, within 20 days of contract award.
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C. Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property arising
out of the collapse of or structural injury to any building or structure due to demolition work
and evidence of these coverages shall be filed with and approved by the Owner.

D. The Contractor's Property Damage Liability Insurance shall, in addition to the coverage noted
herein, include coverage on all real and personal property in their care, custody and control
damaged in any way by the Contractor or their Subcontractors during the entire construction
period on this project.

E. Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable value
of the entire work at the site. Note, however, that the Contractor and their Subcontractors shall
be responsible for insuring building materials (installed and stored) and their tools and
equipment whenever in use on the project, against fire damage, theft, vandalism, etc.

F. Certificates of the insurance company or companies stating the amount and type of coverage,
terms of policies, etc., shall be furnished to the Owner, within 20 days of contract award.

G. The Contractor shall, at their own expense, (in addition to the above) carry the following forms
of insurance:

1.  Contractor's Contractual Liability Insurance
Minimum coverage to be:

Bodily Injury$ 500,000for each person
$1,000,000for each occurrence
$1,000,000aggregate

Property Damage$ 500,000for each occurrence
$1,000,000aggregate

2. Contractor's Protective Liability Insurance
Minimum coverage to be:

Bodily Injury$ 500,000for each person
$1,000,000for each occurrence
$1,000,000aggregate

Property Damage$ 500,000for each occurrence
$ 500,000aggregate

3. Automobile Liability Insurance
Minimum coverage to be:

Bodily Injury$ 1,000,000for each person
$ 1,000,000for each occurrence
Property Damage$ 500,000per accident

4. Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

5. Workmen's Compensation (including Employer's Liability):

a. Minimum Limit on employer's liability to be as required by law.
b. Minimum Limit for all employees working at one site.

6. Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days
prior notice of cancellation, non-renewal, or any change in coverages and limits of
liability shown as included on certificates.

7. Social Security Liability
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a. With respect to all persons at any time employed by or on the payroll of the
Contractor or performing any work for or on their behalf, or in connection with or
arising out of the Contractor's business, the Contractor shall accept full and exclusive
liability for the payment of any and all contributions or taxes or unemployment
insurance, or old age retirement benefits, pensions or annuities now or hereafter
imposed by the Government of the United States and the State or political
subdivision thereof, whether the same be measured by wages, salaries or other
remuneration paid to such persons or otherwise.

b. Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law
imposing the aforesaid contributions or taxes.

c. Ifthe Owner is required by law to and does pay any and/or all of the aforesaid
contributions or taxes, the Contractor shall forthwith reimburse the Owner for the
entire amount so paid by the Owner.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.01 UNCOVERING AND CORRECTION OF WORK

A.

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the
requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any Work
found to be not in accordance with the requirements of the Contract Documents within a period
of two years from the date of Substantial Completion, or by terms of an applicable special
warranty required by the Contract Documents. The provisions of this Article apply to work
done by Subcontractors as well as to Work done by direct employees of the Contractor.

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as they
consider justified to adjust the difference in value between the defective work and that required
under contract including any damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS
13.01 CUTTING AND PATCHING

A.

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

13.02 DIMENSIONS

A.

All dimensions shown shall be verified by the Contractor by actual measurements at the project
site. Any discrepancies between the drawings and specifications and the existing conditions
shall be referred to the Owner for adjustment before any work affected thereby has been
performed.

13.03LABORATORY TESTS

A.

Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of such
tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver same
without charge to the testing laboratory or other designated agency when and where directed by
the Owner.
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13.04 ARCHAEOLOGICAL EVIDENCE

A. Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable time
to permit those authorities, or persons designated by them, to examine the area and ensure the
proper removal of the archaeological evidence for suitable preservation in the State Museum.

13.05 GLASS REPLACEMENT AND CLEANING

A. The General Contractor shall replace without expense to the Owner all glass broken during the
construction of the project. If job conditions warrant, at completion of the job the General
Contractor shall have all glass cleaned and polished.

13.06 WARRANTY

A. Foraperiod of two (2) years from the date of Substantial Completion, as evidenced by the date
of final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free of any defect of equipment, material
or workmanship performed by the contractor or any of his subcontractors or suppliers.
However, manufacturer's warranties and guarantees, if for a period longer than two (2) years,
shall take precedence over the above warranties. The contractor shall remedy, at his own
expense, any such failure to conform or any such defect. The protection of this warranty shall
be included in the Contractor's Performance Bond.

ARTICLE 14: TERMINATION OF CONTRACT
14.01 TERMINATION OF CONTRACT

A. If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may deduct
the cost thereof from the payment then or thereafter due the Contractor. Alternatively, at the
Owner's option, and the Owner may terminate the Contract and take possession of the site and
of all materials, equipment, tools, and machinery thereon owned by the Contractor and may
finish the Work by whatever method the Owner may deem expedient. If the costs of finishing
the Work exceed any unpaid compensation due the Contractor, the Contractor shall pay the
difference to the Owner.

B. "If the continuation of this Agreement is contingent upon the appropriation of adequate state,
or federal funds, this Agreement may be terminated on the date beginning on the first fiscal
year for which funds are not appropriated or at the exhaustion of the appropriation. The Owner
may terminate this Agreement by providing written notice to the parties of such
non-appropriation. All payment obligations of the Owner will cease upon the date of
termination. Notwithstanding the foregoing, the Owner agrees that it will use its best efforts to
obtain approval of necessary funds to continue the Agreement by taking appropriate action to
request adequate funds to continue the Agreement."

END OF GENERAL REQUIREMENTS
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SECTION 00 9500
GENERAL AND SPECTAL INSTRUCTIONS
PART 1 - GENERAL
1.01 GENERAL INSTRUCTIONS TO BIDDERS

A. The general rules and conditions which follow apply to all purchases and become a part of
each contract or purchase order
1.  Before submitting its bid, the bidder must review all instructions and specifications.
2. A bidder's misinterpretation or ignorance of such instructions or specifications will not
excuse the bidder from complying with the instructions and specifications.
3.  The bidder must also review applicable state laws. If these instructions or the bid
specifications are inconsistent with state law, state law shall control.

1.02 DEFINITIONS:
A. "District" refers to the Brandywine School District.
1.03 BID PROPOSALS

A. Use the enclosed Proposal Form in submitting a Bid Proposal. The Bid Proposal must be dated
and signed by an authorized representative of the bidder.

B. Refer to Section 001000, INSTRUCTIONS TO BIDDERS, for additional information.
1.04 "RFP" - REQUESTS FOR PROPOSALS: N/A
1.05 PRE-BID MEETINGS: WAIVED
1.06 DELIVERY OF BID PROPOSALS

A. Sealed Bid Proposal must be received at the address listed in the Advertisement for Bid notice,
prior to the time set for the Bid Opening. It is the responsibility of the Bidder to make certain
that the Bid Proposal is in the location designated above prior to the time set for the Bid
Opening. The District accepts no responsibility for any bid entrusted to the United States
Postal Service, or any other delivery service or company. Bid Proposals not received in the
designated location by the time set for the Bid Opening will not be considered.

1.07 BID OPENING

A. Bids will be publicly opened at the designated location at the time designated on the Proposal
Form, and in the Advertisement for Bids. The purpose of the opening is to reveal the names of
those bidders submitting proposals. The opening is not to serve as a forum for determining the
responsiveness of each bid, or the apparent low bidder. The aggregate amount of each bid
shall be disclosed. Additional information shall be disclosed at the discretion of the District.

1.08 POLICY AND PROCEDURE FOR THE EXAMINATION AND COPYING OF PUBLIC
RECORDS

A. Title 29 § 10003 Delaware Code Freedom of Information Act
1. All public records shall be open to inspection and copying by any citizen of the State

during regular business hours by the custodian of the records for the appropriate public
body. Reasonable access to and reasonable facilities for copying of these records shall
not be denied to any citizen. If the record is in active use or in storage and, therefore, not
available at the time a citizen requests access, the custodian shall so inform the citizen
and make an appointment for said citizen to examine such records as expediently as they
may be made available. Any reasonable expense involved in the copying of such records
shall be levied as a charge on the citizen requesting such copy.

GENERAL AND SPECIAL 009500 -1
INSTRUCTIONS



Burnett Building Demolition Brandywine School District
Project No. 1628

2. It shall be the responsibility of the public body to establish rules and regulations regarding
access to public records as well as fees charged for copying of such records. (60 Del.
Laws,c. 641§ 1.)

B. Examination of Contract File
1. Any citizen of the State or bidder may review the contract file only after making an
appointment to do so with the District. Requests to review the records during an
unannounced office visit may be denied if department personnel are busy, or if the file is
in active use. Trade secrets and commercial or financial information of a privileged or
confidential nature shall not be deemed public.

C. Requests for Bid Tabulations
1.  Copies of bid tabulation may be obtained from the District either by mail after receipt of a
written request and a self-addressed and stamped envelope, or by making an appointment
to pick up copies that will be left at the Receptionist's desk. Bid tabulation and/or
contract information other than the name of the successful bidder will not be given out
over the telephone. Requests for bid tabulations during an unannounced office visit may
be denied if work flow of department personnel will be disrupted.

D. Copying Fees
1. The District reserves the right to charge a reasonable fee for the copying of any public
record. Such charges must be paid to the District prior to receiving the copies.

1.09 STATUS OF PROPOSALS

A. Unless otherwise stated in the Special Instructions or on the Proposal Form, the Proposal
submitted by bidders shall be binding for a period of 60 days from the date the bids are opened.
Requests for Proposals shall be binding for a period of 90 days.

B. Bids may be withdrawn up to the time of the bid opening upon request of the bidder. Such a
request must be in writing and received by the District prior to the time stated for the bid
opening. Timely requests submitted by facsimile or telegram will be honored.

C. Waiver - The District reserves the right to waive any failure to conform to the instructions or
specifications if the waiver: (1) does not involve a mandatory statutory requirement; (2) does
not provide a competitive advantage to one or more bidders; and (3) is in the best interest of
the District.

D. Bidders may take exception to the terms and conditions of the instructions and/or
specifications. Exceptions must be submitted prior to the opening of bids. Exceptions that do
not conform to State bid law and/or create inequality in the treatment of bidders will be
rejected. The bid of a bidder taking exception may be rejected if the District rejects the
exception.

1.10 AWARDING OF BIDS

A. The District reserves the right to award the bid to the lowest qualified bidder meeting
specifications by item, in total, or any other method, whichever is deemed by the District to be
in its best interest.

B. The District reserves the right to award the bid to 2 or more firms if the advertisement for bids
notifies bidders of the right of the District to make such an award and the criteria for such an
award.

C. The District reserves the right to reject any and all bids, in whole or in part, to make partial
awards, to waive any irregularity, to reasonably increase or decrease quantities where
estimated quantities are shown or where definite quantities are shown, and may reject any bid
which indicates any omission, contains alteration of form or additions not requested or imposes

009500 -2 GENERAL AND SPECIAL
INSTRUCTIONS



Brandywine School District Burnett Building Demolition

Project No. 1628

conditions, or where the individual bidder should receive a total award of less than $500.00, or
offers alternate items, and make any award which is deemed to be in the best interest of the
District.

In the event of tie bids, the District will decide which bidder is to be awarded the contract by
any criteria of its choice.

The contract shall be awarded by the District and its Board(s) within 60 days after the opening
of bids. Failure to do so shall be cause for rejection of all bids. Responses to Requests for
Proposals shall be awarded within 90 days after the opening of Proposals. Failure to do so
shall be cause for rejection of all proposals.

1.11 BID DEPOSIT REQUIRED
1.12 FORMAL CONTRACT AND/OR PURCHASE ORDER

A.

B.

The successful bidder shall execute the formal contract, within twenty (20) days after the
award of the contract. No bidder or Vendor is to begin any work until it receives a State of
Delaware Purchase Order signed by two authorized representatives of the District, properly
processed through the State of Delaware Accounting Office. The Purchase Order shall serve
as the authorization to proceed with work in accordance with the bid specifications and the
special instructions.

The formal contract or purchase order shall incorporate by reference these General
Instructions, as well as the Special Instructions and Specifications and the bidder's Proposal.

1.13 PERFORMANCE AND PAYMENT BONDS REQUIRED
1.14 FAILURE TO COMPLY WITH CONTRACT: NEW AWARD: SUPERVISION

A.

If any person entering into a contract under the authority of this chapter neglects or refuses to
perform it or fails to comply with the terms thereof, the District will terminate the contract and
proceed to award a new contract in accordance with the provisions of Chapter 69, Title 29 of
the Delaware Code, or may require the surety on the performance bond to complete the
contract in accordance with the terms of the performance bond.

Should a contractor/supplier fail to perform under the conditions of this contract, the District
reserves the right to purchase the item or items on the open market and charge to the
contractor/supplier or deduct from any monies owed the contractor/supplier, the difference
between the bid price and the purchase price. However, no such action will be taken without
first notifying the contractor/supplier by certified letter and giving him reasonable time to
reply, but in no event longer than 10 days from the mailing of the certified letter. Failure to
supply items as bid may be cause for removal of a bidder from our vendor bid list.

1.15 PREFERENCE FOR DELAWARE LABOR: STIPULATION IN CONTRACT

A.

In the construction of all public works for the State or any political subdivision thereof, or by
persons contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics, shall be given to bona fide legal citizens of
the State, who have established citizenship by residence of at least ninety days in the State.
Any person, company or corporation who violates the provisions of this section shall pay a
penalty to the Secretary of Finance equal to the amount of compensation paid to any person in
violation of this section. (per Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph
(d) Subsection (4)b)

1.16 NON-DISCRIMINATION

A.

In performing this work the successful bidder agrees to the following:
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B. The successful bidder will not discriminate against any employee or application for
employment because of race, creed, color, sex, national origin, age or disability. The vendor
will take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, creed, color, sex, national origin, age
or disability. Such action shall include, but not be limited to, the following: Employment,
upgrading, demotion, or transfer; recruitment; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including apprenticeship.

C. The successful bidder will, in all solicitations or advertisements for employees place by or on
behalf of himself, state that all qualified applicants will receive consideration for employment
without regard to race, creed, color, sex, national origin, age or disability.

1.17 EQUAL OPPORTUNITY EMPLOYER

A. The School District is an equal opportunity employer and does not discriminate or deny
services on the basis of race, color, creed, national origin, sex, disability, or age.

1.18 INSURANCE - LIABILITY

A. The successful bidder shall maintain, at its expense, the following insurance:
1. Public Liability and Automobile Liability Insurance

a.
b.

The policy is to be provided for both the owner and the contractor.

Minimum coverage for bodily injury shall be $500,000 for any one individual and
$1,000,000 for any one accident.

Minimum coverage for property damage shall be $500,000 for any one accident.
Policies shall include completed operations, owners and contractors Protective
Liability and Contractual Liability coverage, including protection against claims
arising out of the activities of subcontractors in the same minimum amounts stated
above.

If the project involves excavations, deep trenching, or blasting, endorsements to the
policy should be obtained to cover these hazards.

Certificates of insurance must be filed with the owner guaranteeing fifteen (15) days’
notice prior to cancellation.

2. Builders Risk Policy

a.

b.

The builders risk policy shall be an all risk coverage policy.

The policy shall be in the name of the owner and prime contractor, jointly, "as their
interests may appear."

On new construction or complete additions, the policy will be carried on a completed
value basis.

On renovation projects, the policy will be covered by either an installation floater or
a separate policy of sufficient dollar amount to fully cover the cost of the materials
stored.

If it is your policy to pay for material not stored on the site, either a separate
certificate of insurance must be issued or a rider must be added to the existing
builders risk policy. The amount of coverage must be sufficient to cover all
materials stored off the site.

Certificates of insurance must be filed with the owner guaranteeing fifteen (15) days’
notice prior to cancellation.

3. Worker's Compensation Including Employee's Liability

a.
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b. Certificates of insurance must be filed with the owner guaranteeing fifteen (15) days’
notice prior to cancellation.

1.19 LCENSES, FEES, PERMITS, TAXES, AND STATE LAWS AS APPLICABLE

A. In the performance of this Contract the successful Bidder is required to comply with all
applicable Federal, State, and Local laws, ordinances, codes, and regulations. The cost of
permits, insurance, taxes, and other relevant costs required in the performance of the Contract
shall be borne by the successful Bidder. All Delaware Laws in reference to construction shall
be as binding as though quoted in full herein and their application shall be fully adhered to by
all parties affected hereby. The vendor shall furnish upon request any or all of the referenced
items.

1.20 WAGE SCALE - PREVAILING WAGE RATE
1.21 PATENTS, TRADEMARKS, AND COPYRIGHTS

A. The supplier shall hold free of any liability, the School District and the officers and employees,
of any costs or expenses arising from patent, trademark or copyright infringement incurred by
use of any item supplied or process used in performance of this Contract.

1.22 COVENANT AGAINST CONTINGENT FEES

A. The bidder warrants that no person or selling agency has been employed or retained to solicit
or secure the Contract upon an agreement of understanding for a commission or percentage,
brokerage, or contingent fee, excepting bona fide employees or bona fide established
commercial or selling agencies maintained by the bidder for the purpose of securing business.
For breach or violation of this warrantee the School District shall have the right to annul the
Contract without liability or at its discretion to deduct from the contract price or otherwise
recover the full amount of such commission, percentage, brokerage or contingent fees.

1.23 TAXES - EXEMPT

A. Since the School District is exempt, prices quoted shall not include Federal taxes or State of
Local taxes. Tax Exemption number is (Available from Owner).

1.24 TRADE DISCOUNTS
A. All prices offered must be lowest net price after trade discounts have been considered.

B. Bids offering a percentage off list prices will not be accepted unless;
1. Specifically requested in that manner;
2. A copy of the referenced price list accompanies the bid.

1.25 COMMERCIAL WARRANTEE AND GUARANTEE CERTIFICATE

A. The supplier agrees that the supplies or services furnished under the Contract shall be covered
by the most favorable commercial warranties the supplier gives to any customer for such
supplies or services and that the rights and remedies provided herein are in addition to and do
not limit any rights afforded to the District by any other clauses of the Contract. A final
payment for performance shall not relieve the successful bidder of responsibility for faulty
materials or workmanship.

1.26 INTERPRETATION OF SPECIFICATIONS

A. Should any bidder be in doubt as to the intention and meaning of the specifications, he may
make inquiry to the Architect. Questions received less than three working days before the
opening of bids may not be considered. All questions in order to be considered must be
submitted in writing.
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1.27 EXAMINATION OF SITE AND OTHER CONDITIONS BEARING ON THIS WORK

A.

Before submitting proposal, bidders shall fully inform themselves of the nature of the work by

personal examination of the site and by such means as they consider necessary, as to matters,

conditions, or considerations bearing on or in any way affecting the preparation of their

proposal.

1. A bidder shall not at any time after the submission of his proposal claim that there is any
misunderstanding in regard to the location, extent, or nature of the work to be performed.

2. No claims for any extra will be allowed because of alleged impossibilities in the
production of the results specified, or because of inadequate or improper plans or
specifications, and whenever a result is required, the successful bidder shall furnish any
and all extras and make any changes needed to produce, to the satisfaction of the District,
the required results at no expense to the District.

Failure of the bidder to thoroughly understand all aspects of the solicitation before submitting
their bid shall not be sufficient cause to permit withdrawal of its bid nor secure relief on pleas
of error, after the contract is awarded.

1.28 BRAND NAMES AND APPROVED EQUAL

A.

Where a particular manufacturer or several manufacturers, brands or models are referenced, it
is to be interpreted as indicating the type or quality of material, and shall be interpreted to
include an "approved equal". Bids may be considered on models or brands or products of
manufacturers other than those specified if the items being substituted were approved by the
designee of the District.

Where a manufacturer, brand, or model is referenced in the bid specifications, the absence of a
reference to a different manufacturer, brand, or model in the bidder's proposal shall be
interpreted as a bid on the manufacturer, brand, or model specified.

Where several manufacturers or models are referenced as being equally acceptable and the
bidder does not indicate what particular model or brand they are offering, the Designee of the
District shall have the right to select any brand or model referenced.

Only one bid per item will be considered. If a vendor submits more than one bid on an item,
none of the vendor's bids on that item will be considered.

The Board of Education of the District shall be the sole judge as to whether or not items
submitted meet specifications or whether or not items being bid are equal. Any attempt to
"resell" or disqualify other supplies while the proposals are being analyzed may be reason for
your bid to be disqualified.

All items furnished under the Contract must be new and unused, latest models (unless
otherwise specified) and free from all defects. The foregoing exempts exchange, normal
"rebuilt" items, where specified.

1.29 SAMPLES AND DESCRIPTIVE LITERATURE

A.

When requesting approval to bid models, brands or products of manufacturers other than those
specified, such a request must be accompanied by catalog cuts and/or detailed specifications.
The District may also request bidders to submit samples for examination and appraisal.

Requested samples shall be submitted at no cost to the District and may be required by the
District either prior to, at the time of the bid opening, or within ten calendar days following the
request. Time of submission of samples shall be specified in the specifications. Samples shall
be specified in the specifications. Samples not provided as requested, will be reason to reject
the bid for that item. All such samples shall be identified as to the supplier, model number, bid
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item number and other information that may be required; these samples will be returned after
evaluation. Suppliers shall have the responsibility of picking up their samples within two
weeks after notification. Samples not removed after two weeks will automatically become the
property of the District at no charge.

1.30 RESPONSIBILITY FOR DAMAGE AND CARE OF SCHOOL PROPERTY

A.

The Supplier in the performance of this Contract will be held financially responsible for any
damage to the grounds, buildings, or equipment caused by him, his subcontractors or
employees, or other persons engaged in the performance of the Contract.

Every reasonable effort shall be made by workmen to proceed with the work as described in
these specifications in a manner accepted in trade circles as the highest level of workmanship.
The successful bidder for this work shall be responsible for all damage to other work caused by
his workmen or through the neglect of his workmen on the site.

Workmanlike care shall be expected at all times in performing the work. It shall be the
responsibility of the successful bidder to repair or replace all damaged property, the damage
for which he or anyone working under his direction is responsible.

1.31 SUPPLIER CLEAN-UP

A.

All debris resulting from the supplier's delivery and installation shall be disposed of entirely by
the supplier in an efficient and expeditious manner as required and directed by the District
Designee. The successful bidder shall at all times keep the premises free from accumulation of
waste materials or rubbish caused by his employees or work. District-owned trash receptacles
are not to be used by the vendor without prior approval.

1.32 STORAGE OF MATERIALS

A.

Every effort shall be made by the successful bidder to schedule delivery of materials so that a
minimum of storage space is required. The successful bidder shall not encumber the premises
with his materials and shall store all materials in a place designated by the District or its
representative. The District will not be responsible for any damage to or theft of tools or
materials used in this work.

1.33 UNPACKING AND ASSEMBLING

A.

All work described in the specifications regarding unpacking, assembling, and placement of all
movable furniture and/or equipment must be completed within five (5) days after furniture
and/or equipment is received on the site unless prior approval is received.

Any bidder failing to unpack and assemble knockdown equipment and furniture will be
charged (deduction will be made from billing) a fee to cover the District's cost of unpacking
and assembling.

1.34 SERVICE

A.

Each bidder may be required to submit a signed statement to the effect he can furnish service
by factory trained personnel Monday to Friday during the hours of 8:00 a.m. - 4:00 p.m.

1.35 SCHEDULE FOR PERFORMANCE OF WORK

A.

All work described in these specifications must be completed with reasonable promptness.

The District shall be the sole judge of what is "reasonably prompt" under the circumstances. If
the successful bidder does not begin the work in a reasonable amount of time, it will be
notified that if it fails to initiate the work promptly, the contract may be terminated and the
District will forthwith proceed to collect for nonperformance of the work.
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1.36 ORDERING

A.

All items or services to be furnished under the Contract will be ordered by the issuance of a
Purchase Order signed by two authorized representatives of the District. This document must
be in the hands of the successful bidder prior to any work commencing on the Contract.

1.37 DELIVERY, INSPECTION, ACCEPTANCE, AND PACKAGING

A.

All supplies, materials, equipment, goods, and services are to be delivered postpaid to the
location or locations indicated on the Proposal Form, Specifications, or Purchase Order. No
labor will be provided to help unload any product under Contract.

The delivery of goods or items furnished under the terms of the Contract shall not be
considered as acceptance thereof until the goods are inspected. The District shall have a
reasonable opportunity to inspect. If, for example, goods are delivered on August 1, the
District may not have a reasonable opportunity to inspect such goods until September or
October. In all events, shipping invoices or other documents sent with goods shall not be
controlling with respect to the timing of inspection. The inspection and test by the District of
any supplies or lots thereof does not relieve the supplier from any responsibility regarding
defects or other failure to meet the Contract requirements, which may be discovered
subsequent to delivery. Except as otherwise provided in the Contract, acceptance shall be
conclusive except as regards to patent defects, fraud, or such gross mistakes as amount to
fraud.

Any item to be supplied as a result of this Contract shall be subject to inspection and test by the
Ordering Office, to the extent practicable, at all times and places including the period of
manufacture and in any event prior to acceptance.

In case any item or lots of items are found to be defective in material or workmanship or
otherwise not in conformity with the requirements of the Contract, the Ordering Office shall
have the right to either reject them (with or without instructions as to their disposition) or to
require their correction. Items or lots of items which have been rejected or required to be
corrected shall be removed or, if required by the Ordering Office as they may deem
appropriate, corrected in place by and at the expense of the supplier promptly after notice, and
shall not thereafter be tendered for acceptance unless the former rejection or requirement of
correction is disclosed. If the supplier fails to promptly remove such items or lots of items
which are required to be removed, or promptly to replace or correct such items or lots of items,
the District either (1) may re-contract or otherwise, replace or correct such items and charge
the supplier the cost occasioned the District thereby, or (2) may terminate the Contract for
default as provided in the clause of the Contract entitled "Failure to comply with Contract".

Acceptance or rejection of any items shall be made as promptly as practicable after delivery,
except as otherwise provided in the Contract; but failure to inspect and accept or reject items
shall neither relieve the supplier from responsibility for such items as are not in accordance
with the Contract requirements nor impose liability on the District therefore.

Neither the School District nor other Ordering Office will assume responsibility for damage to
any rejected delivery caused by weather, improper warehousing, or mishandling.

All outer packs of items delivered under the Contract (except subsistence items delivered to
cafeterias) must be marked with the Purchase Order/Contract number and item identification.
1. Failure to provide adequate identifying markings may result in refusal of the delivery.

Unless otherwise stated, all prices include delivery and placement within the ship-to-address in
that area specified in the Contract or Purchase Order.

Collect shipments will not be accepted.
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All shipments shall be F.O.B. point of destination as indicated in the Proposal or on the
Purchase Order.

1.38 INVOICES

A.

Invoices must be completely identifiable, supported by delivery receipts where specified, and
contain the following minimum information:

Purchase Order/Contract number.

Delivery destination as it appears on the Purchase Order.

Contract item number, quantity and description of item billed.

Unit price and extended price of each item.

Total amount of invoice.

6.  Any prompt payment discount offered.

A

1.39 INDEMNIFICATION

A.

By submitting a bid, all bidders agree that in the event they are awarded a contract, they will
indemnify and otherwise hold harmless the District, its agents and employees from any and all
liability, suits, actions or claims, together with all costs, expenses or attorneys' fees, arising out
of their performance of work or supplying materials and services in connection with the
contract. This agreement to indemnify and hold harmless shall cover all suits, actions, claims
or liabilities asserted against the District, its agents and employees, regardless of whether such
suits, actions, claims or liabilities are based upon acts or failures to act attributable to the
District or its employees or agents, to the extent that it shall be also determined that the acts, or
failure to act are attributable, in whole or in part, to such bidders or its employees or agents.

1.40 ASSIGNMENT OF ANTITRUST CLAIMS

A.

As consideration for the award and execution by the Board(s) of this contract, the successful
bidder hereby grants, conveys, sells, assigns, and transfers to the State of Delaware all of its
right, title and interest in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Board(s)
pursuant to this contract.

1.41 HAZARDOUS MATERIALS

A.

B.

As required in the Hazardous Chemical Information Act of June, 1984, all vendors supplying
any materials that may be defined as hazardous must provide Material Safety Data Sheets for
those products. Any chemical product should be considered hazardous if it is known to be
present in the work place, and if employees may be exposed under normal conditions or in any
foreseeable emergency situation.

Material Safety Data Sheets must be provided directly to each School along with the shipping
slips that includes those products.

1.42 CONTRACT DOCUMENTS

A.

These General Instructions and any Special Instructions, Bid Specifications, Requests for Bid,
Bid Proposal Form, Purchase Order, and Contract shall be a part of and constitute the contract
entered into by the District and any successful bidder. In the event there is any discrepancy
between any of the foregoing contract documents, the following order of documents governs so
that the former prevails over the latter: Contract, Purchase Order, Bid Specifications, Special
Instructions, General Instructions, Requests for Bid and Bid Proposal Form.
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1.43 THE CONTRACT

A. This Contract shall be governed by Delaware law, and any dispute concerning the
interpretation or application of this Contract, and any documents incorporated by reference into
this Contract, or any materials supplied or work performed under this Contract must be heard
in Delaware.

1.44 TRANSFER OF BIDS

A. The District named in this bid and the successful bidder may reach an agreement to make
available to any agency or school district in the State the bid prices submitted for this contract.
Where such an agreement exists, the District named shall have access to purchase under the
contract.

1.45 CONTRACT REQUIREMENTS:

A. This contract will be issued to cover the General requirements for multiple locations of the
District, as noted in this project manual

1.46 CONTRACT PERIOD:

A. Each vendor’s contract shall be valid for a period from Authorization to Proceed through
completion.

1.47 PRICES
A. Prices will remain firm for the term of the contract.
1.48 MANDATORY INSURANCE REQUIREMENTS

A. Before any work is done hereunder, the Certificate of Insurance and/or copies of the insurance
policies, referencing the contract number stated herein, shall be filed with the State. The
certificate holder is as follows:

As required in Section 009000

1.49 BASIS OF AWARD:

A. The Owner shall award this contract to the lowest responsible and responsive bidder(s) who
best meets the terms and conditions of the bid. .

B. The Owner reserves the right to reject any or all bids in whole or in part, to make multiple
awards, partial awards, award by types, item by item, or lump sum total, whichever may be
most advantageous to the District.

1.50 HOLD HARMLESS:

A. The successful bidder agrees that it shall indemnify and hold the District and all its agencies
harmless from and against any and all claims for injury, loss of life, or damage to or loss of use
of property caused or alleged to be caused by acts or omissions of the successful bidder, its
employees, and invitees on or about the premises and which arise out of the successful bidder’s
performance, or failure to perform as specified in the Agreement.

1.51 NON-PERFORMANCE:

A. In the event the vendor does not fulfill its obligations under the terms and conditions of this
contract, the ordering agency may purchase equivalent product on the open market any
difference in cost between the contract prices herein and the price of open market product shall
be the responsibility of the vendor. Under no circumstances shall monies be due the vendor in
the event open market products can be obtained below contract cost. Any monies charged to
the vendor may be deducted from an open invoice.

009500 - 10 GENERAL AND SPECIAL
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1.52 PAYMENT:

A. The agencies or school districts involved will authorize and process for payment each invoice
within thirty (30) days after the date of receipt.

1.53 ALTERNATE BIDS AND SUBSTITUTIONS:

A. All alternate bids/substitutions must be accompanied with the following information for each
item in order to be considered for award.
1. Completed bid forms
2. Written list, stating deviations from specified product.
3. Product literature and manufacturers specifications.
4.  Warranty Information.

B. All vendors should also be prepared to provide a sample of the exact item bid for evaluation
purposes within 48 hours of a request to provide this information. Failure of a vendor to meet
any of these terms will result in an automatic rejection of the vendor's bid for items that do not
comply with these requirements.

C. The District and the Architect reserve sole discretion on the final selections based on any and
all criteria and any or all General Conditions, Special Instructions or Supplementary
Conditions.

1.54 QUANTITIES:

A. Quantities listed in this Specification are the anticipated needs for this contract. Except where
budget constraints would prohibit ordering those quantities, the quantities stated are, to the best
of the District’s knowledge, the minimum amounts. The right to increase or decrease
quantities is reserved and the unit price quoted on the bid form shall remain as quoted for the
contract period.

1.55 PUNCH LIST:

A. Vendor(s) shall complete punch list items in a timely manner. Final payment will not be issued
until punch list items are complete to Owner’s satisfaction

END OF SECTION
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SECTION 01 1000
SUMMARY

PART 1 GENERAL
1.01 PROJECT

A. Project Name: Burnett Building Demolition

B. Owner's Name: Brandywine School District.
C. Architect's Name: ABHA Architects, Inc..
D

The Project consists of the demolition of an existing seven story building with reinfoced
concrete/ steel structure; brick veneer / cement stucco exterior walls and miscellaneous site
items.. Work includes rough grading and topsoil in preparation for future athletic facilities.

1.02 CONTRACT DESCRIPTION

A. Contract Type: A single prime contract based on a Stipulated Price as described in Document
00 5000 - Contracting Forms and Supplements.

1.03 DESCRIPTION OF WORK
A. Scope of demolition and removal work is shown on drawings..
B. Building has been decommissioned and abated.

1.04 WORK BY OWNER

1.05 FUTURE WORK

A. Project is designed for future athletic facilities. Coordinate with Owner as required, for future
work, proposed to start Spring 2018.

1.06 CONTRACTOR USE OF SITE AND PREMISES

A. Contractor shall have complete and exclusive use of the premises for execution of the Work,
except as otherwise specified.

B. Construction Operations: Limited to areas noted on Drawings.

C. Provide access to and from site as required by law and by Owner:
1. Do not obstruct roadways, sidewalks, or other public ways without permit.

D. Existing building spaces may not be used for storage.

E. Assume full responsibility for the protection and safekeeping of Products under this Contract,
stored on the site.
1. Site security is the responsibility of the Contractor.

1.07 TIME OF START AND COMPLETION

A. Site is available for start of work immediately. However, noisy activities shall be coordinated
with Owner.

B. Owner will require establishment and coordination of communication protocol with neighbors
prior to start of work.

C. Completion date shall be coordinated with Owner to allow start of finish grading and seeding.
1.08 LIQUIDATED DAMAGES
A. There are no Liquidated Damages applying to this Work.

SUMMARY 011000 -1
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED
END OF SECTION
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SECTION 01 2000
PRICE AND PAYMENT PROCEDURES

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.
D.
E.

Procedures for preparation and submittal of applications for progress payments.
Documentation of changes in Contract Sum and Contract Time.

Change procedures.

Correlation of Contractor submittals based on changes.

Procedures for preparation and submittal of application for final payment.

1.02 RELATED REQUIREMENTS

A.
B.

C.
D.

Section 00 5000 - Contracting Forms and Supplements: Forms to be used.

Document 00 7300 - Supplementary Conditions: Percentage allowances for Contractor's
overhead and profit.

Section 01 2100 - Allowances: Payment procedures relating to allowances.

Section 01 2200 - Unit Prices: Monetary values of unit prices, payment and modification
procedures relating to unit prices.

1.03 SCHEDULE OF VALUES

A.

B.
C.

D.

Electronic media printout including equivalent information will be considered in lieu of
standard form specified; submit draft to Architect for approval.

Forms filled out by hand will not be accepted.

Submit Schedule of Values in duplicate within 15 days after date of Owner-Contractor
Agreement.

Include in each line item, the amount of Allowances specified in Section 01210. For unit cost
Allowances, identify quantities taken from Contract Documents multiplied by the unit cost to
achieve the total for the item.

1.04 APPLICATIONS FOR PROGRESS PAYMENTS

A. Payment Period: Submit at intervals stipulated in the Agreement.

B. Electronic media printout including equivalent information will be considered in lieu of
standard form specified; submit sample to Architect for approval.

C. Forms filled out by hand will not be accepted.

D. Execute certification by signature of authorized officer.

E. Use data from approved Schedule of Values. Provide dollar value in each column for each line
item for portion of work performed and for stored Products.

F. List each executed Change Order as a separate line item, listing Change Order number and
dollar amount as for an original item of Work.

G. Submit three copies of each Application for Payment.

H. Include the following with the application:
1. Insurance certificates for off-site stored products.

PRICE AND PAYMENT 012000 -1
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1.05 MODIFICATION PROCEDURES

A.

Submit name of the individual authorized to receive change documents and who will be
responsible for informing others in Contractor's employ or subcontractors of changes to the
Contract Documents.

For minor changes not involving an adjustment to the Contract Sum or Contract Time,
Architect will issue instructions directly to Contractor.

For other required changes, Architect will issue a document signed by Owner instructing

Contractor to proceed with the change, for subsequent inclusion in a Change Order.

1. The document will describe the required changes and will designate method of
determining any change in Contract Sum or Contract Time.

2.  Promptly execute the change.

For changes for which advance pricing is desired, Architect will issue a Contract Modification

Request (CMR) that includes a detailed description of a proposed change with supplementary

or revised drawings and specifications, a change in Contract Time for executing the change,

with a stipulation of any overtime work required and the period of time during which the

requested price will be considered valid. Contractor shall prepare and submit a fixed price

quotation, including changes in Contract Time, if necessary, .

1. Such request is for information only, and is not an instruction to execute the changes, nor
to stop work in progress.

2. Format for Contract Modification Requests shall be as issued by the Architect at the
Pre-Construction meeting.

Contractor may propose a change by submitting a change order request for change to Architect,
describing the proposed change and its full effect on the Work, with a statement describing the
reason for the change, and the effect on the Contract Sum and Contract Time with full
documentation and a statement describing the effect on Work by separate or other contractors.

Computation of Change in Contract Amount: As specified in the Agreement and Conditions of
the Contract.

Substantiation of Costs: Provide full information required for evaluation.

1. Provide following data:

Quantities of products, labor, and equipment.

Taxes, insurance, and bonds.

Overhead and profit.

Justification for any change in Contract Time.

Credit for deletions from Contract, similarly documented.

2. Support each claim for additional costs, including time and material work, with additional
information:
a. Origin and date of claim.
b. Dates and times work was performed, and by whom.
c. Time records and wage rates paid.
d. Invoices and receipts for products, equipment, and subcontracts, similarly

documented.

3. For Time and Material work, submit itemized account and supporting data after

completion of change, within time limits indicated in the Conditions of the Contract.

o po o

When the information in the Contract Modification Request and Change Order Request is
complete, it will be submitted to the Architect for review and forwarded to the Owner. If the
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change is agreed to by the Owner, the Architect will prepare a Change Order and forward it to
the Contractor for signature.

I.  Execution of Change Orders: Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

J.  After execution of Change Order by all parties, promptly revise Schedule of Values and
Application for Payment forms to record each authorized Change Order as a separate line item
and adjust the Contract Sum.

K. Promptly revise progress schedules to reflect any change in Contract Time, revise
sub-schedules to adjust times for other items of work affected by the change, and resubmit.

L. Promptly enter changes in Project Record Documents.
1.06 APPLICATION FOR FINAL PAYMENT

A. Prepare Application for Final Payment as specified for progress payments, identifying total
adjusted Contract Sum, previous payments, and sum remaining due.

B. Application for Final Payment will not be considered until the following have been
accomplished:

All closeout procedures specified in Section 01 7000.

All Closeout submittals as specified in Section 01 7800.

Submit Affidavit of Payment of Indebtedness: See General Conditions.

Submit Consent of Surety to Final Payment: See General Conditions.

Submit Releases of Liens: See General Conditions. Release forms shall conform to State

law governing mechanics Liens and shall be transmitted with AIA Document G700A.

Note that Document G706A is not a release of liens and must be accompanied by actual

releases.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

e

END OF SECTION
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SECTION 01 3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Preconstruction meeting.

B. Progress meetings.

C. Special meetings

D. Submittal procedures.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PRECONSTRUCTION MEETING

A. Architect will schedule a meeting after Notice of Award.

B. Attendance Required:
1.  Owner.
2. Architect.
3. Contractor.
4.  Contractor to have in attendance representatives of his subcontractors and the person who
will be the Contractor's superintendent on the project.
5. The Architect will have in attendance representatives of his consultants.

C. Agenda:

Execution of Owner-Contractor Agreement.

Submission of executed bonds and insurance certificates.

Distribution of Contract Documents.

Submission of schedule of values, and progress schedule.

Designation of personnel representing the parties to Contract and Architect.
Designation of personnel representing the parties to Contract,, and Architect.
Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, Change Orders, and Contract closeout procedures.
8. Scheduling.

9.  Schedule for construction progress meetings.

10. Scheduling activities of a Geotechnical Engineer.

NNk L=

D. Architect will record minutes and distribute copies to participants.
3.02 PROGRESS MEETINGS
A. Meetings throughout progress of the Work will be held at maximum monthly intervals.

B. Architect will make arrangements for meetings, prepare agenda with copies for participants,
preside at meetings.

C. Attendance Required:

1.  Contractor.
2. Owner.
3. Architect.
4. Special Consultants.
5. Contractor's Superintendent.
6. Major Subcontractors.
ADMINISTRATIVE 013000 -1
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D. Agenda:
1. Review minutes of previous meetings.
2. Review of Work progress.
3.  Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7.  Corrective measures to regain projected schedules.
8.  Planned progress during succeeding work period.
9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to Work.

E. Architect will record minutes and distribute copies to participants.

013000 -2
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SECTION 01 5000
TEMPORARY FACILITIES AND CONTROLS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

OmEmoNw

H.

Temporary sanitary facilities.

Temporary Controls: Barriers, enclosures, and fencing.
Construction Aids

Security requirements.

Vehicular access and parking.

Traffic Regulation

Tree and Plan Protection

Waste removal facilities and services.

1.02 TEMPORARY SANITARY FACILITIES

A.

B.
C.
D.

Provide and maintain required facilities and enclosures. Provide at time of project
mobilization.

Use of existing facilities is not permitted.
New permanent facilities may not be used during construction operations.

Maintain daily in clean and sanitary condition.

1.03 BARRIERS

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Provide barricades and covered walkways required by governing authorities for public
rights-of-way and for public access to existing building.

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.

1.04 FENCING

A. Construction: Commercial grade chain link fence.

B. Provide 6 foot high fence around construction site; equip with vehicular and pedestrian gates
with locks.

C. Location:

1. Enclose and secure all constrction areas.

2. Locate vehicular entrance gates in suitable relation to construction facilities; and to avoid
interference with traffic on public thoroughfares.

3. Locate pedestrian entrance gates as required to provide controlled personnel entry, in
suitable relation to construction parking facilities.

1.05 CONSTRUCTION AIDS

A. Provide construction aids and equipment required to facilitate execution of the Work.
Examples are scaffolds, staging, ladders, stairs, ramps, runways, platforms, railings, hoists,
cranes, chutes and other such facilities and equipment.

B. Stairs in existing building shall not be used by construction personnel.

TEMPORARY FACILITIES AND 015000 -1
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C. Elevators in the existing building and new elevators shall not be used by construction
personnel.

1.06 SECURITY

A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from
unauthorized entry, vandalism, or theft.

B. Security of persons and property in areas under control of the Contractor shall be the
Contractor's exclusive responsibility.

C. The Contractor, at his own expense, shall initiate whatever programs necessary to execute his
responsibility.

D. Control of access to the areas under control of the Contractor shall be maintained. Visitors
shall be required to report immediately to the Field Office and to produce full identification to
be recorded in the Contractor's Daily Log, along with the purpose of the visit.

1.07 VEHICULAR ACCESS AND PARKING

A. Comply with regulations relating to use of streets and sidewalks, access to emergency
facilities, and access for emergency vehicles.

Coordinate access and haul routes with governing authorities and Owner.
Provide and maintain access to fire hydrants, free of obstructions.

Provide means of removing mud from vehicle wheels before entering streets.

monw

Maintain traffic areas free as possible of excavated materials, construction equipment,
products, snow, ice and debris.

e

Designated existing on-site roads may be used for construction traffic.

1. Provide additional temporary roads as needed for required construction access.

2. Maintain existing road construction, and restore to original, or specified, condition at
completion of Work.

G. Provide temporary parking areas to accommodate construction personnel. When site space is
not adequate, provide additional off-site parking.

1.08 TRAFFIC REGULATION

A. Obtain all temporary permits for access to and use of public roads and streets for construction
and hauling purposes. Comply with traffic control regulations applying to permit issuance.

B. Provide all markers, signs, lights and barriers on and near the site to safely control construction
traffic and public access.

1.09 TREE AND PLANT PROTECTION

A. Preserve and protect existing trees and plants at site which are designated to remain, and those
adjacent to site.

B. Consult with Architect, and remove agreed-on roots and branches which interfere with
construction. Employ qualified tree surgeon to perform removal and treat cuts.

C. Provide temporary barriers to a height of six feet, around each, or around each group, of trees
and plants.

D. Protect plants from deleterious liquid and solid droppings from construction operations.

E. Protect root zones of trees and plants:
1. Do not allow vehicular traffic or parking.
2. Do not store materials or products.

015000 -2 TEMPORARY FACILITIES AND
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3. Prevent dumping of refuse or chemically injurious materials or liquids.

4.  Prevent puddling or continuous running water.

Carefully supervise excavating, grading and filling, and subsequent construction operations, to
prevent damage.

Replace, or suitably repair, trees and plants designated to remain which are damaged or
destroyed due to construction operations.

1.10 WASTE REMOVAL

A.

B.

E.

See Section 01 7419 - Construction Waste Management and Disposal, for additional
requirements.

Provide waste removal facilities and services as required to maintain the site in clean and
orderly condition.

Provide containers with lids. Remove trash from site periodically.

If materials to be recycled or re-used on the project must be stored on-site, provide suitable

non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers
with lids.

1.11 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A.

B.
C.

Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial
Completion inspection.

Remove underground installations to a minimum depth of 2 feet. Grade site as indicated.

Clean and repair damage caused by installation or use of temporary work.
1. Remove stone from temporary access roads, unless it is to be incorporated into new work.
2. Grade damaged areas of site to required elevations, spread topsoil, and re-seed.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION
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SECTION 01 7800
CLOSEOUT SUBMITTALS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Project Record Documents.
B. Warranties and bonds.
1.02 RELATED REQUIREMENTS

A. Section 00 7200 - General Conditions: Performance bond and labor and material payment
bonds, warranty, and correction of work.

B. Section 01 3000 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

C. Section 01 7000 - Execution and Closeout Requirements: Contract closeout procedures.
D. Individual Product Sections: Warranties required for specific products or Work.
1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application
for Payment, including record drawings.

B. Warranties and Bonds:

1.  For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3. Foritems of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the

Work:
1. Drawings.
2. Addenda.

3. Change Orders and other modifications to the Contract.
Ensure entries are complete and accurate, enabling future reference by Owner.
Store record documents separate from documents used for construction.

Record information concurrent with construction progress.

mo0ow

Record Drawings : Legibly mark each item to record actual construction including:

1. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

2. Measured locations of internal utilities and appurtenances concealed in construction,

referenced to visible and accessible features of the Work.

Field changes of dimension and detail.

4.  Details not on original Contract drawings.

98]
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3.02 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

END OF SECTION
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SECTION 02 2000
VIBRATION MONITORING

PART 1 - GENERAL
1.01 SECTION INCLUDES

A. Pre-Demolition Evaluation

B. Field Monitoring

C. Post-Demolition Survey
1.02 RELATED REQUIREMENTS

A. Section 02 4100 - Demolition: Removal of existing structure.
1.03 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
1.04 QUALITY ASSURANCE

A. Retain services of a Professional Geotechnical Engineer experienced in this Work and licensed
in the State in which the Project is located for the following:
1.  Pre-Demolition Evaluation
2. Field Monitoring
3. Post-Demolition Survey
4.  Vibration Monitoring Report

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PRE-DEMOLITION EVALUATION:

A. Perform a pre-construction survey of the existing structures of concern to establish baseline
damage that has occurred prior to the start of any construction.

B. Establish baseline ground motions caused by vehicular traffic (buses, cars, trucks, trolleys and
other non-construction vibration sources) near the structures of concern

C. Perform an evaluation with the proposed equipment on site to establish acceptable means and
methods to accomplish the construction tasks.

D. Compare threshold vibrations to vibration levels resulting from a range of specific tasks and
equipment, including building demolition activities and equipment. This evaluation will
establish the means and methods for use during demolition that will enable the contractor to
stay within the threshold limits.

3.02 FIELD MONITORING
A. Monitor all aspects of demolition, material removal, and the use of all heavy equipment.

B. Provide continuous monitoring of demolition activities using state-of-the-art monitoring
equipment and software,.

C. Field engineer shall observe vibrations and document specific activities that create those
vibrations.

D. The contractor shall be aware of approaching threshold vibrations so that corrective measures
can be employed.

E. Continuously document the vibration measurements to demonstrate the adherence to
pre-specified vibration threshold limits.

VIBRATION MONITORING 022000 -1
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F.

Prepare daily reports with graphics that illustrate measured vibrations.

3.03 POST-DEMOLITION SURVEY AND VIBRATION MONITORING REPORT

A.

B.

At the completion of demolition, perform a survey of the structures of concern to document
any changes to the existing condition of the structures.

The post-demolition survey will include a narrative of survey scope, a plan showing locations
of observations as necessary, and photographs of relevant items in the structures.

Prepare a final report with engineering review and approval and graphics that also show the
levels of vibrations maintained throughout the demolition.

The final report includes all monitoring data relative to the specific demolition activities
observed in the field.

END OF SECTION
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SECTION 02 4100
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

B.
C.
D.

Building demolition excluding removal of hazardous materials and toxic substances.
1. Demolition of seven story, reinforced concrete /prestressed concrete /steel structure with
basement.

Demolition of selected site elements.
Abandonment and removal of existing utilities and utility structures.

Recyling and reduction of waste from demolition work.

1.02 RELATED REQUIREMENTS

A.
B.

C.

D.

E.

Section 01 1000 - Summary: Limitations on Contractor's use of site and premises.

Section 01 5000 - Temporary Facilities and Controls: Site fences, security, protective barriers,
and waste removal.

Section 01 7000 - Execution and Closeout Requirements: Project conditions; protection of
bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

Section 31 2200 - Grading: Fill material for filling holes, pits, and excavations generated as a
result of removal operations.

Section 31 2323 - Fill: Filling holes, pits, and excavations generated as a result of removal
operations.

1.03 REFERENCE STANDARDS

A.
B.

29 CFR 1926 - U.S. Occupational Safety and Health Standards; current edition.

NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;
2013.

1.04 SUBMITTALS

A.
B.

D.

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Site Plan: Showing:

1. Vegetation to be protected.

2. Areas for temporary construction and field offices.

3. Areas for temporary and permanent placement of removed materials.

Demolition Plan: Submit demolition plan as specified by OSHA and local authorities.

1. Indicate extent of demolition, removal sequence, bracing and shoring, and location and
construction of barricades and fences.

2.  Identify demolition firm and submit qualifications.

3. Include a summary of safety procedures.

4.  Provide plan for communications with neighboring Owners.

Project Record Documents: Accurately record actual locations of capped and active utilities
and subsurface construction.

1.05 QUALITY ASSURANCE

A. Demolition Firm Qualifications: Company specializing in the type of work required.

1. Asrequired by Supplemental Prequalification form.

DEMOLITION 024100 -1
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PART 2 PRODUCTS
2.01 MATERIALS

A.

Fill Material: As specified in Section 31 2323 - Fill.

PART 3 EXECUTION
3.01 SCOPE

A.

mmoaw

@

Remove the entire building designated Burnett.
1.  Existing seven story building is steel framed with brick veneer and stucco exterior.
2. Remove required sections of foundation, basement and sub-basement construction.

Remove loading dock.

Remove chiller and chiller enclosure.

Remove foundation walls and footings to a minimum of [4] feet below subgrade.
Remove concrete slabs on grade as indicated on drawings.

Break up concrete slabs at basement level to permit natural moisture drainage; leave pieces not
larger than 1 square yard.

Remove underground piping and tanks, if any.

Remove manholes and manhole covers, curb inlets and catch basins, where required on
drawings.

Fill basement void with cementitious and masonry rubble up to within four feet (4'-0") of sub

grade..

1. Foundation void backfill: where applicable, compact each layer of material to 95%
maximum dry density.

2. Place acceptable material in lifts not to exceed 8" , to required subgrade elevation.
Maintian optimum moisture content for placment

Remove other items indicated, for recycling.

Fill remaining basement depression remianing after rubble fill with general fill and top soil as
specified in Section 31 2200.

1. Compact general backfill as specified to subgrade elevation two feet six inches below

finish grade.
2. Provide top soil to bring depression to finish grade.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A.
B.

Comply with other requirements specified in Section 01 7000.

Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.

1. Obtain required permits.

2. Comply with applicable requirements of NFPA 241.

3.  Use of explosives is not permitted, unless approved by Owner.

4. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of

unstable structures.

Provide, erect, and maintain temporary barriers and security devices.

6.  Use physical barriers to prevent access to areas that could be hazardous to workers or the
public.
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7.  Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

8. Do not close or obstruct roadways or sidewalks without permit.

9.  Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

10. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

Do not begin removal until receipt of notification to proceed from Owner.
Do not begin removal until specified measures have been taken to protect vegetation to remain.

Protect existing structures and other elements that are not to be removed.
1. Provide bracing and shoring.

2.  Prevent movement or settlement of adjacent structures.

3. Stop work immediately if adjacent structures appear to be in danger.

Minimize production of dust due to demolition operations; do not use water if that will result
in ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

If hazardous materials are discovered during removal operations, stop work and notify
Architect and Owner; hazardous materials include regulated asbestos containing materials,
lead, PCB's, and mercury.

3.03 EXISTING UTILITIES

A.

9

Coordinate work with utility companies; notify before starting work and comply with their
requirements; obtain required permits.

Protect existing utilities to remain from damage.
Do not disrupt public utilities without permit from authority having jurisdiction.

Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7
days prior written notification to Owner.

Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at
least 3 days prior written notification to Owner.

Locate and mark utilities to remain; mark using highly visible tags or flags, with identification
of utility type; protect from damage due to subsequent construction, using substantial
barricades if necessary.

Remove exposed piping, valves, meters, equipment, supports, and foundations of disconnected
and abandoned utilities.

Prepare building demolition areas by disconnecting and capping utilities outside the demolition
zone; identify and mark utilities to be subsequently reconnected, in same manner as other
utilities to remain.

1. Disconnect existing electrical service to parking lot lighting fixtures. Provide
weather-proof junction box and reconnect to existing electrical service from P.S. duPont
Middle School.

2. Identify location of existing connection prior to demolition.

3.04 DEBRIS AND WASTE REMOVAL

A. Remove debris, junk, and trash from site.

B.

Leave site in clean condition, ready for subsequent work.
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C. Clean up spillage and wind-blown debris from public and private lands.
END OF SECTION
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SECTION 31 2200
GRADING

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Removal of topsoil.

B. Rough grading the site for site restoration.

C. Finish grading .
1.02 RELATED REQUIREMENTS

A. Section 31 2323 - Fill: Filling and compaction.
1.03 PRICE AND PAYMENT PROCEDURES

A. Contract Sum shall include all Work shown and specified as Base Bid.
1.  The scope of Work shown and specified on the Drawings is to be provided under the base
Bid.
2. Adjustments to the actual quantities in place will be made by Unit Price.

B. See Section 01 2200 - Unit Prices, for general requirements relating to unit prices for this
work.

C. Topsoil: Applies to Unit Price No. 1.
1. Measurement Method: By the cubic yard.
2. Includes: Excavating existing topsoil, stockpiling, scarifying substrate surface, placing
where required, and compacting.

1.04 SUBMITTALS

A. Project Record Documents: Accurately record actual locations of utilities remaining by
horizontal dimensions, elevations or inverts, and slope gradients.

PART 2 PRODUCTS
2.01 MATERIALS
A. Topsoil: See Section 31 2323.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that survey bench mark and intended elevations for the Work are as indicated.
3.02 PREPARATION
A. Identify required lines, levels, contours, and datum.
B. Stake and flag locations of known utilities.

C. Protect site features to remain, including but not limited to bench marks, survey control points,
existing structures, fences, sidewalks, paving, and curbs, from damage by grading equipment
and vehicular traffic.

D. Protect trees to remain by providing substantial fencing around entire tree at the outer tips of
its branches; no grading is to be performed inside this line.

3.03 ROUGH GRADING

A. Remove topsoil from areas to be further excavated, re-landscaped, or re-graded, without
mixing with foreign materials.

B. Do not remove topsoil when wet.
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C.
D.

e

H.

Remove subsoil from areas to be further excavated, re-landscaped, or re-graded.

Do not remove wet subsoil, unless it is subsequently processed to obtain optimum moisture
content.

When excavating through roots, perform work by hand and cut roots with sharp axe.
See Section 31 2323 for filling procedures.

Benching Slopes: Horizontally bench existing slopes greater than 1:4 to key fill material to
slope for firm bearing.

Stability: Replace damaged or displaced subsoil to same requirements as for specified fill.

3.04 SOIL REMOVAL

A.
B.
C.

Stockpile topsoil to be re-used on site; remove remainder from site.
Stockpile subsoil to be re-used on site; remove remainder from site.

Stockpiles: Use areas designated on site; pile depth not to exceed 8 feet; protect from erosion.

3.05 FINISH GRADING

A.

monow

-z 0

J.

Remove debris, roots, branches, stones, in excess of 1/2 inch in size. Remove soil
contaminated with petroleum products.

Where topsoil is to be placed, scarify surface to depth of 3 inches.
In areas where vehicles or equipment have compacted soil, scarify surface to depth of 3 inches.
Place topsoil in areas where seeding is indicated.

Place topsoil to the following compacted thicknesses:
1.  Areas to be Seeded with Grass: 6 inches.

Place topsoil during dry weather.
Remove roots, weeds, rocks, and foreign material while spreading.
Near plants spread topsoil manually to prevent damage.

Fine grade topsoil to eliminate uneven areas and low spots. Maintain profiles and contour of
subgrade.

Lightly compact placed topsoil.

3.06 REPAIR AND RESTORATION

A.

B.

Existing Facilities, Utilities, and Site Features to Remain: If damaged due to this work, repair
or replace to original condition.

Trees to Remain: If damaged due to this work, trim broken branches and repair bark wounds;
if root damage has occurred, obtain instructions from Architect as to remedy.

3.07 FIELD QUALITY CONTROL

A.

See Section 31 2323 for compaction density testing.

3.08 CLEANING

A.
B.

Remove unused stockpiled topsoil and subsoil. Grade stockpile area to prevent standing water.
Leave site clean and raked, ready to receive landscaping.
END OF SECTION
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SECTION 31 2323
FILL

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Filling holes, pits, and excavations generated as a result of removal (demolition) operations.

B. Fill basement void with cementitious and masonry rubble up to four feet (4'-0") of subgrade.].
1.02 RELATED REQUIREMENTS

A. Section 31 2200 - Grading: Site grading.
1.03 REFERENCE STANDARDS

A. ASTM D1556 - Standard Test Method for Density and Unit Weight of Soil in Place by the
Sand-Cone Method; 2007.

B. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of Soil
Using Modified Effort (56,000 ft-1bf/ft3 (2,700 kN m/m3)); 2012.

C. ASTM D2167 - Standard Test Method for Density and Unit Weight of Soil in Place by the
Rubber Balloon Method; 2008.

D. ASTM D3017 - Standard Test Method for Water Content of Soil and Rock in Place by Nuclear
Methods (Shallow Depth); 2005.

E. ASTM D6938 - Standard Test Method for In-Place Density and Water Content of Soil and
Soil-Aggregate by Nuclear Methods (Shallow Depth); 2010.

F. Delaware Department of Transportation Standard Specifications; 2016.

1.04 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Materials Sources: Submit name of imported materials source.

C. Material certification and delivery slips for fir fill materail including borrow, recycled concrete
materials, top soil

D. Fill Composition Test Reports: Results of laboratory tests on proposed and actual materials
used, including manufactured fill.

E. Compaction Density Test Reports.
1.05 QUALITY ASSURANCE
A. Coordinate with Owner's Geotech and Testing Agency as required.
PART 2 PRODUCTS
2.01 FILL MATERIALS
A. General Fill - Fill Type Backfill - Borrow Type B: Conforming to Delaware Department of

Transportation Standard Specifications Section 1001.01.

1. Material Requirements: Use crushed particles of the same origin consisting of either
minimum single faced crushed gravel, coarse crushed stone, crushed slag aggregate, or
recycled concrete aggregate.

2. The Engineer will sample and test. Once a stockpile of Material has been tested and
approved, add no additional Material until the stockpile is depleted.

3. Graded aggregate material conforming to the following gradation requirements for the
appropriate type:
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Sieve Size
Aggregat 3" 212" 2" 112" 1" 3/4"
e Size
2 100% 90 - 100% 35-70% 0-15% 0-5%

Recycled Concrete: Recycled concrete aggregate for backfill shall concist of at least 90% by
weight of protland cement concrete with brick, glass, concerete masonry units, on-site soils
making up a mimimum of 9.9% of the remaining.

Place Material in successive lifts; place each lift in a level, uniform cross-section no greater
than 8 inches loose measurement, unless directed otherwise by the Engineer. Deposit and
spread lifts across the full width of area to be filled. If required, disc each lift to ensure uniform
distribution of moisture and component Materials. Properly compact each lift, as specified,
before starting the next lift. Do not place any wet, unstable, or frozen materials.

Proof roll all lifts. Correct any instability evidenced during the proof roll by discing, aerating,
recompacting, removing, or replacing the Material . After corrective measures, proof roll to
verify the stability of the lift is as required

No regulated solid waste shall be permitted in any fill material, including reinforcement steel.
Fill material shall be free of deleterious substances, decaying matter, free of large rocks or
lumps that may create voids or prevent proper compaction.

Topsoil: Conforming to Delaware Department of Transportation Standard Specifications
Section 908.02.

2.02 SOURCE QUALITY CONTROL

A.

B.

C.
D.

See Section 01 4000 - Quality Requirements, for general requirements for testing and analysis
of soil material.

Where fill materials are specified by reference to a specific standard, test and analyze samples
for compliance before delivery to site.

If tests indicate materials do not meet specified requirements, change material and retest.

Provide materials of each type from same source throughout the Work.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that survey bench marks and intended elevations for the Work are as indicated.
B. Identify required lines, levels, contours, and datum locations.
C. See Section 31 2200 for additional requirements.
3.02 FILLING
A. Fill to contours and elevations indicated using unfrozen materials.
B. Fill up to subgrade elevations unless otherwise indicated.
C. Employ a placement method that does not disturb or damage other work.
D. Systematically fill to allow maximum time for natural settlement. Do not fill over porous, wet,
frozen or spongy subgrade surfaces.
E. Maintain optimum moisture content of fill materials to attain required compaction density.
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Soil Fill: Place and compact material in equal continuous layers not exceeding 8 inches
compacted depth.

Compaction Density Unless Otherwise Specified or Indicated:
1. Atlawns: 95 percent of maximum dry density.

Reshape and re-compact fills subjected to vehicular traffic.

3.03 TOLERANCES

A.

Top Surface of General Filling: Plus or minus 1 inch from required elevations.

3.04 FIELD QUALITY CONTROL

A.

B.

C.

D.

See Section 01 4000 - Quality Requirements, for general requirements for field inspection and
testing.

Perform compaction density testing on compacted fill in accordance with ASTM D1556,
ASTM D2167, ASTM D3017, or ASTM D6938.

Evaluate results in relation to compaction curve determined by testing uncompacted material in
accordance with ASTM D1557 ("modified Proctor").

If tests indicate work does not meet specified requirements, remove work, replace and retest.

3.05 CLEANING

A.

FILL

See Section 01 7419 - Construction Waste Management and Disposal, for additional
requirements.

END OF SECTION
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SECTION 32 9219
SEEDING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Hydroseeding, mulching and fertilizer.
B. Maintenance.
1.02 RELATED REQUIREMENTS

A. Section 31 2200 - Grading: Preparation of subsoil and placement of topsoil in preparation for
the work of this section.

B. Section 31 2323 - Fill: Topsoil material.
1.03 PRICE AND PAYMENT PROCEDURES

A. Contract Sum shall include all Work shown and specified as Base Bid.
1.  The scope of Work shown and specified on the Drawings is to be provided under the base
Bid.
2. Adjustments to the actual quantities in place will be made by Unit Price.
B. See Section 01 2200 - Unit Prices, for additional unit price requirements.

C. Grassed Areas:
1. Basis of Measurement: By the square yard.
2. Basis of Payment: Includes seeding, watering and maintenance to specified time limit.

1.04 REFERENCE STANDARDS
A. Delaware Department of Transportation Standard Specifications; 2016.
1.05 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Maintenance Data: Include maintenance instructions, cutting method and maximum grass
height; types, application frequency, and recommended coverage of fertilizer.

1.06 REGULATORY REQUIREMENTS

A. Comply with regulatory agencies for fertilizer and herbicide composition.
PART 2 PRODUCTS
2.01 SEED MIXTURE

SPECIES % % %GERMIN  LBS/
WEED PURITY  ATION ACRE

Hard Fescue Mixture (Festuca longifolia 0.15 98 85 150

and Festuca trachyphylla)

Creeping Red Fescue (Festuca rubra L.) 0.15 98 85 85

Redtop (Agrostis alba) 0.75 95 90 40

Total Perennial Seed Quantity (Ibs/Ac) 275

2.02 SOIL MATERIALS

A. Topsoil: Fertile, agricultural soil, typical for locality, capable of sustaining vigorous plant
growth, taken from drained site; free of subsoil, clay or impurities, plants, weeds and roots; pH
value of minimum 5.4 and maximum 7.0.
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2.03 ACCESSORIES

A. Mulching Material: Oat or wheat straw, free from weeds, foreign matter detrimental to plant
life, and dry. Hay or chopped cornstalks are not acceptable.

B. Fertilizer: 20-10-5; recommended for grass, with fifty percent of the elements derived from
organic sources; of proportion necessary to eliminate any deficiencies of topsoil, to the
following proportions:

C. Water: Clean, fresh and free of substances or matter that could inhibit vigorous growth of
grass.

D. Erosion Fabric: Jute matting, open weave.

E. Stakes: Softwood lumber, chisel pointed.

2.04 TESTS

A. Analyze to ascertain percentage of nitrogen, phosphorus, potash, soluble salt content, organic
matter content, and pH value.

B. Testing is not required if recent tests are available for imported topsoil. Submit these test

results to the testing laboratory for approval. Indicate, by test results, information necessary to
determine suitability.

PART 3 EXECUTION
3.01 EXAMINATION

A.

Verify that prepared soil base is ready to receive the work of this Section.

3.02 HYDROSEEDING

A.

B.
C.

D.

E.

Apply bonded fiber matrix seeded slurry with a hydraulic seeder at a rate of 90 Ibs per 1000 sq
ft evenly in two intersecting directions.

Do not hydroseed area in excess of that which can be mulched on same day.

Immediately following seeding, apply mulch to a thickness of 1/8 inches. Maintain clear of
shrubs and trees.

Apply water with a fine spray immediately after each area has been mulched. Saturate to 4
inches of soil.

Following germination, immediately re-seed areas without germinated seeds that are larger
than 4 by 4 inches.

3.03 PROTECTION

A.

B.

a

D.
E.

Cover seeded slopes where grade is 4 inches per foot or greater with erosion fabric. Roll fabric
onto slopes without stretching or pulling.

Lay fabric smoothly on surface, bury top end of each section in 6 inch deep excavated topsoil
trench. Provide 12 inch overlap of adjacent rolls. Backfill trench and rake smooth, level with
adjacent soil.

Secure outside edges and overlaps at 36 inch intervals with stakes.
Lightly dress slopes with topsoil to ensure close contact between fabric and soil.

At sides of ditches, lay fabric laps in direction of water flow. Lap ends and edges minimum 6
inches.

3.04 MAINTENANCE

A.

Provide maintenance at no extra cost to Owner; Owner will pay for water.
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See Section 01 7000 - Execution Requirements, for additional requirements relating to
maintenance service.

Maintain seeded areas immediately after placement until grass is well established and exhibits
a vigorous growing condition.

Mow grass at regular intervals to maintain at a maximum height of 2-1/2 inches. Do not cut
more than 1/3 of grass blade at any one mowing.

Neatly trim edges and hand clip where necessary.
Immediately remove clippings after mowing and trimming.
Water to prevent grass and soil from drying out.

Roll surface to remove minor depressions or irregularities.

Control growth of weeds. Apply herbicides in accordance with manufacturer's instructions.
Remedy damage resulting from improper use of herbicides.

Immediately reseed areas that show bare spots.
Protect seeded areas with warning signs during maintenance period.
END OF SECTION
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