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Locker Renovation
WIlliam Henry M ddl e School BMG Proj ect No. 2015035. 00
Dover, Del aware Sept enber 23, 2015

ADVERTISEMENT FOR BIDS

Sealed bids for the Capital School District — Véiifi Henry Middle School Locker Renovation to be inamtby
Capital School District, District Office, 198 Comroe Way, Dover Delaware 19904, c/o Elliot Hardim, o
Tuesday, November 10, 2015 at 10:00 am local, tahevhich time they will be publicly opened anddedoud.
Bidder bears the risk of late delivery. Any bidseived after the stated time will be returned enegl.

Project involves the following: The removal angleeement of 1083 metal locker units in the exisiivilliam
Henry Middle School.

A Mandatory Pre-Bid meeting will be held on Wednesday, Octahet015, at 9:00 a.m. at the William Henry
Middle School, 65 Caver Road, Dover, DE 19904{tierpurpose of answering questions about the gsojec

Sealed bids shall be addressed to the Capital Sdébistrict, District Office, 198 Commerce Way, Dave
Delaware 19904, c/o Elliot Hardin. The outer enpelshould clearly indicate!'Capital School District —
William Henry Middle School Locker Renovation"

This project is part of Governor Markell's “Buildig Delaware’'s Future Now” Jobs Plan with all
contractors being subject to the Employing Delawans Reporting Requirements outlined in Section 40 o
the Fiscal 2012 Bond and Capital Improvements A&R 130). The “Employing Delawareans Reporting
Requirements” form shall be completed and submitesipart of the BID by each interested firm.

Contract documents may be obtained in digital feromaa cd at the office of Becker Morgan Group,,I809
South Governors Avenue, Dover, DE 19904, phone)(3@&2-7950, upon receipt of $25.00 per disc/non-
refundable. Checks are to be made payable to @&ddkrgan Group, Inc."

Construction documents will be available for revigthe following locations: Becker Morgan Groups.| 309
South Governors Avenue, Dover, DE 19904.

Minority Business Enterprises (MBE), Disadvantagediness Enterprises (DBE) and Women-Owned Business
Enterprises (WBE) will be afforded full opportunity submit bids on this contract and will not béjsat to
discrimination on the basis of race, color, nati@mggin or sex in consideration of this award.cEdid must be
accompanied by a bid security equivalent to tercqr of the bid amount and all additive alternates.
The successful bidder must post a performance baddpayment bond in a sum equal to 100 percertteof t
contract price upon execution of the contract. Ohener reserves the right to reject any or all bidd to waive

any informalities therein. The Owner may extend time and place for the opening of the bids fréwet t
described in the advertisement, with not less ttvem calendar days notice by certified delivery,sfatle
machine or other electronic means to those bidéegsving plans.

END OF ADVERTISEMENT FOR BIDS

To be advertised:
http://mymarketplace.delaware.gov/
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GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any),
General Conditions, Supplementary General Conditions, General Requirements, Special
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample
bidding and contract forms. The proposed Contract Documents consist of the form of
Agreement between the Owner and Contractor, as well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to execution of the Contract.

CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary
General Conditions, General Requirements, Special Provisions (if any), the form of
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form of
Agreement between Owner and Contractor where the basis of payment is a STIPULATED
SUM. In the case of conflict between the instructions contained therein and the General
Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
are instructions pertaining to the Bidding Documents and to contracts in general. They
contain, in summary, requirements of laws of the State; policies of the Agency and
instructions to bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

TO BIDDERS 002113
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BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be
added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is liable,
and which engages to be responsible for the Contractor's payments of all debts pertaining to
and for his acceptable performance of the Work for which he has contracted.

BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or
the material or equipment to be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or
work to be performed.

CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract
with a contractor to furnish labor and materials at the job site, or to perform construction
labor and furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS

PRE-BID MEETING

A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

By submitting a Bid, the Bidder represents that:

The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.

The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

INSTRUCTIONS TO BIDDERS 002113
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JOINT VENTURE REQUIREMENTS

For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

All required insurance certificates shall name both Joint Venturers.

Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware
Business License with their Bid.

Both Joint Venturers shall include their Federal E.l. Number with the Bid.

In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendance.

Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

ASSIGNMENT OF ANTITRUST CLAIMS

As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

BIDDING DOCUMENTS

COPIES OF BID DOCUMENTS

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting

from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

The Agency and Architect may make copies of the Bidding Documents available on the

above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

TO BIDDERS 002113
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INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents
shall make a written request to the Architect at least seven days prior to the date for receipt
of Bids. Interpretations, corrections and changes to the Bidding Documents will be made by
written Addendum. Interpretations, corrections, or changes to the Bidding Documents made
in any other manner shall not be binding.

The apparent silence of the specifications as to any detail, or the apparent omission from it
of detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and only material and workmanship of the first quality are to
be used. Proof of specification compliance will be the responsibility of the Bidder.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.
SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is
not intended to be proprietary in any way. Substitutions of products for those named will be
considered, providing that the Vendor certifies that the function, quality, and performance
characteristics of the material offered is equal or superior to that specified. It shall be the
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the
design, and to make any installation modifications required to accommodate the
substitution.

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.

The Architect shall have no obligation to consider any substitutions after the Contract award.

ADDENDA

INSTRUCTIONS TO BIDDERS 002113
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Addenda will be mailed or delivered to all who are known by the Architect to have received a
complete set of the Bidding Documents.

Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the
location for the opening of bids.

Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

BIDDING PROCEDURES
PREPARATION OF BIDS
Submit the bids on the Bid Forms included with the Bidding Documents.

Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink).

Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.

Interlineations, alterations or erasures must be initialed by the signer of the Bid.

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change
in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible for
verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

Each copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

Each Bidder shall include in their bid a copy of a valid Delaware Business License.

INSTRUCTIONS TO BIDDERS 002113
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BID SECURITY

All bids shall be accompanied by a deposit of either a good and sufficient bond to the
agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of the
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank
treasurer’s check, cashier's check, money order, or other prior approved secured deposit
assigned to the State. The bid bond need not be for a specific sum, but may be stated to be
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed
a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond form
used shall be the standard OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been
rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with
their Bid a completed List of Sub-Contractors included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-responsive
unless the completed list is included.

Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance
with the provisions of this law. Also, if a Contractor elects to list themselves as a
Subcontractor for any category, they must specifically name themselves on the Bid Form
and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take affirmative action to ensure the
applicants are employed, and that employees are treated during employment,
without regard to their race, creed, sex, color, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following:
Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

INSTRUCTIONS TO BIDDERS 002113
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PREVAILING WAGE REQUIREMENT

Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation
projects whose total cost shall exceed $15,000, and $100,000 for new construction, the
minimum wage rates for various classes of laborers and mechanics shall be as determined
by the Department of Labor, Division of Industrial Affairs of the State of Delaware.

The prevailing wage shall be the wage paid to a majority of employees performing similar
work as reported in the Department’s annual prevailing wage survey or in the absence of a
majority, the average paid to all employees reported.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage
rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and
mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from
the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid in a sealed opaque envelope. Address the envelope to the party receiving the Bids.
Identify with the project name, project number, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the
notation "BID ENCLOSED" on the face thereof. The State is not responsible for the opening
of bids prior to bid opening date and time that are not properly marked.

Deposit Bids at the designated location prior to the time and date for receipt of bids indicated
in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be
marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or fax,
if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing a
modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.

INSTRUCTIONS TO BIDDERS 002113
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Bidders submitting Bids that are late shall be notified as soon as practicable and the bid
shall be returned.

A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.

CONSIDERATION OF BIDS
OPENING/REJECTION OF BIDS

Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.
COMPARISON OF BIDS

After the Bids have been opened and read, the bid prices will be compared and the result of
such comparisons will be made available to the public. Comparisons of the Bids may be
based on the Base Bid plus desired Alternates. The Agency shall have the right to accept
Alternates in any order or combination.

The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State.

An increase or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

DISQUALIFICATION OF BIDDERS
An agency shall determine that each Bidder on any Public Works Contract is responsible

before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder's financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder's record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

TO BIDDERS 002113



Locker Renovation
William Henry Middle School BMG Project No. 2015035.00

Dover, Delaware

5.3.2

5.3.3

5331

5.3.3.2
5.3.3.3

5.3.34

5.3.35

5.3.3.6

5.3.3.7
54

541

54.2

543

544

September 23, 2015

C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;
E. Whether the Bidder supplied all necessary information concerning its

responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

More than one Bid for the same Contract from an individual, firm or corporation under the
same or different names.

Evidence of collusion among Bidders.
Unsatisfactory performance record as evidenced by past experience.

If the Unit Prices are obviously unbalanced either in excess or below reasonable cost
analysis values.

If there are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award
any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

INSTRUCTIONS TO BIDDERS 002113
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The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award. Bonds shall be for the benefit of the Agency with surety in
the amount of 100% of the total contract award. Said Bonds shall be conditioned upon the
faithful performance of the contract. Bonds shall remain in affect for period of one year after
the date of substantial completion.

If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within
twenty (20) calendar days after the date of official Notice of the Award of the Contract, their
Bid guaranty shall immediately be taken and become the property of the State for the benefit
of the Agency as liquidated damages, and not as a forfeiture or as a penalty. Award will
then be made to the next lowest qualified Bidder of the Work or readvertised, as the Agency
may decide.

Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer
identification number or social security number) and a copy of its Delaware business license,
and should the vendor be awarded a contract, such vendor shall provide to the agency the
taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed.  The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor
shall be provided to the agency within 10 days of being contracted or hired.

The Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION

6.1

6.1.1

6.2

6.2.1

CONTRACTOR’S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor's Qualification
Statement, unless such a statement has been previously required and submitted.

BUSINESS DESIGNATION FORM

Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1

7.11

7.1.2

7.1.3

BOND REQUIREMENTS

The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents,
shall be included in the Bid.

If the Bidder is required by the Agency to secure a bond from other than the Bidder’'s usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

INSTRUCTIONS TO BIDDERS 002113
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7.2 TIME OF DELIVERY AND FORM OF BONDS
7.2.1 The bonds shall be dated on or after the date of the Contract.

7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of
the surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document Al01, Standard Form of Agreement Between Owner and

Contractor Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS

INSTRUCTIONS TO BIDDERS 002113
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WILLIAM HENRY MIDDLE SCHOOL — LOCKER RENOVATION
65 CAVER ROAD, DOVER, DE 19904
2015035.00

BID FORM

For BidsDue: November 10, 2015 To: Capital School District
198 Commerce Way
Dover, DE 19904
c/o _Elliot Hardin

Name of Bidder:

Delawar e Business License No.: Taxpayer 1D No.:
(A copy of a Bidders Delawar e Business License must be attached to thisform.)

(Other License Nos.):

Phone No.: ( ) - Fax No.: ( ) -

The undersigned, representing that he has readratetstands the Bidding Documents and that thisshicede in accordance therewith, that he hasdisite site and
has familiarized himself with the local conditionader which the Work is to be performed, and thathid is based upon the materials, systems anghraqut

described in the Bidding Documents without exceptisereby proposes and agrees to provide all labaterials, plant, equipment, supplies, transpod ather

facilities required to execute the work describgdhe aforesaid documents for the lump sum itemibetbw:

$

s )
ALTERNATES

Alternate prices conform to applicable project sfeation section. Refer to specifications for amplete description of the following Alternates. ARDD” or
“DEDUCT” amount is indicated by the crossed out laat does not apply.

ALTERNATE No. 1: Plywood Wall Sheathing
Add/Deduct:
($
ALTERNATE No. 2: Work in non-abatement areas dgrschool’s spring break period
Add/Deduct:
$ )
ALTERNATE No. 3: HDPE Locker Units
Add/Deduct:
($ )
UNIT PRICES

Unit prices conform to applicable project specifica section. Refer to the specifications for a ptete description of the following Unit Prices:
ADD DEDUCT

UNIT PRICE No. 1:_Demolition and reinstallationioferior wall sheathing $ $

BID FORM 0041 13-2
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WILLIAM HENRY MIDDLE SCHOOL — LOCKER RENOVATION
65 CAVER ROAD, DOVER, DE 19904
2015035.00

BID FORM

I/We acknowledge Addendums numbered and the(®isubmitted include any cost/schedule impagt vy have.

This bid shall remain valid and cannot be withdrdansixty (60) days from the date of opening addjiand the undersigned shall
abide by the Bid Security forfeiture provisionsid Becurity is attached to this Bid.

The Owner shall have the right to reject any obalk, and to waive any informality or irregularityany bid received.
This bid is based upon work being accomplishechieySub-Contractors named on the list attachedgdit.

Should I/We be awarded this contract, I/We pledgadhieve substantial completion of all the workhimi calendar days of
the Notice to Proceed.

The undersigned represents and warrants that hedmaglied and shall comply with all requirementsladal, state, and national
laws; that no legal requirement has been or skalliblated in making or accepting this bid, in agilag the contract to him or in the
prosecution of the work required; that the bidagdl and firm; that he has not, directly or indilgcentered into any agreement,
participated in any collusion, or otherwise taketicm in restraint of free competitive bidding.

Upon receipt of written notice of the acceptancéhid Bid, the Bidder shall, within twenty (20) eatar days, execute the agreement
in the required form and deliver the Contract Borasal Insurance Certificates, required by the Gattbocuments.

| am / We are an Individual / a Partnership / agooation

By Trading as
(Individual's / General Partner's / Corate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )

(SEAL)

(Title)
Date:

ATTACHMENTS
Sub-Contractor List
Non-Collusion Statement
Bid Security
(Others as Required by Project Manuals)

BID FORM 0041 13-3
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WILLIAM HENRY MIDDLE SCHOOL — LOCKER RENOVATION
65 CAVER ROAD, DOVER, DE 19904
2015035.00

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(1D¢daware Code, the following sub-contractor listingst accompany the bid submittal. The name andeaddf the sub-
contractormust be listed for each category where the bidder intends to use a sub-contractpetform that category of work. In order to pravidill disclosure and acceptance

of the bid by thedwner, it isrequired that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such
work.

Subcontractor Category Subcontractor Address (City & State) Subcontractorstax payer |D #
or Delawar e Businesslicense #

8.

BID FORM 00 41 13-4
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WILLIAM HENRY MIDDLE SCHOOL — LOCKER RENOVATION
65 CAVER ROAD, DOVER, DE 19904
2015035.01

BID FORM
NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder hasther directly nor indirectly, entered into angreement, participated in any
collusion or otherwise taken any action in restrairfree competitive bidding in connection withshproposal submitted this dgte
the Office of Management and Budget, Division of Facilities Management).

All the terms and conditions @Project or Contract Number) have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THISPAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM 0041 13-5
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and

of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(“State”), are held and firmly unto the State in the sum of

Dollars ($ ), or percent not to exceed
Dollars ($ )

of amount of bid on Contract No. , to be paid to the State for the use and
benefit of (insert State agency name) for which payment

well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and
successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal
who has submitted to the (insert State agency name) a
certain proposal to enter into this contract for the furnishing of certain material and/or services within the
State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contract and approved by the
(insert State agency name) this Contract to be entered into within twenty days after
the date of official notice of the award thereof in accordance with the terms of said proposal, then this
obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two
thousand and (20__ ).

SEALED, AND DELIVERED IN THE
Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Altest
Title
Name of Surety
Witness: By:

Title
BID BOND 004313
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STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-
2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and
Contractor” AIA Document A101-2007.

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 005213
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SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007.
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form
of Agreement shall remain in effect.

ARTICLE 5: PAYMENTS

51 PROGRESS PAYMENTS

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is received by the Architect that meets all
requirements of the Contract, payment shall be made by the Owner not later than 30
days after the Owner receives the valid Application for Payment.”

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION

Check Other — and add the following sentence:

"Any remedies available in law or in equity."

ARTICLE 8: MISCELLANEOUS PROVISIONS

8.2 Insert the following:
"Payments are due 30 days after receipt of a valid Application for Payment. After that 30
day period, interest may be charged at the rate of 1% per month not to exceed 12% per
annum."

8.5 Delete paragraph 8.5 in its entirety and replace with the following:

“The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 00 54 13
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (insert State agency
name), in the amount of $ ), to be paid to Owner, for which

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole,
firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20 (the “Contract”), which Contract is incorporated herein by
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all
the work required under and pursuant to the terms and conditions of the Contract and the Contract
Documents (as defined in the Contract) or any changes or modifications thereto made as therein
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and
complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other



Locker Renovation
William Henry Middle School BMG Project No. 2015035.00
Dover, Delaware September 23, 2015

transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PAYMENT BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (insert State agency
name), in the amount of % ), to be paid to Owner, for which

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole firmly
by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20 (the “Contract”), which Contract is incorporated herein by reference,
shall well and truly pay all and every person furnishing materials or performing labor or service in
and about the performance of the work under the Contract, all and every sums of money due him,
her, them or any of them, for all such materials, labor and service for which Principal is liable,
shall make good and reimburse Owner sufficient funds to pay such costs in the completion of the
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.
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Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

GENERAL CONDITIONS
TO THE

CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects Document AlA
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is part of this project
manual as if herein written in full.

GENERAL CONDITIONS TO THE CONTRACT 007213
0
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SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where a portion
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall
remain in effect.

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY
11. INSURANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK
13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT

SUPPLEMENTARY GENERAL CONDITIONS 0073 13-1

154
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ARTICLE 1: GENERAL PROVISIONS

11

111

1.2

1.5

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder,
sample forms, the Bid Form, the Contractor’'s completed Bid and the Award Letter.”

Add the following Paragraph:

1.11.1 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the State of Delaware, Division of Facilities
Management shall take precedence over all other documents.

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or
greater quantity of work shall be provided in accordance with the Architect’s
interpretation.

1.25 The word “PROVIDE” as used in the Contract Documents shall mean
“‘FURNISH AND INSTALL” and shall include, without limitation, all labor,
materials, equipment, transportation, services and other items required to
complete the Work.

1.2.6 The word “PRODUCT” as used in the Contract Documents means all
materials, systems and equipment.

OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

154
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SUPPLEMENTARY GENERAL CONDITIONS 00 73 13-2

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including name,
address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

2.2

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the costs to accurately identify the location of
all underground utilities in the area of their excavation and shall bear all cost for any
repairs required, out of failure to accurately identify said utilities.”

Delete Subparagraph 2.2.5 in its entirety and substitute the following:

2.25 The Contractor shall be furnished free of charge up to five (5) sets of the

Drawings and Project Manuals. Additional sets will be furnished at the cost
of reproduction, postage and handling.

ARTICLE 3: CONTRACTOR

3.2

3.3

REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered
shall be reported to the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.3.
SUPERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3.3.21 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.
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SUPPLEMENTARY GENERAL CONDITIONS 00 73 13-3

34

3.5

3.11

LABOR AND MATERIALS

Add the Following Paragraphs:

344

3.45

Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Check
carefully, by whatever means are required, to insure that its Work and adjacent,
related Work, will finish to proper contours, planes and levels. Promptly notify
the General Contractor/Construction Manager of any defects or imperfections in
preparatory Work which will in any way affect satisfactory completion of its
Work. Absence of such notification will be construed as an acceptance of
preparatory Work and later claims of defects will not be recognized.

Under no circumstances shall the Contractor's Work proceed prior to
preparatory Work proceed prior to preparatory Work having been completely
cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the
Contractor responsible for that Work, who shall maintain coordination at all
times.

WARRANTY

Add the following Paragraphs:

351

3.5.2

3.5.3

354

The Contractor will guarantee all materials and workmanship against original
defects, except injury from proper and usual wear when used for the purpose
intended, for two years after Acceptance by the Owner, and will maintain all
items in perfect condition during the period of guarantee.

Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have elapsed.

In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.

DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

3.11.1

During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
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including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1
to provide a complete record of the as-built conditions.

SUPPLEMENTARY GENERAL CONDITIONS 0073 13-4

3.17

3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and
Maintenance Instructions/Manuals.

In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph 4.2.7 and replace with the following:

The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking
for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.7 and replace with the following:

The Architect’s action will be taken with such reasonable promptness as to cause no delay
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.

Add the following Paragraph:

4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the
sentence

ARTICLE 5: SUBCONTRACTORS

5.2

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragraph 5.2.3 in its entirety and replace with the following:

5.2.3 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS
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Delete Paragraph 6.1.4 in its entirety.

6.2 MUTUAL RESPONSIBILITY
6.2.3 Inthe second sentence, strike the word “shall” and insert the word “may’.
SUPPLEMENTARY GENERAL CONDITIONS 00 73 13-5

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)

ARTICLE 8: TIME

8.2

8.3

PROGRESS AND COMPLETION

Add the following Paragraphs:

8.21.1

8.2.4

Refer to Specification Section SUMMARY OF WORK for Contract time
requirements.

If the Work falls behind the Progress Schedule as submitted by the Contractor,
the Contractor shall employ additional labor and/or equipment necessary to
bring the Work into compliance with the Progress Schedule at no additional cost
to the Owner.

DELAYS AND EXTENSION OF TIME

8.3.1

8.3.2.1

Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:

The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report the
termination of such cause immediately upon the termination thereof.) Failure to
comply with this procedure shall constitute a waiver for any claim for adjustment
of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

8.3.3

Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor's sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage
resulting from the delay.

Add the following Paragraph:

8.34

By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive their rights under the Contract.

ARTICLE 9: PAYMENTS AND COMPLETION
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9.2 SCHEDULE OF VALUES
Add the following Paragraphs:
9.2.1 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.
9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract
amount.
SUPPLEMENTARY GENERAL CONDITIONS 00 73 13-6
9.3 APPLICATIONS FOR PAYMENT
Add the following Paragraph:
9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application
and Certificate for Payment”, supported by AIA Document G703 “Continuation
Sheet”. Said Applications shall be fully executed and notarized.
Add the following Paragraphs:
9.34 Until Closeout Documents have been received and outstanding items
completed the Owner will pay 95% (ninety-five percent) of the amount due the
Contractor on account of progress payments.
9.35 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will be
just cause for rejection of Application for Payment.
9.5 DECISIONS TO WITHHOLD CERTIFICATION
Add the following to 9.5.1.:
.8 failure to provide a current Progress Schedule;
9 a lien or attachment is filed,
.10 failure to comply with mandatory requirements for maintaining Record
Documents.
9.6 PROGRESS PAYMENTS
Delete Paragraph 9.6.1 in its entirety and replace with the following:
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner’s receipt of the
Certificate for Payment.
9.7 FAILURE OF PAYMENT
In first sentence, strike “seven” and insert “thirty (30)". Also strike “binding dispute resolution”
and insert “remedies at law or in equity”.
9.8 SUBSTANTIAL COMPLETION
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To Subparagraph 9.8.3 - Add the following sentence:

“If the Architect is required to make more than 2 inspections of the same portion of work, the
Contractor shall be responsible for all costs associated with subsequent inspections
including but not limited to any Architect’s fees.”

9.85 In the second sentence, strike “shall” and insert “may”.

SUPPLEMENTARY GENERAL CONDITIONS 00 73 13-7
ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS

Add the following Paragraphs:

10.1.1.1.1 Each Contractor shall develop a safety program in accordance with the
Occupational Safety and Health Act of 1970. A copy of said plan shall be
furnished to the Owner and Architect prior to the commencement of that
Contractor’'s Work.

10.1.2 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by
the Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.

10.2 SAFETY OF PERSONS AND PROPERTY

Add the following Paragraph:

10.24.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.

10.3 HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.
Delete Paragraph 10.3.6 in its entirety.
ARTICLE 11: INSURANCE AND BONDS
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11.1 CONTRACTOR'’S LIABILITY INSURANCE

11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as
an additional insured for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor’'s completed operations.”

11.2 OWNER’S LIABILITY INSURANCE
Delete Paragraph 11.2 in its entirety.
11.3 PROPERTY INSURANCE
Delete Paragraph 11.3 in its entirety and replace with the following:
11.3 The State will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools

and equipment, as necessary. Any mandatory deductible required by the
Contractor’s Insurance shall be the responsibility of the Contractor.

SUPPLEMENTARY GENERAL CONDITIONS 00 73 13-8
114 PERFORMANCE BOND AND PAYMENT BOND
1141 Add the following sentence: “The bonds will conform to those forms approved

by the Office of Management and Budget.”
ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.2.2 AFTER SUBSTANTIAL COMPLETION
Add the following Paragraph:
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.
12.2.2.1 Strike “one” and insert “two”.
12.2.2.2 Strike “one” and insert “two”.
12.2.2.3 Strike “one” and insert “two”.
12.2.5 In second sentence, strike “one” and insert “two”.
ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1 GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4.”

13.6 INTEREST
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Strike “the date payment is due at such rate as the parties may agree upon in writing or, in
the absence thereof, at the legal rate prevailing from time to time at the place where the
Project is located.” Insert “30 days of presentment of the authorized Ceritificate of Payment
at the annual rate of 12% or 1% per month.

13.7 TIME LIMITS ON CLAIMS
Strike the last sentence.

Add the following Paragraph:

13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is

inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.

SUPPLEMENTARY GENERAL CONDITIONS 0073 13-9
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES
15.1.2 Throughout the Paragraph strike “21” and insert “45”.
15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
Delete Paragraph 15.1.6 in its entirety.
15.2 INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety and replace with the following:

15.2.5 The Architect will approve or reject Claims by written decision, which shall state
the reasons therefore and shall notify the parties of any change in the Contract
Sum or Contract Time or both. The approval or rejection of a Claim by the
Architect shall be subject to mediation and other remedies at law or in equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

15.3 MEDIATION
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15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in
equity”.
15.3.2 In the first sentence, delete “administered by the American Arbitration

Association in accordance with its Construction Industry Mediation Procedure in
effect on the date of the Agreement,” Strike “binding dispute resolution” and
insert “remedies at law and in equity”.

154 ARBITRATION

Delete Paragraph 15.4 and its sub-sections in its entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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STATE OF DELAWARE
DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
225 Corporate Boulevard, Suite 104 TELEPHONE (302) 761-8200

Newark, Delaware 19702 (302) 451-3423
Fax (302) 368-6604

Via Facsimile and Regular Mail
September 15, 2015

Mr. Bryan Hutchison
Becker Morgan Group Inc.
309 South Governors Ave.
Dover, DE 19904

Re: BMG No.: 2015035.00 Capital School District William Henry MS Locker Renovations
Kent County, DE

Dear Mr. Hutchinson:

[ am responding to your request for a category determination for Contract No.: BMG 2015035.00
Capital School District William Henry MS Locker Renovations, which is a state funded
construction project located in Kent County, DE. The work consists of removal and installation of
all lockers throughout the school. Project working in conjunction with abatement efforts. Any
new framing or wall repair resulting from abatement required for new installation will be handled
in this project scope. You estimate the total cost of construction for this project to be
$250,000.00.

Based upon the information you provided the Department of Labor has determined that this
project is a Building Construction project.

Delaware's Prevailing Wage Regulations provide that the rates applicable to a project are the rates
in effect on the date of publication of the specifications for that project. I have enclosed a certified
copy of the March 13, 2015, amended July 15, 2015, prevailing wage rates for Building
Construction to be included in your bid specification. However, please be advised that, in the
event that a contract for a project is not executed within one hundred and twenty (120) days from
the earliest date the specifications were published, the rates in effect at the time of the execution
of the contract shall be the applicable rates for the project.

If you have any questions or I can provide any additional assistance, please do not hesitate to
contact me at (302) 451-3425.

Sincerely,
Salina Crossland /.' SE I‘
Labor Law Enforcement Officer Il Pl 72{”5 [

Salina.crossland@state.de.us

Dvy
[ E ]
Enclosure



STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION
EFFECTIVE MARCH 13, 2015 - AMENDED JULY 15, 2015

CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 21.87 26.94 39.20
BOILERMAKERS 39.67 33.22 48.83
BRICKLAYERS 49.39 49.39 49.39
CARPENTERS 51.86 51.86 41.22
CEMENT FINISHERS 69.27 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 37.29 28.44
ELECTRICIANS 63.60 63.60 63.60
ELEVATOR CONSTRUCTORS 80.31 40.93 30.55
GLAZIERS 67.35 67.35 20.15
INSULATORS 53.38 53.38 53.38
IRON WORKERS 60.12 60.12 60.12
LABORERS 40.95 40.95 40.95
MILLWRIGHTS 65.23 65.23 51.80
PAINTERS 44.97 44,97 44,97
PILEDRIVERS 11:17 37.64 30.45
PLASTERERS 21.60 28.55 17.50
PLUMBERS/PIPEFITTERS/STEAMFITTERS 62.20 36.66 54.49
POWER EQUIPMENT OPERATORS 59.81 59.81 24.13
ROOFERS — COMPOSITION 21.82 20.45 17.63
ROOFERS — SHINGLE/SLATE/TILE 17.59 13.72 14.10
SHEET METAL WORKERS 64.16 64.16 64.16
SOFT FLOOR LAYERS 48.57 48.57 48.57
SPRINKLER FITTERS 53.52 53.52 53.52
TERRAZZO/MARBLE/TILE FINISHERS 54.11 / 5411 _— 4545
TERRAZZO /MARBLE/TILE SETTERS Q,H;’ ) 62. 13,/ /5263
TRUCK DRIVERS / ~20.03

CERTIFIED: ?/X /f mﬂ@ﬁﬁ% LA%\E(?%‘EMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAI [N(_r WAGE REGULATIONS
ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR ASSISTANCE IN
CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR CLASSIFICATIONS, PHONE (302) 451-3423

NON- REGISTERED APPRENTICES MUST BE PAID THE MECHANICS RATE.

PROJECT: BMG# 2015035.00 Capital School District William Henry MS Locker
Renovations, Kent County, DE
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3.2

3.3
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GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required by all.
Performance by the Contractor shall be required to an extent consistent with the Contract
Documents and reasonably inferable from them as being necessary to produce the intended
results.

Work including material purchases shall not begin until the Contractor is in receipt of a
bonafide State of Delaware Purchase Order. Any work performed or material purchases
prior to the issuance of the Purchase Order is done at the Contractor’'s own risk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

For Public Works Projects financed in whole or in part by state appropriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take positive steps to ensure that applicants
are employed and that employees are treated during employment without regard
to their race, creed, sex, color, sexual orientation, gender identity or national origin.
Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous
places available to employees and applicants for employment notices to be
provided by the contracting agency setting forth this nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin.”

OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY GENERAL
CONDITIONS)

CONTRACTOR

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the
various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground
Areas for the various features of hauling, storage, etc.

GENERAL REQUIREMENTS 008113
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ARTICLE 4:
4.1

41.1

September 23, 2015

The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures and for coordinating all portions of
the Work under the Contract, unless the Contract Documents give other specific
instructions.

The Contractor shall enforce strict discipline and good order among the Contractor's
employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them.

The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and that the work will be free from defects
and in conformance with the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved, may be considered defective. If
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections
necessary for proper execution of the Work.

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed
to be at variance therewith.

The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor's employees, Subcontractors and their agents and employees, and other
persons performing portions of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish,
the Contractor's tools, construction equipment, machinery and surplus materials. The
Contractor shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract with
a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting
parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

GENERAL REQUIREMENTS 008113
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41.2

4.1.3

41.4

4.1.5

4.1.6

4.2

42.1

4.3

43.1
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All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds — The bond shall be in the form approved by the Office
of Management and Budget. The bond shall be conditioned upon the faithful compliance
and performance by the successful bidder of each and every term and condition of the
contract and the proposal, plans, specifications, and bid documents thereof. Each term
and condition shall be met at the time and in the manner prescribed by the Contract, Bid
documents and the specifications, including the payment in full to every person furnishing
materiel or performing labor in the performance of the Contract, of all sums of money due
the person for such labor and materiel. (The bond shall also contain the successful
bidder's guarantee to indemnify and save harmless the State and the agency from all
costs, damages and expenses growing out of or by reason of the Contract in accordance
with the Contract.)

Invoking a Performance Bond — The agency may, when it considers that the interest of
the State so require, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is made shall furnish a Performance Bond and Labor and Material Payment Bond,
each equal to the full amount of the Contract price to guarantee the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an
acceptable Bonding Company licensed to do business in the State of Delaware and shall be
issued in duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus,
whether furnished by themselves or their Sub-Contractors. The Payment Bond shall
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish
labor or material or both labor and material for, or on account of, the work included herein.
The bonds shall be paid for by this Contractor. The Owner shall have the right to demand
that the proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successful Bidder
shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder’s actions during the performance of the Contract.

GENERAL REQUIREMENTS 008113
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4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful

4.4

44.1

442

ARTICLE 5:

51

51.1

5.1.2

513

Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims, specifically including the defense of sovereign
immunity, where applicable, and by the terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant to said contract.

RIGHT TO AUDIT RECORDS

The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and records
relate to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of seven (7)
years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.

SUBCONTRACTORS
SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public building
(not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s
firm;

B. That the Bidder is duly licensed by the State to engage in such specialty
work, if the State requires licenses; and

C. That the Bidder is recognized in the industry as a bona fide Subcontractor
or Contractor in such specialty work and Subcontractor category.

The decision of the awarding Agency as to whether a Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,
and no action of any nature shall lie against any awarding agency or its employees or
officers because of its decision in this regard.

After such a Contract has been awarded, the successful Bidder shall not substitute
another Subcontractor for any Subcontractor whose name was set forth in the statement
which accompanied the Bid without the written consent of the awarding Agency.
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No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

A. Is unqualified to perform the work required,;
B. Has failed to execute a timely reasonable Subcontract;
C. Has defaulted in the performance on the portion of the work covered by the

Subcontract; or
D. Is no longer engaged in such business.

Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed. The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor
shall be provided to the agency within 10 days of being contracted or hired.

PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor's Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted
to the State.

*one (1) percent of contract amount not to exceed $10,000

ASBESTOS ABATEMENT

The selection of any Contractor to perform asbestos abatement for State-funded projects
shall be approved by the Office of Management and Budget, Division of Facilities

Management pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY
HANDICAPPED

All Contracts shall conform with the standard established by the Delaware Architectural
Accessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract that neglects or refuses to perform or fails
to comply with its terms, the Agency may terminate the Contract and proceed to award a
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new Contract or may require the Surety on the Performance Bond to complete the
Contract in accordance with the terms of the Performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

6.2

ARTICLE 7:

7.1

7.2

7.3

7.31

7.3.2

7.3.3

The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

CHANGES IN THE WORK

The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or
credit shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented
statutory costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

“Invoice price” of materials/equipment shall be defined to mean the actual cost of materials
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not
exceed those listed in the latest version of the “Means Building Construction Cost Data”
publication.

In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General Contractor’s
own forces. For additional subcontractor work, the Subcontractor is allowed a fifteen (15)
percent overhead and profit on change order work above and beyond the direct costs
stated previously. To this amount, the General Contractor will be allowed a mark-up not
exceeding seven and one half percent (7.5%) on the subcontractors work. These mark-
ups shall include all costs including, but not limited to: overhead, profit, bonds, insurance,
supervision, etc. No markup is permitted on the work of the subcontractors
subcontractor. No additional costs shall be allowed for changes related to the Contractor’s
onsite superintendent/staff, or project manager, unless a change in the work changes the
project duration and is identified by the CPM schedule. There will be no other costs
associated with the change order.
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TIME

Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions,
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time
shall be extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, ¢) poor performance on the
Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted for the
public works project may petition the Director of the Office of Management and Budget for
Suspension or Debarment of the Contractor. The Agency shall send a copy of the petition
to the Contractor within three (3) working days of filing with the Director. If the Director
concludes that the petition has merit, the Director shall schedule and hold a hearing to
determine whether to suspend the Contractor, debar the Contractor or deny the petition.
The Agency shall have the burden of proving, by a preponderance of the evidence, that
the Contractor failed to perform or complete the public works project within the time
schedule established by the Agency and failed to do so for one or more of the following
reasons: a) failure to supply the adequate labor supply ratio for the project; b) inadequate
financial resources; or, ¢) poor performance on the project. Upon a finding in favor of the
Agency, the Director may suspend a Contractor from Bidding on any project funded, in
whole or in part, with public funds for up to 1 year for a first offense, up to 3 years for a
second offense and permanently debar the Contractor for a third offense. The Director
shall issue a written decision and shall send a copy to the Contractor and the Agency.
Such decision may be appealed to the Superior Court within thirty (30) days for a review
on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of
each public works project establish a time schedule for the completion of the project. If
the project is delayed beyond the completion date due to the Contractor’s failure to meet
their responsibilities, the Agency may forfeit, at its discretion, all or part of the Contractor’s
retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
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the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION
APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and
material, men, etc., for the previous payment must accompany each application for
payment. Following such a request, no payment will be made until these receipted bills
have been received by the Owner.

SUBSTANTIAL COMPLETION

When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.
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FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract
Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the

foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.3

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to:
workers, persons nearby who may be affected, the Work, materials and equipment to be
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of
public authorities bearing on the safety of persons and property and their protection from
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly
or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for
the work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets
for those products. Any chemical product should be considered hazardous if it has a
warning caution on the label relating to a potential physical or health hazard, if it is known to

GENERAL REQUIREMENTS 008113



Locker Renovation
William Henry Middle School BMG Project No. 2015035.00

Dover, Delaware

104

September 23, 2015

be present in the work place, and if employees may be exposed under normal conditions or
in any foreseeable emergency situation. Material Safety Data Sheets must be provided
directly to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS

111

11.2

11.3

114

115

11.6

11.7

11.71

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own
property such as a field office, storage sheds or other structures erected upon the project
site that belong to them and for their own use. The Subcontractors involved with this project
shall carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property arising
out of the collapse of or structural injury to any building or structure due to demolition work
and evidence of these coverages shall be filed with and approved by the Owner.

The Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable
value of the entire work at the site. Note, however, that the Contractor and their
Subcontractors shall be responsible for insuring building materials (installed and stored) and
their tools and equipment whenever in use on the project, against fire damage, theft,
vandalism, etc.

Certificates of the insurance company or companies stating the amount and type of
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract
award.

The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

Contractor's Contractual Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate
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Property Damage $500,000 for each occurrence
$1,000,000 aggregate

11.7.2

11.7.3

11.7.4

11.7.5

11.7.5.1

11.7.5.2

11.7.6

11.7.7

11.7.71

11.7.7.2

11.7.7.3

Contractor's Protective Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence

$500,000 aggregate

Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $500,000 per accident

Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Compensation (including Employer's Liability):

Minimum Limit on employer's liability to be as required by law.

Minimum Limit for all employees working at one site.

Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown

as included on certificates.

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by
wages, salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.

If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.
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NCOVERING AND CORRECTION OF WORK

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any
Work found to be not in accordance with the requirements of the Contract Documents within
a period of two years from the date of Substantial Completion, or by terms of an applicable
special warranty required by the Contract Documents. The provisions of this Article apply to
work done by Subcontractors as well as to Work done by direct employees of the
Contractor.

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as
they consider justified to adjust the difference in value between the defective work and that
required under contract including any damage to the structure.

ISCELLANEOUS PROVISIONS
CUTTING AND PATCHING

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

LABORATORY TESTS

Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEANING
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The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of the job the General
Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion, as evidenced by the
date of final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free of any defect of equipment,
material or workmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
two (2) years, shall take precedence over the above warranties. The contractor shall
remedy, at his own expense, any such failure to conform or any such defect. The protection
of this warranty shall be included in the Contractor's Performance Bond.

ARTICLE 14: TERMINATION OF CONTRACT

141

14.2

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to the
parties of such non-appropriation. All payment obligations of the Owner will cease upon
the date of termination. Notwithstanding the foregoing, the Owner agrees that it will use
its best efforts to obtain approval of necessary funds to continue the Agreement by taking
appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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SECTION 011000 - SUMMARY

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:

Project information.

Work covered by Contract Documents.
Phased construction.

Work by Owner.

Work under separate contracts.

Future work.

Purchase contracts.

Owner-furnished products.

9. Contractor-furnished, Owner-installed products.
10.  Access to site.

11. Coordination with occupants.

12. Work restrictions.

13.  Specification and drawing conventions.
14.  Miscellaneous provisions.

Nk~ E

B.  Related Requirements:

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures
governing temporary use of Owner's facilities.

13 PROJECT INFORMATION

A.  Project Identification: William Henry Middle School — Locker Renovation
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1.5

1. Project Location: 65 Caver Road; Dover, DE 19904.
Owner: State of Delaware; Capital School District.

1. Owner's Representative: Elliot Hardin; Buildings and Grounds Supervisor; (302) 857-
4210.

Architect: Becker Morgan Group, Inc.; Attn: Bryan Hutchison; 309 South Governors Avenue,
Dover, DE 19904; (302) 734-7950.

Other Owner Consultants: The Owner has retained the following design professionals who have
prepared designated portions of the Contract Documents. The abatement work is to be
completed outside of this contract, however the work for both contracts will be done on
premises simultaneously and must be coordinated:

1. Environmental Engineer: Compliance Environmental; Val De Rocili, Ph. D., CHMM,
150 South Bradford Street, Dover, DE 19904; (302)-674-4427. Compliance
Environmental has prepared the following portions outside of the Contract Documents:

a. Asbestos Abatement.

WORK COVERED BY CONTRACT DOCUMENTS
The Work of Project is defined by the Contract Documents and consists of the following:

1. Removal and replacement of all existing locker units in kind. Demolition of lockers in
Area 1 and some of the lockers in Area 2 will be completed as part of initial ashestos
remediation handled by Capital School District under a separate contract. These contract
documents will include reinstallation of the lockers and in areas of remediation will also
include any additional framing and gypsum wall covering necessary to properly enclose
the walls and lockers for new installation..

Type of Contract:

1. Project will be constructed under a single prime contract.

PHASED CONSTRUCTION

The Work shall be conducted in 3 phases, with each phase dictated by the congruent asbestos
abatement work and to be complete as indicated. Please note that all abatement work is being
completed outside of the scope of these documents by a separate contractor:

1. Phase 1: Work will initially begin in Areas 3 and 4 as outlined in the construction
documents. Free standing units in Area 4 and lockers located in Corridor C12 of Area 3
will not require any abatement work and therefore work in these areas should be
completed first. This work will be competed at the same time as the abatement work
occurring in Corridor C11 of Area 3 and Corridor C9 of Area 2.
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1.7
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2. Phase 2: As abatement work is completed in Corridor C11 of Area 3 and Corridor C9 of
Area 2, the abatement contractor will relocate to Area 1. At that time the work outlined
in the construction documents can proceed in all of Area 2 and the remainder of Area 3.

3. Phase 3: As abatement is completed in Area 1, the work outlined in the contract
documents can be completed in this area.

Before commencing Work of each phase, submit an updated copy of Contractor's construction
schedule showing the sequence, commencement and completion dates for all phases of the
Work.

WORK BY OWNER

General: Cooperate fully with Owner so work may be carried out smoothly, without interfering
with or delaying work under this Contract or work by Owner. Coordinate the Work of this
Contract with work performed by Owner.

Concurrent Work: Owner will perform the following construction operations at Project site.
Those operations will be conducted simultaneously with work under this Contract.

1. Demolition of existing lockers and abatement of associated asbestos related materials in
areas of the school where materials had tested positive for asbestos. These areas are
outlined in the contract documents for information purposes only and shown as work by
others.

WORK UNDER SEPARATE CONTRACTS

General: Cooperate fully with separate contractors so work on those contracts may be carried
out smoothly, without interfering with or delaying work under this Contract or other contracts.
Coordinate the Work of this Contract with work performed under separate contracts.

Concurrent Work: Owner will award separate contract(s) for the following construction
operations at Project site. Those operations will be conducted simultaneously with work under
this Contract.

1. Asbestos Abatement: Based upon drawings and specifications created by Compliance
Environments for the demolition of existing lockers and abatement of associated asbestos
related materials in areas of the school where materials had tested positive for asbestos.
These areas are outlined in the contract documents for information purposes only and
shown as work by others. Contractor to be selected.

ACCESS TO SITE
General: Contractor shall have full use of Project site for construction operations during
construction period. Contractor's use of Project site is limited only by Owner's right to perform

work or to retain other contractors on portions of Project.

Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not disturb
portions of Project site beyond areas in which the Work is indicated.
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1.9

1.10

1. Limits: Confine construction operations to areas of the school covered in the project
scope.

2. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all times.
Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction
operations.

b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Condition of Existing Building: Maintain portions of existing building affected by construction
operations in a weathertight condition throughout construction period. Repair damage caused by
construction operations.

COORDINATION WITH OCCUPANTS

Partial Owner Occupancy: Owner will occupy the premises during entire construction period,
with the exception of areas under construction. Cooperate with Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to
interfere with Owner's operations. Maintain existing exits unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's
operations.

WORK RESTRICTIONS

Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

On-Site Work Hours: Limit work in the existing building to normal business working hours of 7
a.m. to 5 p.m., Monday through Friday, unless otherwise indicated.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after providing temporary
utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.

Controlled Substances: Use of tobacco products and other controlled substances on Project site
iS not permitted.

Employee Screening: Comply with Owner's requirements for drug and background screening of
Contractor personnel working on Project site.

SUMMARY 011000
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1. Maintain list of approved screened personnel with Owner's representative.

111 SPECIFICATION AND DRAWING CONVENTIONS

A.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall,” "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B.  Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C.  Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations published as part of
the U.S. National CAD Standard and scheduled on Drawings.

3. Keynoting: Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012200 - UNIT PRICES

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section includes administrative and procedural requirements for unit prices.
B.  Related Requirements:
1. Section 012600 "Contract Modification Procedures” for procedures for submitting and
handling Change Orders.
2. Section 014000 "Quality Requirements" for general testing and inspecting requirements.
1.3 DEFINITIONS
A.  Unit price is a price per unit of measurement for materials, equipment, or services, or a portion
of the Work, added to or deducted from the Contract Sum by appropriate modification, if the
scope of Work or estimated quantities of Work required by the Contract Documents are
increased or decreased.

14 PROCEDURES

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

B.  Measurement and Payment: See individual Specification Sections for work that requires

establishment of unit prices. Methods of measurement and payment for unit prices are specified
in those Sections.

UNIT PRICES 012200
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C.  Owner reserves the right to reject Contractor's measurement of work-in-place that involves use
of established unit prices and to have this work measured, at Owner's expense, by an
independent surveyor acceptable to Contractor.

D.  List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections
referenced in the schedule contain requirements for materials described under each unit price.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1 SCHEDULE OF UNIT PRICES
A.  Unit Price 1. Demolition and Reinstallation of Interior Wall Sheathing.

1. Description: Existing gypsum board or plywood sheathing used on interior partitions that
are found to be in poor condition will be reviewed with the architect and owner in the
field for removal and replacement as needed with new abuse resistant gypsum board.

2. Unit of Measurement: Square footage of material removed and replaced, based on survey
of volume removed.

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in
Section 012100 "Allowances."

END OF SECTION 012200
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SECTION 012300 - ALTERNATES

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for alternates.

13 DEFINITIONS

A.  Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined
in the bidding requirements that may be added to or deducted from the base bid amount if
Owner decides to accept a corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the
Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the Contract
Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

14 PROCEDURES

A.  Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work
of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar

items incidental to or required for a complete installation whether or not indicated as part
of alternate.

ALTERNATES 012300
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B.  Notification: Immediately following award of the Contract, notify each party involved, in

C.

D.

writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or
deferred for later consideration. Include a complete description of negotiated revisions to
alternates.

Execute accepted alternates under the same conditions as other work of the Contract.
Schedule: A schedule of alternates is included at the end of this Section. Specification Sections

referenced in schedule contain requirements for materials necessary to achieve the work
described under each alternate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

B.

C.

SCHEDULE OF ALTERNATES
Alternate No. 1: Plywood Wall Sheathing.

1. Base Bid: Use 5/8” Type X Abuse Resistant Gypsum Board as indicated on Sheet A501
and as specified in Section 09250."
2. Alternate: %2 Painted Finish Grade Plywood

Alternate No. 2: Begin work in non-abatement areas during Capital School District Spring
break.

1.  Base Bid: Complete all work beginning on June 6" and completed by August 26™.

2. Alternate: Work can commence for period between the dates of March 25, 2015 through
April 1, 2015 in Area 3 where no abatement is necessary and any freestanding units. All
lockers removed during this period must be replaced prior to school returning to session.

Alternate No. 3: Provide HDPE Lockers units for all new work.

1. Base Bid: Provide new metal locker units for all lockers replaced.

2. Alternate: Provide HDPE locker units in lieu of metal locker units specified in the base
bid. Locker unit sizes and configurations will remain the same. Provide trim and filler
pieces as necessary.

END OF SECTION 012300
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SECTION 012500 - SUBSTITUTION PROCEDURES

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  Section includes administrative and procedural requirements for substitutions.
B.  Related Requirements:

1. Section 012100 "Allowances" for products selected under an allowance.

2. Section 012300 "Alternates"” for products selected under an alternate.

3. Section 016000 "Product Requirements" for requirements for submitting comparable
product submittals for products by listed manufacturers.

13 DEFINITIONS

A.  Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

SUBSTITUTION PROCEDURES 012500
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1.4 ACTION SUBMITTALS

A.  Substitution Requests: Submit three copies of each request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title
and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A.
2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a.

b.

«Q

Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

Coordination information, including a list of changes or revisions needed to other
parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Include annotated copy of applicable Specification Section.
Significant qualities may include attributes such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

Research reports evidencing compliance with building code in effect for Project,
from ICC-ES.

Detailed comparison of Contractor's construction schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.
Contractor's certification that proposed substitution complies with requirements in
the Contract Documents except as indicated in substitution request, is compatible
with related materials, and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or seven days of receipt of additional information or
documentation, whichever is later.

SUBSTITUTION PROCEDURES 012500
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A.

1.6

A

a. Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.

b. Use product specified if Architect does not issue a decision on use of a proposed
substitution within time allocated.

QUALITY ASSURANCE

Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials. Engage a qualified testing agency to perform compatibility
tests recommended by manufacturers.

PROCEDURES

Coordination: Revise or adjust affected work as necessary to integrate work of the approved
substitutions.

PART 2 - PRODUCTS

2.1

A

B.

SUBSTITUTIONS

Substitutions for Cause: Submit requests for substitution immediately on discovery of need for
change, but not later than 15 days prior to time required for preparation and review of related
submittals.

1. Conditions: Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these
requirements:

a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.
b. Substitution request is fully documented and properly submitted.

C. Requested substitution will not adversely affect Contractor's construction schedule.

d. Requested substitution has received necessary approvals of authorities having
jurisdiction.

e. Requested substitution is compatible with other portions of the Work.

f. Requested substitution has been coordinated with other portions of the Work.

g. Requested substitution provides specified warranty.

h. If requested substitution involves more than one contractor, requested substitution

has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

Substitutions for Convenience: Not allowed.
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PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SECTION 012900 - PAYMENT PROCEDURES

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements necessary to prepare and process
Applications for Payment.

B.  Related Requirements:

1. Section 012100 "Allowances" for procedural requirements governing the handling and
processing of allowances.

2. Section 012200 "Unit Prices" for administrative requirements governing the use of unit
prices.

3. Section 012600 "Contract Modification Procedures” for administrative procedures for
handling changes to the Contract.

4. Section 013200 "Construction Progress Documentation™ for administrative requirements
governing the preparation and submittal of the Contractor's construction schedule.

5. <Double click to insert sustainable design text for related sections.>

1.3 DEFINITIONS
A.  Schedule of Values: A statement furnished by Contractor allocating portions of the Contract

Sum to various portions of the Work and used as the basis for reviewing Contractor's
Applications for Payment.

PAYMENT PROCEDURES 012900
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SCHEDULE OF VALUES

Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule. Cost-loaded Critical Path Method Schedule may serve to satisfy
requirements for the schedule of values.

1.

Coordinate line items in the schedule of values with other required administrative forms
and schedules, including the following:

a. Application for Payment forms with continuation sheets.

b. Submittal schedule.

C. Items required to be indicated as separate activities in Contractor's construction
schedule.

Submit the schedule of values to Architect at earliest possible date, but no later than
seven days before the date scheduled for submittal of initial Applications for Payment.

Format and Content: Use Project Manual table of contents as a guide to establish line items for
the schedule of values. Provide at least one line item for each Specification Section.

1.

N

Identification: Include the following Project identification on the schedule of values:

Project name and location.
Name of Architect.

Architect's project number.
Contractor's name and address.
Date of submittal.

®o0 o

Arrange schedule of values consistent with format of AIA Document G703.
Arrange the schedule of values in tabular form with separate columns to indicate the
following for each item listed:

Related Specification Section or Division.

Description of the Work.

Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that affect value.

Dollar value of the following, as a percentage of the Contract Sum to nearest one-
hundredth percent, adjusted to total 100 percent.

@000 o

1) Labor.
2) Materials.
3)  Equipment.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with Project
Manual table of contents. Provide multiple line items for principal subcontract amounts
in excess of five percent of the Contract Sum.

PAYMENT PROCEDURES 012900
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a. Include separate line items under Contractor and principal subcontracts for Project

15

closeout requirements in an amount totaling five percent of the Contract Sum and
subcontract amount.

i

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

6. Provide a separate line item in the schedule of values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. If required,
include evidence of insurance.

7. Provide separate line items in the schedule of values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

8. Allowances: Provide a separate line item in the schedule of values for each allowance.
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
guantities.

9. Each item in the schedule of values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the schedule of values
or distributed as general overhead expense, at Contractor's option.

10. Schedule Updating: Update and resubmit the schedule of values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment following the initial Application for Payment shall be consistent
with previous applications and payments as certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction work covered by each Application
for Payment is the period indicated in the Agreement.

Payment Application Times: Submit Application for Payment to Architect by the 1st of the
month. The period covered by each Application for Payment is one month, ending on the last
day of the month.

Application for Payment Forms: Use AIA Document G702 and AlA Document G703 as form
for Applications for Payment.

Application for Payment Forms: Use forms provided by Owner for Applications for Payment.
Sample copies are included in Project Manual.

PAYMENT PROCEDURES 012900
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F. Application for Payment Forms: Use forms acceptable to Architect and Owner for Applications
for Payment. Submit forms for approval with initial submittal of schedule of values.

G.  Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction schedule.
Use updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment,
whether or not payment has been received. Include only amounts for work completed at
time of Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last
day of construction period covered by application.

4. Indicate separate amounts for work being carried out under Owner-requested project
acceleration.

H.  Stored Materials: Include in Application for Payment amounts applied for materials or
equipment purchased or fabricated and stored, but not yet installed. Differentiate between items
stored on-site and items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of
surety to payment, for stored materials.

2. Provide supporting documentation that verifies amount requested, such as paid invoices.
Match amount requested with amounts indicated on documentation; do not include
overhead and profit on stored materials.

3. Provide summary documentation for stored materials indicating the following:

a. Value of materials previously stored and remaining stored as of date of previous
Applications for Payment.

b. Value of previously stored materials put in place after date of previous Application
for Payment and on or before date of current Application for Payment.

C. Value of materials stored since date of previous Application for Payment and
remaining stored as of date of current Application for Payment.

I Transmittal: Submit three signed and notarized original copies of each Application for Payment
to Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of
lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

J. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's

lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and
related to the Work covered by the payment.

1. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

2. When an application shows completion of an item, submit conditional final or full
waivers.

PAYMENT PROCEDURES 012900
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Owner reserves the right to designate which entities involved in the Work must submit
waivers.
Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner.

rs of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
rom subcontractors, sub-subcontractors, and suppliers for construction period covered by

the previous application.

1.

2.

5.

L. Initial

Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

When an application shows completion of an item, submit conditional final or full
waivers.

Owner reserves the right to designate which entities involved in the Work must submit
waivers.

Submit final Application for Payment with or preceded by conditional final waivers from
every entity involved with performance of the Work covered by the application who is
lawfully entitled to a lien.

Waiver Forms: Submit executed waivers of lien on forms, acceptable to Owner.

Application for Payment: Administrative actions and submittals that must precede or

coincide with submittal of first Application for Payment include the following:

agrwdE

List of subcontractors.

Schedule of values.

Sustainable design submittal for project materials cost data.

Contractor's construction schedule (preliminary if not final).

Combined Contractor's construction schedule (preliminary if not final) incorporating
Work of multiple contracts, with indication of acceptance of schedule by each Contractor.
Products list (preliminary if not final).

Sustainable design action plans.

Schedule of unit prices.

Submittal schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

Initial progress report.

Report of preconstruction conference.

Certificates of insurance and insurance policies.

Performance and payment bonds.

Data needed to acquire Owner's insurance.

M.  Application for Payment at Substantial Completion: After Architect issues the Certificate of
Substantial Completion, submit an Application for Payment showing 100 percent completion
for portion of the Work claimed as substantially complete.

1.

Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.
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2. This application shall reflect Certificate(s) of Substantial Completion issued previously
for Owner occupancy of designated portions of the Work.

N.  Final Payment Application: After completing Project closeout requirements, submit final
Application for Payment with releases and supporting documentation not previously submitted
and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.

Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AlA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AIlA Document G706A, "Contractor's Affidavit of Release of Liens."

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of
date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

8. Final liquidated damages settlement statement.

N
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013300 - SUBMITTAL PROCEDURES

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

11

A

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

Related Requirements:

1. Section 012900 "Payment Procedures” for submitting Applications for Payment and the
schedule of values.

2. Section 013200 "Construction Progress Documentation” for submitting schedules and
reports, including Contractor's construction schedule.

3. Section 017823 "Operation and Maintenance Data" for submitting operation and
maintenance manuals.

4. Section 017839 "Project Record Documents"” for submitting record Drawings, record
Specifications, and record Product Data.

5. Section 017900 "Demonstration and Training" for submitting video recordings of
demonstration of equipment and training of Owner's personnel.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require
Architect's responsive action. Action submittals are those submittals indicated in individual
Specification Sections as "action submittals."

Informational Submittals: Written and graphic information and physical samples that do not
require Architect's responsive action. Submittals may be rejected for not complying with
requirements. Informational submittals are those submittals indicated in individual Specification
Sections as "informational submittals."

SUBMITTAL PROCEDURES 013300
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C.  File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and

14

15

A

from another computer over a network and that serves as the basis for standard Internet
protocols. An FTP site is a portion of a network located outside of network firewalls within
which internal and external users are able to access files.

Portable Document Format (PDF): An open standard file format licensed by Adobe Systems
used for representing documents in a device-independent and display resolution-independent
fixed-layout document format.

ACTION SUBMITTALS

Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule. Include time required for review, ordering, manufacturing,
fabrication, and delivery when establishing dates. Include additional time required for making
corrections or revisions to submittals noted by Architect and additional time for handling and
reviewing submittals required by those corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.

2. Initial Submittal: Submit concurrently with startup construction schedule. Include
submittals required during the first 60 days of construction. List those submittals required
to maintain orderly progress of the Work and those required early because of long lead
time for manufacture or fabrication.

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's
construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and timing
for submittals.

4. Format: Arrange the following information in a tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal category: Action; informational.

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's final release or approval.
Scheduled date of fabrication.

Scheduled dates for purchasing.

Scheduled dates for installation.

Activity or event number.

o S@heoooTe

SUBMITTAL ADMINISTRATIVE REQUIREMENTS

Architect's Digital Data Files: Electronic digital data files of the Contract Drawings will be
provided by Architect for Contractor's use in preparing submittals.
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B.  Coordination: Coordinate preparation and processing of submittals with performance of

construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same Specification
Section as separate packages under separate transmittals.

4. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal. No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in advance of
the Work to permit processing, including resubmittals.

1. Initial Review: Allow 10 days for initial review of each submittal. Allow additional time
if coordination with subsequent submittals is required. Architect will advise Contractor
when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as
initial submittal.

3. Resubmittal Review: Allow 7 days for review of each resubmittal.

4. Concurrent Consultant Review: Where the Contract Documents indicate that submittals
may be transmitted simultaneously to Architect and to Architect's consultants, allow 10
days for review of each submittal. Submittal will be returned to Architect before being
returned to Contractor.

Paper Submittals: Place a permanent label or title block on each submittal item for
identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title
block to record Contractor's review and approval markings and action taken by Architect.

3. Include the following information for processing and recording action taken:

Project name.

Date.

Name of Architect.

Name of Construction Manager.

Name of Contractor.

Name of subcontractor.

Name of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identifier.

—SQ@ e o0 T
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Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).

Number and title of appropriate Specification Section.

Location(s) where product is to be installed, as appropriate.

Jj-

k. Drawing number and detail references, as appropriate.
l.

m.

Other necessary identification.

4. Additional Paper Copies: Unless additional copies are required for final submittal, and
unless Architect observes noncompliance with provisions in the Contract Documents,
initial submittal may serve as final submittal.

a. Submit one copy of submittal to concurrent reviewer in addition to specified
number of copies to Architect.

5. Transmittal for Paper Submittals: Assemble each submittal individually and appropriately
for transmittal and handling. Transmit each submittal using a transmittal form. Architect
will return without review submittals received from sources other than Contractor.

a. Transmittal Form for Paper Submittals: Use CSI Form 12.1A.
b. Transmittal Form for Paper Submittals: Provide locations on form for the
following information:

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)
13)

14)
15)
16)
17)
18)
19)

Project name.

Date.

Destination (To:).

Source (From:).

Name and address of Architect.

Name of Construction Manager.

Name of Contractor.

Name of firm or entity that prepared submittal.
Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.

Submittal purpose and description.

Specification Section number and title.

Specification paragraph number or drawing designation and generic name
for each of multiple items.

Drawing number and detail references, as appropriate.
Indication of full or partial submittal.

Transmittal number.

Submittal and transmittal distribution record.
Remarks.

Signature of transmitter.

E. Electronic Submittals: Identify and incorporate information in each electronic submittal file as

follows:
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Assemble complete submittal package into a single indexed file incorporating submittal
requirements of a single Specification Section and transmittal form with links enabling
navigation to each item.

Name file with submittal number or other unique identifier, including revision identifier.

a. File name shall use project identifier and Specification Section number followed
by a decimal point and then a sequential number (e.g., LNHS-061000.01).
Resubmittals shall include an alphabetic suffix after another decimal point (e.g.,
LNHS-061000.01.A).

Provide means for insertion to permanently record Contractor's review and approval
markings and action taken by Architect.

Transmittal Form for Electronic Submittals: Use electronic form acceptable to Owner,
containing the following information:

Project name.

Date.

Name and address of Architect.

Name of Construction Manager.

Name of Contractor.

Name of firm or entity that prepared submittal.

Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.

Submittal purpose and description.

Specification Section number and title.

Specification paragraph number or drawing designation and generic name for each
of multiple items.

Drawing number and detail references, as appropriate.
Location(s) where product is to be installed, as appropriate.
Related physical samples submitted directly.

Indication of full or partial submittal.

Transmittal number, numbered consecutively.

Submittal and transmittal distribution record.

Other necessary identification.

Remarks.

AU SQ@oho o0 o
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Metadata: Include the following information as keywords in the electronic submittal file
metadata:

a Project name.

b. Number and title of appropriate Specification Section.
c Manufacturer name.

d Product name.

F. Options: Identify options requiring selection by Architect.

G. Deviations and Additional Information: On an attached separate sheet, prepared on Contractor's
letterhead, record relevant information, requests for data, revisions other than those requested
by Architect on previous submittals, and deviations from requirements in the Contract
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H.

J.

Documents, including minor variations and limitations. Include same identification information
as related submittal.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked with approval notation from Architect's action
stamp.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Retain complete copies of submittals on Project site. Use only final action
submittals that are marked with approval notation from Architect's action stamp.

PART 2 - PRODUCTS

2.1

A

SUBMITTAL PROCEDURES

General Submittal Procedure Requirements: Prepare and submit submittals required by
individual Specification Sections. Types of submittals are indicated in individual Specification
Sections.

1. Post electronic submittals as PDF electronic files directly to Architect's FTP site
specifically established for Project.

a. Architect will return annotated file. Annotate and retain one copy of file as an
electronic Project record document file.

2. Submit electronic submittals via email as PDF electronic files.

a. Architect will return annotated file. Annotate and retain one copy of file as an
electronic Project record document file.

3. Action Submittals: Submit three paper copies of each submittal unless otherwise
indicated. Architect will return two copies.

4. Informational Submittals: Submit two paper copies of each submittal unless otherwise
indicated. Architect will not return copies.

5. Certificates and Certifications Submittals: Provide a statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be
signed by an officer or other individual authorized to sign documents on behalf of that
entity.

a. Provide a digital signature with digital certificate on electronically submitted
certificates and certifications where indicated.
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b. Provide a notarized statement on original paper copy certificates and certifications
where indicated.

B.  Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:

Manufacturer's catalog cuts.

Manufacturer's product specifications.

Standard color charts.

Statement of compliance with specified referenced standards.
Testing by recognized testing agency.

Application of testing agency labels and seals.

Notation of coordination requirements.

Availability and delivery time information.

S@ o a0 o

4, For equipment, include the following in addition to the above, as applicable:

Wiring diagrams showing factory-installed wiring.

Printed performance curves.

Operational range diagrams.

Clearances required to other construction, if not indicated on accompanying Shop
Drawings.

oooTw

o

Submit Product Data before or concurrent with Samples.
6. Submit Product Data in the following format:

a. PDF electronic file.
b. Three paper copies of Product Data unless otherwise indicated. Architect will
return two copies.

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data, unless
submittal based on Architect's digital data drawing files is otherwise permitted.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Identification of products.

Schedules.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship and attachment to adjoining construction clearly indicated.
Seal and signature of professional engineer if specified.

@O o0 o
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Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by
42 inches (750 by 1067 mm).

Submit Shop Drawings in the following format:

a. PDF electronic file.
b. Three opaque copies of each submittal. Architect will retain two copies; remainder
will be returned.

D.  Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1.

2.

Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
Identification: Attach label on unexposed side of Samples that includes the following:

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of applicable Specification Section.
Specification paragraph number and generic name of each item.

Po0 o

For projects where electronic submittals are required, provide corresponding electronic
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and
identification information for record.

Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options selected.

Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
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color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Number of Samples: Submit three sets of Samples. Architect will retain two
Sample sets; remainder will be returned. Mark up and retain one returned Sample
set as a project record sample.

1)  Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to
be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

E. Product Schedule: As required in individual Specification Sections, prepare a written summary
indicating types of products required for the Work and their intended location. Include the
following information in tabular form:

1. Type of product. Include unique identifier for each product indicated in the Contract
Documents or assigned by Contractor if none is indicated.

Manufacturer and product name, and model number if applicable.

Number and name of room or space.

Location within room or space.

Submit product schedule in the following format:

agrwn

a. PDF electronic file.
b. Three paper copies of product schedule or list unless otherwise indicated. Architect
will return two copies.

F. Coordination Drawing Submittals: Comply with requirements specified in Section 013100
"Project Management and Coordination."

G.  Contractor's Construction Schedule: Comply with requirements specified in Section 013200
"Construction Progress Documentation."

H.  Application for Payment and Schedule of Values: Comply with requirements specified in
Section 012900 "Payment Procedures."

I Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with
requirements specified in Section 014000 "Quality Requirements."

J. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified
in Section 017700 "Closeout Procedures."

K.  Maintenance Data: Comply with requirements specified in Section 017823 "Operation and
Maintenance Data."

L. <Double click to insert sustainable design text for sustainable design submittals.>
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M.  Qualification Data: Prepare written information that demonstrates capabilities and experience of

firm or person. Include lists of completed projects with project names and addresses, contact
information of architects and owners, and other information specified.

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification and Procedure Qualification Record on AWS forms. Include names of firms and
personnel certified.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

Product Certificates: Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

Material Certificates: Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

Research Reports: Submit written evidence, from a model code organization acceptable to
authorities having jurisdiction, that product complies with building code in effect for Project.
Include the following information:

Name of evaluation organization.
Date of evaluation.

Time period when report is in effect.
Product and manufacturers' names.
Description of product.

Test procedures and results.
Limitations of use.

Nogak~wdbE

Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before installation
of product, for compliance with performance requirements in the Contract Documents.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
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X.

Y.

before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final location,
for compliance with requirements in the Contract Documents.

Design Data: Prepare and submit written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of loads.
Include load diagrams if applicable. Provide name and version of software, if any, used for
calculations. Include page numbers.

PART 3 - EXECUTION

3.1

A

B.

C.

3.2

A

D.

CONTRACTOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents. Note corrections
and field dimensions. Mark with approval stamp before submitting to Architect.

Project Closeout and Maintenance Material Submittals: See requirements in Section 017700
"Closeout Procedures."

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
revisions required, and return it. Architect will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action.

Informational Submittals: Architect will review each submittal and will not return it, or will
return it if it does not comply with requirements. Architect will forward each submittal to
appropriate party.

Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Architect.

Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

Submittals not required by the Contract Documents may be returned by the Architect without
action.
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END OF SECTION 013300
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SECTION 017700 - CLOSEOUT PROCEDURES

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

akrwdE

B.  Related Requirements:

1. Section 013233 "Photographic Documentation" for submitting final completion

construction photographic documentation.

Section 017300 "Execution” for progress cleaning of Project site.

3. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

4. Section 017839 "Project Record Documents"” for submitting record Drawings, record
Specifications, and record Product Data.

5. Section 017900 "Demonstration and Training” for requirements for instructing Owner's
personnel.

N

1.3 ACTION SUBMITTALS
A.  Product Data: For cleaning agents.

B.  Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
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ed List of Incomplete Items: Final submittal at Final Completion.

EOUT SUBMITTALS
cates of Release: From authorities having jurisdiction.

cate of Insurance: For continuing coverage.

C.  Field Report: For pest control inspection.

15 MAIN

TENANCE MATERIAL SUBMITTALS

A.  Schedule of Maintenance Material Items: For maintenance material submittal items specified in
other Sections.

1.6 SUBSTANTIAL COMPLETION PROCEDURES

A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

B. Submi

ttals Prior to Substantial Completion: Complete the following a minimum of 10 days

prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1.

oo

Certificates of Release: Obtain and submit releases from authorities having jurisdiction
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

Submit closeout submittals specified in other Division 01 Sections, including project
record documents, operation and maintenance manuals, final completion construction
photographic documentation, damage or settlement surveys, property surveys, and similar
final record information.

Submit closeout submittals specified in individual Sections, including specific warranties,
workmanship bonds, maintenance service agreements, final certifications, and similar
documents.

Submit maintenance material submittals specified in individual Sections, including tools,
spare parts, extra materials, and similar items, and deliver to location designated by
Architect. Label with manufacturer's name and model number where applicable.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each item
and name and number of related Specification Section. Obtain Architect's signature
for receipt of submittals.

Submit test/adjust/balance records.

Submit sustainable design submittals not previously submitted.

Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.
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C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days

1.7

prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial Completion.

5 Instruct Owner's personnel in operation, adjustment, and maintenance of products,

equipment, and systems. Submit demonstration and training video recordings specified in

Section 017900 "Demonstration and Training."

Advise Owner of changeover in heat and other utilities.

7. Participate with Owner in conducting inspection and walkthrough with local emergency
responders.

8. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

9. Complete final cleaning requirements, including touchup painting.

10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

S

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 10 days prior to date the work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining final
completion, complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment
Procedures."

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

4. Submit pest-control final inspection report.

Inspection: Submit a written request for final inspection to determine acceptance a minimum of
10 days prior to date the work will be completed and ready for final inspection and tests. On
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19

receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare a final Certificate for Payment after inspection
or will notify Contractor of construction that must be completed or corrected before certificate
will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first.
2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:
a. Project name.
b. Date.
C. Name of Architect.
d. Name of Contractor.
e. Page number.

4. Submit list of incomplete items in the following format:
a. PDF electronic file. Architect[, through Construction Manager,] will return
annotated file.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

Organize warranty documents into an orderly sequence based on the table of contents of Project
Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
(215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.
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C.

4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty
and bond submittal package into a single indexed electronic PDF file with links enabling
navigation to each item. Provide bookmarked table of contents at beginning of document.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous
to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.

PART 3 - EXECUTION

3.1

A

B.

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

C. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.
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3.2

f. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer's recommendations if visible soil or stains remain.

h. Remove labels that are not permanent.

i Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
J- Leave Project clean and ready for occupancy.

Construction Waste Disposal: Comply with waste disposal requirements in Section 017419
"Construction Waste Management and Disposal."

REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified
condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other
damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.
Replace finishes and surfaces that that already show evidence of repair or restoration.

a. Do not paint over "UL" and other required labels and identification, including
mechanical and electrical nameplates. Remove paint applied to required labels and
identification.

3. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for
new fixtures.

END OF SECTION 017700
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SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION

PART 1 - GENERAL

11

A

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Demolition and removal of selected portions of building or structure.

Related Sections include the following:

1. Division 01 Section "Summary" for use of premises, and phasing, and Owner-occupancy
requirements.

2. Division 01 Section "Temporary Facilities and Controls" for temporary construction and
environmental-protection measures for selective demolition operations.

3. Division 01 Section "Cutting and Patching™ for cutting and patching procedures.

4, Division 01 Section "Construction Waste Management and Disposal” for disposal of
demolished materials.

DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

Remove and Salvage: Detach items from existing construction and deliver them to
Owner ready for reuse.

Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.
MATERIALS OWNERSHIP

Historic items, relics, and similar objects including, but not limited to, cornerstones and their

contents, commemorative plaques and tablets, antiques, and other items of interest or value to
Owner that may be encountered during selective demolition remain Owner's property.
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16

Carefully remove and salvage each item or object in a manner to prevent damage and deliver
promptly to Owner.

SUBMITTALS
Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending

dates for each activity.

Use of elevator and stairs.

3. Locations of proposed dust- and noise-control temporary partitions and means of
egress, including for other tenants affected by selective demolition operations.

4. Coordination of Owner's continuing occupancy of portions of existing building and of
Owner's partial occupancy of completed Work.

5. Means of protection for items to remain and items in path of waste removal from
building.

N

Inventory: After selective demolition is complete, submit a list of items that have been removed
and salvaged.

Predemolition Photographs: Show existing conditions of adjoining construction and site
improvements, including finish surfaces, that might be misconstrued as damage caused by
selective demolition operations.

Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility
licensed to accept hazardous wastes.

1. Comply with submittal requirements in Division 01 Section "Construction Waste
Management and Disposal."

QUALITY ASSURANCE

Demolition Firm Qualifications: An experienced firm that has specialized in demolition work
similar in material and extent to that indicated for this Project.

Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

Standards: Comply with ANSI A10.6 and NFPA 241.

Predemolition Conference: Conduct conference at Project site to comply with requirements in
Division 01 Section "Project Management and Coordination.” Review methods and procedures
related to selective demolition including, but not limited to, the following:

1. Inspect and discuss condition of construction to be selectively demolished.

2. Review and finalize selective demolition schedule and verify availability of materials,
demolition personnel, equipment, and facilities needed to make progress and avoid
delays.
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3. Review requirements of work performed by other trades that rely on substrates exposed
by selective demolition operations.
4. Review areas where existing construction is to remain and requires protection.

PROJECT CONDITIONS

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

1. Comply with requirements specified in Division 01 Section "Summary."

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

1. Before selective demolition, Owner will remove the following items:
a. Owner’s personnel’s personal effects from construction area for each phase.
b. Owner’s furniture and furnishings that may be in conflict with work area for each

phase of construction.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. Hazardous materials will be removed by Owner before start of the Work.

2. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner. Owner will remove hazardous materials under
a separate contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials so as not to void existing warranties.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

3.3

A

EXAMINATION
Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit a written report to Architect.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems: Maintain services/systems indicated to remain and protect them
against damage during selective demolition operations.

1. Comply with requirements for existing services/systems interruptions specified in
Division 01 Section "Summary."

PREPARATION

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

1. Comply with requirements for access and protection specified in Division 01 Section
"Temporary Facilities and Controls."

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of building.

2. Provide temporary weather protection, during interval between selective demolition of
existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are
exposed during selective demolition operations.

4. Cover and protect furniture, furnishings, and equipment that have not been removed.
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5. Comply with requirements for temporary enclosures, dust control, heating, and cooling
specified in Division 01 Section "Temporary Facilities and Controls."

Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction
being demolished.

1. Strengthen or add new supports when required during progress of selective demolition.

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete
selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to
remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials. At

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden

space before starting flame-cutting operations. Maintain fire watch and portable fire-
suppression devices during flame-cutting operations.

Maintain adequate ventilation when using cutting torches.

6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.

7. Remove structural framing members and lower to ground by method suitable to avoid
free fall and to prevent ground impact or dust generation.

8. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

9. Dispose of demolished items and materials promptly. Comply with requirements in
Division 01 Section "Construction Waste Management and Disposal."

o

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.
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3.5 DISPOSAL OF DEMOLISHED MATERIALS
A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or
otherwise indicated to remain Owner's property, remove demolished materials from Project site
and legally dispose of them in an EPA-approved landfill.
1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.
3. Remove debris from elevated portions of building by chute, hoist, or other device that
will convey debris to grade level in a controlled descent.
4. Comply with requirements specified in Division 01 Section "Construction Waste
Management and Disposal."
B.  Burning: Do not burn demolished materials.
3.6 CLEANING
A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.
3.7 SELECTIVE DEMOLITION SCHEDULE
A.  Existing Items and Construction to Be Removed: Existing drywall and building insulation
around the interiors of window openings, in areas where indicated, by Owner’s abatement
contractor.
B.  Existing Items and Construction to Be Removed: Existing window flashing.
C.  Existing Items to Be Removed and Reinstalled: Existing aluminum windows.
D.  Existing Items to Be Removed and Reinstalled: EXxisting window blinds.
E. Existing Items to Be Removed and Reinstalled: Existing wood window sills as required to
accommodate remedial work.
F. Existing Items to Be Removed and Reinstalled: Brick veneer as required to accommodate

remedial work.

END OF SECTION 024119

SELECTIVE STRUCTURE DEMOLITION 024119



Locker Renovation
William Henry Middle School BMG Project No. 2015035.00
Dover, Delaware September 23, 2015

SECTION 06105 - MISCELLANEOUS CARPENTRY

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  This Section includes the following:

Framing with dimension lumber.

Rooftop equipment bases and support curbs.
Wood blocking, cants, and nailers.

Wood furring and grounds.

Wood sleepers.

Interior wood trim.

Plywood backing panels.

NoookrwdE

13 DEFINITIONS

A.  Dimension Lumber: Lumber of 2 inches nominal (38 mm actual) or greater but less than 5
inches nominal (114 mm actual) in least dimension.

B.  Lumber grading agencies, and the abbreviations used to reference them, include the following:

NeLMA: Northeastern Lumber Manufacturers' Association.
NHLA: National Hardwood Lumber Association.

NLGA: National Lumber Grades Authority.

SPIB: The Southern Pine Inspection Bureau.

WCLIB: West Coast Lumber Inspection Bureau.

WWPA: Western Wood Products Association.

oukrwpE

14 SUBMITTALS

A.  Product Data: For each type of process and factory-fabricated product. Indicate component
materials and dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and

certification by treating plant that treated materials comply with requirements. Indicate
type of preservative used and net amount of preservative retained.
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15 DELIVERY, STORAGE, AND HANDLING

A.

B.

Stack lumber flat with spacers between each bundle to provide air circulation. Provide for air
circulation around stacks and under coverings.

Deliver interior wood materials that are to be exposed to view only after building is enclosed
and weatherproof, wet work other than painting is dry, and HVAC system is operating and
maintaining temperature and humidity at occupancy levels.

PART 2 - PRODUCTS

2.1

2.2

A

A

B.

C.

D.

WOOD PRODUCTS, GENERAL

Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency
is indicated, provide lumber that complies with the applicable rules of any rules-writing agency
certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the
ALSC Board of Review to inspect and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for
moisture content specified. Where actual sizes are indicated, they are minimum dressed
sizes for dry lumber.

DIMENSION LUMBER FRAMING

Maximum Moisture Content: 15 percent for 2-inch nominal (38-mm actual) thickness or
less, 19 percent for more than 2-inch nominal (38-mm actual) thickness.

Non-Load-Bearing Interior Partitions: Construction or No. 2 grade of any species.

Non-Load-Bearing Interior Partitions: Construction or No. 2 grade and any of the following
species:

1. Hem-fir (north); NLGA.

2. Mixed southern pine; SPIB.

3. Spruce-pine-fir; NLGA.

4, Hem-fir; WCLIB, or WWPA.

5. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.
6. Northern species; NLGA.

7. Eastern softwoods; NeLMA.

8. Western woods; WCLIB or WWPA.

Other Framing: Construction or No. 2 grade and any of the following species:

1. Hem-fir (north); NLGA.

2. Southern pine; SPIB.

3. Douglas fir-larch; WCLIB or WWPA.
4. Mixed southern pine; SPIB.
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5. Spruce-pine-fir; NLGA.
6. Douglas fir-south; WWPA.
7. Hem-fir; WCLIB or WWPA.
8. Douglas fir-larch (north); NLGA.
9. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.

2.3

MISCELLANEOUS LUMBER

General: Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

1. Blocking.
2. Nailers.
3. Furring.

For items of dimension lumber size, provide Construction or No. 2] grade lumber with 15
percent maximum moisture content of any species.

For items of dimension lumber size, provide Construction or No. 2 grade lumber with [15]
percent maximum moisture content and any of the following species:

Hem-fir (north); NLGA.

Mixed southern pine; SPIB.

Spruce-pine-fir; NLGA.

Hem-fir; WCLIB, or WWPA.

Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.
Western woods; WCLIB or WWPA.

Northern species; NLGA.

Eastern softwoods; NeLMA.

NN E

For exposed boards, provide lumber with [15] [19] percent maximum moisture content and[ any
of] the following species and grades:

For concealed boards, provide lumber with 15 percent maximum moisture content and any
of the following species and grades:

1. Mixed southern pine, No. 2 grade; SPIB.

2. Hem-fir or hem-fir (north), Construction or 2 Common grade; NLGA, WCLIB, or
WWPA.

3. Spruce-pine-fir (south) or spruce-pine-fir, Construction or 2 Common grade; NeLMA,
NLGA, WCLIB, or WWPA.

4, Eastern softwoods, No. 2 Common grade; NELMA.

5. Northern species, No. 2 Common grade; NLGA.

6 Western woods, Construction or No. 2 Common grade; WCLIB or WWPA.

For blocking not used for attachment of other construction Utility, Stud, or No. 3 grade lumber
of any species may be used provided that it is cut and selected to eliminate defects that will
interfere with its attachment and purpose.
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G.  For blocking and nailers used for attachment of other construction, select and cut lumber to
eliminate knots and other defects that will interfere with attachment of other work.
H.  For furring strips for installing plywood or hardboard paneling, select boards with no knots
capable of producing bent-over nails and damage to paneling.
2.4 INTERIOR WOOD TRIM
A.  General: Provide kiln-dried finished (surfaced) material.
B.  Softwood Lumber Trim for Transparent (Stain or Clear) Finish: Provide one of the following
species and grade:
1. Grade D Select eastern white pine; NeLMA or NLGA.
2. Grade D Select (Quality) Idaho white, lodgepole, ponderosa, or sugar pine; NLGA or
WWPA.
2.5 MISCELLANEOUS MATERIALS
A.  Adhesives for Gluing Furring and Sleepers to Concrete or Masonry: Formulation complying

with ASTM D 3498 that is approved for use indicated by adhesive manufacturer.

1. Use adhesives that have a VOC content of 70 g/L or less when calculated according to
40 CFR 59, Subpart D (EPA Method 24).

PART 3 - EXECUTION

3.1

A

B.

C.

D.

INSTALLATION, GENERAL

Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit
carpentry to other construction; scribe and cope as needed for accurate fit. Locate furring,
nailers, blocking, grounds, and similar supports to comply with requirements for attaching other
construction.

Framing Standard: Comply with AF&PA's "Details for Conventional Wood Frame
Construction," unless otherwise indicated.

Do not splice structural members between supports, unless otherwise indicated.

Provide blocking and framing as indicated and as required to support facing materials, fixtures,
specialty items, and trim.

1. Provide metal clips for fastening gypsum board or lath at corners and intersections where
framing or blocking does not provide a surface for fastening edges of panels. Space clips
not more than 16 inches (406 mm) o.c.
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E. Provide fire blocking in furred spaces, stud spaces, and other concealed cavities as indicated and

3.2

3.3

as follows:

1. Fire block furred spaces of walls, at each floor level, at ceiling, and at not more than 96
inches (2438 mm) o.c. with solid wood blocking or noncombustible materials accurately
fitted to close furred spaces.

2. Fire block concealed spaces of wood-framed walls and partitions at each floor level, at
ceiling line of top story, and at not more than 96 inches (2438 mm) o.c. Where fire
blocking is not inherent in framing system used, provide closely fitted solid wood blocks
of same width as framing members and 2-inch nominal- (38-mm actual-) thickness.

Sort and select lumber so that natural characteristics will not interfere with installation or with
fastening other materials to lumber. Do not use materials with defects that interfere with
function of member or pieces that are too small to use with minimum number of joints or
optimum joint arrangement.

Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated
lumber.

1. Use inorganic boron for items that are continuously protected from liquid water.
2. Use copper naphthenate for items not continuously protected from liquid water.

Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying
with the following:

1. NES NER-272 for power-driven fasteners.
2. Table 2304.9.1, "Fastening Schedule,” in ICC's International Building Code.

Use common wire nails, unless otherwise indicated. Select fasteners of size that will not fully
penetrate members where opposite side will be exposed to view or will receive finish materials.
Make tight connections between members. Install fasteners without splitting wood; do not
countersink nail heads, unless otherwise indicated.

WOOD GROUND, SLEEPER, BLOCKING, AND NAILER INSTALLATION

Install where indicated and where required for attaching other work. Form to shapes indicated
and cut as required for true line and level of attached work. Coordinate locations with other
work involved.

Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces,
unless otherwise indicated.

WOOD FURRING INSTALLATION

Install level and plumb with closure strips at edges and openings. Shim with wood as required
for tolerance of finish work.

Furring to Receive Plywood or Hardboard Paneling: Install 1-by-3-inch nominal- (19-by-63-
mm actual-) size furring horizontally at 24 inches (610 mm) o.c.
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C.  Furring to Receive Gypsum Board: Install 1-by-2-inch nominal- (19-by-38-mm actual-) size
furring vertically at 16 inches (406 mm) o.c.

3.4 WOOD TRIM INSTALLATION

A. Install with minimum number of joints practical, using full-length pieces from maximum
lengths of lumber available. Do not use pieces less than 24 inches (610 mm) long except where
necessary. Stagger joints in adjacent and related standing and running trim. Cope at returns and
miter at corners to produce tight-fitting joints with full-surface contact throughout length of
joint. Use scarf joints for end-to-end joints.

1. Match color and grain pattern across joints.

2. Install trim after gypsum board joint-finishing operations are completed.

3. Drill pilot holes in hardwood before fastening to prevent splitting. Fasten to prevent
movement or warping. Countersink fastener heads and fill holes.

4. Install to tolerance of 1/8 inch in 96 inches (3 mm in 2438 mm) for level and plumb.
Install adjoining finish carpentry with 1/32-inch (0.8-mm) maximum offset for flush
installation and 1/16-inch (1.6-mm) maximum offset for reveal installation.

3.5 PROTECTION

A.  Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet,
apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-
registered label.

END OF SECTION 06105
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING

PART 1 - GENERAL

11

A

1.2

A

B.

13

A

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Non-load-bearing steel framing systems for interior gypsum board assemblies.

Related Requirements:

1. Division 05 Section "Cold-Formed Metal Framing" for exterior and interior load-bearing
and exterior non-load-bearing wall studs; floor joists; roof rafters and ceiling joists; and
roof trusses.

ACTION SUBMITTALS

Product Data: For each type of product.

INFORMATION SUBMITTALS

Evaluation Reports: For dimpled steel studs and runners from ICC-ES.

PART 2 - PRODUCTS

2.1

A

B.

DESCRIPTION

Fire-Test-Response Characteristics: For fire-resistance-rated assemblies that incorporate non-
load-bearing steel framing, provide materials and construction identical to those tested in
assembly indicated according to ASTM E 119 by an independent testing agency.

STC-Rated Assemblies: For STC-rated assemblies, provide materials and construction identical
to those tested in assembly indicated according to ASTM E 90 and classified according to
ASTM E 413 by an independent testing agency.
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2.2 FRAMING SYSTEMS

A.  Framing Members, General: Comply with ASTM C 754 for conditions indicated.

1. Steel Sheet Components: Comply with ASTM C 645 requirements for metal unless
otherwise indicated.

2. Protective Coating: ASTM A 653/A 653M, G90 (Z750), hot-dip galvanized, unless
otherwise indicated.

B.  Studs and Runners: ASTM C 645
1. Dimpled Steel Studs and Runners:

a. Minimum Base-Metal Thickness: As indicated on Drawings.
b. Depth: As indicated on Drawings.

C.  Slip-Type Head Joints: Where indicated, provide the following:

1. Single Long-Leg Runner System: ASTM C 645 top runner with 2-inch- (51-mm-) deep
flanges in thickness not less than indicated for studs, installed with studs friction fit into
top runner and with continuous bridging located within 12 inches (305 mm) of the top of
studs to provide lateral bracing.

a. Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:
1) Dietrich Metal Framing; SLP-TRK Slotted Deflection Track.
2) MBA Building Supplies; FlatSteel Deflection Track.
3)  Steel Network Inc. (The); VertiClip SLD Series.
4) Superior Metal Trim; Superior Flex Track System (SFT).

D.  Firestop Tracks: Top runner manufactured to allow partition heads to expand and contract with
movement of the structure while maintaining continuity of fire-resistance-rated assembly
indicated; in thickness not less than indicated for studs and in width to accommodate depth of
studs.

1. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, the following:

a. Fire Trak Corp.; Fire Trak System.
b. Grace Construction Products; FlameSafe FlowTrak System.
C. Metal-Lite, Inc.; The System.

E. Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width
indicated.

1. Minimum Base-Metal Thickness: 0.018 inch (0.45 mm).

F. Cold-Rolled Channel Bridging: Steel, 0.053-inch (1.34-mm) minimum base-metal thickness,

with minimum 1/2-inch- (13-mm-) wide flanges.
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1. Depth: 1-1/2 inches (38 mm).
2. Clip Angle: Not less than 1-1/2 by 1-1/2 inches (38 by 38 mm), 0.068-inch- (1.72-mm-)
thick, galvanized steel.
G.  Hat-Shaped, Rigid Furring Channels: ASTM C 645.
1. Minimum Base-Metal Thickness: As indicated on Drawings.
2. Depth: As indicated on Drawings.
2.3 AUXILIARY MATERIALS

A.  General: Provide auxiliary materials that comply with referenced installation standards.

1. Fasteners for Metal Framing: Of type, material, size, corrosion resistance, holding
power, and other properties required to fasten steel members to substrates.

B. Isolation Strip at Exterior Walls: Provide one of the following:
1. Asphalt-Saturated Organic  Felt: ASTM D 226, Typel (No.15 asphalt felt),
nonperforated.
2. Foam Gasket: Adhesive-backed, closed-cell vinyl foam strips that allow fastener

penetration without foam displacement, 1/8 inch (3.2 mm) thick, in width to suit steel
stud size.

PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine areas and substrates, with Installer present, and including welded hollow-metal frames,
cast-in anchors, and structural framing, for compliance with requirements and other conditions
affecting performance of the Work.

B.  Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION, GENERAL
A. Installation Standard: ASTM C 754, except comply with framing sizes and spacing indicated.
1. Gypsum Board Assemblies: Also comply with requirements in ASTM C 840 that apply
to framing installation.

B. Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim,
grab bars, toilet accessories, furnishings, or similar construction.

C. Install bracing at terminations in assemblies.

D. Do not bridge building control and expansion joints with non-load-bearing steel framing
members. Frame both sides of joints independently.
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3.3 INSTALLING FRAMED ASSEMBLIES

A.  Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior
walls, install isolation strip between studs and exterior wall.

B. Install studs so flanges within framing system point in same direction.

C. Install tracks (runners) at floors and overhead supports. Extend framing full height to structural
supports or substrates above suspended ceilings, except where partitions are indicated to
terminate at suspended ceilings. Continue framing around ducts penetrating partitions above
ceiling.

1. Slip-Type Head Joints: Where framing extends to overhead structural supports, install to
produce joints at tops of framing systems that prevent axial loading of finished
assemblies.

2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames;
install runner track section (for cripple studs) at head and secure to jamb studs.

a. Install two studs at each jamb unless otherwise indicated.

b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch
(13-mm) clearance from jamb stud to allow for installation of control joint in
finished assembly.

C. Extend jamb studs through suspended ceilings and attach to underside of overhead
structure.

3. Other Framed Openings: Frame openings other than door openings the same as required
for door openings unless otherwise indicated. Install framing below sills of openings to
match framing required above door heads.

4, Fire-Resistance-Rated Partitions: Install framing to comply with fire-resistance-rated
assembly indicated and support closures and to make partitions continuous from floor to
underside of solid structure.

a. Firestop Track: Where indicated, install to maintain continuity of fire-resistance-
rated assembly indicated.

5. Sound-Rated Partitions: Install framing to comply with sound-rated assembly indicated.

6. Curved Partitions:

a. Bend track to uniform curve and locate straight lengths so they are tangent to arcs.

b. Begin and end each arc with a stud, and space intermediate studs equally along
arcs. On straight lengths of no fewer than two studs at ends of arcs, place studs 6
inches (150 mm) o.c.

D.  Direct Furring:

1. Attach to concrete or masonry with stub nails, screws designed for masonry attachment,
or powder-driven fasteners spaced 24 inches (610 mm) o.c.

E. Installation Tolerance: Install each framing member so fastening surfaces vary not more than

1/8 inch (3 mm) from the plane formed by faces of adjacent framing.
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3.4 INSTALLING SUSPENSION SYSTEMS

A. Install suspension system components in sizes and spacings indicated on Drawings, but not less
than those required by referenced installation standards for assembly types and other assembly
components indicated.

B. Isolate suspension systems from building structure where they abut or are penetrated by
building structure to prevent transfer of loading imposed by structural movement.

C.  Suspend hangers from building structure as follows:

1. Install hangers plumb and free from contact with insulation or other objects within ceiling
plenum that are not part of supporting structural or suspension system.

a. Splay hangers only where required to miss obstructions and offset resulting
horizontal forces by bracing, countersplaying, or other equally effective means.

2. Where width of ducts and other construction within ceiling plenum produces hanger
spacings that interfere with locations of hangers required to support standard suspension
system members, install supplemental suspension members and hangers in the form of
trapezes or equivalent devices.

a. Size supplemental suspension members and hangers to support ceiling loads within
performance limits established by referenced installation standards.

3. Wire Hangers: Secure by looping and wire tying, either directly to structures or to
inserts, eye screws, or other devices and fasteners that are secure and appropriate for
substrate, and in a manner that will not cause hangers to deteriorate or otherwise fail.

4. Flat Hangers: Secure to structure, including intermediate framing members, by attaching
to inserts, eye screws, or other devices and fasteners that are secure and appropriate for
structure and hanger, and in a manner that will not cause hangers to deteriorate or
otherwise fail.

5. Do not attach hangers to steel roof deck.

6. Do not connect or suspend steel framing from ducts, pipes, or conduit.

D. Fire-Resistance-Rated Assemblies: Wire tie furring channels to supports.

E.  Grid Suspension Systems: Attach perimeter wall track or angle where grid suspension systems
meet vertical surfaces. Mechanically join main beam and cross-furring members to each other
and butt-cut to fit into wall track.

F. Installation Tolerances: Install suspension systems that are level to within 1/8 inch in 12 feet

measured lengthwise on each member that will receive finishes and transversely between
parallel members that will receive finishes.

END OF SECTION 092216
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SECTION 09250 - GYPSUM BOARD

PART 1 - GENERAL

11

A

1.2

13

14

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Interior gypsum board.

Related Sections include the following:

1. Division 9 Section "Non-Load-Bearing Steel Framing" for non-structural framing and
suspension systems that support gypsum board.

2. Division 9 painting Sections for primers applied to gypsum board surfaces.

SUBMITTALS

Product Data: For each type of product indicated.

Samples: For the following products:

1. Trim Accessories: Full-size Sample in 12-inch- (300-mm-) long length for each trim
accessory indicated.

STORAGE AND HANDLING

Store materials inside under cover and keep them dry and protected against damage from

weather, condensation, direct sunlight, construction traffic, and other causes. Stack panels flat

to prevent sagging.

PROJECT CONDITIONS

Environmental Limitations: Comply with ASTM C 840 requirements or gypsum board
manufacturer's written recommendations, whichever are more stringent.

Do not install interior products until installation areas are enclosed and conditioned.

Do not install panels that are wet, those that are moisture damaged, and those that are mold
damaged.
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1. Indications that panels are wet or moisture damaged include, but are not limited to,
discoloration, sagging, or irregular shape.

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or
splotchy surface contamination and discoloration.

PART 2 - PRODUCTS

2.1

A

2.2

2.3

PANELS, GENERAL

Size: Provide in maximum lengths and widths available that will minimize joints in each area
and that correspond with support system indicated.

INTERIOR GYPSUM BOARD

General: Complying with ASTM C 36/C 36M or ASTM C 1396/C 1396M, as applicable to
type of gypsum board indicated and whichever is more stringent.

1. Available Manufacturers: Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

American Gypsum Co.

BPB America Inc.

G-P Gypsum.

Lafarge North America Inc.
National Gypsum Company.
PABCO Gypsum.

Temple.

USG Corporation.

S@ o o0 o

Abuse-Resistant Type: Manufactured to produce greater resistance to surface indentation,
through-penetration (impact resistance), and abrasion than standard, regular-type and Type X
gypsum board.

1. Core: 5/8 inch (15.9 mm), Type X.

2. Long Edges: Tapered.

TRIM ACCESSORIES

Interior Trim: ASTM C 1047.

1. Material: Galvanized or aluminum-coated steel sheet, rolled zinc, plastic, or paper-faced

galvanized steel sheet.
2. Shapes:
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a. Cornerbead.

b. Bullnose bead.

C. LC-Bead: J-shaped; exposed long flange receives joint compound.

d. L-Bead: L-shaped; exposed long flange receives joint compound.

e. U-Bead: J-shaped; exposed short flange does not receive joint compound.

f. Expansion (control) joint.

g. Curved-Edge Cornerbead: With notched or flexible flanges.

24

25

JOINT TREATMENT MATERIALS
General: Comply with ASTM C 475/C 475M.
Joint Tape:

1. Interior Gypsum Wallboard: Paper.

Joint Compound for Interior Gypsum Wallboard: For each coat use formulation that is
compatible with other compounds applied on previous or for successive coats.

1. Prefilling: At open joints, rounded or beveled panel edges, and damaged surface areas,
use setting-type taping compound.

2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and
trim flanges, use drying-type, all-purpose compound.

@

Fill Coat: For second coat, use drying-type, all-purpose compound.
4. Finish Coat: For third coat, use drying-type, all-purpose compound.
AUXILIARY MATERIALS

General: Provide auxiliary materials that comply with referenced installation standards and
manufacturer's written recommendations.

Laminating Adhesive: Adhesive or joint compound recommended for directly adhering
gypsum panels to continuous substrate.

1. Use adhesives that have a VOC content of 50 g/L or less when calculated according to
40 CFR 59, Subpart D (EPA Method 24).

Steel Drill Screws: ASTM C 1002, unless otherwise indicated.

1. Use screws complying with ASTM C 954 for fastening panels to steel members from
0.033 10 0.112 inch (0.84 to 2.84 mm) thick.

Sound Attenuation Blankets: ASTM C 665, Type | (blankets without membrane facing)
produced by combining thermosetting resins with mineral fibers manufactured from glass, slag
wool, or rock wool.
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PART 3 - EXECUTION

3.1

3.2

A.

EXAMINATION

Examine areas and substrates, with Installer present, and including welded hollow-metal frames
and framing, for compliance with requirements and other conditions affecting performance.

Examine panels before installation. Reject panels that are wet, moisture damaged, and mold
damaged.

Proceed with installation only after unsatisfactory conditions have been corrected.

APPLYING AND FINISHING PANELS, GENERAL
Comply with ASTM C 840.

Install ceiling panels across framing to minimize the number of abutting end joints and to avoid
abutting end joints in central area of each ceiling. Stagger abutting end joints of adjacent panels
not less than one framing member.

Install panels with face side out. Butt panels together for a light contact at edges and ends with
not more than 1/16 inch (1.5 mm) of open space between panels. Do not force into place.

Locate edge and end joints over supports, except in ceiling applications where intermediate
supports or gypsum board back-blocking is provided behind end joints. Do not place tapered
edges against cut edges or ends. Stagger vertical joints on opposite sides of partitions. Do not
make joints other than control joints at corners of framed openings.

Form control and expansion joints with space between edges of adjoining gypsum panels.

Cover both faces of support framing with gypsum panels in concealed spaces (above ceilings,
etc.), except in chases braced internally.

1. Unless concealed application is indicated or required for sound, fire, air, or smoke

ratings, coverage may be accomplished with scraps of not less than 8 sq. ft. (0.7 sg. m) in

area.

Fit gypsum panels around ducts, pipes, and conduits.

3. Where partitions intersect structural members projecting below underside of floor/roof
slabs and decks, cut gypsum panels to fit profile formed by structural members; allow
1/4- to 3/8-inch- (6.4- to 9.5-mm-) wide joints to install sealant.

N

Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural
abutments, except floors. Provide 1/4- to 1/2-inch- (6.4- to 12.7-mm-) wide spaces at these
locations, and trim edges with edge trim where edges of panels are exposed. Seal joints
between edges and abutting structural surfaces with acoustical sealant.

Attachment to Steel Framing: Attach panels so leading edge or end of each panel is attached to
open (unsupported) edges of stud flanges first.
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3.3

Wood Framing: Install gypsum panels over wood framing, with floating internal corner
construction. Do not attach gypsum panels across the flat grain of wide-dimension lumber,
including floor joists and headers. Float gypsum panels over these members, or provide control
joints to counteract wood shrinkage.

STC-Rated Assemblies: Seal construction at perimeters, behind control joints, and at openings
and penetrations with a continuous bead of acoustical sealant. Install acoustical sealant at both
faces of partitions at perimeters and through penetrations. Comply with ASTM C 919 and with
manufacturer's written recommendations for locating edge trim and closing off sound-flanking
paths around or through assemblies, including sealing partitions above acoustical ceilings.

APPLYING INTERIOR GYPSUM BOARD

Install interior gypsum board in the following locations:
1. Abuse-Resistant Type: As indicated on Drawings.

Single-Layer Application:

1. On ceilings, apply gypsum panels before wall/partition board application to greatest
extent possible and at right angles to framing, unless otherwise indicated.

2. On partitions/walls, apply gypsum panels horizontally (perpendicular to framing), unless
otherwise indicated or required by fire-resistance-rated assembly, and minimize end
joints.

a. Stagger abutting end joints not less than one framing member in alternate courses
of panels.

b. At stairwells and other high walls, install panels horizontally, unless otherwise
indicated or required by fire-resistance-rated assembly.

3. On Z-furring members, apply gypsum panels vertically (parallel to framing) with no end
joints. Locate edge joints over furring members.
4. Fastening Methods: Apply gypsum panels to supports with steel drill screws.

Multilayer Application:

1. On ceilings, apply gypsum board indicated for base layers before applying base layers on
walls/partitions; apply face layers in same sequence. Apply base layers at right angles to
framing members and offset face-layer joints 1 framing member, 16 inches (400 mm)
minimum, from parallel base-layer joints, unless otherwise indicated or required by fire-
resistance-rated assembly.

2. On partitions/walls, apply gypsum board indicated for base layers and face layers
vertically (parallel to framing) with joints of base layers located over stud or furring
member and face-layer joints offset at least one stud or furring member with base-layer
joints, unless otherwise indicated or required by fire-resistance-rated assembly. Stagger
joints on opposite sides of partitions.

3. On Z-furring members, apply base layer vertically (parallel to framing) and face layer
either vertically (parallel to framing) or horizontally (perpendicular to framing) with
vertical joints offset at least one furring member. Locate edge joints of base layer over
furring members.
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3.4 INSTALLING TRIM ACCESSORIES
A.  General: For trim with back flanges intended for fasteners, attach to framing with same
fasteners used for panels. Otherwise, attach trim according to manufacturer's written
instructions.
B.  Control Joints: Install control joints according to ASTM C 840 and in specific locations
approved by Architect for visual effect.
C. Interior Trim: Install in the following locations:
1. Cornerbead: Use at outside corners, unless otherwise indicated.
3.5 FINISHING GYPSUM BOARD
A.  General: Treat gypsum board joints, interior angles, edge trim, control joints, penetrations,
fastener heads, surface defects, and elsewhere as required to prepare gypsum board surfaces for
decoration. Promptly remove residual joint compound from adjacent surfaces.
B.  Prefill open joints and damaged surface areas.
C.  Apply joint tape over gypsum board joints, except those with trim having flanges not intended
for tape.
D.  Gypsum Board Finish Levels: Finish panels to levels indicated below and according to ASTM
C 840:
1. Level 1: Ceiling plenum areas, concealed areas, and where indicated.
2. Level 4: At panel surfaces that will be exposed to view, unless otherwise indicated.
a. Primer and its application to surfaces are specified in other Division 9 Sections.
3.6 PROTECTION
A. Protect installed products from damage from weather, condensation, direct sunlight,
construction, and other causes during remainder of the construction period.
B.  Remove and replace panels that are wet, moisture damaged, and mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to,
discoloration, sagging, or irregular shape.
2. Indications that panels are mold damaged include, but are not limited to, fuzzy or

splotchy surface contamination and discoloration.

END OF SECTION 09250
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SECTION 096513 - RESILIENT BASE AND ACCESSORIES

PART 1 - GENERAL

11

1.2

13

14

15

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Resilient base.

ACTION SUBMITTALS

Product Data: For each type of product indicated.

Samples for Initial Selection: For each type of product indicated.

Samples for Verification: For each type of product indicated, in manufacturer's standard-size
Samples but not less than 12 inches (300 mm) long, of each resilient product color, texture, and

pattern required.

Product Schedule: For resilient products. B-01.

MAINTENANCE MATERIAL SUBMITTALS

Furnish extra materials that match products installed and that are packaged with protective
covering for storage and identified with labels describing contents.

1. Furnish not less than 10 linear feet (3 linear m) for every 500 linear feet (150 linear m) or
fraction thereof, of each type, color, pattern, and size of resilient product installed.

DELIVERY, STORAGE, AND HANDLING

Store resilient products and installation materials in dry spaces protected from the weather, with

ambient temperatures maintained within range recommended by manufacturer, but not less than
50 deg F (10 deg C) or more than 90 deg F (32 deg C).
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1.6 PROJECT CONDITIONS
A.  Maintain ambient temperatures within range recommended by manufacturer, but not less than
70 deg F (21 deg C) or more than 95 deg F (35 deg C), in spaces to receive resilient products
during the following time periods:
1. 48 hours before installation.
2. During installation.
3. 48 hours after installation.

B.  Until Substantial Completion, maintain ambient temperatures within range recommended by
manufacturer, but not less than 55 deg F (13 deg C) or more than 95 deg F (35 deg C).

C. Install resilient products after other finishing operations, including painting, have been
completed.

PART 2 - PRODUCTS

2.1 RESILIENT BASE
A. Resilient Base:

1. Manufacturers: Subject to compliance with requirements, provide products by one of the

following:

a. Allstate Rubber Corp.; Stoler Industries.

b. Armstrong World Industries, Inc.

C. Burke Mercer Flooring Products; Division of Burke Industries, Inc.
d. Endura Rubber Flooring; Division of Burke Industries, Inc.

e. Estrie Products International; American Biltrite (Canada) Ltd.
f. Flexco, Inc.

g. Johnsonite.

h. Mondo Rubber International, Inc.

i Musson, R. C. Rubber Co.

J. Nora Rubber Flooring; Freudenberg Building Systems, Inc.

k. PRF USA, Inc.

I Roppe Corporation, USA.

m.  VPI, LLC; Floor Products Division.

B. Resilient Base Standard: ASTM F 1861.
1. Material Requirement: Type TP (rubber, thermoplastic).
2. Manufacturing Method: Group | (solid, homogeneous).
3. Style: Cove (base with toe).

C.  Minimum Thickness: 0.125 inch (3.2 mm).

D. Height: 4inches (102 mm).
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E. Lengths: Coils in manufacturer's standard length.
F. Outside Corners: Job formed.
G.  Inside Corners: Job formed.
H.  Finish: Match Existing.
. Colors and Patterns: Match Existing.
2.2 INSTALLATION MATERIALS
A.  Trowelable Leveling and Patching Compounds: Latex-modified, portland cement based or
blended hydraulic-cement-based formulation provided or approved by manufacturer for
applications indicated.
B.  Adhesives: Water-resistant type recommended by manufacturer to suit resilient products and

substrate conditions indicated.

PART 3 - EXECUTION

3.1

A

B.

C.

3.2

A

B.

C.

EXAMINATION

Examine substrates, with Installer present, for compliance with requirements for maximum
moisture content and other conditions affecting performance of the Work.

Verify that finishes of substrates comply with tolerances and other requirements specified in
other Sections and that substrates are free of cracks, ridges, depressions, scale, and foreign
deposits that might interfere with adhesion of resilient products.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Prepare substrates according to manufacturer's written instructions to ensure adhesion of
resilient products.

Fill cracks, holes, and depressions in substrates with trowelable leveling and patching
compound and remove bumps and ridges to produce a uniform and smooth substrate.

Do not install resilient products until they are same temperature as the space where they are to
be installed.

1. Move resilient products and installation materials into spaces where they will be installed
at least 48 hours in advance of installation.
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3.3

3.4

Sweep and vacuum clean substrates to be covered by resilient products immediately before
installation.

RESILIENT BASE INSTALLATION

Comply with manufacturer's written instructions for installing resilient base.

Apply resilient base to walls, columns, pilasters, casework and cabinets in toe spaces, and other
permanent fixtures in rooms and areas where base is required.

Install resilient base in lengths as long as practicable without gaps at seams and with tops of
adjacent pieces aligned.

Tightly adhere resilient base to substrate throughout length of each piece, with base in
continuous contact with horizontal and vertical substrates.

Do not stretch resilient base during installation.

On masonry surfaces or other similar irregular substrates, fill voids along top edge of resilient
base with manufacturer's recommended adhesive filler material.

Job-Formed Corners:

1. Outside Corners: Use straight pieces of maximum lengths possible. Form without
producing discoloration (whitening) at bends.

2. Inside Corners: Use straight pieces of maximum lengths possible.

CLEANING AND PROTECTION

Comply with manufacturer's written instructions for cleaning and protection of resilient
products.

Perform the following operations immediately after completing resilient product installation:
1. Remove adhesive and other blemishes from exposed surfaces.
2. Sweep and vacuum surfaces thoroughly.

3. Damp-mop surfaces to remove marks and soil.

Protect resilient products from mars, marks, indentations, and other damage from construction
operations and placement of equipment and fixtures during remainder of construction period.

Cover resilient products until Substantial Completion.

END OF SECTION 096513
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL

11

A

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes surface preparation and the application of paint systems on the following

interior substrates:

1. Gypsum board.

Related Sections include the following:

1. Division 06 Sections for shop priming carpentry with primers specified in this Section.

2. Division 09 Section "Staining and Transparent Finishing" for surface preparation and the
application of wood stains and transparent finishes on interior wood substrates.

SUBMITTALS

Product Data: For each type of product indicated.

Samples for Initial Selection: For each type of topcoat product indicated.

Samples for Verification: For each type of paint system and in each color and gloss of topcoat
indicated.

Submit Samples on rigid backing, 8 inches (200 mm) square.
Step coats on Samples to show each coat required for system.
Label each coat of each Sample.

Label each Sample for location and application area.

el N

Product List: For each product indicated, include the following:

1. Cross-reference to paint system and locations of application areas. Use same
designations indicated on Drawings and in schedules.

2. Printout of current "MPI Approved Products List" for each product category specified in
Part 2, with the proposed product highlighted.

QUALITY ASSURANCE

MPI Standards:

INTERIOR PAINTING 099123
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15

16

1.7

1. Products: Complying with MPI standards indicated and listed in "MPI Approved
Products List."

2. Preparation and Workmanship: Comply with requirements in "MPI Architectural
Painting Specification Manual™ for products and paint systems indicated.

Mockups: Apply benchmark samples of each paint system indicated and each color and finish
selected to verify preliminary selections made under sample submittals and to demonstrate
aesthetic effects and set quality standards for materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application of
each paint system specified in Part 3.

a. Wall and Ceiling Surfaces: Provide samples of at least 100 sq. ft. (9 sg. m).
b. Other Items: Architect will designate items or areas required.

2. Apply benchmark samples after permanent lighting and other environmental services
have been activated.
3. Final approval of color selections will be based on benchmark samples.
a. If preliminary color selections are not approved, apply additional benchmark
samples of additional colors selected by Architect at no added cost to Owner.

DELIVERY, STORAGE, AND HANDLING

Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 deg F (7 deg C).

1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.
PROJECT CONDITIONS

Apply paints only when temperature of surfaces to be painted and ambient air temperatures are
between 50 and 95 deg F (10 and 35 deg C).

Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5
deg F (3 deg C) above the dew point; or to damp or wet surfaces.

EXTRA MATERIALS

Furnish extra materials described below that are from same production run (batch mix) as
materials applied and that are packaged for storage and identified with labels describing

contents.

1. Quantity: Furnish an additional 5 percent, but not less than 1 gal. (3.8 L) of each material
and color applied.

INTERIOR PAINTING 099123
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PART 2 - PRODUCTS

2.1

A.

MANUFACTURERS

Available Manufacturers:

BMG Project No. 2015035.00
September 23, 2015

Subject to compliance with requirements, manufacturers offering

products that may be incorporated into the Work include, but are not limited to, the following:

©CoNoO~wWNE

Benjamin Moore & Co.

Benjamin Moore & Co., Limited (Canada).

Bennette Paint Mfg. Co., Inc.
BLP Mobile Paint Manufacturing.
California Paints.

ChemRex.

Cloverdale Paint.

Color Wheel Paints & Coatings.
Columbia Paint & Coatings.
Coronado Paint.

Davis Paint Company.

Diamond Vogel Paints.
Dunn-Edwards Corporation.
Durant Paints Inc.

Duron, Inc.

Envirocoat Technologies Inc.
Farrell-Calhoun.

Flex Bon Paints.

Frazee Paint.

General Paint.

Griggs Paint.

Hallman Lindsay Quality Paints.
Hirshfield's, Inc.

ICI Devoe (Canada).

ICI Paints.

ICI Paints (Canada).

Insl-x.

lowa Paint Manufacturing Company, Inc.
Kelly-Moore Paints.

Kryton Canada Corporation.
Kwal-Howells Paint.

M.A.B. Paints.

McCormick Paints.

Miller Paint.

Mills Paint.

Northern Paint.

PARA Paints.

Parker Paint Mfg. Co. Inc.
Porter Paints.

PPG Architectural Finishes, Inc.
Rodda Paint Co.
Sherwin-Williams Company (The).

INTERIOR PAINTING
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43.
44,
45.
46.
47.
48.
49.
50.
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Sico, Inc.

Sigma Coatings.
Smiland Paint Company.
Spectra-Tone.

Sterling Paint.

Tamms Industries, Inc.
Tower Paint.

Vista Paint.

2.2 PAINT, GENERAL

A.  Material Compatibility:

1.

Provide materials for use within each paint system that are compatible with one another
and substrates indicated, under conditions of service and application as demonstrated by

manufacturer, based on testing and field experience.

For each coat in a paint system, provide products recommended in writing by

manufacturers of topcoat for use in paint system and on substrate indicated.

B. VOC Content of Field-Applied Interior Paints and Coatings: Provide products that comply with
the following limits for VOC content, exclusive of colorants added to a tint base, when
calculated according to 40 CFR 59, Subpart D (EPA Method 24); these requirements do not
apply to paints and coatings that are applied in a fabrication or finishing shop:

ogakrwhE

Flat Paints, Coatings, and Primers: VOC content of not more than 50 g/L.

Nonflat Paints, Coatings, and Primers: VOC content of not more than 150 g/L.

Shellacs, Clear: VOC not more than 730 g/L.

Flat Topcoat Paints: VOC content of not more than 50 g/L.

Nonflat Topcoat Paints: VVOC content of not more than 150 g/L.

Primers, Sealers, and Undercoaters: VOC content of not more than 200 g/L.

2.3 PRIMERS/SEALERS

A. Interior Latex Primer/Sealer: MPI #50.

1.
2.

VOC Content: E Range of E2
Environmental Performance Rating: EPR 2.

B. Interior Alkyd Primer/Sealer: MPI #45.

1.

VOC Content: E Range of E2.

C.  Wood-Knot Sealer: Sealer recommended in writing by topcoat manufacturer for use in paint
systems indicated.

24 WOOD PRIMERS

A. Interior Latex-Based Wood Primer: MPI #39.

INTERIOR PAINTING
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2.5

2.6

A

B.

A

1. VVOC Content: E Range of E2.

2. Environmental Performance Rating: EPR 2.
LATEX PAINTS

Interior Latex (Satin): MPI #43 (Gloss Level 4).

1. VVOC Content: E Range of E2.
2. Environmental Performance Rating: EPR 2.

Interior Latex (Semigloss): MPI #54 (Gloss Level 5).
1. VVOC Content: E Range of E2.

2. Environmental Performance Rating: EPR 3.

ALKYD PAINTS

Interior Alkyd (Semigloss): MPI #47 (Gloss Level 5).

1. VOC Content: E Range of E1.
2. Environmental Performance Rating: EPR 2.

PART 3 - EXECUTION

3.1

A

B.

C.

D.

EXAMINATION

BMG Project No. 2015035.00
September 23, 2015

Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture meter

as follows:

Concrete: 12 percent.

Masonry (Clay and CMU): 12 percent.
Wood: 15 percent.

Gypsum Board: 12 percent.

Plaster: 12 percent.

akrwdE

Verify suitability of substrates, including surface conditions and compatibility with existing

finishes and primers.

Begin coating application only after unsatisfactory conditions have been corrected and surfaces

are dry.

1. Beginning coating application constitutes Contractor's acceptance of substrates and

conditions.

INTERIOR PAINTING
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3.2 PREPARATION

A.  Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates indicated.

B.  Remove plates, machined surfaces, and similar items already in place that are not to be painted.
If removal is impractical or impossible because of size or weight of item, provide surface-
applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.

2. Do not paint over labels of independent testing agencies or equipment name,
identification, performance rating, or nomenclature plates.

C.  Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and
incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers as required
to produce paint systems indicated.

D.  Wood Substrates:

1. Scrape and clean knots, and apply coat of knot sealer before applying primer.

2. Sand surfaces that will be exposed to view, and dust off.

3. Prime edges, ends, faces, undersides, and backsides of wood.

4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic
wood filler. Sand smooth when dried.

E.  Gypsum Board Substrates: Do not begin paint application until finishing compound is dry and
sanded smooth.

3.3 APPLICATION
A.  Apply paints according to manufacturer's written instructions.

1. Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.
Before final installation, paint surfaces behind permanently fixed equipment or furniture
with prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar
hinged items to match exposed surfaces.

B.  Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of
same material are to be applied. Tint undercoats to match color of topcoat, but provide
sufficient difference in shade of undercoats to distinguish each separate coat.

C. If undercoats or other conditions show through topcoat, apply additional coats until cured film

has a uniform paint finish, color, and appearance.

INTERIOR PAINTING 099123
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D.  Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,

3.4

3.5

3.6

roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

FIELD QUALITY CONTROL

Testing of Paint Materials: Owner reserves the right to invoke the following procedure at any
time and as often as Owner deems necessary during the period when paints are being applied:

1. Owner will engage the services of a qualified testing agency to sample paint materials
being used. Samples of material delivered to Project site will be taken, identified, sealed,
and certified in presence of Contractor.

Testing agency will perform tests for compliance with product requirements.

3. Owner may direct Contractor to stop applying paints if test results show materials being
used do not comply with product requirements. Contractor shall remove noncomplying-
paint materials from Project site, pay for testing, and repaint surfaces painted with
rejected materials. Contractor will be required to remove rejected materials from
previously painted surfaces if, on repainting with complying materials, the two paints are
incompatible.

N

CLEANING AND PROTECTION

At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.

After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.
At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.
INTERIOR PAINTING SCHEDULE
Dressed Lumber Substrates: Including architectural woodwork.
1. Latex System: MPI INT 6.3T.

a. Prime Coat: Interior latex-based wood primer.

b. Intermediate Coat: Interior latex matching topcoat.

C. Topcoat: Interior latex (semigloss).

Gypsum Board Substrates:

1. Latex System: MPI INT 9.2A.

INTERIOR PAINTING 099123
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a. Prime Coat: Interior latex primer/sealer, matching topcoat.
b. Intermediate Coat: Interior latex matching topcoat.
C. Topcoat: Interior latex (satin).

END OF SECTION 099123
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SECTION 102600 - WALL AND DOOR PROTECTION

TIPS:

To view non-printing Editor’s Notes that provide guidance for editing, click on Masterworks/Single-File
Formatting/Toggle/Editor's Notes.

To read detailed research, technical information about products and materials, and coordination
checklists, click on Masterworks/Supporting Information.

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  Section Includes:
1. Corner guards.
1.3 ACTION SUBMITTALS
A.  Product Data: For each type of product.

1. Include construction details, material descriptions, impact strength, dimensions of
individual components and profiles, and finishes.

B.  Shop Drawings: For each type of wall protection showing locations and extent.

C.  Samples for Initial Selection: For each type of impact-resistant wall-protection unit indicated, in
each color and texture specified.

1. Include Samples of accent strips and accessories to verify color selection.
D.  Samples for Verification: For each type of exposed finish on the following products, prepared
on Samples of size indicated below:
1. Corner Guards: 12 inches (300 mm) long. Include example top caps.
14 INFORMATIONAL SUBMITTALS

A.  Product Certificates: For each type of handrail.

B.  Material Certificates: For each type of exposed plastic material.

WALL AND DOOR PROTECTION 102600
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1.6

1.7

18

C.

Sample Warranty: For special warranty.

CLOSEOUT SUBMITTALS

Maintenance Data: For each type of wall and door protection product to include in maintenance
manuals.

1. Include recommended methods and frequency of maintenance for maintaining best
condition of plastic covers under anticipated traffic and use conditions. Include
precautions against using cleaning materials and methods that may be detrimental to
finishes and performance.

MAINTENANCE MATERIAL SUBMITTALS

Furnish extra materials, from the same product run, that match products installed and that are

packaged with protective covering for storage and identified with labels describing contents.

1. Corner-Guard Covers: Full-size plastic covers of maximum length equal to 2 percent of
each type, color, and texture of cover installed, but no fewer than two, 48-inch- (1200-
mm-) long units.

2. Mounting and Accessory Components: Amounts proportional to the quantities of extra
materials. Package mounting and accessory components with each extra material.

DELIVERY, STORAGE, AND HANDLING

Store wall and door protection in original undamaged packages and containers inside well-
ventilated area protected from weather, moisture, soiling, extreme temperatures, and humidity.

1. Maintain room temperature within storage area at not less than 70 deg F (21 deg C)
during the period plastic materials are stored.

2. Keep plastic materials out of direct sunlight.

3. Store plastic wall- and door-protection components for a minimum of 72 hours, or until
plastic material attains a minimum room temperature of 70 deg F (21 deg C).

a. Store corner-guard covers in a vertical position.

WARRANTY

Special Warranty: Manufacturer agrees to repair or replace components of wall- and door-
protection units that fail in materials or workmanship within specified warranty period.

1. Failures include, but are not limited to, the following:

a. Structural failures including detachment of components from each other or from
the substrates, delamination, and permanent deformation beyond normal use.

WALL AND DOOR PROTECTION 102600
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b. Deterioration of metals, metal finishes, plastics, and other materials beyond normal
use.

2. Warranty Period: Five years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

A.

2.2

2.3

MANUFACTURERS

Source Limitations: Obtain wall- and door-protection products from single source from single
manufacturer.

PERFORMANCE REQUIREMENTS

Surface Burning Characteristics: Comply with ASTM E 84 or UL 723; testing by a qualified
testing agency. ldentify products with appropriate markings of applicable testing agency.

1. Flame-Spread Index: 25 or less.
2. Smoke-Developed Index: 450 or less.

Regulatory Requirements: Comply with applicable provisions in the U.S. Architectural &
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines for Buildings
and Facilities and ICC A117.1.

CORNER GUARDS

Surface-Mounted, Plastic-Cover Corner Guards : Manufacturer's standard, PVVC-free assembly
consisting of snap-on, resilient plastic cover installed over retainer; including mounting

hardware; fabricated with 90- or 135-degree turn to match wall condition.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the

following:

a. American Floor Products Company, Inc.

b. Construction Specialties, Inc.

C. InPro Corporation (IPC).

d. JL Industries, Inc.; a division of the Activar Construction Products Group.

e. Korogard Wall Protection Systems; a division of RJF International Corporation.

2. Cover: Extruded rigid plastic, minimum 0.100-inch (2.5-mm) wall thickness; as follows:

a. Profile: Nominal 2-inch- (50-mm-) long leg and 1/4-inch (6-mm) corner radius.
b. Height: From base to underside of trim board above locker units.
C. Color and Texture: As selected by Architect from manufacturer's full range.

3. Continuous Retainer:  Minimum 0.060-inch- (1.5-mm-) thick, one-piece, extruded
aluminum.

WALL AND DOOR PROTECTION 102600
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2.4 MATERIALS

A.  Plastic Materials: Chemical- and stain-resistant, high-impact-resistant plastic with integral color
throughout; extruded and sheet material as required, thickness as indicated.

B.  Polycarbonate Plastic Sheet: ASTM D 6098, S-PC01, Class 1 or Class 2, abrasion resistant;
with @ minimum impact-resistance rating of 15 ft.-Ibf/in. (800 J/m) of notch when tested
according to ASTM D 256, Test Method A.

C.  Solid Wood: Clear hardwood lumber of species indicated, free of appearance defects, and
selected for compatible grain and color.

1. <Double click to insert sustainable design text for certified wood.>

D. <Double click to insert sustainable design text for composite wood products.>

E.  Fasteners: Aluminum, nonmagnetic stainless-steel, or other noncorrosive metal screws, bolts,
and other fasteners compatible with items being fastened. Use security-type fasteners where
exposed to view.

F. Adhesive: As recommended by protection product manufacturer.

1. <Double click to insert sustainable design text for VOC content of adhesive.>
2. <Double click to insert sustainable design text for low emitting adhesives.>
2.5 FABRICATION

A.  Fabricate wall and door protection according to requirements indicated for design, performance,
dimensions, and member sizes, including thicknesses of components.

B.  Factory Assembly: Assemble components in factory to greatest extent possible to minimize
field assembly. Disassemble only as necessary for shipping and handling.

C.  Quality: Fabricate components with uniformly tight seams and joints and with exposed edges
rolled. Provide surfaces free of wrinkles, chips, dents, uneven coloration, and other
imperfections. Fabricate members and fittings to produce flush, smooth, and rigid hairline
joints.

2.6 FINISHES

A.  Protect finishes on exposed surfaces from damage by applying a strippable, temporary
protective covering before shipping.

B.  Appearance of Finished Work: Noticeable variations in same piece are not acceptable.

Variations in appearance of adjoining components are acceptable if they are within the range of
approved Samples and are assembled or installed to minimize contrast.

WALL AND DOOR PROTECTION 102600
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PART 3 - EXECUTION

3.1

3.2

3.3

3.4

A.

EXAMINATION

Examine substrates and wall areas, with Installer present, for compliance with requirements for
installation tolerances and other conditions affecting performance of the Work.

Examine walls to which wall and door protection will be attached for blocking, grounds, and
other solid backing that have been installed in the locations required for secure attachment of
support fasteners.

1. For wall and door protection attached with adhesive, verify compatibility with and
suitability of substrates, including compatibility with existing finishes or primers.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION
Complete finishing operations, including painting, before installing wall and door protection.

Before installation, clean substrate to remove dust, debris, and loose particles.

INSTALLATION

Installation Quality: Install wall and door protection according to manufacturer's written
instructions, level, plumb, and true to line without distortions. Do not use materials with chips,
cracks, voids, stains, or other defects that might be visible in the finished Work.

Accessories: Provide splices, mounting hardware, anchors, trim, joint moldings, and other
accessories required for a complete installation.

1. Provide anchoring devices and suitable locations to withstand imposed loads.
2. Adjust end and top caps as required to ensure tight seams.
CLEANING

Immediately after completion of installation, clean plastic covers and accessories using a
standard ammonia-based household cleaning agent.

Remove excess adhesive using methods and materials recommended in writing by
manufacturer.

END OF SECTION 102600
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SECTION 10 51 13
METAL LOCKERS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A.

Standard Duty Knocked Down Lockers

1.02 REFERENCES

A.

ADAAG - Americans with Disabilities Act, Accessibility Guidelines.

1.03 SUBMITTALS

A.

B.

Submit under provisions of Section 01 33 00.

Manufacturer's data sheets on each product to be used, including:

1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

Shop Drawings: Show the following:

1. Dimensioned drawings including plans, elevations, and sections to show locker locations and
interfaces with adjacent substrates.
2. Details of assembly, erection, anchorage and clearance requirements.

Selection Samples: For each finish product specified, two complete sets of color chips representing
manufacturer's full range of available colors and finishes.

1.04 DELIVERY, STORAGE, AND HANDLING

A.

B.

Store products in manufacturer's unopened packaging until ready for installation.

Protect locker finish and adjacent surfaces from damage.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

A.

Basis of Design Manufacturer: Penco Products, Inc., which is located at: 1820 Stonehenge Drive,
Greenville, NC 27858; Toll Free Tel: 800-562-1000; Tel: 252-917-5287; Fax: 252-917-5294; Email:
General@PencoProducts.com; Web: www.pencoproducts.com

Locker Product Counts: 36 Freestanding single 12”x12"x72” units, 90 Freestanding double stacked
12” x 127 x 72” units, 733 Recessed Single 12"x12°x72” units, 224 Recessed Single 12"x15”x60”
units. Refer to drawings for locations.

Requests for substitutions will be considered in accordance with provisions of Section 01 25 00.
Additional acceptable manufactures include but are not limited to products by Lyon, LLC; Tennsco;
or aa approved equal.
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D. Provide only metal lockers fabricated in the United States by a single domestic
manufacturer.

2.02 MATERIALS

A. Steel: Prime grade mild cold-rolled sheet steel free from surface imperfection, capable of taking a
high-grade enamel finish and in compliance with ASTM A1008.

B. Steel: Sheet steel components shall be fabricated using zinc-coated steel free from surface
imperfection, capable of taking a high-grade enamel finish and in compliance with ASTM A879..

C. Hooks: Zinc plated forged steel, ball ends.
D. Bolts and Nuts: Zinc plated truss fin head bolts and hex nuts.
2.03 STANDARD DUTY LOCKERS

A. Standard Duty Lockers:
1. Acceptable Product: Penco Vanguard, knock-down lockers.
2. Tops, Backs, Sides, and Shelves: 24 gauge sheet steel.
3. Bottoms: 16 gauge Bottoms
4 Doors over 12 inches (305 mm) wide or 20 inches (760 mm) high: 16 gauge
sheet steel.

5. Legs: 6 inches (150 mm) high (standard).

6 No legs (optional).

B. Locker Body: Steel specially formed for added strength and rigidity and to ensure
tight joints at fastening points.

1. Tops and bottoms with three sides formed 90 degrees, the front offset formed
to be flush with horizontal frame member.

2. Shelves with four sides formed to 90 degrees, front edge having a second
bend.

3. Hole spacing in locker body construction: Not exceeding 9 inches (225 mm).

4, Form door frame members to a channel shape, not less than 16 gauge steel.

5 Provide vertical door frame members with additional 3/8 inch (9.5 mm) flange
as a continuous door strike.

6. Mortise and tenon intermembering parts; electrically weld together in a rigid
assembly capable of resisting strains.

7. Securely weld cross frame members of channel shapes to vertical framing
members to ensure rigidity, including intermediate cross frame on double and
triple tier lockers.

8. Optional factory assembly of locker bodies using rivets.

C. Locker Doors: One piece sheet steel.

1. Multi-Point Latch Doors: Full channel formation of adequate depth to fully
conceal lock bar on lock side, channel formation on hinge side, right angle
formations across top and bottom, with holes for attaching number plates.

2. Provide holes for attaching number plates.

3. Doors over 15 inches (380 mm) wide by 60 inches (1.524 m) or 72 inches
(2.828 m) high: 3 inch (75 mm) wide 20 gauge full height reinforcing pan
welded to inside face of door at 6 inch (150 mm) centers.

4. Ventilation: Provide louvered doors in manufacturer's standard louver
pattern.

a. Doors 60 inches (1.524 m) or Higher: Louvers in groups of 6 at top
and bottom.
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b. 36 inch (0.914 m) High Doors: 3 and 6 louvers.

D. Hinges:
1. 16 gauge continuous hinges (full length of door) projection welded to door and riveted to the
door frame.

2.04 DOOR HANDLES AND LATCHING

A. Single and Double Tier: Multi-point latching:

1. Classic Il Multi-point latching with recessed handles:
a. Recess finger-lift control handle in door.
b. Pocket: 22 gauge brushed stainless steel securely fastened to door with two tabs and

a positive tamper-resistant decorative fastener; of depth sufficient to prevent a
combination padlock, built-in combination lock, or key lock from protruding beyond door
face.

C. Provide lock hole cover plate for use with padlocks.

d. Attach 14 gauge formed steel lifting piece to latching channel with one
concealed retaining lug and one rivet, assuring a positive two-point
connection.

e. Handle finger lift: Molded, sound-deadening, attached with rivet;
padlock eye for use with 9/32 inch (7.1 mm) diameter padlock shackle.

f. Latch Clip: Glass-filled nylon engaging the door frame and holding the
door shut.

1) Doors 60 inches (1.524 m) and 72 inches (1.828 m) high: Three
points.

2) Doors 20 inches (0.508 m) to 48 inches (1.22 m) high: Two
points.

g. Locking Device: Positive, automatic type, whereby locker may be
locked when open, then closed without unlocking.

h. Firmly secure one rubber silencer in frame at each latch hook.

2.05 INTERIOR EQUIPMENT

A. ADA-Compliant Lockers (Recessed Handles with Multi-Point Latch):

1. Single Tier Lockers: Hat shelf 48 inches (1.219 m) maximum off the floor.

2. Locker Bottom: Minimum of 9 inches (230 mm) off the floor, or an extra shelf
placed 9 inches (230 mm) off the floor for side access or minimum of 15
inches (381 mm) off the floor for front access.

3. Handicapped symbol attached to door.

4, Refer to bid document drawings for ADA unit locations and quantities.

2.06 ACCESSORIES

A. Number Plates: Provide each locker with a polished aluminum number plate, 2-1/4
inches (57 mm) wide by 1 inch (25 mm) high, with black numerals not less than 3/8
inch (9.5 mm) high; attach to face of door with two aluminum rivets.

F. Padlocks: Supplied by others.

G. Continuous Sloped Hoods: 18 gauge steel, slope rise equal to 1/3 of the locker
depth (18.5 degrees), plus a 1 inch (25 mm) vertical rise at front.
1. Supplied in 72 inch (1829 mm) lengths only.
2. Slip joints without visible fasteners at splice locations.
3. Provide necessary end closures.
4. Finish to match lockers.
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H. Finished End Panels: Minimum 16 gauge steel formed to match locker depth and

height, 1 inch (25 mm) edge dimension; finish to match lockers; install with
concealed fasteners.

I Front Fillers: 20 gauge steel formed in an angle shape, with 20 gauge slip joint angles formed in an
angle shape with double bend on one leg forming a pocket to provide adjustable mating with angle

filler.
1. Attachment by means of concealed fasteners.
2. Finish to match lockers.
J. Zee Bases for Knock-Down Lockers: 14 gauge, steel flanged outward at top for

support of lockers, flanged inward at bottom for anchoring to floor.
1. Height: 6 inches (150 mm).

K. Recess Trim: 18 gauge steel, 3 inch (75 mm) face dimension.
Vertical and/or horizontal as required.

Standard lengths as long as practical.

Attach to lockers with concealed clips.

Provide necessary finish caps and splices.

Finish to match lockers.

agrwNE

2.07 FABRICATION

A. Fabricate lockers square, rigid, without warp, with metal faces flat and free of distortion.

B. Knock-Down Lockers: Fabricate lockers on the unit principle, each locker with
individual door and frame, individual top, bottom, back, and shelves, with common
intermediate divisions separating compartments. Verify dimensions and arrangement before
fabrication.

C. Finish: Enamel powder coat paint finish electrostatically applied and properly cured to
manufacturer’s specifications for optimum performance. Finishes containing volatile organic
compounds and subject to out-gassing are not acceptable. Locker exterior and interior shall be
painted the same color.

1. Powder Coat - Dry Thickness: 1 to 1.2 mils (0.025 to 0.03 mm).
2. Color: As selected from manufacturer's standard colors. Two-Tone.
PART 3 - EXECUTION
3.01 EXAMINATION
A. Do not begin installation until substrates and bases have been properly prepared.

B. If substrate and bases are the responsibility of another installer, notify Architect of
unsatisfactory preparation before proceeding.

3.02 INSTALLATION

A. Install metal lockers and accessories at locations shown in accordance with
manufacturer's instructions.

B. Install lockers plumb, level, and square.
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C. Anchor lockers to floor and wall at 48 inches (1.219 m) or less, as recommended by
the manufacturer.

D. Bolt adjoining locker units together to provide rigid installation.
E. Install sloping tops and metal fillers using concealed fasteners. Provide flush
hairline joints against adjacent surfaces.
3.03 ADJUSTING AND CLEANING

A. Adjust doors and latches to operate without binding. Verify that latches are
operating satisfactorily.

B. Adjust built-in locks to prevent binding of dial or key and ensure smooth operation
prior to substantial completion.

C. Touch-up with factory-supplied paint and repair or replace damaged products before
Substantial Completion.

3.04 PROTECTION

A. Protect installed products until completion of project.

END OF SECTION
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SECTION 105126

PLASTIC LOCKERS (ALTERNATE #3)

PART 1 - GENERAL

11

A.

1.2

1.3

1.4

SECTION INCLUDES

Solid plastic lockerand locker room benches.

RELATED SECTIONS

Division 06 Section "Rough Carpentry" for lockerchorage.

Section 012300 Alternates

REFERENCES

ASTM International (ASTM):

1. ASTM A 666 - Standard Specification for Annealeddmid-Worked Austenitic Stainless
Steel Sheet, Strip, Plate, and Flat Bar.

2. Qi;l\::allz_s 84 - Standard Test Method for Surface Bugn@haracteristics of Building

US Federal Government:

1. U.S. Architectural & Transportation Barriers Conapice Board. Americans with
Disabilities Act (ADA), Accessibility Guidelines f@uildings and Facilities (ADAAG).

GREENGUARD Environmental Institute (GREENGUARD):
1. GREENGUARD certified low emitting products.
ACTION SUBMITTALS

Product Data: Manufacturer's data sheets for gguehof product indicated include fabrication
details, description of materials and finishes.

1. Product Test Reports: When requested by Archifayide documentation indicating
compliance of products with requirements, from alidjed independent testing agency.

Shop Drawings: Include overall locker dimensidim)r plan, elevations, sections, details, and
attachments to other work. Include choice of atiwith details.

Samples for Selection: Furnish samples of manufacs full range of colors for initial
selection.

Samples for Approval: Furnish a physical sampléhefmaterial in the selected color.
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1.5

1.6

1.7

1.8

1. Size: 6 by 6 inch (102 by 102 mm) in type of fimispecified.

INFORMATIONAL SUBMITTALS

Installation instructions.

Warranty: Sample of special warranty.

MAINTENANCE SUBMITTALS

Operation and Maintenance Data.

QUALITY ASSURANCE

Manufacturer Qualifications: Approved manufactuisted in this section, with minimurb]

years experience in the manufacture of plasticdmmkManufacturers seeking approval must

submit the following in accordance with Instrucsdie Bidders and Division 01 requirements:

1. Product data, including test data from qualifiedependent testing agency indicating
compliance with requirements.

2. Samples of each component of product specified.

3. List of successful installations of similar produetvailable for evaluation by Architect.

4, Submit substitution request not less than 15 dags  bid date.

Installers Qualifications: An experienced Instaltegularly engaged in the installation of
lockers for a minimum of 3 years.

Source Limitations: Obtain plastic lockers anthtéccessories from single manufacturer.

Accessibility Requirements: Comply with requirengeaf ADA/ABA and with requirements of
authorities having jurisdiction.

Surface-Burning Characteristics: As determinedtdsting identical products according to
ASTM E 84 by a qualified testing agency. Identifyoducts with appropriate markings of
applicable testing agency.

1. Flame-Spread Index: 100 or less.

2. Smoke-Developed Index: 450 or less.

DELIVERY, STORAGE, AND HANDLING

Do not deliver plastic lockers to the site unti thuilding is enclosed and HVAC systems are in
operation. Deliver plastic lockers in manufactlgrariginal packaging. Store in an upright
condition. Protect plastic lockers from exposurditect sunlight.

Ship plastic lockers fully assembled.

Lift and handle plastic lockers from the base hetgides.
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1.9 WARRANTY

A.  Special Manufacturer's Warranty: 20 year against,rdelamination or breakage of plastic

parts under normal use.

PART 2 - PRODUCTS

2.1

A.

2.2

MANUFACTURERS

Basis-of-Design Manufacturer: Subject to compleméth requirements, provide products of
Bradley Corporation, Menomonee Falls, WI 53051,0§202-3539, fax (262)251-5817; Email
info@BradleyCorp.comWebsitewww.bradleycorp.com

1.  Acceptable substituted manufacturers may includeabe not limited to the following:
Longhorn Lockers; Foreman Locker Systems; or agatequal.

MATERIALS

1. High Density Polyethylene (HDPE): 30 percent poesumer recycled content
polyethylene thermoplastic formed under high presgito solid plastic components.

2. High Density Polyethylene (HDPE): 100 percent goasumer or post-consumer
recycled content polyethylene thermoplastic forraader high pressure into solid plastic
components.

3. Stainless-Steel Sheet: ASTM A 666, Type 304.

4, Fasteners: Tamper-Resistant Fasteners: Staiméedsarx-head screws.

a. Locker Connectors: No. 10-24 sex bolts.

b.  Anchors: Type and size required for secure angjgora

C. Drilled-in-place Masonry Anchors: Minimum 1/4 by314 inch (6 by 44 mm)
screws.

STANDARD PLASTIC LOCKERS
Basis-of-Design Product: Bradley LENOXLOCKERS.

Locker Configuration: Single Locker Full HeightBouble tier lockers as noted on floor plans
and interior elevations. Refer to drawings for Ab@mpliant unit locations.

Locker Dimensions
1. Height, Nominal: Single tier 60" & single tier 48ch. Refer to drawings for unit
locations.

2. Width: 12 inch
3. Depth: 12 inch & 15 inch

Material: HDPE plastic, 30 percent recycled maileri

Sides, Tops, Bottoms, Dividers, and Shelves: 8&hi(10 mm) thick HDPE plastic with
smooth finish.
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F. Locker Shelves: 3/8 inch (10 mm) HDPE plastic, tised into sides and back at single tier

2.3

lockers. Provide extra shelf in ADA compliant snétt a minimum of 15” off the floor and hat
shelf no higher than 48” from the floor

Locker Tops: Slope top where noted.
Doors: Fabricate from a single piece 1/2 inchr¢) HDPE plastic.

1. Doors and Frame: 1/2 inch (13 mm) thick HDPE pdasith matte texture finish with
ventilation slots.

2. Logo on Door: Indicate accessible lockers.
3. Handle: ADA/ABA Compliant handle fabricated fromjeéction molded plastic.
4, Locks: Standard hasp.

a. Padlock: Key lock.

5. Hinges: Continuous piano hinges, .05 inch (1.3 nhigk type 304 stainless steel
fabricated to wrap around edges of door and fran a@tached with stainless steel
tamper-resistant screws.

a. Finish: Powder coated to match color of locker.

6. Latching Bar: Full-height latch bar constructed 182 inch (13 mm) HDPE plastic
secured to locker with stainless steel tamper-tasiscrews.

Color: As selected by owner/Architect from manafiaer's full range.
Accessaories:

1. Coat Hooks: Black polycarbonate double hook.

2. End Panels: 3/8 inch (10 mm) thick, with color dimish matching locker body.

3. Filler Panels: 1/2 inch (13 mm) HDPE filler panslth color and finish matching locker
body, attached with 3/8 inch (10 mm) thick HDPHdg@lastic angle bracket.

4.  Wall Hooks: Black powder coated, cast zinc hoot per locker.

5. Number Plate: Black painted aluminum with silvemmbers. Provide one per locker.
Consult with owner for numbering sequence

6. Coat Rod: Schedule 40 PVC with plastic pole sacket stainless steel tamper-resistant
screws.

LOCKER FABRICATION

Fabricate locker box from a single sheet of HDPEdsplastic with corners fused together.
Weld frames and shelves to box assembly. Provideiedded construction of locker parts
without dovetail slots or metal fasteners. Adddeel gussets in single tier full height lockers.

Center Dividers: Full-depth, vertical partitionstiveen bottom and shelf; finished to match
lockers.

Hardware Attachment: All hinges, handles, haspskh, latch bars, and locks attached with
tamper-resistant screws.

PLASTIC LOCKERS 105126



Locker Renovation

William Henry Middle School BMG Project No. 2015035.00
Dover, Delaware September 23, 2015
D. Provide ventilated panels where indicated.
E. Continuous Base: Set toe clearance 3 inch (76 fmom) locker front. Notch end caps for ease
of installation.
F.  Continuous Sloping Tops: Fabricated in lengthscauegd, without visible fasteners at splice
locations; and finished to match lockers.
G. Filler Panels: Fabricated in unequal leg angl@shfinished to match lockers.
H. Finished End Panels: Fabricated with 3/8-inch-(@rB) wide edge dimension, configured to

conceal fasteners and holes at exposed ends ttptakers.

PART 3 - EXECUTION

3.1

A.

3.2

INSTALLATION
Install lockers in climate controlled environmesttjelded from direct sunlight.
General: Install on floor or other firm supportstall level, plumb, and true.

1. Position locker base per approved shop drawing. indJdasteners provided by
manufacturer, anchor base sections to the floor.

2. Attach filler pieces to lockers with male-female slts.

3. Position first locker according to submittal layoubquare and plumb the locker using
concealed shims. Secure the locker to the wathattop and bottom of the locker.
Position second locker next to first, square ammnbl to align the tops and bottoms; and
temporarily clamp lockers together. Dirill four Bslthrough the sides of the lockers and
connect lockers using sex bolts provided by manufac.

Accessories: Fit exposed connections of trimefd] and closures together to form tight,
hairline joints, with concealed fasteners and splitates furnished by locker manufacturer.
Install as indicated on approved shop drawings.

1. Coat Hooks: Attach with at least two fasteners.

2. Clothes Rods: Attach at height indicated.

3. Identification Plates: Identify plastic lockers tiviapproved identification numbers.
Attach plates to each locker door.

4. Filler Panels: Attach with concealed fasteners.

5. Sloping Tops: Attach sloping-tops to plastic laskevith closures at exposed ends.

6. Finished End Panels: Attach at ends indicated.

FINAL CLEANING
Clean locker interior and exterior surfaces.

Remove packaging and construction debris and kedadpose of off-site.

END OF SECTION
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