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INVITATION TO BID

DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
41 CORPORATE CIRCLE
NEW CASTLE, DELAWARE
DEARNG CONTRACT NO. 07-2016

Sealed bids for DEARNG Contract No. 07-2016 — Delaware Army National Guard (DEAR
Duncan Readiness Center Military Storage Lot (MOV) Improvements, will be receive¢ b
Delaware Army National Guard at the Security Officers desk in the Main Lobby of t €
Forces Reserve Center located at 250 Airport Road, New Castle, Delaware, 1972
11:00 AM local time on Monday, August 29, 2016, at which time they will be iciopened
and read aloud in the Multipurpose Room located next to the main lobby. V.
will be required for site access at the front desk, where all visitors are require
Security Desk.

Bidder bears the risk of late delivery. Any bids received after atud tinte will be returned
unopened.

Project will take place at the DEARNG Duncan Readiness,Centergcated at 41 Corporate
Circle, New Castle, DE 19720. Project scope involves gsphalgstorage lot rehabilitation paving,
concrete work, drainage improvements, site grading, n¢w asph;lt storage lot construction,
electrical lighting and all associated work involved igfg project.

Attention is called to construction schedule irxi)n Documents.

day, August 8, 2016, at 1:00 PM located at
cadiness Center located 41 Corporate Circle, New
ing will take place on the drill floor of the facility to
Is meeting will be to review the bid documents,

of contractors. Dates and times for the site visits will be

the Delaware Army National Guard D
Castle, DE 19720, phone (302) 324
include site walk of facility. The §
bidding instructions and estaktish
established during pre-bid_mee I
pastigzments, take pictures, etc. as the facilities are not open to the
public. All questions mus{he mitted in writing to Joseph Jakubowski P.E., LEED AP of
ki@duffnet.com

ATTENDANC MEETING IS A PREREQUISITE FOR BIDDING ON THIS

Seal be addressed to the Headquarters Delaware Army National Guard, Armed
aas€ Center, 250 Airport Road, New Castle, DE, 19720-1502; ATTENTION: CPT
. Bledsoe. The outer envelope should clearly indicate:

DEAR Contract No. 07-2016— Delaware Army National Guard (DEARNG) DUNCAN
READINESS CENTER MOV Replacement project — DO NOT OPEN.

Contract Documents will be available starting July 25, 2016 and may be obtained at the Pre-Bid
Meeting upon receipt of $100.00 / non-refundable or at the office of the engineer, Duffield
Associates, Inc, 5400 Limestone Road, Wilmington, DE 19808-1232; PHONE: (302)239-6634.
Checks are to be made payable to “Duffield Associates”

Construction documents will be available for review at the office of the engineer, the Delaware
Contractors Association and bids.delaware.gov.

INVITATION TO BID 00 1116-1
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Minority Business Enterprises (MBE), Disadvantaged Business Enterprises (DBE) and Women-
Owned Business Enterprises (WBE) will be afforded full opportunity to submit bids on this contract
and will not be subject to discrimination on the basis of race, color, national origin or sex in
consideration of this award. Each bid must be accompanied by a bid security equivalent to ten
percent of the bid amount and all additive alternates. The successful bidder must post a
performance bond and payment bond in a sum equal to 100 percent of the contract price upon
execution of the contract. The Owner reserves the right to reject any or all bids and to waive any
informality therein. The Owner may extend the time and place for the opening of the bids fro
described in the advertisement, with not less than two calendar days notice by certified deliv
facsimile machine or other electronic means to those bidders receiving plans.

END OF ADVERTISEMENT FOR BIDS

To be advertised via the State of Delaware website. http://mymarketplace.d .gov/.

S
N\
QY
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ARTICLE 1: GENERAL

11 DEFINITIONS

111 Whenever the following terms are used, their intent and meaning shall be interpreted a
follows:

1.2 STATE: The State of Delaware.

1.3 AGENCY: Contracting State Agency as noted on cover sheet.

1.4 DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

15 BIDDING DOCUMENTS: Bidding Documents include the Bidding 0 ents and the
proposed Contract Documents. The Bidding Requirements consi @ Advertisement for

Bid, Invitation to Bid, Instructions to Bidders, Supplementary | ons 10 Bidders (if any),
General Conditions, Supplementary General Conditions, Gen Rgpquirements, Special
Provisions (if any), the Bid Form (including the Non-collusidg Statejnent), and other sample
bidding and contract forms. The proposed Contract#C consist of the form of
Agreement between the Owner and Contractor, a @ as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to execudgn of the Contract.

1.6 CONTRACT DOCUMENTS: The Contract ocu ts consist of the, Instructions to Bidders,
Supplementary Instructions to Bidders (if ari¥), Gengral Conditions, Supplementary General
Conditions, General Requirements, SpeWi ions (if any), the form of agreement
between the Owner and the Contr ings (if any), Specifications (Project Manual),

Agreement between Owne ¢ntractor where the basis of payment is a STIPULATED
SUM. In the case of hieen the instructions contained therein and the General
Requirements hereir ral Requirements shall prevail.

and all addenda. \
1.7 AGREEMENT: The form o & eepent shall be AIA Document A101, Standard Form of

en

1.8 S (or CONDITIONS): General Requirements (or conditions) are
the Bidding Documents and to contracts in general. They contain,

ents of laws of the State; policies of the Agency and instructions to

1.9 S VISIONS: Special Provisions are specific conditions or requirements peculiar

idding documents and to the contract under consideration and are supplemental to the
rrai” Requirements.  Should the Special Provisions conflict with the General
g/ lirements, the Special Provisions shall prevail.

1.10 ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

1.1 BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or Work
contemplated, acting directly or through a duly authorized representative who meets the
requirements set forth in the Bidding Documents.

1.12 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or both
for a portion of the Work.

1.13 BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

INSTRUCTIONS TO BIDDERS 00 21 13-2
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1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from which
Work may be deleted for sums stated in Alternate Bids (if any are required to be stated in the

bid).
1.15 ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be
added to or deducted from the amount of the Base Bid if the corresponding change j#i the

Work, as described in the Bidding Documents is accepted.

1.16 UNIT PRICE: An amount stated in the Bid, where applicable, as a pricsg
measurement for materials, equipment or services or a portion of the Work as
the Bidding Documents.

1.17 SURETY: The corporate body which is bound with and for the Cop

1.18 BIDDER'S DEPOSIT: The security designated in the Bid e furrished by the Bidder as a
guaranty of good faith to enter into a contract with the ork to be performed or
the material or equipment to be furnished is awarde

1.19 CONTRACT: The written agreement coverin furnis and delivery of material or work
to be performed.

1.20 CONTRACTOR: Any individual, firm or &ar in with whom a contract is made by the
Agency.

1.21 SUBCONTRACTOR: An individ M rship or corporation which has a direct contract
with a contractor to furnish I ) erials at the job site, or to perform construction labor
and furnish material in conng h such labor at the job site.

1.22 CONTRACT BOND« oved form of security furnished by the contractor and his surety
as a guaranty of gpoa%s the part of the contractor to execute the work in accordance
with the terms g&th n

ARTICLE 2: BIDDER'S NTATIONS

2.1 MEETING

211 id meeting for this project will be held at the time and place designated. Attendance

eeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
2d elsewhere in the Bid Documents.

2.2 By submitting a Bid, the Bidder represents that:

2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

2.2 The Bidder has visited the site, become familiar with existing conditions under which the Work
is to be performed, and has correlated the Bidder's his personal observations with the
requirements of the proposed Contract Documents.

2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.
2.3 JOINT VENTURE REQUIREMENTS

INSTRUCTIONS TO BIDDERS 00 21 13-3
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231 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

233 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds m e
executed by both Joint Venturers and be placed in both of their names.

234 All required insurance certificates shall name both Joint Venturers.

2.35 Both Joint Venturers shall sign the Bid Form and shall submit a copy li ware
Business License with their Bid.

2.3.6 Both Joint Venturers shall include their Federal E.l. Number with th

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venture
in attendance.

Jave a representative

2.3.8 Due to exceptional circumstances and for good cause(s
may be waived at the discretion of the State.

, one or more of these provisions

24 ASSIGNMENT OF ANTITRUST CLAIMS

24.1 As consideration for the award and execatio e Owner of this contract, the Contractor
hereby grants, conveys, sells, assi sfers to the State of Delaware all of its right,

title and interests in and to all knowg o n causes of action it presently has or may now
or hereafter acquire under the antit | of the United States and the State of Delaware,
relating to the particular gog 3

f rviges purchased or acquired by the Owner pursuant to
this contract.

ARTICLE 3: BIDDING DOCUM

3.1
3.1.1 sets of the Bidding Documents from the
ering firm designated in the Advertisement or Invitation to Bid in the
d for the deposit sum, if any, stated therein.
3.12 shall use complete sets of Bidding Documents for preparation of Bids. The issuing
or the Architect assumes no responsibility for errors or misinterpretations resulting
he use of incomplete sets of Bidding Documents.

3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

3. The Agency and Architect may make copies of the Bidding Documents available on the above
terms for the purpose of obtaining Bids on the Work. No license or grant of use is conferred
by issuance of copies of the Bidding Documents.

3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

321 The Bidder shall carefully study and compare the Bidding Documents with each other, and

with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local conditions,
and shall report any errors, inconsistencies, or ambiguities discovered to the Architect.

INSTRUCTIONS TO BIDDERS 0021 13-4



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

3.2.2

3.2.3

3.24

3.2.5

3.3

3.3.1

3.3.2

3.3.3

334

4.2

3.4.3

3.4.4

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Architect at least seven days prior to the date for receipt of Bids.
Interpretations, corrections and changes to the Bidding Documents will be made by written
Addendum. Interpretations, corrections, or changes to the Bidding Documents made in any
other manner shall not be binding.

The apparent silence of the specifications as to any detail, or the apparent omission frogfi it of
detailed description concerning any point, shall be regarded as meaning that only th
commercial practice is to prevail and only material and workmanship of the first are to
be used. Proof of specification compliance will be the responsibility of the Bidd

Unless otherwise provided in the Contract Documents, the Contractor s
for all permits, labor, materials, equipment, tools, construction equip
water, heat, utilities, transportation, and other facilities and services
execution and completion of the Work.

vi pay
afid machinery,
for the proper

The Owner will bear the costs for all impact and user fees associafgd With the project.
SUBSTITUTIONS

The materials, products and equipment described inW%e Bidding Documents establish a
standard of quality, required function, dimensi nd appemrance to be met by any proposed
substitution. The specification of a particul a cturer or model number is not intended
to be proprietary in any way. Substitutions \f produ:ts for those named will be considered,
providing that the Vendor certifies that th ionf"quality, and performance characteristics
of the material offered is equal to that specified. It shall be the Bidder's

responsibility to assure that the titution will not affect the intent of the design,
and to make any installation madificagi equired to accommodate the substitution.
Requests for substitutions S

the date of the Bid QS

proposed substituti€ ings, performance and test data, explanation of required

installation modif the substitution, and any other information necessary for an
ur

evaluation. T ongroof of the merit of the proposed substitution is upon the proposer.
isiow of approval or disapproval shall be final. The Architect is to notify
provals.

itect approves a substitution prior to the receipt of Bids, such approval shall be set
endum. Approvals made in any other manner shall not be binding.

itect shall have no obligation to consider any substitutions after the Contract award.
ENDA

Addenda will be mailed or delivered to all who are known by the Architect to have received a
complete set of the Bidding Documents.

Copies of Addenda will be made available for inspection wherever Bidding Documents are on
file for that purpose.

No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the

location for the opening of bids.

Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not

INSTRUCTIONS TO BIDDERS 00 21 13-5
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acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4: BIDDING PROCEDURES

4.1 PREPARATION OF BIDS

41.1 Submit the bids on the Bid Forms included with the Bidding Documents.

4.1.2 Submit the original Bid Form for each bid. Bid Forms may be removed from the pi
for this purpose.

4.1.3 Execute all blanks on the Bid Form in a non-erasable medium (typewrite nually in ink).

@ h wordis and figures,

414 Where so indicated by the makeup on the Bid Form, express sumg
in case of discrepancy between the two, the written amount sh

4.15 Interlineations, alterations or erasures must be initialed by g signeijof the Bid.

4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT P . IF ANY. If there is no change in
the Base Bid for an Alternate, enter “No Change”. The'@bntractor is responsible for verifying
that they have received all addenda issued ing the Wdding period. Work required by
Addenda shall automatically become part of fne Caftract.

4.1.7 Make no additional stipulations on the Bid o not qualify the Bid in any other manner.
e of the Bidder and a statement whether the

4.1.8 Each copy of the Bid shall includegthe
Bidder is a sole proprietor, a partn i corporation, or any legal entity, and each copy
)

S legally authorized to bind the Bidder to a contract.
e the state of incorporation and have the corporate seal

4.1.9 i on-Collusion Statement form included with the Bid Forms and

4.1.10 all Public Works projects for the State of Delaware or any agency thereof,
in employment of laborers, workers or mechanics shall be given to bona fide legal
a2 State who have established citizenship by residence of at least 90 days in the

4.1.11 bidder shall include in their bid a copy of a valid Delaware Business License.’

41.12 Each bidder shall include signed Affidavit(s) for the Bidder and each listed Subcontractor

certifying compliance with OMB Regulation 4104- “Regulations for the Drug Testing of
Contractor and Subcontractor Employees Working on “Large Public Works Projects.” “Large
Public Works” is based upon the current threshold required for bidding Public Works as set by
the Purchasing and Contracting Advisory Council.
2 BID SECURITY
42.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency

for the benefit of the agency, with corporate surety authorized to do business in this State, the
form of the bond and the surety to be approved by the agency, or a security of the bidder
assigned to the agency, for a sum equal to at least 10% of the bid plus all add alternates, or
in lieu of the bid bond a security deposit in the form of a certified check, bank treasurer’s check,
cashier’s check, money order, or other prior approved secured deposit assigned to the State.

INSTRUCTIONS TO BIDDERS 00 21 13-6
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422

423

4.3

43.1

4.3.2

4.3.3

4.4

44.1

45.1

The bid bond need not be for a specific sum, but may be stated to be for a sum equal to 10%
of the bid plus all add alternates to which it relates and not to exceed a certain stated sum, if
said sum is equal to at least 10% of the bid. The Bid Bond form used shall be the standard
OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is bein
considered until either a formal contract has been executed and bonds have been furniéned
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been re

ontrac
ited b

er shall submit with
0 NAME ONLY ONE
non-responsive unless

In the event of any successful Bidder refusing or neglecting to execute a formal
bond within 20 days of the awarding of the contract, the bid bond or security dep
successful bidder shall be forfeited.

the

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29, section 6962(d)(10)b,

SUBCONTRACTOR FOR EACH TRADE. A Bid will be
the completed list is included.

Provide the Name and Address for each listed subcorigactor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor tg erizure their Subcontractors are in compliance

with the provisions of this law. Also, ifaC cts to list themselves as a Subcontractor

for any category, they must specifi themselves on the Bid Form and be able to

document their capability to act a& ntracior in that category in accordance with this law.
|

ON PUBLIC WORKS

EQUALITY OF EMPLOYMENT OP
During the performance of this C ontractor agrees as follows:

not discriminate against any employee or applicant for

na @; iain’® The Contractor will take affirmative action to ensure the applicants
are ¢ @
ir raggf creed, sex, color, sexual orientation, gender identity or national origin.
uch action shall include, but not be limited to, the following: Employment, upgrading,
tion or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including
pprenticeship. The Contractor agrees to post in conspicuous places available to
employees and applicants for employment notices to be provided by the contracting
agency setting forth this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive consideration
for employment without regard to race, creed, sex, color, sexual orientation, gender
identity or national origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of
Labor, Division of Industrial Affairs of the State of Delaware.

INSTRUCTIONS TO BIDDERS 00 21 13-7
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452

45.3

45.4

4.6

46.1

4.6.2

4.6.3

46.4

4.6.5

4.7

4.7.1

4.7.2

ARTICLE 5:

51

511

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent and gasily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that
information, as required by the Department of Labor, be furnished weekly. The
of Labor shall keep and maintain the sworn payroll information for a peri

the last day of the work week covered by the payroll.

=

ent
from

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents requ e submitted with the
Bid in a sealed opaque envelope. Address the envelop the Party receiving the Bids.
Identify with the project name, project number, and the Jioter and address. If the Bid
is sent by mail, enclose the sealed envelope in a sep @ ailing envelope with the notation
"BID ENCLOSED" on the face thereof. The State is n&ifresponsible for the opening of bids
prior to bid opening date and time that are not psgperly masked.

Deposit Bids at the designated location prioito the tithe and date for receipt of bids indicated
in the Advertisement for Bids. Bids recei e time and date for receipt of bids will be
marked “LATE BID” and returned.

Bidder assumes full responsibili delivery at location designated for receipt of bids.

Oral, telephonic or telegrap re invalid and will not receive consideration.

Withdrawn Bids may itted up to the date and time designated for the receipt of Bids,
provided that the y in compliance with these Instructions to Bidders.

MODIFICA HDRAW OF BIDS

he clo ate for receipt of Bids, a Bidder may withdraw a Bid by personal request
owing proper identification to the Architect. A request for withdraw by letter or fax,
itgct is notified in writing prior to receipt of fax, is acceptable. A fax directing a
tion in the bid price will render the Bid informal, causing it to be ineligible for
tion of award. Telephone directives for modification of the bid price shall not be
tted and will have no bearing on the submitted proposal in any manner.

Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day period
following the time and date designated for the receipt and opening of Bids, and Bidder so
agrees in submitting their Bid. Bids shall be binding for 30 days after the date of the Bid
opening.

CONSIDERATION OF BIDS

OPENING/REJECTION OF BIDS

Unless otherwise stated, Bids received on time will be publicly opened and will be read aloud.
An abstract of the Bids will be made available to Bidders.

INSTRUCTIONS TO BIDDERS 00 21 13-8
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512

5.1.3

5.2

521

5.2.2

5.2.3

524

525

5.3

531

5.3.2

The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is in
any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.

COMPARISON OF BIDS

After the Bids have been opened and read, the bid prices will be compared and
such comparisons will be made available to the public. Comparisons of the y
based on the Base Bid plus desired Alternates. The Agency shall have iowasliccept
Alternates in any order or combination.

The Agency reserves the right to waive technicalities, to reject a ids,”or any portion
thereof, to advertise for new Bids, to proceed to do the Work qth e, Or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the iIrgrest of the State.

An increase or decrease in the quantity for any item i uiigiest grounds for an increase

or decrease in the Unit Price.

The prices quoted are to be those for which th terial be furnished F.O.B. Job Site and
include all charges that may be imposed durifig thefgeriod of the Contract.

No qualifying letter or statements in or the Bid, or separate discounts will be
considered in determining the low B as may be otherwise herein noted. Cash or
separate discounts should be conw\an corporated into Unit Bid Price(s).

DISQUALIFICATION OF BIDDERS

An agency shall dete
before awarding the{:
of a Bidder inclua§y

ch Bidder on any Public Works Contract is responsible
actors to be considered in determining the responsibility

A. The financial, physical, personnel or other resources including

B. he Bidder’s record of performance on past public or private construction projects,
ing, but not limited to, defaults and/or final adjudication or admission of
violations of the Prevailing Wage Laws in Delaware or any other state;

The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

INSTRUCTIONS TO BIDDERS 00 21 13-9
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5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

5331 More than one Bid for the same Contract from an individual, firm or corporation under the 6
same or different names.

5.3.3.2 Evidence of collusion among Bidders. @

5.3.3.3 Unsatisfactory performance record as evidenced by past experience. 6

sis

rnate bids or
=finite”or ambiguous

5.3.34 If the Unit Prices are obviously unbalanced either in excess or below reasonable
values.

5.3.35 If there are any unauthorized additions, interlineation, conditio
irregularities of any kind which may tend to make the Bid incomplg#
as to its meaning.

5.3.3.6 If the Bid is not accompanied by the required Bid Securifyyand otjler data required by the
Bidding Documents.

5.3.3.7 If any exceptions or qualifications of the Bid are noted e Bid Form.

5.4 ACCEPTANCE OF BID AND AWARD OF CONT T

54.1 A formal Contract shall be executed wit ssful Bidder within twenty (20) calendar

days after the award of the Contract

5.4.2 Per Section 6962(d)(13) a., Title % are Code, “The contracting agency shall award
any public works contract ty ®0) days of the bid opening to the lowest responsive
()

and responsible Bidder, u ¢ Agency elects to award on the basis of best value, in
which case the electi the basis of best value shall be stated in the Invitation

To Bid.”

5.4.3 Each Bid on a rks Contract must be deemed responsive by the Agency to be
considered » A responsive Bid shall conform in all material respects to the
requirementsig eria set forth in the Contract Documents and specifications.

5.4.4 cy shall have the right to accept Alternates in any order or combination, and to

low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

5.45 Z essful Bidder shall execute a formal contract, submit the required Insurance
icate, and furnish good and sufficient bonds, unless specifically waived in the General
B¥Juirements, in accordance with the General Requirement, within twenty (20) days of official
notice of contract award. The successful Bidder shall provide two business days prior to
contract execution, copies of the Employee Drug Testing Program for the Bidder and all listed
Subcontractors. Bonds shall be for the benefit of the Agency with surety in the amount of
100% of the total contract award. Said Bonds shall be conditioned upon the faithful
performance of the contract. Bonds shall remain in affect for period of one year after the date

of substantial completion.

5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required
information, as aforesaid, within twenty (20) calendar days after the date of official Notice of
the Award of the Contract, their Bid guaranty shall immediately be taken and become the
property of the State for the benefit of the Agency as liquidated damages, and not as a
forfeiture or as a penalty. Award will then be made to the next lowest qualified Bidder of the
Work or readvertised, as the Agency may decide.

INSTRUCTIONS TO BIDDERS 00 21 13-10
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5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer
identification number or social security number) and a copy of its Delaware business license,
and should the vendor be awarded a contract, such vendor shall provide to the agency the
taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified o
the time the contract is executed. The successful Bidder shall provide to the agency to which
it is contracting, within 30 days of entering into such public works contract, copies I
Delaware Business licenses of subcontractors and/or independent contractors th
perform work for such public works contract. However, if a subcontractor or iRgensnden
contractor is hired or contracted more than 20 days after the Bidder entered thefo \
contract the Delaware Business license of such subcontractor or independent co 5
be provided to the agency within 10 days of being contracted or hired.

5.4.8 The Bid Security shall be returned to the successful Bidder upon th cuwan of the formal
contract. The Bid Securities of unsuccessful bidders shall be within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION
6.1 CONTRACTOR’S QUALIFICATION STATEMENT
6.1.1 Bidders to whom award of a Contract is under ideratioi» shall, if requested by the Agency,

submit a properly executed AIA Document AZ05, tractor’'s Qualification Statement, unless
such a statement has been previously requifzd arid gubmitted.

6.2 BUSINESS DESIGNATION FORM

6.2.1 urately complete an Office of Management and
ubcontractors.

ARTICLE 7: PERFORMANCE BOND, NT BOND

7.1

7.1.1 Z required Bonds, that are stipulated in the Bidding Documents, shall

7.1.2 Bi¢Her is required by the Agency to secure a bond from other than the Bidder’s usual
anges in cost will be adjusted as provide in the Contract Documents.

7.1.3 ormance and Payment Bond forms used shall be the standard OMB forms (attached).

7.2 IM LIVERY AND FORM OF BONDS

2.1 bonds shall be dated on or after the date of the Contract.

7.2. The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the

surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR

8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document A101, Standard Form of Agreement Between Owner and Contractor

Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
INSTRUCTIONS TO BIDDERS 00 21 13-11



DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
NEW CASTLE, DELAWARE

For Bids Due: August 29, 2016 at 1:00 PM To:

DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
41 CORPORATE CIRCLE
NEW CASTLE, DELAWARE
DEARNG CONTRACT NO. 07-2016

BID FORM

Headquarters Delaware Army

DELAWARE ARMY NATIONAL GUARD
DEARNG CONTRACT NO. 07-2016

Name of Bidder:

Armed Forces Reserve Cente

250 Airport Road

New Castle, DE, 1972Q

Delaware Business License No.:
(A copy of Bidder’s Delaware Business License must be attached to th

(Other License Nos.):

Phone No.: ( )

The undersigned, representing that he has read and
accordance therewith, that he has visited the site

below:

$

$

ALTERNATES

Alternate prices conf
following Alternat€s.

s the Bidding Documents and that this bid is made in
a) familiarized himself with the local conditions under which the
e materials, systems and equipment described in the Bidding

anplicable project specification section. Refer to specifications for a complete description of the
1 “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply.

ALTERNATE Install two (2) Light Poles
Add/
$ )
ATE No. 2: Install 2,720 + sf Concrete Parking Pad
/Deduct:

$

BID FORM

004113-1



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
41 CORPORATE CIRCLE
NEW CASTLE, DELAWARE
DEARNG CONTRACT NO. 07-2016

BID FORM

ALTERNATE No. 3: Install 272 + If PCC Curb
Add/Beduct:

($ )
ALTERNATE No.4: Demolish existing stairs and install handicap ramp.
Add/Beduet:

$ )
UNIT PRICES
Unit prices conform to applicable project specification section. pecifications for a complete description of the
following Unit Prices:

\ ADD DEDUCT

UNIT PRICE No. 1: Undercutting, placement diig
DelDOT Type B Gradegs

(action of

$ 70.00/cy $ N/A

BID FORM 004113-2



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
41 CORPORATE CIRCLE
NEW CASTLE, DELAWARE
DEARNG CONTRACT NO. 07-2016

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/ @ impact they
may have.

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of openi
Districts and Department of Education), and the undersigned shall abide by the Bid S
Security is attached to this Bid.

ds (60 days for School
foigiture provisions. Bid

ity in any bid received.
t attached to this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial compagtion of all the work within

calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complie
national laws; that no legal requirement has been or shall be violat
to him or in the prosecution of the work required; that the bi
into any agreement, participated in any collusion, or othe

ncyshall fomply with all requirements of local, state, and
i ing or accepting this bid, in awarding the contract
d firm; that he has not, directly or indirectly, entered
en action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of¢
agreement in the required form and deliver the C
Documents.

| am / We are an Individual / a Partnership\ ation

By Trading as
(Individual's / General Partner’ orate Name)

he Bidder shall, within twenty (20) calendar days, execute the
’Bonds, and Insurance Certificates, required by the Contract

(State of Corporati

Business Address:

Witnegs? By:

(Authorized Signature )

(Title)
Date:

ACHMENTS
Sub-Contractor List
Non-Collusion Statement
Affidavit(s) of Employee Drug Testing Program
Bid Security
(Others as Required by Project Manuals)
BID FORM 004113-3
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DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
41 CORPORATE CIRCLE
NEW CASTLE, DELAWARE
DEARNG CONTRACT NO. 07-2016

BID FORM

NON-COLLUSION

SUSPENSION/DEBARMENT DISCLOSURE
STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered in
any collusion or otherwise taken any action in restraint of free competitive bidding in connt
this date to the State of Delaware, Delaware Army National Guard.

ement, participated in
ith this proposal submitted

AFFIRMATION: Within the past five years, has your firm, any affiliate, any pred or cosnpany or entity, owner, Director,

officer, partner or proprietor been the subject of a Federal, State, Local gove ts nsion or debarment?
YES NO If yes, please explain (use se te page and include with Bid Form.)
All the terms and conditions of DEARNG Contract N0.07-2016 havg be roughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMB

@ and’Subscribed before me this day of 20
pimission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM 004113-5



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
41 CORPORATE CIRCLE
NEW CASTLE, DELAWARE
DEARNG CONTRACT NO. 07-2016

AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on L rks Projects
requires that Contractors and Subcontractors implement a program of mandatory drug testing loyees who work on

Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term ofgthe coriyact a Mandatory Drug Testing
Program for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):
Title: \

this day of 20

Sworn to and Subscribed k

My Commission expi NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM 004113-6



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:
of in the County of
and State of as Principal, and

of in the County of
and State of as Surety, legally authorized to do business i of Delaware
(“State”), are held and firmly unto the State in the sum of

Dollars ($ ), or

) of amount of bid on Contract No. id to the State for the
use and benefit of Delaware Army National Guard for which pagmepgt well and truly to be made, we
do bind ourselves, our and each of our heirs, executors, adminisagtors, and successors, jointly and
severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATI
who has submitted to the Delaware Army National Gu
for the furnishing of certain material and/or servyi '
and if said Principal shall well and truly enter
the terms of this Contract and approved

S That if the above bonded Principal

tain proposal to enter into this contract
the State, shall be awarded this Contract,
execute this Contract as may be required by
are Army National Guard this Contract to be

entered into within twenty days after thé official notice of the award thereof in accordance
with the terms of said proposal, then tiweobigasion shall be void or else to be and remain in full force
and virtue.

Sealed with day of in the year of our Lord
two thousand and ).

SEALED, AND DE

Name of Bidder (Organization)

orate By:
Seal Authorized Signature
St
Title
Name of Surety
Witness: By:

Title

BID BOND 0043 13



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-
2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner
Contractor” AIA Document A101-2007 and is part of this project manual as if herein written in full.

S
N\
O

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 0052 13



Init.

L ATA pocument A1017 - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of
payment is a Stipulated Sum

‘e
.5

AGREEMENT made as ofthe day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

d the text of the original
d form. An Additions and
port that notes added
1on as well as revisions to
standard form text is available
from the author and should be
and the Contractor: reviewed. A vertical line in the left
(Name, legal status, address and other information) margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the ariginal AlA text.

This document has important legal

consequences. Consultation with an
for the following Project: attorney is encouraged with respect
(Name, location and detailed description) to its completion or modification.

AlA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless

The Architect: _ this document is madified.
(Name, legal status, address andotheN tion)
The Owner, traggor agree as follows.

AlA Document A101™ — 2007. Copyright @ 1915, 1918, 1925, 1937 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any pertion of it, may result in severe civit and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 15:24:19 on 05/16/2011 under Order No.4597703944_1 which
expires on 05/05/2012, and is not for resale.

User Notes: (1247046248)



TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

5 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions gff the act (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior fo efgcutionJf this Agreement, other documents listed
in this Agreement and Modifications issued after execution o ent, all of which form the Contract, and
are as fully a part of the Contract as if attached to this A repeated herein. The Contract represents the

entire and integrated agreement between the parties hgget sedes prior negotiations, representations or
agreements, either written or oral. An enumeration of tigCo!

is

ct Documents, other than a Modification, appears in
Article 9.

ARTICLE2 THE WORK OF THIS CONTRA

ARTICLE3 DATE OF COMME} U'SUBSTANTIAL COMPLETION
§ 3.1 The date of commence ork shall be the date of this Agreement unless a different date is stated
below or provision is made for%3e dasZ to be fixed in a notice to proceed issued by the Owner.

@ encement of the Work, the Owner requires time to file mortgages and other security interests,
afcquirement shall be as follows:

3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than () days from the date
of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AlA" Document is protected by U.S, Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties; and will be prosecuted to the
! maximum extent possible under the law. This document was produced by AlA software at 15:24:19 on 05/16/2011 under Order No.4597703944_1 which
expires on 05/05/2012, and is not for resale.

User Notes: (1247046248)
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents. _
(Insert provisions, if any, for liguidated damages relating to failure to achieve Substantial Completion on time or foz
bonus payments for early completion of the Work.)

ARTICLE4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s pe
Contract. The Contract Sum shallbe ($ ), subject to additions and deductions as provided in t
Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are descri
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or
Owmer to accept other alternates subsequent to the execution of this Agreemenimgtt
alternates showing the amount for each and the date when that amount expj

cuments permit the
ule of such other

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if gn whiclithe unit price will be applicable.)

Item u itations Price Per Unit ($0.00)

§ 4.4 Allowances included in the Contract Su

(Identify allowance and state exclusions, if ary allowance price.)
Item rice
ARTICLE5 PAYMENTS \
§ 5.1 PROGRESS PAYMENT
§ 5.1.1 Based upon Applicatio ent submitted to the Architect by the Contractor and Certificates for

Payment issued byt S
Contractor as proyifie

chitect, € Owner shall make progress payments on account of the Contract Sum to the
ow and elsewhere in the Contract Documents.

§ 5.1.2 The py
the month,

ed by each Application for Payment shall be one calendar month ending on the last day of

§5.1. vided that an Application for Payment is received by the Architect not later than the day of a month, the
Owner sh#ll make payment of the certified amount to the Contractor not later than the day of the month. If an
pplication for Payment is received by the Architect after the application date fixed above, payment shall be made
e Owner not later than () days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported

AlA Document A101™ - 2007. Copyright © 1915, 1918, 1925, 193? 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved WARNING This AIA® Document is protected by U.S, Copyright Law and International Treaties. Unauthorized 3
reproduction or distribution of this AIA* Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the

| maximum extent possible under the law. This document was produced by AlA software at 15:24:19 on 05/16/2011 under Order No.4537703944_1 which

expires on 05/05/2012, and is not for resale.

User Notes: (1247046248)
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Init.

by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Cont;
allocated to that portion of the Work in the schedule of values, less retainage of percent (|
Pending final determination of cost to the Owner of changes in the Work, amounts not in
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, G
of the Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipmgt dWvered and
suitably stored at the site for subsequent incorporation in the completed co approved
in advance by the Owner, suitably stored off the site at a location agreedup ), less
retainage of percent( %);

3 Subtract the aggregate of previous payments made by the Owner;

4 Subtract amounts, if any, for which the Architect has withheld d a fertificate for Payment
as provided in Section 9.5 of ATA Document A201-2007.

§ 5.1.7 The progress payment amount determined in accordance with Section 556 shall be further modified under
the following circumstances:

1 Add, upon Substantial Completion of the Work, afum s ient to increase the total payments to the
full amount of the Contract Sum, less such uniy as the Architect shall determine for incomplete
Work, retainage applicable to such work and s; and
(Section 9.8.5 of AIA Document A20]—2 release of applicable retainage upon
Substantial Completion of Work with , if any.)

.2 Add, if final completion of the Work i matenally delayed through no fault of the
Contractor, any additional amoug 19y accordance with Section 9.10.3 of AIA Document
A201-2007.

§ 5.1.8 Reduction or limitation of retaingg g all be as fol[ows:

(If it is intended, prior to Substantic
the percentages inserted in Sections
Documents, insert here provisj »

h ¥ duction or limitatz'on. )

er’s prior approval, the Contractor shall not make advance payments to suppliers for
Bwhave not been delivered and stored at the site.

the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements,
if any, which extend beyond final payment; and

a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

AlA Document A101™ —
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant fo Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of ATA Docum -2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of bindiy
below, or do not subsequently agree in writing to a binding dispute resolution method gghe
will be resolved by litigation in a court of competent jurisdiction.)

e resotution
Hition, Claims

[ 1] Arbitration pursuant to Section 15.4 of ATA Document A20
i Litigation in a court of competent jurisdiction

[ 1  Other (Specify)

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner o\ntrac r as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the O ded in Article 14 of ATA Document A201-2007.

ARTICLE8 MISCELLANEOUS PROVI
§ 8.1 Where reference is made in thj

Documents.

§ 8.2 Payments due and unpaid

below, or in the abse ereof, a4

located.

(Insert rate of inte ipon, if any.)
%

§ 8.3 he epresentative:

(Ne ess and other information)

§ 8.4 The Contractor’s representative:
(Name, address and other information)

AlA Document A101™ — 2007, Copyright ©® 1915, 1918, 1925, 1937 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights raserved WARNING: This AIA Documen{ is protected by U.S: Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 15:24:19 on 05/16/2011 under Order No.4597703944_1 which

expires on 05/05/2012, and is not for resale.
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§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to
other party.

§ 8.6 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this t, dieenumerated in
the sections below.

§ 9.1.1 The Agreement is this executed ATA Document A101-2007, Standard gregiment Between Owner
and Contractor.

§ 9.1.2 The General Conditions are ATA Document A201-2007, General Conditgns of the Contract for
Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Pages

§ 9.1.4 The Specifications:

(Either list the Specifications here or refer to d ittached to this Agreement.)

Section it Date Pages

§ 9.1.5 The Drawings:
(Either list the Drawings here o to an exhibit attached to this Agreement.)

Number Title Date

§ 9.1.64%e Nddendy! if any:
umber Date Pages
rtions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.
§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

A ATA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

AlA Document A101™ — 2007. Copyright @ 1915, 1918, 1925, 1937 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved VWARNING: This AIA¥ Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 6
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penaities, and will be prosecuted to the

I maximum extent possible under the law. This document was produced by AlA software at 15:24:19 on 05/16/2011 under Order No.4587708944_1 which

expires on 05/05/2012, and is not for resale.

User Notes: (1247046248)
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Init.

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 t
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 1 ocument
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($

This Agreement entered into as of the day and year first written above.

OWNER (Signature) 0 (Signature)
(Printed name and title) \ d name and title)

AlIA Document A101™ —2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1897 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This A1A® Document is protected by U.8. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA” Document, or any pertion of it, may resuit in severe civil and criminal penalties, and will be prosecuted to the
maximum extent pessible under the law. This document was produced by AlA software at 15:24:19 on 05/16/2011 under Order No.4597703944_1 which
expires on 05/05/2012, and is not for resale.
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DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007. Wh
a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard F
Agreement shall remain in effect.

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the follo :
“Provided that a valid Application for Payment is receive thelArchitect that meets all
requirements of the Contract, payment shall be ma e er not later than 30 days
after the Owner receives the valid Application for P ?

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION
Check Other — and add the follo tence:
"Any remedies available i @ equity."
ARTICLE 8: MISCELLANEOUS S

8.2 Insert the fo

8.5 t ragraph 8.5 in its entirety and replace with the following:

Contractor’s representative shall not be changed without ten days written notice to the
wner.”

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR

SUPPLEMENTAL TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 0054 13-1



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we,

principal (“Principal”), and , a
corporation, legally authorized to do business in the State of Delaware, as g
are held and firmly bound unto the Delaware Army National Guard (“Owne

of 63 ), to be paid to Owner, for nent well and
truly to be made, we do bind ourselves, our and each and everyo rs, executors,
administrations, successors and assigns, jointly and severally, for the whole, firmly

by these presents.
Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION ISFSU@4, that if Principal, who has been

awarded by Owner that certain contract know AFING Contract NO. 11-2012 dated

the day of , .20 “Contract”), which Contract is

incorporated herein by reference, shall we ly provide and furnish all materials,
r

appliances and tools and perform all the wo ired under and pursuant to the terms and
conditions of the Contract and the Cg uments (as defined in the Contract) or any
changes or modifications thereto mad % arein provided, shall make good and reimburse
Owner sufficient funds to pay t @ c¥Completing the Contract that Owner may sustain

by reason of any failure or dgfa he part of Principal, and shall also indemnify and
save harmless Owner fromeall Wgstydamages and expenses arising out of or by reason of
the performance of the 3

@ nd for as long as provided by the Contract; then this

obligation shall be void, o @ to be and remain in full force and effect.
Surety, for valueg ed, hereby stipulates and agrees, if requested to do so by Owner,
to fully perforgsgnidcomplete the work to be performed under the Contract pursuant to the
terms, cona nad’ covenants thereof, if for any cause Principal fails or neglects to so

fully per and gomplete such work.

Surety, value received, for itself and its successors and assigns, hereby stipulates and
ees that'the obligation of Surety and its bond shall be in no way impaired or affected by
xtension of time, modification, omission, addition or change in or to the Contract or the
ork to be performed thereunder, or by any payment thereunder before the time required
rein, or by any waiver of any provisions thereof, or by any assignment, subletting or other
ansfer thereof or of any work to be performed or any monies due or to become due
thereunder; and Surety hereby waives notice of any and all such extensions, modifications,

omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers
and hereby expressly stipulates and agrees that any and all things done and omitted to be

PERFORMANCE BOND 0061 13.13-1



DUNCAN READINESS CENTER
STORAGE LOT IMPROVEMENTS
NEW CASTLE, DELAWARE

done by and in relation to assignees, subcontractors, and other transferees shall have the
same effect as to Surety as though done or omitted to be done by or in relation to Principal.

DELAWARE ARMY NATIONAL GUARD
DEARNG CONTRACT NO. 07-2016

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to

the terms of the Contract shall in any way whatsoever affect the obligation of Surety and |

bond.

Any proceeding, legal or equitable, under this Bond may be brought in an
competent jurisdiction in the State of Delaware. Notices to Surety or Contrag
mailed or delivered to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their
and such of them as are corporations have caused their corporate s
and these presents to be signed by their duly authorized officer.

above written.

Witness or Attest:

d and seals,
reto affixed
and year first

be

PRINCIPAL

Name:

Addre

Byv: (SEAL)
Name: &
(Corporate Seal)
\3 SURETY
Name:
Witness or Attes Address:
By: (SEAL)
Name: Name:
Title:
&( porate Seal)
PERFORMANCE BOND 00 61 13.13-2



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

Z
&

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we,
principal (“Principal”), and ,a
legally authorized to do business in the State of Delaware, as s Surety”), are held
and firmly bound unto the Delaware Army National Guard (30wn in the amount of
$ ), to be paid to Owne whith payment well and
truly to be made, we do bind ourselves, our and each agd eyer our heirs, executors,
administrations, successors and assigns, jointly and severawmg for and in the whole firmly by
these presents.

corporation,

Sealed with our seals and dated this

NOW THE CONDITION OF THIS OBLIG UCH, that if Principal, who has been
awarded by Owner that certain contra nWws DEARNG Contract NO. 11-2012 dated
the day of “Contract”), which Contract is incorporated
herein by reference, shall well and all and every person furnishing materials or

e performance of the work under the Contract, all
and every sums of money d ) r, them or any of them, for all such materials, labor
and service for which Pri '% fible, shall make good and reimburse Owner sufficient
funds to pay such costs 4 pletion of the Contract as Owner may sustain by reason
of any failure or default on rt of Principal, and shall also indemnify and save harmless
Owner from all co amages and expenses arising out of or by reason of the performance

of the Contract a ong as provided by the Contract; then this obligation shall be void,
otherwise to main in full force and effect.

Surety, fOr ceived, for itself and its successors and assigns, hereby stipulates and
agree e obligation of Surety and its bond shall be in no way impaired or affected by
any exterigion of time, modification, omission, addition or change in or to the Contract or the
k to be performed thereunder, or by any payment thereunder before the time required
thel§in, or by any waiver of any provisions thereof, or by any assignment, subletting or other
nsfer thereof or of any work to be performed or any monies due or to become due
reunder; and Surety hereby waives notice of any and all such extensions, modifications,
missions, additions, changes, payments, waivers, assignments, subcontracts and transfers
and hereby expressly stipulates and agrees that any and all things done and omitted to be
done by and in relation to assignees, subcontractors, and other transferees shall have the
same effect as to Surety as though done or omitted to be done by or in relation to Principal.

PAYMENT BOND 0061 13.16-1



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the
terms of the Contract shall in any way whatsoever affect the obligation of Surety and it
bond.

Any proceeding, legal or equitable, under this Bond may be brought in any c@
competent jurisdiction in the State of Delaware. Notices to Surety or Contra@y

mailed or delivered to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set thei and seals,
and such of them as are corporations have caused their corporate sea"® ereto affixed
and these presents to be signed by their duly authorized officers, ‘@ nd year first
above written.

PRINCIPAL
Name:
Witness or Attest: Addres
(SEAL)
Name:
(Corporate Seal)
SURETY
Name:
Witness Address:
By: (SEAL)
e: Name:

Title:
O (Corporate Seal)

PAYMENT BOND 00 61 13.16-2



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

APPLICATION AND CERTIFICATE FOR PAYMENT FORMS G702& G703 @

O@

The contract to be utilized on this project shall be AIA Documents G702 and G703.

<
N
QO

O

O&

APPLICATION AND CERTIFICATE FOR PAYMENT FORMS 0052 13
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DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

GENERAL CONDITIONS
TO THE

CONTRACT

The General Conditions of this Contract are as stat erican Institute of Architects Document AIA
A201 (2007 Edition) entitled General Conditions heaContract for Construction and is part of this project
manual as if herein written in full.

N

GENERAL CONDITIONS TO THE CONTRACT 007213



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where a porti
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions_sh
remain in effect.

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEP NTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLE

10. PROTECTION OF P PROPERTY
11. INSURANCE AND B

12. UNCOVE D CORRECTION OF WORK

13. MISCE ‘ S PROVISIONS
14. R @; OR SUSPENSION OF THE CONTRACT

SUPPLEMENTARY GENERAL CONDITIONS 0073 13-1



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

ARTICLE 1: GENERAL PROVISIONS

11

1.11

1.2

1.5

BASIC DEFINITIONS

THE CONTRACT DOCUMENTS

Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions Ridder
sample forms, the Bid Form, the Contractor’'s completed Bid and the Award

Add the following Paragraph:

1111 In the event of conflict or discrepancies among the
Documents prepared by the State of Delawa
Management shall take precedence over all othegdo

CORRELATION AND INTENT OF THE CONTRACT DOTHIMEN

Add the following Paragraphs:

1.2.4 In the case of an inconsistency een the®rawings and the Specifications,
or within either document notfclarifigd by addendum, the better quality or

greater quantity of work shall provilied in accordance with the Architect’s
interpretation.

1.25 The word “PROVIBE” used in the Contract Documents shall mean
‘FURNISH AND _INS L%and shall include, without limitation, all labor,
materials, equig tremsportation, services and other items required to

complete the

rop2rty of the Owner whether the Project for which they are made is executed or not.
documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor, Subcontractors,
Sub-subcontractors and Material or Equipment Suppliers are authorized to use and reproduce
applicable portions of the Drawings, Specifications and other documents prepared by the
Architect and the Architect’s consultants appropriate to and for use in the execution of their
Work under the Contract Documents. They are not to be used by the Contractor or any
Subcontractor, Sub-subcontractor or Material and Equipment Supplier on other Projects or for
additions to this Project outside the scope of the Work without the specific written consent of
the Owner, Architect and Architect’s consultants.

p
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The Architect shall not be liable for injury or damage resulting from the re-use of drawings and
specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner will
remove from such documents all identification of the original Architect, including name,
address and professional seal or stamp.”
Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
To Subparagraph 2.2.3 — Add the following sentence:
“The Contractor, at their expense shall bear the costs to accur: tify the location of
all underground utilities in the area of their excavation and sh | cost for any repairs
required, out of failure to accurately identify said utilities.”
Delete Subparagraph 2.2.5 in its entirety and substit g
2.25 The Contractor shall be furnished free @€charge up to five (5) sets of the

Drawings and Project Manuals. itional sets will be furnished at the cost of
reproduction, postage and ha

ARTICLE 3: CONTRACTOR
3.2 REVIEW OF CONTRACT DOCL\‘S FIELD CONDITIONS BY CONTRACTOR
at

y errors, inconsistencies or omissions discovered
d Owner immediately.

3.3 5TRUCTION PROCEDURES

3.3 The Contractor shall immediately remove from the Work, whenever requested to
0 so by the Owner, any person who is considered by the Owner or Architect to
be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making use
of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.
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34 LABOR AND MATERIALS
Add the Following Paragraphs:

3.4.4 Before starting the Work, each Contractor shall carefully examine all preparato
Work that has been executed to receive their Work. Check carefully, by whateve
means are required, to insure that its Work and adjacent, related Work, willginish
to proper contours, planes and levels. Promptly notify the G
Contractor/Construction Manager of any defects or imperfections in prepg
Work which will in any way affect satisfactory completion of its Wq

3.4.5

sibility for timely
responsible for that

installation of all materials rests solely with the Co
Work, who shall maintain coordination at all ti

35 WARRANTY
Add the following Paragraphs:
Il mate ials and workmanship against original

defects, except injury from usual wear when used for the purpose
intended, for two years tance by the Owner, and will maintain all items

in perfect condition dxhe period of guarantee.
3.5.2 Mg doy e period of guarantee will be made good by the

se upon demand of the Owner, it being required that all

351 The Contractor will guarantee

353
3.5 If the Contractor fails to remedy any failure, defect or damage within a reasonable
ime after receipt of notice, the Owner will have the right to replace, repair, or
otherwise remedy the failure, defect or damage at the Contractor’s expense.
311 @ MENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

3111 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is complete,
etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible

drawings from the Architect, and neatly transfer all information outlined in 3.11.1
to provide a complete record of the as-built conditions.
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3.17

3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and
Maintenance Instructions/Manuals.

In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph 4.2.7 and replace with the followin

The Architect will review and approve or take other appropriate actig orithe Contractor’s
submittals such as Shop Drawings, Product Data and Samples fq @; rpose of checking
for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.7 and replaceyyith thejfollowing:

mptness as to cause no delay in
sparate Contractors, while allowing
1it adequate review.

The Architect’s action will be taken with such reasond
the Work in the activities of the Owner, Contractor o
sufficient time in the Owner’s professional jud nt to pe

Add the following Paragraph:

4.2.10.1 There will be no full-ti t representative provided by the Owner or
Architect on this pl’Oj

Add to Paragraph 4.2.13 “ m iance with all local requirements.” to the end of the
sentence

ARTICLE 5: SUBCONTRACTORS

5.2

ARTI

AWARD OF CTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragra .2.3in its entirety and replace with the following:

5. the Owner or Architect has reasonable objection to a person or entity proposed
by the Contractor, the Contractor shall propose another to whom the Owner or
Architect has no reasonable objection, subject to the statutory requirements of
29 Delaware Code § 6962(d)(10)b.3 and 4.

. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
MUTUAL RESPONSIBILITY

6.2.3 Inthe second sentence, strike the word “shall” and insert the word “may’.
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ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)
ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION

Add the following Paragraphs:

8.21.1 Refer to Specification Section SUMMARY OF WORK for @ ime
requirements.

8.24 If the Work falls behind the Progress Schedule as sub he Contractor,
the Contractor shall employ additional labor and/or e necessary to bring
the Work into compliance with the Progress Sched adartional cost to the
Owner.

8.3 DELAYS AND EXTENSION OF TIME
8.3.1 Strike “arbitration” and insert “remedies at or in equity”.

Add the following Paragraph:

8.3.2.1 The Contractor shall update
of the Work with each

of the suspension, delay, or interruption
for Payment. (The Contractor shall report the
meaiately upon the termination thereof.) Failure to

termination of such
comply with this p Il constitute a waiver for any claim for adjustment
of time or price aWpowsaid cause

Delete Paragraph 8.3, gily and replace with the following:
8.3.3 'se of a suspension of the Work directed by the Owner, an

oftme under the provisions of Paragraph 8.3.1 shall be the
sole remedy in the progress of the Work and there shall be no
or compensation to the Contractor for any expense or damage resulting

e delay
Al ing Paragraph:
By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive their rights under the Contract.

ARTI . PAYMENTS AND COMPLETION
SCHEDULE OF VALUES

O& Add the following Paragraphs:

2.1 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.
9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract
amount.
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9.3

9.5

9.6

9.7

9.8

APPLICATIONS FOR PAYMENT

Add the following Paragraph:

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Applicatio
and Certificate for Payment”, supported by AIA Document G703 “Continuation
Sheet”. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:

9.34 Until Closeout Documents have been received and outstanding ite

on account of progress payments.

9.35 The Contractor shall provide a current and updatedg”
Architect with each Application for Payment. Failu
just cause for rejection of Application for Payment.

DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1.:

.8 failure to provide a current Progyess edule;

9 a lien or attachment is filed;

.10 failure to comply with m equirements for maintaining Record
Documents.

PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in it and replace with the following:

9.6.1 After th s approved and issued a Certificate for Payment, payment
shall he Owner within 30 days after Owner’s receipt of the Certificate
fomiRa nt:

FAILURE O NT

In fi tence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution”

a edies at law or in equity”.

NTIAL COMPLETION

ubparagraph 9.8.3- Add the following sentence:
“If the Architect is required to make more than 2 inspections of the same portion of work, the
Contractor shall be responsible for all costs associated with subsequent inspections including
but not limited to any Architect’s fees.”

9.85 In the second sentence, strike “shall” and insert “may”.
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS
Add the following Paragraphs:
10.1.1.1.1 Each Contractor shall develop a safety program in accordance wi
Occupational Safety and Health Act of 1970. A copy of said pl all be

furnished to the Owner and Architect prior to the commencer
Contractor's Work.

10.1.2 Each Contractor shall appoint a Safety Representative. Sa resentatives
shall be someone who is on site on a full time basis. If cessary by the
Owner or Architect, Contractor Safety meetings sclieduled. The
attendance of all Safety Representatives will beyregyiied. "Minutes will be
recorded of said meetings by the Contractor and wi ributed to all parties

as well as posted in all job offices/trailers etc.
10.2 SAFETY OF PERSONS AND PROPERTY

Add the following Paragraph:

10.24.1 As required in the Hazardo
any material that may be defi
Sheets for those pro
hazardous if it has a @au
or health hazard, if it i

emical/Act of June 1984, all vendors supplying

rdous must provide Material Safety Data
y chemical product should be considered
warriing on the label relating to a potential physical
to be present in the work place, and if employees
oiwal conditions or in foreseeable emergency situations.
eets shall be provided directly to the Owner, along with
the shippi ¥s Waysnclude those products.

10.3 HAZARDOUS Mx
Delete Paragirapl.49.38 in its entirety.

10.5 Delet 29710.3.6 in its entirety.

ARTICLE 11: INS

111 TRACTOR’S LIABILITY INSURANCE
1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as
an additional insured for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor’'s completed operations.”
1 OWNER’S LIABILITY INSURANCE
Delete Paragraph 11.2 in its entirety.
11.3 PROPERTY INSURANCE

Delete Paragraph 11.3 in its entirety and replace with the following:

11.3 The State will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools

SUPPLEMENTARY GENERAL CONDITIONS 00 73 13-8



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

and equipment, as necessary. Any mandatory deductible required by the
Contractor’s Insurance shall be the responsibility of the Contractor.

114 PERFORMANCE BOND AND PAYMENT BOND

11.4.1 Add the following sentence: “The bonds will conform to those forms approved by the
Office of Management and Budget.”

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.2.2 AFTER SUBSTANTIAL COMPLETION

Add the following Paragraph:

12.2.2.1.1 At any time during the progress of the Work, or in al
the defects will be such that it is not expedient to

@A herg the nature of
eWdirec

d, the Owner, at
of money from the
the difference in value
contract including any

amount of the Contract as it considers justifie
between the defective work and that r
damage to the structure.

12.2.2.1 Strike “one” and insert “two”.

12.2.2.2 Strike “one” and insert “two”

12.2.2.3 Strike “one” and insert “‘guaZ

12.2.5 In second senten \ ”and insert “two”.

ARTICLE 13: MISCELLANEOUS PROVIS

131 GOVERNING LAW

Strike “except that, Iithe ies have selected arbitration as the method of binding dispute
resolution, rbitration Act shall govern Section 15.4.”

13.6 INTEREST

e payment is due at such rate as the parties may agree upon in writing or, in
nce thereof, at the legal rate prevailing from time to time at the place where the

@ ctis located.” Insert “30 days of presentment of the authorized Certificate of Payment
annual rate of 12% or 1% per month.
13.7 TIME LIMITS ON CLAIMS
Strike the last sentence.
Add e following Paragraph:
3.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS
13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is

inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.
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ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT
14.4  TERMINATION BY THE OWNER FOR CONVENIENCE
Delete Paragraph 14.4.3 in its entirety and replace with the following:
14.4.3 In case of such termination for the Owner’s convenience, the Contractor s e
entitled to receive payment for Work executed, and cost incurred by rea
such termination along with reasonable overhead.
ARTICLE 15: CLAIMS AND DISPUTES
15.1.2 Throughout the Paragraph strike “21” and insert “45”.
15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
Delete Paragraph 15.1.6 in its entirety.
15.2 INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety and replace wit following:

s by written decision, which shall state
parties of any change in the Contract
. pproval or rejection of a Claim by the
fation and other remedies at law or in equity.

15.2.5 The Architect will approve or rejfct Cls
the reasons therefore and shal i
Sum or Contract Time or b
Architect shall be subje

Delete Paragraph 15.2.6 and i phs in their entirety.

15.3 MEDIATION

15.3.1 Strike “ pute resolution” and insert “any or all remedies at law or in
eqU|t

15.3.2

t ntence, delete “administered by the American Arbitration Association
' lance with its Construction Industry Mediation Procedure in effect on the
da WY the Agreement,” Strike “binding dispute resolution” and insert “remedies
at law and in equity”.

ATION

Paragraph 15.4 and its sub-sections in its entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
225 Corporate Boulevard, Suite 104 TELEPHONE (30 200
Newark, Delaware 19702 )
. X ( 4

Via Facsimile and Regular Mail
June 8, 2016
Mr. Joseph Jakubowski
Duffield Associates Inc
5400 Limestone Rd. -
Wilmington, DE 19808
Re: MC7601000081 DE Army National Guard
New Castle County, DE
Dear Mr. Jakubowski:
I am responding to your request for a catego ation for Contract No.: MC7601000081
DE Army National Guard - Duncan Readin ter- orage Lot Improvements, which is a state

funded construction project located in
and replacement of cxisting paveme
ramp and curb. You estimate the total

unty, DE. The work consists of the removal
0 xlsting gravel, construction of concrete pad,
onstruction for this project to be

Based upon the information yo 2d the Department of Labor has determined that this
project is a Highway Cons \

Delaware's Prevailing gulations provide that the rates applicable to a project are the ratcs
in effect on the date of p ion of the specifications for that project. I have enclosed a certified
copy of the 5, 2016, prevailing wage rates for nghway Constructién to be included in

owever, please be advised that, in the event that a contract for a project is
in one hundred and twenty (120) days from the earliest date the specifications
the rates in effect at the time of the execution of the contract shall be the

el for the project.

1 have any questions or I can provide any additional assistance, please do not hesitate to
contdyt me at (302) 451-3425.

Smccrcly, \_m& @

Salina Crossland

Labor Law Enforcement Officer 1T
Salina.crossland@state.de.us
Enclosure
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Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

3B2-368-66084

DEPT OF LAEBOR IA

STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Located abt:
225 CORPORATE BOULEVARD
SUJLTE 104

NEWARK,

DE 15702

PREVATLING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 15, 2016

PAGE ©3/83

CERTIFIED: éz ;/ﬁ0££

NOTE:
REGULATIONS ADOPTED

CLASSIFICATIONS OF
ASSISTANCE IN C
CLASSIFICATIOC

NON-REGISTERED

PROJECT: MC760
Imp., New Ca

THESE RATES ARE PROI

CLASSIFICATION NEW CASTLE KENT

BRICKLAYERS 50.49 50.49

CARPENTERS 52.61 52.81

CEMENT FINISHERS 31.2.0 26.79
ELECTRICAL LINE WORKERS 23.23 21.94
ELECTRICIANS 65.10 65.10
IRON WORKERS 43,56 26.17
|LABORERS 33.59 38.63
MILLWRIGHTS 16.63 13.93
PAINTERS 63.14 63 .14
PILEDRIVERS 68.57 27.82
POWER EQUIPMENT OPERATORS 41 29.07
SHEET METAL WORKERS .4 20.97 18.99
TRUCK DRIVERS .0 29.14 35.50

BY:

g

(302) 451-3423,

¢
TOR, OFFICE OF LABOR

19392.

TICES MUST BE PAID THE MECHANIC'S RATE.

/i

LAW ENFORCEMENT

NFORCED PURSUANT TO THE PREVAILING WAGE ..
RTMENT QF LABOR ON APRIL 3,

-

-

-

ARE DETERMINED BY THE DEPARTMENT OF LABQR. FOR = s
WORKERS, OR FOR A COPY OF THE REGULATIONS WR ~~-.--%

#

~
. ¥
W

DE Army National Guard - Duncam Readinesz Canter-StoragewLégf._

R

P _
i ,

R A

B

-

-
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ARTICLE 1:

11

111

11.2

1.2

121

ARTICLE 2:

ARTI 3:

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper execution
and completion of the Work by the Contractor. The Contract Documents are complemefitary
and what is required by one shall be as binding as if required by all. Performance

Contractor shall be required to an extent consistent with the Contract Doc
reasonably inferable from them as being necessary to produce the intended res

and

R

Work including material purchases shall not begin until the Contracto caigt of a
bonafide State of Delaware Purchase Order. Any work performed or ma rchases prior
to the issuance of the Purchase Order is done at the Contractor’s o cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC

For Public Works Projects financed in whole or in part by Sigte app jopriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discriminate agai any employee or applicant for
employment because of race, creed,&8X, color,sexual orientation, gender identity
or national origin. The Contractor ositive steps to ensure that applicants
are employed and that employeesiare treg.ed during employment without regard
to their race, creed, sex, color, ségu ightation, gender identity or national origin.
Such action shall includ be limited to, the following: employment,

r; recruitment or recruitment advertising; layoff or

upgrading, demotion or 4an
termination; rates of pax.o rms of compensation; and selection for training,
including apprenti T Contractor agrees to post in conspicuous places

available to employg applicants for employment notices to be provided by

the contracting ing forth this nondiscrimination clause.

2. The Con n all solicitations or advertisements for employees placed by
0

or ongheh e Contractor, state that all qualified applicants will receive
atian Por employment without regard to race, creed, sex, color, sexual
Jjender identity or national origin.”

O

DITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY GENERAL
IONS)

ONTRACTOR

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving notice
to proceed with the work, furnish to the Owner a complete schedule of values on the various
items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.
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34

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.11.1

The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures and for coordinating all portions o
the Work under the Contract, unless the Contract Documents give other specific instructions.

The Contractor shall enforce strict discipline and good order among the Contr
employees and other persons carrying out the Contract. The Contractor shal ermi
employment of unfit persons or persons not skilled in tasks assigned to them.

il and
efects and in

The Contractor warrants to the Owner that materials and equipment furnis
of good quality, unless otherwise permitted, and that the work will be fre
conformance with the Contract Documents. Work not conformin requirements,
including substitutions not properly approved, may be considered ¢ . quired by the
Owner, the Contractor shall furnish evidence as to the kind yhality of materials and
equipment provided.

Unless otherwise provided, the Contractor shall pay all
taxes, and shall secure and pay for required pe
necessary for proper execution of the Work.

er, use and other similar
ees, licenses, and inspections

The Contractor shall comply with and givg’ noti required by laws, ordinances, rules,
regulations, and lawful orders of public authgxiti ring on performance of the Work. The
Contractor shall promptly notify the Owner¥ ings and Specifications are observed to
be at variance therewith.

The Contractor shall be respa the Owner for the acts and omissions of the
Contractor's employees, S toiy and their agents and employees, and other persons
performing portions of the W 2r contract with the Contractor.

ises and surrounding area free from accumulation of waste
operations under the Contract. At completion of the Work the
om and about the Project all waste materials, rubbish, the
aans¥uction equipment, machinery and surplus materials. The Contractor
or returning all damaged areas to their original conditions.

ST CENSE AND TAX REQUIREMENTS

ontractor and Subcontractor shall be licensed to do business in the State of
aware and shall pay all fees and taxes due under State laws. In conformance with

on 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
ware Department of Finance within ten (10) days after entering into any contract with
a contractor or subcontractor not a resident of this State, a statement of total value of such
contract or contracts together with the names and addresses of the contracting parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.
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3.13

ARTICLE 4:

4.1

41.1

4.1.2

4.1.3

41.4

4.15

4.1.6

A

During the contract Work, the Contractor and each listed Subcontractor, shall implement
an Employee Drug Testing Program in accordance with OMB Regulation 4104-
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on
“Large Public Works Projects”. “Large Public Works” is based upon the current threshol

required for bidding Public Works as set by the Purchasing and Contracting Advisory Council.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT B

All bonds will be required as follows unless specifically waived e er,,in the Bidding
Documents.

Contents of Performance Bonds — The bond shall be in the for ved by the Office of
Management and Budget. The bond shall be conditione on thefaithful compliance and
performance by the successful bidder of each and ev r ondition of the contract
and the proposal, plans, specifications, and bid ents thereof. Each term and

condition shall be met at the time and in the man prescribed by the Contract, Bid
documents and the specifications, including paymeridin full to every person furnishing

materiel or performing labor in the performgnce e Contract, of all sums of money due
the person for such labor and materiel. (The¢\bond stall also contain the successful bidder’s
guarantee to indemnify and save har State and the agency from all costs,
damages and expenses growing o eason of the Contract in accordance with the

Contract.)
Invoking a Performance Bt ncy may, when it considers that the interest of the
State so require, cause juagg 0 be confessed upon the bond.

Within twenty (20) d
award is made sh
equal to the fullgn
covenants g @ i
Company lice @
ance and Payment Bonds shall be maintained in full force (warranty bond) for a period
aars after the date of the Certificate for Final Payment. The Performance Bond
arantee the satisfactory completion of the Project and that the Contractor will make
any faults or defects in his work which may develop during the period of said guarantees
esult of improper or defective workmanship, material or apparatus, whether furnished by
selves or their Sub-Contractors. The Payment Bond shall guarantee that the Contractor
shall pay in full all persons, firms or corporations who furnish labor or material or both labor
and material for, or on account of, the work included herein. The bonds shall be paid for by
this Contractor. The Owner shall have the right to demand that the proof parties signing the
bonds are duly authorized to do so.

“erformance Bond and Labor and Material Payment Bond, each
oupt orvie Contract price to guarantee the faithful performance of all terms,
i of the same. The bonds are to be issued by an acceptable Bonding
do business in the State of Delaware and shall be issued in duplicate.

@ he"date of notice of award of contract, the Bidder to whom the
fu 3

o
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4.2 FAILURE TO COMPLY WITH CONTRACT

42.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 6
perform or fails to comply with the terms thereof, the Agency which signed the Contrac

may terminate the Contract and proceed to award a new contract in accordance with this

Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Perfor e
Bond to complete the Contract in accordance with the terms of the Performance .
Nothing herein shall preclude the Agency from pursing additional remedies a rwise

provided by law.

4.3 CONTRACT INSURANCE AND CONTRACT LIABILITY

cessful Bidder
‘and, vy submission

43.1 In addition to the bond requirements stated in the Bid Documents
shall purchase adequate insurance for the performance of the Cq
of a Bid, agrees to indemnify and save harmless and to defen | or equitable actions
brought against the State, any Agency, officer and/or employe State, for and from
all claims of liability which is or may be the result of the stGycessfuBidder’s actions during
the performance of the Contract.

4.3.2 The purchase or nonpurchase of such insurance oifne involvement of the successful
Bidder in any legal or equitable defense of an tion brogght against the successful Bidder
based upon work performed pursuant to thefContfiact will not waive any defense which the
State, its agencies and their respective oficers, ployees and agents might otherwise
have against such claims, specifically in defense of sovereign immunity, where
applicable, and by the terms of ti§ , the State and all agencies, officers and

employees thereof shall not begfincgci responsible for the consequences of work
performed, pursuant to said cantra

4.4 RIGHT TO AUDIT RECO

441 The Owner shall he
Subcontractor u r
relate to the pasfor

ight to audit the books and records of a Contractor or any
tract or Subcontract to the extent that the books and records
of the Contract or Subcontract.

(

4.4.2 ords shall be maintained by the Contractor for a period of seven (7)
of final payment under the Prime Contract and by the Subcontractor
nd of seven (7) years from the date of final payment under the Subcontract.
ARTICLE 5: CONTRACTORS
5.1 ONTRACTING REQUIREMENTS
51.1 All contracts for the construction, reconstruction, alteration or repair of any public building

(not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address (city
or town and State only — street number and P.O. Box addresses not required) of
the subcontractor whose services the Bidder intends to use in performing the Work
and providing the material for such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any Bidder
which, as the Prime Contractor, has listed itself as the Subcontractor for any
Subcontractor unless:
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A. It has been established to the satisfaction of the awarding Agency that the
Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’
firm;

B. That the Bidder is duly licensed by the State to engage in such sp

work, if the State requires licenses; and
C. That the Bidder is recognized in the industry as a bona fid Stor
0

or Contractor in such specialty work and Subcontracto
itself as the

e
@u Bidders, and

afemployees or officers

5.1.2 The decision of the awarding Agency as to whether a Bidd
Subcontractor for a Subcontractor category shall be final and bi
no action of any nature shall lie against any awarding agencygor

because of its decision in this regard.
5.13 After such a Contract has been awarded, the succes !g i Il not substitute another
A\

Subcontractor for any Subcontractor whose name set forth in the statement which
accompanied the Bid without the written consent of thig¢awarding Agency.

5.1.4 No Agency shall consent to any substitufion ubcontractors unless the Agency is
satisfied that the Subcontractor whose nani2 is on fhe Bidders accompanying statement:

A. Is unqualified to perform t uired,;

B. Has failed to execute a N onable Subcontract;

C. Has defaulted in @ yrmance on the portion of the work covered by the
Subcontract; g

D. Is no lon

e Q ed in such business.

e contract is executed. The successful Bidder shall provide to the agency to which
ating, within 30 days of entering into such public works contract, copies of all

515

ork for such public works contract. However, if a subcontractor or independent
actor is hired or contracted more than 20 days after the Bidder entered the public works
ract the Delaware Business license of such subcontractor or independent contractor shall
be provided to the agency within 10 days of being contracted or hired.
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5.2 PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

521 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’'s Bid
statement in the performance of the Work on the public bidding, the Contractor shall b
penalized in the amount of (project specific amount*). The Agency may determine to deduc
payments of the penalty from the Contractor or have the amount paid directly to the Aggncy.
Any penalty amount assessed against the Contractor may be remitted or refunded, in
or in part, by the Agency awarding the Contract, only if it is established to the sati ion of
the Agency that the Subcontractor in question has defaulted or is no longer eng
business. No claim for the remission or refund of any penalty shall be grante
application is filed within one year after the liability of the successful Bifd 8
penalty amounts assessed and not refunded or remitted to the contracto pe reverted to
the State.

*one (1) percent of contract amount not to exceed $10,000

5.3 ASBESTOS ABATEMENT

53.1 The selection of any Contractor to perform asbestos & ‘@ ent for State-funded projects shall
be approved by the Office of Management and Budgey Division of Facilities Management
pursuant to Chapter 78 of Title 16.

54 STANDARDS OF CONSTRUCTION FOR E TECTION OF THE PHYSICALLY
HANDICAPPED

54.1 All Contracts shall conform with dara established by the Delaware Architectural
Accessibility Board unless ot iSQe pted by the Board.

5.5 CONTRACT PERFORMA

5.5.1 Any firm entering in orks Contract that neglects or refuses to perform or fails

to comply with its@er a’Agency may terminate the Contract and proceed to award a
new Contract ayequive the Surety on the Performance Bond to complete the Contract

in accorda rms of the Performance Bond.

ARTICLE 6: CONSTRUCTIO WNER OR SEPARATE CONTRACTORS

6.1 THh mmpeserves the right to simultaneously perform other construction or operations
to the Project with the Owner's own forces, and to award separate contracts in

on with other portions of the Project or other Projects at the same site.

= Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

ARTYELE 7: CHANGES IN THE WORK

A The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.
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7.2

7.3

7.3.1

7.3.2

7.3.3

ARTICLE 8:

8.1

8.2

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be b
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credi
shall be based on the ‘DPE’ wages required and the “invoice price” of the materials/equipfnent
needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expe
direct salary plus customary fringe benefits (prevailing wage rates) and docume
costs such as workman’'s compensation insurance, Social Secur , and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

@,. cost of materials
and/or equipment that is paid by the Contractor, (or subcontra W6 a material distributor,
direct factory vendor, store, material provider, or equipment “gasigg entity. Rates for
equipment that is leased and/or owned by the Contractor orqgibcontiactor(s) shall not exceed
those listed in the latest version of the “Means Buildin igfi Cost Data” publication.

“Invoice price” of materials/equipment shall be defined to mean

In addition to the above, the General Contractor is al d a fifteen percent (15%) markup
for overhead and profit for additional work ormed the General Contractor's own
forces. For additional subcontractor wor bcontractor is allowed a fifteen (15)
percent overhead and profit on chang above and beyond the direct costs
stated previously. To this amount, the ntractor will be allowed a mark-up not
exceeding seven and one half per on the subcontractors work. These mark-
ups shall include all costs includitg, ited to: overhead, profit, bonds, insurance,
supervision, etc. No markup i ;Nte n the work of the subcontractors subcontractor.
No additional costs shall 45 wed for changes related to the Contractor's onsite
superintendent/staff, or pro ager, unless a change in the work changes the project
duration and is identifi 2 £PM schedule. There will be no other costs associated
with the change or

TIME \

Time limits, e as stated in the Project Manual. By executing the Agreement, the
Contractor con that the stipulated limits are reasonable, and that the Work will be
el within the anticipated time frame.

tes; fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable
alties or other causes beyond the Contractor's control, the Contract Time shall be
nded for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and acceptance
of any part of the Work called for by the Contract, or the occupancy of the building by the
Owner, in whole or in part, previous to the completion shall not be deemed a waiver by the
Owner of his right to annul or terminate the Contract for abandonment or delay in the matter
provided for, nor relieve the Contractor of full responsibility.
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8.4

8.4.1

8.4.2

8.5

8.5.1

8.5.2

9.1.2

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule establishe
by the Agency in the Invitation To Bid, may be subject to Suspension or Debarment for one o
more of the following reasons: a) failure to supply the adequate labor supply ratio f e
project; b) inadequate financial resources; or, ¢) poor performance on the Project.”

public works project may petition the Director of the Office of Management a
Suspension or Debarment of the Contractor. The Agency shall send a s
to the Contractor within three (3) working days of filing with the Dire the Director
concludes that the petition has merit, the Director shall schedule a hearing to
determine whether to suspend the Contractor, debar the Contrg T deriy the petition.
The Agency shall have the burden of proving, by a prepondegta
the Contractor failed to perform or complete the public wor
schedule established by the Agency and failed to do so r more of the following
reasons: a) failure to supply the adequate labor sup i project; b) inadequate

pijiect within the time

financial resources; or, c) poor performance on the Upon a finding in favor of the
Agency, the Director may suspend a Contractor frof¢gidding on any project funded, in
whole or in part, with public funds for up to ar for a¥first offense, up to 3 years for a
second offense and permanently debar thg¢” Con#actor for a third offense. The Director
shall issue a written decision and shall sead a cgpy to the Contractor and the Agency.
Such decision may be appealed to the : ourt within thirty (30) days for a review
on the record.”

RETAINAGE

Delaware Code: The Agency may at the beginning of
a time schedule for the completion of the project. If the
» completion date due to the Contractor’s failure to meet their
may forfeit, at its discretion, all or part of the Contractor’'s

Per Section 6962(d)(5) a.
each public works prai

responsibilities, t
retainage.

This forfeitu ainage also applies to the timely completion of the punchlist. A
punchlist will o e prepared upon the mutual agreement of the Owner, Architect and
Once the punchlist is prepared, all three parties will by mutual agreement,
hedule for its completion. Should completion of the punchlist be delayed

APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.
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9.1.3

9.2

9.2.1

9.2.2

9.2.21

9.2.3

9.3

9.3.1

9.3.2

9.3.3

9.4

9.4.1

9.4.1.2

9.4.1.3

9.4.1.4

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial paym
the option of the Owner with respect to materials placed along or upon the siteg=e
at secured locations, which are suitable for use in the performance of the co

When approved by the agency, partial payment may include the va f [9msel and
acceptable materials of a nonperishable or noncontaminative natur have been
produced or furnished for incorporation as a permanent part 4 e ork yet to be
completed, provided acceptable provisions have been made forg

Any allowance made for materials on hand will not exceed delivered cost of the
materials as verified by invoices furnished by the Contractqg, nor will it exceed the contract
bid price for the material complete in place.

If requested by the Agency, receipted bills from all ContigCtors, Subcontractors, and material,
men, etc., for the previous payment must acco ny eachWpplication for payment. Following
such a request, no payment will be made untif'the ceipted bills have been received by the
Owner.

SUBSTANTIAL COMPLETION

When the building has been ma e for occupancy, but still requires small items of
miscellaneous work, the GV ilvdetermine the date when the project has been
substantially completed.

If, after the Work substantially completed, full completion thereof is materially
auvit of
f

delayed through e Contractor, and without terminating the Contract, the Owner
may make payg > balance due for the portion of the Work fully completed and

% nt shall be made under the terms and conditions governing final
ot constitute a waiver of claims.

e vts where commissioning is included, the commissioning work as defined in the
as must be complete prior to the issuance of substantial completion.

FAYMENT
| payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully performed
and provided that the Contractor has submitted the following closeout documentation (in
addition to any other documentation required elsewhere in the Contract Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,
Copies of all applicable warranties,

As-built drawings,
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9.4.15

9.4.1.6

9.4.1.7

9.4.1.8

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.3

10.4

ARJICLE 11:

11

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection u

foregoing conditions have been complied with, defective work corrected and all u mfactor
conditions remedied.

The Contractor shall be responsible for initiating, maintaining,
precautions and programs in connection with the performance of t
shall take all reasonable precautions to prevent damage, injur

existing property at the site or adjacent thereto. The Contra
with applicable laws ordinances, rules regulations, ers of public authorities
bearing on the safety of persons and property and otection from injury, damage, or
loss. The Contractor shall promptly remedy damage loss to property at the site caused
in whole or in part by the Contractor, a Subcontragtor, or anpone directly or indirectly employed
by any of them, or by anyone for whose actsfihey be liable.

The Contractor shall notify the Owner in
lead, PCBs, asbestos, etc. is enco

qualified specialist for the identifigati
exposure or environmental pallutiga,

ny existing hazardous material such as
the project. The Owner will arrange with a
testing, removal, handling and protection against
comply with applicable regulation laws and

ordinances. The Contractogfand ~ychidct will not be required to participate in or to perform
this operation. Upon compl s work, the Owner will notify the Contractor and Architect
in writing the area ha cigargd and approved by the authorities in order for the work to
proceed. The Contr: attach documentation from the authorities of said approval.

As required i s Chemical Information Act of June 1984, all vendors supplying
any materi e defined as hazardous, must provide Material Safety Data Sheets

caution.on the
in the wirk place, and if employees may be exposed under normal conditions or in any
L¥meemergency situation. Material Safety Data Sheets must be provided directly to
er along with the shipping slips that include those products.

ontractor shall certify to the Owner that materials incorporated into the Work are free of
sbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

INSURANCE AND BONDS

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own property
such as a field office, storage sheds or other structures erected upon the project site that
belong to them and for their own use. The Subcontractors involved with this project shall carry
whatever insurance protection they consider necessary to cover the loss of any of their
personal property, etc.
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11.2

11.3

114

115

11.6

11.7

11.7.1

11.7.2

11.7.3

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies of
all required insurance certificates called for herein, and submit one (1) copy of each certificate,
to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property a#si
out of the collapse of or structural injury to any building or structure due to demolitio

and evidence of these coverages shall be filed with and approved by the Owner.

The Contractor's Property Damage Liability Insurance shall, in addition to the co roted
herein, include coverage on all real and personal property in their care, 2 ontrol
damaged in any way by the Contractor or their Subcontractors during th construction

period on this project.
Builders Risk (including Standard Extended Coverage Insur the existing building
ntractor under this
contract. The Owner shall insure the existing building and ntents and all this new
alteration work under this contract during entire constr r the full insurable value
of the entire work at the site. Note, however, that tractor and their Subcontractors
shall be responsible for insuring building materials (insigfied and stored) and their tools and
equipment whenever in use on the project, agaiast fire daiwage, theft, vandalism, etc.

Certificates of the insurance company or conpanies ¢ ating the amount and type of coverage,
terms of policies, etc., shall be furnished r, within 20 days of contract award.

of insurance:

Contractor's Contractual Liz @ rance

Minimum coverage t

Bodily Inj \ $500,000 for each person
$1,000,000 for each occurrence

$1,000,000 aggregate

The Contractor shall, at their own \e, IN‘addition to the above) carry the following forms

erty Damage $500,000 for each occurrence
$1,000,000 aggregate

% acwr's Protective Liability Insurance

mum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence

$500,000 aggregate

Automobile Liability Insurance

Minimum coverage to be:
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11.7.4

11.7.5

11.7.5.1

11.7.5.2

11.7.6

11.7.7

11.7.71

11.7.7.2

11.7.7.3

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $500,000 per accident

Prime Contractor's and Subcontractors' policies shall include contingent and contractua
liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Compensation (including Employer's Liability):
Minimum Limit on employer's liability to be as required by law.

Minimum Limit for all employees working at one site.

Certificates of Insurance must be filed with the Owner
notice of cancellation, non-renewal, or any change in coverag
as included on certificates.

en (15) days prior
mits of liability shown

Social Security Liability

With respect to all persons at any time employed by n the payroll of the Contractor or
performing any work for or on their behalf, in conndction with or arising out of the
Contractor’s business, the Contractor shall | and exclusive liability for the payment
of any and all contributions or taxes or u ent insurance, or old age retirement
benefits, pensions or annuities now or h osed by the Government of the United
States and the State or political subdigiai eof, whether the same be measured by wages,

salaries or other remuneration paix::h persons or otherwise.

Upon request, the Contractg % r Owner such information on payrolls or employment

records as may be necessa ble it to fully comply with the law imposing the aforesaid
contributions or taxes,

If the Owner is re@yir to and does pay any and/or all of the aforesaid contributions
or taxes, the racior | forthwith reimburse the Owner for the entire amount so paid by
the Owner.

ARTICLE 12: UNCOVERING CORRECTION OF WORK

r shall promptly correct Work rejected by the Owner or failing to conform to the
ents of the Contract Documents, whether observed before or after Substantial
on and whether or not fabricated, installed or completed, and shall correct any Work
to be not in accordance with the requirements of the Contract Documents within a period
o years from the date of Substantial Completion, or by terms of an applicable special
warranty required by the Contract Documents. The provisions of this Article apply to work
done by Subcontractors as well as to Work done by direct employees of the Contractor.

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as they
consider justified to adjust the difference in value between the defective work and that required
under contract including any damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS

131

CUTTING AND PATCHING
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13.11

13.2

13.2.1

13.3

13.3.1

13.3.2

134

134.1

135

1351

13.6

136.1

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual measurements e
project site. Any discrepancies between the drawings and specifications and the elisti
conditions shall be referred to the Owner for adjustment before any work affected has

been performed.
LABORATORY TESTS

Any specified laboratory tests of material and finished articles to bej ted in the work
shall be made by bureaus, laboratories or agencies approved byfthe G wner‘and reports of
such tests shall be submitted to the Owner. The cost of the t pe paid for by the
Contractor.

O f tests and shall deliver

The Contractor shall furnish all sample materials requs
r deg.gnated agency when and where

same without charge to the testing laboratory or ot
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, ological evidence is encountered on the
surface or below the surface of the e Contractor shall notify the authorities of the
Delaware Archaeological Board pena work in the immediate area for a reasonable
time to permit those authoritie s designated by them, to examine the area and
ensure the proper removal of aeplogical evidence for suitable preservation in the State
Museum.

GLASS REPLACE EANING

all replace without expense to the Owner all glass broken during
e project. If job conditions warrant, at completion of the job the General
all glass cleaned and polished.

act conforms to the contract requirements and is free of any defect of equipment, material
orkmanship performed by the contractor or any of his subcontractors or suppliers.
However, manufacturer's warranties and guarantees, if for a period longer than two (2) years,
shall take precedence over the above warranties. The contractor shall remedy, at his own
expense, any such failure to conform or any such defect. The protection of this warranty shall
be included in the Contractor's Performance Bond.

RTICLE 14: TERMINATION OF CONTRACT

141

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor. Alternatively,
at the Owner's option, and the Owner may terminate the Contract and take possession of the
site and of all materials, equipment, tools, and machinery thereon owned by the Contractor
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and may finish the Work by whatever method the Owner may deem expedient. If the costs of
finishing the Work exceed any unpaid compensation due the Contractor, the Contractor shall
pay the difference to the Owner.

14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning e
first fiscal year for which funds are not appropriated or at the exhaustion
appropriation. The Owner may terminate this Agreement by providing written ngseg,to the
parties of such non-appropriation. All payment obligations of the Owner will
the date of termination. Notwithstanding the foregoing, the Owner agrees thj
its best efforts to obtain approval of necessary funds to continue the Agycer
appropriate action to request adequate funds to continue the Agreeme

END OF GENERAL REQUIREMENTS
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EMPLOYEE DRUG TESTING REPORT FORM

Period Ending: 6
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employee
Working on Large Public Works Projects requires that Contractors and Subcontrac
who work on Large Public Works Contracts funded all or in part with public funds s

Testing Report Forms to the Owner no less than quarterly. :

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Number of employees who worked on the jobsi e@he report period:

Number of employees subject to randomte ing the report period:

Number of Negative Results Number of Positive Results

o0 a failed or positive random test:

Authorized ntative of Contractor/Subcontractor:

(typed or printed)

Authe<iz resentative of Contractor/Subcontractor:

£

(signature)

DRUG TESTING FORMS 0081 14-1
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EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees 6
Working on Large Public Works Projects requires that Contractors and Subcontractor

who work on Large Public Works Contracts funded all or in part with public fund

notify the Owner in writing of a positive random drug test.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Name of employee with positive test result: < j
Last 4 digits of employee SSN:

Date test results received:

Action taken on employee in responsg, to g positive test result:

Authorized Repr tative ¥t Contractor/Subcontractor:

(typed or printed)

Authorized(R wsentative of Contractor/Subcontractor:
(signature)

Date:

OI’th form shall be sent by mail to the Owner within 24 hours of receipt of test
sults.

Enclose this test results form in a sealed envelope with the notation "Drug Testing
Form — DO NOT OPEN" on the face thereof and place in a separate mailing
envelope.

DRUG TESTING FORMS 00 81 14-2
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ARTICLE VIII - APPLICABLE L AWS AND REGULATIONS

" Section 801. Applicable Law.

This MCCA is incidentai to implementation of a federal program. Accordingly, this MCCA shall be governed by and
construed according to federal law as it may affect rights, remedies, and obligations of the United States.

Section 802. Governing Regulations.

To the extent not inconsistent with express terms of this MCCA, provisions of 32 CFR Part 33, Uniform | tive
Requirements for Grants and Cooperative Agreements, the DoD 3210.6R, DoD Grant and Agreement Regulas 9. OMB
. Circular A-87, and NGR 5-1/ANGI 63-101, which circular and regulations are hereby incorporated into thi by reference as if
fully set forth herein, shall govern this MCCA.

.

Section 883. Officials Not to Benefit

No member of or delepate to Congress, or resident commissioner, shall be admitted to any Wharcdor part of this agreement, or
to any benefit arising from it, in accordance with 41 U.S.C. 22. '

Section §04. Nondiscrimination.

The State covenants and agrees that by signing this agreement or accepting funds under this agresment, the recipient assures that
it will comply with applicable provision of the following, national policies #rohibising discrimination:

a. On the basis of race, color, or national origin, in Title VII of ts Act of 1964 (42 U.S.C. § 2000d et seq.), as

" implemented by DOD regulations 32 CFR Part 195.

b, On the basis of race, color, religion, sex, or national ori in
implemented by Department of Labor regulations issued 2d

ecutive Order 11246 [3 CFR, 1964-1965 Comp. p. 339], as
I'CFR Part 60);

c.  On the basis of handicap, in Section 504 of the R e m Act of 1973 (29 U.S.C. § 794) as implemented by Department of
§ 1S & CFR Part 56; and,

Justice regulations at 28 CFR part 41 and DoD Rsg s
d. On the basis of Age, in the Age Discrimifatict\Act/Of 1975 (42 U.S.C. § 6101 et seq.) as implemented by Department of Health
and Human Services regulations at 45 art

Section 805, Leobbying.

afiis ay il agrees that it will not expend any funds appropriated by Congress to pay any person for
influencing or attempting g flustieman officer or employee of any agency or a member of Congress in connection with any of the
following covered federatmpetiols: The awarding of any federal contract; the making of any federal grant; the making of any federal

ection Drug-Eree Work Place.

@ a. The State covenants and agrees that it will comply with provisions of the Drug-Free Work Place Act of 1928, (Public Law
600, Title V, Subtitle D; 41 U.S.C. § 70! et seq.) and will maintain a drug-free workplace.

b. Government-Wide Requirements for Drug-Free Workplace (Jrants), issued by the Office of Managenient and Budget and

the Department of Defense {41 USC 702) to implement provisions of the Drug-Free Work Place Act of 1988, is incorporated by
reference and the State covenants and agrees to comply with provisions thereof, including amendments that may hereafier be issqed.
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Section 807. Environmental Standards. (By signing this agreement or accepting funds under this agreement, the recipient assure
that it will):

a. Comply with applicable provision of the Clean Air Act (42 U.8.C. § 7401, et seq) and Clean Water Act (33 USC 12% )

et.seq.), as implemented by Executive Order 11738 [3 CFR, 1971-1975 comp., p.799] and Environmental Protection Agency (E
rules at 40 CFR Part 15. In accordance with the EPA rules, the recipient further agrees that it will:

- Not use any facility on the EPA’s List of Violating Facilities in performing any award that is nonexempt under 40 C

{awards of less than $100,000, and certain other awards, exempt from the EPA regulations), as long as the facili ins o
ligt.
- Notify the awarding agency if it intends to use a facility in performing this award that is on the List of es or that

the recipient knows has been recommended to be placed on the List of Violating Facilities.

b.  Identify to the awarding agency any impact this award may have on:

mply with the National
ments or other required
verse environmental impact
fication of compliaace with the

(1) The quality of the human environment, and provide help the agency may n
Environmental Policy Act (NEPA, at 42 U.S.C 4321, et .seq.) and to prepare Env1r0nment
environmental documentation. In such cases, the recipient agrees to take no action that
(e.g., physical disturbance of a site such as breaking of ground) unti! the agency provi
envircmmental irpact analysis process.

(2) Flood-prone areas, and provide help the agency may o comply“with the National Flood Insurance Act of
1968 and Flood Disaster Protection Act of 1973 (42 11.5.C. 4001, et. Seq.)/whic uire flood insurance, when available, for
Tederally assisted construction or acquisition in flood-prone areas. )

(3) Coastal zones, and provide help the agency comply with the Coastal Zone Management Act of
1972 (16 U.8.C. 1451, et seq.), concerning protection of U.S. £S0UL
{4) Coastal barriers, and provide help # y need to comply with the Coastal Barriers Resource Act (16

(5) Any existing or proposed ghimponcit ovihe National Wild and Scenic Rivers system, and provide help the
i i gic Rivi rs Act of 1968 {16 US.C. 1271 et seq.).

(6} Underground so
source, and provide help the agency comply with the Safe Drinking Water Act {42 U.S.C 300k-3).

Flag Arriers.
ernational air travel may be supported by U.S. Government funds}

Section 808. Preference for
{Any agreement under

Travel suppoy .
certificates under 49 43 or intemational air transportation of people and property to the extent that such service is
available, in accorda i e International Air Transportation Fair Competitive Practices Act of 1974 (49 U.8.C. 40118) and the
i by the Comptroller General of the United States in the March 31, 1981, amendment to Comptroller

ment and Suspensicn.,

‘W Ihe State shall not make any award or permit any award (subgrant or contract) at any tier to any party which is debarred
ended or is otherwise excluded from or ineligible for participation in federal assistance programs under Executive Order 12549

nent and Suspension”.

b. Government-Wide Debarment and Suspension (Nonprocuremnent), issued by the Office of Management and Budget and
e Department of Defense (32 CFR Part 25) to implement provisions of Execntive Order 12549 "Debarment and Suspension,” is

incorporated by reference and the State covenants and agrees fo comply with provisions thereof, including amendments that may i
hereafter be issued.

W912L.5-07-2-2002
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Section 810. Buy American Act,

The State covenants and agrees that it will not expend any funds appropriated by Congress without complying with The Buy
American Act (41 U.S.C. 10). The Buy American Act gives preference to domestic end products and domestic construction mategfl.
In addition, the Memorandum of Understanding between the United States of America and the European Economic Community
(EEC) on Government Procurement, and the North American Free Trade Agreement (NAFTA), provide that EEC and NAFTA el
products and construction materials are exempted from application of the Buy American Act.

Section 811. Relocation Assistance and Real Property Acquisition Policies.

The State covenants and assures that it will coraply with 49 CFR part 24, which implements the Uniform Relocati n
Assistance and Real Property Acquisition Policies Act of 1970 (42 U.S.C. § 4601 et seq.) and provides for Sr afyd cquissble treatment
of persons displaced by Federally assisted programs or persons whose property is acquired as a result of s(zh prg grams.

Section 812. Copeland "Anti-Kickback" Act. (4f contracts and subgranis for construction or repai)f

The State covenants and agrees that it wilt comply with the Copeland "Anti-Kickback" Wect (32 U.S.C. 874), as supplemented
in Department of Labor regulations {29 CFR Part 3). As applied to this MCCA, the Copelgnd *AmfKickback" Act makes it unlawful
to induce, by force, intimidation, threat of procuring dismissal from employment, or otherwidg, any 1 :rson employed in the
construction or repair of public buildings or public works, financed in whole or in pagf by \he DBl States, to give up any part of the
compensation to which that person is entitled under a contract of emplovment.

Section 813. Contract Work Hours and Safety Standards Act. (Constry®n contractyawarded by grantees and subgroniees in excess
of 82,000, and in excess of $2,500 for other contracts which involve the employmelt of mafanics and laborers)

The State covenants and agrees that it will comply with Sectiog T0%and" 107 of the Contract Work Hours and Safety
Standards Act (40 U.8.C. 327-330), as supplemented by Deparimgatof Layor reguiations (29 CFR Part 5). As applied to this MCCA,
the Contract Work Hours and Safety Standards Act specifies that n®labore"0r mechanic doing any part of the work contemplated by
this MCCA shall be required or permitted to work niore than 40 0gurshn any work week unless paid for alf additional hours at not less
than 1 1/2 times the basic rate of pay.

Section 814. Davis-Bacon Act. Contractor to dgmpl) with State of Delaware prevailing wage
requiremepyfls, uiylant to Delaware Code, Title 29, Section 6560

Section §15. #iNation¥iGtoric Preservation. (dny construction; acquisition, modernization, or other activity that may impact a
historic propelv.)

The State Covenants and agrees to identify to the awarding agency any property listed or eligible for listing on the National
Registeipf Historic Places that will be affected by this award, and to provide any help the awarding agency may need, with respect to
#his awara, o comply with Section 106 of the National Historic Preservation Act of 1966 (16 [1.8.C. 470, et seq.}, as implemented by
. the Allvisory Council on Historic Preservation reguiations at 36 CFR Part 800 and Executive Order 11553 (3 CFR, 1971-1975 Comp,,
p- 559

(36 CFR Part 800 requires Granis Qfficers to get comments from the Advisory Council on Historic Preservation before proceeding
with Federally assisted projects that may affect properties listed on or eligible for listing on the National Register of Historic Places.)
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Section 8i6. Hatch Act.

The State covenants and agrees to comply with the Hatch Act (5 U.8.C. 1501 - 1508 and 7324 - 7326), as implemented by
the Office of Personnel Management at 5 CFR Part 151, which limits political activity of employees or officers of State or local
governments whose employment is connected to an activity financed in whole or part with Federal fands.

Section 817. Equal Employment Opportunity. (Al construction contracts awarded in excess of $10,000 by grantees their

contraciors or subgrantees.)
al Emjloyiment
abor regl lations

.. Government funds,)

The State covenants and agrees to comply with Executive Order 11246 of September 24, 1965 entitled *
Opportunity,” as amended by Executive Order 11375 of October 13, 1967 and as supplemented in Department of
(41 CFR Chapter 60). '

Section 818. Cargo Preference. (Any agreement under which international air travel may be supporied

2 41), as implemented by
pment, materials or
be transported by ocean

The State covenants and agrees that it will comply with the Cargo Preference Act of 1954
Department of Transportation regulations at 46 CFR 381.7, which require that at least 50 percen{Wfe
commodilies procured or otherwise obtained with U.S. Government funds under this Grant,.and w
vessel, shall be transported on privately owned U.S. flag commercial vessels, if available.

Section 819. Preservation of Open Competition and Government Neutrality To pvernment Contractors' Labor

Relations on Federal and Federally Funded Construction Projects.

The State covenants and agrees that it will comply with ExecutivefOrder 43202 of February 17, 2001, Preservation of Open
Competition and Government Neutrality Towards Government Contractor|| Labr R Hations on Federal and Federally Funded

Construction Projects, as amended on April 6, 2001, E

N

"W91215-07-2-2002




DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

SECTION 033000 - CAST-IN-PLACE CONCRETE
PART 1 - GENERAL

11 SUMMARY

A.  Section includes cast-in-place concrete, including formwork, reinforceme @ ete
materials, mixture design, placement procedures, and finishes.

B. Related Sections:
1. Section 310000 "Earthwork".
2. Section 310010 "Grading".

3. Section 321021 "Aggregate Base Course".

1.2 ACTION SUBMITTALS

A.  Product Data: For each type of prod

Placing drawings that detail fabrication, bending,

B. Design Mixtures: For each concre

C.  Steel Reinforcement Shop Dra
and placement.

1.3 INFORMATION N LS

A. Material certificate

B. Materia rts.
1.4 @ ASSURANCE
A. nufacturer Qualifications: A firm experienced in manufacturing ready-mixed

ncrete products and that complies with ASTM C 94/C 94M requirements for
production facilities and equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed
Concrete Production Facilities."

B. Testing Agency Qualifications: An independent agency, qualified according to
ASTM C 1077 and ASTM E 329 for testing indicated.

CAST-IN-PLACE CONCRETE 033000 -1
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C. ACI Publications: Comply with the following unless modified by requirements in the
Contract Documents:

ACI 301, "Specifications for Structural Concrete”

ACI 117, "Specifications for Tolerances for Concrete Construction and Materials.
ACI 301, "Specification for Structural Concrete for Buildings."

ACI 318, "Building Code Requirements for Structural Concrete."

PO

D. Concrete Testing Service: Engage a qualified independent testing agency, 0
material evaluation tests and to design concrete mixtures.

PART 2 - PRODUCTS

2.1 FORM-FACING MATERIALS

A.  Smooth-Formed Finished Concrete: Form-facing p;
true, and smooth concrete surfaces. Furnish in larGg
number of joints.

th Il provide continuous,
practicable sizes to minimize

B. Rough-Formed Finished Concrete: Plywohd, er, metal, or another approved
material. Provide lumber dressed on at le ges and one side for tight fit.

2.2 STEEL REINFORCEMENT

A. Reinforcing Bars: ASTM A 61t , Grade 60, deformed.

B.
C.
D. Bolsters, chairs, spacers, and other devices for spacing, supporting,
inforcing bars and welded wire reinforcement in place. Manufacture
from steel wire, plastic, or precast concrete according to CRSI's "Manual
2.3 NCRETE MATERIALS

A. Cementitious Material: Use the following cementitious materials, of the same type,
brand, and source, throughout Project:

1. Portland Cement: ASTM C 150, Type I/II.
B. Normal-Weight Aggregates: ASTM C 33, graded.

1. Maximum Coarse-Aggregate Size: 3/4 inch nominal.
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

CAST-IN-PLACE CONCRETE 033000 - 2
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C.

2.4

2.5

Water: Potable.

ADMIXTURES

Air-Entraining Admixture: ASTM C 260.

Chemical Admixtures: Provide admixtures certified by manufacturer to be comp
with other admixtures and that will not contribute water-soluble chloride ion
those permitted in hardened concrete. Do not use calcium chloride or {3
containing calcium chloride.

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A

2. Retarding Admixture: ASTM C 494/C 494M, Type B.

3.  Water-Reducing and Retarding Admixture: ASTM C 4 4M, Type D.

4. High-Range, Water-Reducing Admixture: ASTM C 494/C , Type F.

5. High-Range, Water-Reducing and Retarding Admi : JASTM C 494/C 494M,
Type G.

6. Plasticizing and Retarding Admixture: ASTM /C 1017M, Type II.

WATERSTOPS

Flexible Rubber Waterstops: CE C with factory-installed metal eyelets, for

embedding in concrete to prevent fyassgge of fluids through joints. Factory fabricate
corners, intersections, and directi arges.

Chemically Resistant Flexi terstops: Thermoplastic elastomer rubber
waterstops with factory-jx al eyelets, for embedding in concrete to prevent
; resistant to oils, solvents, and chemicals. Factory

passage of fluids thr .% .
fabricate corners, inte tidg#, and directional changes.
Flexible PVC s: CE CRD-C 572,with factory-installed metal eyelets, for

embedding _in con to prevent passage of fluids through joints. Factory fabricate
corners, i ctions, and directional changes.

SelfyZMpaniiing Butyl Strip Waterstops: Manufactured rectangular or trapezoidal strip,
bufy Ler with sodium bentonite or other hydrophilic polymers, for adhesive bonding
0 cgncrefe, 3/4 by 1 inch.

elf-Expanding Rubber Strip Waterstops: Manufactured rectangular or trapezoidal
ip, bentonite-free hydrophilic polymer modified chloroprene rubber, for adhesive
bonding to concrete, 3/8 by 3/4 inch.

VAPOR RETARDERS

Sheet Vapor Retarder: Polyethylene sheet, ASTM D 4397, not less than 10 mils thick.
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2.7

A.

2.8

CURING MATERIALS

Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for
application to fresh concrete.

Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or k ,
weighing approximately 9 0z./sq. yd. when dry.

Moisture-Retaining Cover: ASTM C 171, polyethylene film or whij
polyethylene sheet.

Water: Potable.

Clear, Waterborne, Membrane-Forming Curing Compound: 09, Type 1,
Class B, dissipating.

Clear, Waterborne, Membrane-Forming Curing Com : STM C 309, Type 1,
Class B, nondissipating.

Retain first paragraph below if a clear, nonyellowing, soent-borne, membrane-forming
curing and sealing compound is required.

Clear, Solvent-Borne, Membrane-For
ASTM C 1315, Type 1, Class A.

ring and Sealing Compound:

1. VOC Content: Curing apg N compounds shall have a VOC content of
200 g/L or less when @ et according to 40 CFR 59, SubpartD (EPA

Method 24).
ane-Forming Curing and Sealing Compound:

Clear, Waterborne
ASTM C 1315, Type 1Nl

1. VOC Con ring and sealing compounds shall have a VOC content of
200 g/L or when calculated according to 40 CFR 59, Subpart D (EPA
Me 4).

TERIALS

ExpariSion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic
er or ASTM D 1752, cork or self-expanding cork.

CONCRETE MIXTURES

Prepare design mixtures for each type and strength of concrete, proportioned on the
basis of laboratory trial mixture or field test data, or both, according to ACI 301.

Cementitious Materials: Use fly ash, pozzolan, ground granulated blast-furnace slag,
and silica fume as needed to reduce the total amount of portland cement, which would
otherwise be used, by not less than 40 percent.

CAST-IN-PLACE CONCRETE 033000 - 4
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C. Admixtures: Use admixtures according to manufacturer's written instructions.

1. Use water-reducing, high-range water-reducing, or plasticizing admixture in
concrete, as required, for placement and workability.

2. Use water-reducing and retarding admixture when required by hig
temperatures, low humidity, or other adverse placement conditions.

3. Use water-reducing admixture in pumped concrete, concrete for heavj-
industrial slabs and parking structure slabs, concrete required to be
and concrete with a water-cementitious materials ratio below 0.50.

D. Proportion normal-weight concrete mixture as follows:

Minimum Compressive Strength: 4000 psi at 28 days.

Maximum Water-Cementitious Materials Ratio: 0.45.

Slump Limit: 3 inches, plus or minus 1 inch.

Air Content: 6 percent, plus or minus 1 percent atgboint livery for 3/4-inch
nominal maximum aggregate size.

PwpdE

2.10 FABRICATING REINFORCEMENT

A. Fabricate steel reinforcement according to C2SI' anual of Standard Practice."

211 CONCRETE MIXING \
A. Ready-Mixed Concrete: Me paich, mix, and deliver concrete according to

ASTM C 94, and furnish batch formation.

1.  When air temp a etween 85 and 90 deg F , reduce mixing and delivery
time from 1-1/& 5 75 minutes; when air temperature is above 90 deg F,

reduce mixi livery time to 60 minutes.

PART 3 - EXECU

3.1 F R
A. £ Desigiy erect, shore, brace, and maintain formwork, according to ACI 301, to support
rtical, lateral, static, and dynamic loads, and construction loads that might be
lied, until structure can support such loads.

Construct formwork so concrete members and structures are of size, shape, alignment,
elevation, and position indicated, within tolerance limits of ACI 117.

C. Chamfer exterior corners and edges of permanently exposed concrete.
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3.2

A.

3.3

3.4

EMBEDDED ITEMS

Place and secure anchorage devices and other embedded items required for adjoining

work that is attached to or supported by cast-in-place concrete. Use setting drawings,

templates, diagrams, instructions, and directions furnished with items to be embedded.

STEEL REINFORCEMENT

General: Comply with CRSI's "Manual of Standard Practice" for placing rei @ nt.

1. Do not cut or puncture vapor retarder. Repair damage and res or retarder
before placing concrete.

JOINTS

General: Construct joints true to line with faces v@ r to surface plane of
concrete.

Construction Joints: Install so strength and gfopearance of concrete are not impaired,
at locations indicated or as approved by Archtect

Contraction Joints in Slabs-on-Gra
sectioning concrete into areas as igdi
equal to at least one-fourth of ¢ ey th
1. Grooved Joints: Form tion joints after initial floating by grooving and
finishing each ed j

contraction joint
concrete surfac

m weakened-plane contraction joints,
. Construct contraction joints for a depth
ness as follows:

to a radius of 1/8 inch. Repeat grooving of
lying surface finishes. Eliminate groover tool marks on

m contraction joints with power saws equipped with
ive or diamond-rimmed blades. Cut 1/8-inch wide joints into

aterstops: Install in construction joints and at other joints indicated according to
nufacturer's written instructions.
CONCRETE PLACEMENT

Before placing concrete, verify that installation of formwork, reinforcement, and
embedded items is complete and that required inspections have been performed.

Deposit concrete continuously in one layer or in horizontal layers of such thickness that
no new concrete will be placed on concrete that has hardened enough to cause seams

CAST-IN-PLACE CONCRETE 033000 - 6
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3.6

or planes of weakness. If a section cannot be placed continuously, provide
construction joints as indicated. Deposit concrete to avoid segregation.

1. Consolidate placed concrete with mechanical vibrating equipment according to
ACI 301.

Cold-Weather Placement: Comply with ACI 306.1.

Hot-Weather Placement: Comply with ACI 301.

FINISHING FORMED SURFACES

Rough-Formed Finish: As-cast concrete texture imparted by f ' aterial with
tie holes and defects repaired and patched. Remove fins er projections that
exceed specified limits on formed-surface irregularities.

1.  Apply to concrete surfaces not exposed to publi

Smooth-Formed Finish: As-cast concrete texture impgrted by form-facing material,
arranged in an orderly and symmetrical manpg€r with a minimum of seams. Repair and
patch tie holes and defects. Remove fins and projections that exceed specified
limits on formed-surface irregularities.

1.  Apply to concrete surfaces ex&to blic view.
\)

Rubbed Finish: Apply the follg
indicated:

ooth-formed finished as-cast concrete where

1. Smooth-Rubbe
concrete surfac

producing rnagolor and texture. Do not apply cement grout other than that
created b ing process.

2. Grout-Clean ish: Wet concrete surfaces and apply grout of a consistency
of aint to coat surfaces and fill small holes. Mix one part portland cement

to ne-half parts fine sand with a 1:1 mixture of bonding admixture and
oy Add white portland cement in amounts determined by trial patches so
@ of dry grout will match adjacent surfaces. Scrub grout into voids and
gove excess grout. When grout whitens, rub surface with clean burlap and
Keep surface damp by fog spray for at least 36 hours.
Cork-Floated Finish: Wet concrete surfaces and apply a stiff grout. Mix one part
portland cement and one part fine sand with a 1:1 mixture of bonding agent and
water. Add white portland cement in amounts determined by trial patches so
color of dry grout will match adjacent surfaces. Compress grout into voids by
grinding surface. In a swirling motion, finish surface with a cork float.

Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed
surfaces adjacent to formed surfaces, strike off smooth and finish with a texture
matching adjacent formed surfaces. Continue final surface treatment of formed
surfaces uniformly across adjacent unformed surfaces unless otherwise indicated.
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3.7

A.

3.8

FINISHING FLOORS AND SLABS

General: Comply with ACI 302.1R recommendations for screeding, restraightening,
and finishing operations for concrete surfaces. Do not wet concrete surfaces.

Float Finish: Consolidate surface with power-driven floats or by hand floating if ar
small or inaccessible to power driven floats. Restraighten, cut down high spots,
low spots. Repeat float passes and restraightening until surface is left with
smooth, granular texture.

1.  Apply float finish to surfaces indicated.

Trowel Finish: After applying float finish, apply first troweling an sOwglate concrete
by hand or power-driven trowel. Continue troweling passe raighten until
surface is free of trowel marks and uniform in texture and appgaifince. Grind smooth
any surface defects that would telegraph through applied goatingg or*floor coverings.

1. Finish and measure surface so gap at any po etween concrete surface and
an unleveled, freestanding, 10-ft.- long straightedge resting on two high spots
and placed anywhere on the surface dg€s ngtexceed 1/4 inch.

Broom Finish: Apply a broom finish to exWgr crete platforms, steps, ramps, and
elsewhere as indicated.

CONCRETE PROTECTING A ,@

General: Protect freshl crete from premature drying and excessive cold or
hot temperatures. C ACI 306.1 for cold-weather protection and ACI 301 for
hot-weather protection ring.

Evaporation Re pply evaporation retarder to unformed concrete surfaces if
hot, dry, or windy tions cause moisture loss approaching 0.2 lb/sqg. ft. x h before
and duri hing operations. Apply according to manufacturer's written instructions
after pl , eeding, and bull floating or darbying concrete, but before float
fini

Moisture Curing: Keep surfaces continuously moist for not less than seven days.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-
retaining cover for curing concrete, placed in widest practicable width, with sides
and ends lapped at least 12 inches, and sealed by waterproof tape or adhesive.
Cure for not less than seven days. Immediately repair any holes or tears during
curing period using cover material and waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or
roller according to manufacturer's written instructions. Recoat areas subjected to
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heavy rainfall within three hours after initial application. Maintain continuity of
coating and repair damage during curing period.

a. Removal: After curing period has elapsed, remove curing compound
without damaging concrete surfaces by method recommended by curin
compound manufacturer.

4, Curing and Sealing Compound: Apply uniformly to floors and slabs indi a
continuous operation by power spray or roller according to manufactug itt
instructions. Recoat areas subjected to heavy rainfall within three fter

initial application. Repeat process 24 hours later and appl 2’coat.
Maintain continuity of coating and repair damage during curin

3.9 CONCRETE SURFACE REPAIRS

A. Defective Concrete: Repair and patch defective area n abproved by Architect.
Remove and replace concrete that cannot be re a atched to Architect's
approval.

3.10 FIELD QUALITY CONTROL

A. Testing and Inspecting: Owner will e ualified testing and inspecting agency to
perform field tests and mspectlons pare test reports.

\QQ

END OF SECTION 033000
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SECTION 310000 - EARTHWORK

PART 1 - GENERAL

11 SUMMARY:

A. Furnish all labor, materials, services, equipment and related items necessary to excaf
remove, transport, stockpile and dispose of all materials within the limits of the proje
required to construct the site work improvements in conformity with the dimensi
and details shown on the drawings.

1.2 SUBSURFACE SOIL DATA:
A. Available Report Information Consists of: Not applicable
1.3 PROTECTION:
A. Erosion Control: The Contractor shall incorporate i his work’schedule the Temporary

Erosion Control Measures.

B. Dust Control: Every effort shall be made by th or to keep dust to a minimum.
Spraying the ground with water or other f control shall be used wherever

possible. \O
Without limiting the generality orgpplicaiility?of other indemnity provisions of the contract, the
Contractor agrees that he shall incg and hold harmless Delaware Army National Guard
from and against all suits, agtordy, cidigis, demands, damages, costs and expenses (including
but not limited to attorney z ising out of any damage to any property whatsoever or
injury to any person whtgso n any way caused or contributed to by dust from the
Contractor’s opera .

C. Existing Utilities anc{!

Areas: The Contractor shall be responsible for the protection of

existing surfage and s&dsurface utilities and poles within and abutting the project site, trench
excavatig 1d other work areas.
PART 2-P
2.1 LS:
A. neral Fill: General fill material should consist of low-expansive materials less than 3 inches

in largest dimension, with a CBR swell of less than 1 percent. The fill material should also be
free of vegetation and deleterious materials.

B. Imported Fill: Aggregate base course and aggregate sub-base materials should meet the
material requirements as specified in Delaware Department of Transportation Standard
Specifications, latest edition. Imported fill materials should be tested by the Owner’s
representative for conformance with these recommendations prior to delivery to the project site
for the intended use.

Structural fill should consist of non-expansive granular material. The material should be well-
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graded and meet the requirements of DelDOT Type C Backfill. Imported fill materials should
be tested by the Owner’s representative for conformance with these recommendations prior to
delivery to the project site for its intended use.

C. Topsoil: Subsequent to acceptable clearing and grubbing, remove any surface material
approved by the geotechnical engineer and stockpile at a convenient location for replaceme
as topsoil under landscape work. Consult with the geotechnical engineer to determine
suitability of topsoil, and to determine stockpile location and quantity of stockpile. Soils
rejected by the geotechnical engineer as topsoil quality shall be removed.

PART 3 — EXECUTION

3.1 GRADING:

A. Notification of Schedule: The geotechnical engineer shall be natified st ontractor after
clearing and grubbing and before any fill is placed; and also at t 2 wireks in advance before
mass grading operations are scheduled to begin. Further, r shall advise the
geotechnical engineer of the proposed overall schedule f work operations.

B. General: All cuts and fills to be constructed shall onitorea*ny the geotechnical engineer or

ation, fill material, methods of

ing the grading. Written approval
shall be issued upon completion of cuts and fil iation from these specifications shall
be made except upon the written approv technical engineer and/or other public
agencies having jurisdiction.

his representative, who shall approve all foundatifn pr.

C. Preparation of Subgrades for Arg

subgrades with a
areas, loose are

g excavation should be backfilled with well-compacted
cavated soft soils may be used as fill, provided that it meets the
material. The depth of over-excavation should be extended until

& thoroughly moistening the soil to close cracks or preparing again as

orymended above. Saturation and subsequent yielding of the exposed subgrade due

clement weather and poor drainage may require over-excavation of the soft areas
replacement with well-compacted engineered fill.

Fill slopes should be designed with a maximum slope inclination of 3H:1V or flatter. Fills
placed on slopes steeper than 5H:1V should be keyed and benched into the existing
slope to provide stability of the new fill against sliding. The filling operations should start
at the lowest point and continue up in level horizontal compacted layers in accordance
with the above fill placement recommendations.

Fill slopes in excess of 5 feet in height be constructed by overfilling and cutting back to
the design slope ratio to obtain a well-compacted slope face. Track-rolling of slopes in
excess of 5 feet in height should not be accepted. In the event that over-cutting of a
slope occurs, keying and benching requirements should be implemented instead of
backfilling the slope to the design grade with sliver fills. Water should divert away from
the tops of slopes and slope planting should be provided as soon as possible to reduce
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the potential for erosion of the finished slopes.

D. Compaction Requirements: General fills and backfills should be moisture-conditioned to
about 3-percent above optimum moisture, placed in level lifts not exceeding 8-inches in
loose thickness, and compacted to at least 95 percent relative compaction.

Base course and structural fill materials should be moisture-conditioned to above 3 perce
above optimum moisture, placed in level lifts not exceeding 8-inches in loose thickness, a

in-place dry density of soil expressed as a percentage of the maximum dry density
same soil established in accordance with ASTM D 698 test procedures. Optim
the water content (percentage by dry weight) corresponding to the maximu

Because moisture-conditioning and compaction of the clayey subgra oli& are critical
elements of earthwork, the geotechnical engineer should perforfifggobser ations and soll
density tests during site grading to assist the contractor in g in required degree of

compaction and the proper moisture content. Where co
additional compactive effort should be applied with adjustme
necessary, to obtain the specified compaction.

un is less than required,
of moisture content as

3

E. Excavations: The site grading and infrastructyre
into the underlying fills and residual soils. Itis
excavated with normal excavation equi

nstruition will involve cuts and trenching
d that these materials may be

Suitable material from excavation in the fill and unsuitable material from

excavation shall be disposed of.
Drainage: Care shall be ex g grading so that areas involved will drain properly.
ing over the slopes by the temporary berms.

crete Slabs: Fill slopes should be designed with a slope
er.” Fills placed on slopes steeper than 5H:1V should be keyed and

e ratio to obtain a well-compacted slope face. Track-rolling of slopes in excess of 5
t should not be accepted. In the event that over-cutting of a slope occurs, keying
ching requirements should be implemented instead of backfilling the slope to the
esign grade with sliver fills. Water should divert away from the tops of slopes and slope
nting should be provided as soon as possible to reduce the potential for erosion of the
finished slopes.

H. Field Testing: The geotechnical engineer shall be notified at least two (2) days prior to the start
of grading. A pre-grading conference shall be held between the parties involved so as to
discuss methods of operations, site problems and scheduling. Field density tests shall be
made by the geotechnical engineer or his representative for the compaction of each fill layer.
Density tests shall be taken in the compacted material below the disturbed surface. When
these tests indicate that the density of any layer of fill or portion thereof is below the required
density, the particular layer or portion shall be reworked until the required density is obtained.
Sufficient density tests shall be made and submitted to support the geotechnical engineer’s
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certification. Contractor shall at his cost retain the services of a geotechnical engineer and
provide testing and certifications for structures, parking and roadway compaction.

I Supervision: Supervision by the geotechnical engineer shall be continuous during the grading
operations so that certification that all cut and fill areas were graded in accordance with the
accepted specifications is possible. At all times, the Contractor shall have a responsible fiel
superintendent on the project in full charge of the work with authority to make decisions.
shall cooperate with the geotechnical engineer in carrying out the work. Any instructions
to him by the geotechnical engineer shall be considered to have been given to the C or
personally.

0 r

J. Rainy Weather: No fill material shall be placed, spread or rolled during unfavgfable
~ resumed

conditions. When the work is interrupted by heavy rains, fill operations shall

K. Unforeseen Conditions: If unforeseen or undetected soil conditi sucl as soft spots, exiting
e e water or expansive
aikpense shall make all

are detected.

necessary corrective measures in the field as such conditio

3.2 UNSUITABLE EXCAVATED MATERIAL: The C¢ntr hall remove from the site all
unsuitable excavated material unless specifiegl otaerwisg by the geotechnical engineer.

Removal of the unsuitable material will n
incidental to the project.

END OF SECTION 310000 Q

r directly, but shall be considered
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SECTION 310010 - GRADING

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

DESCRIPTION

The General Requirements, Section 010000, are made a part of this section as fully as_i
repeated herein.

SECTION INCLUDES

Removal and storage of topsoil.
Rough grading the site for site structures, site paving, and building pa
Proofrolling site near the completion of excavation activities prigg to fill cad wackfill activities.

Replacement of topsoil and finish grading for planting.

RELATED SECTIONS

Section 310000 - Earthwork

PROJECT CONDITIONS \
Protect above- and below-gra @ at remain.

Protect buffer strips and.o

res to remain as a portion of final landscaping.

Protect bench mar, rvegcontrol points, existing structures, fences, sidewalks, paving, and
curbs from exca ipment and vehicular traffic.

PART 2 — PROD

psoil: Topsoil excavated on-site and imported as necessary.

1. Graded.
2. Free of roots, rocks larger than 1/2 inch, subsoil, debris, large weeds and foreign matter.

PART 3 — EXECUTION

GRADING 310010-1
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3.1 EXAMINATION
A. Verify that survey bench mark and intended elevations for the Work are as indicated.
3.2 PREPARATION
A. Identify required lines, levels, contours, and datum.
B. Stake and flag locations of known utilities.
3.3 ROUGH GRADING
A. Remove topsoil from areas to be further excavated, re-landscaped, Cyre=graded, without

mixing with foreign materials.

B. Remove subsoil from areas to be further excavated, re-la e e-graded.

D. Benching Slopes: Horizontally bench existing slopes greater®yan 1:4 to key fill material to
slope for firm bearing.

E. Stability: Replace damaged or displaced subsiil a equirements as for specified fill.
3.4 SOIL REMOVAL AND STOCKPILING
A Stockpile topsoil to be re-used o
B Stockpile soils approved fg
C. Stoc_kpiles: Use are
erosion.

35
A.
B.
C. The proofrolling shall be witnessed by the Architect/Engineer or the Architect/Engineer's
representative.
D. All unstable, pumping and/or yielding soils that are encountered shall be excavated and
replaced with approved compacted fill material.
3.6 FINISH GRADING
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A. Before Finish Grading:

1. Verify building and trench backfilling have been inspected.
2. Verify subgrade has been contoured and compacted.

B. Remove debris, roots, branches, stones, in excess of 1/2 inch in size. Remove soil
contaminated with petroleum products.

C. Where topsoil is to be placed, scarify surface to depth of 6 inches.

D. In areas where vehicles or equipment have compacted soil, scarify surface to h
inches.

E. Place topsoil in areas where seeding, sodding, and planting are indicat

F. Place topsoil where required to level finish grade.

G. Place topsoil to the following compacted thicknesses:

1. Areas to be seeded with Grass: 6 inches.

H. Place topsoil during dry weather.
l. Remove roots, weeds, rocks, and foreign matgri hile £preading.
J. Near plants spread topsoil manually to ge.
K. Fine grade topsoil to eliminate un edp and low spots. Maintain profiles and contour of
subgrade.
L. Lightly compact placed top %
3.7 TOLERANCES \
A. Finished surfaces - t
B.
C.
D. Are r paving (subgrade) - 0.05 feet.
3. CLEANING AND PROTECTION
A. Remove unused stockpiled topsoil and subsoil. Grade stockpile area to prevent standing
water.
B. Leave site clean and raked, ready to receive landscaping.
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END OF SECTION 310010
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SECTION 321000 - ASPHALT PAVING

PART 1 - GENERAL

11 SUMMARY

A. Section Includes:

1. Hot-mix asphalt paving.
B. Related Sections:

1. Section 310000 — “Earthwork”

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product indicated. Include ical data and tested physical and
performance properties.

1. Job-Mix Designs: Certification, by authorites Havillg jurisdiction, of approval of each job
mix proposed for the Work.
2. Job-Mix Designs: For each job mi 0 or the Work.
1.3 INFORMATIONAL SUBMITTALS \
A. Material Certificates: For e \Yj terial, from manufacturer.

1.4 QUALITY ASSURA

A. Manufacturer Qual l . A paving-mix manufacturer registered with and approved by the
Delaware Dent. of Traggportation.

B. Regulato wements:  Comply with materials, workmanship, and other applicable
requi f the Delaware Dept. of Transportation for asphalt paving work.
15 P CONDITIONS
A. vironmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively damp,
if rain is imminent or expected before time required for adequate cure, or if the following conditions
are not met:

1. Tack Coat: Minimum surface temperature of 60 degrees F (15.6 deg. C).

2. Asphalt Base Course: Minimum surface temperature of 40 degrees F (4.4 deg. C) and
rising at time of placement.
3. Asphalt Surface Course: Minimum surface temperature of 50 degrees F (10 deg. C) and

rising at time of placement.

ASPHALT PAVING 321000-1



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

B.

Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at a
minimum ambient or surface temperature of 40 degrees F (4.4 deg. C) for oil-based materials,
and not exceeding 95 degrees F (35 deg. C).

PART 2 - PRODUCTS

2.1

2.2

2.3

A.

B.

C.

A.

A.

3.2

A.

AGGREGATES

Coarse Aggregate: ASTM D 692, sound; angular crushed stone, crushed
crushed blast-furnace slag.

Fine Aggregate: ASTM D 1073 or AASHTO M 29, sharp-edged natur
from stone, gravel, cured blast-furnace slag, or combinations thereof.

Mineral Filler: ASTM D 242 or AASHTO M 17, rock or slag dust, hydragiic
material.

ament, or other inert

ASPHALT MATERIALS

Asphalt Binder: AASHTO M 320 or AASHTO [P 147 accordance with Delaware Dept. of
Transportation Standards.

MIXES

Hot-Mix Asphalt: Dense, hot-laié asphalt plant mixes approved by the Delaware Dept.
of Transportation and complyisg g'following requirements:

C Q
Project is loc mg

of satisfactory performance in geographical area where

1. Provide mixes with
Dept. of Transportation Type B.
aware Dept. of Transportation Type C.
ing with Delaware Department of Transportation specifications

. of Dhla
3. Surface Co s*@
ey

4, Cold Patch: CC

ION

oof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft
pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades.

Proceed with paving only after unsatisfactory conditions have been corrected.

PATCHING

Hot-Mix Asphalt Pavement: Saw cut perimeter of patch and excavate existing pavement section
to sound base. Excavate rectangular or trapezoidal patches, extending 12 inches into adjacent
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sound pavement, unless otherwise indicated. Cut excavation faces vertically. Remove
excavated material. Recompact existing unbound-aggregate base course to form new subgrade.

B. Tack Coat: Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix asphalt
paving at a rate of 0.05 to 0.15 gal./sq. yd.

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings. R
spillages and clean affected surfaces.

3.3 SURFACE PREPARATION
A. General: Immediately before placing asphalt materials, removg loosefgna“deleterious material
from substrate surfaces. Ensure that prepared subgrade is r recfive paving.
B. Herbicide Treatment: Apply herbicide according to ma urer's recommended rates and

written application instructions. Apply to dry, prepared stggrade or surface of compacted-
aggregate base before applying paving materials.

C. Tack Coat: Apply uniformly to surfaces of exigi avengent at a rate of 0.05 to 0.15 gal./sq. yd.
1. Allow tack coat to cure undisturb lying hot-mix asphalt paving.
2. Avoid smearing or staining adjoiniifg stifaces, appurtenances, and surroundings. Remove
spillages and clean affected e

3.4 HOT-MIX ASPHALT PLA

A. Machine place hot-mix h prepared surface, spread uniformly, and strike off. Place
asphalt mix by ha 9 readjinaccessible to equipment in a manner that prevents segregation of
mix. Place each c tGyrequired grade, cross section, and thickness when compacted.

C. romptly correct surface irregularities in paving course behind paver. Use suitable hand tools to
remove excess material forming high spots. Fill depressions with hot-mix asphalt to prevent
segregation of mix; use suitable hand tools to smooth surface.

5 JOINTS

A. Construct joints to ensure a continuous bond between adjoining paving sections. Construct joints
free of depressions, with same texture and smoothness as other sections of hot-mix asphalt
course.
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3.6

Clean contact surfaces and apply tack coat to joints.

Offset longitudinal joints, in successive courses, a minimum of 6 inches.
Offset transverse joints, in successive courses, a minimum of 24 inches.
Construct transverse joints at each point where paver ends a day's work and resumes work
at a subsequent time. Construct these joints using either "bulkhead" or "papered” metho
according to Al MS-22, for both "Ending a Lane" and "Resumption of Paving Operatio

Eal A

COMPACTION

General: Begin compaction as soon as placed hot-mix paving will bear roll
excessive displacement. Compact hot-mix paving with hot, hand tampers or
compactors in areas inaccessible to rollers.

1. Complete compaction before mix temperature cools to 185 deg

Breakdown Rolling: Complete breakdown or initial rolling immediat€ly aiter rolling joints and
dicated crown, grade,

requirements.

1. Average Density — Surface Course: 92 p reference maximum theoretical voidless
density according to ASTM D 20 less than 90 percent nor greater than 96
percent.

00 percent of reference maximum theoretical voidless
1, but not less than 88 percent nor greater than 96

2. Average Density — Base @
density according to
percent.

Finish Rolling: Finish m\ urfaces to remove roller marks while hot-mix asphalt is still

warm.

Edge Shaping: Whi ce is being compacted and finished, trim edges of pavement to proper
alignment. | edges while asphalt is still hot; compact thoroughly.

al rolling, do not permit vehicular traffic on pavement until it has cooled and

INSTALLATION TOLERANCES

Pavement Thickness: Compact each course to produce the thickness indicated within the
following tolerances:

1. Base Course: Plus or minus 1/2 inch.
2. Surface Course: Plus 1/4 inch, no minus.
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B.

3.8

3.9

Pavement Surface Smoothness: Compact each course to produce a surface smoothness within

the following tolerances as determined by using a 10-foot straightedge applied transversely or

longitudinally to paved areas:

1. Base Course: 1/4 inch

2. Surface Course: 1/8 inch

3 Crowned Surfaces: Test with crowned template centered and at right angle to cgown
Maximum allowable variance from template is 1/4 inch.

PAVEMENT MARKING

Restoration of any pavement markings removed is not required.

FIELD QUALITY CONTROL ;
tin
en.

Testing Agency: Owner reserves the right to engage a qualifi gency to perform tests
and inspections.

Replace and compact hot-mix asphalt where core tests were

Remove and replace or install additional hot-miy| as where test results or measurements

indicate that it does not comply with specified 4gqtitemesis.
END OF SECTION 321000

N\
\QO
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SECTION 321021 - AGGREGATE BASE COURSE

PART 1 - GENERAL

1.1 DESCRIPTION

A. The General Requirements, Section 010000, are made a part of this section as fullyfas if
repeated herein.

1.2 SECTION INCLUDES

A. Base course for asphaltic concrete paving.

B. Base course for Portland cement concrete paving.
C. Base course for slabs on grade.

D. Aggregate paving.

1.3 RELATED SECTIONS
A. Section 310010 — Grading: Preparation of si#€ior base course.

B. Section 321000 — Asphalt Paving: Bincgr surface asphalt paving courses.

N epartment Standard Specifications, latest

1.4 REFERENCES

A. Delaware Department of Tr

edition.

B. ASTM C 136 - Stand od for Sieve Analysis of Fine and Coarse Aggregates;
1993.

C. ASTM D 69 st od for Laboratory Compaction Characteristics of Soil Using
Standard 00 ft-Ibf/ft3 (600 kN-m/m3)); 1991.

D 1556 - Standard Test Method for Density and Unit Weight of Soil in Place by the

S3 ¢ne Method; 1990 (Reapproved 1996).
E. ASEMQ 1557 - Test Method for Laboratory Compaction Characteristics of Soil Using
@ ied Effort (56,000 ft-Ibf/ft3 (2,700 kN m/m3)); 1991.
F. ASTM D 2487 - Standard Classification of Soils for Engineering Purposes (Unified Soill

Classification System); 1993.
G. ASTM D 2922 - Standard Test Methods for Density of Soil and Soil-Aggregate in Place
by Nuclear Methods (Shallow Depth); 1991.

H. ASTM D 3017 - Standard Test Method for Water Content of Soil and Rock in Place by
Nuclear Methods (Shallow Depth); 1988.

l. ASTM D 4318 - Standard Test Method for Liquid Limit, Plastic Limit, and Plasticity Index
of Soils; 1993.
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15 SUBMITTALS

A. See Section 010000 - General Requirements.

B. Samples: 20 Ib sample of each type of aggregate; submit in air-tight containers to testin
laboratory.

C. Materials Sources: Submit name of imported materials source.

D. Aggregate Composition Test Reports: Results of laboratory tests on propose tua

materials used.

E. Laboratory Compaction Test Reports.

F. Local/Regional Materials: Provide a letter from the manufacture 1 the
manufacturing location of the products provided, referencing '

location specifically and distance from the manufacturing locaticito¥e project site.

G. Recycled Content Documentation: Must include the a product literature
identifying the percentage of recycled material inc d within each product used.
See the sustainable design section for further informad&in/clarification. Complete the
Recycled Content Documentation Form in A dix C ivision 1 Section

“Environmental Procedures.”

1.6 PROJECT CONDITIONS

A. Provide sufficient quantities of a

e to meet project schedule and requirements.
When necessary, store materiz itew

advance of need.

1. Separate dif s aterials with dividers or stockpile separately to prevent
intermixi
2. Prev 0
3. Pr s from erosion and deterioration of materials.
C. Verify that sur ench marks and intended elevations for the Work are as indicated.
PART 2 - PRG

oS

2.1
Aggregate Base Materials: Type B, graded aggregate, conforming to the most current
version of the Delaware Department of Transportation Standard Specifications

2. SOURCE QUALITY CONTROL

A. See Section 014000 - Quality Requirements, for general requirements for testing and
analysis of aggregate materials.

B. Test and analyze samples for compliance before delivery to site.
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C. If tests indicate materials do not meet specified requirements, change material and retest.

D. Provide materials of each type from same source throughout the Work.

PART 3 - EXECUTION
3.1 EXAMINATION

A. Verify subgrade has been inspected, gradients and elevations are correct, a @ de
is dry.

B. Notify Contractor of any variations beyond this tolerance before comm any work of
this project.

3.2 PREPARATION

A. Correct irregularities in subgrade gradient and elevation carify'ng, reshaping, and re
compacting.
B. Do not place aggregate on soft, muddy, or frozen suriefes.

3.3 INSTALLATION

A. Spread aggregate on prepared subgrad compacted thickness as shown on
drawings.

B. Under Asphalt Paving: \
1. Place aggregate to ompacted thickness as shown on the drawings.
2. Compact to fown on drawings.

C. Under Portland rete Paving:
1. t a total compacted thickness as shown on drawings.
2. sity as shown on drawings.

D. Unde
1. aggregate to a total compacted thickness as shown on drawings.

Compact to density as shown on drawings.
Q > aggregate in maximum 6 inch layers and roller compact to specified density.
Level and contour surfaces to elevations and gradients indicated.

G. Adjust moisture content as necessary to assist compaction. If excess water is apparent,
remove aggregate and aerate to reduce moisture content.

H. Use mechanical tamping equipment in areas inaccessible to compaction equipment.
34 TOLERANCES

A. Flatness: Maximum variation of 1/4 inch measured with 10 foot straight edge.

AGGREGATE BASE COURSE 321021 -3



DUNCAN READINESS CENTER DELAWARE ARMY NATIONAL GUARD
STORAGE LOT IMPROVEMENTS DEARNG CONTRACT NO. 07-2016
NEW CASTLE, DELAWARE

B. Compacted Thickness: Within 1/4 inch of specified or indicated thickness with average of
all checks equal to or greater than specified thickness.
C. Variation From True Elevation: Within +1/4 inch to within -1/2 inch.

3.5 FIELD QUALITY CONTROL

A. See Section 014000 - Quality Requirements, for general requirements for field i ctio
and testing.

B. Perform compaction density testing on compacted aggregate base co nce
with ASTM D1556, ASTM D2922, or ASTM D3017.

C. Evaluate results in relation to maximum dry density and optimun 4@ re content as
determined by ASTM D 698, (Standard Proctor).

D. If tests indicate work does not meet specified requirementd, remoy e work, replace and
retest.

E. Frequency of Tests: One per 2,000 square foot per I or as directed by Owner’s
representative.

F. Proof roll compacted aggregate at surfacesithat'wil'be under slabs-on-grade and paving

under observation of Architect/Engineer.

stockpile area to prevent stagding flurface water.

END OF SECTION 321021 \

3.6 CLEAN-UP \
A. Remove unused stockpile s,%eave area in a clean and neat condition. Grade
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SECTION 329200 - TURF AND GRASSES

PART 1 - GENERAL

11

1.2

1.3

1.4

1.5

SUMMARY
Section Includes:

1. Permanent Seeding of disturbed areas.

DEFINITIONS
Finish Grade: Elevation of finished surface of planting soil.
Surface Soil: Whatever soil is present at the top layer of the eisting Soil profile at the Project

site. In undisturbed areas, the surface soil is typically topss in gisturbed areas such as
urban environments, the surface soil can be subsoil.

ACTION SUBMITTALS

Product Data: For each type of product indicatgd.
INFORMATIONAL SUBMITTALS

Certification of grass seed.

1. Certification of eac «@ ture for turf grass sod.
Product certificates. \

DELIVERY, STORA ND HANDLING

Seed an

con C

AINTENANCE SERVICE

ackaged Materials: Deliver packaged materials in original, unopened
wing weight, certified analysis, name and address of manufacturer, and indication
nce with state and federal laws, as applicable.

Initial Turf Maintenance Service: Provide full maintenance by skilled employees of landscape
Installer. Maintain as required in Part 3. Begin maintenance immediately after each area is
planted and continue until acceptable turf is established but for not less than 60 days from the
date of planting completion.
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PART 2 - PRODUCTS

21

2.2

PART 3 - EXECUTION

3.1

3.2

3.3

A.

B.

A.

B.

A.

A.

SEED

Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Journal of S
Technology; Rules for Testing Seeds" for purity and germination tolerances.

Grass Seed Mix:
a. Install seed mixes meeting the requirements of the Delaware Dep e Q ural
Resources and Environmental Control.

MULCHES

a. Straw Mulch: Provide air-dry, clean, mildew- an
straw of wheat, rye, oats, or barley. Mulch must
Delaware Department of Natural Resources

e, salt hay or threshed
he requirements of the
ental Control.

TURF AREA PREPARATION

Newly Graded Subgrades: Loosen sub 0 a minimum depth of 4 inches Remove stones
larger than 2 inches in any dimens; S, roots, rubbish, and other extraneous matter and
legally dispose of them off Owne

1. Apply topsoil to a
is greater

of 4 inches or as specified on the drawings, whichever

.‘ planting if soil is dry. Water thoroughly and allow surface to dry

¢

Moisten prepared 4
before planting.

SEEDIN

Dofhot breadcast or drop seed when wind velocity exceeds 5 mph. Evenly distribute seed by
oviing eglal quantities in two directions at right angles to each other. Do not seed against
existmgsgi’ees. Limit extent of seed to outside edge of planting saucer.

Anchor straw mulch by crimping into soil with suitable mechanical equipment.

TURF MAINTENANCE

Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, replanting, and
performing other operations as required to establish healthy, viable turf. Roll, regrade, and replant
bare or eroded areas and remulch to produce a uniformly smooth turf. Provide materials and
installation the same as those used in the original installation.
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B. Mow turf as soon as top growth is tall enough to cut. Repeat mowing to maintain height
appropriate for species without cutting more than 1/3 of grass height. Remove no more than 1/3
of grass-leaf growth in initial or subsequent mowings.

C. Apply pesticides and other chemical products and biological control agents in accordance wit
authorities having jurisdiction and manufacturer's written recommendations.  Coordinate

applications with Owner's operations and others in proximity to the Work. Notify Owner bg&tore
each application is performed.

END OF SECTION 329200
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