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ADVERTISEMENT FOR BIDS

Sealed bids for Contract No. 3506000006A - Kent/Sussex Detox — Ellendale Facility — Phase 2 Interior
Renovations, will be received by the State of Delaware, Office of Management and Budget, Division of
Facilities Management, in the reception area of the Facilities Management Office in the Thomas Colling
Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901 until 2:00 p-m. local time.on
Monday, April 29, 2013, at which time they will be publicly opened and read aloud. Bidder bears the risk o=
late delivery. Any bids received after the stated time will be returned unopened.

Project involves the following at the Kent/Sussex Detox Facility located in Ellendale, Dela’-are: nterior
renovation of approximately 1,650 s.f. of the existing facility to include the interior fit-out for"as offies area in
an existing vacant space; within the scope of work will be demolition and electrical appuri nance s included in
the bid documents.

A MANDATORY Pre-Bid Meeting will be held on Thursday, April 18, 2013, at 10:u a.r.. at the Kent/Sussex
Detox Facility, Main Street, Ellendale, Delaware, for the purpose of establishiiiy: the lisi of subcontractors and
to answer questions. Representatives of each party to any Joint Vinty/zwmust attend this meeting.
ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR-GiD.NG ON THIS CONTRACT.

Sealed bids shall be addressed to the Division of Facilities Maragemeat.540 S. DuPont Highway, Suite 1,
Dover, DE  19901. The outer envelope should clearly indisie: "CONTRACT NO. 3506000006A -
KENT/SUSSEX DETOX — ELLENDALE FACILITY. - PHASE 2 INTERIOR RENOVATIONS -
SEALED BID - DO NOT OPEN."

Contract documents may be obtained at the office f Davis, Bowen & Friedel, Inc., 23 North Walnut Street,
Milford, DE 19963, phone (302) 424-1441, uprii teceint/Of $50.00 per set/non-refundable. Checks are to be
made payable to "Davis, Bowen & Friedel, Inc.'

Construction documents will be available [or rev ew at the following locations: Davis, Bowen & Friedel, Inc.;
Delaware Contractors Association; Associated Builders and Contractors.

Minority Business Enterprises(M.2EY Disadvantaged Business Enterprises (DBE) and Women-Owned
Business Enterprises (WBE) wi's by atforded full opportunity to submit bids on this contract and will not be
subject to discriminationson the h24is of race, color, national origin or sex in consideration of this award. Each
bid must be accomp-iu.zd by a bid security equivalent to ten percent of the bid amount and all additive
alternates. The suacessfu’, bidder must post a performance bond and payment bond in a sum equal to
100 percent of th > cont, act price upon execution of the contract. The Owner reserves the right to reject any or
all bids and téwa've aly informalities therein. The Owner may extend the time and place for the opening of
the bids frgm.thet described in the advertisement, with not less than two calendar days notice by certified
delivery, “acsmile machine or other electronic means to those bidders receiving plans.

END OF ADVERTISEMENT FOR BIDS
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

1.1 DEFINITIONS

1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

1.2 STATE: The State of Delaware.

1.3 AGENCY: Contracting State Agency as noted on cover sheet.

14 DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

1.5 BIDDING DOCUMENTS: Bidding Documents include the BiddingsR2quiremiints and the

proposed Contract Documents. The Bidding Requirements consist >f t*c dvertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instroctisns to Bidders (if
any), General Conditions, Supplementary General Condiuors, General Requirements,
Special Provisions (if any), the Bid Form (including the Noi. criusivn Statement), and other
sample bidding and contract forms. The proposed Con*iact Nocuments consist of the form of
Agreement between the Owner and Contractor, as well a: the Drawings, Specifications
(Project Manual) and all Addenda issued prior to<xecut.an.«. the Contract.

1.6 CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to ¥idder, (if any), General Conditions, Supplementary
General Conditions, General Requiren.cuts, Special Provisions (if any), the form of
agreement between the Owner and the Zonuictor, Drawings (if any), Specifications (Project
Manual), and all addenda.

1.7 AGREEMENT: The forniof the A_reement shall be AIA Document A101, Standard Form
of Agreement between Oviner and Contractor where the basis of payment is a
STIPULATED SUM. lithe < ase of conflict between the instructions contained therein and
the General Reairements herein, these General Requirements shall prevail.

1.8 GENERAY REQUTPLMENTS (or CONDITIONS): General Requirements (or conditions)
are instructicus | ertaining to the Bidding Documents and to contracts in general. They
contrin, in swimary, requirements of laws of the State; policies of the Agency and
inZu rctions to bidders.

1.9 SPi'CIAL PROVISIONS: Special Provisions are specific conditions or requirements
pecidiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

1.29 ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

1.11 BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

00 21 13 \ Instructions to Bidders 586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

AlMTIC L2 2:

Z.1

2.1.1

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Wor.:
described in the Bidding Documents as the base, to which Work may be added or frem
which Work may be deleted for sums stated in Alternate Bids (if any are required t5 be st *ea
in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, vtherc.app! cable, to
be added to or deducted from the amount of the Base Bid if the corresganding c.iange in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where app'icaile, as a price per unit of
measurement for materials, equipment or services or a poruan/ur wxz Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with an . for'the Contract, or which is liable,
and which engages to be responsible for the Con. 2 ior's payments of all debts pertaining to
and for his acceptable performance of the Work for vihich he has contracted.

BIDDER'S DEPOSIT: The security ~‘esi_nated in the Bid to be furnished by the Bidder as a
guaranty of good faith to enter int7 a ¢ontrac? with the Agency if the Work to be performed
or the material or equipment to b= fu..‘ushe is awarded to him.

CONTRACT: The writte., agreem .nt covering the furnishing and delivery of material or
work to be performed.

CONTRACTOR+" Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRAC "OR: An individual, partnership or corporation which has a direct contract
with ¢ contrantrs to furnish labor and materials at the job site, or to perform construction
lak0iand furnish material in connection with such labor at the job site.

CO.TTRACT BOND: The approved form of security furnished by the contractor and his
sure.y as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS
PRE-BID MEETING
A pre-bid meeting for this project will be held at the time and place designated. Attendance

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

2.2 By submitting a Bid, the Bidder represents that:

22.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with 1.2
requirements of the proposed Contract Documents.

223 The Bid is based upon the materials, equipment, and systems required by the,Bidd ng
Documents without exception.

2.3 JOINT VENTURE REQUIREMENTS

2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified ar. ! cazable to complete
the Work with their own forces.

232 Included with the Bid submission, and as a requiremer<wibic)a copy of the executed Joint
Venture Agreement shall be submitted and signed by ¢ il Joint Venturers involved.

233 All required Bid Bonds, Performance Bonds, Matslial and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

234 All required insurance certificates shall nome bc h Joint Venturers.

235 Both Joint Venturers shall sign the'%1d Porm and shall submit a valid Delaware Business
License Number with their Pid or.cha!*state that the process of application for a Delaware
Business License has beentnitiated.

23.6 Both Joint Venturers sha:'.incl’ de their Federal E.I. Number with the Bid.

237 In the event of » m-adatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendan- <

23.8 Due to exceptioval circumstances and for good cause shown, one or more of these provisions
mz}, be waived at the discretion of the State.

2.4 ASTIGNMENT OF ANTITRUST CLAIMS

24.1 71> consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

00 21 13\ Instructions to Bidders 586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

3.1.1

32

3.2.1

322

323

324

325

33

23,

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the”Arch.iect
immediately.

The Agency and Architect may make copies of the Bidding Documer:s availab e on the
above terms for the purpose of obtaining Bids on the Work. No liconse ¢r greiit of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DOZ U MENTS

The Bidder shall carefully study and compare the Bid~iig Docuiments with each other, and
with other work being bid concurrently or presently i nder ¢ nstruction to the extent that it
relates to the Work for which the Bid is subinittec).shiil examine the site and local
conditions, and shall report any errors, inconsiteicies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification r interpretation of the Bidding Documents
shall make a written request to thesrchitect »¢ least seven days prior to the date for receipt of
Bids. Interpretations, corrections a.'t chaliges to the Bidding Documents will be made by
written Addendum. Interpretitions;.coilections, or changes to the Bidding Documents made
in any other manner shall 1.2t be binc ing.

The apparent silence of .2 spr Cifications as to any detail, or the apparent omission from it of
detailed descriptisn concerning any point, shall be regarded as meaning that only the best
commercial pra-tic? is to prevail and only material and workmanship of the first quality are
to be used..I'1hof o f specification compliance will be the responsibility of the Bidder.

Unless other.risC provided in the Contract Documents, the Contractor shall provide and pay
for"c!l permits, labor, materials, equipment, tools, construction equipment and machinery,
water, 1.=at, utilities, transportation, and other facilities and services necessary for the proper
exe. ution and completion of the Work.

1ne Owner will bear the costs for all impact and user fees associated with the project.

SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any proposed
substitution. The specification of a particular manufacturer or model number is not intended
to be proprietary in any way. Substitutions of products for those named will be considered,
providing that the Vendor certifies that the function, quality, and performance characteristics
of the material offered is equal or superior to that specified. It shall be the Bidder's

586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

responsibility to assure that the proposed substitution will not affect the intent of the design,
and to make any installation modifications required to accommodate the substitution.

332 Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for «n
evaluation. The burden of proof of the merit of the proposed substitution is unon ‘he
proposer. The Architect’s decision of approval or disapproval shall be final. The Aichitert 15
to notify Owner prior to any approvals.

333 If the Architect approves a substitution prior to the receipt of Bids, such anprewval sk all be set
forth in an Addendum. Approvals made in any other manner shall not = bu.ding

334 The Architect shall have no obligation to consider any substitutions atic - the Contract award.

3.4 ADDENDA

3.4.1 Addenda will be mailed or delivered to all who are ki own b, the Architect to have received

a complete set of the Bidding Documents.

3.4.2 Copies of Addenda will be made available for inspaction wherever Bidding Documents are
on file for that purpose.
3.43 No Addenda will be issued later t"an 4 da;s prior to the date for receipt of Bids except an

Addendum withdrawing the reaues.(or Pids or one which extends the time or changes the
location for the opening of bi/s.

3.44 Each bidder shall ascertain prior 10 submitting his Bid that they have received all Addenda
issued, and shall ackncwleds: their receipt in their Bid in the appropriate space. Not
acknowledging i1 issued addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4: BIDDINU' PG TEDURES

4.1 PPL°ARATION OF BIDS
4.1.1 Sucmit the bids on the Bid Forms included with the Bidding Documents.
4.12 submit the original Bid Form for each bid. Bid Forms may be removed from the project

manual for this purpose.

4.3 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and figures,

in case of discrepancy between the two, the written amount shall govern.

4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid.

00 21 13 \ Instructions to Bidders 586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

4.1.6

4.1.10

4.2

421

422

43.1

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible
for verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

Each copy of the Bid shall include the legal name of the Bidder and a statement viethe: the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and exch ¢ py
shall be signed by the person or persons legally authorized to bind the Bid<cr to o coiiract.
A Bid by a corporation shall further give the state of incorporation and<hav» the  orporate
seal affixed. A Bid submitted by an agent shall have a current Power-f Atori.ly attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form insiuc>d with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projects for he Sta e of Delaware or any agency
thereof, preference in employment of laborers, wsrkers ar micchanics shall be given to bona
fide legal citizens of the State who have establihed citizenship by residence of at least 90
days in the State.

BID SECURITY

All bids shall be accompanied bv a J<posi*‘of either a good and sufficient bond to the agency
for the benefit of the agency, (vith.aarpiiate surety authorized to do business in this State, the
form of the bond and the urey to e approved by the agency, or a security of the bidder
assigned to the agency, for a sum equal to at least 10% of the bid plus all add alternates, or in
lieu of the bid bond a security <.eposit in the form of a certified check, bank treasurer’s check,
cashier’s check, rioney order, or other prior approved secured deposit assigned to the State.
The bid bond 1::ed (ot be for a specific sum, but may be stated to be for a sum equal to 10%
of the bid riul all ~dd/alternates to which it relates and not to exceed a certain stated sum, if
said sum . equa, to at least 10% of the bid. The Bid Bond form used shall be the standard
OMP: form (. ‘t>_ned).

The Agency has the right to retain the bid security of Bidders to whom an award is being
cor tidered until either a formal contract has been executed and bonds have been furnished or
the ¢ pecified time has elapsed so the Bids may be withdrawn or all Bids have been rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with
their Bid a completed List of Sub-Contractors included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-responsive
unless the completed list is included.

586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

432 Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

433 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance
with the provisions of this law. Also, if a Contractor elects to list themselves as a
Subcontractor for any category, they must specifically name themselves on the Bid Form ar.*
be able to document their capability to act as Subcontractor in that category in accordaice

with this law.
4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
4.4.1 During the performance of this contract, the contractor agrees as follows:
A. The Contractor will not discriminate against any emplo,=e r applicant for

employment because of race, creed, color, sex or n<uchal origin. The Contractor
will take affirmative action to ensure the appi.cari,~u=2 employed, and that
employees are treated during employment, withGuoreg rd to their race, creed, color,
sex or national origin. Such action shall inclu' le, but | ot be limited to, the following:
Employment, upgrading, demotion ¢ trassfer, recruitment or recruitment
advertising; layoff or termination; rates «f »ay or other forms of compensation; and
selection for training, including apprenticehip. The Contractor agrees to post in
conspicuous places available to finplcees and applicants for employment notices to
be provided by the contracting ag ey s :tting forth this nondiscrimination clause.

B. The Contractor will, in all s citatlons or advertisements for employees placed by or
on behalf of the (ontracto. state that all qualified applicants will receive
consideration for ¢mupioyme at without regard to race, creed, color, sex or national

origin."
4.5 PREVAILING WAGE REQUIREMENT
4.5.1 Wage Provisions. 'n iccordance with Delaware Code, Title 29, Section 6960, renovation

projects vhose vtal cost shall exceed $15,000, and $100,000 for new construction, the
minirwum weJelates for various classes of laborers and mechanics shall be as determined by
the’r epartment of Labor, Division of Industrial Affairs of the State of Delaware.

452 The prevailing wage shall be the wage paid to a majority of employees performing similar
wor . as reported in the Department’s annual prevailing wage survey or in the absence of a
uidjority, the average paid to all employees reported.

453 The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.

454 The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

4.5.5

4.6

4.6.1

4.6.2

4.6.3

4.64

4.6.5

4.7

4.7.1

4.7.2

4.7.3

ARITCLE 5:

5.1

5.1.1

Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department
of Labor shall keep and maintain the sworn payroll information for a period of 6 months
from the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with e
Bid in a sealed opaque envelope. Address the envelope to the party receiving the Lids.
Identify with the project name, project number, and the Bidder's name and addres: If he
Bid is sent by mail, enclose the sealed envelope in a separate mailing er'velopc. win the
notation "BID ENCLOSED" on the face thereof. The State is not responsihle fr th: opening
of bids prior to bid opening date and time that are not properly marked

Deposit Bids at the designated location prior to the time and date for re.=ir? of bids indicated
in the Advertisement for Bids. Bids received after the time sud late for receipt of bids wilt
be marked “LATE BID” and returned.

Bidder assumes full responsibility for timely deliver, at loc ition designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and w1 not receive consideration.

Withdrawn Bids may be resubmittec> upto the date and time designated for the receipt of
Bids, provided that they are then filty ir*cor Jiiance with these Instructions to Bidders.

MODIFICATION OR WITE DR A (' BIDS

Prior to the closing datn for re.2ipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper 1'enti’.cation to the Architect. A request for withdraw by letter or
fax, if the Archit=Ct is notified in writing prior to receipt of fax, is acceptable. A fax directing
a modification” n t'.e bid price will render the Bid informal, causing it to be ineligible for
considerati<ii df awara. Telephone directives for modification of the bid price shall not be
permitted .07 w1 have no bearing on the submitted proposal in any manner.

Bilcars submitting Bids that are late shall be notified as soon as practicable and the bid shall
be retun ved.

A Fid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and Bidder

so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of the Bid
opening.

CONSIDERATION OF BIDS
OPENING/REJECTION OF BIDS

Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

5.12

5.2

5.2.1

522

523

524

525

53

5.3.1

The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.

COMPARISON OF BIDS

After the Bids have been opened and read, the bid prices will be compared and thC resu't o1
such comparisons will be made available to the public. Comparisons of the Bia., may be
based on the Base Bid plus desired Alternates. The Agency shall have th< righeto “Ceept
Alternates in any order or combination.

The Agency reserves the right to waive technicalities, to reject any « all' 3ids, or any portion
thereof, to advertise for new Bids, to proceed to do the Work otherw.se, r to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in*iic hest interest of the State.

An increase or decrease in the quantity for any item issiGcumti cient grounds for an increase
or decrease in the Unit Price.

The prices quoted are to be those for which the n.atelial will be furnished F.O.B. Job Site and
include all charges that may be imposed during the |.2tiod of the Contract.

No qualifying letter or statements i, o1 attach :d to the Bid, or separate discounts will be
considered in determining the lovs'Bidsexciyt as may be otherwise herein noted. Cash or
separate discounts should be comou.:u ans’incorporated into Unit Bid Price(s).

DISQUALIFICATION O BiuDEF S

An agency shall determ.ne th it each Bidder on any Public Works Contract is responsible
before awarding/.he Contract. Factors to be considered in determining the responsibility
of a Bidder inCud-.

A. 1he/B1'der’s financial, physical, personnel or other resources including
Subuoriracts;

R, The Bidder’s record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

00 21 13 \ Instructions to Bidders 586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

532

533

533.1

5332

5333

5334

5335

53.3.6

5.3.3.7

54

5.4.1

5.4.2

5.4.3

544

5.4.5

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

In addition, any one or more of the following causes may be considered as sufficient far ti.»
disqualification of a Bidder and the rejection of their Bid or Bids.

More than one Bid for the same Contract from an individual, firm or corporation vnder che
same or different names.

Evidence of collusion among Bidders.
Unsatisfactory performance record as evidenced by past experience.

If the Unit Prices are obviously unbalanced either in excess ¢ hLivvreasonable cost analysis
values.

If there are any unauthorized additions, inter’neatic». ~onditional or alternate bids or
irregularities of any kind which may tend tc.riake the Bid incomplete, indefinite or
ambiguous as to its meaning.

If the Bid is not accompanied by th reqired Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifica’ ions-cSthe Bid are noted on the Bid Form.
ACCEPTANCE OF B’D AN.X AWARD OF CONTRACT

A formal Contrz.¢ shall be executed with the successful Bidder within twenty (20) calendar
days after the a.ar. of the Contract.

Per Secticn 09¢2(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any poklic works contract within thirty (30) days of the bid opening to the lowest
respansive and responsible Bidder, unless the Agency elects to award on the basis of best
walue, .» which case the election to award on the basis of best value shall be stated in the
Inv tation To Bid.”

rach Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award. Bonds shall be for the benefit of the Agency with surety in

586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

the amount of 100% of the total contract award. Said Bonds shall be conditioned upon the
faithful performance of the contract. Bonds shall remain in affect for period of one year after
the date of substantial completion.

54.6 If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within
twenty (20) calendar days after the date of official Notice of the Award of the Contract, their
Bid guaranty shall immediately be taken and become the property of the State for the bene.t
of the Agency as liquidated damages, and not as a forfeiture or as a penalty. Award will u:2n
be made to the next lowest qualified Bidder of the Work or readvertised, as the A<ency nay
decide.

5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.2., 1vderal :mployer
identification number or social security number) or a Delaware busines= licinse “iumber, and
should the vendor be awarded a contract, such vendor shall privid “u» tue agency the
taxpayer identification or Delaware business license numbers o1 sucli subcontractors.
Such numbers shall be provided on the later of the date efi vihich such subcontractor is
required to be identified or the time the contract is exeCted. “P=ior to execution of the
resulting contract, the successful Bidder shall be requisci*¢o produce proof of its Delaware
business license if not provided in its bid.

5.4.8 The Bid Security shall be returned to the succes:.S1'’3idder upon the execution of the formal
contract. The Bid Securities of unsuccessful bial=rs shall be returned within thirty (30)
calendar days after the opening of the Bj<s.

ARTICLE 6: POST-BID INFORMATION

6.1 CONTRACTOR’S QUALIE CAT'OINTATEMENT

6.1.1 Bidders to whom award o1'a Contract is under consideration shall, if requested by the
Agency, submit a properly /:xecuted AIA Document A305, Contractor’s Qualification
Statement, unles='such a statement has been previously required and submitted.

6.2 BUSINESS DEL'GHMATION FORM

6.2.1 Succsssful vidder shall be required to accurately complete an Office of Management and
By et Business Designation Form for Subcontractors.

ARTICLE 7/ PEKTORMANCE BOND AND PAYMENT BOND

7.1 bUND REQUIREMENTS

7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, shail
be included in the Bid.

v.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

7.13 The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS

00 21 13\ Instructions to Bidders 586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

7.2.1 The bonds shall be dated on or after the date of the Contract.

722 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of
the surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Wik wn' be
written on AIA Document A101, Standard Form of Agreement Between. Oviner /.nd

Contractor Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS

586B031.H02 Instructions to Bidders / 00 21 13
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DHSS KENT/SUSSEX DETOX
ELLENDALE - FACILITY RENOVATIONS — PHASE 2
SUSSEX COUNTY, DELAWARE

SECTION 00 41 13

BID FORM

For Bids Due: To: Office of Management & Budget
Division of Facilities Management
Thomas Collins Building
540 S. DuPont Hwy
Dover, Delaware 19901

Name of Bidder: y
Delaware Business License No.: Taxpayer ID No.:/___

(Other License Nos.):

Phone No.: ( ) - Fax No.: { ) -

The undersigned, representing that he has read and understzids ti> Biiding Documents for the construction of the DHSS
Kent/Sussex Detox — Ellendale — Facility Renovations — Phi we 2-projec. and that this bid is made in accordance therewith, that he
has visited the site and has familiarized himself with the loe=*.cot, ‘itiors under which the Work is to be performed, and that his bid is
based upon the materials, systems and equipment describe 1 in#1z. Biading Documents without exception, hereby proposes and agrees
to provide all labor, materials, plant, equipment, supplics, transpe it and other facilities required to execute the work described by the
aforesaid documents for the lump sum itemized below:

¢ )

586B031.H02 Bid Form /00 41 13
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DHSS KENT/SUSSEX DETOX
ELLENDALE - FACILITY RENOVATIONS — PHASE 2
SUSSEX COUNTY, DELAWARE

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact tiey 1.3y 1 ave.

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, 244" \e uad/rsigned shall
abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity i»"aiy bil received.
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to his%id.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of ai. the == within calendar days of
the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comp’y v ith all requirements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or acc ptins; this'0id, in awarding the contract to him or in the
prosecution of the work required; that the bid is legal and firm; that he has n., directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free.competit.ve bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bide. shall. within twenty (20) calendar days, execute the agreement
in the required form and deliver the Contract Bonds, and Insurare Cortity ies, required by the Contract Documents.

I am/ We are an Individual / a Partnership / a Corporation

By _<rading as
(Individual’s / General Partner’s / Corporate )lame)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )

(SEAL)

( Title )
Date:

ATTACUHMENTS
Sub-Contractor List
Non-Collusion Statement
Bid Security
(Others as Required by Project Manuals)

00 41 13\ Bid Form 586B031.H02
Page 2
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DHSS KENT/SUSSEX DETOX
ELLENDALE - FACILITY RENOVATIONS — PHASE 2
SUSSEX COUNTY, DELAWARE

BID FORM

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, particip tewin any
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal sukinittc! th.: date (o

the Office of Management and Budget, Division of Facilities Management).

All the terms and conditions of Contract No. # have been thoroughly examined and are unders nod.

NAME OF BIDDER: PN N\

AUTHORIZED REPRESENTATIVE
(TYPED): -

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires _ . NOTARY PUBLIC

~Hl. PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

00 41 13\ Bid Form 586B031.H02
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 43 13
BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That: sy N

of in the County of _
and State of as Principal, and . W A
of in the County of
and State of as Surety, legally authorized to do business in the®Stai= of Delaware
(“State”), are held and firmly unto the State in the sum of -
Dollars ($ ), or percent nut to'ex eed
Doliars (§__ )
of amount of bid on Contract No. , to be paid tc the State for the use and
benefit of (insert State age. v nu.ue) for which payment

well and truly to be made, we do bind ourselves, our and each of our"neiis, txecutors, administrators, and
successors, jointly and severally for and in the whole firmly by these [ -esents

NOW THE CONDITION OF THIS OBLIGATION IS {1"CH That if the above bonded Principal
who has submitted to the ___(insert State agency name) a
certain proposal to enter into this contract for the furni“ning »f certain material and/or services within the
State, shall be awarded this Contract, and if said Priacipal sh il well and truly enter into and execute this
Contract as may be required by the terms of this Ceditrast and/approved by the
(insert State agency noxe)ais Contract to be entered into within twenty days after
the date of official notice of the award therof #waclordance with the terms of said proposal, then this
obligation shall be void or else to be and reiiain 1n fir.l force and virtue.

Sealed with seal and dated th.x day of in the year of our Lord two
thousand and (20__ ).

SEALED, AND DELIVERFL N JYF
Prcrerie o f

Name of Bidder (Organization)

Corp rate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:
Title
586B031.H02 Bid Bond / 00 43 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 52 13

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Cwner « nd
Contractor” AIA Document A101-2007.

586B031.H02 Standard Form of Agreement Between Owner and Contractor / 00 52 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007. Where a rortic |
of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form of Agreement shall remc. = in

effect.

ARTICLE 5: PAYMENTS
5.1 PROGRESS PAYMENTS
5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is receivea ™, the architect that meets all

requirements of the Contract, payment shall be made oy ti.> Civner not later than 30 days
after the Owner receives the valid Application for,Pz yment,’

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION
Check Other — and add the folloving ~enter.ce:
"Any remedies available in ] 'w.#. 11 equity."

ARTICLE 8: MISCELLANEOUS ROV 3IONS

8.2 Insert the follo ving:

"Payments ars ue 7J days after receipt of a valid Application for Payment. After that 30
day perioc interest may be charged at the rate of 1% per month not to exceed 12% per
anrum."

85 lete paragraph 8.5 in its entirety and replace with the following:
“T'.e Contractor’s representative shall not be changed without ten days written notice to the

Owner.”

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR

586B031.H02 Supplement to Agreement Between Owner & Contractor A101-2007 / 0054 13
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.13

PERFORMANCE BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , @l prin ipal
(“Principal”), and .a corporation, legan: auhirized

to do business in the State of Delaware, as surety (“Surety”), are held and firmly bouna unto the
(“Owner”) (insert State agenc® rnre), in the
amount of ($ ), to be paid to Owner, for which piyn 2nt \ell and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, adiiistr itions, successors
and assigns, jointly and severally, for and in the whole, firmly by these presents

Sealed with our seals and dated this day of ,20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, thz: it Princ pal, who has been awarded by
Owner that certain contract known as Contract No. & » “dated the day of

, 20__ (the “Contract”), which Contract is incorpc ated herein by reference, shall well and
truly provide and furnish all materials, appliances and tesisand pe.form all the work required under and
pursuant to the terms and conditions of the Contract and he Coi tract Documents (as defined in the Contract)
or any changes or modifications thereto made as thiein provided, shall make good and reimburse Owner
sufficient funds to pay the costs of completing the (‘on‘iact that Owner may sustain by reason of any failure
or default on the part of Principal, and shal"aiso ‘nd¢mnify and save harmless Owner from all costs,
damages and expenses arising out of or by 12250n f the performance of the Contract and for as long as
provided by the Contract; then this obligatien sh2! be void, otherwise to be and remain in full force and
effect.

Surety, for value received, hereky stipulates and agrees, if requested to do so by Owner, to fully perform
and complete the work to be peritined- under the Contract pursuant to the terms, conditions and covenants
thereof, if for any cause Pricip ! fai's or neglects to so fully perform and complete such work.

Surety, for value reccived, for itself and its successors and assigns, hereby stipulates and agrees that the
obligation of Surely «ad its bond shall be in no way impaired or affected by any extension of time,
modification, orisiion, addition or change in or to the Contract or the work to be performed thereunder, or
by any payme t there inder before the time required therein, or by any waiver of any provisions thereof, or
by any assigamanat. subletting or other transfer thereof or of any work to be performed or any monies due or
to becoryaudne ‘hereunder; and Surety hereby waives notice of any and all such extensions, modifications,
omissiuns, additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expasslyvistipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or
o1, *2a to be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
Contract shall in any way whatsoever affect the obligation of Surety and its bond.

586B031.H02 Performance Bond / 00 61 13.13
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address: B NV A

By: - (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name: _

Witness or Attest: Addiess:

oy: (SEAL)

Name: tan =
'T‘if‘.:.

(Corporate Seal)

00 61 13.13 \ Performance Bond 586B031.H02
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.16

PAYMENT BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, 7S ptivicipal
(“Principal”), and , a corporation, legally autho1 zed to do

business in the State of Delaware, as surety (“Surety”), are held and firmly\bouns unto the
(“Owner”) (insert State ugency .name), in the
amount of $ ). to be paid to Owner, for which p.rinen well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors. admiiirations, successors
and assigns, jointly and severally, for and in the whole firmly by these presesits.

Sealed with our seals and dated this day of A,
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, ¢uat if Prucipal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of

,» 20__ (the “Contract”), which Contract is<incorporated herein by reference, shall well and
truly pay all and every person furnishing materials <>r per.>rming labor or service in and about the
performance of the work under the Contract, all and svery Lums of money due him, her, them or any of them,
for all such materials, labor and service for which i rip<ipal 1s liable, shall make good and reimburse Owner
sufficient funds to pay such costs in the complsuun ¢<th< Contract as Owner may sustain by reason of any
failure or default on the part of Principal, and sh«ii 2'so indemnify and save harmless Owner from all costs,
damages and expenses arising out of or by veasan‘of the performance of the Contract and for as long as
provided by the Contract; then this obilration shall be void, otherwise to be and remain in full force and
effect.

Surety, for value received, for 1.:7if and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and /s tenasiall be in no way impaired or affected by any extension of time,
modification, omission, addi?on o change in or to the Contract or the work to be performed thereunder, or
by any payment therender beiiie the time required therein, or by any waiver of any provisions thereof, or
by any assignment,‘suc'stting or other transfer thereof or of any work to be performed or any monies due or
to become due #iciaundes; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, ad itions, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressly st.puintes nd agrees that any and all things done and omitted to be done by and in relation to
assigneessubcontractors, and other transferees shall have the same effect as to Surety as though done or
omittéd to e done by or in relation to Principal.

Surc‘v hereby stipulates and agrees that no modifications, omission or additions in or to the terms of the
Cuntraci shall in any way whatsoever affect the obligation of Surety and its bond.

Aly proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

586B031.H02 Payment Bond \ 00 61 13.16
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

Witness or Attest:

Name:

(Corporate Seal)

Witness or Attest:

Name:

(Corporate Seal)

PRINCIPAL

Name:

Address:

By:

Name:
Title:

SURETY

Name:

(3EAL)

Address: =

(SEAL)

Hamo:
T

00 61 13.16 \ Payment Bond
Page 2
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 72 13

GENERAL CONDITIONS TO THE CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects Docun =nt Z.IA
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is pa't of ti's project
manual as if herein written in full.

586B031.H02 General Conditions to the Contract / 00 72 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 73 13

SUPPLEMENTARY GENERAL CONDITIONS A201-2007

]

The following supplements modify the “General Conditions of the Contract for Construction,” ATA Document £201-!
2007. Where a portion of the General Conditions is modified or deleted by the Supplementary Conditions, the 1malter |
portions of the General Conditions shall remain in effect. |

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER @R o't SE’ARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS ANO) CLiv PLETION

10. PROTECT’*N OF PERSONS AND PROPERTY
11. INSUKANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK
13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT
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ARTICLE 1: GENERAL PROVISIONS

1.1

1.1.1

1.2

1.5

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions <o Bic ler,
sample forms, the Bid Form, the Contractor’s completed Bid and the Award I etier,”

Add the following Paragraph:

1.1.1.1 In the event of conflict or discrepancies among the Contruci Documents, the
Documents prepared by the State of Delaware, L vis'on of Facilities
Management shall take precedence over all oth<r ¢ >cuments.

CORRELATION AND INTENT OF THE CONTRAC T DG TUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency betweun the Drawings and the Specifications,
or within either document/not \larified by addendum, the better quality or
greater quantity of worl»shull be rovided in accordance with the Architect’s
interpretation.

1.2.5 The word “PROVIRE s used in the Contract Documents shall mean
“FURNISH #NL INS"'ALL” and shall include, without limitation, all labor,
materials, equip meur, transportation, services and other items required to
complete th> Wo k.

1.2.6 Ti= vord “PRODUCT” as used in the Contract Documents means all
wate.iale; systems and equipment.

OWMERSH™® F/AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INZ TRUMENTS OF SERVICE

Del=ste Paragraph 1.5.1 in its entirety and replace with the following:

“all pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

00 73 13\ Supplementary General Conditions 586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including
name, address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

2.2

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the costs to acour«.cij=identify the location of
all underground utilities in the area of their excavatiGiiand,shall bear all cost for any
repairs required, out of failure to accurately identify ‘aid uti ities.”

Delete Subparagraph 2.2.5 in its entirety and suastiwute the following:

2.2.5 The Contractor shall be fiinishid free of charge up to five (5) sets of the

Drawings and Project Mancals. ; .dditional sets will be furnished at the cost
of reproduction, postge and horidling.

ARTICLE 3: CONTRACTOR

3.2

33

REVIEW OF CONTRACJT DOCUMENTS AND FIELD CONDITIONS BY
CONTRACTOR

Amend Paragi. vh.5.2.2 to state that any errors, inconsistencies or omissions discovered
shall be rensiied v the Architect and Owner immediately.

Delet» the th.:d sentence in Paragraph 3.2.3.
SUPE1 VISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

334 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

586B031.H02

Supplementary General Conditions / 00 73 13
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34

3.5

335

When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

LABOR AND MATERIALS

Add the Following Paragraphs:

344

3.4.5

Before starting the Work, each Contractor shall carefully examine, all
preparatory Work that has been executed to receive their</worn. Zneck
carefully, by whatever means are required, to insure that its *¥Vo."- and adjacent,
related Work, will finish to proper contours, planes and lexals. Prouiptly notify
the General Contractor/Construction Manager of any d<ect’ : inuperfections in
preparatory Work which will in any way affect satisfac.ory Lompletion of its
Work. Absence of such notification will be s trued as an acceptance of
preparatory Work and later claims of defects w.!l n<:= recognized.

Under no circumstances shall the Contractr’s Work proceed prior to
preparatory Work proceed prior to rrepa.atory Work having been completely
cured, dried and/or otherwise 1.adl satisfactory to receive this Work.
Responsibility for timely installatior.,of all materials rests solely with the
Contractor responsible for #liat Vork, who shall maintain coordination at all
times.

WARRANTY

Add the following Paragranshs.

3.5.1

3.5.2

~ &
-

3.54

The Contrattor w1l guarantee all materials and workmanship against original
defer's, excepu injury from proper and usual wear when used for the purpose
in=ndey, for two years after Acceptance by the Owner, and will maintain all
“em. in rirfect condition during the period of guarantee.

Def.cts appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have
elapsed.

In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.

00 73 13\ Supplementary General Conditions 586B031.H02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

3.11

3.17

DOCUMENTS AND SAMPLES AT THE SITE
Add the following Paragraphs:

3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuctors,
including all appurtenances that will be concealed once construstion s
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall <otain 1 set of
reproducible drawings from the Architect, and neatly transr ! in’ormation
outlined in 3.11.1 to provide a complete record of the as-hai't ceaditons.

3.113 The Contractor shall provide two (2) prints of the as-built can<itions, along with
the reproducible drawings themselves, to the Owier and one (1) set to the
Architect. In addition, attach one complete sct t4 cacli of the Operating and
Maintenance Instructions/Manuals.

In the second sentence of the paragraph, insert “i=uemni 2> %etween “shall” and “hold”.

-

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

ADMINISTRATION OF THE CONTR~CT
Delete the first sentence of Paragrap’ 4.2 7 and replace with the following:

The Architect will review <nd appre /e or take other appropriate action upon the Contractor’s
submittals such as Shen Dra.rings, Product Data and Samples for the purpose of checking
for conformance with the:Con‘ract Documents.

Delete the secd. d sntence of Paragraph 4.2.7 and replace with the following:
The Archi'=c”'s a stion will be taken with such reasonable promptness as to cause no delay in

the Work in the‘activities of the Owner, Contractor or separate Contractors, while allowing
svunient time in the Owner’s professional judgment to permit adequate review.

Aad the following Paragraph:

+.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the
sentence

ARTICLE 5: SUBCONTRACTORS

512

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragraph 5.2.3 in its entirety and replace with the following:

586B031.H02

Supplementary General Conditions / 00 73 13
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523

If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.2

OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SFIAKR. Tt
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.

MUTUAL RESPONSIBILITY

6.2.3

In the second sentence, strike the word “shall” and insCiithe word “may”.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN TP G:NER AL REQUIREMENTS)

ARTICLE 8: TIME

8.2 PROGRESS AND COMPLETION

Add the following Paragraphs:

8.2.1.1 Refer to Specificauon, Section SUMMARY OF WORK for Contract time
requirements.

824 If the"Work taiis behind the Progress Schedule as submitted by the Contractor,
th¢ Cediractor shall employ additional labor and/or equipment necessary to
*ring the/work into compliance with the Progress Schedule at no additional
¢_soto wne Owner.

8.3 DFE" AYS AN EXTENSION OF TIME

8.1 Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:

8321 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report
the termination of such cause immediately upon the termination thereof.)
Failure to comply with this procedure shall constitute a waiver for any claim for
adjustment of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

833 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the

00 73 13 \ Supplementary General Conditions 586B031.H02
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Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage resulting
from the delay.

Add the following Paragraph:

83.4 By permitting the Contractor to work after the expired time for completien o
the project, the Owner does not waive their rights under the Contract.

ARTICLE 9: PAYMENTS AND COMPLETION
9.2 SCHEDULE OF VALUES

Add the following Paragraphs:

9.2.1 The Schedule of Values shall be submitted /usitg AIA Document G702,
Continuation Sheet to G703.
922 The Schedule of Values is to include a lir 3 item : or Project Closeout Document
Submittal. The value of this item is<0 be nelags than 1% of the initial contract
amount.
9.3 APPLICATIONS FOR PAYMENT

Add the following Paragraph:
9.3.13 Application for| Par:nen. shall be submitted on AIA Document G702

“Application axd Certif cate for Payment”, supported by AIA Document G703
“Continuation Shost”. Said Applications shall be fully executed and notarized.

Add the followin, Paragraphs:

934 until Jleseout Documents have been received and outstanding items completed
thie Cwner will pay 95% (ninety-five percent) of the amount due the Contractor
cn.sccount of progress payments.

035 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will
be just cause for rejection of Application for Payment.

95 DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

8 failure to provide a current Progress Schedule;
.9 a lien or attachment is filed;
10 failure to comply with mandatory requirements for maintaining Record
Documents.
586B031.H02 Supplementary General Conditions / 00 73 13
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9.6

9.7

9.8

ARTICLE 10:

10.1

10.2

PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner’s receipt of the
Certificate for Payment.

FAILURE OF PAYMENT

In first sentence, strike “seven” and insert “thirty (30)”. Also strike “Uindimy «spute
resolution” and insert “remedies at law or in equity”.

SUBSTANTIAL COMPLETION
To Subparagraph 9.8.3 - Add the following sentence:

“If the Architect is required to make more than 2 inspsciians of the same portion of work,
the Contractor shall be responsible for all costs associate! with subsequent inspections
including but not limited to any Architect’s fees.”

9.8.5 In the second sentence, strike “shall” a. d insert “may”.
PROTECTION OF PERSONS AND » ROPL RTY

SAFETY PRECAUTIONS AND + 20UGRAMS

Add the following Paragranhs.

10.1.1.1.1 Each Conuactor, shall develop a safety program in accordance with the
Occrpational satety and Health Act of 1970. A copy of said plan shall be
futishid to the Owner and Architect prior to the commencement of that
Tonwactel’s Work.

10.1.2 “ac’s Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by the
Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:

10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency

00 73 13\ Supplementary General Conditions 586B031.H02
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10.3

ARTICLE 11:

11.1

11.2

11.3

situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.

HAZARDOUS MATERIALS

Delete Paragraph 10.3.3 in its entirety.

Delete Paragraph 10.3.6 in its entirety.

INSURANCE AND BONDS

CONTRACTOR’S LIABILITY INSURANCE

11.1.4 Strike “the Owner” immediately following “(1)” and s.ike" “a.d (2) the Owner
as an additional insured for claims caused in wholc.o in part by the
Contractor’s negligent acts or omissions duri®g 11e Contractor’s completed
operations.”

OWNER'’S LIABILITY INSURANCE

Delete Paragraph 11.2 in its entirety.

PROPERTY INSURANCE

Delete Paragraph 11.3 in its entiret. ans rep...ce with the following:

11.3 The State will 15t proviac Builder’s All Risk Insurance for the Project. The
Contractor and all Subeuntractors shall provide property coverage for their tools

and equipment, »s necessary. Any mandatory deductible required by the
Contractor’s "nsur ance shall be the responsibility of the Contractor.

114 PERFORMANCE BOi ‘D AND PAYMENT BOND

114.1 'da the following sentence: “The bonds will conform to those forms approved
wvine Office of Management and Budget.”

ARTICLE 12: TINCCYERING AND CORRECTION OF WORK

1222

AF ER SUBSTANTIAL COMPLETION
Add the following Paragraph:

12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.

12.2.2.1 Strike “one” and insert “two”.

586B031.H02
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12222 Strike “one” and insert “two”.
122.2.3 Strike “one” and insert “two”.

12.2.5 In second sentence, strike “one” and insert “two”,

ARTICLE 13: MISCELLANEOUS PROVISIONS

13.1

13.6

13.7

GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the method of biliding Hispate
resolution, the Federal Arbitration Act shall govern Section 15.4.”

INTEREST
Strike “the date payment is due at such rate as the parties mayv-4g: 2e upon in writing or, in

the absence thereof, at the legal rate prevailing from time to".'me'2#he place where the
Project is located.” Insert “30 days of presentment of tho'wethc iized Certificate of Payment

at the annual rate of 12% or 1% per month.

TIME LIMITS ON CLAIMS

Strike the last sentence.

Add the following Paragraph:

13.8

13.8.1

CONFLICTS WITH FEDERAL STA 77, TES OR REGULATIONS

If any provision, specificatiuns or requirement of the Contract Documents conflict or is
inconsistent with any suitute, .aw or regulation of the government of the United State of
America, the Corractor shau notify the Architect and Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR/sUSPENSION OF THE CONTRACT

144 TERMINA','OM BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:

1443 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

Ax1:C K 15: CLAIMS AND DISPUTES
Jow2 Throughout the Paragraph strike “21” and insert “45”.
15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES

Delete Paragraph 15.1.6 in its entirety.

00 73 13 \ Supplementary General Conditions 586B031.H02
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15.2

15.3

154

INITIAL DECISION
Delete Paragraph 15.2.5 in its entirety and replace with the following:

15.2.5 The Architect will approve or reject Claims by written decision, which shall
state the reasons therefore and shall notify the parties of any change in *he
Contract Sum or Contract Time or both. The approval or rejection of a Clain
by the Architect shall be subject to mediation and other remedies at 1201 'n

equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

MEDIATION

153.1 Strike “binding dispute resolution” and insert “anv or all \2ricdies at law or in
equity”.

153.2 In the first sentence, delete “adminis‘creq’ by the American Arbitration

Association in accordance with its Cons ructior Industry Mediation Procedure
in effect on the date of the Agreemeit,” Su'=»binding dispute resolution” and
insert “remedies at law and in equity ’

ARBITRATION

Delete Paragraph 15.4 and its sub-‘ecti<ias ni.its entirety.

END OF SUPPLEM iNT.”Y GENERAL CONDITIONS

586B031.H02
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SECTION 00 73 46

WAGE RATE REQUIREMENTS

PART 1 - GENERAL

A.

B.

Refer to General Provisions "Article 2.4 Wage Provisions" for requirements and +Ccoids.

A certified copy of the March 2013, Prevailing Wage Rates for Building C#iisunicor are
included in this section. In the event that a contract is not executed witt,'n one hundred
twenty (120) days from the earliest date the specifications are published, ti.> racys /11 effect at
the time of the execution of the contract shall be the applicable rates fo the project.

The Contractor will not be entitled to increases in the contrac*<um as < esult of changing
Prevailing Wage Rates which may occur during the biddirz or/:onstruction phases of this
project.

Public agencies (covered by the provisions of 29 el §69¢0) are required to use the rates
which are in effect on the date of the publicatior’ of sgeciuications for a given project. “Date
of publication” means the date on which the speci. cations are made available to interested
persons (as specified in the published bidsiCi ce). In ine event that a contract is not executed
within one hundred and twenty (120)‘ays fri m the earliest date the specifications were
published, the rates in effect at the timu,of the execution of the contract shall be the
applicable rates for the project.

It is the contractor’s responsici'iuy t

k. Verify with the Depari nent of Labor that the State of Delaware prevailing wage rate
schedule presente~Uy the architect inside the project manual is current and
certifi-u for'use for each project/contract.

2. Post.in pomirent Jocations at each contract's work site all prevailing wage rate
staed Jus applicable to said contract.

3. Veu ty tlat the contractor and sub-contractors furnish weekly the sworn payroll
inforn.ation for each said Public Construction Contract to the Delaware Department
of Labor.

The ‘ollowing sample payroll report is provided for informational purposes only and is to be
w#l1zed as required by the State of Delaware Department of Labor.

END OF SECTION
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83/19/2013 12:4@ 302-368-6664 DEFT OF LABOR IA PAGE @83/93

STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
QFFICE QF LAROR LAW ENFORCEMENT
PHONE: (202) 451-3423

Mailing Address: Logated at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 1.04

NEWARK, DE 139702 NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2013

CLASSIFICATION NEW CASTLE KENT anabex )
ASBESTOS WORKERS 21.87 26.94 39.20
BOILERMAKERS 65.47 33.22 o 48.83
BRICKLAYERS 46.83 46,9510 46.83
CARDENTERS 50.06 50.06, 39.82
CEMENT FINISHERS 37.61 _29.11 21.20
ELECTRICAL LINE WORKERS 43,49 }7.29 28.44
ELECTRICIANS €0.60 T 60.60 60.50
ELEVATOR CONSTRUCTORS R - T1p.93 30.55
GLAZIERS 64.10 64.10 54.20
INSULATORS _ 51.40. =7 B1.48 51.48
TRON WORKERS 59.12) 59.12 59,32
LABORERS ST 38.30 38.30
MILLWRIGHTS .62.1 62.18 48.75
PAINTERS g N 42.02 42.02
PILEDRIVERS T€7.87 37.64 30.45
PLASTERERS T T _28.88 28.85 17.50
PLUMBERS/BIPEFITTERS/STEAMFITTERS . - | §9.00 49.26 46.28
POWER BQUIRMENT OPERATORS 57.06 57.06 24.13
ROOFERS-COMPOSTTION 21.77 17.96 19.24
ROOFERS- SHINGLE/SLATE/TILE — 17.59 17.50 16.45
SHEET METAL WORKERS 62.74 62.74 62.74
SOFT FLOOR LAYERE \ O 45.87 45.97 45.97
SPRINKLER FITTERS Ve 5175 51,75 51.75
TERRAZZO/MARBLE,/TI%E FMNi & 51.41 51.41 45.45
TERRAZZO/MARBLE/% LE_STRS 59.03] -~ 5003 /" 52.63
TRUCK DRIVERS _ 26.585 _~~ 23,89 / _  20.03
CERTIFIED: ;._S ,(/7// 3 EY: /A }/_‘

ADMIN £ or I/ABOK LAW ENFORCEMENT

NOT. s --.ESE RATER ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992,

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, QR FOR A COPY OF THE REQULATIONE OR
CLASSIFICATIONS, PHONE (202) 451-342%.

NON-REGISTERED APPRENTICES MUST BE PAID THE -MECHANIC'S RATE,

PROJECT: Ellendale Facility Phase 2 Inte;ié;?Rehgyaéiaﬁﬁ;HSuaﬂex County

Sz ow B -
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SECTION 00 81 13

GENERAL REQUIREMENTS
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10.

11.

12.

13.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1:

1.1

1.1.1

1.2

1.2.1

ARTICLE 2:

A R1ICLE 3:

3.1

3.2

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents. ar.
complementary and what is required by one shall be as binding as if required.hv 'L
Performance by the Contractor shall be required to an extent consistent with th Cont act
Documents and reasonably inferable from them as being necessary to produce.the nten/.ed
results.

Work including material purchases shall not begin until the Contracear 1svin (eceipt of a
bonafide State of Delaware Purchase Order. Any work perform{d o' miaterial purchases
prior to the issuance of the Purchase Order is done at the Contractor’s 0.vn.sk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PURJ4C WORKS

For Public Works Projects financed in whole or in pai " by stz :e appropriation the Contractor
agrees that during the performance of this contract.

1. The Contractor will not discriminate agrinst any employee or applicant for
employment because of race, ¢eed, olor, sex or national origin. The Contractor
will take positive steps to ensurcithat 7 pplicants are employed and that employees
are treated during empler mert wiliout regard to their race, creed, color, sex or
national origin. Such.actic sh<il include, but not be limited to, the following:
employment, upgriding;de.notion or transfer; recruitment or recruitment
advertising; layoil or term nation; rates of pay or other forms of compensation;
and selection«for tra'ning, including apprenticeship. The Contractor agrees to
post in conspicuaus r.aces available to employees and applicants for employment
notices <'to _ be provided by the contracting agency setting forth this
nondiscririmation clause.

2. T Cor ractor will, in all solicitations or advertisements for employees placed
by o.,ci1 behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national
arigin.”

OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY
GENERAL CONDITIONS)

CONTRACTOR

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the
various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all

00 81 13 \ General Requirements 586B031.H02
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33

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11.1

material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as t0 matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best <1i'! and
attention. The Contractor shall be solely responsible for and have control over ¢ nstruc ‘on
means, methods, techniques, sequences and procedures and for coordinating.«:no.tiors of
the Work under the Contract, unless the Contract Documents give other spe¢ fic ins\ uctions.

The Contractor shall enforce strict discipline and good order 2mo0ag we Contractor's
employees and other persons carrying out the Contract. The CownrzCtor shall not permit
employment of unfit persons or persons not skilled in tasks assioned to 127

The Contractor warrants to the Owner that materials and eqipment furnished will be new
and of good quality, unless otherwise permitted, and *iat tho work will be free from defects
and in conformance with the Contract Documeni. Work not conforming to these
requirements, including substitutions not proper!; aprroved, may be considered defective. If
required by the Owner, the Contractor shall furt,‘a evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Confrictor zhal! pay all sales, consumer, use and other similar
taxes, and shall secure and pay foi rearired permits, fees, licenses, and inspections necessary
for proper execution of the Weiik:

The Contractor shall comy'v witk"and give notices required by laws, ordinances, rules,
regulations, and lawfui ~rders « f public authorities bearing on performance of the Work. The
Contractor shall promptly =ity the Owner if the Drawings and Specifications are observed
to be at variancr therswith.

The Contlact i si2li be responsible to the Owner for the acts and omissions of the
Contractor »'emr oyees, Subcontractors and their agents and employees, and other persons
perfirming puraons of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of
was e materials or rubbish caused by operations under the Contract. At completion of the
W'tk the Contractor shall remove from and about the Project all waste materials, rubbish, the
Contractor's tools, construction equipment, machinery and surplus materials. The Contractor
shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value of
such confract or contracts together with the names and addresses of the contracting
parties.”

586B031.H02
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3.12.

ARTICLE 4:

4.1

4.1.5

4.1.6

4.2

4.2.1

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BON",

All bonds will be required as follows unless specifically waived elsewher? in tho Biading
Documents.

Contents of Performance Bonds — The bond shall be in the form apriovad oy the Office
of Management and Budget. The bond shall be conditioned upon th.. fa’thful compliance
and performance by the successful bidder of each and eviry ‘erm and condition of the
contract and the proposal, plans, specifications, and bid (ocliucuts thereof. Each term
and condition shall be met at the time and in the mariier prescribed by the Contract, Bid
documents and the specifications, including the paymint in full to every person
furnishing materiel or performing labor in the psrformancs of the Contract, of all sums of
money due the person for such labor and maw=riel. (The bond shall also contain the
successful bidder’s guarantee to indemnifv and s.ve harmless the State and the agency
from all costs, damages and expenses‘growng out of or by reason of the Contract in
accordance with the Contract.)

Invoking a Performance Bond.- 17 '¢ agincy may, when it considers that the interest of
the State so require, cause ju igenint o be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is made shall furiish 7 Performance Bond and Labor and Material Payment Bond,
each equal to the’rull amount of the Contract price to guarantee the faithful performance of
all terms, cover.nf~ and conditions of the same. The bonds are to be issued by an acceptable
Bonding Coninan; licensed to do business in the State of Delaware and shall be issued in

duplicate.

Pe‘icrmance and Payment Bonds shall be maintained in full force (warranty bond) for a
neriod  f two (2) years after the date of the Certificate for Final Payment. The Performance
Bor. 1 shall guarantee the satisfactory completion of the Project and that the Contractor will
mak : good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus, whether
furnished by themselves or their Sub-Contractors. The Payment Bond shall guarantee that
the Contractor shall pay in full all persons, firms or corporations who furnish labor or
material or both labor and material for, or on account of, the work included herein. The
bonds shall be paid for by this Contractor. The Owner shall have the right to demand that the
proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT
If any firm entering into a contract with the State, or Agency that neglects or refuses to

perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
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43

4.3.1

432

44

44.1

442

ARTICLE 5:

5.1

5.1.1

Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise

_provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successfil*Didacr
shall purchase adequate insurance for the performance of the Contract and, by ¢ 1bmiss on
of a Bid, agrees to indemnify and save harmless and to defend all lega'"u= equitiiole
actions brought against the State, any Agency, officer and/or employee°f the . tate, for
and from all claims of liability which is or may be the result of the suzcecafu! Bidder’s
actions during the performance of the Contract.

The purchase or nonpurchase of such insurance or the involveme.t/of the successful
Bidder in any legal or equitable defense of any action rou :ht against the successful
Bidder based upon work performed pursuant to the Contrast will not waive any defense
which the State, its agencies and their respective o'ricer. erxployees and agents might
otherwise have against such claims, specifically "ncludjig the defense of sovereign
immunity, where applicable, and by the terms of this seciion, the State and all agencies,
officers and employees thereof shall not be fina:cially responsible for the consequences
of work performed, pursuant to said contraat.

RIGHT TO AUDIT RECORDS

The Owner shall have the rigiiv to audii the books and records of a Contractor or any
Subcontractor under any Co.trali ¢r Subcontract to the extent that the books and records
relate to the performance o the.Cautract or Subcontract.

Said books and records sha!! be maintained by the Contractor for a period of seven (7)
years from the ate.of final payment under the Prime Contract and by the Subcontractor
for a period of s>v'en (7) years from the date of final payment under the Subcontract.

SUBCON "«AC TORS
SUBJONTRACTING REQUIREMENTS

All :ontracts for the construction, reconstruction, alteration or repair of any public
buiiding (not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

586B031.H02
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52

5.2.1

53

A. It has been established to the satisfaction of the awarding Agency that the
Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s
firm;

B. That the Bidder is duly licensed by the State to engage in such specialtv
work, if the State requires licenses; and

C. That the Bidder is recognized in the industry as a ‘ona i'de
Subcontractor or Contractor in such specialty work and Suhcuntras.or
category.

The decision of the awarding Agency as to whether a Bidder 710 Lut nself as the
Subcontractor for a Subcontractor category shall be final and bii dirg uoon all Bidders,
and no action of any nature shall lie against any awarding agency or/ts employees or
officers because of its decision in this regard.

After such a Contract has been awarded, the successfi: Bde. shall not substitute another
Subcontractor for any Subcontractor whose name +1as set forth in the statement which
accompanied the Bid without the written consert of tho2rvarding Agency.

No Agency shall consent to any substitution ot ‘Subcontractors unless the Agency is
satisfied that the Subcontractor whose rame 1. on the Bidders accompanying statement:

A. Is unqualified to perform<ne v/ork .quired;
B. Has failed to execut| a tii3ly (easonable Subcontract;

C. Has defaulted. in thc performance on the portion of the work covered by the
Subcontract; or

D. Is no luher ensaged in such business.
PENALT . FUR SUBSTITUTION OF SUBCONTRACTORS

SEouiA the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
atatemes t in the performance of the Work on the public bidding, the Contractor shall be
pen. lized in the amount of (project specific amount*). The Agency may determine to deduct
pay:.ients of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted to
the State.

*one (1) percent of contract amount not to exceed $10,000

ASBESTOS ABATEMENT
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5.3.1

5.4

5.4.1

5.5

5.5.1

The selection of any Contractor to perform asbestos abatement for State-funded projects shall
be approved by the Office of Management and Budget, Division of Facilities Management
pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE
PHYSICALLY HANDICAPPED

All Contracts shall conform with the standard established by the Delaware ArchitsCiural
Accessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract that neglects or'reiases to perform or
fails to comply with its terms, the Agency may terminate the Ciniraci and proceed to
award a new Contract or may require the Surety on the Performancii3ond to complete
the Contract in accordance with the terms of the Performarice J ond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTy AUTORS

6.1

6.2

ARTICLE 7:

7.1

72

13

7.3.1

73.2

The Owner reserves the right to simultaneous’v pesforui other construction or operations
related to the Project with the Owner's own f¢ ces, and to award separate contracts in
connection with other portions of the Projeciar other 2rojects at the same site.

The Contractor shall afford the Oxiner wad 4ther Contractors reasonable opportunity for
access and storage of materials ai.d equipment, and for the performance of their activities,
and shall connect and coordin=ic thew actvities with other forces as required by the Contract
Documents.

CHANGES IN THE V/ORK

The Owner, wiioutsinvalidating the Contract, may order changes in the Work consisting of
Additions, Dele. ns, Miodifications or Substitutions, with the Contract Sum and Contract
completicis da a.be. (g adjusted accordingly. Such changes in the Work shall be authorized
by written "harze Order signed by the Professional, as the duly authorized agent, the
Corractor anc the Owner.

12 Coriract Sum and Contract Completion Date shall be adjusted only by a fully executed
Chaige Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented statutory
costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

“Invoice price” of materials/equipment shall be defined to mean the actual cost of materials
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,

586B031.H02
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7.3.3

ARTICLE 8:

8.1

8.2

84

8.4.1

[
N
.

direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not exceed
those listed in the latest version of the “Means Building Construction Cost Data” publication.

In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General
Contractor’s own forces. For additional subcontractor work, the Subcontractor is allewed
a fifteen (15) percent overhead and profit on change order work above and bevand 1.2
direct costs stated previously. To this amount, the General Contractor will be‘allowe 1 a
mark-up not exceeding seven and one half percent (7.5%) on the subcontroctons wr k.
These mark-ups shall include all costs including, but not limited to: < 'verhe.H, profit,
bonds, insurance, supervision, etc. No markup is permitted on“‘he wor'. of the
subcontractors subcontractor. No additional costs shall be allowed 70 chonges related to
the Contractor’s onsite superintendent/staff, or project manager, #n!_ss a change in the
work changes the project duration and is identified by the CPM schuodiie. There will be
no other costs associated with the change order.

TIME

Time limits, if any, are as stated in the Project *1anua.. -2y executing the Agreement, the
Contractor confirms that the stipulated limits a.> reasonable, and that the Work will be
completed within the anticipated time frame

If progress of the Work is delayed 2% an,.time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in de! veri~s, ab..ormal adverse weather conditions, unavoidable
casualties or other causes beyand  he “Zontractor's control, the Contract Time shall be
extended for such reasonable| ima.. thc Owner may determine.

Any extension of tiiz beyund the date fixed for completion of the construction and
acceptance of any part € the Work called for by the Contract, or the occupancy of the
building by the & 'wner, in whole or in part, previous to the completion shall not be deemed a
waiver by the C vrir of his right to annul or terminate the Contract for abandonment or delay
in the matt<y p ovid>" tor, nor relieve the Contractor of full responsibility.

SUSTENSICYYAND DEBARMENT

Dar Sec.on 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
pubiic works contract or complete a public works project within the time schedule
estzulished by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the
Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted for the
public works project may petition the Director of the Office of Management and Budget
for Suspension or Debarment of the Contractor. The Agency shall send a copy of the
petition to the Contractor within three (3) working days of filing with the Director. If the
Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny the
petition. The Agency shall have the burden of proving, by a preponderance of the
evidence, that the Contractor failed to perform or complete the public works project
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85

8.5.1

852

ARTICLE 9:

9.1

9.12

9.13

2.2.1

922

within the time schedule established by the Agency and failed to do so for one or more of
the following reasons: a) failure to supply the adequate labor supply ratio for the project;
b) inadequate financial resources; or, c¢) poor performance on the project. Upon a finding
in favor of the Agency, the Director may suspend a Contractor from Bidding on any
project funded, in whole or in part, with public funds for up to 1 year for a first offense,
up to 3 years for a second offense and permanently debar the Contractor for a thi»
offense. The Director shall issue a written decision and shall send a copy tCithe
Contractor and the Agency. Such decision may be appealed to the Superior Covswithin
thirty (30) days for a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agenc:’mv a.the beginning
of each public works project establish a time schedule for the coryrictic of the project.
If the project is delayed beyond the completion date due te the Cowtiactor’s failure to
meet their responsibilities, the Agency may forfeit, at i*s dj cretion, all or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the tim.2ly co apletion of the punchlist. A
punchlist will only be prepared upon the mut:al agreciiient of the Owner, Architect and
Contractor. Once the punchlist is prepared, ali hree parties will by mutual agreement,
establish a schedule for its completion. ~Z%ould cumpletion of the punchlist be delayed
beyond the established date due to th¢ Contr. ctor’s failure to meet their responsibilities,
the Agency may hold permanent’y, aiiits discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPL 7,0\
APPLICATION FOR' CAYML NT

Applications fo! pavment shall be made upon AIA Document G702. There will be a five
percent (5%) rev>nage‘on all Contractor's monthly invoices until completion of the project.
This retailiage .ma,“vecome payable upon receipt of all required closeout documentation,
provided a.’ othe requirements of the Contract Documents have been met.

Adawv> will be fixed for the taking of the monthly account of work done. Upon receipt of
Cuontracoor's itemized application for payment, such application will be audited, modified, if
fow d necessary, and approved for the amount. Statement shall be submitted to the Owner.

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS
Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored

at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
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General Requirements / 00 81 13
Page 9



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

9.2.2.1 Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

9.23 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and materiol,
men, etc., for the previous payment must accompany each application for' paym nt.
Following such a request, no payment will be made until these receipted bi''s have blen
received by the Owner.

93 SUBSTANTIAL COMPLETION

9.3.1 When the building has been made suitable for occupancy, but still regui‘es small items of
miscellaneous work, the Owner will determine the date” wien the project has been
substantially completed.

9.3.2 If, after the Work has been substantially completed, full cc mpletion thereof is materially
delayed through no fault of the Contractor, and vsthout v>==iinating the Contract, the Owner
may make payment of the balance due for the irtion of the Work fully completed and
accepted. Such payment shall be made 1mder theiterms and conditions governing final
payment that it shall not constitute a wair'er of ('aims.

933 On projects where commissioning is iicluczd, the commissioning work as defined in the
specifications must be complete-prio. o th issuance of substantial completion.

9.4 FINAL PAYMENT

9.4.1 Final payment, including the f.ve percent (5%) retainage if determined appropriate, shall be
made within thi‘ty (30) days after the Work is fully completed and the Contract fully
performed ana . riovided that the Contractor has submitted the following closeout
documentzio1. (in 2fuition to any other documentation required elsewhere in the Contract
Documeni.:

9.4.1.1 Eriaince satisfactory to the Owner that all payrolls, material bills, and other indebtedness
~annecw.d with the work have been paid,

94.12 An/.cceptable RELEASE OF LIENS,

9.4.13 Copies of all applicable warranties,

9.401.4 As-built drawings,

7.4.1.5 Operations and Maintenance Manuals,

9.4.1.6 Instruction Manuals,

9.4.1.7 Consent of Surety to final payment.
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94.1.8

ARTICLE 10:

10.1

10.2

10.3

10.4

ARNTCLT 11

110

The Owner reserves the right to retain payments, or parts thereof, for its protection until the
foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining, and supervising all scfety
precautions and programs in connection with the performance of the Contrase™, T
Contractor shall take all reasonable precautions to prevent damage, injury or loss iv: work rs,
persons nearby who may be affected, the Work, materials and equipment to b<iisor, orced,
and existing property at the site or adjacent thereto. The Contractor shall’ rive nc ices and
comply with applicable laws ordinances, rules regulations, and lawfu. orcars<of public
authorities bearing on the safety of persons and property and their/prc¢iecticn trom injury,
damage, or loss. The Contractor shall promptly remedy damage and' '0ss 1> property at the
site caused in whole or in part by the Contractor, a Subcoptractor, cyinyone directly or
indirectly employed by any of them, or by anyone for whose‘acts hey may be liable.

The Contractor shall notify the Owner in the event ar'y exi:‘ing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the »ro,2ct. Tne Owner will arrange with a
qualified specialist for the identification, testing, remaovai, handling and protection against
exposure or environmental pollution, to comp./ with applicable regulation laws and
ordinances. The Contractor and Architects+!1l not be'required to participate in or to perform
this operation. Upon completion of tii's wor., the Owner will notify the Contractor and
Architect in writing the area has bees! cleaind 2'.d approved by the authorities in order for the
work to proceed. The Contracto. sbel aftach documentation from the authorities of said
approval.

As required in the Hazardou: Chand cal Information Act of June 1984, all vendors supplying
any materials that may he defn =d as hazardous, must provide Material Safety Data Sheets for
those products. Any che.risil product should be considered hazardous if it has a warning
caution on the Zabel relating to a potential physical or health hazard, if it is known to be
present in the wak plote, and if employees may be exposed under normal conditions or in
any foresr:ab! >.em .gency situation. Material Safety Data Sheets must be provided directly
to the Own alor.g with the shipping slips that include those products.

Tle Contractor shall certify to the Owner that materials incorporated into the Work are free
uiall ascestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
asrovided by the Contractor.

INSURANCE AND BONDS

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own property
such as a field office, storage sheds or other structures erected upon the project site that
belong to them and for their own use. The Subcontractors involved with this project shall
carry whatever insurance protection they consider necessary to cover the loss of any of their
personal property, etc.
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11.2

11.3

114

11.5

11.6

11.7

11.7.1

117.2

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any propertv
arising out of the collapse of or structural injury to any building or structure dus i
demolition work and evidence of these coverages shall be filed with and approved.hy ze
Owner.

The Contractor's Property Damage Liability Insurance shall, in addition<io the coverage
noted herein, include coverage on all real and personal property in theii cai. curcody and
control damaged in any way by the Contractor or their Subcontrasioss airing the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insvianc:) on the existing building
during the entire construction period, shall not be provided ¥y wic Contractor under this
contract. The Owner shall insure the existing buildingina &'l ¢Zits contents and all this new
alteration work under this contract during entire cor structic 1 period for the full insurable
value of the entire work at the site. Note howeu=that the Contractor and their
Subcontractors shall be responsible for insuring vwiding materials (installed and stored) and
their tools and equipment whenever in_nse on e project, against fire damage, theft,
vandalism, etc.

Certificates of the insurance compsny 6 cotpanies stating the amount and type of coverage,
terms of policies, etc., shall be fizmis. ad to'the Owner, within 20 days of contract award.

The Contractor shall, at thixir own xpense, (in addition to the above) carry the following
forms of insurance:

Contractor's Cor‘actual Liability Insurance

Minimum <ov rag. 17 oe:
Rudily Iny gy $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

" roperty Damage $500,000 for each occurrence
$1,000,000 aggregate

Contractor's Protective Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence
$500,000 aggregate

00 81 13\ General Requirements 586B031.H02

Page 12



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

11.7.3

11.7.4

11.7.5

11.7.5.1

11.75.2

11.7.6

11.7.7

11.7.7.1

11.7.7.2

11.7.73

Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $500,000 per accident

Prime Contractor's and Subcontractors' policies shall include contingent 2wdwcortras.ual
liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Compensation (including Employer's Liability):

Minimum Limit on employer's liability to be as required by law

Minimum Limit for all employees working at one site.

Certificates of Insurance must be filed with the Ownc - guar; nteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any chan<¢ in.coviiages and limits of liability shown

as included on certificates.

Social Security Liability

With respect to all persons at any tim< empioyed by or on the payroll of the Contractor or
performing any work for or zi“the.: belialf, or in connection with or arising out of the
Contractor’s business, the Ccatr=tio; shall accept full and exclusive liability for the payment
of any and all contributiors or taes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or poi.tic7: subdivision thereof, whether the same be measured by wages,
salaries or other<emmneration paid to such persons or otherwise.

Upon recdest .tho/Contractor shall furnish Owner such information on payrolls or
employmer.* recc ds as may be necessary to enable it to fully comply with the law imposing
the ~.oresaid ¢ ntributions or taxes.

1ithe Ovner is required by law to and does pay any and/or all of the aforesaid contributions
or tz <es, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.7

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any Work
found to be not in accordance with the requirements of the Contract Documents within a
period of two years from the date of Substantial Completion, or by terms of an applicable
special warranty required by the Contract Documents. The provisions of this Article apply to
work done by Subcontractors as well as to Work done by direct employees of the Contractor.
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12.2

ARTICLE 13:

13.1

13.1.1

13.2

13.2.1

13.3

13.3.1

13.3.2

134

13.4.1

13.5

15.5.1

13.6

13.6.1

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as they
consider justified to adjust the difference in value between the defective work and that
required under contract including any damage to the structure.

MISCELLANEOUS PROVISIONS
CUTTING AND PATCHING

The Contractor shall be responsible for all cutting and patching. The Contracior s'all
coordinate the work of the various trades involved.

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual meisurements at the
project site. Any discrepancies between the drawings and spe :ifications and the existing
conditions shall be referred to the Owner for adjustment boforc ai; work affected thereby
has been performed.

LABORATORY TESTS

Any specified laboratory tests of material and finishd articles to be incorporated in the work
shall be made by bureaus, laboratories ur agcacies approved by the Owner and reports of
such tests shall be submitted to the ©wnor. T'e cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all ~Ziapic materials required for these tests and shall deliver
same without charge to the testing .aboratory or other designated agency when and where
directed by the Owner:

ARCHAEOLCRIZAL EVIDENCE

Wheneve: il the course of construction, any archaeological evidence is encountered on the
surfzCe or bel~iv the surface of the ground, the Contractor shall notify the authorities of the
D’ vare Archaeological Board and suspend work in the immediate area for a reasonable
“me to wermit those authorities, or persons designated by them, to examine the area and
ens re the proper removal of the archaeological evidence for suitable preservation in the
Sta‘s Museum.

GLASS REPLACEMENT AND CLEANING
The General Contractor shall replace without expense to the Owner all glass broken during

the construction of the project. If job conditions warrant, at completion of the job the
General Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion, as evidenced by the
date of final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free of any defect of equipment,
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material or workmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
two (2) years, shall take precedence over the above warranties. The contractor shall remedy,
at his own expense, any such failure to conform or any such defect. The protection of this
warranty shall be included in the Contractor's Performance Bond.

ARTICLE 14: TERMINATION OF CONTRACT

14.1

14.2

If the Contractor defaults or persistently fails or neglects to carry out the Work in< ccorda ce
with the Contract Documents or fails to perform a provision of the Contract, the"Qwiisr. iter
seven days written notice to the Contractor, may make good such defic =ncies ana may
deduct the cost thereof from the payment then or thereafter due the Contracior. “Alt<matively,
at the Owner's option, and the Owner may terminate the Contract ap< ta te pussession of the
site and of all materials, equipment, tools, and machinery thereon owried t y the Contractor
and may finish the Work by whatever method the Owner may.deem expidient. If the costs
of finishing the Work exceed any unpaid compensation dv< the Contractor, the Contractor
shall pay the difference to the Owner.

“If the continuation of this Agreement is contingen. .upon  he appropriation of adequate
state, or federal funds, this Agreement may b terminawcd on the date beginning on the
first fiscal year for which funds are not apy opriated or at the exhaustion of the
appropriation. The Owner may terminate«this Agicement by providing written notice to
the parties of such non-appropriation:. All pc vment obligations of the Owner will cease
upon the date of termination. Ne*withsiand’ag the foregoing, the Owner agrees that it
will use its best efforts to obtain prioval of necessary funds to continue the Agreement
by taking appropriate action #51equast suequate funds to continue the Agreement.”

END OF GE: [ERAL REQUIREMENTS
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SECTION 01 11 00

SUMMARY OF THE WORK

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS
Work to be accomplished in accord with this contract includes the interior renovations of
approximately 1,650 SF of the existing DHSS facility. The renovations include ti.= intex or
fit-out for an office area in an existing vacant space. Scope of work includls all relired
demolition and electrical appurtenances indicated in the bidding documents.

1.2 RELATED DOCUMENTS
Drawings, specifications and general provisions of the Contraet, inciu?ing General and
Supplementary Conditions and other Division 1 specifications sect.ons ipply to this section.

1.3 CONTRACT
The specified work is to be accomplished under a sing!< Base biy, including selected Alternates.

1.4 WORK SCHEDULE
A construction schedule based upon the work siall Fe submitted by the contractor with the bid.
This is in addition to the number of calent ar #ays noted on the bid form.

1.5 USE OF PREMISES
Use of premises by ContractC: to be limited to specified work areas and approved storage and
staging areas.

1.6 CODES
All work shall be yriforr 1ed in accordance with the applicable codes and rules and regulations of
the regulatory agencic which have jurisdiction over this project and its location.

1.7 PROGTESS MUETINGS
In"addition o a pre-construction meeting, progress meetings will be held bi-weekly during the
~aurs» of the project at dates and times to be announced.

2 DELIVERED MATERIALS
Under no circumstances will the DHSS sign as received any materials delivered to the job.

1.9 PERMITS AND LICENSES
All required permits will be paid for and obtained by the Contractor. In addition, all Contractors
must be licensed by the State of Delaware and the Town of Ellendale.

END OF SECTION
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SECTION 01 31 19
PROJECT MEETINGS
PART 1 GENERAL
1.1 DESCRIPTION
A. Work Included:
1. To enable orderly review during progress of the work;
2 To provide for systematic discussion of problems;

3 Project meetings shall be held, in addition to the pre-constru tiz meeting, twice
during the construction period.

B. Related Work Described Elsewhere:

1. The Contractor's relations with his<Vencem=<and material suppliers, and
discussions relative thereto, are the Conir.ctor's responsibility and are not part of
project meetings content.

1.2 QUALITY ASSURANCE
A. Persons designated by the Centrac or t7” attend and participate in the project meetings
shall have all required auth)ritv=i> ¢ommit Contractor to solutions agreed upon in the
project meetings.
1.3 SUBMITTALS
A. Agenda Items:

I; Tu tie 1 aximum extent practicable, advise the Architect at least 24 hours in
adva. o2 of project meetings regarding all items to be added to the agenda.

B. Minute.:

1. The Architect will keep minutes of project meetings and will distribute copies to
all parties present at meeting or listed on a permanent list of concerned parties.

2. The Contractor shall reproduce and distribute additional copies to other parties as
needed to expedite the work.
PART 2 - PRODUCTS
2.1 MEETING SCHEDULE

A. Except as noted below for preconstruction meeting, progress meetings will be scheduled
by the Architect.

586B031.H02 Project Meetings / 01 31 19
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The Contractor shall schedule the presence of active and critical suppliers, and
management personnel at these meetings.

Representatives of the Contractor's suppliers shall be persons familiar with the details of
the work. They shall be persons authorized to make commitments on matters of werk
progress, delivery dates, size of labor force, cost and other matters as necessary 1
expedite the work.

22 MEETING LOCATION

A.

To the maximum extent practicable, meetings will be held at the job siit

23 PRECONSTRUCTION MEETING

A.

This meeting will be scheduled by the Contractor within«en (10) days after the Owner
has issued the notice-to-proceed order.

Provide attendance by authorized representatives of he Co tractor.
Minimum agenda shall consist of distribution a. ?discussion of the following data:

L. Organizational arrangement ¢ Con.actor's forces and personnel, and those of
materials suppliers and the “rci.itect.

2. Channels and procedv==s 1. cor.munications.
3. Construction schi fule, inc’ading sequence of critical work.
4. Contract Docuwents, including distribution of required copies of original

Docum~ats and revisions.

St Pr o ssi.7 <t Shop Drawings and other data submitted to the Architect for
roicw.

6 Processing of field decisions and Change Orders.

7. Rules and regulations governing performance of the work.

o. Procedures for security, quality control, housekeeping, and other related matters.

24 PrOJECT MEETINGS

A. To the maximum extent practicable, assign the same persons or persons to represent the
Contractor at the project meetings throughout progress of the work. Materials suppliers,
and others may be invited to attend those project meetings in which their aspects of work
are involved.

B. Minimum Agenda Shall Consist of the Following:

1. Review, revise as necessary, and approve minutes of previous meetings.
01 31 19\ Project Meetings 586B031.H02
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4.

5.

Review progress of the work since last meeting, including status of submittals for
approval.

Identify problems which impede planned progress.
Develop corrective measures and procedures to regain planned schedule.

Complete other current business.

Project meetings shall be held in addition to the preconstruction meetirg, bawee.ly
during construction. Two project meetings, as a minimum, shall be allot’ed for »r.chlist
resolution.

END OF SECTION

586B031.H02

Project Meetings \ 01 31 19
Page 3



I.1 GENERAL

A.

SECTION 01 33 23

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

Description

1.

Work Included:

a. Submit to the Architect all shop drawings, product data and sempics re/juired by
the specification sections.

Related Work Described Elsewhere:

a. Project Record Documents in Section 01 77 00.

Schedules:

a. Prepare and submit, with Constructior. “chedule, a separate schedule listing dates
for submission and dates for rexiew of si.op drawings, product data and samples
that will be needed for each<:roduc

Definitions:

a. The definitions o1 th="«cims "Shop Drawings", "Product Data", and "Samples"
shall be as defincd by th. General Conditions of the Contract for Construction.

The Phrase "Ry Othcre"
a. Whe.»<ne phrase "By Others" (or a similar expression) appears on a submittal,
an¢ refc to any of the Contract Work, it shall be construed to mean "By the

“ontr; ctor”. The Architect's approval of any Submittal containing such phrase
sha'Z not be considered permission to delete any work from the Contract.

Tin:> for Making Submissions:

a. The Contractor will be held responsible for any delay in the progress of the Work
which may be due to his failure to make submittals as required herein.

Submittal Information:

a. Project title and number.

b.  Consecutive number revised.

c.  Data drawn and data revised.

d. Contractors certification that submittals have been checked by him for compliance
with Contract Requirements.

e. Space for approval stamps.

f. Working dimensions and erection dimensions.

g. Arrangements.

586B031.H02
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Sectional views.

Details and methods of fabrications, assembly and erection.
Details of connections with contiguous work.

Fastenings.

Equipment, accessories and trimmings.

Kinds of materials.

Protective coatings and factory finishes.

Complete schedules.

Other pertinent data.

vepE T

1.2 SHOP DRAWINGS

A.  Composite Shop Drawings and Field Installation Layouts:

1.

2.

3.

The Contractor shall prepare composite shop drawings and fiela irstallation layouts,
when required, to solve tight conditions. Such drawipgs st all consist of dimensioned
plans and elevations and must give complete informa.’(1 paidcularly as to size and
location of sleeves, inserts, attachments, openings’ cona tits) ducts, boxes, and structural
interferences. The composite shop drawings ad fiel:. installation layouts shall be
coordinated in the field by the Contracte! and n.wvived subcontractors for proper
relationship to the work of other trades, based On field conditions, and shall be checked
and approved by them before submis=ion to ti.2 Architect for his final review. The
Contractor shall have competen’ techn 'cal personnel readily available for such
coordination and checking, as v/¢ll a. for *.1e supervision of the field installation of the
work in accordance with the< nprived snop drawings field installation layouts.

Identify details by refere 1caio theet and detail numbers shown on Contract Drawings.

Minimum sheet si.:= shal, be 8-1/2" x 11".

B.  See submission requirements for additional requirements.

1.3 PRODUCT DATA

A. Manvfucturer's T.andard Schematic Drawings:

1

-

Mod'ify drawings to delete information which is not applicable to project.

Supplement standard information to provide additional information applicable to project.

N Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, illustrations
and other standard descriptive data.

1. Clearly mark each copy to identify pertinent materials, products or models.
2. Show dimensions and clearances required.
3. Shop performance characteristics and capacities.
4. Show wiring diagrams and controls.
01 33 23 \ Shop Drawings, Product Data and Samples 586B031.H02
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1.4 SAMPLES

A.  Submit in selected color and finish for final approval and comparison with products to be
installed.

B.  Office Samples: Of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of product or material, with integrally related psc aid
attachment devices.

2. Submit samples of extreme color or texture ranges.
C.  Color and Finish Selections Kits:
1. Submit samples in book or kit form as necessary for selection of val4r or finish.

2. Samples shall represent the full range of color and finis.. *vnicu are or will be available
in the specified product at the time the project is /suilt.

3. Colors or finishes of unusually high cost, s.ow.de.i=Cry, or available only on special
order shall be submitted along with normal .-age items. Their special nature shall be
noted.

D.  Submission of Samples:

1. Except where otherwise sneeific L spiaples shall be submitted in duplicate accompanied
by a letter of transmittal | sizicl by the Contractor in triplicate.) Any samples received
without a cover letter v.ill be c7asidered "unclaimed goods" and held for a limited time
only. The letter si:all cor ain the following:

Contrictor's name.

Projestiiame and number.

Lis| of suriples being submitted.

T<ade  .ection to which samples refer.

Nu.oer of standard (ASTM, USASI, Commercial Standard, Federal Spec.) if any,
with which samples complies.

Manufacturer's name or source of supply.

Trade name.

Catalog number.

Other pertinent information.

Any deviation from contract requirements.

Contractors certification that he has checked all samples for compliance with
contract requirements and availability of material represented thereby.

LRo o

& B

2. Each samples shall be labeled with the project name, project number, Contractor's name,
trade name or other identification related to letter transmittal.

E.  Rejection of Work Not Conforming to Approved Samples:

1. Samples submitted shall clearly show the full range of quality, color and texture which
will be evident in finished work. Materials which do not conform to approved samples

586B031.H02 Shop Drawings, Product Data and Samples / 01 33 23
Page 3



1.5

shall not be used on this project and shall be discarded immediately upon their
discovery. The approval or acceptance of samples will not preclude the rejection of any
material not complying with contract requirements which is discovered prior to end of
warranty period.

CONTRACTOR'S RESPONSIBILITIES

Contractor's Approval:

1. Before submitting shop drawings, product data, or samples for approval, -2 Ccatrac or
shall check them for accuracy, shall ascertain that all work contiguous with a1 4 having
bearing on other work is accurate and that the work shown is in cori™rn.ance with the
Contract requirements. All submittals at the time of submis.ion must bear the
Contractor's stamp of approval as evidence that such submittai. b<ve een checked by
the Contractor. Any submittals forwarded without such executed :t>(ap of approval or
whenever it is evident (despite the stamp) that the subviutti Is have not been checked,
they will be returned to the Contractor for resubmission v.it'iou rarther consideration; In
such event, it will be deemed that the Contractor snall Gea. the risk of all delays to the
same extent as if no submittals at all have been f. rward: d.

2. Before submitting samples to Architect for ap. 7. oval, the Contractor shall assure himself
that material represented thereby corforms to Contract requirements and is readily
available in quantity required.

Improper Checking or Coordinatio:

1. The cost, if any, of chan e i=""u..2 work necessitated by improper checking or improper
coordination shall be pxid for ¥y the Contractor.

Claims for Extra Cost:

I. All claims f7¢ exra cost must be justified in writing by the subcontractor as
hidderZ un tnoviv'conditions discovered after the time of bid, such claim is to be made on
the Cortiacte r’s letterhead of transmittal accompanying the submittal.

Delive.r of Submissions to the Architect:

I.  Submittals shall be sent to the Architect's office. Submittals shall be forwarded by the
Contractor only, unless he has authorized another party to make submissions and has
notified the Architect to this effect.

Contractor's Compliance:

1. The Contractor shall read and be familiar with all requirements of the Contract
Documents concerning Shop Drawings, including the following:

a.  The Contractor shall review and approve all shop drawings and stamp them
accordingly, before forwarding them to the Architect.

b. By approving, stamping, and submitting shop drawings to the Architect, the
Contractor represents that he has verified:
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all field dimensions

all field construction criteria

all materials and respective finishes

all catalog numbers, and coordinated each shop drawing with the requirements of
the work and Contract Documents

e When submitting shop drawings, the Contractor shall notify the Archiact, in
writing of any deviations from the Contract Documents on the shop ¢ awing .

d.  The Contractor understands that the Architect's review and &/'orova, ot shop
drawings does not relieve the Contractor of responsibility for.

Deviations from the Contract Document requirements, ur’css the Architect is
informed, in writing of the deviations and approval is recei 27, in writing, from
the Architect for such deviation.

The Contractor understands that the Arckiieci. review and approval of shop
drawings does not indicate approval of chi nges i1 the Contract Time or cost.

The Contractor understands that no w» k shall be started on any item requiring
shop drawings until proper approval of shop drawings is given by the Architect
and that such work shall be it acco. 1ance with approved shop drawings.

Submission and proces: mg <1 sh¢p drawings will be in accordance with Contract
Document requiremcits w2d the related responsibilities herein.

1.6 SUBMISSION REQUIREMENTS
A.  Shop Drawings:

1. Shop draw.»g5 she'l be submitted in the form of prints in a quantity sufficient for final
distrik'utic n 01 viewed submittals accompanied by a letter of Transmittal in triplicate,
signeu My thi Contractor. Drawings shall be bound in complete sets and transmitted to
“ae Arch.ict.

20, Ma.ufacturer's brochure, products, product data and other descriptive information which
cannot be submitted in sepia form shall be submitted as multiple copies. Submit in
quantity sufficient for final distribution of approved submittals.

2 Submission for Mechanical and Electrical Work
1. Inaccordance with requirements specified for the mechanical and electrical work of the
project, (plumbing, heating, ventilating, air-conditioning, electrical work,) the Contractor
shall submit a complete list of material and other required information as specified under
the respective Mechanical and Electrical Specification sections. No consideration will
be given to partial lists submitted from time to time.

C. Manufacturer's Certificate

1. Where required by the specifications, submit manufacturer's affidavit certifying that
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material furnished for this project complies with Contract requirements.
D.  Submittals Marked "Approved"

1. Submittals which require no corrections by the Architect will be marked "Approved".

E.  Submittals Marked "Approved as Noted"

1. Submittals which require only a minor amount of correcting will be marked "A=provid
as Noted". This mark shall mean that checking is complete and all corr ctions 1re
obvious without ambiguity. Fabrication will be allowed on work "Approx=4asNot-d",
provided such action will expedite construction and noted corrections < <e adhc reato. If
fabrication is not made strictly in accordance with corrections notec, thoiiter., shall be
rejected in the field and the Contractor will be required to.<cylacc.such work in
accordance with corrected submittals, at his own expense.

F. Submittals Marked "Revise and Resubmit"

1, When submiittals are marked "Revise and Resubm'", ac*an: of items noted by Architect
shall be further clarified before approval cap b. given and noted items must not be
fabricated until corrected and approved. Y nmarked-items may be fabricated unless
otherwise directed.

G.  Submittals Marked "Not Approved"

1. When submittals are contrai/ to/contiuct requirements or too many corrections are
required, they shall be ma+iead . lot /.pproved". No work shall be fabricated under this
mark. The Architect sl all-Zist his reasons for rejection on the submittals or in the
transmittal letter acco.xpanvirg their return. The submittals must be corrected and
resubmitted for aproval.

H. Return of Submittits to Contractor Unchecked

1. The Alchiiect (»Liy return submittals to the Contractor for any of the following reasons,
in whict cas  the submission will not be considered official:

@ Submitted in violation of specified procedure.
b. . Inadequately checked by Contractor.
. Inaccurate and in substantial error.

1.7 RESUBMISSION REQUIREMENTS
A, Resubmission of Corrected Submittals

I.  No changes shall be made by the Contractor to resubmitted shop drawings or product
date in excess of those corrections noted by the Architect unless accompanied by a letter
explaining the additional changes.

1.8 DISTRIBUTION OF SUBMITTALS AFTER REVIEW

A.  After all corrections, changes and resubmittals have been made, the Contractor shall provide
the following number of reviewed submittals, bearing his stamp of final approval, distributed
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as follows:

Letter Selection Record Shop Report
Sample Sample Drawing Certificate
Owner 1 2 1 |
Architect 1 1 1 1 N\
Contractor 1 4 J

1.9.  ARCHITECT'S DUTIES

A.

B.

Architect's Approval

The Architect's approval will be only general in natv-c ap | shall not be construed as
permitting any departure from Contract requirements, ¢ 1us renieving the Contractor of
responsibility for any errors, including details, d'mens’on. or materials. If submittals
show variations from Contract requirements the .\ rchite -t may approve any or all such
variations, subject to proper adjustment i\ the Cuuuract. If the Contractor fails to
describe such variation he shall not be reliev d of the responsibility for executing the
work in accordance with the Contras®Documeats, even though such submittals have
been approved.

Approval of Products and Workma. shij

1.

Work of all trades (especial’; u ose which when finished will be permanently visible or
must function faultless.”) villve subject to the following sequence of approval by the
Architect.

a. Each’rad= shall submit one complete list of all materials proposed for use on the
Projec*, whith shall be approved by the Architect. The list shall include all
nec 2esai ) imformation to show compliance with requirements of the Specification.

0. Required product samples shall be submitted to the Architect for their approval.

c. Before work on any portion is started and if requested by the Architect,
representative in-place samples of any specified work, shall be installed in the
Architect's presence. In-place samples, when approved by the Architect shall
become the standard for all similar work on the Project. The Contractor shall
coordinate and schedule all in-place sample installations, which have been
requested by the Architect so that:

All sample work shall be done on the same day, when one or more samples are
requested of one or more trades.

Forty-eight (48) hours notice shall be given to the Architect before work starts.
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C.  Architect's Retention of Submittals for Future Checking

Where partial submissions cannot be checked until the complete submission has been
received, or where correlation is required between material submitted and material not
yet submitted, the Architect will advise the Contractor in writing that the submission v+l
not be checked until all pertinent information is received and that the submission wi' n¢:
be considered official until it is complete in every aspect.

END OF SECTION
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SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS
PART I - GENERAL
1.1 TEMPORARY FACILITIES

A. The Contractor shall furnish and maintain, during construction of the project adeq. ate
facilities at the site for the use of himself as set forth below. Upon comrletica of/the
project, or as directed by the Architect, the Contractor shall remove all‘such v mporary
structures and facilities from the site, same to become his property and{zav, the premises
in the condition required by the Contract.

B. The Contractor and his subcontractors may maintain temporary facilities on the site in
addition to those specified as may be necessary for the prcper conduct of the work.
These shall be located so as to cause no interference to w2 Cunaract work or occupied
areas.

C. Materials for temporary construction shall be '.ereina®~+"specified for various items, or
when not so specified, shall be species ana '+ pe suitable to the particular use and
approved by the Architect. Salvaged materials'which are in a safe and serviceable
condition will generally be acceptabl: for sich temporary construction. However, no
split, splintered, deformed, ruptures, oivsimi arly defective materials will be permitted.
All materials for temporary cons’ uct’on siall be clean and dry. Materials which cannot
be placed in a presentable cop<i*ioi. wil’not be acceptable.

D. All temporary facilities herein_specified shall remain locked when not in use by
contractors.

1.2 TEMPORARY OFFICL
The Contractor ma4y, dut 1% required to, maintain a temporary office for the project. The office
may be equippeaith 'L telephone listed in the Contractor's name, and other facilities as the
Contractor riay requ.ct.  Provision of this temporary space must be coordinated with the Owner.
1.3 TEMPZ2 ARY WATER SERVICE

Al Cco’d water may exist in the area of operations.

8 The Owner will assume cost of water consumed if available, if responsible care and
restraint is exercised by the Contractor in its use.

) TEMPORARY ELECTRICAL SERVICE
A. The Contractor shall make all necessary arrangements for temporary electricity for
construction purposes, and furnish at his own expense, all temporary wiring, lamps, and

accessories required for the completion of the work.

B. The Owner shall provide the current; however, no improper, wasteful, or undue use of
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electrical service will be permitted.

1.5 EXISTING UTILITIES

Prior to the closeout of the Project, the Contractor shall remove all temporary connections and
return all sources to their original conditions prior to commencement of the work.

1.6 PARKING

A. Location of contractor parking shall be coordinated with the Owner.
END OF SECTION
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SECTION 01 66 00

STORAGE AND PROTECTION

PART 1 - GENERAL

A.

Sheds and Platforms: Waterproof shelter shall be provided for the storsze o1 ali
materials subject to spoilage from water. Lumber shall be stored off the grermd ond ¥ pt
dry. Platforms shall be provided for the storage of products likely 0 be .‘aiued if
improperly stored.

Storage Spaces: Limited space is available on the site for ti= slorcge of products,
erection of offices, sheds, etc. Where possible the delivery ¢© rioducts shall be
scheduled as to require a minimum of on-site storage.

Transportation: All products shall be so crated, blo keu and otherwise protected during
transportation and handling to prevent staining, chif »ing, t -eakage, or any other physical
damage. The Contractor shall provide any nectssary 1i#ig devices or machines, and the
skilled personnel to operate such machines, necxsary to handle products to prevent such
damage.

Store and protect all materials tc. be installed according to manufacturer’s
recommendations.

END OF SECTION
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SECTION 01 77 00

PROJECT RECORD DOCUMENTS AND CLOSEOUT

PART 1 - GENERAL

1.1 The Conditions of the Contract and Division 1 - General Requirements - apply to theswo.k
specified in this section.

1.2 PROJECT RECORD DOCUMENT PACKAGE

A.

Maintenance of Documents

. Maintain one copy of Contract Drawings, Specifications, AJdruda, review shop
drawings, change orders, field records, surveys, ap4 lay out records.

2. Store documents apart from documents fusea’ fon, construction.  Maintain
documents in clean, dry, legible condition Do 1ot use record documents for
construction purposes.

3. Make documents available at all times fo: inspection by Architect. Update all
documents at least monthly.

Recording
1. Stamp each docume 1t "?7i0J2CT RECORD" 3/4 inch high letters.

2. Do not permianently. conceal any work until required information has been
recorded.

Record Drawiiz: The Contractor shall keep a set of up-to-date marked prints of the
"as-built sonditioss”. The contract drawings shall be legibly marked to record actual

constructicv'suc: as:

1 Horizontal and vertical location of underground utilities referenced to permanent
surface improvements.

2. Underground obstacles encountered and lines capped during construction.

3. Location of internal utilities concealed in construction referenced to visible and
accessible features of structure.

4. Field alterations of dimensions and detail.
St Changes made by Change Order.
6. Details not on original contract drawings.

Specifications and Addenda: Bind together.
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Approved Shop Drawings and Brochures: Maintain as record documents. Legibly note
to record any changes made after review.

Submitting: At completion of project, deliver record documents to Architect for
transmittal to Owner as a package.

Accompany submittal with transmittal letter, in duplicate, containing date, ;oniect
Contractor's name and address, title and number of each record document, and ¢ tificai on
that each document as submitted is complete and accurate, signed by Contrastar.

1.3 GUARANTEES, BONDS AND AFFIDAVITS

A. Turn over guarantees, warranties, bonds and affidavits on various m2iericls, neatly bound
and in order, to the Architect for deliver to the Owner as part of the picliage.

B. Affidavits verifying payments of all bills related to the prijecy, release of liens (AIA
G706A) for all subcontractors, bonding company apr'rova's axd consent of surety to final
payment shall be required.

C. Certification that all construction materials use’ .nd equipment supplied for this project
are free of known hazardous materials such as PCL: and asbestos.

1.4 OPERATION AND MAINTENANCE DATA

A. Turn over manuals and instruc*ans, teat’y bound and in order, to the Architect for delivery
to the Owner.

1.5 EXTRA STOCK, SPARE PA? TS, 1i'STRUCTION

A. Turn over extrs stock as specified in other sections of the specifications to the person
designated by e Uwner to be in charge of the operation and maintenance of the building.

B. Provide 1n.z*{uct on in operation and maintenance of equipment and finishes. Conduct
meet.ng and wuividual training as needed to inform owner's operating personnel.

G Providespecial tools for such items as louver vanes, adjustable dampers, thermostats,
Allvn-head locking devices in triplicate.

END OF SECTION
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