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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Work under separate contracts. 
4. Purchase contracts. 
5. Access to site. 
6. Coordination with occupants. 
7. Work restrictions. 
8. Specification and drawing conventions. 
9. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification:  Delaware State Police Troop 3 – Bid Pack II – Buildings 

1. Project Location:  South State Street, Kent County, Delaware. 

B. Owner:  State of Delaware, Office of Management and Budget, Division of Facilities Management 

1. Owner's Representative: Alisha McCullough, Construction Project Manager, 
302.739.5644 

C. Architect:  Becker Morgan Group, Inc. 

1. Architects Representative: Brenden Frederick, AIA, LEED AP BD+C, 410.546.9100 

D. Architect's Consultants:  The Architect has retained the following design professionals who 
have prepared designated portions of the Contract Documents: 
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1. Civil Engineers: Becker Morgan Group, Inc. 

a. Engineer’s Representative: Dean Holden, PE, 302.734.7950  

2. Structural Engineers: Baker, Ingram & Associates 

a. Engineer’s Representative: Cherie Moore, PE, 302.734.7400 

3. Consulting Engineers (M,P,FP,E,T&D): DEDC 

a. Engineer’s Representative: John Farina, PE, 302.738.7172  

E. Bid Pack I – Site Work Contractor:  A-Del Construction Co, Inc. 

a. Contractor’s Representative: Pete Boyer, 302.893.3964 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. The new construction of  a~31,000 gsf  Delaware State Police Troop 3 Building, ~8,000 
gsf Maintenance / Evidence Storage Building, and miscellaneous site work. The 
remaining site work was previously awarded to A-Del Construction as part of Bid Pack I 
– Sitework. 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 

1.5 CONSTRUCTION SCHEDULE 

A. The Work shall be conducted in one phase. 

1. Project Schedule:  Contractor shall coordinate construction schedule with Bid Pack I – 
Site Work Contractor. It is anticipated the building pad for the 31,000 gsf Troop Building 
will be made available not later than April 18th, 2014 for Bid Pack II construction 
activities. 

2. Estimated Date of Substantial Completion: 14-17 months from notice to proceed.   

3. Final Date of Substantial Completion:  Contractor shall submit total number of days to 
achieve substantial completion from the receipt of P.O. for the contract. Upon notice of 
award, a meeting will be held between apparent lowest responsive Bid Pack II contractor, 
the Owner and Architect, and Bid Pack I contractor to review the total project schedule 
and determine the final date of substantial completion, which will be incorporated into 
the Owner / Contractor Agreement. 
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1.6 WORK UNDER SEPARATE CONTRACTS 

A. General:  Cooperate fully with separate contractors so work on those contracts may be carried 
out smoothly, without interfering with or delaying work under this Contract or other contracts.  
Coordinate the Work of this Contract with work performed under separate contracts. 

B. Concurrent Work:  Owner has awarded a separate contract for the following construction 
operations at Project site.  Those operations will be conducted simultaneously with work under 
this Contract. 
 
1. Delaware State Police Troop 3 – Bid Pack I - Sitework:  To A-Del Construction 

Company for the site work construction. 

C. Concurrent Work:  Owner will award separate contract(s) for the following construction 
operations at Project site.  Those operations will be conducted simultaneously with work under 
this Contract. 

1. Furniture Vendor(s):  Contract(s) to be awarded under the Delaware State Contract 
Procedures. 

2. Various Technology Vendor(s): Contract(s) to be awarded under the Delaware State 
Contract Procedures. 

1.7 ACCESS TO SITE 

A. General:  Contractor shall have full use of Project site for construction operations during 
construction period.  Contractor's use of Project site is limited only by Owner's right to perform 
work or to retain other contractors on portions of Project. 

B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1.8 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

B. Controlled Substances:  Use of tobacco products and other controlled substances on Project site 
is not permitted. 

C. Employee Identification:  Provide identification tags for Contractor personnel working on 
Project site.  Require personnel to use identification tags at all times. 

D. Employee Screening:  Comply with Owner's requirements for drug and background screening 
of Contractor personnel working on Project site. 

1. Maintain list of approved screened personnel with Owner's representative. 
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1.9 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations published as part 
of the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting:  Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

1.10 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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