DELAWARE STATE POLICE TROOP 3 — BID PACK Il - BUILDINGS 2011116.00

SECTION 011000 - SUMMARY

PART 1 - GENERAL

;. RELATED DOCUMENTS

awings and general provisions of the Contract, including General and Supplementary
onglitions and other Division 01 Specification Sections, apply to this Section.

A. Section udes:

Project j ign.

Work co ntract Documents.
Work under g€pXate contracts.
Purchase cont\gcts.

Access to site.

Coordination with odgup

Work restrictions.

Specification and drawinggcofve
. Miscellaneous provisions.
B. Related Requirements: O
1. Section 015000 "Temporary Facilities an trols" for limitations and procedures
governing temporary use of Owner's facn

1.3 PROJECT INFORMATION O

A.  Project Identification: Delaware State Police Troop 3 — Bid Pgck Il — Buildings

©CoNoGOR~wWNME

1. Project Location: South State Street, Kent County, Delaw /

B. Owner: State of Delaware, Office of Management and Budget, Division s Management

1. Owner's Representative: Alisha McCullough, Construction Manager,

302.739.5644 /
C.  Architect: Becker Morgan Group, Inc.

1. Architects Representative: Brenden Frederick, AlA, LEED AP BD+C, 410.546.91

D. Architect's Consultants: The Architect has retained the following design professionals
have prepared designated portions of the Contract Documents:
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1. Civil Engineers: Becker Morgan Group, Inc.
a. Engineer’s Representative: Dean Holden, PE, 302.734.7950

Structural Engineers: Baker, Ingram & Associates

< ) 2.
ﬁ a. Engineer’s Representative: Cherie Moore, PE, 302.734.7400

1.5

Consulting Engineers (M,P,FP,E,T&D): DEDC
a. Engineer’s Representative: John Farina, PE, 302.738.7172

@ — Site Work Contractor: A-Del Construction Co, Inc.

a. )traetor’s Representative: Pete Boyer, 302.893.3964

WORK COV ONTRACT DOCUMENTS
The Work of Proje@is ed by the Contract Documents and consists of the following:
1. The new constructiogff az31,000 gsf Delaware State Police Troop 3 Building, ~8,000

gsf Maintenance /QEvi Storage Building, and miscellaneous site work. The
remaining site work r&qioysly awarded to A-Del Construction as part of Bid Pack |

— Sitework.
Type of Contract: @3

1. Project will be constructed under a prime contract.

A

CONSTRUCTION SCHEDULE

The Work shall be conducted in one phase.

1. Project Schedule: Contractor shall coordinate constrytion sghedule with Bid Pack | —
Site Work Contractor. It is anticipated the building pad Tor th 00 gsf Troop Building
will be made available not later than April 18th, 2014 Pack Il construction
activities. /

2. Estimated Date of Substantial Completion: 14-17 months from na rggeed.

3. Final Date of Substantial Completion: Contractor shall submit total ey ofgdays to
achieve substantial completion from the receipt of P.O. for the contract. - ice of
award, a meeting will be held between apparent lowest responsive Bid Paci€l| ragtor,
the Owner and Architect, and Bid Pack | contractor to review the total projecCt s
and determine the final date of substantial completion, which will be incorporat®dghto
the Owner / Contractor Agreement.
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1.6

Q.

1.7

1.8

WORK UNDER SEPARATE CONTRACTS

General: Cooperate fully with separate contractors so work on those contracts may be carried
out smoothly, without interfering with or delaying work under this Contract or other contracts.
Coordinate the Work of this Contract with work performed under separate contracts.

Concurrent Work: Owner has awarded a separate contract for the following construction
operations at Project site. Those operations will be conducted simultaneously with work under
his Contract.

Delaware State Police Troop 3 — Bid Pack | - Sitework: To A-Del Construction
pany for the site work construction.

Co tNork: Owner will award separate contract(s) for the following construction

operations oject site. Those operations will be conducted simultaneously with work under

this Con#act.

1. Furnitur
Procedur

2. Various Te
Contract Proce

ACCESS TO SITE 0
General: Contractor shall have e%of Project site for construction operations during
0

construction period. Contractor's u t site is limited only by Owner's right to perform
work or to retain other contractors on Project.

S):

y Vendor(s): Contract(s) to be awarded under the Delaware State
res.

Contract(s) to be awarded under the Delaware State Contract

Use of Site: Limit use of Project site to workw indicated. Do not disturb portions of
Project site beyond areas in which the Work is igi

WORK RESTRICTIONS

Work Restrictions, General: Comply with restrictions on congructiopggperations.

1. Comply with limitations on use of public streets and thpr requirements of
authorities having jurisdiction.

Controlled Substances: Use of tobacco products and other controlled on Project site
is not permitted.

Employee Identification: Provide identification tags for Contractor personne %
Project site. Require personnel to use identification tags at all times.

Employee Screening: Comply with Owner's requirements for drug and background ning
of Contractor personnel working on Project site.

1. Maintain list of approved screened personnel with Owner's representative.
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19 SPECIFICATION AND DRAWING CONVENTIONS

Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

A.
: 1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall," "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.
Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B. i @t General Requirements: Requirements of Sections in Division 01 apply to the Work
of & = the Specifications.

C. Drawing<&oordingtion: Requirements for materials and products identified on Drawings are
described in de the Specifications. One or more of the following are used on Drawings to
identify maters ducts:

1. Terminology®Q MMerials and products are identified by the typical generic terms used in
the individual cificggns Sections.
2. Abbreviations: Matgffals ggd products are identified by abbreviations published as part

of the U.S. National ard and scheduled on Drawings.
3. Keynoting: Materials a r@plucts are identified by reference keynotes referencing
e/l f

Specification Section nu in this Project Manual.

1.10 MISCELLANEOUS PROVISIONS

PART 2 - PRODUCTS (Not Used) A
PART 3 - EXECUTION (Not Used) O

END OF SECTION 011000 @
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