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ARTICLE 1: GENERAL

11 DEFINITIONS
111 Whenever the following terms are used, their intent and meaning shall be interpreted 0

follows:
1.2 STATE: The State of Delaware. \
13 AGENCY: Contracting State Agency as noted on cover sheet. :Q

14 DESIGNATED OFFICIAL: The agent authorized to act for the Agency.
\ements and the

ge Advertisement for
s to Bidders (if any),
al Requirements, Special
Statement), and other sample
ents consist of the form of
as the Drawings, Specifications
of the Contract.

Bid, Invitation to Bid, Instructions to Bidders, Supplement struc
General Conditions, Supplementary General Conditio
Provisions (if any), the Bid Form (including the Non-gg
bidding and contract forms. The proposed Con
Agreement between the Owner and Contractgy,
(Project Manual) and all Addenda issued priorgd e

16 CONTRACT DOCUMENTS: The Cgg
Bidders, Supplementary Instructions
General Conditions, General R
agreement between the Owner a€d
Manual), and all addenda.

act D®uments consist of the, Instructions to

1.7 AGREEMENT: The for
Agreement between
SUM. In the case of

e eement shall be AIA Document A101, Standard Form of
na contractor where the basis of payment is a STIPULATED
between the instructions contained therein and the General

Requirements in, the eneral Requirements shall prevail.

1.8 GENERA ENTS (or CONDITIONS): General Requirements (or conditions) are
instructi irmg to the Bidding Documents and to contracts in general. They contain,
in sugnma irements of laws of the State; policies of the Agency and instructions to

1.9 N CIA PROVISIONS: Special Provisions are specific conditions or requirements peculiar

@ e bidding documents and to the contract under consideration and are supplemental to
bg# General Requirements. Should the Special Provisions conflict with the General

Requirements, the Special Provisions shall prevalil.

%E ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the

execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

A1 BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

1.12 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.
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1.13 BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Wor
described in the Bidding Documents as the base, to which Work may be added or fr
which Work may be deleted for sums stated in Alternate Bids (if any are required to be%

in the bid). \
1.15 ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where aQ % be

added to or deducted from the amount of the Base Bid if the correspondi din the
Work, as described in the Bidding Documents is accepted.

1.16 UNIT PRICE: An amount stated in the Bid, where applicable \ per unit of
measurement for materials, equipment or services or a portion ON as described in
the Bidding Documents.

1.17 SURETY: The corporate body which is bound with an Contract, or which is liable,
and which engages to be responsible for the Contracigg ments of all debts pertaining to
and for his acceptable performance of the Work for s contracted.

1.18 BIDDER'S DEPOSIT: The security designateglin je ™ to be furnished by the Bidder as a
guaranty of good faith to enter into a contract the Agency if the Work to be performed or
the material or equipment to be furnishedgggward® to him.

1.19 CONTRACT: The written agreemeggit ¢ the furnishing and delivery of material or work
to be performed.

1.20 CONTRACTOR: Any indivlugeig™WPor corporation with whom a contract is made by the
Agency.

1.21 SUBCONTRACTOR: inglvidual, partnership or corporation which has a direct contract
with a contractog® furnis or and materials at the job site, or to perform construction labor

and furnish m&erigfin connection with such labor at the job site.

The approved form of security furnished by the contractor and his
anty of good faith on the part of the contractor to execute the work in
the terms of the contract.

ARTICLE 2: DEMS REPRESENTATIONS

2.1 -BID MEETING

2.1 A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

.2 By submitting a Bid, the Bidder represents that:

O C

2.2 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under which the

Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.
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2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.
2.3 JOINT VENTURE REQUIREMENTS 0
231 For Public Works Contracts, each Joint Venturer shall be qualified and capable to e
the Work with their own forces. \

232 Included with the Bid submission, and as a requirement to bid, a copy of the €
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor B

234 All required insurance certificates shall name both Joint Ve

2.35 Both Joint Venturers shall sign the Bid Form and shg
License Number with their Bid or shall state that tiff
Business License has been initiated.

2.3.6 Both Joint Venturers shall include their Federal &g, Number with the Bid.
2.3.7 In the event of a mandatory Pre-bid MgE pach Joint Venturer shall have a representative
in attendance.

2.38 Due to exceptional circum angP for good cause shown, one or more of these
provisions may be waived affthegigc™ion of the State.

24 ASSIGNMENT OF ARLTIT LAIMS
241 As consideratiog#for the rd and execution by the Owner of this contract, the Contractor
hereby grant ys, sells, assigns and transfers to the State of Delaware all of its right,

d to all known or unknown causes of action it presently has or may
quire under the antitrust laws of the United States and the State of
g to the particular goods or services purchased or acquired by the Owner
contract.

ARTICLE 3: DIN® DOCUMENTS
31 E IES OF BID DOCUMENTS

3.1. Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Q.l.! Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.
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314

3.2

321

3.2.2

3.2.3

-
S

34

The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

make a written request to the Architect at least seven days prior Zg trRJINg’
Bids. Interpretations, corrections and changes to the Bidding [ 4@ 2
written Addendum. Interpretations, corrections, or changes to the'§ @
in any other manner shall not be binding.

he apparent omission from it of

s meaning that only the best
gmanship of the first quality are to
Ponsibility of the Bidder.

Bidders or Sub-bidders requiring clarification or interpretation of the Bi

will be made by
Iy Documents made

The apparent silence of the specifications as to any dgjal

commercial practice is to prevail and only materj
be used. Proof of specification compliance wilie

Unless otherwise provided in the Contrg
for all permits, labor, materials, equig
water, heat, utilities, transportation

execution and completion of the or

Docu ts, the Contractor shall provide and pay
ools, construction equipment and machinery,
acilities and services necessary for the proper

The Owner will bear the cos%| act and user fees associated with the project.
SUBSTITUTIONS

The materials,
standard of

ducts equipment described in the Bidding Documents establish a
i, required function, dimension, and appearance to be met by any
proposed The specification of a particular manufacturer or model number is not
intende rietary in any way. Substitutions of products for those named will be
consigdere ding that the Vendor certifies that the function, quality, and performance
cteristic® of the material offered is equal or superior to that specified. It shall be the
responsibility to assure that the proposed substitution will not affect the intent of the

@gn, nd to make any installation modifications required to accommodate the substitution.

uests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.

The Architect shall have no obligation to consider any substitutions after the Contract award.

ADDENDA
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3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a

complete set of the Bidding Documents.
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents e@

on file for that purpose.

3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bid
Addendum withdrawing the request for Bids or one which extends the time Q
location for the opening of bids.

3.4.4 Each bidder shall ascertain prior to submitting his Bid that they havege®g hil Addenda
issued, and shall acknowledge their receipt in their Bid in the space. Not
acknowledging an issued Addenda could be grounds for de j bid to be non-
responsive.

ARTICLE 4: BIDDING PROCEDURES

4.1 PREPARATION OF BIDS

41.1 Submit the bids on the Bid Forms included wi I Documents.

4.1.2 Submit the original Bid Form for each gy Bid'Worms may be removed from the project
manual for this purpose.

4.1.3 Execute all blanks on the Bid Fo@ rasable medium (typewriter or manually in ink).

41.4 Where so indicated by th n the Bid Form, express sums in both words and
figures, in case of discrepgCy betyfeen the two, the written amount shall govern.

4.15 Interlineations, alterati or grasures must be initialed by the signer of the Bid.

4.1.6 BID ALL RE D ALTERNATES AND UNIT PRICES, IF ANY. If there is no change in
the Base Bisifo rnate, enter “No Change”. The Contractor is responsible for verifying
that the ived all addenda issued during the bidding period. Work required by
Addegpda tomatically become part of the Contract.

4.1.7 akeqgo additional stipulations on the Bid Form and do not qualify the Bid in any other

shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

nery
4.1.8 copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy

1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.
4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency

thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

INSTRUCTIONS TO BIDDERS ITB-6



State of Delaware, Facilities Management April 21, 2014
Sykes Building HVAC Replacement

Engineer: StudioJAED

Project No. 14001

4.2 BID SECURITY
42.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency
for the benefit of the agency, with corporate surety authorized to do business in this St

the form of the bond and the surety to be approved by the agency, or a security of the Qidd
assigned to the agency, for a sum equal to at least 10% of the bid plus all add alter.
in lieu of the bid bond a security deposit in the form of a certified check, ban

equal to 10% of the bid plus all add alternates to which it relates and no W certain
stated sum, if said sum is equal to at least 10% of the bid. The Bid B
the standard OMB form (attached).

422 The Agency has the right to retain the bid security of Bidders t

considered until either a formal contract has been execute d bor® have been furnished
or the specified time has elapsed so the Bids may b wn or all Bids have been
rejected.

423 In the event of any successful Bidder refusing oggne @ to execute a formal contract and

Y

bond within 20 days of the awarding of the coggfacjptt
successful bidder shall be forfeited.

0 bond or security deposited by the

4.3 SUBCONTRACTOR LIST

43.1 As required by Delaware Code, {lle #9®, ion 6962(d)(10)b, each Bidder shall submit with
their Bid a completed List g onyictors included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR [O TRADE. A Bid will be considered non-responsive

4.3.3 It is the re the Contractor to ensure that their Subcontractors are in compliance
with th of this law. Also, if a Contractor elects to list themselves as a
Subcgntra any category, they must specifically name themselves on the Bid Form and
ment their capability to act as Subcontractor in that category in accordance

4.4 ALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

44.1 During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin. The Contractor
will take affirmative action to ensure the applicants are employed, and that
employees are treated during employment, without regard to their race, creed, color,
sex or national origin. Such action shall include, but not be limited to, the following:
Employment, upgrading, demotion or transfer; recruitment or recruitment

advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

INSTRUCTIONS TO BIDDERS ITB-7
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4.5

451

45.2

453

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national 0
origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960

he

projects whose total cost shall exceed $15,000, and $100,000 for new cogf

minimum wage rates for various classes of laborers and mechanics shall d ined
by the Department of Labor, Division of Industrial Affairs of the State of D
The prevailing wage shall be the wage paid to a majority of emp Nﬁ rming similar
work as reported in the Department’s annual prevailing wage s @ @R irM¥he absence of a
majority, the average paid to all employees reported. ’

4 @ firectly upon the site of work,
agdNgithout subsequent deduction or
®nent, computed at wage rates
of any contractual relationship
uch laborers and mechanics.

The employer shall pay all mechanics and labors empl
unconditionally and not less often than once a wee
rebate on any account, the full amounts accrued at
not less than those stated in the specificationggr
which may be alleged to exist between the enmyffoy

The scale of the wages to be paid shall ostedWy the employer in a prominent and easily
accessible place at the site of the worl

Every contract based upon thes@Spg#ific0ns shall contain a stipulation that sworn payroll
information, as required by t rt t of Labor, be furnished weekly. The Department
of Labor shall keep and maiflitajgstige ¥vorn payroll information for a period of 6 months from
the last day of the work oveged by the payroll.

SUBMISSION OF BID

Enclose the B th#Bid Security, and any other documents required to be submitted with the
Bid in a s e envelope. Address the envelope to the party receiving the Bids.
Identify ect name, project number, and the Bidder's name and address. If the
Bid ig sen ail, enclose the sealed envelope in a separate mailing envelope with the
nojflion "BIDENCLOSED" on the face thereof. The State is not responsible for the opening
ofbi rior to bid opening date and time that are not properly marked.

46.2 @ psit Bids at the designated location prior to the time and date for receipt of bids indicated
ngPie Advertisement for Bids. Bids received after the time and date for receipt of bids will be

D
~)

4.7

47.1

marked “LATE BID” and returned.
Bidder assumes full responsibility for timely delivery at location designated for receipt of bids.
Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or fax,

INSTRUCTIONS TO BIDDERS ITB-8
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if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing a
modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner. 0

4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bjg.shal
be returned.

4.7.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a

opening.

ARTICLE 5: CONSIDERATION OF BIDS
5.1 OPENING/REJECTION OF BIDS

51.1 Unless otherwise stated, Bids received on time willJag
aloud. An abstract of the Bids will be made availablg

5.1.2 The Agency shall have the right to reject angla #Tds. A Bid not accompanied by a
required Bid Security or by other data require the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subj 0 rejewtion.

5.1.3 If the Bids are rejected, it will be dg rty (30) calendar day of the Bid opening.

5.2 COMPARISON OF BIDS

5.2.1 After the Bids have been %d read, the bid prices will be compared and the result of
such comparisons wi§ be available to the public. Comparisons of the Bids may be

based on the Base Biohglusglesired Alternates. The Agency shall have the right to accept
Alternates in anyrder or bination.

5.2.2 The Agen e right to waive technicalities, to reject any or all Bids, or any portion
thereof, for new Bids, to proceed to do the Work otherwise, or to abandon the
Worlk, if in gment of the Agency or its agent(s), it is in the best interest of the State.

ase or decrease in the quantity for any item is not sufficient grounds for an increase
se in the Unit Price.

ecr
E prices quoted are to be those for which the material will be furnished F.O.B. Job Site and

include all charges that may be imposed during the period of the Contract.

No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or

separate discounts should be computed and incorporated into Unit Bid Price(s).

5
< ’ E.B DISQUALIFICATION OF BIDDERS
5

A4
3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

INSTRUCTIONS TO BIDDERS ITB-9
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53.2

5.3.3

5331

5.3.3.2

5.3.33

5334

5.3.35

5.3.

5.4

54.1

A. The Bidder's financial, physical, personnel or other resources including
Subcontracts;

B. The Bidder’'s record of performance on past public or private constructf 0
projects, including, but not limited to, defaults and/or final adjudicatj 0
admission of violations of the Prevailing Wage Laws in Delaware or
state; a\

C. The Bidder’s written safety plan; Q

D. Whether the Bidder is qualified legally to contract with the S\

E. Whether the Bidder supplied all necessary in Q¥ concerning its
responsibility; and,

F. Any other specific criteria for a particular pr t, which an agency may
establish; provided however, that, the critegg et forth in the Invitation to Bid
and is otherwise in conformity with State 3 e®eral law.

If an agency determines that a Bidder isgfio Mfsive and/or nonresponsible, the

determination shall be in writing and set fortfNgle basis for the determination. A copy of
the determination shall be sent to the ted BWlder within five (5) working days of said
determination.

In addition, any one or more of fgowNg causes may be considered as sufficient for the
disqualification of a Bidder a egyn of their Bid or Bids.

More than one Bid for tysame gontract from an individual, firm or corporation under the
same or different nal

Evidence of collg#ion am Bidders.

Unsatisfac ogfance record as evidenced by past experience.
If the Uni s are obviously unbalanced either in excess or below reasonable cost
ang@sis valu

are any unauthorized additions, interlineation, conditional or alternate bids or

larities of any kind which may tend to make the Bid incomplete, indefinite or ambiguous
D its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.

ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.
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State of Delaware, Facilities Management April 21, 2014
Sykes Building HVAC Replacement

Engineer: StudioJAED

Project No. 14001

5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid.”

5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Age
considered for award. A responsive Bid shall conform in all material res
requirements and criteria set forth in the Contract Documents and specificajg

5.4.4 The Agency shall have the right to accept Alternates in any order or g# <
determine the low Bidder on the basis of the sum of the Base Bid, plusg@c8gpted
X

5.45 The successful Bidder shall execute a formal contract, sub
Certificate, and furnish good and sufficient bonds, unless specificC
Requirements, in accordance with the General Require
official notice of contract award. Bonds shall be for the
the amount of 100% of the total contract award. SaiggR0
faithful performance of the contract. Bonds shall re
the date of substantial completion.

f the Agency with surety in
shall be conditioned upon the
amect for period of one year after

5.4.6 If the successful Bidder fails to execute the req&€d Contract and Bond, as aforesaid, within
twenty (20) calendar days after the dategagofficiaMNotice of the Award of the Contract, their
Bid guaranty shall immediately be takg yecome the property of the State for the benefit
of the Agency as liquidated dama g ngyas a forfeiture or as a penalty. Award will then
be made to the next lowest quali ddof the Work or readvertised, as the Agency may
decide.

547 Prior to receiving an aw e syfcessful Bidder shall furnish to the Agency proof of State

of Delaware Businesglice > If the Bidder does not currently have a Business License,
i n by writing to: Division of Revenue, Carvel State Office
ch Stre®t, Wilmington, DE  19899. A copy of the letter written to the
, sent with your Bid will be adequate proof for your firm to be considered
gfie as you receive your license.

for award d S

cogflact. THh® Bid Securities of unsuccessful bidders shall be returned within thirty (30)

C

5.4.8 The Bid S shall be returned to the successful Bidder upon the execution of the formal
ermiar days after the opening of the Bids.

ARTICLE 6: ID INFORMATION

A CONTRACTOR'’S QUALIFICATION STATEMENT
1

Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor's Qualification
Statement, unless such a statement has been previously required and submitted.

6
< ’ E.Z BUSINESS DESIGNATION FORM
6

2. Successful bidder shall be required to accurately complete an Office of Management and

Budget Business Designation Form for Subcontractors.

ARTICLE 7. PERFORMANCE BOND AND PAYMENT BOND

INSTRUCTIONS TO BIDDERS ITB-11



State of Delaware, Facilities Management April 21, 2014
Sykes Building HVAC Replacement

Engineer: StudioJAED

Project No. 14001

7.1 BOND REQUIREMENTS

7.11 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, shall
be included in the Bid. 0

7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’ u
sources, changes in cost will be adjusted as provide in the Contract Documents.

7.1.3 The Performance and Payment Bond forms used shall be the standar 5
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS Q

7.2.1 The bonds shall be dated on or after the date of the Contract. \

7.2.2 The Bidder shall require the attorney-in-fact who execute req bonds on behalf of
the surety to affix a certified and current copy of the pow ey

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND TOR

8.1 Unless otherwise required in the Bidding DoglimgntS™#e Agreement for the Work will be

written on AIA Document A101, Standard rm of Agreement Between Owner and
Contractor Where the Basis of Payment jgag Stipul@ed Sum.

END OF INST% BIDDERS

O&

D
&

INSTRUCTIONS TO BIDDERS ITB-12



Sykes Building HVAC System Replacement
Sykes Building
45 The Green, Dover, DE 19901
Contract No. MC1002000227

BID FORM 0
For Bids Due: (DATE) To: (OWNER)
Name of Bidder:
Delaware Business License No.: Taxpayer ID No.:

(Other License Nos.):

Phone No.: ( ) -

proposes and agrees to provide all labor, materials, plant, e
work described by the aforesaid documents for the lump sum

$

($

ALTERNATES

specification section. Refer to specifications for a complete description of the
T amount is indicated by the crossed out part that does not apply.

Alternate prices conform to appliq
following Alternates. An “ADD” or *

‘@ .

ALTERNATE No. 1: D manual thermostatic radiators valves as indicated in the documents.
Add:
)
ALTERN Install heating water reset loop as indicated in the documents.
E ($ )
NATE No. 3: Install VAV Blower Coil and Associated VAV terminal units as indicated in the documents.
Add:
$ )

BID FORM 004113-1



Sykes Building HVAC System Replacement
Sykes Building
45 The Green, Dover, DE 19901
Contract No. MC1002000227

BID FORM

UNIT PRICES %

Unit prices conform to applicable project specification section. Refer to the specifications for a complete desc ' te following

Unit Prices:
NONE \Q

QO
&
O&
X

BID FORM 0041 13-2



Sykes Building HVAC System Replacement
Sykes Building
45 The Green, Dover, DE 19901
Contract No. MC1002000227

BID FORM
I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they m @

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and theqqn®sI shall
abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid. \

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached t
)

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any Qid r

Should 1/We be awarded this contract, 1/\We pledge to achieve substantial completion of all the
the Notice to Proceed.

calendar days of

The undersigned represents and warrants that he has complied and shall comply witl
laws; that no legal requirement has been or shall be violated in making or acceptinggii
prosecution of the work required; that the bid is legal and firm; that he has notffdirecy
participated in any collusion, or otherwise taken action in restraint of free comgeti®

thin twenty (20) calendar days, execute the agreement

uired by the Contract Documents.

irements of local, state, and national
M, in awarding the contract to him or in the
indirectly, entered into any agreement,

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall
in the required form and deliver the Contract Bonds, and Insurance Ceghiicates,

I am / We are an Individual / a Partnership / a Corporation

By adjgf as
(Individual’s / General Partner’s / Corporate Nam

(State of Corporation)

Business Address:

Witness: & By:

(Authorized Signature )
(SEAL)

(Title)

Date:

b-Contractor List
on-Collusion Statement

Q Bid Security
(Others as Required by Project Manuals)

BID FORM 0041 13-3
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Sykes Building HVAC System Replacement
Sykes Building
45 The Green, Dover, DE 19901
Contract No. MC1002000227

BID FORM
NON-COLLUSION STATEMENT

\\

icipated in any
ubmitted this date (to

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any ag .
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this @

the Office of Management and Budget, Division of Facilities Management).
All the terms and conditions of (Project or Contract Number) have been thoroughly examined a erstood.

NAME OF BIDDER:

O

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscg me this day of 20

My Commissign . NOTARY PUBLIC

< ’ i THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM

0041 13-5






State of Delaware, Facilities Management April 21, 2014
Sykes Building HVAC Replacement
Engineer: StudioJAED
Project No. 14001
STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND 0
TO ACCOMPANY PROPOSAL

(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:
of in the County of
and State of as Principal, and
of in the County of
and State of as Surety, legally authorized to do business j
(“State”), are held and firmly unto the State in the sum of
Dollars ($ ), or percent xceed
rs ($ )
of amount of bid on Contract No. OMB MC 1002000227, to be paid to for the use and benefit of
the State of Delaware Office of Management & Budget for which p Il and truly to be made, we do

th of Delaware

bind ourselves, our and each of our heirs, executors, administratgs{a cessors, jointly and severally for
and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGAT@Y IS SWCH That if the above bonded Principal
who has submitted to the State of Delaware Office of §anag§nent & Budget a certain proposal to enter into
this contract for the furnishing of certain materialg@ndMg sgfvices within the State, shall be awarded this
Contract, and if said Principal shall well and trul int® and execute this Contract as may be required by
the terms of this Contract and approved by thg# st Delaware Office of Management & Budget this
Contract to be entered into within twen %\e the date of official notice of the award thereof in
accordance with the terms of said proposalNge s obligation shall be void or else to be and remain in full
force and virtue.

Sealed with dgged this day of in the year of our Lord two
thousand and

SEALED, AND DELIYER
PresencCe of

O Name of Bidder (Organization)
éorporate By:
é Seal Authorized Signature
QQ Title

Name of Surety

Witness: By:

Title






AIA Document A101" — 2007

Standard Form of Agreement Between Owner and Contractor

where the basis of payment is a Stipulated Sum

AGREEMENT made as of the « » day of « » in the year « »
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

ADDITIONS Al
The authg
A1 ion

completion.
& DK » also have
< » he¥text of the
IAIA standard form.
S 1ons and Deletions
« » e t that notes added

and the Contractor:
(Name, legal status, address and other information)

ormation as well as

isions to the standard
orm_text is available from
the author and should be

reviewed.
« »L » This document has important
K » legal consequences.
Consultation with an
« » - -
attorney-is encouraged with
« »

for the following Project:
(Name, location and detailed description)

respect to -its completion
or _modification.

ATA_Document._A201™-2007,
General-Conditions of the
Contract for Construction,
is adopted in this document

& by reference. Do not use
« » with other general
< » conditions unless this

The Architect:
(Name, legal status, address and ot

The Owner anb&agree as follows.

r infor

n)

L DK »

document-is modified.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The

American Institute of Architects. All rights reserved. WARNING: This AIA®

Document is protected by U.S. Copyright Law and International 1

Treaties. Unauthorized reproduction or distribution of this AIA®

Document, or any portion of it, may result in severe civil and criminal

penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 12:21:26 on

03/20/2014 under Order No.3573364240_1 which expires on 05/16/2014, and is not for resale.
User Notes:
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of € Cgn General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to exe n of this Agreement, other documents listed
in this Agreement and Modifications issued after execution ofdhis Ag ent, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agrg \r repeated herein. The Contract represents the
rsedes prior negotiations, representations or
Documents, other than a-Modification, appears in

agreements, either written or oral. An enumeration o
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

others.

ARTICLE 3 DATE OF COMMENCIIEN® AND SUBSTANTIAL COMPLETION

8 3.1 The date of commence e York shall be the date of this Agreement unless a different date is stated
below or provision is mad aWPLo be fixed in a notice to proceed issued by the Owner.

(Insert the date of commence it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notig€fto proce

« »

If, prior to cement of the Work, the Owner requires time to file mortgages and other security interests,
the O ’ e requirement shall be as follows:

K

e Contract Time shall be measured from the date of commencement.

date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

< l 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than « »/( « » ) days from the

« »

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International
Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal

penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 12:21:26 on
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

« »

ARTICLE 4 CONTRACT SUM
8§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s perfgy
Contract. The Contract Sum shall be « » ($ « » ), subject to additions and deductions as provided in {

Documents.
\ ct

ggments permit the
Oule of such other

8 4.2 The Contract Sum is based upon the following alternates, if any, which are describeddyg
Documents and are hereby accepted by the Owner: '
(State the numbers or other identification of accepted alternates. If the bidding or propad
Owner to accept other alternates subsequent to the execution of this Agreement, has
alternates showing the amount for each and the date when that amount expire

« »

8 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, t ich the unit price will be applicable.)

Item Unit itations Price Per Unit ($0.00)

8 4.4 Allowances included in the Contract Sum, if
(Identify allowance and state exclusions, if any,ffro wance price.)

ltem rice

ARTICLE5 PAYMENTS

8 5.1 PROGRESS PAYMENTS
§5.1.1 Based upon Applicag o@ _ fment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Archi @ Owner shall make progress payments on account of the Contract Sum to'the
Contractor as providegglbelow aelsewhere in the Contract Documents.

§5.1.2 The perj
the month, or

gy credy each Application for Payment shall be one calendar month ending on the last day of

« »

3 d that an Application for Payment is received by the Architect not later than the « » day of-a-moenth,
th hall make payment of the certified amount to the Contractor not later than the « » day of the « » month.
nWypplication for Payment is received by the Architect after the application date fixed above, payment shall be
aae by the Owner not later than « » (« » ) days after the Architect receives the Application for Payment.

ederal, state or local laws may require payment within a certain period of time.)

§5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless.objected-to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The
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8 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

8 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Su
allocated to that portion of the Work in the schedule of values, less retainage of « » percent ( «g2» %)
Pending final determination of cost to the Owner of changes in the Work, amounts not in di
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General N
of the Contract for Construction;

in advance by the Owner, suitably stored off the site at a location agreed upongn'y
retainage of « » percent (« » %);
.3 Subtract the aggregate of previous payments made by the Owner; and ’
4 Subtract amounts, if any, for which the Architect has withheld or nullified @ icate for Payment
as provided in Section 9.5 of AIA Document A201-2007.
85.1.7 The progress payment amount determined in accordance with Sectiog all'De further modified under
the following circumstances:
.1 Add, upon Substantial Completion of the Work, a sum increase the total payments to the
full amount of the Contract Sum, less such amounts g&'th wfct shall determine for incomplete
Work, retainage applicable to such work and unsettlc®gaims; and
(Section 9.8.5 of AIA Document A201-2007 regglires relgse of applicable retainage upon
Substantial Completion of Work with conseg pty, if any.)
.2 Add, if final completion of the Work is terially delayed through no fault of the
Contractor, any additional amounts p WOrdance with Section 9.10.3 of AIA Dacument
A201-2007.

8 5.1.8 Reduction or limitation of retainage, i PshalJbe as follows:

(If it is intended, prior to Substantial Co 0 entire Work, to reduce or limit the retainage resulting-from
the percentages inserted in Sections 5.1.6.:-%and 1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions fg such r

« »

ork as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements,
if any, which extend beyond final payment; and
. a final Certificate for Payment has been issued by the Architect.
.Z:2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the‘issuance of the
rchitect’s final Certificate for Payment, or as follows:

8 5.2 FINAL PA
§5.2.1 Final pi @
Contractor&ge
e Contractor has fully performed the Contract except for the Contractor’s responsibility to correct

« »

onstituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
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ARTICLE 6 DISPUTE RESOLUTION

8 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

« »
« »
« »
« » “‘...b

§ 6.2 BINDING DISPUTE RESOLUTION
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Docu 07, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding difgt lution
below, or do not subsequently agree in writing to a binding dispute resolution method @ ha Wigation, Claims
will be resolved by litigation in a court of competent jurisdiction.)

[« »] Arbitration pursuant to Section 15.4 of AIA Document A20
[« »] Litigation in a court of competent jurisdiction
[« »] Other (Specify)

« »

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner
A201-2007.

ontwactor as provided in Article 14 of AIA'Document

fl
§ 7.2 The Work may be suspended by the O as,prgided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISION
8 8.1 Where reference is made in thy® Agreement to a provision of AIA Document A201-2007 or another Contract

Document, the reference refers t royision as amended or supplemented by other provisions of the-Contract
Documents.

8 8.2 Payments due anggunpal r the Contract shall bear interest from the date payment is due at the rate stated
below, or in the abs thereof,‘at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of j agreed upon, if any.)

« » %« »

8§ 8.3'Wge Wvner’s representative:
( ss and other information)

»
»
« »

« »
« »

8 8.4 The Contractor’s representative:
(Name, address and other information)
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« »
« »
« »
« »
« »
« »

other party.

8 8.6 Other provisions: \
«» Q

8 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written noticeiﬁ th;ﬁ

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Ag
the sections below.

§9.1.1 The Agreement is this executed AIA Document A101-2007, Standard reement Between Owner
and Contractor.

§9.1.2 The General Conditions are AIA Document A201-2007, Genegl
Construction.

s of the Contract for

8 9.1.3 The Supplementary and other Conditions of the Contrg

Document Title Pages
8 9.1.4 The Specifications:
(Either list the Specifications here or refer t ibattached to this Agreement.)
« »

Section itle Date Pages

§9.1.5 The Drawings:

(Either list the Drawings here er to an exhibit attached to this Agreement.)
« »
Num Title Date
89.1.6 da, if any:
ber Date Pages

ortions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
quirements are also enumerated in this Article 9.

8 9.1.7 Additional documents, if any, forming part of the Contract Documents:

.1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:
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« »

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents.)

« »
ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of A ment
A201-2007.
(State bonding requirements, if any, and limits of liability for insurance required in Article 13 0§ cument
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($08

This Agreement entered into as of the day and year first written above.

OWNER (Signature) BRU TRACYOR (Signature)

()s

WfMted name and title)

L DK »
(Printed name and title)
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State of Delaware, Facilities Management April 21, 2014
Sykes Building HVAC Replacement

Engineer: StudioJAED

Project No. 14001

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND \é

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, ’ as principal
(“Principal”), and , a ornglition, legally
authorized to do business in the State of Delaware, as surety (“Surety”), @v ald wnd firmly bound
unto the State of Delaware Office of Management & Budget (“Own in the amount of

$ ), to be paid to Owner, for whj#ffyaymenit well and truly to be
made, we do bind ourselves, our and each and every of our g cutors, administrations,
successors and assigns, jointly and severally, for and in the Wh@ by these presents.

Sealed with our seals and dated this day of , 20

awarded by Owner that certain contract known t No. OMB MC 1002000227

NOW THE CONDITION OF THIS OBLIGAT@S H, that if Principal, who has been

dated the day of ”__ (the “Contract”), which Contract is
incorporated herein by reference, shall wi trf provide and furnish all materials, appliances
and tools and perform all the work re u%ﬁ and pursuant to the terms and conditions of the
Contract and the Contract Documents sied in the Contract) or any changes or modifications
thereto made as therein provided, S ma)e good and reimburse Owner sufficient funds to pay the
costs of completing the Contrgge that er may sustain by reason of any failure or default on the
part of Principal, and shall demnify and save harmless Owner from all costs, damages and

expenses arising out of g r of the performance of the Contract and for as long as provided
by the Contract; then t ation shall be void, otherwise to be and remain in full force and

effect. &
Surety, for vgfieNgcei®ed, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform a @ ete the work to be performed under the Contract pursuant to the terms,
conditiqps a mfenants thereof, if for any cause Principal fails or neglects to so fully perform and
Nork.

Sursgy, T0r value received, for itself and its successors and assigns, hereby stipulates and agrees that
gation of Surety and its bond shall be in no way impaired or affected by any extension of

e, modification, omission, addition or change in or to the Contract or the work to be performed
hereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
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things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in

relation to Principal. 0
Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the te
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any cour petent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be Q livered

to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set thei \ seals, and such
of them as are corporations have caused their corporate seal to be hereto a and these presents
to be signed by their duly authorized officers, the day and year first written.

PRINCIPAL O
Name: Q
Witness or Attest: Address:

% (SEAL)
Name: y
%e:

(Corporate Seal) 0

SURETY
Witness or Attest&ess:

By: (SEAL)
Name: Name:

Title:
é orate Seal)

X

Name:
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STATE OF DELAWARE

OFFICE OF MANAGEMENT AND BUDGET 0
PAYMENT BOND
N\
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal

(“Principal”), and , a poration, legally
authorized to do business in the State of Delaware, as surety (“Surej, are W€ld and firmly bound
unto the State of Delaware Office of Management & Budget, in th of

$ ), to be paid to Owner, for which payment welmagd&uly to be made, we do bind
ourselves, our and each and every of our heirs, executors, ad @ ptions, successors and assigns,
jointly and severally, for and in the whole firmly by thesegffe

Sealed with our seals and dated this of , 20

NOW THE CONDITION OF THIS OBLI
awarded by Owner that certain contract kn
dated the day of he “Contract”), which Contract is incorporated
herein by reference, shall well and trul nd every person furnishing materials or performing
labor or service in and about the p%ce of the work under the Contract, all and every sums of
money due him, her, them orgny m, for all such materials, labor and service for which
Principal is liable, shall malgfgged and reimburse Owner sufficient funds to pay such costs in the
completion of the Contragmgs may sustain by reason of any failure or default on the part of
Principal, and shall a nify and save harmless Owner from all costs, damages and
expenses arising K?‘or ason of the performance of the Contract and for as long as provided

SUCH, that if Principal, who has been
tract No. OMB MC 1002000227

by the Contract; this obligation shall be void, otherwise to be and remain in full force and

effect.
Surety, fo chived, for itself and its successors and assigns, hereby stipulates and agrees that
the ob| g f Surety and its bond shall be in no way impaired or affected by any extension of
time, jcation, omission, addition or change in or to the Contract or the work to be performed
th . or by any payment thereunder before the time required therein, or by any waiver of any
ns thereof, or by any assignment, subletting or other transfer thereof or of any work to be
formed or any monies due or to become due thereunder; and Surety hereby waives notice of any

@)

all such extensions, modifications, omissions, additions, changes, payments, waivers,
ssignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.
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Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 0
elagt

Any proceeding, legal or equitable, under this Bond may be brought in any court of co
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or ¢
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand age™sga
of them as are corporations have caused their corporate seal to be hereto affixgd @
to be signed by their duly authorized officers, the day and year first above wgi '&

PRINCIPAL Q~
Name: O
Witness or Attest: Address: Q
By (SEAL)
Name: g
1T
(Corporate Seal) 0
@ SURETY
Witness or Attest? AMgress:
: By: (SEAL)
Nam Name:
Title:
‘ (Corporate Seal)

Name:

-2-



(woopdenoummmy/:dny) Jaluud 4adenou o3 Juud 03 pasuadl| 1ou si feyy uonedljdde ue woly 4ad SIY} Payeald NoA

(TZTTPTLETD) ovaUn Ao

“@jesad 40j) jou

|_H S1 pue .NOON\w mw..__axw yorym g@3sSN3IOIINN"ON A3pAQ A3pun 9002/8T/0T UO £€T:-QE:ZT e alemljos VIV >D U@U:UOLQ sem 1jedp siyl "~mej ayly aspun w_D_WWOQ Jualxs wnwixew ayly o} U@HjuwWOLQ Ele]
11IM pue ‘sailje 1 WEID pue JIAID 349A8S Ul 3Insad Aew ‘11 Jo uorjiod Aue 10 “3uswndog Y1V SIYL JO UOIINQIIISIP 10 uoijonpoadad paziaoyineun -sailead] Jeuoljeudslu) pue me] 3ybraAdod

"S n Aq pagpor®d JUBWN20Q VIV SIUL ZONINYYM ~PaAdasaa saybia |1y ~S109311yday JO 9Iniiisu| uedruaduwy ayL Ag g66T pue 8/6T “S96T ‘€96T ‘€S6T O 3IUBIIAdOD "266T — wg0L9O IUdWND0Q VIV

10B41U0D SIY1 J9PUN JOJORIIUOD 10 JIBUMQO 83Ul o0 $ 1apJQ 8buey) Ag SIONVHD 13N
Jo syybur Aue 03 ad1pnfaid noyym ale Jus 2gfie1daooe pue JuswAed ‘aouenss| UIBIAY paweu 000 $000 s SIvVIOL
Jojoenuo) ayi 01 Ajuo ajqeded si N _ 3y "a|genobau jou SI 81ed1411I3D SI
10B1U0D 3yl 01 Al 19 1 d3idiL ; @Y UL "dI0en Jou sI 8reayIay Syl 000 $000 s UIUOV iU panoidde e ]
ereg A9 poo $1000 $| 18umo Ag syiuow snoinsad ui panosdde sebueyd |e10]]
“LO3LIHOYV SNOILONd3d SNolL1aav AYVININNS d3AH0 IONVHI,

("paN1I89 JUNOWe Y1 Y1IM Iojuod 01 pabueyd ae Jeudes
Sy} uo-saunbuy [re remu| “paijdde Junowe ay) wody syl E5 unowe Ji uoneur|dxs yoeny) 000 $ (9 dur sss| € aur)

00:Q$ ‘ @31411430 INNOWY JOVNIVLIY ONIANTONI ‘HSINIA OL FONVIVE 6

1411430 INNOWY 1000 G | s 3NA INIWAV INIFH¥NO '8
JHM S0UEpI0d0E (ereonynian Jownd wouy g sur)

‘aBpajMmoU| $19811U2 Sy} JO 1597 aU 0 ey} JSUMO 8U) 0} sal1ad 1031 auiflioneordde siy  00°0 $ INIWAVd 04 S3LVOIHILE30 SNOINTY SS3T7°L
Buisiidwod eep syl pue SUOIIBAISSGO 831S-UO U0 Paseq ‘Sjuswinio 19ejU0 NgULMN 8ouepIodde U] (re10L G 8uI ssa ¢ 8uI)
ININAVYC HO4 ALVOIHILY3ID S Yy 000 G JOVNIVLIY SST1A3INYVI TVLOL 9
:salidxa 000 § (€029 40 | UWN|OD Ul [e30 L JO 4G + BG SauUIT) abeurelay [ejoL
000 $ (€0.9 uo 4 uwnjo))
[eLIBle\ PBJ0IS JO 9p 04
Jo Aep ' 000 $ (0.9 uo 3 + @ uwnjoQ)
810§8q 0] UIOMS pUe Pag LIS SIOA pals|dwo) Jo 9 0 ®
:40 Auno) ‘JOVNIVL3Y 'S
J0 aeIs (€0,9 U0 © uwnjo)) 31vd OL dFYOLS ® 4ALITdNOD TVLOL ¥
-o1ed hg 00040 g (¢ ¥ T 8uI) 31vA OL NS LOVHINOD '€
HOLOVHINOD 000 P G Qs s18pI0 abuey) Aq abueyd 18N °Z
*anp MOU SI uta1ay umoys JuswiAed Jusuno yeyy 000 B S ANS LOVH.LINOD T¥NIOIHO T

pue-‘J13UMQ -8}, WO} PaAIadal sjuswAed pue panssi alam JusWAed 10} SaledlILa) Snoinald Yydiym
10} YJoAN J0} J030RAIU0D Byl AQ pred usag aAey SUNOWE |[e Jeyl ‘Sjuswndog 1oeJuod syl yim
80UBpIOJJL Ul pPaladwod usaq Sey JuswiAed Joy uolrealddy Sy AQ paianod oA 8yl Jaljeq pue

"Payoele s ‘€09 WBWN00Q VIV ‘193YS UoNeNUNuoD
U0I198UU0d Ul ‘MOJag UMOoYs se ‘JuawAed oy apew si uolresijddy

uorjewojul ‘abpajmouy S,J01JBIUOD Y} JO 158 8L 01 Jey SaIIIIEd JojdenuoD paubisispun 8yl NAYd 04 NOILYII1ddV S;.HOLIOVHINOD
[] 4310
mEGEE, .

. / / ‘SON 103r04d :103LIHD 4OLOVHINOD
[]:40LOVHINOD '31Va LOVIINOD VIA WO¥4
(] :103LIHO4Y uonoN.ISUOD [e18UsD YO LOVHLINOD
] :43INMO 01 doid4d
*0 uonnqmsiq T00 :ON NOILYOI1ddV a|dwes 1123royd -43INMO OL

JuawAed 10] 931eo141149 uorjeol jddy

Z66T — .20.9 uawndoq VI


http://www.novapdf.com




(wod'pdeaoummmy/:dny) Jaund 4adenou o) Juud 01 pasuadl| Jou si yey) uonesldde ue woly 4ad SIYl Paleald NoA

T00 -ON NOILVYOITddY

‘"INIWAV 404 NOILVYDId1143D

(€56276602) ovaUn Ao
“@jesad 40j) jou si pue .NOON\wN\V
1 uo saardxa yosrym 1TINN"ON 48pJQ 48pun 900Z/8T/0T UO /Z:6E:ZT e a4emijos VIV Agq paosnpoad sem 3jedp siyl “me] ayl Jaspun ajgissod Jusixa Wnwixew ayl o3 painodasodd ag jpim pue “saryjeusad
jeurwiad pue |f§ ASS Ul 3Insad Aew ‘11 Jo uorraod Aue 10 “3uswnoog GYIV SIYL JO UOIINQIIISIP 10 uoilonpoddsd paziaoyineun -ssijead] jeuoljeuasiu] pue me] ybraAdo) -s-n Agq psrosroad
S1 Juawnd UL ONINYYM ~paAdasad s3ybra jly  "S30931ydJdy JO 91N1IISul uedrdsuy syl AQ 2Z66T pue €86T “8/6T “0L6T“L96T “996T “G96T ‘€96T © 2IYBIAAdOD "Z66T — wE0LD IUSWNO0Q VIV
000.$ 000 $ % 000 000 $ 000 $ 000 $ 09% 000 $ TVLOL ANVHD
( 6. 9) (3+3+Q) (3¥0anil
31Vvd 9-0 ) 31vd oL N | .
IIaVIdVA HD)|  HSINIA (0:9) | g3u0Ls any [LON) AFIOLS| AOIHId SIHL o N, ANIVA | yjwom 40 NotLdiosaa | ON
% ATLN3IS3dd d3aNna3aHosS INTLI
JOVNIV13d | Ol 30NV1vd a313a1dinod STVINTLYIN N
Iv10L d3131dINOD HHOM
_ H R) g 3 i a g v
:ON 103r0dd S.LO31IHOdVY
‘0l aoiad ‘Ajdde Aew swial aul| JojJ geLIBA 9J9UM S19RJIUOD UO | Uwinjo) asn
‘21Yd NOLLYOITddY :w__oc.uwemw ]S aJe SJUNOWE ‘AM0Jad SuoIfe|nge) uj

11190 pPaubis s,1010euU07) Bulureluod
1TddV ‘20/9 uswnooqd VIV

Z66T — .£0.9 Juawndoq VI

ol13enuiIluo)


http://www.novapdf.com




State of Delaware, Facilities Management April 21, 2014
Sykes Building HVAC Replacement

Engineer: StudioJAED

Project No. 14001

STANDARD :
GENERAL CONDITIONS \
OF THE %

CONSTRUCTION CONTRACT

O

f\merican Institute of Architects Document AIA
Bct for Construction and is part of this project

The General Conditions of this Contract are as stated
A201 (2007 Edition) entitled General Conditions ojghe
manual as if herein written in full.

Copies of the Document % available through the Owner.

O&

O

GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT GC-1
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SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Con
remain in effect.

TABLE OF ARTICLES %\

1. GENERAL PROVISIONS

2. OWNER O
3. CONTRACTOR

4, ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS Q

6. CONSTRUCTION BY OWNER OR %E CONTRACTORS
7. CHANGES IN THE WORK %

8. TIME

9. PAYMENTS AND CO TI@N

10. PROTECTION O NS AND PROPERTY

11. INSURA ND BONDS

12. UNCG, G AND CORRECTION OF WORK

13. Ml EOUS PROVISIONS

14. MINATION OR SUSPENSION OF THE CONTRACT

SUPPLEMENTARY GENERAL CONDITIONS SG-1
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ARTICLE 1: GENERAL PROVISIONS

11 BASIC DEFINITIONS 0

111 THE CONTRACT DOCUMENTS \%
Delete the last sentence in its entirety and replace with the following: Q
“The Contract Documents also include Advertisement for Bid, Ins Bidder,
sample forms, the Bid Form, the Contractor's completed Bid and th tter.”

Add the following Paragraph:

1.1.2 In the event of conflict or discrepancies am ract Documents, the
Documents prepared by the State of el Division of Facilities
Management shall take precedence o ger documents.

Add the following Paragraphs:

1.2.4 In the case of an inconsi§
or within either docy#fien
greater quantity of €or,
interpretation.

etween the Drawings and the Specifications,
larified by addendum, the better quality or

hal®be provided in accordance with the Architect's

1.25 The word IQF” as used in the Contract Documents shall mean
“FURNI STALL” and shall include, without limitation, all labor,
materials, gent, transportation, services and other items required to

1.2.6 € “PRODUCT” as used in the Contract Documents means all
rials, systems and equipment.

15 OYRIERSHI AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INS MENTS OF SERVICE

te Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without

use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect's consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

the approval of, or additional compensation to, the Architect. The Contractor,
Q Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to

SUPPLEMENTARY GENERAL CONDITIONS SG-2
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construction documents for a Project in which the Architect is not also involved, t
will remove from such documents all identification of the original Architect, inc
address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety. Q
ARTICLE 2: OWNER \

2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

The Architect shall not be liable for injury or damage resulting from the re-use of drawi
and specifications if the Architect is not involved in the re-use Project. Prior to re
er

To Subparagraph 2.2.3 — Add the following sentence:
rately identify the location of

% and shall bear all cost for any

sald utilities.”

“The Contractor, at their expense shall bear the cq
all underground utilities in the area of their gRca
repairs required, out of failure to accurately i€ny

@)

Delete Subparagraph 2.2.5 in its entir d suM®titute the following:

2.2.5 The Contractor shal
Drawings and Projdgt

of reproduction t
ARTICLE 3: CONTRACTOR E )

ed free of charge up to five (5) sets of the
. Additional sets will be furnished at the cost

3.2 REVIEW OF CONTR CUMENTS AND FIELD CONDITIONS BY CONTRACTOR
Amend Para .42 to state that any errors, inconsistencies or omissions discovered
shall be r e e Architect and Owner immediately.

Deleje the entence in Paragraph 3.2.3.
3.3 PERVISION AND CONSTRUCTION PROCEDURES

to be incompetent or disposed to be so disorderly, or who for any reason is not

satisfactory to the Owner, and that person shall not again be employed on the
v Work without the consent of the Owner or the Architect.
3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

0% the following Paragraphs:
3321 The Contractor shall immediately remove from the Work, whenever requested
E to do so by the Owner, any person who is considered by the Owner or Architect

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making

SUPPLEMENTARY GENERAL CONDITIONS SG-3
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use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

34 LABOR AND MATERIALS \E

Add the Following Paragraphs:

344 Before starting the Work, each Contractor shall xamine all
preparatory Work that has been executed to recg irWork. Check
rk and adjacent,

FCcts or imperfections in
preparatory Work which will in any way isfactory completion of its
Work. Absence of such notification R nstrued as an acceptance of
preparatory Work and later claims of dqg || Yot be recognized.

3.45 Under no circumstances shalit ractor's Work proceed prior to
preparatory Work proceed prlor tOQreparatory Work having been completely
cured, dried and/or othg c maMe satisfactory to receive this Work.

Responsibility for timel ption of all materials rests solely with the
Contractor responsibyf forega ork, who shall maintain coordination at all
times.

35 WARRANTY
Add the following Parqgrap

351 ThgfCantractor will guarantee all materials and workmanship against original
, except injury from proper and usual wear when used for the purpose
P for two years after Acceptance by the Owner, and will maintain all
perfect condition during the period of guarantee.

3, efects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all

work will be in perfect condition when the period of guarantee will have elapsed.

EQ In addition to the General Guarantee there are other guarantees required for

certain items for different periods of time than the two years as above, and are

particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.
354 If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor's
expense.
3.11 DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

SUPPLEMENTARY GENERAL CONDITIONS SG-4
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drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuat
including all appurtenances that will be concealed once construcy
complete, etc., including all invert elevations.

3.11.1 During the course of the Work, the Contractor shall maintain a record set of@

3.11.2 At the completion of the project, the Contractor shall obtain a set
drawings from the Architect, and neatly transfer all informatio
to provide a complete record of the as-built conditions.

3.11.3 The Contractor shall provide two (2) prints of the as-
the reproducible drawings themselves, to the Ow
Architect. In addition, attach one complete set to e
Maintenance Instructions/Manuals.

the Operating and

3.17 In the first sentence of the paragraph, insert “indemnj en “shall” and “hold”.
ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2 ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragrap

The Architect will review and ap
submittals such as Shop Dr
for conformance with the C

uct Data and Samples for the purpose of checking
otuments.

Delete the second seggence aragraph 4.2.7 and replace with the following:

The Architect’'s
in the Work i
sufficient tyfMyin

Add e fo Paragraph:
4.2.1 There will be no full-time project representative provided by the Owner or

Architect on this project.

PQto Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the

tion will De taken with such reasonable promptness as to cause no delay
igties of the Owner, Contractor or separate Contractors, while allowing
ner's professional judgment to permit adequate review.

sentence
ARQCLE 5: SUBCONTRACTORS

Q 2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragraph 5.2.3 in its entirety and replace with the following:
5.2.3 If the Owner or Architect has reasonable objection to a person or entity

proposed by the Contractor, the Contractor shall propose another to whom the

SUPPLEMENTARY GENERAL CONDITIONS SG-5
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Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 0
XX

6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
6.2 MUTUAL RESPONSIBILITY Q
6.2.3 Inthe second sentence, strike the word “shall” and inser@\d'nay".
ARTICLE 7: CHANGES IN THE WORK
(SEE ARTICLE 7: CHANGES IN WORK IN THE GE EQUIREMENTS)
ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION

Add the following Paragraphs:

8.2.11 Refer to Specificafgngbeci®n SUMMARY OF WORK for Contract time
requirements.

8.24 If the Work hig¥l the Progress Schedule as submitted by the Contractor,
the Conigactor Yhall employ additional labor and/or equipment necessary to
bring the k gho compliance with the Progress Schedule at no additional cost
to Qwner.

8.3 DELAYS SION OF TIME

8.3. e “arbitration” and insert “remedies at law or in equity”.

Add the following Paragraph:

.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report the
termination of such cause immediately upon the termination thereof.) Failure to

E i comply with this procedure shall constitute a waiver for any claim for adjustment

of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

‘ ,E 8.3.3 Except in the case of a suspension of the Work directed by the Owner, an

extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor's sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage
resulting from the delay.

SUPPLEMENTARY GENERAL CONDITIONS SG-6
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Add the following Paragraph:

8.34 By permitting the Contractor to work after the expired time for completion of the@

ARTICLE 9: PAYMENTS AND COMPLETION

9.2

9.5

project, the Owner does not waive their rights under the Contract. E
SCHEDULE OF VALUES Q\
Add the following Paragraphs: Q

9.2.1 The Schedule of Values shall be submitted usi
Continuation Sheet to G703.

ment G702,

9.2.2 The Schedule of Values is to include a line it
Submittal. The value of this item is to be nd geélian 1% of the initial contract

amount.
APPLICATIONS FOR PAYMENT O

Add the following Paragraph:

9.3.1.3 Application for Payment ¢
and Certificate for P
Sheet”. Said Applicfg

ubmitted on AIA Document G702 “Application
pported by AIA Document G703 “Continuation
sha¥f be fully executed and notarized.

Add the following Paragraptg:
9.34 Until Clegeou ocuments have been received and outstanding items
complete ner will pay 95% (ninety-five percent) of the amount due the

Cogfffactor on account of progress payments.

9.35 e actor shall provide a current and updated Progress Schedule to the
itect with each Application for Payment. Failure to provide Schedule will be

cause for rejection of Application for Payment.
I@NS TO WITHHOLD CERTIFICATION

; the following to 9.5.1:
@ '6

.8 failure to provide a current Progress Schedule;

9 a lien or attachment is filed,;

10 failure to comply with mandatory requirements for maintaining Record
Documents.

PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner's receipt of the
Certificate for Payment.
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9.7 FAILURE OF PAYMENT
In first sentence, strike “seven” and insert “thirty (30)". Also strike “binding dispute resoluti®y’

and insert “remedies at law or in equity”.
9.8 SUBSTANTIAL COMPLETION \

To Subparagraph 9.8.3- Add the following sentence:

ggof work, the

Contractor shall responsible for all costs associated with subseque Wis including

“If the Architect is required to make more than 2 inspections of the sa
ST
but not limited to any Architect’s fees.”

9.85 In the second sentence, strike “shall” and ins ay”.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY Q
10.1 SAFETY PRECAUTIONS AND PROGRAMS

Add the following Paragraphs:

10.1.1.1.1 Each Contractor sh
Occupational Safe
furnished to th Wi
Contractor's W

glogf a safety program in accordance with the
Hedith Act of 1970. A copy of said plan shall be
d Architect prior to the commencement of that

10.1.2 Each CogjractoNshall appoint a Safety Representative. Safety Representatives
shall be s o who is on site on a full time basis. If deemed necessary by
thegOwner or Architect, Contractor Safety meetings will be scheduled. The
al ncg of all Safety Representatives will be required. Minutes will be

C of said meetings by the Contractor and will be distributed to all parties
as posted in all job offices/trailers etc.

10.2 S TY OF PERSONS AND PROPERTY
theYollowing Paragraph:

2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety

E i Data Sheets for those products. Any chemical product should be considered

hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
‘ , along with the shipping slips that include those products.
10.3 HAZARDOUS MATERIALS

Delete Paragraph 10.3.3 in its entirety.
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10.5

Delete Paragraphs 10.3.6 in its entirety.

ARTICLE 11: INSURANCE AND BONDS

111

11.2

CONTRACTOR'’S LIABILITY INSURANCE

11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2)
an additional insured for claims caused in whole or in part by t pclor's
negligent acts or omissions during the Contractor’'s completed

OWNER'’S LIABILITY INSURANCE \

Delete Paragraph 11.2 in its entirety.

PROPERTY INSURANCE

Delete Paragraph 11.3 in its entirety and replace witl

11.3

PERFORMANCE BOND AND P EN l!

Add the following sentence:
of Management and Budge

Wwing:

The State will not provide Buildeg® A g Insurance for the Project. The
Contractor and all Subcontractor€Shg# provide property coverage for their tools
and equipment, as necessary. mandatory deductible required by the
Contractor’s Insurance sha he redponsibility of the Contractor.

will conform to those forms approved by the Office

ARTICLE 12: UNCOVERING AND RREQYTTION OF WORK

12.2.2

X

AFTER SUBSTHNTIAL COMPLETION

Add the f

&

12221

12.2.2.2

12.2.2.3

12.25

in graph:

y time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.

Strike “one” and insert “two”.
Strike “one” and insert “two”.

Strike “one” and insert “two”.

In second sentence, strike “one” and insert “two”.

ARTICLE 13: MISCELLANEOUS PROVISIONS

131

GOVERNING LAW
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Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4.”

136 INTEREST %
Strike “the date payment is due at such rate as the parties may agree upon in wjg

the absence thereof, at the legal rate prevailing from time to time at the place v
Project is located.” Insert “30 days of presentment of the authorized Certifi
at the annual rate of 12% or 1% per month.

13.7 TIME LIMITS ON CLAIMS \

Strike the last sentence.

aygment

Add the following Paragraph:

13.8 CONFLICTS WITH FEDERAL STATUTES OR RE( D

13.8.1 If any provision, specifications or requirema@t g the” Contract Documents conflict or is
inconsistent with any statute, law or regulatiolgf the government of the United State of
America, the Contractor shall notify the itect af Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR SUSPENSION T TRACT
14.4 TERMINATION BY THE O ONVENIENCE

Delete Paragraph 14.4.3 v'%ty and replace with the following:

14.4.3 In case of \ychglermination for the Owner’s convenience, the Contractor shall
begMtitled to receive payment for Work executed, and cost incurred by reason
o) tegmination along with reasonable overhead.
ARTICLE 15: CLAIMS TES
15.1.2 T ghout thie Paragraph strike “21" and insert “45".

INITIAL DECISION

15.1.6 QIM FOR CONSEQUENTIAL DAMAGES
te Paragraph 15.1.6 in its entirety.
15.2

the reasons therefore and shall notify the parties of any change in the Contract
Sum or Contract Time or both. The approval or rejection of a Claim by the

Delete Paragraph 15.2.5 in its entirety and replace with the following:
QQ 15.25 The Architect will approve or reject Claims by written decision, which shall state
Architect shall be subject to mediation and other remedies at law or in equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.
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15.3 MEDIATION
15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in
equity”.
15.3.2 In the first sentence, delete “administered by the American ARQtra§
Association in accordance with its Construction Industry Mediation peageNge
effect on the date of the Agreement,” Strike “binding dispute Q" and

o

insert “remedies at law and in equity”.

154 ARBITRATION \
Delete Paragraph 15.4 and its sub-sections in its entirety.

END OF SUPPLEMENTARY GENERAL CON NS

O
QO
&

O&

O
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GENERAL REQUIREMENTS

10.

11.

12.

O

\%C?
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ARTICLE 1: GENERAL
11 CONTRACT DOCUMENTS

111 The intent of the Contract Documents is to include all items necessary for the pro
execution and completion of the Work by the Contractor. The Contract Docume
complementary and what is required by one shall be as binding as if requir
Performance by the Contractor shall be required to an extent consistent with g
Documents and reasonably inferable from them as being necessary to produ
results.

11.2 Work including material purchases shall not begin until the Contr
Ol

bonafide State of Delaware Purchase Order. Any work perform R
prior to the issuance of the Purchase Order is done at the Contra n¥isk and cost.
1.2 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUB OR

121 For Public Works Projects financed in whole or in p te appropriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discrimin a any employee or applicant for
employment because of race, creed, or, sex or national origin. The Contractor
will take positive steps to gagyre tMt applicants are employed and that
employees are treated durig Noyment without regard to their race, creed,
color, sex or national orig Bction shall include, but not be limited to, the
following: employme g, demotion or transfer; recruitment or
recruitment advertigyng; offfor termination; rates of pay or other forms of

compensation; a c¥n for training, including apprenticeship. The
Contractor agre in conspicuous places available to employees and
applicants fqg em ent notices to be provided by the contracting agency

setting forth t oglliscrimination clause.

ctqr will, in all solicitations or advertisements for employees placed by
of the Contractor, state that all qualified applicants will receive
aton for employment without regard to race, creed, color, sex or national

ARTICLE 2:

@ADDITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY GENERAL
DITIONS)

AR i: CONTRACTOR
3.

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the

various items comprising the work.
Q 3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their

Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.
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3.3 Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill
attention. The Contractor shall be solely responsible for and have control over cons
means, methods, techniques, sequences and procedures and for coordinating all p
the Work under the Contract, unless the Contract Documents give other specific jg

35 The Contractor shall enforce strict discipline and good order among dhe
employees and other persons carrying out the Contract. The Contra I

employment of unfit persons or persons not skilled in tasks assigned t[h\

Pt permit

3.6 The Contractor warrants to the Owner that materials and equip hed will be new
and of good quality, unless otherwise permitted, and that the worR§ e free from defects
and in conformance with the Contract Documents. k no™Conforming to these
requirements, including substitutions not properly appro e considered defective. If
required by the Owner, the Contractor shall furnish g e as to the kind and quality of
materials and equipment provided.

3.7 Unless otherwise provided, the Contractor sfffallga sales, consumer, use and other
similar taxes, and shall secure and pay for req&ed permits, fees, licenses, and inspections
necessary for proper execution of the W,

3.8 The Contractor shall comply wit
regulations, and lawful orders of
Contractor shall promptly notj
be at variance therewith.

n notices required by laws, ordinances, rules,
bl auOrities bearing on performance of the Work. The
if the Drawings and Specifications are observed to

3.9 The Contractor shallgbe sible to the Owner for the acts and omissions of the
Contractor's employeeSz\Subgontractors and their agents and employees, and other persons
performing portigfts of the Work under contract with the Contractor.

eep the premises and surrounding area free from accumulation of
ubbish caused by operations under the Contract. At completion of the
pctor shall remove from and about the Project all waste materials, rubbish,
's tools, construction equipment, machinery and surplus materials. The
tor shall be responsible for returning all damaged areas to their original conditions.

3.11 @TE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of

Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract with

a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting
parties.”

3.12. The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,

Title 29 of the Delaware Code.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT
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4.1
411

41.2

41.3

4.2
4.2.

&

CONTRACT SURETY

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 0

All bonds will be required as follows unless specifically waived elsewhere in the Bid
Documents.

Contents of Performance Bonds — The bond shall be in the form approved
of Management and Budget. The bond shall be conditioned upon the faith
and performance by the successful bidder of each and every term and
contract and the proposal, plans, specifications, and bid documents e iCh term
and condition shall be met at the time and in the manner prescribe*eb (Qoontract, Bid

documents and the specifications, including the payment in full tQsg Qyfon furnishing
materiel or performing labor in the performance of the Contracy sUWs of money due
the person for such labor and materiel. (The bond shall als¥ @ ain the successful
bidder's guarantee to indemnify and save harmless theg®gate arW the agency from all
costs, damages and expenses growing out of or by rea @ he Contract in accordance

with the Contract.)
g it considers that the interest of
pon the bond.

Invoking a Performance Bond — The agency gra
the State so require, cause judgement to be Onfps

Within twenty (20) days after the date o
award is made shall furnish a Perforg
each equal to the full amount of th
terms, covenants and condition
Bonding Company licensed ig#ss in the State of Delaware and shall be issued in

duplicate.

agyice ofwward of contract, the Bidder to whom the
Bond and Labor and Material Payment Bond,
ice to guarantee the faithful performance of all

Performance and Pagment€Ngords shall be maintained in full force (warranty bond) for a
period of two (2) yearsfter ghe date of the Certificate for Final Payment. The Performance
Bond shall guagffitee the Satisfactory completion of the Project and that the Contractor will
ts or defects in his work which may develop during the period of said

guarantee of improper or defective workmanship, material or apparatus, whether
furnishe Ives or their Sub-Contractors. The Payment Bond shall guarantee that
the Contral all pay in full all persons, firms or corporations who furnish labor or material
orQth labor@ind material for, or on account of, the work included herein. The bonds shall

for by this Contractor. The Owner shall have the right to demand that the proof
ning the bonds are duly authorized to do so.

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.

ies
E URE TO COMPLY WITH CONTRACT

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successful
Bidder shall purchase adequate insurance for the performance of the Contract and, by
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submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder's actions during the performance of the Contract. 0

4.3.2 The purchase or nonpurchase of such insurance or the involvement of the suc f
Bidder in any legal or equitable defense of any action brought against the sugc
Bidder based upon work performed pursuant to the Contract will not waive g M
which the State, its agencies and their respective officers, employees and¢f ht
otherwise have against such claims, specifically including the defenge 8
immunity, where applicable, and by the terms of this section, the Sta, ONg
officers and employees thereof shall not be financially responsible gpsequences

of work performed, pursuant to said contract.

4.4 RIGHT TO AUDIT RECORDS

441 The Owner shall have the right to audit the books a s of a Contractor or any
Subcontractor under any Contract or Subcontra e extent that the books and
records relate to the performance of the Contract act.

4.4.2 Said books and records shall be maintainedbyghe eontractor for a period of seven (7)
years from the date of final payment under t rime Contract and by the Subcontractor
for a period of seven (7) years from th e of | payment under the Subcontract.

ARTICLES5: SUBCONTRACTORS
51 SUBCONTRACTING REQ

511 All contracts for the conS8Clign gleconstruction, alteration or repair of any public building
(not a road, street orgighw8y) Shall be subject to the following provisions:

1. A contgfCt shall awarded only to a Bidder whose Bid is accompanied by a
state ontaining, for each Subcontractor category, the name and address
(¢ and State only — street number and P.O. Box addresses not

f the subcontractor whose services the Bidder intends to use in
pe ng the Work and providing the material for such Subcontractor category.
Z&? Bid will not be accepted nor will an award of any Contract be made to any
idder which, as the Prime Contractor, has listed itself as the Subcontractor for

any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s

firm;

Q B. That the Bidder is duly licensed by the State to engage in such specialty
< , work, if the State requires licenses; and

C. That the Bidder is recognized in the industry as a bona fide
Subcontractor or Contractor in such specialty work and Subcontractor
category.
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5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,

and no action of any nature shall lie against any awarding agency or its employees or
officers because of its decision in this regard.

5.1.3 After such a Contract has been awarded, the successful Bidder shall not sukgiitut
another Subcontractor for any Subcontractor whose name was set forth in the sigt n
which accompanied the Bid without the written consent of the awarding Agen

5.1.4 No Agency shall consent to any substitution of Subcontractors unles cy is
satisfied that the Subcontractor whose name is on the Bidders accom swfement:
A. Is unqualified to perform the work required,; \

B. Has failed to execute a timely reasonable Subcontract;

C. Has defaulted in the performance on the po e work covered by the
Subcontract; or
D. Is no longer engaged in such busines Q
5.2 PENALTY FOR SUBSTITUTION OF SUBCO ACTORS

5.2.1 Should the Contractor fail to utilize ag of the Subcontractors in the Contractor’s Bid
statement in the performance of In the public bidding, the Contractor shall be
penalized in the amount of (proje@l sgcifi®amount*). The Agency may determine to deduct
payments of the penalty fro tor or have the amount paid directly to the Agency.
Any penalty amount assessgd the Contractor may be remitted or refunded, in whole
or in part, by the Agenc dingfthe Contract, only if it is established to the satisfaction of
the Agency that the Sgbcom§ctor in question has defaulted or is no longer engaged in such
business. No claim f mission or refund of any penalty shall be granted unless an
application is filg# within Ohe year after the liability of the successful Bidder accrues. All

penalty amou essed and not refunded or remitted to the contractor shall be reverted to
the State.
*onel1) p f contract amount not to exceed $10,000
5.3 BRQTOS ABATEMENT
5.3.1 selection of any Contractor to perform asbestos abatement for State-funded projects
be approved by the Office of Management and Budget, Division of Facilities

Management pursuant to Chapter 78 of Title 16.

%E STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY

HANDICAPPED

QA.I All Contracts shall conform with the standard established by the Delaware Architectural
< , Accessibility Board unless otherwise exempted by the Board.
5.5 CONTRACT PERFORMANCE
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails

to comply with its terms, the Agency may terminate the Contract and proceed to award a
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new Contract or may require the Surety on the Performance Bond to complete the
Contract in accordance with the terms of the Performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

ARTICLE 7:

7.1

The Owner reserves the right to simultaneously perform other construction or opeggdi
related to the Project with the Owner's own forces, and to award separate corga®g !
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors re
access and storage of materials and equipment, and for the pegp
and shall connect and coordinate their activities with other forces a
Documents.

portunity for
g f their activities,

4
@ red by the Contract

CHANGES IN THE WORK

The Owner, without invalidating the Contract, ghanges in the Work consisting of
Additions, Deletions, Modifications or Substi@tiogs, With the Contract Sum and Contract
completion date being adjusted accordingly. changes in the Work shall be authorized
by written Change Order signed by t ofesonal, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract€og#fleti® Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or ciit 1Q thf Owner resulting from a change in the Work shall be by
mutual agreement of ge O , contractor and the Architect. In all cases, this cost or credit
shall be based on e PE’ wages required and the ‘invoice price” of the
materials/equipg#ent nee

“DPE” sh i to mean “direct personnel expense”. Direct payroll expense includes
direct s svcustomary fringe benefits (prevailing wage rates) and documented
statygory c ch as workman’s compensation insurance, Social Security/Medicare, and
u ploymertt insurance (a maximum multiplier of 1.35 times DPE).

7.3.2 oicevprice” of materials/equipment shall be defined to mean the actual cost of materials
# pr equipment that is paid by the Contractor, (or subcontractor), to a material distributor,

D
&

ggfct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not
exceed those listed in the latest version of the “Means Building Construction Cost Data”
publication.

In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General Contractor’s
own forces. For additional subcontractor work, the Subcontractor is allowed a fifteen (15)
percent overhead and profit on change order work above and beyond the direct costs
stated previously. To this amount, the General Contractor will be allowed a mark-up not
exceeding seven and one half percent (7.5%) on the subcontractors work. These mark-
ups shall include all costs including, but not limited to: overhead, profit, bonds,
insurance, supervision, etc. No markup is permitted on the wor of the subcontractors
subcontractor. No additional costs shall be allowed for changes related to the
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Contractor’s onsite superintendent/staff, or project manager, unless a change in the work
changes the project duration and is identified by the CPM schedule. There will be no

other costs associated with the change order.
ARTICLE 8: TIME

8.1 Time limits, if any, are as stated in the Project Manual. By executing the Agree
Contractor confirms that the stipulated limits are reasonable, and that the \
completed within the anticipated time frame.

8.2 If progress of the Work is delayed at any time by changes ordered by peNy labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather navoidable
0

casualties or other causes beyond the Contractor's control, th

extended for such reasonable time as the Owner may determine
8.3 Any extension of time beyond the date fixed for conysgion oMthe construction and
acceptance of any part of the Work called for by the el or the occupancy of the
building by the Owner, in whole or in part, previous tggdig 8mpletion shall not be deemed a
waiver by the Owner of his right to annul or terminaiff \ act for abandonment or delay
in the matter provided for, nor relieve the Contragpor g sponsibility.

8.4 SUSPENSION AND DEBARMENT

8.4.1 Per Section 6962(d)(14), Title 29, Da
public works contract or complete
by the Agency in the Invitation T¢Bj
or more of the following rea :
project; b) inadequate finan

ode, “Any Contractor who fails to perform a
s project within the time schedule established

es; or, ¢) poor performance on the Project.”

8.4.2 “Upon such failure fgg any§gf the above stated reasons, the Agency that contracted for
the public works proj y petition the Director of the Office of Management and
Budget for Susgfnsion or Debarment of the Contractor. The Agency shall send a copy of
the petition togghgfoptractor within three (3) working days of filing with the Director. If

the Direc 0 that the petition has merit, the Director shall schedule and hold a
hearing e whether to suspend the Contractor, debar the Contractor or deny
the petitio e Agency shall have the burden of proving, by a preponderance of the

nce, thal the Contractor failed to perform or complete the public works project within
schedule established by the Agency and failed to do so for one or more of the
ONgWin® reasons: a) failure to supply the adequate labor supply ratio for the project; b)
u@ equate financial resources; or, c¢) poor performance on the project. Upon a finding in
2r of the Agency, the Director may suspend a Contractor from Bidding on any project
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3

i years for a second offense and permanently debar the Contractor for a third offense.
The Director shall issue a written decision and shall send a copy to the Contractor and
5.1

RETAINAGE

the Agency. Such decision may be appealed to the Superior Court within thirty (30) days
< , E 5

for a review on the record.”
8.5.

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project. If
the project is delayed beyond the completion date due to the Contractor’s failure to meet
their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retainage.
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8.5.2

ARTICLE 9:

This forfeiture of retainage also applies to the timely completion of the punchlist. A

Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be dela
beyond the established date due to the Contractor’s failure to meet their responsilgditi
the Agency may hold permanently, at its discretion, all or part of the COK

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and@

retainage.

PAYMENTS AND COMPLETION t

APPLICATION FOR PAYMENT

Applications for payment shall be made upon A ent G702. There will be a five
percent (5%) retainage on all Contractor's thip IMWACes until completion of the project.
This retainage may become payable upon recqt of all required closeout documentation,
provided all other requirements of the C ct Do®dments have been met.

A date will be fixed for the takin tl thly account of work done. Upon receipt of
Contractor's itemized applicatior@or, nt, such application will be audited, modified, if
ount. Statement shall be submitted to the Owner.

Section 6516, Title 29 o
annum beginning thigy (3
invoice.

S after the “presentment” (as opposed to the date) of the

PARTIAL PA

Any pu ontract executed by any Agency may provide for partial payments at
the gption Owner with respect to materials placed along or upon the sites or stored
atg@cured lo¥ations, which are suitable for use in the performance of the contract.

9.2.2 voen aproved by the agency, partial payment may include the values of tested and
% ptable materials of a nonperishable or noncontaminative nature which have been

&
Q 23

gfuced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and material,
men, etc., for the previous payment must accompany each application for payment.
Following such a request, no payment will be made until these receipted bills have been
received by the Owner.

SUBSTANTIAL COMPLETION
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9.3.1 When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

9.3.2 If, after the Work has been substantially completed, full completion thereof is materi

delayed through no fault of the Contractor, and without terminating the Contract, the
may make payment of the balance due for the portion of the Work fully compl
accepted. Such payment shall be made under the terms and conditions go
payment that it shall not constitute a waiver of claims.

9.3.3 On projects where commissioning is included, the commissioning wo
specifications must be complete prior to the issuance of substantial co

9.4 FINAL PAYMENT

9.4.1 Final payment, including the five percent (5%) gtaRg determined appropriate, shall be
made within thirty (30) days after the W igpfu™Completed and the Contract fully
performed and provided that the Contrac has submitted the following closeout
documentation (in addition to any othe umermation required elsewhere in the Contract
Documents):

94.1.1 Evidence satisfactory to the Ovw@er gfat W payrolls, material bills, and other indebtedness

connected with the work hav eNQai

9.4.1.2 An acceptable RELEAS IENSS,
9.4.1.3 Copies of all applicableNarrgpties,
94.1.4 As-built drawifgs

9.4.15 Operati tenance Manuals,
94.1.6 Ing#liction MNuals,

foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

9.4.1.7 sen®of Surety to final payment.
9.4.1.8 E Owner reserves the right to retain payments, or parts thereof, for its protection until the

ARQCLE10: PROTECTION OF PERSONS AND PROPERTY

precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to:
workers, persons nearby who may be affected, the Work, materials and equipment to be
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of
public authorities bearing on the safety of persons and property and their protection from
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property

Q 0.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety
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10.2

at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly or
indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange witl
qualified specialist for the identification, testing, removal, handling and protection '
exposure or environmental pollution, to comply with applicable regulation Ia
ordinances. The Contractor and Architect will not be required to participate in Qg P\
this operation. Upon completion of this work, the Owner will notify the (g

Architect in writing the area has been cleared and approved by the authorities irgdey

work to proceed. The Contractor shall attach documentation from th i of said
approval.

As required in the Hazardous Chemical Information Act of June
any materials that may be defined as hazardous, must provide
for those products. Any chemical product should be 1
warning caution on the label relating to a potential physie§
be present in the work place, and if employees may
in any foreseeable emergency situation. Materia|
directly to the Owner along with the shipping slipgrth¥

mta Sheets must be provided
Jle those products.

The Contractor shall certify to the Owner that m&rials incorporated into the Work are free of
all asbestos. This certification may beanghe for of Material Safety Data Sheet (MSDS)
provided by the product manufacture @ aterials used in construction, as specified or

ARTICLE 11: INSURANCE AND BONDS

111

The Contractor shall car
etc. The Contractoigshal

as provided by the Contractor.

Insyghnce required by law, such as Unemployment Insurance,
such insurance coverage as they desire on their own
property such as a fiel icgf storage sheds or other structures erected upon the project site
that belong to t and fol'their own use. The Subcontractors involved with this project shall
carry whatev: ance protection they consider necessary to cover the loss of any of their
personal i, G

Upopg,bein ded the Contract, the Contractor shall obtain a minimum of two (2) copies of
quired Msurance certificates called for herein, and submit one (1) copy of each
te, to the Owner, within 20 days of contract award.

11.3 @ ly Injury Liability and Property Damage Liability Insurance shall, in addition to the
gferage included herein, include coverage for injury to or destruction of any property arising

D
S

out of the collapse of or structural injury to any building or structure due to demolition work
and evidence of these coverages shall be filed with and approved by the Owner.

The Contractor's Property Damage Liability Insurance shall, in addition to the coverage noted
herein, include coverage on all real and personal property in their care, custody and control
damaged in any way by the Contractor or their Subcontractors during the entire construction
period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable value
of the entire work at the site. Note, however, that the Contractor and their Subcontractors
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shall be responsible for insuring building materials (installed and stored) and their tools and
equipment whenever in use on the project, against fire damage, theft, vandalism, etc.

11.6 Certificates of the insurance company or companies stating the amount and type of
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contrgt
award.

11.7 The Contractor shall, at their own expense, (in addition to the above) carry 0

forms of insurance:

Q)\Q

11.7.1 Contractor's Contractual Liability Insurance O

Minimum coverage to be:

Bodily Injury $ 500,000 r each person
$1,000,0 r each occurrence
$1,000400, aggregate

Property Damage $ €0 for each occurrence

0, aggregate

11.7.2 Contractor's Protective W Insurance

Minimum cov o he:

Bodily $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

pel® Damage $ 500,000 for each occurrence
$500,000 aggregate
11.7.3 Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
< ’ Property Damage $ 500,000 per accident
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual

liability coverage in the same minimum amounts as 11.7.1 above.

11.7.5 Workmen's Compensation (including Employer's Liability):
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11.75.1

11.75.2

11.7.6

11.7.7

11.7.7.1

11.7.7.2

11.7.7.3

Minimum Limit on employer's liability to be as required by law.
Minimum Limit for all employees working at one site.

Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days p&gr
notice of cancellation, non-renewal, or any change in coverages and limits of liability

as included on certificates. \
Social Security Liability
With respect to all persons at any time employed by or on the payroll g

performing any work for or on their behalf, or in connection wit
Contractor’s business, the Contractor shall accept full and exclusiygelj

oNfactor or
j out of the
the payment
s OM age retirement
benefits, pensions or annuities now or hereafter imposed by the 8@ ment of the United

MMme be measured by

Upon request, the Contractor shall furnish O AC® information on payrolls or
employment records as may be necessary to egmb lly comply with the law imposing
the aforesaid contributions or taxes.

If the Owner is required by law to and dgagpay and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwit @ se the Owner for the entire amount so paid by

the Owner.

ARTICLE 12: UNCOVERING AND CORRE FMTORK

AR

13%

QQ&]..].
13.2

13.2.1

The Contractor shall prorfgtly corggrct Work rejected by the Owner or failing to conform to the
requirements of the ocuments, whether observed before or after Substantial
Completion and wheth t fabricated, installed or completed, and shall correct any Work
found to be ng accordance with the requirements of the Contract Documents within a
period of two from the date of Substantial Completion, or by terms of an applicable
special wgg ed by the Contract Documents. The provisions of this Article apply to
work dorfg ntractors as well as to Work done by direct employees of the Contractor.

Al time d¥ring the progress of the work, or in any case where the nature of the defects
shal such that it is not expedient to have them corrected, the Owner, at their option, shall

e the® right to deduct such sum, or sums, of money from the amount of the contract as
% consider justified to adjust the difference in value between the defective work and that

g#fliired under contract including any damage to the structure.

3: MISCELLANEOUS PROVISIONS

CUTTING AND PATCHING

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.
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13.3

1331

13.3.2

134.1

13.6.1

LABORATORY TESTS

Any specified laboratory tests of material and finished articles to be incorporated in the wor
shall be made by bureaus, laboratories or agencies approved by the Owner and reportAgf
such tests shall be submitted to the Owner. The cost of the testing shall be paid for h
Contractor.

The Contractor shall furnish all sample materials required for these tests a
same without charge to the testing laboratory or other designated agency
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Delaware Archaeological Board and suspend work in t
time to permit those authorities, or persons designaigagahd
ensure the proper removal of the archaeological g @

em, to examine the area and
r suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEA

The General Contractor shall re
the construction of the proje
Contractor shall have all glags

t expense to the Owner all glass broken during
itions warrant, at completion of the job the General
and polished.

WARRANTY

0 (2) years from the date of substantial completion, as evidenced by the
nce of the work, the contractor warrants that work performed under this
contract ¢ he contract requirements and is free of any defect of equipment,
material nship performed by the contractor or any of his subcontractors or
suppjers. ver, manufacturer's warranties and guarantees, if for a period longer than
2) yearS, shall take precedence over the above warranties. The contractor shall
at his own expense, any such failure to conform or any such defect. The protection
rranty shall be included in the Contractor's Performance Bond.

For a period of
date of final afge

=

is
ARTICLE & INATION OF CONTRACT

&

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
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appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease

upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it will
use its best efforts to obtain approval of necessary funds to continue the Agreement by,

taking appropriate action to request adequate funds to continue the Agreement.” E
END OF GENERAL REQUIREMENTS :\

O
QO
&
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STATE OF DELAWARE

DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

PHONE :

Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 14,

(302)

451-3423

Located at:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

2014

CLASSIFICATION NEW CASTLE KENT
ASBESTOS WORKERS 21.87
BOILERMAKERS 65.47
BRICKLAYERS 48.08
CARPENTERS 50.91
CEMENT FINISHERS 31.52
ELECTRICAL LINE WORKERS 43.49
ELECTRICIANS 62.10 62.10 62.10
ELEVATOR CONSTRUCTORS 77.78 40.93 30.55
GLAZIERS 65.60 65.60 20.15
INSULATORS o 51.48 51.48
IRON WORKERS 598 59.62 59.62
LABORERS 39.75 39.75
MILLWRIGHTS .53 63.53 50.10
PAINTERS .94 44,94 44,94
PILEDRIVERS 32 37.64 30.45
PLASTERERS 60 28.55 17.50
PLUMBERS/PIPEFITTERS/STEAMFITTERS 20 45.65 47.28
POWER EQUIPMENT OPERATORS 31 58.31 24.13
ROOFERS - COMPOSITION 35 19.07 17.63
ROOFERS - SHINGLE /SLATE/TIL 17.59 17.50 16.45
SHEET METAL WORKERS 63.24 63.24 63.24
SOFT FLOOR LAYERS 47.12 47.12 47.12
SPRINKLER FITTERS 52.73 52.73 52.73
TERRAZZO/MARBLE/ILE 52.50 52.50 45.45
TERRAZZO/MARB LE STRS 60.28 60.28 52.63
TRUCK DRIVE 27.90)// 26.64 20.03
’//”“ ,// //-/ ////
: — A ' NS/
CERTI - 1}{? /',45;’ BY: /7 “ka:;,{9{;fj;>i;//J\1
7 i ADMINTS' RAT?R{ 3§rIcE-GF LABOR LAW ENFORCEMENT
/4
NOTSy THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
v REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSTFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR

ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR

CLASSIFICATIONS, PHONE (302) 451-3423,

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.
PROJECT: 14001 Sykes Building HVAC Replacement, Kent County




STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS

225 Corporate Boulevard, Suite 104 TELEPHONE 402%61-8
Newark, Delaware 19702 ( 23

\ 8-6604
Via Facsimile and Regular Mail Q :
March 26, 2014 %\

Mr. Brian Zigmond
Studio JAED

2500 Wrangle Hill Road, Suite 110
Bear, DE 19701 O

Re: Contract No.: 14001, Sykes Building HVAC Replacem ent County, DE

Dear Mr. Zigmond:

I am responding to your request for a catego mjgation for Contract No.: 14001, Sykes Building
HVAC Replacement, which is a state fun tion project located in Kent County, DE. The work
consists of replacing DX X HW AHU' & CW AHU's on a 4-Pipe System. Also, add four (4)
VAV Boxes with Reheat Coils. YogestimNe e total cost of construction for this project to be
$140,117.00.

Based upon the informatign yN ided the Department of Labor has determined that this project is a

Delaware's Prevg#gg Wage Regulations provide that the rates applicable to a project are the rates in
effect on the daie of Wblication of the specifications for that project. I have enclosed a certified copy of
the March L, prevailing wage rates for Building Construction to be included in your bid
specificaly bver, please be advised that, in the event that a contract for a project is not executed
withi dred and twenty (120) days from the earliest date the specifications were published, the

[fWQu have any questions or I can provide any additional assistance, please do not hesitate to contact me
02) 451-3425.

Q Sincerely,
. ‘_,' \ N
Salina Crossland
Labor Law Enforcement Officer 11

Salina.crossland@state.de.us
Enclosure
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LIST OF DRAWING SHEETS
1.0 - COVER SHEET
8.0 - MECHANICAL COVER SHEET
8.1 - MECHANICAL PLANS
8.2 - MECHANICAL CONTROL SCHEMATICS
9.0 - ELECTRICAL PLANS
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