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SECTION 00 11 16 
INVITATION TO BID 

 
Sealed bids for OMB/DFM Contract No. MC1002000435R –NEW CASTLE COUNTY 
FACILITIES MANAGEMENT BUILDINGS – BACKFLOW PREVENTER 
REPLACEMENT will be received by the State of Delaware, Office of Management and Budget, 
Division of Facilities Management, by either electronic mail or by mail as follows. Bid 
submissions submitted by electronic mail must be sent to DFM-BID@delaware.gov and a hard 
copy of the entire submission shall be sent by mail within five (5) business days of the bid 
submission deadline. 
 
Sealed bids shall be mailed and addressed to the Division of Facilities Management, Thomas 
Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901.  The outer 
envelope should clearly indicate: “OMB/DFM Contract No. MC1002000435R - NEW 
CASTLE COUNTY FACILITIES MANAGEMENT BUILDINGS – BACKFLOW 
PREVENTER REPLACEMENT - SEALED BID - DO NOT OPEN.” 
 
Bids will be accepted until 1:00 p.m. local time on Thursday, October 22, 2020. Bids will be 
opened and read aloud at 1:30 p.m. local time on Thursday, October 22, 2020. Bidder bears the 
risk of late delivery.  Any bids received after the stated time whether by mail or electronic mail 
will be rejected and the mailed bids will be returned unopened. The bid opening will be held 
through electronic means to comply with the Governor’s State of Emergency.  To attend the bid 
opening, the public may participate by joining the meeting at Webex.com, meeting number: 173 
581 0512 and password: X7myGQJwp89. There will be no in-person meeting.  
 
The project involves the replacement of existing and the installation of new backflow preventors 
in facilities management buildings in New Castle County, DE. 
 
A MANDATORY Pre-Bid Meeting will be held on Tuesday September 29, at 1:00 p.m. In 
compliance with the Governor’s State of Emergency, the pre-bid meeting will be held by 
electronic means.  There will be no in-person meeting. The public may join the pre-bid meeting at 
Webex.com, meeting number 173 810 4459 Password: 4BMhPUPUV77 for the purpose of 
establishing the list of subcontractors and to answer questions.  Representatives of each party to 
any Joint Venture must attend this meeting.  ATTENDANCE OF THIS MEETING IS A 
PREREQUISITE FOR BIDDING ON THIS CONTRACT. 
 
Contract documents may be obtained at the office of DEDC, LLC, 315 S. Chapel Street, Newark, 
DE  19720, phone: (302) 738-7172, upon receipt of $50.00 per paper set and/or $25.00 per 
electronic set, both non-refundable.  Checks are to be made payable to “DEDC, LLC”.   
 
Construction documents will be available for review at the following locations:  DEDC, LLC; 
Delaware Contractors Association; Associated Builders and Contractors. 
 
Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, 
gender identity or national origin in consideration of this award, and Minority Business Enterprises, 
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned Business 
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Enterprises will be afforded full opportunity to submit bids on this contract.  Each bid must be accompanied 
by a bid security equivalent to ten percent of the bid amount and all additive alternates.  The successful 
bidder must post a performance bond and payment bond in a sum equal to 100 percent of the contract price 
upon execution of the contract.  The Owner reserves the right to reject any or all bids and to waive any 
informalities therein.   
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SECTION 00 21 13 
INSTRUCTIONS TO BIDDERS 

 
TABLE OF ARTICLES 
 
1. DEFINITIONS 
 
 
 
2. BIDDER’S REPRESENTATION 
 
 
 
3. BIDDING DOCUMENTS 
 
 
 
4. BIDDING PROCEDURES 
 
 
 
5. CONSIDERATION OF BIDS 
 
 
 
6. POST-BID INFORMATION 
 
 
 
7. PERFORMANCE BOND AND PAYMENT BOND 
 
 
 
8. FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
ARTICLE 1: GENERAL 
 
1.1  DEFINITIONS 
 
1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as  

follows: 
 
1.2   STATE:  The State of Delaware. 
 
1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 
 
1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 

proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
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Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

 
1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 

Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

 
1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

 
1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) are 

instructions pertaining to the Bidding Documents and to contracts in general.  They contain, 
in summary, requirements of laws of the State; policies of the Agency and instructions to 
bidders. 

 
1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements peculiar 

to the bidding documents and to the contract under consideration and are supplemental to 
the General Requirements.  Should the Special Provisions conflict with the General 
Requirements, the Special Provisions shall prevail. 

 
1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 

execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

 
1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 

Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

 
1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 

both for a portion of the Work. 
 
1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 

therein, submitted in accordance with the Bidding Documents. 
 
 
1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

 
1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 

added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 
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1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

 
1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or work 

to be performed. 
 
1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

 
1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 
ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
 
2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in 

accordance therewith. 
 
2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 

Work is to be performed, and has correlated the Bidder’s his personal observations with the 
requirements of the proposed Contract Documents. 

 
2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 

Documents without exception. 
 
2.3  JOINT VENTURE REQUIREMENTS 
 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware 

Business License with their Bid. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
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2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 
ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 

 
3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 

Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
 
3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall 

make a written request to the Architect at least seven days prior to the date for receipt of 
Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 

of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 

NOT FOR BID
DIN

G PURPOSES



NEW CASTLE COUNTY BUILDINGS     BACKFLOW PREVENTER REPLACEMENT 
SEPTEMBER 2020            OMB/DFM CONTRACT # MC1002000435R 
 
 

DEDC, LLC       INSTRUCTIONS TO BIDDERS 
DEDC Project #18P291                00 21 13 - 5 
 

3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 
for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is not 
intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 

 
3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 

on file for that purpose. 
 
3.4.3 No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids 

except an Addendum withdrawing the request for Bids or one which extends the time or 
changes the location for the opening of bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

 
ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 
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4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 
manual for this purpose. 

 
4.1.3  Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 
 
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 
 
4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change 

in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

 
4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
 
4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
 
4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency 

thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

 
4.1.11 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB 

Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor 
Employees Working on “Large Public Works Projects.”  “Large Public Works” is based upon 
the current threshold required for bidding Public Works as set by the Purchasing and 
Contracting Advisory Council. 

 
4.2  BID SECURITY 
 
4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 

agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State.  The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form used 
shall be the standard OMB form (attached). 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 
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4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, 

each Bidder shall submit with their Bid a completed List of Sub-Contractors included with 
the Bid Form.  NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The bidder 
must list in each category the full name and address (City & State) of the sub-contractor 
that the Bidder will be using to perform the work and provide material for that 
subcontractor category.  Should the Bidder’s listed subcontractor intend to provide any of 
their subcontractor category of work through a third-tier contractor, the Bidder shall list 
that third-tier contractor’s full name and address (City & State).  If the Bidder intends to 
perform any category of work itself, it must list its full name and address.  For 
clarification, if the Bidder intends to perform the work themselves, the Bidder may not 
insert “not applicable”, “N/A”, “self” or anything other than its own full name and address 
(City & State).  To do so shall cause the bid to be rejected.  In addition, the failure to 
produce a completed subcontractor list with the bid submittal shall cause the bid to be 
rejected. If you have more than three (3) third-tier contractors to report in any 
subcontractor category, print out additional page(s) containing the appropriate category, 
complete the rest of your list of third-tier contractors for that category, notate the addition 
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk 
(*) next to any additional third-tier contractors, and submit it with your bid.  

 
4.3.2 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 

with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4  AFFIDAVIT OF CONTRACTOR QUALIFICATIONS 
 
4.4.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, 

each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications certifying 
that the Bidder will abide by the contractor’s qualifications outlined in the construction bid 
specifications for the duration of the contract term. After a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted 
on the Subcontractor Form except for the reasons in the statute and not without written 
consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements 
Section 5.2 of the contract.    

 
 
4.5  AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
 
4.5.1 In accordance with Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code, 

contractors and subcontractors must provide craft training for journeyman and apprentice 
levels if all of the following apply: 

 
A. A project meets the prevailing wage requirement under Title 29, Chapter 69, 

Section 6960 of the Delaware Code. 
B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 
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Failure to provide required craft training on the project may subject the successful 
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 
6962(d)(13) of the Delaware Code. 

    
 Bidders shall submit the Affidavit of Craft Training Compliance prior to contract execution. 
  
 
4.6   EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.6.1   During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take affirmative action to ensure the 
applicants are employed, and that employees are treated during employment, 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin.  Such action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin."  

 
4.7  PREVAILING WAGE REQUIREMENT 
  
4.7.1 Wage Provisions: For renovation and new construction projects whose costs exceed the thresholds 

contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for various classes of 
laborers and mechanics shall be as determined by the Department of Labor, Division of Industrial 
Affairs of the State of Delaware. 

 
4.7.2 The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account, the full amounts accrued at time of payment, computed at wage 
rates not less than those stated in the specifications, regardless of any contractual 
relationship which may be alleged to exist between the employer and such laborers and 
mechanics. 

 
4.7.3 The scale of the wages to be paid shall be posted by the employer in a prominent and easily 

accessible place at the site of the work. 
 
4.7.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

 
4.8  SUBMISSION OF BIDS 
 
4.8.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
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Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the opening 
of bids prior to bid opening date and time that are not properly marked. 

 
4.8.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.8.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.8.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
 
4.8.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.9  MODIFICATION OR WITHDRAW OF BIDS 
 
4.9.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 

and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

 
4.9.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall 

be returned. 
 
4.9.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

 
ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
 
5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   
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5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 

and include all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

 
5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 

before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

 
A. The Bidder’s financial, physical, personnel or other resources including 

Subcontracts; 
 

B. The Bidder’s record of performance on past public or private construction 
projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its 

responsibility; and, 
 

F. Any other specific criteria for a particular procurement, which an agency may 
establish; provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

 
5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
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5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

 
5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
 
5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 

days after the award of the Contract. 
 
5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall 

award any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid.” 

 
5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 

Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  The successful Bidder shall provide, at least two business 
days prior to contract execution, copies of the Employee Drug Testing Program for the 
Bidder and all listed Subcontractors.  Bonds shall be for the benefit of the Agency with surety 
in the amount of 100% of the total contract award.  Said Bonds shall be conditioned upon 
the faithful performance of the contract.  Bonds shall remain in affect for period of one year 
after the date of substantial completion. 

 
5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required 

information, as aforesaid, within twenty (20) calendar days after the date of official Notice of 
the Award of the Contract, their Bid guaranty shall immediately be taken and become the 
property of the State for the benefit of the Agency as liquidated damages, and not as a 
forfeiture or as a penalty.  Award will then be made to the next lowest qualified Bidder of the 
Work or readvertised, as the Agency may decide. 

 
5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 

identification number or social security number) and a copy of its Delaware business license, 
and should the vendor be awarded a contract, such vendor shall provide to the agency the 
taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.  The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
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contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 
ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
 
6.1.1 Bidders to whom an award of a Contract is under consideration shall, if requested by the 

Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 BUSINESS DESIGNATION FORM 
 
6.2.1 Successful bidder shall be required to accurately complete an Office of Management and 

Budget Business Designation Form for Subcontractors. 
 
6.3 Bidders to whom an award of a Contract has been made must produce their Delaware 

Business License before the Contract can be executed.  
 
ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, 

shall be included in the Bid. 
 
7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 

the surety to affix a certified and current copy of the power of attorney. 
 
 
ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
 END OF SECTION 
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SECTION 00 41 13 

BID FORM 
 
For Bids Due:       Thursday, September 29, 2020 (1:00 p.m.)  To: Mr. Michael Jacobs 
         New Castle County Maintenance Superintendent  
         State of Delaware      
         Office of Management and Budget    
         540 South DuPont Highway, Suite 1   
         Dover, Delaware 19901     
 
Name of Bidder:               
 
Delaware Business License No.:       Taxpayer ID No.:        
 

(Other License Nos.):                

 
Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 
work described by the aforesaid documents for the lump sum itemized  below: 
 
$                

($                                                               ) 
 

 
ALLOWANCE 
 
A $10,000 ten-thousand-dollar allowance shall be provided as part of the base bid of this project to cover miscellaneous items found 
during construction. Contractor shall use Allowance Authorization Form to document any allowance change orders. At closeout of the 
Contract, funds remaining in the Contingency allowance will be credited to Owner by Change Order. 

 
Confirmed: __________________________________________________ 
     (Signature) 

 

ALTERNATES 
 
Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 
following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 
 
ALTERNATE No. 1:  Install new domestic water and fire protection backflow preventers located in the first floor mechanical room of 
the Governor Bacon Support Services Food Warehouse. 
 
Add/Deduct:                 

($                                                               ) 
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UNIT PRICES 
 
Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following 
Unit Prices: 

                
      ADD       DEDUCT 

             
UNIT PRICE No. 1:  Division of Forensics Fire Protection BFP     $    $                    
 
 
UNIT PRICE No. 2:  NCC Fire Training Center Fire Protection BFP     $    $                    
 
 
UNIT PRICE No. 3:  NCC Fire Marshall’s Office Fire Protection BFP     $    $                    
 
 
UNIT PRICE No. 4:  Governor Bacon Food Warehouse Fire Protection BFP    $    $                    
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BID FORM 
 
 
I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 
this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 
the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as         
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:        
          
          
          
 
  
Witness:         By:         
                 ( Authorized Signature ) 
 (SEAL)                         
                 ( Title ) 
                   Date:          
 
 
 
ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Affidavit(s) of Employee Drug Testing Program 
 Bid Security 
 (Others as Required by Project Manuals) 
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BID FORM 
SUBCONTRACTOR LIST 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal.  The bidder must list 
in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide material for that subcontractor 
category.  Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list that third-tier 
contractor’s full name and address (City & State).  If the bidder intends to perform any category of work itself, it must list its full name and address.  For clarification, if the 
bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”, “self” or anything other than its own full name and address (City & State).  To 
do so shall cause the bid to be rejected.  In addition, the failure to produce a completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more 
than three (3) third-tier contractors to report in any subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-
tier contractors for that category, notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier 
contractors, and submit it with your bid. 
 
Subcontractor Category  Subcontractor         Address (City & State)    Subcontractors tax-payer ID # 
               or Delaware Business license # 
 
1.                         
 
 A.                        
  
 B.                        
 
 C.                        
 
 
2.                         
  

A.                        
  
 B.                        
 
 C.                        
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BID FORM 

NON-COLLUSION STATEMENT 
 

 
 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date (to 
the Office of Management and Budget, Division of Facilities Management). 
 
All the terms and conditions of Contract Number MC1002000435R have been thoroughly examined and are understood. 
 
NAME OF BIDDER:             
 
AUTHORIZED REPRESENTATIVE 
(TYPED):              
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):              
 
 
TITLE:               
 
ADDRESS OF BIDDER:             
 
               
 
               
 
E-MAIL:    ______________________________________________________________  
 
PHONE NUMBER:             
 
 
 
 
Sworn to and Subscribed before me this       day of       20 . 
 
My Commission expires       .   NOTARY PUBLIC       . 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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AFFIDAVIT 
OF 

EMPLOYEE DRUG TESTING PROGRAM 
 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires 
that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works 
Contracts funded all or in part with public funds. 
 
 
 
We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program 
for our employees on the jobsite, including subcontractors, that complies with this regulation: 
 
 
Contractor/Subcontractor Name:           
 
Contractor/Subcontractor Address:          
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this    day of       20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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AFFIDAVIT 
OF 

CONTRACTOR QUALIFICATIONS 
 
 
We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for the duration 
of the contract term. 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form except for the 
reasons in the statute and not without written consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements Section 5.2 of the contract.    
 
 
 
Contractor Name:                    
 
Contractor Address:            
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this    day of      20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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SECTION 00 43 13 
BID BOND 

 
TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

 
 

KNOW ALL MEN BY THESE PRESENTS That:        
     of       in the County of   
   and State of       as Principal, and    
     of      in the County of     
and State of     as Surety, legally authorized to do business in the State of Delaware 
(“State”), are held and firmly unto the State in the sum of       
    Dollars ($   ), or    percent not to exceed   
          Dollars ($   ) 
of amount of bid on Contract No. MC1002000435R, to be paid to the State for the use and benefit of the 
State of Delaware OMB / Division of Facilities Management for which payment well and truly to be 
made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly and 
severally for and in the whole firmly by these presents. 
 
 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal 
who has submitted to the State of Delaware OMB / Division of Facilities Management a certain proposal 
to enter into this contract for the furnishing of certain material and/or services within the State, shall be 
awarded this Contract, and if said Principal shall well and truly enter into and execute this Contract as may 
be required by the terms of this Contract and approved by the State of Delaware OMB / Division of 
Facilities Management this Contract to be entered into within twenty days after the date of official notice of 
the award thereof in accordance with the terms of said proposal, then this obligation shall be void or else to 
be and remain in full force and virtue.  
 
Sealed with    seal and dated this   day of     in the year of our Lord two 
thousand and      (20 ). 
 
SEALED, AND DELIVERED IN THE 
   Presence of 
              

       Name of Bidder (Organization) 
 
 
 Corporate  By:         

      Seal             Authorized Signature 
 
Attest               
                 Title 
 
              
         Name of Surety 
 
Witness:    By:         
 
              
                 Title 
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ALLOWANCE AUTHORIZATION 
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ALLOWANCE AUTHORIZATION 
 
Project:   
     
 
Architect:               Project No.   
 
Contractor:   
 
AAA No.:   Initiation Date:    
 
The Allowance is allocated as follows:    
 
 
 
 
 
 
Total original Contract Allowance was: $   
Amount of Contract Allowance Access previously authorized: $   
Adjusted Contract Allowance prior to this authorization is: $  
The amount of available Allowance will Decrease by this Access Authorization: $  
The remaining Contract Allowance, after this Access Authorization will be: $ 
 
 
 
Recommended by: 
Architect 
     
By (Signature):   
Date:  
     
Accepted by: Approved by: 
Contractor Owner 
 
By (Signature):   By (Signature):   
Date:   Date:  
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SECTION 00 52 13 
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

 
 
 
The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 
Contractor” AIA Document A101-2017, including AIA Document A101 – 2017 Exhibit A, as well as 
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements.    
 
 
 
 
 

END OF SECTION 
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ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification. 

The parties should complete 
A101™–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201™–2017, General 
Conditions of the Contract 
for Construction, is adopted 
in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document. 

AGREEMENT made as of the «  » day of «  » in the year «  » 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
«  »«  » 
«  » 
«  » 
«  » 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
«  »«  » 
«  » 
«  » 
«  » 
 
for the following Project: 
(Name, location and detailed description) 
 
«testing» 
«» 
«» 
 
The Architect: 
(Name, legal status, address and other information) 
 
«  »«  » 
«  » 
«  » 
«  » 
 
The Owner and Contractor agree as follows.   NOT FOR BID

DIN
G PURPOSES
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TABLE OF ARTICLES 
 
1 THE CONTRACT DOCUMENTS 
 
2 THE WORK OF THIS CONTRACT 
 
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
4 CONTRACT SUM 
 
5 PAYMENTS 
 
6 DISPUTE RESOLUTION 
 
7 TERMINATION OR SUSPENSION 
 
8 MISCELLANEOUS PROVISIONS 
 
9 ENUMERATION OF CONTRACT DOCUMENTS 
 
EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[ «  » ] The date of this Agreement. 
 

[ «  » ] A date set forth in a notice to proceed issued by the Owner. 
 

[ «  » ] Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

 
«  » 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 
 

[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 
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[ «  » ] By the following date: «  » 

 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
    

 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «Zero Dollars and Zero Cents» ($ «0.00» ), subject to additions and deductions as 
provided in the Contract Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
    

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for Acceptance 
     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 
 

Item Price 
    

 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ 4.5 Liquidated damages, if any: 
(Insert terms and conditions for liquidated damages, if any.) 
 
«  » 
 
§ 4.6 Other: 
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 
 
«  » 
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ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 
 
«  » 
 
§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the «  » day of a month, the 
Owner shall make payment of the amount certified to the Contractor not later than the «  » day of the «  » month. If an 
Application for Payment is received by the Architect after the application date fixed above, payment of the amount 
certified shall be made by the Owner not later than «  » ( «  » ) days after the Architect receives the Application for 
Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing 
the Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. 
 
§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided 
in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 
 
§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
 
«  » 
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§ 5.1.7.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 
 
«  » 
 
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.) 
 
«  » 
 
§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant 
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 
 
«  » 
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
«  » 
 
§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, 
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 
 
«  » % «  » 
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.) 
 
«  » 
«  » 
«  » 
«  » 
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§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 
 

[ «  » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 
 

[ «  » ] Litigation in a court of competent jurisdiction 
 

[ «  » ] Other (Specify) 
 

«  » 
 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction. 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 
 
§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.) 
 
«  » 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 
 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 
 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
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§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents. 
 
§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
«  » 
 
§ 8.7 Other provisions: 
 
«  » 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

 
«  » 

 
.5 Drawings 
 

Number Title Date 
     

 
.6 Specifications 
 

Section Title Date Pages 
      

 
.7 Addenda, if any: 
 

Number Date Pages 
     

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 

 
.8 Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 

 
[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 
 

 «  » 
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[ «  » ] The Sustainability Plan: 

 
Title Date Pages 
     

 
[ «  » ] Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
      

 
.9 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

 
«  » 

 
 
This Agreement entered into as of the day and year first written above. 
 
 

       
OWNER (Signature)  CONTRACTOR (Signature) 

«  »«  »  «  »«  » 
(Printed name and title)  (Printed name and title) 
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ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification. 

This document is intended to 
be used in conjunction with 
AIA Document A201™–2017, 
General Conditions of the 
Contract for Construction. 
Article 11 of A201™–2017 
contains additional 
insurance provisions. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document. 

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the 
Contractor, dated the «  » day of «  » in the year «  » 
(In words, indicate day, month and year.) 
 
for the following PROJECT: 
(Name and location or address) 
 
«testing» 
«» 
 
THE OWNER: 
(Name, legal status and address) 
 
«  »«  » 
«  » 
 
THE CONTRACTOR: 
(Name, legal status and address) 
 
«  »«  » 
«  » 
 
TABLE OF ARTICLES 
 
A.1 GENERAL 
 
A.2 OWNER’S INSURANCE 
 
A.3 CONTRACTOR’S INSURANCE AND BONDS 
 
A.4 SPECIAL TERMS AND CONDITIONS 
 
ARTICLE A.1   GENERAL 
The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as 
set forth in this Exhibit. As used in this Exhibit, the term General Conditions refers to AIA 
Document A201™–2017, General Conditions of the Contract for Construction. 
 
ARTICLE A.2   OWNER’S INSURANCE 
§ A.2.1 General 
Prior to commencement of the Work, the Owner shall secure the insurance, and provide 
evidence of the coverage, required under this Article A.2 and, upon the Contractor’s 
request, provide a copy of the property insurance policy or policies required by Section 
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions, 
definitions, exclusions, and endorsements. 
 
§ A.2.2 Liability Insurance 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general 
liability insurance. 
 
§ A.2.3 Required Property Insurance 
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§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase 
and maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the 
jurisdiction where the Project is located, property insurance written on a builder's risk “all-risks” completed value or 
equivalent policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The 
Owner’s property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of 
subsequent Modifications and labor performed and materials or equipment supplied by others. The property insurance 
shall be maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise 
provided in the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance 
shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds. 
This insurance shall include the interests of mortgagees as loss payees. 
 
§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical 
loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, 
earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from 
error, omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits, 
if any, are as follows: 
(Indicate below the cause of loss and any applicable sub-limit.) 
 

Causes of Loss Sub-Limit 
    

 
§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for loss 
or damage to falsework and other temporary structures, and to building systems from testing and startup. The 
insurance shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal 
requirements, and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a 
result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows: 
(Indicate below type of coverage and any applicable sub-limit for specific required coverages.) 
 

Coverage Sub-Limit 
    

 
§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property 
insurance written for the total value of the Project that shall remain in effect until expiration of the period for 
correction of the Work set forth in Section 12.2.2 of the General Conditions. 
 
§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to 
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such 
deductibles or retentions. 
 
§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or 
partially completed portion of the Work prior to Substantial Completion shall not commence until the insurance 
company or companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of 
coverage. The Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause 
cancellation, lapse, or reduction of insurance, unless they agree otherwise in writing. 
 
§ A.2.3.3 Insurance for Existing Structures 
If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner 
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of 
the General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure 
against direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the 
undertaking of the Work. The Owner shall be responsible for all co-insurance penalties. 
 
§ A.2.4 Optional Extended Property Insurance. 
The Owner shall purchase and maintain the insurance selected and described below. 
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(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or 
other conditions in the fill point below the selected item.) 
 

[ «  » ] § A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the 
Owner for loss of use of the Owner’s property, or the inability to conduct normal operations due to a 
covered cause of loss. 

 
«  » 

 
[ «  » ] § A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum 

requirements of the enforcement of any law or ordinance regulating the demolition, construction, 
repair, replacement or use of the Project. 

 
«  » 

 
[ «  » ] § A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of 

damage to insured property, and to expedite the permanent repair or replacement of the damaged 
property. 

 
«  » 

 
[ «  » ] § A.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess 

costs incurred during the period of restoration or repair of the damaged property that are over and above 
the total costs that would normally have been incurred during the same period of time had no loss or 
damage occurred. 

 
«  » 

 
[ «  » ] § A.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority 

prohibiting access to the Project, provided such order is the direct result of physical damage covered 
under the required property insurance. 

 
«  » 

 
[ «  » ] § A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business 

due to physical prevention of ingress to, or egress from, the Project as a direct result of physical 
damage. 

 
«  » 

 
[ «  » ] § A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the 

Work, arising out of physical loss or damage covered by the required property insurance: including 
construction loan fees; leasing and marketing expenses; additional fees, including those of architects, 
engineers, consultants, attorneys and accountants, needed for the completion of the construction, 
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional 
interest on loans, realty taxes, and insurance premiums over and above normal expenses. 

 
«  » 

 
§ A.2.5 Other Optional Insurance. 
The Owner shall purchase and maintain the insurance selected below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance.) 
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[ «  » ] § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, 
including costs of investigating a potential or actual breach of confidential or private information. 
(Indicate applicable limits of coverage or other conditions in the fill point below.) 

 
«  » 

 
[ «  » ] § A.2.5.2 Other Insurance 

(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 
 

Coverage Limits 
    

 
ARTICLE A.3   CONTRACTOR’S INSURANCE AND BONDS 
§ A.3.1 General 
§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner 
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of 
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written 
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for 
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or 
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The 
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess 
or umbrella liability policy or policies. 
 
§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self- 
insured retentions applicable to any insurance required to be provided by the Contractor. 
 
§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the 
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as 
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 
apply to both ongoing and completed operations. To the extent commercially available, the additional insured 
coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 
07 04, and, with respect to the Architect and the Architect’s consultants, CG 20 32 07 04. 
 
§ A.3.2 Contractor’s Required Insurance Coverage 
§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance 
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of Work 
as set forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for 
correction of Work, state the duration.) 
 
«  » 
 
§ A.3.2.2 Commercial General Liability 
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of 
not less than «  » ($ «  » ) each occurrence, «  » ($ «  » ) general aggregate, and «  » ($ «  » ) aggregate for 
products-completed operations hazard, providing coverage for claims including 

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 
death of any person; 

.2 personal injury and advertising injury; 

.3 damages because of physical damage to or destruction of tangible property, including the loss of use of 
such property; 

.4 bodily injury or property damage arising out of completed operations; and 

NOT FOR BID
DIN

G PURPOSES



AIA Document A101™ – 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document 
is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion 
of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was 
produced by AIA software at 15:53:16 ET on 11/08/2018 under Order No.5521013211 which expires on 07/19/2019, and is not for resale. 
User Notes:  (1933659252) 

 
5 

 

.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions. 
 
§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an 
exclusion or restriction of coverage for the following: 

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact 
that the claimant is an insured, and there would otherwise be coverage for the claim. 

.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations 
hazard where the damaged Work or the Work out of which the damage arises was performed by a 
Subcontractor. 

.3 Claims for bodily injury other than to employees of the insured. 

.4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees 
of the insured. 

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language. 

.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary 
language. 

.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed 
on such a project. 

.8 Claims related to roofing, if the Work involves roofing. 

.9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings 
or surfaces, if the Work involves such coatings or surfaces. 

.10 Claims related to earth subsidence or movement, where the Work involves such hazards. 

.11 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards. 
 
§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy 
limits of not less than «  » ($ «  » ) per accident, for bodily injury, death of any person, and property damage arising out 
of the ownership, maintenance and use of those motor vehicles along with any other statutorily required automobile 
coverage. 
 
§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required 
under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower 
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only 
through the actual payment by the underlying insurers. 
 
§ A.3.2.5 Workers’ Compensation at statutory limits. 
 
§ A.3.2.6 Employers’ Liability with policy limits not less than «  » ($ «  » ) each accident, «  » ($ «  » ) each employee, 
and «  » ($ «  » ) policy limit. 
 
§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves 
hazards arising from work on or near navigable waterways, including vessels and docks  
 
§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure 
Professional Liability insurance covering performance of the professional services, with policy limits of not less than 
«  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 
Pollution Liability insurance, with policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability 
and Pollution Liability insurance policy, with combined policy limits of not less than «  » ($ «  » ) per claim and «  » ($ 
«  » ) in the aggregate. 
 
§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such 
activities, with policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
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§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with 
policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ A.3.3 Contractor’s Other Insurance Coverage 
§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in 
Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the 
expiration of the period for correction of Work, state the duration.) 
 
«  » 
 
§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with 
Section A.3.3.1. 
(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next 
to the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate 
fill point.) 
 

[ «  » ] § A.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in 
Section A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to 
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 and Section 
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3 except to 
the extent provided below. The Contractor shall disclose to the Owner the amount of any deductible, 
and the Owner shall be responsible for losses within the deductible. Upon request, the Contractor shall 
provide the Owner with a copy of the property insurance policy or policies required. The Owner shall 
adjust and settle the loss with the insurer and be the trustee of the proceeds of the property insurance in 
accordance with Article 11 of the General Conditions unless otherwise set forth below: 
(Where the Contractor’s obligation to provide property insurance differs from the Owner’s obligations 
as described under Section A.2.3, indicate such differences in the space below. Additionally, if a party 
other than the Owner will be responsible for adjusting and settling a loss with the insurer and acting as 
the trustee of the proceeds of property insurance in accordance with Article 11 of the General 
Conditions, indicate the responsible party below.) 

 
«  » 

 
[ «  » ] § A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than «  » ($ «  » ) per 

claim and «  » ($ «  » ) in the aggregate, for Work within fifty (50) feet of railroad property. 
 

[ «  » ] § A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than «  » ($ «  » ) per 
claim and «  » ($ «  » ) in the aggregate, for liability arising from the encapsulation, removal, handling, 
storage, transportation, and disposal of asbestos-containing materials. 

 
[ «  » ] § A.3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the 

construction site on an “all-risks” completed value form. 
 

[ «  » ] § A.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the 
Contractor and used on the Project, including scaffolding and other equipment. 

 
[ «  » ] § A.3.3.2.6 Other Insurance 

(List below any other insurance coverage to be provided by the Contractor and any applicable limits.) 
 

Coverage Limits 
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§ A.3.4 Performance Bond and Payment Bond 
The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in 
the jurisdiction where the Project is located, as follows: 
(Specify type and penal sum of bonds.) 
 

Type Penal Sum ($0.00) 
Payment Bond    
Performance Bond  

 
Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain 
provisions identical to AIA Document A312™, current as of the date of this Agreement. 
 
ARTICLE A.4   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows: 
 
«  » 
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SECTION 00 54 13 
SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017.  
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form 
of Agreement shall remain in effect. 
 
 
ARTICLE 3:  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
  
3.1  Delete paragraph 3.1 in its entirety and replace with the following: 
 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 
issued by the Owner.” 

 
ARTICLE 5:  PAYMENTS 
 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 
days after the Owner receives the valid Application for Payment.” 

 
5.3  Insert the interest rate of “1% per month not to exceed 12% per annum.” 
 
 
ARTICLE 6:  DISPUTE RESOLUTION 
 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check Other – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 
ARTICLE 7:  TERMINATION or SUSPENSION 
 
7.1.1  Delete paragraph 7.1.1 in its entirety. 

 
 

ARTICLE 8:  MISCELLANEOUS PROVISIONS 
 
8.4  Delete paragraph 8.4 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

 
  

 
END OF SECTION 
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SECTION 00 54 14 
SUPPLEMENT TO A101-2017 – EXHIBIT A INSURANCE AND BONDS 

 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017 Exhibit 
A Insurance and Bonds.  Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered 
portions of the Standard Form of Agreement shall remain in effect. 
 
 
ARTICLE A.2 OWNER’S INSURANCE 
 
A.2.1 General    
 
 Delete paragraph A.2.1 in its entirety.  
 
A.2.2 Liability Insurance 
  
 Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall 

remain. 
   
A.2.3 Required Property Insurance 
 
 Delete paragraph A.2.3 in its entirety. 
 
A.2.4 Optional Extended Property Insurance 
 
 Delete paragraph A.2.4 in its entirety. 
 
A.2.5 Other Optional Insurance 
 
 Delete paragraph A.2.5 in its entirety. 
 
ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS 
 
A.3.1.3 Additional Insured Obligations 
 
 In the first sentence after “coverage to include (1)” delete “(1) the Owner,”. 
 
 
 Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through 

the end of the sentence. 
 
 Delete the second sentence in its entirety. 
 
 
A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety and replace with the following: 
 Property Insurance of the same type and scope satisfying the requirements identified in Section 

A.2.3, The Contractor shall comply with all obligations of the Owner under A.2.3 except to the 
extent provided below. Upon request, the Contractor shall provide the Owner with a copy of the 
property insurance policy or policies required. 

 
 
 

END OF SECTION 
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SECTION 00 61 13.13 
PERFORMANCE BOND 

 
        Bond Number:  ___________________ 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 
(“Principal”), and ______________________, a ______________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the State of Delaware OMB / Division of Facilities Management (“Owner”), in the amount of 
_________________ ($___________), to be paid to Owner, for which payment well and truly to be 
made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 
successors and assigns, jointly and severally, for and in the whole, firmly by these presents. 
 
Sealed with our seals and dated this __________ day of ____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. MC1002000435R dated the 
__________ day of ____________, 20__ (the “Contract”), which Contract is incorporated herein by 
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all 
the work required under and pursuant to the terms and conditions of the Contract and the Contract 
Documents (as defined in the Contract) or any changes or modifications thereto made as therein 
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the 
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and 
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of 
or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect. 
 
Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 
perform and complete the work to be performed under the Contract pursuant to the terms, 
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 
complete such work. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 
 

PRINCIPAL 
 

     Name:         
 
Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
      Name:         
 
Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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SECTION 00 61 13.16 
PAYMENT BOND 

 
 
        Bond Number:  ___________________ 
 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the State of Delaware OMB / Division of Facilities Management (“Owner”), in the amount of 
_________________ ($___________), to be paid to Owner, for which payment well and truly to be 
made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 
successors and assigns, jointly and severally, for and in the whole firmly by these presents. 
 
Sealed with our seals and dated this _____________ day of____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. MC1002000435R dated the 
_______ day of _____________, 20__ (the “Contract”), which Contract is incorporated herein by 
reference, shall well and truly pay all and every person furnishing materials or performing labor or 
service in and about the performance of the work under the Contract, all and every sums of money 
due him, her, them or any of them, for all such materials, labor and service for which Principal is 
liable, shall make good and reimburse Owner sufficient funds to pay such costs in the completion 
of the Contract as Owner may sustain by reason of any failure or default on the part of Principal, 
and shall also indemnify and save harmless Owner from all costs, damages and expenses arising 
out of or by reason of the performance of the Contract and for as long as provided by the Contract; 
then this obligation shall be void, otherwise to be and remain in full force and effect. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 
 
 

PRINCIPAL 
 
      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:       Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
 

      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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 SECTION 00 62 76 
 APPLICATION AND CERTIFICATE FOR PAYMENT 
 
  
 
 
 
 
 
 
The Application and Certificate for Payment are as stated in the American Institute of Architects Document 
AIA G702 & AIA G703 (1992 version) entitled Application and Certificate for Payment and is part of this 
project manual as if herein written in full. A draft sample has been included for reference. 
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Application and Certificate for Payment  

AIA Document G702™ – 1992. Copyright  © 1953, 1963, 1965, 1978 and 1992 by The American Institute of Architects.  All rights reserved.  WARNING: This AIA®  Document is protected by U.S. 
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will 
be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 11:12:05 on 07/30/2007 under Order No.1000308784_1 which expires on 6/26/2008, and is 
not for resale. 
User Notes:   (2921373158) 
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TO OWNER: State of Delaware 

      
  PROJECT:      

      
 APPLICATION NO: 001  Distribution to: 

  PERIOD TO:        OWNER:  
ARCHITECT:  

CONTRACTOR:  
FIELD:  

OTHER:  

  CONTRACT FOR:        
FROM 
CONTRACTOR: 
  

      
      

 VIA 
ARCHITECT: 
  

DEDC, LLC 
315 S. Chapel Street 
Newark, DE  19711 

 CONTRACT DATE:        
  PROJECT NOS:       /       /        
 

  
           CONTRACTOR'S APPLICATION FOR PAYMENT 

 

The undersigned Contractor certifies that to the best of the Contractor's knowledge, information 
and belief the Work covered by this Application for Payment has been completed in accordance 
with the Contract Documents, that all amounts have been paid by the Contractor for Work for 
which previous Certificates for Payment were issued and payments received from the Owner, and 
that current payment shown herein is now due. 

Application is made for payment, as shown below, in connection with the Contract. 
Continuation Sheet, AIA Document G703, is attached. 
1. ORIGINAL CONTRACT SUM ........................................................................   $ 0.00  
2. Net change by Change Orders ...............................................................   $ 0.00  CONTRACTOR: 
3. CONTRACT SUM TO DATE (Line 1 ± 2) ......................................................   $ 0.00  By:    Date:       
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703)  ...............   $ 0.00  State of:       
5. RETAINAGE:   County of:       

 
a. 0 % of Completed Work   

$ 0.00  
Subscribed and sworn to before  
me this                  day of  (Column D + E on G703) 

 
b. 0 % of Stored Material 

$ 0.00  Notary Public:       (Column F on G703) 
  Total Retainage (Lines 5a + 5b or Total in Column I of G703) ................  $ 0.00 My Commission expires:       

6. TOTAL EARNED LESS RETAINAGE  ............................................................    $ 0.00 ARCHITECT'S CERTIFICATE FOR PAYMENT 
 (Line 4 Less Line 5 Total)   In accordance with the Contract Documents, based on on-site observations and the data comprising 

this application, the Architect certifies to the Owner that to the best of  the Architect's knowledge, 
information and belief the Work has progressed as indicated, the quality of the Work is in 
accordance with the Contract Documents, and the Contractor is entitled to payment of the 
AMOUNT CERTIFIED.  

7. LESS PREVIOUS CERTIFICATES FOR PAYMENT  .......................................   $ 0.00  
 (Line 6 from prior Certificate)   
8. CURRENT PAYMENT DUE  .........................................................................  

  

$ 0.00  
9. BALANCE TO FINISH, INCLUDING RETAINAGE  

 
AMOUNT CERTIFIED  .............................................................................  $ 0.00 

 (Line 3 less Line 6) $ 0.00  (Attach explanation if amount certified differs from the amount applied. Initial all figures on this 
Application and on the Continuation Sheet that are changed to conform with the amount certified.)  

CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT: 
Total changes approved in previous months by Owner $ 0.00  $ 0.00  By:   Date:       
Total approved this Month $ 0.00 $ 0.00  This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor 

named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of 
the Owner or Contractor under this Contract 

 TOTALS       $ 0.00  $ 0.00  
NET CHANGES by Change Order $ 0.00  
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AIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, 
containing Contractor's signed certification is attached. 
In tabulations below, amounts are stated to the nearest dollar. 
Use Column I on Contracts where variable retainage for line items may apply. 

APPLICATION NO: 001 
APPLICATION DATE: --/--/-- 
PERIOD TO:       
ARCHITECT'S PROJECT NO: N/A 

A B C D E F G H I 

ITEM 
NO. DESCRIPTION OF WORK SCHEDULED 

VALUE 

WORK COMPLETED MATERIALS 
PRESENTLY 

STORED (NOT 
IN D OR E) 

TOTAL 
COMPLETED 
AND STORED 

TO DATE 
(D+E+F) 

% 
(G ÷ C) 

BALANCE TO 
FINISH 
(C - G) 

RETAINAGE 
(IF VARIABLE 

RATE) 

FROM 
PREVIOUS 

APPLICATION 
(D + E) 

THIS PERIOD 

          
 GRAND TOTAL $  0.00  $  0.00  $  0.00  $  0.00  $  0.00  0.00  % $  0.00  $  0.00  
 
 

NOT FOR BID
DIN

G PURPOSES



NEW CASTLE COUNTY BUILDINGS     BACKFLOW PREVENTER REPLACEMENT 
SEPTEMBER 2020            OMB/DFM CONTRACT # MC1002000435R 
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18P291  00 63 73 - 1 

 
 

ALLOWANCE AUTHORIZATION 
 

Project:    
     
 
Architect:               Project No.   
 
Contractor:   
 
AAA No.:   Initiation Date:    
 
The Allowance is allocated as follows:    
 
 
 
 
 
 
Total original Contract Allowance was: $   
Amount of Contract Allowance Access previously authorized: $   
Adjusted Contract Allowance prior to this authorization is: $  
The amount of available Allowance will Decrease by this Access Authorization: $  
The remaining Contract Allowance, after this Access Authorization will be: $ 
 
 
 
Recommended by: 
Architect 
     
By (Signature):   
Date:  
     
Accepted by: Approved by: 
Contractor Owner 
 
By (Signature):   By (Signature):   
Date:   Date:  
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CLOSEOUT FORMS 
 
 

The Contract Closeout Forms to be used for this Contract are listed below. Draft samples of the AIA forms 
indicated have been included for reference. 
 

 
__ 00 65 16 Certificate of Substantial Completion Form    (AIA G704-2017) 

   
 

__ 00 65 19.13 Affidavit of Payment of Debts and Claims Form    (AIA G706-1994) 
   
 

__ 00 65 19.16 Affidavit of Release of Liens Form     (AIA G706A-1994) 
   
 

__ 00 65 19.19 Consent of Surety to Final Payment Form    (AIA G707-1994) 
   
 
 

 
 

END OF SECTION 
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PROJECT: (name and address) CONTRACT INFORMATION: CERTIFICATE INFORMATION: 
testing Contract For: General Construction Certificate Number:       
      Date:       Date:       
   
OWNER: (name and address) ARCHITECT: (name and address) CONTRACTOR: (name and address) 
                  
                  
 
The Work identified below has been reviewed and found, to the Architect’s best knowledge, information, and belief, to be 
substantially complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its 
intended use. The date of Substantial Completion of the Project or portion designated below is the date established by this 
Certificate. 
(Identify the Work, or portion thereof, that is substantially complete.)  
      
 

                             
ARCHITECT (Firm Name)  SIGNATURE  PRINTED NAME AND TITLE  DATE OF SUBSTANTIAL COMPLETION 

 
WARRANTIES 
The date of Substantial Completion of the Project or portion designated above is also the date of commencement of applicable 
warranties required by the Contract Documents, except as stated below: 
(Identify warranties that do not commence on the date of Substantial Completion, if any, and indicate their date of 
commencement.) 
      
 
WORK TO BE COMPLETED OR CORRECTED 
A list of items to be completed or corrected is attached hereto, or transmitted as agreed upon by the parties, and identified as 
follows: 
(Identify the list of Work to be completed or corrected.)  
      
 
The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance 
with the Contract Documents. Unless otherwise agreed to in writing, the date of commencement of warranties for items on the 
attached list will be the date of issuance of the final Certificate of Payment or the date of final payment, whichever occurs first. 
The Contractor will complete or correct the Work on the list of items attached hereto within       (     ) days from the above 
date of Substantial Completion. 
 
Cost estimate of Work to be completed or corrected:  $      
 
The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work, insurance, and 
other items identified below shall be as follows:  
(Note: Owner’s and Contractor’s legal and insurance counsel should review insurance requirements and coverage.) 
      
 
The Owner and Contractor hereby accept the responsibilities assigned to them in this Certificate of Substantial Completion:  
 

                             
CONTRACTOR (Firm 
Name) 

 SIGNATURE  PRINTED NAME AND TITLE  DATE 

                             
OWNER (Firm Name)  SIGNATURE  PRINTED NAME AND TITLE  DATE 

 

 

NOT FOR BID
DIN

G PURPOSES



BACKFLOW PREVENTER REPLACEMENT   NEW CASTLE COUNTY BUILDINGS 
OMB/DFM CONTRACT # MC1002000435R  SEPTEMBER 2020 
 

 
AIA-G704-2017   DEDC, LLC 
00 65 16 – 2  18P291   
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER:  
ARCHITECT:  

CONTRACTOR:  
SURETY:  
OTHER:  

testing       
      CONTRACT FOR: General Construction 
TO OWNER: (Name and address) CONTRACT DATED:       
       
       
   
 
STATE OF:        
COUNTY OF:        
 
The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have 
otherwise been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and 
for all known indebtedness and claims against the Contractor for damages arising in any manner in connection with 
the performance of the Contract referenced above for which the Owner or Owner's property might in any way be 
held responsible or encumbered. 
 
EXCEPTIONS: 
      
 
SUPPORTING DOCUMENTS ATTACHED HERETO:   CONTRACTOR:  (Name and address) 
1. Consent of Surety to Final Payment.  Whenever 

Surety is involved, Consent of Surety is 
required.  AIA Document G707, Consent of 
Surety, may be used for this purpose 

       
      

Indicate Attachment  Yes  No  

  BY:    
The following supporting documents should be attached 
hereto if required by the Owner:  

  (Signature of authorized representative) 

              
1. Contractor's Release or Waiver of Liens, 

conditional upon receipt of final payment. 
  (Printed name and title) 

    

2. Separate Releases or Waivers of Liens from 
Subcontractors and material and equipment 
suppliers, to the extent required by the Owner, 
accompanied by a list thereof. 

 Subscribed and sworn to before me on this date:     

  Notary Public:       
3. Contractor's Affidavit of Release of Liens (AIA 

Document G706A). 
 My Commission Expires:       
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER:  

ARCHITECT:  

CONTRACTOR:  

SURETY:  

OTHER:  

testing       
      CONTRACT FOR: General 

Construction 
TO OWNER: (Name and address) CONTRACT DATED:       
       
       

    
 
STATE OF:        
COUNTY OF:        
 
The undersigned hereby certifies that to the best of the undersigned's knowledge, information and belief, except as 
listed below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers 
of materials and equipment, and all performers of Work, labor or services who have or may have liens or 
encumbrances or the right to assert liens or encumbrances against any property of the Owner arising in any manner 
out of the performance of the Contract referenced above. 
 
EXCEPTIONS: 
      
 
SUPPORTING DOCUMENTS ATTACHED HERETO:   CONTRACTOR:  (Name and address) 
1. Contractor's Release or Waiver of Liens, 

conditional upon receipt of final payment. 
       

      
    
2. Separate Releases or Waivers of Liens from 

Subcontractors and material and equipment 
suppliers, to the extent required by the Owner, 
accompanied by a list thereof. 

 BY:    
  (Signature of authorized 

representative) 
             

   (Printed name and title) 
    
  Subscribed and sworn to before me on this date:       
   

  Notary Public:       
  My Commission Expires:       
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER:       OWNER:  

ARCHITECT:  

CONTRACTOR:  

SURETY:  

OTHER:  

testing  
      CONTRACT FOR: General Construction 
  
TO OWNER: (Name and address) CONTRACT DATED:       
       
       

    
 
In accordance with the provisions of the Contract between the Owner and the Contractor as indicated 
above, the  
(Insert name and address of Surety) 

 

  
      
      
 , SURETY, 
on bond of  
(Insert name and address of Contractor) 
 

 

      
      
 , CONTRACTOR, 
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor 
shall not relieve the Surety of any of its obligations to 
(Insert name and address of Owner) 
 

 

      
      
 , OWNER, 
as set forth in said Surety's bond.  
 
 
 
IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:       
(Insert in writing the month followed by the numeric date and year.) 
 
       
 (Surety) 
 

   
 (Signature of authorized representative) 

Attest:              
(Seal): (Printed name and title) 
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SECTION 00 72 13 
 GENERAL CONDITIONS TO THE CONTRACT 
 
 
 
 
 
 
The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 
A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revised by the 
Supplementary General Conditions (00 73 13) and is part of this project manual as if herein written in full. 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification. 

For guidance in modifying 
this document to include 
supplementary conditions, 
see AIA Document A503™, Guide 
for Supplementary 
Conditions. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document. 
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GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials and Substances 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3 
Information and Services Required of the Owner 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11 
Insurance, Notice of Cancellation or Expiration 
11.1.4, 11.2.3 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 14.4.2 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.2, 11.4, 11.5 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Insured loss, Adjustment and Settlement of 
11.5 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13 
Interest 
13.5 

Interpretation 
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Liens 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 15.1.2, 15.4.1.1 
Limitations of Liability 
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1 
Limitations of Time 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5 
Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Mediation 
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1 
Minor Changes in the Work 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 

NOT FOR BID
DIN

G PURPOSES



AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 
The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, 
and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 08:25:23 ET on 11/08/2018 under 
Order No.5521013211 which expires on 07/19/2019, and is not for resale. 
User Notes:  (1903375927) 

 
6 

 

Nonconforming Work, Rejection and Correction of 
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2 
Notice 
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1 
Notice of Cancellation or Expiration of Insurance 
11.1.4, 11.2.3 
Notice of Claims 
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1 
Notice of Testing and Inspections 
13.4.1, 13.4.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.3.1, 9.6.6, 9.8 
Orders, Written 
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Evidence of Financial Arrangements 
2.2, 13.2.2, 14.1.1.4 
Owner, Information and Services Required of the 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Owner’s Authority 
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7 
Owner’s Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.5, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.4 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2, 14.4 

Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
Performance Bond and Payment Bond 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Permits, Fees, Notices and Compliance with Laws 
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.2 
Proposal Requirements 
1.1.1 
PROTECTION OF PERSONS AND PROPERTY 
10 
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Regulations and Laws 
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4 
Rejection of Work 
4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.3.1, 9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and Samples 
by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Separate Contractors, Definition of 
6.1.1 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 

Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.4 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
15.1.2, 15.4.1.1 
Stopping the Work 
2.2.2, 2.4, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3 
Substances, Hazardous 
10.3 
Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
15.1.2 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
2.3.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 
Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1 
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Surety 
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7 
Surety, Consent of 
9.8.5, 9.10.2, 9.10.3 
Surveys 
1.1.7, 2.3.4 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
3.7.5, 5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.4.4 
Termination by the Contractor 
14.1, 15.1.7 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.7 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
2.3.3 
Termination of the Contractor Employment 
14.2.2 
 
TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Time Limits 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 
15.1.3, 15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 15.1.2, 15.1.3 

Title to Work 
9.3.2, 9.3.3 
UNCOVERING AND CORRECTION OF WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 9.1.2 
Use of Documents 
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.3.2 
Waiver of Claims by the Contractor 
9.10.5, 13.3.2, 15.1.7 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7 
Waiver of Consequential Damages 
14.2.4, 15.1.7 
Waiver of Liens 
9.3, 9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2 
Weather Delays 
8.3, 15.1.6.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Orders 
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1NOT FOR BID
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
§ 1.1.1 The Contract Documents 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 
portions of Addenda relating to bidding or proposal requirements. 
 
§ 1.1.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties. 
 
§ 1.1.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 1.1.4 The Project 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 
a part and which may include construction by the Owner and by Separate Contractors. 
 
§ 1.1.5 The Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 
 
§ 1.1.6 The Specifications 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 
 
§ 1.1.7 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials. 
 
§ 1.1.8 Initial Decision Maker 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 1.2 Correlation and Intent of the Contract Documents 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. 
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract. 
 
§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 
 
§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 
 
§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles, or (3) the titles of other documents published by the American Institute of Architects. 
 
§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles 
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement. 
 
§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, 
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 
 
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without 
the specific written consent of the Owner, Architect, and the Architect’s consultants. 
 
§ 1.6 Notice 
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 
or by electronic transmission if a method for electronic transmission is set forth in the Agreement. 
 
§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified 
or registered mail, or by courier providing proof of delivery. 
 
§ 1.7 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data. 
 
§ 1.8 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document 
G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk 
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and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees. 
 
ARTICLE 2   OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means the Owner 
or the Owner’s authorized representative. 
 
§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein. 
 
§ 2.2 Evidence of the Owner’s Financial Arrangements 
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended 
appropriately. 
 
§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; 
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due; 
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as 
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work 
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the 
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents. 
 
§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor. 
 
§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the Contractor 
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may 
disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is required by law, 
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court 
or arbitrator(s) order. The Contractor may also disclose “confidential” information to its employees, consultants, 
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such 
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information. 
 
§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 
 
§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number. 
 
§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has 
no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 
Work. 
 
§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services. 
 
§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 
 
§ 2.4 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3. 
 
§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to 
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for 
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such 
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the 
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 
Article 15. 
 
ARTICLE 3   CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express 
authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the 
Contractor or the Contractor’s authorized representative. 
 
§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 
 
§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
 
§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents. 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 

NOT FOR BID
DIN

G PURPOSES



AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 
The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, 
and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 08:25:23 ET on 11/08/2018 under 
Order No.5521013211 which expires on 07/19/2019, and is not for resale. 
User Notes:  (1903375927) 

 
13 

 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 
specifically provided in the Contract Documents. 
 
§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require. 
 
§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as 
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities. 
 
§ 3.3 Supervision and Construction Procedures 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give 
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor 
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods, 
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences 
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose 
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed 
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects 
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 
techniques, sequences, or procedures.  
 
§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. 
 
§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work. 
 
§ 3.4 Labor and Materials 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
 
§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 
Change Directive. 
 
§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. 
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§ 3.5 Warranty 
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract 
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, 
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 
 
§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the 
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4. 
 
§ 3.6 Taxes 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 
go into effect. 
 
§ 3.7 Permits, Fees, Notices and Compliance with Laws 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded. 
 
§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 
 
§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction. 
 
§ 3.7.4 Concealed or Unknown Conditions 
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first 
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines 
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for, 
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or 
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or 
recommendation, that party may submit a Claim as provided in Article 15. 
 
§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15. 
 
§ 3.8 Allowances 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection. 
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§ 3.8.2 Unless otherwise provided in the Contract Documents, 
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts; 
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and 

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2. 

 
§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 
 
§ 3.9 Superintendent 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 
the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor. 
 
§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may 
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 
period shall constitute notice of no reasonable objection. 
 
§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed. 
 
§ 3.10 Contractor’s Construction and Submittal Schedules 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 
appropriate intervals as required by the conditions of the Work and Project. 
 
§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 
required for review of submittals. 
 
§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 
Owner and Architect. 
 
§ 3.11 Documents and Samples at the Site 
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and 
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 
constructed. 
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§ 3.12 Shop Drawings, Product Data and Samples 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work. 
 
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 
 
§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged. 
 
§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is 
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in 
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 
the Contract Documents may be returned by the Architect without action. 
 
§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 
Owner or of Separate Contractors. 
 
§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents. 
 
§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect. 
 
§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a 
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the 
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product 
Data, Samples, or similar submittals, by the Architect’s approval thereof. 
 
§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions. 
 
§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to 
provide professional services in violation of applicable law. 
 
§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional, 
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and 
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other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or 
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents. 
 
§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the 
time and in the form specified by the Architect. 
 
§ 3.13 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. 
 
§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing 
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 
 
§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except 
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The 
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or 
otherwise altering the Work. 
 
§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 
the Project. 
 
§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor. 
 
§ 3.16 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located. 
 
§ 3.17 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 
information is promptly furnished to the Architect. 
 
§ 3.18 Indemnification 
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, 
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, 
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 
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acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for 
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a 
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18. 
 
§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 
 
ARTICLE 4   ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement. 
 
§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent 
shall not be unreasonably withheld. 
 
§ 4.2 Administration of the Contract 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. 
 
§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or 
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents. 
 
§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or 
their agents or employees, or any other persons or entities performing portions of the Work. 
 
§ 4.2.4 Communications  
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct 
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and 
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 
Owner. The Contract Documents may specify other communication protocols. 
 
§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 
 
§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise 
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such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, 
their agents or employees, or other persons or entities performing portions of the Work. 
 
§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the 
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety 
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of 
a specific item shall not indicate approval of an assembly of which the item is a component. 
 
§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes 
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations 
regarding concealed and unknown conditions as provided in Section 3.7.4. 
 
§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of 
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to 
Section 9.10. 
 
§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 
duties, responsibilities and limitations of authority of the Project representatives. 
 
§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 
 
§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
 
§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications 
in response to the requests for information. 
 
ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not 
include a Separate Contractor or the subcontractors of a Separate Contractor. 
 
§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 
a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 
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§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work 
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection. 
 
§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection. 
 
§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 
submitting names as required. 
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 
or Architect makes reasonable objection to such substitution. 
 
§ 5.3 Subcontractual Relations 
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will 
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors. 
 
§ 5.4 Contingent Assignment of Subcontracts 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

 
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract. 
 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 
 
§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract. 
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ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts 
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation. 
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement. 
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any 
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 
subsequently revised. 
 
§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors 
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12. 
 
§ 6.2 Mutual Responsibility 
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate 
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the 
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for 
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent. 
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly 
timed activities, damage to the Work or defective construction. 
 
§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5. 
 
§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 
 
§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 
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ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor. 
An order for a minor change in the Work may be issued by the Architect alone. 
 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work. 
 
§ 7.2 Change Orders 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 
Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
 
§ 7.3 Construction Change Directives 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly. 
 
§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order. 
 
§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Section 7.3.4. 
 
§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and 
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such 
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may 
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following: 

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and 

.5 Costs of supervision and field office personnel directly attributable to the change. 
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§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15. 
 
§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 
 
§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 
 
§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change. 
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 
Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 
 
§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 
 
§ 7.4 Minor Changes in the Work 
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and 
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for 
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the 
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the 
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without 
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any 
adjustment to the Contract Sum or extension of the Contract Time. 
 
ARTICLE 8   TIME 
§ 8.1 Definitions 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 
 
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 
 
§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the 
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 
 

NOT FOR BID
DIN

G PURPOSES



AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 
The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, 
and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 08:25:23 ET on 11/08/2018 under 
Order No.5521013211 which expires on 07/19/2019, and is not for resale. 
User Notes:  (1903375927) 

 
24 

 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 
 
§ 8.3 Delays and Extensions of Time 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; 
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented 
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 
may determine. 
 
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 
 
§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents. 
 
ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum 
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 
payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 
 
§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 
 
§ 9.2 Schedule of Values 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the 
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as 
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be 
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and 
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for 
Payment. 
 
§ 9.3 Applications for Payment 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 
provided for in the Contract Documents. 
 
§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 
 
§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 
the Contractor intends to pay. 
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
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and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, 
and transportation to the site, for such materials and equipment stored off the site. 
 
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or 
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, 
materials, and equipment relating to the Work. 
 
§ 9.4 Certificates for Payment 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue 
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner 
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1. 
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect. 
However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction 
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment; 
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on 
account of the Contract Sum. 
 
§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  
 
§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in 
whole or in part, that party may submit a Claim in accordance with Article 15. 
 
§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously 
withheld. 
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§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 
for Payment. 
 
§ 9.6 Progress Payments 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect. 
 
§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner, 
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 
 
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor. 
 
§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers 
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or 
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law. 
 
§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4. 
 
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary 
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of 
punitive damages against the Contractor for breach of the requirements of this provision. 
 
§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any 
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against 
which the lien or other claim for payment has been asserted. 
 
§ 9.7 Failure of Payment 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the 
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and 
start-up, plus interest as provided for in the Contract Documents. 
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§ 9.8 Substantial Completion 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use. 
 
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion. 
 
§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof 
unless otherwise provided in the Certificate of Substantial Completion. 
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any, 
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be 
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 
 
§ 9.9 Partial Occupancy or Use 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use 
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, 
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of 
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a 
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under 
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of 
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no 
agreement is reached, by decision of the Architect. 
 
§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work. 
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents. 
 
§ 9.10 Final Completion and Final Payment 
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly 
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and 
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the 
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due 
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed 
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled. 
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§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, 
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, 
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to 
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or 
encumbrance, including all costs and reasonable attorneys’ fees. 
 
§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of Claims. 
 
§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents;  

.3 terms of special warranties required by the Contract Documents; or 

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment. 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Contract. 
 
§ 10.2 Safety of Persons and Property 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction. 

 
§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 
protection from damage, injury, or loss. 
 
§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
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against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards. 
 
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 
 
§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Section 3.18. 
 
§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect. 
 
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 
 
§ 10.2.8 Injury or Damage to Person or Property 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter. 
 
§ 10.3 Hazardous Materials and Substances 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition. 
 
§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify 
the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to 
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will 
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 
start-up. 
 
§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
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(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 
the party seeking indemnity. 
 
§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 
the Contractor’s fault or negligence in the use and handling of such materials or substances. 
 
§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due 
to the Owner’s fault or negligence. 
 
§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred. 
 
§ 10.4 Emergencies 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7. 
 
ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds 
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 
commercial general liability policy or as otherwise described in the Contract Documents. 
 
§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located. 
 
§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 
 
§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or 
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act 
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 
the Contractor of any contractual obligation to provide any required coverage. 
 
§ 11.2 Owner’s Insurance 
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.  
 
§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that 
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to 
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provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the 
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and 
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been 
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does 
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or 
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages 
attributable thereto. 
 
§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of 
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has 
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time 
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance 
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall 
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the 
Owner of any contractual obligation to provide required insurance. 
 
§ 11.3 Waivers of Subrogation 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the 
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive 
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be 
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, 
or (3) whether or not the person or entity had an insurable interest in the damaged property. 
 
§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate 
property insurance. 
 
§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance 
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused. 
 
§11.5 Adjustment and Settlement of Insured Loss 
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 
and Contractor shall make payments to their consultants and Subcontractors in similar manner. 
 
§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the 
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner 
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shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no 
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor 
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that 
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the 
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising 
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any 
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed 
Work. 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 
examination and be replaced at the Contractor’s expense without change in the Contract Time. 
 
§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the 
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 
 
§ 12.2 Correction of Work 
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the 
Contractor’s expense. 
 
§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with 
Section 2.5. 
 
§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 
 
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
 
§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that 
is not in accordance with the requirements of the Contract Documents. 
 
§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
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correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to the Contractor’s obligations other than specifically to correct the Work. 
 
§ 12.3 Acceptance of Nonconforming Work 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
 
ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 15.4. 
 
§ 13.2 Successors and Assigns 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract. 
 
§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 
Contractor shall execute all consents reasonably required to facilitate the assignment. 
 
§ 13.3 Rights and Remedies 
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 
by law. 
 
§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing. 
 
§ 13.4 Tests and Inspections 
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after 
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require. 
 
§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or 
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when 
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, 
except as provided in Section 13.4.3, shall be at the Owner’s expense. 
 
§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall 
be at the Contractor’s expense. 
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§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 
 
§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing. 
 
§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 
 
§ 13.5 Interest 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 
the Project is located. 
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons 
or entities performing portions of the Work, for any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped; 

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2. 
 
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute 
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 
365-day period, whichever is less. 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice 
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as 
reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.  
 
§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions 
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice 
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3. 
 
§ 14.2 Termination by the Owner for Cause 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 
of the Contractor and may, subject to any prior rights of the surety: 
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.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work. 

 
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract. 
 
§ 14.3 Suspension by the Owner for Convenience 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 
whole or in part for such period of time as the Owner may determine. 
 
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 
adjustment shall be made to the extent 

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 
 
§ 14.4 Termination by the Owner for Convenience 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 
 
§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders. 

 
§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
properly executed; costs incurred by reason of the termination, including costs attributable to termination of 
Subcontracts; and the termination fee, if any, set forth in the Agreement. 
 
ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims  
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the 
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes 
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility 
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to 
file a Claim in order to impose liquidated damages in accordance with the Contract Documents. 
 
§ 15.1.2 Time Limits on Claims 
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements 
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 
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§ 15.1.3 Notice of Claims 
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the 
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later. 
 
§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required. 
 
§ 15.1.4 Continuing Contract Performance 
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and 
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to 
make payments in accordance with the Contract Documents.  
 
§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker. 
 
§ 15.1.5 Claims for Additional Cost 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not 
required for Claims relating to an emergency endangering life or property arising under Section 10.4. 
 
§ 15.1.6 Claims for Additional Time 
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section 
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary. 
 
§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated, and had an adverse effect on the scheduled construction. 
 
§ 15.1.7 Waiver of Claims for Consequential Damages 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work. 

 
This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 
 
§ 15.2 Initial Decision 
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the 
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be 
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless 
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision 
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand 
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker 
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and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons 
or entities other than the Owner. 
 
§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim. 
 
§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 
persons at the Owner’s expense. 
 
§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of 
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part. 
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 
resolution. 
 
§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 
 
§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation 
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution 
proceedings with respect to the initial decision. 
 
§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, 
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 
 
§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines. 
 
§ 15.3 Mediation 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding 
dispute resolution. 
 
§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request 
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall 
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an 
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the 
arbitrator(s) and agree upon a schedule for later proceedings. 
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§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 
dispute resolution proceedings with respect to the initial decision. 
 
§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof. 
 
§ 15.4 Arbitration 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the 
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party 
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which 
arbitration is permitted to be demanded. 
 
§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on 
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim. 
 
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof. 
 
§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof. 
 
§ 15.4.4 Consolidation or Joinder  
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party 
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to 
be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 
similar procedural rules and methods for selecting arbitrator(s). 
 
§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 
party may include by joinder persons or entities substantially involved in a common question of law or fact whose 
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined 
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute 
consent to arbitration of any claim, dispute or other matter in question not described in the written consent. 
 
§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner 
and Contractor under this Agreement. 
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SECTION 00 73 13 
SUPPLEMENTARY GENERAL CONDITIONS A201-2017 

 
 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
 
 
 
 
TABLE OF ARTICLES 
 
 
 
1. GENERAL PROVISIONS 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
 
ARTICLE 1:  GENERAL PROVISIONS 
 
1.1  BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 Add the following Paragraph: 

NOT FOR BID
DIN

G PURPOSES



BACKFLOW PREVENTER REPLACEMENT   NEW CASTLE COUNTY BUILDINGS 
OMB/DFM CONTRACT # MC1002000435R   SEPTEMBER 2020 

DEDC, LLC   SUPPLEMENTARY GENERAL CONDITIONS 
DEDC Project # 18P291  00 01 10 - 2 

 
1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities 
Management shall take precedence over all other documents.  

 
1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 

 Add the following Paragraphs: 
 

1.2.4 In the case of an inconsistency between the Drawings and the Specifications, 
or within either document not clarified by addendum, the better quality or 
greater quantity of work shall be provided in accordance with the Architect’s 
interpretation. 

 
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean 

“FURNISH AND INSTALL” and shall include, without limitation, all labor, 
materials, equipment, transportation, services and other items required to 
complete the Work. 

 
1.2.6 The word “PRODUCT” as used in the Contract Documents means all 

materials, systems and equipment. 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 

 Delete Paragraph 1.5.1 in its entirety and replace with the following: 
 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without 
the approval of, or additional compensation to, the Architect.  The Contractor, 
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to 
use and reproduce applicable portions of the Drawings, Specifications and other documents 
prepared by the Architect and the Architect’s consultants appropriate to and for use in the 
execution of their Work under the Contract Documents.  They are not to be used by the 
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on 
other Projects or for additions to this Project outside the scope of the Work without the 
specific written consent of the Owner, Architect and Architect’s consultants. 

 
 

The Architect shall not be liable for injury or damage resulting from the re-use of drawings 
and specifications if the Architect is not involved in the re-use Project.  Prior to re-use of 
construction documents for a Project in which the Architect is not also involved, the Owner 
will remove from such documents all identification of the original Architect, including name, 
address and professional seal or stamp.” 

 
Delete Paragraph 1.5.2 in its entirety.  

 
ARTICLE 2:  OWNER 
 
2.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 

 To Subparagraph 2.2.3 – Add the following sentence: 
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“The Contractor, at their expense shall bear the costs to accurately identify the location of 
all underground utilities in the area of their excavation and shall bear all cost for any 
repairs required, out of failure to accurately identify said utilities.” 

 
 Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the 
Drawings and Project Manuals.  Additional sets will be furnished at the cost 
of reproduction, postage and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered 
shall be reported to the Architect and Owner immediately. 

  
 Delete the third sentence in Paragraph 3.2.3. 

 
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 

 Add the following Paragraphs: 
 

3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested 
to do so by the Owner, any person who is considered by the Owner or Architect 
to be incompetent or disposed to be so disorderly, or who for any reason is not 
satisfactory to the Owner, and that person shall not again be employed on the 
Work without the consent of the Owner or the Architect. 

 
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper 

protection and safe storage of their materials.  Consult the Owner and the 
Architect before storing any materials. 

 
3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making 
use of these areas will be held responsible for any repairs, patching or cleaning 
arising from such use. 

 
 
3.4  LABOR AND MATERIALS 
 

Add the Following Paragraphs: 
 

3.4.4 Before starting the Work, each Contractor shall carefully examine all 
preparatory Work that has been executed to receive their Work.  Check 
carefully, by whatever means are required, to insure that its Work and adjacent, 
related Work, will finish to proper contours, planes and levels.  Promptly notify 
the General Contractor/Construction Manager of any defects or imperfections in 
preparatory Work which will in any way affect satisfactory completion of its 
Work.  Absence of such notification will be construed as an acceptance of 
preparatory Work and later claims of defects will not be recognized. 

 
3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to 

preparatory Work having been completely cured, dried and/or otherwise made 
satisfactory to receive this Work.  Responsibility for timely installation of all 
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materials rests solely with the Contractor responsible for that Work, who shall 
maintain coordination at all times. 

 
3.5  WARRANTY 
 

 Add the following Paragraphs: 
  

3.5.1 The Contractor will guarantee all materials and workmanship against original 
defects, except injury from proper and usual wear when used for the purpose 
intended, for two years after Acceptance by the Owner, and will maintain all 
items in perfect condition during the period of guarantee. 

 
3.5.2 Defects appearing during the period of guarantee will be made good by the 

Contractor at his expense upon demand of the Owner, it being required that all 
work will be in perfect condition when the period of guarantee will have elapsed. 

 
3.5.3 In addition to the General Guarantee there are other guarantees required for 

certain items for different periods of time than the two years as above, and are 
particularly so stated in that part of the specifications referring to same.  The 
said guarantees will commence at the same time as the General Guarantee. 

 
3.5.4 If the Contractor fails to remedy any failure, defect or damage within a 

reasonable time after receipt of notice, the Owner will have the right to replace, 
repair, or otherwise remedy the failure, defect or damage at the Contractor’s 
expense. 

 
3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 

 Add the following Paragraphs: 
 

3.11.1 During the course of the Work, the Contractor shall maintain a record set of 
drawings on which the Contractor shall mark the actual physical location of all 
piping, valves, equipment, conduit, outlets, access panels, controls, actuators, 
including all appurtenances that will be concealed once construction is 
complete, etc., including all invert elevations. 

 
3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible 

drawings from the Architect, and neatly transfer all information outlined in 3.11.1 
to provide a complete record of the as-built conditions. 

 
3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with 

the reproducible drawings themselves, to the Owner and one (1) set to the 
Architect.  In addition, attach one complete set to each of the Operating and 
Maintenance Instructions/Manuals. 

 
3.17 In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.  
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2  ADMINISTRATION OF THE CONTRACT 

 
Delete the first sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking 
for conformance with the Contract Documents. 
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Delete the second sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect’s action will be taken with such reasonable promptness as to cause no delay 
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review. 

 
 Add the following Paragraph: 
  

4.2.10.1 There will be no full-time project representative provided by the Owner or 
Architect on this project. 

 
Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the 
sentence 

 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3 If the Owner or Architect has reasonable objection to a person or entity 

proposed by the Contractor, the Contractor shall propose another to whom the 
Owner or Architect has no reasonable objection, subject to the statutory 
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
 

 Delete Paragraph 6.1.4 in its entirety. 
 
6.2  MUTUAL RESPONSIBILITY 
 
  6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.  
 
 
ARTICLE 7:  CHANGES IN THE WORK 
  

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 
 
ARTICLE 8:  TIME 
  
8.2  PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time 
requirements. 

 
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, 

the Contractor shall employ additional labor and/or equipment necessary to 
bring the Work into compliance with the Progress Schedule at no additional cost 
to the Owner. 
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8.3 DELAYS AND EXTENSION OF TIME 
 

8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.  
 

 Add the following Paragraph: 
 

8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption 
of the Work with each Application for Payment.  (The Contractor shall report the 
termination of such cause immediately upon the termination thereof.)  Failure to 
comply with this procedure shall constitute a waiver for any claim for adjustment 
of time or price based upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an 

extension of time under the provisions of Paragraph 8.3.1 shall be the 
Contractor’s sole remedy in the progress of the Work and there shall be no 
payment or compensation to the Contractor for any expense or damage 
resulting from the delay. 

 
 Add the following Paragraph: 
 

8.3.4 By permitting the Contractor to work after the expired time for completion of the 
project, the Owner does not waive their rights under the Contract. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 

 Add the following Paragraphs: 
  

9.2.1 The Schedule of Values shall be submitted using AIA Document G702, 
Continuation Sheet to G703. 

 
9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 1% of the initial contract 
amount. 

 
 
9.3  APPLICATIONS FOR PAYMENT 
 

 Add the following Paragraph: 
  

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 
and Certificate for Payment”, supported by AIA Document G703 “Continuation 
Sheet”.  Said Applications shall be fully executed and notarized. 

 
 Add the following Paragraphs: 
 

9.3.4 Until Closeout Documents have been received and outstanding items 
completed the Owner will pay 95% (ninety-five percent) of the amount due the 
Contractor on account of progress payments. 

 
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the 

Architect with each Application for Payment.  Failure to provide Schedule will be 
just cause for rejection of Application for Payment. 
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9.5  DECISIONS TO WITHHOLD CERTIFICATION 
 

 Add the following to 9.5.1: 
 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record 
Documents. 

 
9.6  PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
 
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment 

shall be made by the Owner within 30 days after Owner’s receipt of the 
Certificate for Payment. 

 
9.7  FAILURE OF PAYMENT 
 
  In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution” 
  and insert “remedies at law or in equity”.  
 
9.8  SUBSTANTIAL COMPLETION 
 
  To Subparagraph 9.8.3 - Add the following sentence: 
 

“If the Architect is required to make more than 2 inspections of the same portion of work, the 
Contractor shall be responsible for all costs associated with subsequent inspections 
including but not limited to any Architect’s fees.” 

 
9.8.5 In the second sentence, strike “shall” and insert “may”.  

 
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 
10.1.1.1.1 Each Contractor shall develop a safety program in accordance with the 

Occupational Safety and Health Act of 1970.  A copy of said plan shall be 
furnished to the Owner and Architect prior to the commencement of that 
Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives 

shall be someone who is on site on a full time basis.  If deemed necessary by 
the Owner or Architect, Contractor Safety meetings will be scheduled.  The 
attendance of all Safety Representatives will be required.  Minutes will be 
recorded of said meetings by the Contractor and will be distributed to all parties 
as well as posted in all job offices/trailers etc. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
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10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying 
any material that may be defined as hazardous must provide Material Safety 
Data Sheets for those products.  Any chemical product should be considered 
hazardous if it has a caution warning on the label relating to a potential physical 
or health hazard, if it is known to be present in the work place, and if employees 
may be exposed under normal conditions or in foreseeable emergency 
situations.  Material Safety Data Sheets shall be provided directly to the Owner, 
along with the shipping slips that include those products. 

 
10.3  HAZARDOUS MATERIALS 
 

 Delete Paragraph 10.3.3 in its entirety. 
 
  Delete Paragraph 10.3.6 in its entirety. 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
 

11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as 
an additional insured for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s completed operations.” 

 
11.2 OWNER’S LIABILITY INSURANCE 
 

 Delete Paragraph 11.2 in its entirety. 
 
11.3  PROPERTY INSURANCE 
  

Delete Paragraph 11.3 in its entirety and replace with the following:   
 

11.3 The State will not provide Builder’s All Risk Insurance for the Project.  The 
Contractor and all Subcontractors shall provide property coverage for their tools 
and equipment, as necessary.  Any mandatory deductible required by the 
Contractor’s Insurance shall be the responsibility of the Contractor. 

 
11.4   PERFORMANCE BOND AND PAYMENT BOND 
 

11.4.1 Add the following sentence:  “The bonds will conform to those forms approved 
by the Office of Management and Budget.” 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2  AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the 
amount of the Contract as it considers justified to adjust the difference in value 
between the defective work and that required under contract including any 
damage to the structure. 

 
12.2.2.1 Strike “one” and insert “two”. 
 
12.2.2.2 Strike “one” and insert “two”. 
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12.2.2.3 Strike “one” and insert “two”. 
 
12.2.5 In second sentence, strike “one” and insert “two”. 

  
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  GOVERNING LAW 
 
  Strike “except that, if the parties have selected arbitration as the method of binding dispute  
  resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
13.6  INTEREST 
 
  Strike “the date payment is due at such rate as the parties may agree upon in writing or, in  
  the absence thereof, at the legal rate prevailing from time to time at the place where the  
  Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment  
  at the annual rate of 12% or 1% per month. 
 
13.7  TIME LIMITS ON CLAIMS 
 
  Strike the last sentence. 
  
Add the following Paragraph: 
 
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is 

inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery. 

 
 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall 
be entitled to receive payment for Work executed, and cost incurred by reason 
of such termination along with reasonable overhead. 

 
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1.2  Throughout the Paragraph strike “21” and insert “45”. 
 
15.1.6  CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

 Delete Paragraph 15.1.6 in its entirety. 
 
15.2  INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5 The Architect will approve or reject Claims by written decision, which shall state 

the reasons therefore and shall notify the parties of any change in the Contract 
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Sum or Contract Time or both.  The approval or rejection of a Claim by the 
Architect shall be subject to mediation and other remedies at law or in equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3  MEDIATION 
 

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in 
equity”.  

 
15.3.2 In the first sentence, delete “administered by the American Arbitration 

Association in accordance with its Construction Industry Mediation Procedure in 
effect on the date of the Agreement,” Strike “binding dispute resolution” and 
insert “remedies at law and in equity”.  

 
15.4  ARBITRATION 
 

 Delete Paragraph 15.4 and its sub-sections in its entirety. 
 

END OF SECTION 
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SECTION 00 81 13 
GENERAL REQUIREMENTS 

TABLE OF ARTICLES 

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY

11. INSURANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK

13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT

ARTICLE 1: GENERAL 

1.1 CONTRACT DOCUMENTS 

1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all. 
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 
bonafide State of Delaware Purchase Order.  Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

1.2 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
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1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 
agrees that during the performance of this contract: 

 
1. The Contractor will not discriminate against any employee or applicant for 

employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take positive steps to ensure that applicants 
are employed and that employees are treated during employment without regard 
to their race, creed, sex, color, sexual orientation, gender identity or national origin.  
Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to post in conspicuous 
places available to employees and applicants for employment notices to be 
provided by the contracting agency setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin.” 

 
ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 
ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 
various items comprising the work. 

 
3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 

 
3.3 Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground Areas 
for the various features of hauling, storage, etc. 

 
 
3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 
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3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed 
to be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other persons 
performing portions of the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials.  The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
 
 
3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an 

Employee Drug Testing Program in accordance with OMB Regulation 4104 - 
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working 
on “Large Public Works Projects”.  “Large Public Works” is based upon the current 
threshold required for bidding Public Works as set by the Purchasing and Contracting 
Advisory Council.   

 
ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
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documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so require, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same.  The bonds are to be issued by an 
acceptable Bonding Company licensed to do business in the State of Delaware and shall be 
issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, 
whether furnished by themselves or their Sub-Contractors.  The Payment Bond shall 
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish 
labor or material or both labor and material for, or on account of, the work included herein.  
The bonds shall be paid for by this Contractor.  The Owner shall have the right to demand 
that the proof parties signing the bonds are duly authorized to do so. 

 
 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

 
4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful 

Bidder shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract.   

 
4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 
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4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and 
records relate to the performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 
ARTICLE 5: SUBCONTRACTORS 
 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide 
Subcontractor or Contractor in such specialty work and Subcontractor 
category. 

 
5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 
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C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after submitting 

a copy of the Subcontractor’s Employee Drug Testing Program to the Owner for 
approval.  A Contractor or Subcontractor shall not commence work until the Owner has 
concluded its review and determined that the submitted Employee Drug Testing Program 
complies with OMB Regulation 4104. 

 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency.  
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business.  No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues.  All 
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted 
to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 

 
5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 

HANDICAPPED 
 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
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new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 

6.1 The Owner reserves the right to simultaneously perform other construction or operations 
related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 
access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

ARTICLE 7: CHANGES IN THE WORK 

7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 
Change Order. 

7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 
mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or credit 
shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 
prevailing wage rates plus a maximum multiplier of 1.35 times DPE.   For example, if the 
prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35). 

7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 
exceed those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 
markup for overhead and profit for additional work performed by the General Contractor’s 
own forces.  For additional subcontractor work, the Subcontractor is allowed a fifteen (15) 
percent overhead and profit on change order work above and beyond the direct costs 
stated previously.  To this amount, the General Contractor will be allowed a mark-up not 
exceeding seven and one half percent (7.5%) on the subcontractors work.  These mark-
ups shall include all costs including, but not limited to:  overhead, profit, bonds, 
insurance, supervision, etc.  No markup is permitted on the work of the subcontractors 
subcontractor. No additional costs shall be allowed for changes related to the 
Contractor’s onsite superintendent/staff, or project manager, unless a change in the work 
changes the project duration and is identified by the CPM schedule.  There will be no 
other costs associated with the change order. 
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ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 
shall be extended for such reasonable time as the Owner may determine. 

 
8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility. 

 
 
8.4  SUSPENSION AND DEBARMENT  
 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for 

the public works project may petition the Director of the Office of Management and 
Budget for Suspension or Debarment of the Contractor.  The Agency shall send a copy of 
the petition to the Contractor within three (3) working days of filing with the Director.  If 
the Director concludes that the petition has merit, the Director shall schedule and hold a 
hearing to determine whether to suspend the Contractor, debar the Contractor or deny 
the petition.  The Agency shall have the burden of proving, by a preponderance of the 
evidence, that the Contractor failed to perform or complete the public works project within 
the time schedule established by the Agency and failed to do so for one or more of the 
following reasons:  a) failure to supply the adequate labor supply ratio for the project; b) 
inadequate financial resources; or, c) poor performance on the project.  Upon a finding in 
favor of the Agency, the Director may suspend a Contractor from Bidding on any project 
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3 
years for a second offense and permanently debar the Contractor for a third offense.  The 
Director shall issue a written decision and shall send a copy to the Contractor and the 
Agency.  Such decision may be appealed to the Superior Court within thirty (30) days for 
a review on the record.”  

 
8.5  RETAINAGE 
 
8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning 

of each public works project establish a time schedule for the completion of the project.  If 
the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the 
Contractor’s retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
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establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

ARTICLE 9: PAYMENTS AND COMPLETION 

9.1 APPLICATION FOR PAYMENT 

9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 
percent (5%) retainage on all Contractor's monthly invoices until completion of the project. 
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 
Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

9.2 PARTIAL PAYMENTS 

9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 
the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

9.2.2 When approved by the agency, partial payment may include the values of tested and 
acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

9.2.2.1 Any allowance made for materials on hand will not exceed the delivered cost of the 
materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 
material, men, etc., for the previous payment must accompany each application for 
payment.  Following such a request, no payment will be made until these receipted bills 
have been received by the Owner. 

9.3 SUBSTANTIAL COMPLETION 

9.3.1 When the building has been made suitable for occupancy, but still requires small items of 
miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 
delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

NOT FOR BID
DIN

G PURPOSES



BACKFLOW PREVENTER REPLACEMENT   NEW CASTLE COUNTY BUILDINGS 
OMB/DFM # MC1002000435R    SEPTEMBER 2020 
 

DEDC, LLC   GENERAL REQUIREMENTS 
DEDC Project # 18P291  00 01 10 - 10 
 

9.3.3 On projects where commissioning is included, the commissioning work as defined in the 
specifications must be complete prior to the issuance of substantial completion. 

 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for 
the work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
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warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 
of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

ARTICLE 11:  INSURANCE AND BONDS 

11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 
etc.  The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project 
site that belong to them and for their own use.  The Subcontractors involved with this project 
shall carry whatever insurance protection they consider necessary to cover the loss of any of 
their personal property, etc. 

11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 
of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 
coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 
noted herein, include coverage on all real and personal property in their care, custody and 
control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 
during the entire construction period, shall not be provided by the Contractor under this 
contract.  The Owner shall insure the existing building and all of its contents and all this new 
alteration work under this contract during entire construction period for the full insurable 
value of the entire work at the site.  Note, however, that the Contractor and their 
Subcontractors shall be responsible for insuring building materials (installed and stored) and 
their tools and equipment whenever in use on the project, against fire damage, theft, 
vandalism, etc. 

11.6 Certificates of the insurance company or companies stating the amount and type of 
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 
forms of insurance: 

11.7.1 Contractor's Contractual Liability Insurance 

Minimum coverage to be: 

Bodily Injury $500,000 for each person 
$1,000,000 for each occurrence 
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 $1,000,000  aggregate 
 

Property Damage $500,000  for each occurrence 
 $1,000,000  aggregate 

  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $500,000  aggregate 
 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000  for each person 
 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

 
11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 
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ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 

12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the 
requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

12.2 At any time during the progress of the work, or in any case where the nature of the defects 
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

ARTICLE 13:  MISCELLANEOUS PROVISIONS 

13.1 CUTTING AND PATCHING 

13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 
coordinate the work of the various trades involved. 

13.2 DIMENSIONS 

13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 
project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

13.3 LABORATORY TESTS 

13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 
same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

13.4 ARCHAEOLOGICAL EVIDENCE 

13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 
surface or below the surface of the ground, the Contractor shall notify the authorities of the 
State Historic Preservation Office and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation by the 
Division of Historical and Cultural Affairs. 

13.5 GLASS REPLACEMENT AND CLEANING 
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13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 
the construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect.  The protection 
of this warranty shall be included in the Contractor's Performance Bond. 

 
 
ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to 
the parties of such non-appropriation.  All payment obligations of the Owner will cease 
upon the date of termination.  Notwithstanding the foregoing, the Owner agrees that it will 
use its best efforts to obtain approval of necessary funds to continue the Agreement by 
taking appropriate action to request adequate funds to continue the Agreement.” 

 
 END OF GENERAL REQUIREMENTS 
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EMPLOYEE DRUG TESTING REPORT FORM 
 

 Period Ending:     
 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds maintain testing data that includes 
but is not limited to the data elements below. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Number of employees who worked on the jobsite during the report period:    
 
Number of employees subject to random testing during the report period:    
 
Number of Negative Results       Number of Positive Results    
 
Action taken on employee(s) in response to a failed or positive random test: 
              
              
              
 
Date: _______________ 
 
 
 
This form is not required to be submitted to the Owner.  Included as a reference to show 
information required to be maintained by the Contractor.  The Owner shall have the right to 
periodically audit all Contractor and Subcontractor test results at the Contractor’s or 
Subcontractor’s offices (or by other means to make the data available for inspection by the 
Owner). 
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BACKFLOW PREVENTER REPLACEMENT   NEW CASTLE COUNTY BUILDINGS 
OMB/DFM CONTRACT # MC1002000435R   SEPTEMBER 2020 

EMPLOYEE DRUG TESTING REPORT FORM  DEDC, LLC 
00 81 14 - 4  DEDC Project # 18P291 
 

EMPLOYEE DRUG TESTING  
REPORT OF POSITIVE RESULTS 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 
a positive random drug test. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Name of employee with positive test result:       
 
Last 4 digits of employee SSN:    
 
Date test results received:     
 
Action taken on employee in response to a positive test result: 
              
              
              
 
 
Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 
 
Authorized Representative of Contractor/Subcontractor:        

     (signature) 
Date: _______________ 
 
This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    
 
Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 
NOT OPEN" on the face thereof and place in a separate mailing envelope. 

 
END OF SECTION 
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NEW CASTLE COUNTY BUILDINGS     BACKFLOW PREVENTER REPLACEMENT 
SEPTEMBER 2020            OMB/DFM CONTRACT # MC1002000435R 
 

DEDC, LLC   AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
DEDC Project # 18P291  00 81 15 - 1 
 

AFFIDAVIT OF 
CRAFT TRAINING COMPLIANCE 

 
We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and 
subcontractor craft training requirements outlined below for the duration of the contract. Craft training must be 
provided by a contractor and/or subcontractor for each craft on a project for which there are Delaware Department 
of Labor approved and registered training programs. A list of crafts for which there are approved and registered 
training programs is maintained by the Delaware Department of Labor and can be found at 
https://det.delawareworks.com/apprenticeship/documents/Apprenticeship Occupation List for 29Del6962 
Compliance.pdf 
If you have questions regarding craft training programs, please submit them in writing to the Delaware Department 
of Labor at:  apprenticeship@delaware.gov.  The Craft Training Compliance Affidavit must be submitted prior to 
contract execution. In addition to this Affidavit, all information pertaining to craft training for subcontractors must 
also be submitted prior to contract execution. Information to be provided is the craft, company name, registration 
number (indicate DE, US DOL or identify other state) or that craft training requirements do not apply and the 
reason. 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code, contractors and subcontractors 
must provide craft training for journeyman and apprentice levels if all of the following apply: 
 

A. A project meets the prevailing wage requirement under Title 29, Chapter 69, Section 6960 of the Delaware 
Code. 

B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 

 
Failure to provide required craft training on the project may subject the successful contractor and/or subcontractor(s) 
to penalties as outlined in Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code.    
 
Craft(s)     
 ___________________________________________________ 
 
Contractor Name:             
 
Contractor Address:            
 
              
 
              
 
Contractor Program  
Registration Number(s)    __________________________________________________ 
On this line also indicate whether DE, Other State (identify) or US Registration Number 

 
Or 

  Craft Training requirements are not applicable because: __________________________________                                                                                       
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
Sworn to and Subscribed before me this    day of      20 . 
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BACKFLOW PREVENTER REPLACEMENT   NEW CASTLE COUNTY BUILDINGS 
OMB/DFM CONTRACT # MC1002000435R   SEPTEMBER 2020 

AFFIDAVIT OF CRAFT TRAINING COMPLIANCE  DEDC, LLC 
00 81 15 - 2  DEDC Project # 18P291 
 

My Commission expires     .   NOTARY PUBLIC     
 . 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED. 
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NEW CASTLE COUNTY BUILDINGS BACKFLOW PREVENTER REPLACEMENT
SEPTEMBER 2020 OMB/DFM CONTRACT # MC1002000435R

DEDC, LLC SUMMARY
DEDC Project # 18P291 01 10 00 - 1

SECTION 01 10 00
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name:  New Castle County Facilities Management Buildings - Backflow Preventer
Replacement.

B. Owner's Name:  State of Delaware OMB - Division of Facilities Management
C. The goal of this project is to replace the backflow preventers in the State buildings throughout

New Castle County.
1.02 CONTRACT DESCRIPTION

A. Contract Type:  A single prime contract based on a Stipulated Price as described in Document
00 52 00 - Agreement Form.

1.03 DESCRIPTION OF WORK
A. Plumbing:  Alter existing system and add new construction, keeping existing in operation.

1.04 OWNER OCCUPANCY
A. State of Delaware OMB - Division of Facilities Management intends to continue to occupy

adjacent portions of the existing building during the entire construction period.
B. State of Delaware OMB - Division of Facilities Management intends to occupy the Project upon

Substantial Completion.
C. Cooperate with State of Delaware OMB - Division of Facilities Management to minimize conflict

and to facilitate continuation of normal State of Delaware OMB - Division of Facilities
Management's operations.

D. Schedule the Work to accommodate State of Delaware OMB - Division of Facilities
Management occupancy.

1.05 CONTRACTOR USE OF SITE AND PREMISES
A. Provide access to and from site as required by law and by State of Delaware OMB - Division of

Facilities Management:
1. Emergency Building Exits During Construction:  Keep all exits required by code clear and

open during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.
B. Utility Outages and Shutdown:

1. Limit disruption of utility services to hours the building is unoccupied.
2. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers

and fire alarm system, without 7 days notice to State of Delaware OMB - Division of
Facilities Management and authorities having jurisdiction.

3. Prevent accidental disruption of utility services to other facilities.
1.06 PROJECT WORK HOURS

A. Contractor work hours on this project shall be when buildings are unoccupied unless otherwise
noted. Contractors to coordinate work schedule with State Holidays. Contractor shall not work
on site during State holidays unless otherwise noted by the Owner.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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NEW CASTLE COUNTY BUILDINGS BACKFLOW PREVENTER REPLACEMENT
SEPTEMBER 2020 OMB/DFM CONTRACT # MC1002000435R

DEDC, LLC PRICE AND PAYMENT PROCEDURES
DEDC Project # 18P291 01 20 00 - 1

SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Procedures for preparation and submittal of applications for progress payments.
B. Change procedures.

1.02 SCHEDULE OF VALUES
A. Forms to be used:  AIA G703.
B. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit draft to DEDC, LLC for approval.
C. Forms shall be typed. Forms filled out by hand will not be accepted.
D. Submit Schedule of Values in duplicate within 5 days after date of Pre-Construction Meeting.

1.03 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period:  Submit at intervals stipulated in the Agreement.
B. Form to be used:  AIA G702.
C. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to DEDC, LLC for approval.
D. Forms shall be typed. Forms filled out by hand will not be accepted.
E. Execute certification by signature of authorized officer.
F. Submit three copies of each Application for Payment.
G. Include the following with the application:

1. OMB/DFM Project Number.
2. Contractors Purchase Order Number from the State.
3. Transmittal letter as specified for submittals in Section 01 30 00.

1.04 MODIFICATION PROCEDURES
A. For minor changes not involving an adjustment to the Contract Sum or Contract Time, DEDC,

LLC will issue instructions directly to Contractor.
B. For other required changes, DEDC, LLC will issue a document signed by State of Delaware

OMB - Division of Facilities Management instructing Contractor to proceed with the change, for
subsequent inclusion in a Change Order.
1. The document will describe the required changes and will designate method of

determining any change in Contract Sum or Contract Time.
2. Promptly execute the change.

C. For changes for which advance pricing is desired, DEDC, LLC will issue a document that
includes a detailed description of a proposed change with supplementary or revised drawings
and specifications, a change in Contract Time for executing the change with a stipulation of any
overtime work required and the period of time during which the requested price will be
considered valid.  Contractor shall prepare and submit a fixed price quotation within 5 days.

D. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of
the Contract.

E. Execution of Change Orders:  DEDC, LLC will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.
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BACKFLOW PREVENTER REPLACEMENT NEW CASTLE COUNTY BUILDINGS
OMB/DFM CONTRACT # MC1002000435R SEPTEMBER 2020

PRICE AND PAYMENT PROCEDURES DEDC, LLC
01 20 00 - 2 DEDC Project # 18P291

F. After execution of Change Order, promptly revise Schedule of Values and Application for
Payment forms to record each authorized Change Order as a separate line item and adjust the
Contract Sum.

G. Promptly revise progress schedules to reflect any change in Contract Time, and revise
sub-schedules to adjust times for other items of work affected by the change.

H. Promptly enter changes in Project Record Documents.
1.05 APPLICATION FOR FINAL PAYMENT

A. Prepare Application for Final Payment as specified for progress payments, identifying total
adjusted Contract Sum, previous payments, and sum remaining due.

B. Application for Final Payment will not be considered until the following have been
accomplished:
1. All closeout procedures specified in Section 01 70 00.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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NEW CASTLE COUNTY BUILDINGS BACKFLOW PREVENTER REPLACEMENT
SEPTEMBER 2020 OMB/DFM CONTRACT # MC1002000435R

DEDC, LLC ALLOWANCES
DEDC Project # 18P291 01 21 00 - 1

SECTION 01 21 00
ALLOWANCES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Contingency allowance.
1.02 RELATED REQUIREMENTS

A. State of Delaware Front End Documents Division 0
B. Section 01 20 00 - Price and Payment Procedures:  Additional payment and modification

procedures.
1.03 CONTINGENCY ALLOWANCE

A. Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding,
equipment rental, overhead and profit will be included in Change Orders authorizing
expenditure of funds from this Contingency Allowance.

B. Funds will be drawn from the Contingency Allowance only by Change Order.
C. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by

Change Order.
1.04 ALLOWANCES SCHEDULE

A. A $10,000 ten thousand dollar allowance shall be provided as part of the base bid of this
project to cover miscellaneous items found during construction.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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NEW CASTLE COUNTY BUILDINGS BACKFLOW PREVENTER REPLACEMENT
SEPTEMBER 2020 OMB/DFM CONTRACT # MC1002000435R

DEDC, LLC UNIT PRICES
DEDC Project # 18P291 01 22 00 - 1

SECTION 01 22 00
UNIT PRICES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. List of unit prices, for use in preparing Bids.
1.02 COSTS INCLUDED

A. Unit Prices included on the Bid Form shall include full compensation for all required labor,
products, tools, equipment, plant, transportation, services and incidentals; erection, application
or installation of an item of the Work; overhead and profit.

1.03 UNIT QUANTITIES SPECIFIED
A. Quantities indicated in the Bid Form are for bidding and contract purposes only.  Quantities and

measurements of actual Work will determine the payment amount.
1.04 MEASUREMENT OF QUANTITIES

A. Measurement methods delineated in the individual specification sections complement the
criteria of this section.  In the event of conflict, the requirements of the individual specification
section govern.

B. Assist by providing necessary equipment, workers, and survey personnel as required.
1.05 PAYMENT

A. Payment for Work governed by unit prices will be made on the basis of the actual
measurements and quantities of Work that is incorporated in or made necessary by the Work
and accepted by the DEDC, LLC, multiplied by the unit price.

1.06 SCHEDULE OF UNIT PRICES
A. Unit Price No.1 - Work associated with the replacement of the existing fire protection check

valves with a new backflow preventer at the Division of Forensics Building. Refer to drawings
for scope of work.

B. Unit Price No.2 - Work associated with the replacement of the existing fire protection check
valves with a new backflow preventer at the New Castle County Fire Training Center. Refer to
drawings for scope of work.

C. Unit Price No.3 - Work associated with the replacement of the existing fire protection check
valves with a new backflow preventer at the New Castle County Fire MArshall's Office. Refer to
drawings for scope of work.

D. Unit Price No.4 - Work associated with the replacement of the existing fire protection check
valves with a new backflow preventer at the Governor Bacon Support Services Food
Warehouse. Refer to drawings for scope of work.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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NEW CASTLE COUNTY BUILDINGS BACKFLOW PREVENTER REPLACEMENT
SEPTEMBER 2020 OMB/DFM CONTRACT # MC1002000435R

DEDC, LLC ALTERNATES
DEDC Project # 18P291 01 23 00 - 1

SECTION 01 23 00
ALTERNATES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Description of Alternates.
1.02 RELATED REQUIREMENTS

A. State of Delaware Front End Documents Division 0
1.03 ACCEPTANCE OF ALTERNATES

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at State of Delaware
OMB - Division of Facilities Management's option.  Accepted Alternates will be identified in the
Owner-Contractor Agreement.

B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.
1.04 SCHEDULE OF ALTERNATES

A. Alternate No. 1 - Install new domestic water and fire protection backflow preventers located in
the first floor mechanical room of the Governor Bacon Support Services Food Warehouse.:

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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NEW CASTLE COUNTY BUILDINGS BACKFLOW PREVENTER REPLACEMENT
SEPTEMBER 2020 OMB/DFM CONTRACT # MC1002000435R

DEDC, LLC ADMINISTRATIVE REQUIREMENTS
DEDC Project # 18P291 01 30 00 - 1

SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. General administrative requirements.
B. Preconstruction meeting.
C. Progress meetings.
D. Construction progress schedule.
E. Progress photographs.
F. Coordination drawings.
G. Submittals for review, information, and project closeout.
H. Number of copies of submittals.
I. Submittal procedures.

1.02 RELATED REQUIREMENTS
A. Section 01 70 00 - Execution and Closeout Requirements:  Additional coordination

requirements.
B. Section 01 78 00 - Closeout Submittals:  Project record documents.
C. Section 01 91 13 - General Commissioning Requirements:  Additional procedures for

submittals relating to commissioning.
1. Where submittals are indicated for review by both DEDC, LLC and the Commissioning

Authority, submit one extra and route to DEDC, LLC first, for forwarding to the
Commissioning Authority.

2. Where submittals are not indicated to be reviewed by DEDC, LLC, submit directly to the
Commissioning Authority; otherwise, the procedures specified in this section apply to
commissioning submittals.

1.03 GENERAL ADMINISTRATIVE REQUIREMENTS
A. Conform to requirements of Section 01 70 00 - Execution and Closeout Requirements for

coordination of execution of administrative tasks with timing of construction activities.
1.04 PROJECT COORDINATION

A. Project Coordinator:  State of Delaware's Project Manager and DEDC.
B. Cooperate with the Project Coordinator in allocation of mobilization areas of site; for field

offices and sheds, for  access, traffic, and parking facilities.
C. During construction, coordinate use of site and facilities through the Project Coordinator.
D. Comply with Project Coordinator's procedures for intra-project communications; submittals,

reports and records, schedules, coordination drawings, and recommendations; and resolution
of ambiguities and conflicts.

E. Comply with instructions of the Project Coordinator for use of temporary utilities and
construction facilities.

F. Coordinate field engineering and layout work under instructions of the Project Coordinator.
G. Make the following types of submittals to DEDC, LLC through the Project Coordinator:

1. Requests for interpretation.
2. Requests for substitution.
3. Shop drawings, product data, and samples.
4. Test and inspection reports.
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ADMINISTRATIVE REQUIREMENTS DEDC, LLC
01 30 00 - 2 DEDC Project # 18P291

5. Design data.
6. Manufacturer's instructions and field reports.
7. Applications for payment and change order requests.
8. Progress schedules.
9. Coordination drawings.
10. Correction Punch List and Final Correction Punch List for Substantial Completion.
11. Closeout submittals.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PRECONSTRUCTION MEETING

A. State of Delaware OMB - Division of Facilities Management will schedule a meeting after
Notice of Award.

B. Attendance Required:
1. State of Delaware OMB - Division of Facilities Management.
2. DEDC, LLC.
3. Contractor.

C. Agenda:
1. Execution of State of Delaware OMB - Division of Facilities Management-Contractor

Agreement.
2. Designation of personnel representing the parties to Contract, State of Delaware,

Contractor, Subcontractors, and DEDC, LLC.
3. Designation of personnel representing the parties to Contract, owner, and DEDC, LLC.
4. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
5. Scheduling.

3.02 PROGRESS MEETINGS
A. Schedule and administer meetings throughout progress of the Work at maximum two week

intervals.
B. DEDC, LLC will make arrangements for meetings, prepare agenda with copies for participants,

preside at meetings.
C. Attendance Required:

1. Contractor.
2. State of Delaware OMB - Division of Facilities Management.
3. DEDC, LLC.
4. Contractor's Superintendent.
5. Major Subcontractors.

D. Contractor shall provide a 3-week look ahead schedule in writing at each meeting and be
prepared to review with attendees.

E. Agenda:
1. Review minutes of previous meetings.
2. Review of Work progress.
3. Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7. Review contractor's 3 week look ahead schedule.
8. Corrective measures to regain projected schedules.
9. Planned progress during succeeding work period.
10. Maintenance of quality and work standards.
11. Effect of proposed changes on progress schedule and coordination.
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NEW CASTLE COUNTY BUILDINGS BACKFLOW PREVENTER REPLACEMENT
SEPTEMBER 2020 OMB/DFM CONTRACT # MC1002000435R

DEDC, LLC ADMINISTRATIVE REQUIREMENTS
DEDC Project # 18P291 01 30 00 - 3

12. Other business relating to Work.
3.03 CONSTRUCTION PROGRESS SCHEDULE

A. If preliminary construction progress schedule requires revision after review, submit revised
schedule within 10 days.

B. Within 20 days after review of preliminary construction progress schedule, submit draft of
proposed final schedule for review.
1. Include written certification that major Subcontractors have reviewed and accepted

proposed schedule.
C. Within 10 days after joint review, submit final schedule.
D. Submit updated schedule with each Application for Payment.

3.04 PROGRESS PHOTOGRAPHS
A. Submit photographs with each application for payment, taken not more than 3 days prior to

submission of application for payment.
B. Photography Type:  Digital; electronic files.
C. Provide photographs of construction throughout progress of Work produced by an experienced

photographer, acceptable to DEDC, LLC.
D. In addition to periodic, recurring views, take photographs of each of the following events:
E. Views:

1. Provide non-aerial photographs from four cardinal views at each specified time, until Date
of Substantial Completion.

2. Consult with DEDC, LLC for instructions on views required.
3. Provide factual presentation.
4. Provide correct exposure and focus, high resolution and sharpness, maximum depth of

field, and minimum distortion.
F. Digital Photographs:  24 bit color, minimum resolution of 1024 by 768, in JPG format; provide

files unaltered by photo editing software.
1. Delivery Medium:  On photo CD.
2. File Naming:  Include project identification, date and time of view, and view identification.
3. Point of View Sketch:  Include digital copy of point of view sketch with each electronic

submittal; include point of view identification in each photo file name.
3.05 COORDINATION DRAWINGS

A. Provide information required by Project Coordinator for preparation of coordination drawings.
3.06 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to DEDC, LLC for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed only for aesthetic, color, or finish selection.
D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below .
3.07 SUBMITTALS FOR INFORMATION

A. When the following are specified in individual sections, submit them for information:
1. Design data.
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2. Certificates.
3. Test reports.
4. Inspection reports.
5. Manufacturer's instructions.
6. Manufacturer's field reports.
7. Other types indicated.

B. Submit for DEDC, LLC's knowledge as contract administrator or for State of Delaware OMB -
Division of Facilities Management.  

3.08 SUBMITTALS FOR PROJECT CLOSEOUT
A. Submit Correction Punch List for Substantial Completion.
B. Submit Final Correction Punch List for Substantial Completion.
C. When the following are specified in individual sections, submit them at project closeout:

1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.

D. Submit for State of Delaware OMB - Division of Facilities Management's benefit during and
after project completion.

3.09 NUMBER OF COPIES OF SUBMITTALS
A. Documents for Review:

1. Small Size Sheets, Not Larger Than 8-1/2 x 11 inches:  Submit the number of copies that
Contractor requires, plus one copy that will be retained by DEDC, LLC.

B. Documents for Information:  Submit one copy.
C. Documents for Project Closeout:  Make one reproduction of submittal originally reviewed. 

Submit one extra of submittals for information.
D. Samples:  Submit the number specified in individual specification sections; one of which will be

retained by DEDC, LLC.
1. After review, produce duplicates.
2. Retained samples will not be returned to Contractor unless specifically so stated.

3.10 SUBMITTAL PROCEDURES
A. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by  interpreting
the Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

B. Transmit each submittal with a copy of approved submittal form.
C. Transmit each submittal with approved form.
D. Sequentially number the transmittal form.  Revise submittals with original number and a

sequential alphabetic suffix.
E. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number,

and specification section number, as appropriate on each copy.
F. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of

Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

G. Deliver submittals to DEDC, LLC at business address.
H. Schedule submittals to expedite the Project, and coordinate submission of related items.
I. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.
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J. Identify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

K. Provide space for Contractor and DEDC, LLC review stamps.
L. When revised for resubmission, identify all changes made since previous submission.
M. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to

comply with requirements.
N. Submittals not requested will not be recognized or processed.

END OF SECTION
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SECTION 01 40 00
QUALITY REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Submittals.
B. Testing and inspection agencies and services.
C. Control of installation.
D. Manufacturers' field services.
E. Defect Assessment.
F. Warranty

1.02 RELATED REQUIREMENTS
A. Section 01 30 00 - Administrative Requirements:  Submittal procedures.
B. Section 01 60 00 - Product Requirements:  Requirements for material and product quality.

1.03 REFERENCE STANDARDS
A. ASTM C1077 - Standard Practice for Laboratories Testing Concrete and Concrete Aggregates

for Use in Construction and Criteria for Laboratory Evaluation; 2014.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Design Data:  Submit for DEDC, LLC's knowledge as contract administrator for the limited

purpose of assessing conformance with information given and the design concept expressed in
the contract documents, or for State of Delaware OMB - Division of Facilities Management's
information.

C. Test Reports:  After each test/inspection, promptly submit two copies of report to DEDC, LLC
and to Contractor.
1. Include:

a. Date issued.
b. Project title and number.
c. Name of inspector.
d. Date and time of sampling or inspection.
e. Identification of product and specifications section.
f. Location in the Project.
g. Type of test/inspection.
h. Date of test/inspection.
i. Results of test/inspection.
j. Conformance with Contract Documents.
k. When requested by DEDC, LLC, provide interpretation of results.

1.05 TESTING AND INSPECTION AGENCIES AND SERVICES
A. State of Delaware OMB - Division of Facilities Management will employ and pay for services of

an independent testing agency to perform other specified testing.
B. Employment of agency in no way relieves Contractor of obligation to perform Work in

accordance with requirements of Contract Documents.
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PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from

DEDC, LLC before proceeding.
D. Comply with specified standards as minimum quality for the Work except where more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have Work performed by persons qualified to produce required and specified quality.
F. Verify that field measurements are as indicated on shop drawings or as instructed by the

manufacturer.
G. Secure products in place with positive anchorage devices designed and sized to withstand

stresses, vibration, physical distortion, and disfigurement.
3.02 TESTING AND INSPECTION

A. Testing Agency Duties:
1. Provide qualified personnel at site.  Cooperate with DEDC, LLC and Contractor in

performance of services.
2. Perform specified sampling and testing of products in accordance with specified

standards.
3. Ascertain compliance of materials and mixes with requirements of Contract Documents.
4. Promptly notify DEDC, LLC and Contractor of observed irregularities or non-conformance

of Work or products.
5. Perform additional tests and inspections required by DEDC, LLC.
6. Submit reports of all tests/inspections specified.

B. Limits on Testing/Inspection Agency Authority:
1. Agency may not release, revoke, alter, or enlarge on requirements of Contract

Documents.
2. Agency may not approve or accept any portion of the Work.
3. Agency may not assume any duties of Contractor.
4. Agency has no authority to stop the Work.

C. Contractor Responsibilities:
1. Deliver to agency at designated location, adequate samples of materials proposed to be

used that require testing, along with proposed mix designs.
2. Cooperate with laboratory personnel, and provide access to the Work and to

manufacturers' facilities.
3. Provide incidental labor and facilities:

a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be

tested/inspected.
c. To facilitate tests/inspections.
d. To provide storage and curing of test samples.

4. Notify DEDC, LLC and laboratory 24 hours prior to expected time for operations requiring
testing/inspection services.

5. Employ services of an independent qualified testing laboratory and pay for additional
samples, tests, and inspections required by Contractor beyond specified requirements.
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6. Arrange with State of Delaware OMB - Division of Facilities Management's agency and
pay for additional samples, tests, and inspections required by Contractor beyond specified
requirements.

D. Re-testing required because of non-conformance to specified requirements shall be performed
by the same agency on instructions by DEDC, LLC.

E. Re-testing required because of non-conformance to specified requirements shall be paid for by
Contractor.

3.03 MANUFACTURERS' FIELD SERVICES
A. When specified in individual specification sections, require material or product suppliers or

manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust and
balance of equipment as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

3.04 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not conforming to specified requirements.
B. If, in the opinion of DEDC, LLC, it is not practical to remove and replace the Work, DEDC, LLC

will direct an appropriate remedy or adjust payment.
3.05 WARRANTY

A. The Contractor will guarantee all materials and workmanship against original defects, except
injury from proper and usual wear when used for the purpose intended, for two years after
Acceptance by the Owner, and will maintain all items in perfect condition during the period of
guarantee.

B. Defects appearing during the period of guarantee will be made good by the Contractor at his
expense upon demand of the Owner, it being required that all work will be in perfect condition
when the period of guarantee will have elapsed.

C. In addition to the General Guarantee there are other guarantees required for certain items for
different periods of time than the two years as above, and are particularly so stated in that part
of the specifications referring to same.  The said guarantees will commence at the same time
as the General Guarantee.

D. If the Contractor fails to remedy any failure, defect or damage within a reasonable time after
receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy the
failure, defect or damage at the Contractor’s expense.

E. For a period of two (2) years from the date of substantial completion, as evidenced by the date
of final acceptance of the work, the contractor warrants that work performed under this contract
conforms to the contract requirements and is free of any defect of equipment, material or
workmanship performed by the contractor or any of his subcontractors or suppliers.  However,
manufacturer's warranties and guarantees, if for a period longer than two (2) years, shall take
precedence over the above warranties.  The contractor shall remedy, at his own expense, any
such failure to conform or any such defect.  The protection of this warranty shall be included in
the Contractor's Performance Bond.

END OF SECTION
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. General product requirements.
B. Re-use of existing products.
C. Transportation, handling, storage and protection.
D. Product option requirements.
E. Substitution "or Equal" limitations and procedures.
F. Procedures for State of Delaware OMB - Division of Facilities Management-supplied products.
G. Maintenance materials, including extra materials, spare parts, tools, and software.

1.02 RELATED REQUIREMENTS
A. Document Instructions to Bidders:  Product options and substitution procedures prior to bid

date.
B. Section 01 10 00 - Summary:
C. Section 01 40 00 - Quality Requirements:  Product quality monitoring.
D. Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions:  Requirements for

VOC-restricted product categories.
E. Section 01 74 19 - Construction Waste Management and Disposal:  Waste disposal

requirements potentially affecting packaging and substitutions.
1.03 REFERENCE STANDARDS

A. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

1.04 SUBMITTALS
A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to

identify applicable products, models, options, and other data.  Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the

manufacturer's standard colors, textures, and patterns.
PART 2  PRODUCTS
2.01 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically
required or permitted by the Contract Documents.

B. Unforeseen historic items encountered remain the property of the State of Delaware OMB -
Division of Facilities Management; notify State of Delaware OMB - Division of Facilities
Management promptly upon discovery; protect, remove, handle, and store as directed by State
of Delaware OMB - Division of Facilities Management.

C. Existing materials and equipment indicated to be removed, but not to be re-used, relocated,
reinstalled, delivered to the State of Delaware OMB - Division of Facilities Management, or
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otherwise indicated as to remain the property of the State of Delaware OMB - Division of
Facilities Management, become the property of the Contractor; remove from site.

D. Reused Products:  Reused products include materials and equipment previously used in this or
other construction, salvaged and refurbished as specified. 

E. Specific Products to be Reused:  The reuse of certain materials and equipment already existing
on the project site is not prohibited.
1. See Section 01 10 00 for list of items required to be salvaged for reuse and relocation.

2.02 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by the Contract Documents.
B. DO NOT USE products having any of the following characteristics:

1. Made using or containing CFC's or HCFC's.
C. Where all other criteria are met, Contractor shall give preference to products that:

1. If used on interior, have lower emissions, as defined in Section 01 61 16.
2. If wet-applied, have lower VOC content, as defined in Section 01 61 16.
3. Are extracted, harvested, and/or manufactured closer to the location of the project.
4. Have longer documented life span under normal use.
5. Result in less construction waste.
6. Are made of vegetable materials that are rapidly renewable.
7. Have a published GreenScreen Chemical Hazard Analysis.

D. Provide interchangeable components of the same manufacture for components being replaced.
E. Wiring Terminations:  Provide terminal lugs to match branch circuit conductor quantities, sizes,

and materials indicated.  Size terminal lugs to NFPA 70, include lugs for terminal box.
2.03 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named in accordance with this
specification.

2.04 MAINTENANCE MATERIALS
A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in

individual specification sections.
B. Deliver to Project site; obtain receipt prior to final payment.

PART 3  EXECUTION
3.01 SUBSTITUTION PROCEDURES

A. The intent of this process is to allow for manufacturers not listed to provide an "Equal" product
to DEDC, LLC for review and approval.  This process must take place prior to award of bid.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. A request for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality

level of the specified product.
2. Agrees to provide the same warranty for the substitution as for the specified product.
3. Agrees to coordinate installation and make changes to other Work that may be required

for the Work to be complete with no additional cost to State of Delaware OMB - Division of
Facilities Management.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.
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5. Has investigated proper clearances and working spaces for substituted equipement and
waives claims for additional costs or time extension that may subsequently become
apparent.  These phyical differneces must be pointed out at the time of the submittal.

3.02 OWNER-SUPPLIED PRODUCTS
A. State of Delaware OMB - Division of Facilities Management's Responsibilities:

1. Arrange for and deliver State of Delaware OMB - Division of Facilities Management
reviewed shop drawings, product data, and samples, to Contractor.

2. Arrange and pay for product delivery to site.
3. On delivery, inspect products jointly with Contractor.
4. Submit claims for transportation damage and replace damaged, defective, or deficient

items.
5. Arrange for manufacturers' warranties, inspections, and service.

B. Contractor's Responsibilities:
1. Review State of Delaware OMB - Division of Facilities Management reviewed shop

drawings, product data, and samples.
2. Receive and unload products at site; inspect for completeness or damage jointly with

State of Delaware OMB - Division of Facilities Management.
3. Handle, store, install and finish products.
4. Repair or replace items damaged after receipt.

3.03 TRANSPORTATION AND HANDLING
A. Package products for shipment in manner to prevent damage; for equipment, package to avoid

loss of factory calibration.
B. If special precautions are required, attach instructions prominently and legibly on outside of

packaging.
C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site

storage time and potential damage to stored materials.
D. Transport and handle products in accordance with manufacturer's instructions.
E. Transport materials in covered trucks to prevent contamination of product and littering of

surrounding areas.
F. Promptly inspect shipments to ensure that products comply with requirements, quantities are

correct, and products are undamaged.
G. Provide equipment and personnel to handle products by methods to prevent soiling,

disfigurement, or damage, and to minimize handling.
H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.04 STORAGE AND PROTECTION
A. Designate receiving/storage areas for incoming products so that they are delivered according

to installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.
C. Store with seals and labels intact and legible.
D. Store sensitive products in weather tight, climate controlled, enclosures in an environment

favorable to product.
E. For exterior storage of fabricated products, place on sloped supports above ground.
F. Protect products from damage or deterioration due to construction operations, weather,

precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.
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G. Comply with manufacturer's warranty conditions, if any.
H. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to

prevent condensation and degradation of products.
I. Prevent contact with material that may cause corrosion, discoloration, or staining.
J. Provide equipment and personnel to store products by methods to prevent soiling,

disfigurement, or damage.
K. Arrange storage of products to permit access for inspection. Periodically inspect to verify

products are undamaged and are maintained in acceptable condition.
END OF SECTION
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SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.
B. Requirements for alterations work, including selective demolition, except removal, disposal,

and/or remediation of hazardous materials and toxic substances.
C. Pre-installation meetings.
D. Cutting and patching.
E. Cleaning and protection.
F. Starting of systems and equipment.
G. Demonstration and instruction of State of Delaware OMB - Division of Facilities Management

personnel.
H. Closeout procedures, including Contractor's Correction Punch List, except payment

procedures.
I. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  Limitations on working in existing building; continued occupancy;

work sequence; identification of salvaged and relocated materials.
B. Section 01 30 00 - Administrative Requirements:  Submittals procedures, Electronic document

submittal service.
C. Section 01 74 19 - Construction Waste Management and Disposal:  Additional procedures for

trash/waste removal, recycling, salvage, and reuse.
D. Section 01 78 00 - Closeout Submittals:  Project record documents, operation and maintenance

data, warranties and bonds.
E. Section 01 91 13 - General Commissioning Requirements:  Contractor's responsibilities in

regard to commissioning.
F. Section 07 84 00 - Firestopping.

1.03 REFERENCE STANDARDS
A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;

2013.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Cutting and Patching:  Submit written request in advance of cutting or alteration that affects:

1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of State of Delaware OMB - Division of Facilities Management or separate

Contractor.
6. Include in request:

a. Identification of Project.
b. Location and description of affected work.
c. Necessity for cutting or alteration.
d. Description of proposed work and products to be used.
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e. Effect on work of State of Delaware OMB - Division of Facilities Management or
separate Contractor.

f. Written permission of affected separate Contractor.
g. Date and time work will be executed.

C. Project Record Documents:  Accurately record actual locations of capped and active utilities.
1.05 PROJECT CONDITIONS

A. Use of explosives is not permitted.
B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent

accumulation of dust, fumes, vapors, or gases.
C. Dust Control:  Execute work by methods to minimize raising dust from construction operations. 

Provide positive means to prevent air-borne dust from dispersing into atmosphere and over
adjacent property.
1. Provide dust-proof barriers between construction areas and areas continuing to be

occupied by State of Delaware OMB - Division of Facilities Management.
D. Noise Control:  Provide methods, means, and facilities to minimize noise produced by

construction operations.
1. Outdoors:  Limit conduct of especially noisy exterior work to the hours of 8 am to 5 pm.
2. Indoors:  Limit conduct of especially noisy interior work to the hours of 6 pm to 7 am.

E. Pest and Rodent Control:  Provide methods, means, and facilities to prevent pests and insects
from damaging the work.

1.06 COORDINATION
A. See Section 01 10 00 for occupancy-related requirements.
B. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to

ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

C. Notify affected utility companies and comply with their requirements.
D. Verify that utility requirements and characteristics of new operating equipment are compatible

with building utilities.  Coordinate work of various sections having interdependent
responsibilities for installing, connecting to, and placing in service, such equipment.

E. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on drawings.  Follow routing indicated for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

F. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction.  Coordinate locations of fixtures and outlets with finish elements.

G. Coordinate completion and clean-up of work of separate sections.
H. After State of Delaware OMB - Division of Facilities Management occupancy of premises,

coordinate access to site for correction of defective work and work not in accordance with
Contract Documents, to minimize disruption of State of Delaware OMB - Division of Facilities
Management's activities.

PART 2  PRODUCTS
2.01 PATCHING MATERIALS

A. New Materials:  As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution:  For any proposed change in materials, submit request for substitution
described in Section 01 60 00 - Product Requirements.
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PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.
D. Take field measurements before confirming product orders or beginning fabrication, to

minimize waste due to over-ordering or misfabrication.
E. Verify that utility services are available, of the correct characteristics, and in the correct

locations.
F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.

3.02 PREPARATION
A. Clean substrate surfaces prior to applying next material or substance.
B. Seal cracks or openings of substrate prior to applying next material or substance.
C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to

applying any new material or substance in contact or bond.
3.03 PREINSTALLATION MEETINGS

A. When required in individual specification sections, convene a preinstallation meeting at the site
prior to commencing work of the section.

B. Require attendance of parties directly affecting, or affected by, work of the specific section.
C. Notify DEDC, LLC four days in advance of meeting date.
D. Prepare agenda and preside at meeting:

1. Review conditions of examination, preparation and installation procedures.
2. Review coordination with related work.

E. Record minutes and distribute copies within two days after meeting to participants, with two
copies to DEDC, LLC, State of Delaware OMB - Division of Facilities Management,
participants, and those affected by decisions made.

3.04 GENERAL INSTALLATION REQUIREMENTS
A. Install products as specified in individual sections, in accordance with manufacturer's

instructions and recommendations, and so as to avoid waste due to necessity for replacement.
B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
E. Make neat transitions between different surfaces, maintaining texture and appearance.

3.05 ALTERATIONS
A. Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.
1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to DEDC, LLC before disturbing existing installation.
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3. Beginning of alterations work constitutes acceptance of existing conditions.
B. Maintain weatherproof exterior building enclosure except for interruptions required for

replacement or modifications; take care to prevent water and humidity damage.
1. Where openings in exterior enclosure exist, provide construction to make exterior

enclosure weatherproof.
2. Insulate existing ducts or pipes that are exposed to outdoor ambient temperatures by

alterations work.
C. Remove existing work as indicated and as required to accomplish new work.

1. Remove items indicated on drawings.
2. Relocate items indicated on drawings.
3. Where new surface finishes are to be applied to existing work, perform removals, patch,

and prepare existing surfaces as required to receive new finish; remove existing finish if
necessary for successful application of new finish.

4. Where new surface finishes are not specified or indicated, patch holes and damaged
surfaces to match adjacent finished surfaces as closely as possible.

D. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, and
Telecommunications):  Remove, relocate, and extend existing systems to accommodate new
construction.
1. Maintain existing active systems that are to remain in operation; maintain access to

equipment and operational components; if necessary, modify installation to allow access
or provide access panel.

2. Where existing systems or equipment are not active and Contract Documents require
reactivation, put back into operational condition; repair supply, distribution, and equipment
as required.

3. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.
a. Disable existing systems only to make switchovers and connections; minimize

duration of outages.
b. See Section 01 10 00 for other limitations on outages and required notifications.
c. Provide temporary connections as required to maintain existing systems in service.

4. Verify that abandoned services serve only abandoned facilities.
5. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification; patch holes left by removal using materials specified for new
construction.

E. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.

F. Adapt existing work to fit new work:  Make as neat and smooth transition as possible.
G. Patching:  Where the existing surface is not indicated to be refinished, patch to match the

surface finish that existed prior to cutting.  Where the surface is indicated to be refinished,
patch so that the substrate is ready for the new finish.

H. Refinish existing surfaces as indicated:
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces

to remain to the specified condition for each material, with a neat transition to adjacent
finishes.

2. If mechanical or electrical work is exposed accidentally during the work, re-cover and
refinish to match.

I. Clean existing systems and equipment.
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J. Remove demolition debris and abandoned items from alterations areas and dispose of off-site;
do not burn or bury.

K. Do not begin new construction in alterations areas before demolition is complete.
L. Comply with all other applicable requirements of this section.

3.06 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. See Alterations article above for additional requirements.
C. Perform whatever cutting and patching is necessary to:

1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-conforming work.

D. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to
original condition.

E. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

F. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

G. Restore work with new products in accordance with requirements of Contract Documents.
H. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids

with fire rated material in accordance with Section 07 84 00, to full thickness of the penetrated
element.

J. Patching:
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.07 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and

orderly condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed

or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning

to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and

dispose off-site; do not burn or bury.
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3.08 PROTECTION OF INSTALLED WORK
A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in

immediate work area to prevent damage.
D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement

of heavy objects, by protecting with durable sheet materials.
F. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is

necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle coverings if possible.
3.09 SYSTEM STARTUP

A. Coordinate schedule for start-up of various equipment and systems.
B. Verify that each piece of equipment or system has been checked for proper lubrication, drive

rotation, belt tension, control sequence, and for conditions that may cause damage.
C. Verify tests, meter readings, and specified electrical characteristics agree with those required

by the equipment or system manufacturer.
D. Verify that wiring and support components for equipment are complete and tested.
E. Execute start-up under supervision of applicable Contractor personnel and manufacturer's

representative in accordance with manufacturers' instructions.
F. Submit a written report that equipment or system has been properly installed and is functioning

correctly.
3.10 DEMONSTRATION AND INSTRUCTION

A. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,
and shutdown of each item of equipment at scheduled time, at equipment location.

B. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

C. Provide a qualified person who is knowledgeable about the Project to perform demonstration
and instruction of Owner's personnel.

3.11 ADJUSTING
A. Adjust operating products and equipment to ensure smooth and unhindered operation.

3.12 FINAL CLEANING
A. Use cleaning materials that are nonhazardous.
B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains

and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft
surfaces.

C. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical  equipment.

D. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

E. Clean filters of operating equipment.
F. Clean debris from roofs, gutters, downspouts, scuppers, overflow drains, area drains, and

drainage systems.
G. Clean site; sweep paved areas, rake clean landscaped surfaces.
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H. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.13 CLOSEOUT PROCEDURES
A. Make submittals that are required by governing or other authorities.

1. Provide copies to DEDC, LLC.
B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for

completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify DEDC, LLC when work is considered ready for DEDC, LLC's Substantial Completion
inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for DEDC, LLC's Substantial Completion
inspection.

E. Conduct Substantial Completion inspection and create Final Correction Punch List containing
DEDC, LLC's and Contractor's comprehensive list of items identified to be completed or
corrected and submit to DEDC, LLC.

F. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to State of Delaware OMB - Division of Facilities Management-occupied areas.

G. Notify DEDC, LLC when work is considered finally complete and ready for DEDC, LLC's
Substantial Completion final inspection.

H. Complete items of work determined by DEDC, LLC listed in executed Certificate of Substantial
Completion.

3.14 MAINTENANCE
A. Provide service and maintenance of components indicated in specification sections.
B. Maintenance Period:  As indicated in specification sections or, if not indicated, not less than

one year from the Date of Substantial Completion or the length of the specified warranty,
whichever is longer.

C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components.  Repair or replace
parts whenever required.  Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the State of Delaware OMB - Division of Facilities Management.

END OF SECTION
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL
1.01 SUMMARY

A. Section includes: Administrative and procedural requirements for construction waste
management activities.

1.02 DEFINITIONS
A. Construction, Demolition, and Land clearing (CDL) Waste: Includes all non-hazardous solid

wastes resulting from construction, remodeling, alterations, repair, demolition and land clearing.
Includes material that is recycled, reused, salvaged or disposed as garbage.

B. Salvage: Recovery of materials for on-site reuse, sale or donation to a third party.
C. Reuse: Making use of a material without altering its form. Materials can be reused on-site or

reused on other projects off-site. Examples include, but are not limited to the following:
Crushing or grinding of concrete for use as sub-base material. Chipping of land clearing debris
for use as mulch.

D. Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the
purpose of using the material in the manufacture of a new product.

E. Source-Separated CDL Recycling: The process of separating recyclable materials in separate
containers as they are generated on the job-site. The separated materials are hauled directly to
a recycling facility or transfer station.

F. Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one
container on-site. The container is taken to a material recovery facility where materials are
separated for recycling.

G. Approved Recycling Facility: Any of the following:
1. A facility that can legally accept CDL waste materials for the purpose of processing

thematerials into an altered form for the manufacture of a new product.
2. Material Recovery Facility: A general term used to describe a waste-sorting facility.

a. Mechanical, hand-separation, or a combination of both procedures, are used to
recover

b. recyclable materials.
1.03 SUBMITTALS

A. Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 days of
date established for the Notice to Proceed.

B. Contractor shall provide Waste Management Report: Concurrent with each Application for
Payment, submit 3 copies of report.

1.04 PERFORMANCE REQUIREMENTS
A. General: Divert a minimum of  75% CDL waste, by weight, from the landfill by one, or a

combination of the following activities:
1. Salvage
2. Reuse
3. Source-Separated CDL Recycling
4. Co-mingled CDL Recycling

B. CDL waste materials that can be salvaged, reused or recycled include, but are not limited to,
the following:
1. Acoustical ceiling tiles
2. Asphalt
3. Asphalt shingles
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4. Cardboard packaging
5. Carpet and carpet pad
6. Concrete
7. Drywall
8. Fluorescent lights and ballasts
9. Land clearing debris (vegetation, stumpage, dirt)
10. Metals
11. Paint (through hazardous waste outlets)
12. Wood
13. Plastic film (sheeting, shrink wrap, packaging)
14. Window glass
15. Wood
16. Field office waste, including office paper, aluminum cans, glass, plastic, and office

cardboard.
1.05 QUALITY ASSURANCE

A. Waste Management Coordinator Qualifications:  Experienced firm, with a record of successful
waste management coordination of projects with similar requirements, that employs a LEED
Accredited Professional, certified by the USGBC as waste management coordinator.

B. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification
program.

C. Regulatory Requirements: Conduct construction waste management activities in accordance
with hauling and disposal regulations of all authorities having jurisdiction and all other
applicable laws and ordinances.

D. Preconstruction Conference: Schedule and conduct meeting at Project site prior to construction
activities.
1. Attendees: Inform the following individuals, whose presence is required, of date and time

of meeting.
a. Owner
b. Architect
c. Contractor's superintendent
d. Major subcontractors
e. Waste Management Coordinator
f. Other concerned parties.

2. Agenda Items: Review methods and procedures related to waste management including,
but not limited to, the following:
a. Review and discuss waste management plan including responsibilities of Waste

Management Coordinator.
b. Review requirements for documenting quantities of each type of waste and its

disposition.
c. Review and finalize procedures for materials separation and verify availability of

containers and bins needed to avoid delays.
d. Review procedures for periodic waste collection and transportation to recycling and

disposal facilities.
e. Review waste management requirements for each trade.

3. Minutes: Record discussion. Distribute meeting minutes to all participants.
Note: If there is a Project Architect, they will perform this role.

1.06 WASTE MANAGEMENT PLAN - CONTACTOR SHALL DEVELOP AND DOCUMENT THE
FOLLOWING:
A. Develop a plan to meet the requirements listed in this section at a minimum. Plan shall consist

of waste identification, waste reduction plan and cost/revenue analysis. Distinguish between
demolition and construction waste. Indicate quantities by weight throughout the plan.
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B. Indicate anticipated types and quantities of demolition, site-cleaning and construction waste
generated by the project. List all assumptions made for the quantities estimates.

C. List each type of waste and whether it will be salvaged, recycled, or disposed of in an landfill.
The plan should included the following information:
1. Types and estimated quantities, by weight, of CDL waste expected to be generated during

demolition and construction.
2. Proposed methods for CDL waste salvage, reuse, recycling and disposal during

demolition including, but not limited to, one or more of the following:
a. Contracting with a deconstruction specialist to salvage materials generated,
b. Selective salvage as part of demolition contractor's work,
c. Reuse of materials on-site or sale or donation to a third party.

3. Proposed methods for salvage, reuse, recycling and disposal during construction
including, but not limited to, one or more of the following:
a. Requiring subcontractors to take their CDL waste to a recycling facility;
b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved

recycling or material recovery facility;
c. Processing and reusing materials on-site;
d. Self-hauling to a recycling or material recovery facility.

4. Name of recycling or material recovery facility receiving the CDL wastes.
5. Handling and Transportation Procedures: Include method that will be used for  separating

recyclable waste including sizes of containers, container labeling, and  designated
location on project site where materials separation will be located.

D. Cost/Revenue Analysis:  Indicate total cost of waste disposal as if there was no waste
management plan and net additional cost or net savings resulting from implementing waste
management plan. Include the following:
1. Total quantity of waste.
2. Estimated cost of disposal (cost per unit).  Include hauling and tipping fees and cost of

collection containers for each type of waste.
3. Total cost of disposal (with no waste management).
4. Revenue from salvaged materials.
5. Revenue from recycled materials.
6. Savings in hauling and tipping fees by donating materials.
7. Savings in hauling and tipping fees that are avoided.
8. Handling and transportation costs. Including cost of collection containers for each type of

waste.
9. Net additional cost or net savings from waste management plan.

PART 2 - PRODUCTS (NOT USED)
PART 3 - EXECUTION
3.01 CONSTRUCTION WASTE MANAGEMENT, GENERAL

A. Provide containers for CDL waste that is to be recycled clearly labeled as such with a list of
acceptable and unacceptable materials. The list of acceptable materials must be the same as
the materials recycled at the receiving material recovery facility or recycling processor.

B. The collection containers for recyclable CDL waste must contain no more than 10%
non-recyclable material, by volume.

C. Provide containers for CDL waste that is disposed in a landfill clearly labeled as such.
D. Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts.
E. To the greatest extent possible, include in material purchasing agreements a waste reduction

provision requesting that materials and equipment be delivered in packaging made of
recyclable material, that they reduce the amount of packaging, that packaging be taken back
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for reuse or recycling, and to take back all unused product. Insure that subcontractors require
the same provisions in their purchase agreements.

F. Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants.
3.02 SOURCE SEPARATION

A. General: Contractor shall separate recyclable materials from CDL waste to the maximum
extent possible.
Separate recyclable materials by type.
1. Provide containers, clearly labeled, by type of separated materials or provide other

storage method for managing recyclable materials until they are removed from Project
site.

2. Stockpile processed materials on-site without intermixing with other materials. Place,
grade, and shape stockpiles to drain surface water and to minimize pest attraction. Cover
to prevent windblown dust.

3. Stockpile materials away from demolition area. Do not store within drip line of remaining
trees.

4. Store components off the ground and protect from weather.
3.03 CO-MINGLED RECYCLING

A. General: Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL waste
recycling container.

3.04 REMOVAL OF CONSTRUCTION WASTE MATERIALS
A. Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste to

accumulate on-site.
B. Transport CDL waste materials off Owner's property and legally dispose of them.
C. Burning of CDL waste is not permitted.
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WASTE MANAGEMENT PROGRESS REPORT

MATERIAL CATEGORY DISPOSED
IN
MUNICIPAL
SOLID
WASTE
LANDFILL

DIVERTED
FROM
LANDFILL
BY

DIVERTED
FROM
LANDFILL
BY

DIVERTED
FROM
LANDFILL
BY

 RECYCLED SALVAGED REUSED
ACOUSTICAL CEILING
TILES
 ASPHALT
 ASPHALT SHINGLES
 CARDBOARD
PACKAGING
 CARPET AND CARPET
PAD
 CONCRETE
 DRYWALL
 FLUORESCENT LIGHTS
AND BALLASTS
 LAND CLEARING DEBRIS
(VEGETATION,
STUMPAGE, DIRT)
 METALS
 PAINT (THROUGH
HAZARDOUS WASTE
OUTLETS)
 WOOD
 PLASTIC FILM (SHEETING,
SHRINK WRAP,
PACKAGING)
 WINDOW GLASS
FIELD OFFICE WASTE
(OFFICE PAPER,
ALUMINUM CANS,
GLASSS, PLASTIC, AND
COFFEE CARDBOARD)
OTHER (INSERT
DESCRIPTION)
 OTHER (INSERT
DESCRIPTION)

 TOTAL (IN WEIGHT)

PERCENTAGE OF WASTE DIVERTED.
(TOTAL WASTE DIVIDED BY TOTAL DIVERTED) ___________________

END OF SECTION
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.

1.02 RELATED REQUIREMENTS
A. Division 00 Documents
B. Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings,

product data, and samples.
C. Section 01 70 00 - Execution and Closeout Requirements:  Contract closeout procedures.
D. Individual Product Sections:  Specific requirements for operation and maintenance data.
E. Individual Product Sections:  Warranties required for specific products or Work.

1.03 SUBMITTALS
A. Project Record Documents:  Submit documents to DEDC, LLC prior to final payment

application.  The following documents must be submitted:
1. Red line drawings (As-Builts)

a. One original paper copy
b. Two copies of the original.

B. Electronic Documentation: Submit the electronic documentation on two long duration archival
cd storage devices with gold lacquer finish.  The following electronic data shall be included on
each CD:
1. Scanned copy of the As-Built in PDF format.
2. Revised AutoCAD (release 2007 or later) drawing.  Original copy of the AutoCAD file will

be provided upon request.
3. Approved project submittals (PDF Format).
4. Operation and Maintenance Data (PDF Format)

C. Operation and Maintenance Data:
1. Submit two copies of preliminary draft or proposed formats and outlines of contents before

start of Work.  DEDC, LLC will review draft and return one copy with comments.
2. For equipment, or component parts of equipment put into service during construction and

operated by State of Delaware OMB - Division of Facilities Management, submit
completed documents within ten days after acceptance.

3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will
be reviewed and returned after final inspection, with DEDC, LLC comments.  Revise
content of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in a 3-ring binder in final form within 10 days
after final inspection.

D. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

State of Delaware OMB - Division of Facilities Management's permission, submit
documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.
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3. For items of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Addenda.
3. Change Orders and other modifications to the Contract.
4. Manufacturer's instruction for assembly, installation, and adjusting.

B. Ensure entries are complete and accurate, enabling future reference by State of Delaware
OMB - Division of Facilities Management.

C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
E. Record Drawings :  Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA
A. Source Data:  For each product or system, list names, addresses and telephone numbers of

Subcontractors and suppliers, including local source of supplies and replacement parts.
B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and

data applicable to installation.  Delete inapplicable information.
C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and

systems, to show control and flow diagrams.  Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS
A. For Each Item of Equipment and Each System:

1. Description of unit or system, and component parts.
2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.
4. Complete nomenclature and model number of replaceable parts.

B. Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

C. Panelboard Circuit Directories:  Provide electrical service characteristics, controls, and
communications; typed.

D. Operating Procedures:  Include start-up, break-in, and routine normal operating instructions
and sequences.  Include regulation, control, stopping, shut-down, and emergency instructions. 
Include summer, winter, and any special operating instructions.

E. Maintenance Requirements:  Include routine procedures and guide for preventative
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

F. Provide servicing and lubrication schedule, and list of lubricants required.
G. Include manufacturer's printed operation and maintenance instructions.
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H. Include sequence of operation by controls manufacturer.
I. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams

required for maintenance.
J. Provide control diagrams by controls manufacturer as installed.
K. Include test and balancing reports.
L. Additional Requirements:  As specified in individual product specification sections.

3.04 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS
A. Assemble operation and maintenance data into durable manuals for State of Delaware OMB -

Division of Facilities Management's personnel use, with data arranged in the same sequence
as, and identified by, the specification sections.

B. Where systems involve more than one specification section, provide separate tabbed divider
for each system.

C. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size.  When multiple binders are used, correlate data into related
consistent groupings.

D. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

E. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of
DEDC, LLC, Consultants,Contractorand subcontractors, with names of responsible parties.

F. Tables of Contents:  List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

G. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

H. Text:  Manufacturer's printed data, or typewritten data on 24 pound paper.
I. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings

to size of text pages.
3.05 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with State of Delaware OMB - Division of Facilities Management's
permission, leave date of beginning of time of warranty until Date of Substantial completion is
determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

END OF SECTION
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SECTION 01 91 13
GENERAL COMMISSIONING REQUIREMENTS

PART 1  GENERAL
1.01 SUMMARY

A. Commissioning is intended to achieve the following specific objectives; this section specifies
the Contractor's responsibilities for commissioning:
1. Verify that the work is installed in accordance with the Contract Documents, the

manufacturer’s recommendations and instructions, and that it receives adequate
operational checkout prior to startup:  Startup reports are utilized to achieve this.

2. Verify and document that functional performance is in accordance with the Contract
Documents:  Functional Tests such as manufacturers startup reports, balancing, and site
demonstrations executed by the contractor and witnessed by the Commissioning Authority
are utilized to achieve this.

3. Verify that operation and maintenance manuals submitted to State of Delaware OMB -
Division of Facilities Management are complete:  Detailed operation and maintenance
(O&M) data submittals by Contractor are utilized to achieve this.

4. Verify that the State of Delaware OMB - Division of Facilities Management’s operating
personnel are adequately trained:  Formal training conducted by Contractor is utilized to
achieve this.

B. The Commissioning Authority is the State of Delaware OMB - Division of Facilities
Management

1.02 SCOPE OF COMMISSIONING
A. The following are to be commissioned:
B. HVAC System, including:

1. Piping systems and equipment.
C. Other equipment and systems explicitly identified elsewhere in Contract Documents as

requiring commissioning.
1.03 RELATED REQUIREMENTS

A. Section 01 70 00 - Execution and Closeout Requirements:  General startup requirements.
B. Section 01 78 00 - Closeout Submittals:  Scope and procedures for operation and maintenance

manuals and project record documents.
C. Section 23 08 00 - Commissioning of HVAC:  HVAC control system testing; other requirements.
D. Section 23 09 59 - BAS System Commissioning

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures, General

Requirements:
B. Make all submittals specified in this section, and elsewhere where indicated for commissioning

purposes, directly to the Commissioning Authority, unless they require review by DEDC, LLC;
in that case, submit to DEDC, LLC first.

C. Manufacturers' Instructions:  Submit copies of all manufacturer-provided instructions that are
shipped with the equipment as soon as the equipment is delivered.

D. Product Data:  If submittals to DEDC, LLC do not include the following, submit copies as soon
as possible:

E. Product Data:  Submit to DEDC, LLC:
1. Manufacturer's product data, cut sheets, and shop drawings.
2. Manufacturer's installation instructions.
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3. Startup, operating, and troubleshooting procedures.
4. Fan and pump curves.
5. Factory test reports.
6. Warranty information, including details of State of Delaware OMB - Division of Facilities

Management's responsibilities in regard to keeping warranties in force.
F. Manufacturers' Instructions:  Submit copies of all manufacturer-provided instructions that are

shipped with the equipment as soon as the equipment is delivered.
G. Startup Plans and Reports.

PART 2  PRODUCTS
2.01 TEST EQUIPMENT

A. Provide all standard testing equipment required to perform startup and initial checkout and
required Functional Testing; unless otherwise noted such testing equipment will NOT become
the property of State of Delaware OMB - Division of Facilities Management.

B. Calibration Tolerances:  Provide testing equipment of sufficient quality and accuracy to test
and/or measure system performance with the tolerances specified.  If not otherwise noted, the
following minimum requirements apply:  
1. Temperature Sensors and Digital Thermometers:  Certified calibration within past year to

accuracy of 0.5 degree F and resolution of plus/minus 0.1 degree F.
2. Pressure Sensors:  Accuracy of plus/minus 2.0 percent of the value range being

measured (not full range of meter), calibrated within the last year.
3. Calibration:  According to the manufacturer’s recommended intervals and when dropped

or damaged; affix calibration tags or keep certificates readily available for inspection.
C. Equipment-Specific Tools:  Where special testing equipment, tools and instruments are specific

to a piece of equipment, are only available from the vendor, and are required in order to
accomplish startup or Functional Testing, provide such equipment, tools, and instruments as
part of the work at no extra cost to State of Delaware OMB - Division of Facilities Management;
such equipment, tools, and instruments are to become the property of State of Delaware OMB -
Division of Facilities Management.

PART 3  EXECUTION
3.01 STARTUP PLANS AND REPORTS

A. Startup Plans:  For each item of equipment and system for which the manufacturer provides a
startup plan, submit the plan not less than 2 weeks prior to startup.

B. Startup Reports:  For each item of equipment and system for which the manufacturer provides
a startup checklist (or startup plan or field checkout sheet), document compliance by submitting
the completed startup checklist prior to startup, signed and dated by responsible entity.

C. Submit directly to the Commissioning Authority and DEDC,LLC.
3.02 FUNCTIONAL TESTS

A. A Functional Test is required for each item of equipment, system, or other assembly specified
to be commissioned, unless sampling of multiple identical or near-identical units is allowed by
the final test procedures.

B. Commissioning Authority is responsible for witnessing results of Functional Tests.
C. Contractor is responsible for correction of deficiencies and re-testing at no extra cost to State of

Delaware OMB - Division of Facilities Management; if a deficiency is not corrected and
re-tested immediately, the Commissioning Authority will document the deficiency and the
Contractor's stated intentions regarding correction.
1. Deficiencies are any condition in the installation or function of a component, piece of

equipment or system that is not in compliance with the Contract Documents or does not
perform properly.
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2. When the deficiency has been corrected, the Contractor completes the form certifying that
the item is ready to be re-tested and returns the form to the Commissioning Authority; the
Commissioning Authority will reschedule the test and the Contractor shall re-test.

3. Identical or Near-Identical Items:  If 10 percent, or three, whichever is greater, of identical
or near-identical items fail to perform due to material or manufacturing defect, all items will
be considered defective; provide a proposal for correction within 2 weeks after notification
of defect, including provision for testing sample installations prior to replacement of all
items.

4. Contractor shall bear the cost of State of Delaware OMB - Division of Facilities
Management and Commissioning Authority personnel time witnessing re-testing.

D. Functional Test Procedures:
1. Some test procedures are included in the Contract Documents; where Functional Test

procedures are not included in the Contract Documents, test procedures will be
determined by the Commissioning Authority with input by and coordination with
Contractor.

2. Examples of Functional Testing:
a. Test the dynamic function and operation of equipment and systems (rather than just

components) using manual (direct observation) or monitoring methods under full
operation (e.g., the chiller pump is tested interactively with the chiller functions to see
if the pump ramps up and down to maintain the differential pressure setpoint).

b. Systems are tested under various modes, such as during low cooling or heating
loads, high loads, component failures, unoccupied, varying outside air temperatures,
fire alarm, power failure, etc.

c. Systems are run through all the HVAC control system’s sequences of operation and
components are verified to be responding as the sequence's state.

d. Traditional air or water test and balancing (TAB) is not Functional Testing; spot
checking of TAB by demonstration to the Commissioning Authority is Functional
Testing.

E. Deferred Functional Tests:  Some tests may need to be performed later, after substantial
completion, due to partial occupancy, equipment, seasonal requirements, design or other site
conditions; performance of these tests remains the Contractor's responsibility regardless of
timing.

3.03 TEST PROCEDURES - GENERAL
A. Provide skilled technicians to execute starting of equipment and to execute the Functional

Tests.  Ensure that they are available and present during the agreed upon schedules and for
sufficient duration to complete the necessary tests, adjustments and problem-solving.

B. Provide all necessary materials and system modifications required to produce the flows,
pressures, temperatures, and conditions necessary to execute the test according to the
specified conditions.  At completion of the test, return all affected equipment and systems to
their pre-test condition.

C. Simulating Signals:  Disconnect the sensor and use a signal generator to send an amperage,
resistance or pressure to the transducer and control system to simulate the sensor value.

3.04 OPERATION AND MAINTENANCE MANUALS
A. See Section 01 78 00 - Closeout Submittals for additional requirements.
B. Add design intent documentation furnished by DEDC, LLC to manuals prior to submission to

State of Delaware OMB - Division of Facilities Management.
END OF SECTION
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SECTION 21 05 00
COMMON WORK RESULTS FOR FIRE SUPPRESSION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Pipe, fittings, sleeves, escutcheons, seals, and connections for sprinkler systems.
1.02 RELATED REQUIREMENTS

A. Section 09 91 23 - Interior Painting:  Preparation and painting of interior fire protection piping
systems.

B. Section 21 13 00 - Fire-Suppression Sprinkler Systems:  Sprinkler systems design.
1.03 REFERENCE STANDARDS

A. ASME BPVC-IX - Boiler and Pressure Vessel Code, Section IX - Welding, Brazing, and Fusing
Qualifications; 2015.

B. ASME B16.1 - Gray Iron Pipe Flanges and Flanged Fittings: Classes 25, 125, and 250; 2010.
C. ASME B16.4 - Gray Iron Threaded Fittings: Classes 125 and 250; 2011.
D. ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated,

Welded and Seamless; 2012.
E. ASTM A795/A795M - Standard Specification for Black and Hot-Dipped Zinc-Coated

(Galvanized) Welded and Seamless Steel Pipe for Fire Protection Use; 2013.
F. FM (AG) - FM Approval Guide; current edition.
G. ITS (DIR) - Directory of Listed Products; current edition.
H. NFPA 13 - Standard for the Installation of Sprinkler Systems; 2016.
I. UL (DIR) - Online Certifications Directory; current listings at database.ul.com.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturers catalogue information.  Indicate valve data and ratings.
C. Shop Drawings:  Indicate pipe materials used, jointing methods, supports, floor and wall

penetration seals.  Indicate installation, layout, weights, mounting and support details, and
piping connections.

D. Project Record Documents:  Record actual locations of components and tag numbering.
E. Operation and Maintenance Data:  Include installation instructions and spare parts lists.

1.05 QUALITY ASSURANCE
A. Manufacturer Qualifications:  Company specializing in manufacturing the Products specified in

this section with minimum three years documented experience.
B. Conform to FM (AG), UL (DIR), and ITS (DIR) or Warnock Hersey requirements.
C. Valves:  Bear FM (AG), UL (DIR), and ITS (DIR) or Warnock Hersey product listing label or

marking.  Provide manufacturer's name and pressure rating marked on valve body.
1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver and store valves in shipping containers, with labeling in place.
B. Provide temporary protective coating on cast iron and steel valves.
C. Provide temporary end caps and closures on piping and fittings.  Maintain in place until

installation.
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PART 2  PRODUCTS
2.01 FIRE PROTECTION SYSTEMS

A. Sprinkler Systems:  Conform to NFPA 13.
B. Welding Materials and Procedures:  Conform to ASME BPVC-IX.

2.02 ABOVE GROUND PIPING
A. Steel Pipe:  ASTM A53 Schedule 40 or ASTM A795 Schedule 40, black.

1. Cast Iron Fittings:  ASME B16.1, flanges and flanged fittings and ASME B16.4, threaded
fittings.

2. Mechanical Grooved Couplings:  Malleable iron housing clamps to engage and lock, "C"
shaped elastomeric sealing gasket, steel bolts, nuts, and washers; galvanized for
galvanized pipe.

2.03 PIPE HANGERS AND SUPPORTS
A. Hangers for Pipe Sizes 1/2 to 1-1/2 inch:  Malleable iron, adjustable swivel, split ring.
B. Hangers for Pipe Sizes 2 inches and Over:  Carbon steel, adjustable, clevis.
C. Multiple or Trapeze Hangers:  Steel channels with welded spacers and hanger rods.
D. Wall Support for Pipe Sizes to 3 inches:  Cast iron hook.

PART 3  EXECUTION
3.01 PREPARATION

A. Ream pipe and tube ends.  Remove burrs.  Bevel plain end ferrous pipe.
B. Remove scale and foreign material, from inside and outside, before assembly.
C. Prepare piping connections to equipment with flanges or unions.

3.02 INSTALLATION
A. Install sprinkler system and service main piping, hangers, and supports in accordance with

NFPA 13.
B. Route piping in orderly manner, plumb and parallel to building structure.  Maintain gradient.
C. Install piping to conserve building space, to not interfere with use of space and other work.
D. Group piping whenever practical at common elevations.
E. Install piping to allow for expansion and contraction without stressing pipe, joints, or connected

equipment.
F. Pipe Hangers and Supports:

1. Install hangers to provide minimum 1/2 inch space between finished covering and
adjacent work.

2. Place hangers within 12 inches of each horizontal elbow.
3. Use hangers with 1-1/2 inch minimum vertical adjustment.  Design hangers for pipe

movement without disengagement of supported pipe.
4. Support vertical piping at every other floor.  Support riser piping independently of

connected horizontal piping.
5. Where several pipes can be installed in parallel and at same elevation, provide multiple or

trapeze hangers.
G. Slope piping and arrange systems to drain at low points.  Use eccentric reducers to maintain

top of pipe level.
H. Prepare pipe, fittings, supports, and accessories for finish painting.  Where pipe support

members are welded to structural building framing, scrape, brush clean, and apply one coat of
zinc rich primer to welding.

I. Do not penetrate building structural members unless indicated.
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J. Provide sleeves when penetrating footings, floors, walls, and partitions.  Seal pipe including
sleeve penetrations to achieve fire resistance equivalent to fire separation required.

K. Escutcheons:
1. Install and firmly attach escutcheons at piping penetrations into finished spaces.
2. Provide escutcheons on both sides of partitions separating finished areas through which

piping passes.
3. Use chrome plated escutcheons in occupied spaces and to conceal openings in

construction.
L. When installing more than one piping system material, ensure system components are

compatible and joined to ensure the integrity of the system.  Provide necessary joining fittings.
Ensure flanges, union, and couplings for servicing are consistently provided.

END OF SECTION
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SECTION 22 05 53
IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Nameplates.
B. Tags.
C. Pipe markers.
D. Ceiling tacks.

1.02 REFERENCE STANDARDS
A. ASME A13.1 - Scheme for the Identification of Piping Systems; 2007.
B. ASME A13.1 - Scheme for the Identification of Piping Systems; The American Society of

Mechanical Engineers; 2007 (ANSI/ASME A13.1).
1.03 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
PART 2  PRODUCTS
2.01 IDENTIFICATION APPLICATIONS

A. Piping:  Tags.
B. Valves:  Tags and ceiling tacks where located above lay-in ceiling.

2.02 NAMEPLATES
A. Description:  Laminated three-layer plastic with engraved letters.

1. Letter Color:  White.
2. Letter Height:  1/4 inch.
3. Background Color:  Black.

2.03 TAGS
A. Plastic Tags:  Laminated three-layer plastic with engraved black letters on light contrasting

background color.  Tag size minimum 1-1/2 inch diameter.
B. Metal Tags:  Brass with stamped letters; tag size minimum 1-1/2 inch diameter with smooth

edges.
2.04 PIPE MARKERS

A. Comply with ASME A13.1.
B. Plastic Pipe Markers:  Factory fabricated, flexible, semi- rigid plastic, preformed to fit around

pipe or pipe covering; minimum information indicating flow direction arrow and identification of
fluid being conveyed.

2.05 CEILING TACKS
A. Description:  Steel with 3/4 inch diameter color coded head.

PART 3  EXECUTION
3.01 PREPARATION

A. Degrease and clean surfaces to receive adhesive for identification materials.
3.02 INSTALLATION

A. Install plastic nameplates with corrosive-resistant mechanical fasteners, or adhesive.  Apply
with sufficient adhesive to ensure permanent adhesion and seal with clear lacquer.

B. Install tags with corrosion resistant chain.
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C. Install plastic pipe markers in accordance with manufacturer's instructions.
D. Use tags on piping 3/4 inch diameter and smaller.

1. Identify service, flow direction, and pressure.
2. Install in clear view and align with axis of piping.
3. Locate identification not to exceed 20 feet on straight runs including risers and drops,

adjacent to each valve and Tee, at each side of penetration of structure or enclosure, and
at each obstruction.

3.03 SCHEDULES
A. Domestic Water:  Green Background with White Lettering

END OF SECTION
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SECTION 22 10 05
PLUMBING PIPING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Pipe, pipe fittings, specialties, and connections for piping systems.
1. Domestic water.
2. Flanges, unions, and couplings.
3. Pipe hangers and supports.
4. Valves.

1.02 RELATED REQUIREMENTS
A. Section 07 84 00 - Firestopping.
B. Section 22 05 48 - Vibration and Seismic Controls for Plumbing Piping and Equipment.
C. Section 22 05 53 - Identification for Plumbing Piping and Equipment.
D. Section 22 07 19 - Plumbing Piping Insulation.

1.03 REFERENCE STANDARDS
A. ASME B16.4 - Gray Iron Threaded Fittings: Classes 125 and 250; 2011.
B. ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings; 2012.
C. ASME B16.22 - Wrought Copper and Copper Alloy Solder-Joint Pressure Fittings; 2013.
D. ASME B31.9 - Building Services Piping; 2014.
E. ASME BPVC-IX - Boiler and Pressure Vessel Code, Section IX - Welding, Brazing, and Fusing

Qualifications; 2015.
F. ASTM A47/A47M - Standard Specification for Ferritic Malleable Iron Castings; 1999

(Reapproved 2014).
G. ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated,

Welded and Seamless; 2012.
H. ASTM B32 - Standard Specification for Solder Metal; 2008 (Reapproved 2014).
I. ASTM B42 - Standard Specification for Seamless Copper Pipe, Standard Sizes; 2015a.
J. ASTM B88 - Standard Specification for Seamless Copper Water Tube; 2014.
K. ASTM B88M - Standard Specification for Seamless Copper Water Tube (Metric); 2013.
L. ASTM B813 - Standard Specification for Liquid and Paste Fluxes for Soldering of Copper and

Copper Alloy Tube; 2010.
M. ASTM B828 - Standard Practice for Making Capillary Joints by Soldering of Copper and

Copper Alloy Tube and Fittings; 2002 (Reapproved 2010).
N. ASTM D2239 - Standard Specification for Polyethylene (PE) Plastic Pipe (SIDR-PR) Based on

Controlled Inside Diameter; 2012.
O. ASTM D2609 - Standard Specification for Plastic Insert Fittings for Polyethylene (PE) Plastic

Pipe; 2002 (Reapproved 2009).
P. ASTM D2846/D2846M - Standard Specification for Chlorinated Poly(Vinyl Chloride) (CPVC)

Plastic Hot- and Cold-Water Distribution Systems; 2014.
Q. ASTM F437 - Standard Specification for Threaded Chlorinated Poly(Vinyl Chloride) (CPVC)

Plastic Pipe Fittings, Schedule 80; 2015.
R. ASTM F438 - Standard Specification for Socket-Type Chlorinated Poly(Vinyl Chloride) (CPVC)

Plastic Pipe Fittings, Schedule 40; 2015.
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S. ASTM F439 - Standard Specification for Chlorinated Poly(Vinyl Chloride) (CPVC) Plastic Pipe
Fittings, Schedule 80; 2013.

T. ASTM F441/F441M - Standard Specification for Chlorinated Poly(Vinyl Chloride) (CPVC)
Plastic Pipe, Schedules 40 and 80; 2013.

U. ASTM F442/F442M - Standard Specification for Chlorinated Poly(Vinyl Chloride) (CPVC)
Plastic Pipe (SDR-PR); 2013.

V. ASTM F493 - Standard Specification for Solvent Cements for Chlorinated Poly (Vinyl Chloride)
(CPVC) Plastic Pipe and Fittings; 2014.

W. ASTM F708 - Standard Practice for Design and Installation of Rigid Pipe Hangers; 1992
(Reapproved 2008).

X. AWWA C606 - Grooved and Shouldered Joints; 2011.
Y. ICC-ES AC01 - Acceptance Criteria for Expansion Anchors in Masonry Elements; 2012.
Z. ICC-ES AC106 - Acceptance Criteria for Predrilled Fasteners (Screw Anchors) in Masonry

Elements; 2012.
AA. ICC-ES AC193 - Acceptance Criteria for Mechanical Anchors in Concrete Elements; 2013.
AB. ICC-ES AC308 - Acceptance Criteria for Post-Installed Adhesive Anchors in Concrete

Elements; 2013.
AC. MSS SP-58 - Pipe Hangers and Supports - Materials, Design, Manufacture, Selection,

Application, and Installation; 2009.
AD. MSS SP-70 - Cast Iron Gate Valves, Flanged and Threaded Ends; 2011.
AE. NSF 61 - Drinking Water System Components - Health Effects; 2014 (Errata 2015).
AF. NSF 372 - Drinking Water System Components - Lead Content; 2011.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on pipe materials, pipe fittings, valves, and accessories.  Provide

manufacturers catalog information.  Indicate valve data and ratings.
C. Project Record Documents:  Record actual locations of valves.
D. Maintenance Materials:  Furnish the following for State of Delaware OMB - Division of Facilities

Management's use in maintenance of project.
1. See Section 01 60 00 - Product Requirements, for additional provisions.
2. Valve Repacking Kits:  One for each type and size of valve.

1.05 QUALITY ASSURANCE
A. Perform work in accordance with applicable codes.
B. Valves:  Manufacturer's name and pressure rating marked on valve body.
C. Welding Materials and Procedures:  Conform to ASME BPVC-IX and applicable state labor

regulations.
D. Welder Qualifications:  Certified in accordance with ASME BPVC-IX.
E. Identify pipe with marking including size, ASTM material classification, ASTM specification,

potable water certification, water pressure rating.
1.06 REGULATORY REQUIREMENTS

A. Perform Work in accordance with State of Delaware plumbing code.
B. Conform to applicable code for installation of backflow prevention devices.
C. Provide certificate of compliance from authority having jurisdiction indicating approval of

installation of backflow prevention devices.
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1.07 DELIVERY, STORAGE, AND HANDLING
A. Accept valves on site in shipping containers with labeling in place.  Inspect for damage.
B. Provide temporary protective coating on cast iron and steel valves.
C. Provide temporary end caps and closures on piping and fittings.  Maintain in place until

installation.
D. Protect piping systems from entry of foreign materials by temporary covers, completing

sections of the work, and isolating parts of completed system.
1.08 FIELD CONDITIONS

A. Do not install underground piping when bedding is wet or frozen.
PART 2  PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Potable Water Supply Systems:  Provide piping, pipe fittings, and solder and flux (if used), that
comply with NSF 61 and NSF 372 for maximum lead content; label pipe and fittings.

B. All cast iron soil pipe and fittings shall be mrked with the collective trademark of the Cast Iron
Soil Pipe Institute (CISPI) and be listed by NSF International.

2.02 DOMESTIC WATER PIPING, BURIED WITHIN 5 FEET OF BUILDING
A. Copper Pipe:  ASTM B42, hard drawn.

1. Fittings:  ASME B16.18, cast copper alloy or ASME B16.22 wrought copper and bronze.
2. Joints:  ASTM B 32, alloy Sn95 solder.

B. PE Pipe:  ASTM D2239.
1. Fittings:  ASTM D2609, PE.
2. Joints:  Mechanical with stainless steel clamp.

2.03 DOMESTIC WATER PIPING, ABOVE GRADE
A. Copper Tube(Domestic Water 2" and below):  ASTM B88 (ASTM B88M), Type K (A), Drawn

(H).
1. Fittings:  ASME B16.18, cast copper alloy or ASME B16.22, wrought copper and bronze.
2. Joints:  ASTM B32, alloy Sn95 solder.

B. Steel Pipe (Domestic Water above 2"):  ASTM A53/A53M Schedule 40, galvanized, using one
of the following joint types:
1. Threaded Joints:  ASME B16.4 cast iron fittings
2. Grooved Joints:  AWWA C606 grooved pipe, cast iron fittings, and mechanical couplings.

C. CPVC Pipe:  ASTM D2846/D2846M, ASTM F441/F441M, or ASTM F442/F442M.
1. Fittings:  CPVC; ASTM D2846/D2846M, ASTM F437, ASTM F438, or ASTM F439.
2. Joints:  ASTM D2846/D2846M, solvent weld with ASTM F493 solvent cement.
3. CPVC piping utilized in a plenum space shall be rated for use in plenum space.

2.04 FLANGES, UNIONS, AND COUPLINGS
A. Unions for Pipe Sizes 3 Inches and Under:

1. Ferrous pipe:  Class 150 malleable iron threaded unions.
2. Copper tube and pipe:  Class 150 bronze unions with soldered joints.

B. Flanges for Pipe Size Over 1 Inch:
1. Ferrous Pipe:  Class 150 malleable iron threaded or forged steel slip-on flanges;

preformed neoprene gaskets.
2. Copper Tube and Pipe:  Class 150 slip-on bronze flanges; preformed neoprene gaskets.
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C. Mechanical Couplings for Grooved and Shouldered Joints:  Two or more curved housing
segments with continuous key to engage pipe groove, circular C-profile gasket, and bolts to
secure and compress gasket.
1. Dimensions and Testing:  In accordance with AWWA C606.
2. Housing Material:  Provide ASTM A47/A47M malleable iron or ductile iron, galvanized.
3. Natural Gas Gasket materials:  Gaskets for natural gas piping shall be equal to Flexitallic

Sigma 500 series.
4. Gasket Material:  EPDM suitable for operating temperature range from minus 30 degrees

F to 230 degrees F.
5. Bolts and Nuts:  Hot dipped galvanized or zinc-electroplated steel.

2.05 PIPE HANGERS AND SUPPORTS
A. Provide hangers and supports that comply with MSS SP-58.

1. If type of hanger or support for a particular situation is not indicated, select appropriate
type using MSS SP-58 recommendations.

2. Overhead Supports:  Individual steel rod hangers attached to structure or to trapeze
hangers.

3. Trapeze Hangers:  Welded steel channel frames attached to structure.
4. Vertical Pipe Support:  Steel riser clamp.

B. Plumbing Piping - Drain, Waste, and Vent:
1. Conform to ASME B31.9.
2. Hangers for Pipe Sizes 1/2 Inch to 1-1/2 Inches:  Malleable iron, adjustable swivel, split

ring.
3. Hangers for Pipe Sizes 2 Inches and Over:  Carbon steel, adjustable, clevis.
4. Multiple or Trapeze Hangers:  Steel channels with welded spacers and hanger rods.

C. Plumbing Piping - Water:
1. Conform to ASME B31.9.
2. Hangers for Pipe Sizes 1/2 Inch to 1-1/2 Inches:  Malleable iron, adjustable swivel, split

ring.
3. Hangers for Cold Pipe Sizes 2 Inches and Over:  Carbon steel, adjustable, clevis.
4. Hangers for Hot Pipe Sizes 2 Inches to 4 Inches:  Carbon steel, adjustable, clevis.
5. Copper Pipe Support:  Carbon steel ring, adjustable, copper plated.

D. Hanger Fasteners:  Attach hangers to structure using appropriate fasteners, as follows:
1. Concrete Wedge Expansion Anchors:  Complying with ICC-ES AC193.
2. Masonry Wedge Expansion Anchors:  Complying with ICC-ES AC01.
3. Concrete Screw Type Anchors:  Complying with ICC-ES AC193.
4. Masonry Screw Type Anchors:  Complying with ICC-ES AC106.
5. Concrete Adhesive Type Anchors:  Complying with ICC-ES AC308.
6. Manufacturers:

a. Powers Fasteners, Inc.:  www.powers.com.
b. Substitutions:  See Section 01 60 00 - Product Requirements.

2.06 GATE VALVES
A. Manufacturers:

1. Tyco Flow Control:  www.tycoflowcontrol.com.
2. Conbraco Industries, Inc:  www.apollovalves.com.
3. Nibco, Inc:  www.nibco.com.
4. Milwaukee Valve Company:  www.milwaukeevalve.com.
5. Substitutions:  See Section 01 60 00 - Product Requirements.

B. 2 Inches and Larger:
1. 1, Class 125, iron body, bronze trim, outside screw and yoke, handwheel, solid wedge

disc, flanged ends.  Provide chain-wheel operators for valves 6 inches and larger
mounted over 8 feet above floor.
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2.07 BALL VALVES
A. Manufacturers:

1. Tyco Flow Control:  www.tycoflowcontrol.com.
2. Conbraco Industries, Inc:  www.apollovalves.com.
3. Nibco, Inc:  www.nibco.com.
4. Milwaukee Valve Company:  www.milwaukeevalve.com.
5. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Construction, 4 Inches and Smaller:  MSS SP-110, Class 150, 400 psi CWP, bronze, two piece
body, chrome plated brass ball, regular port, teflon seats and stuffing box ring, blow-out proof
stem, lever handle with balancing stops, solder ends with union.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that excavations are to required grade, dry, and not over-excavated.
3.02 PREPARATION

A. Ream pipe and tube ends.  Remove burrs.  Bevel plain end ferrous pipe.
B. Remove scale and dirt, on inside and outside, before assembly.
C. Prepare piping connections to equipment with flanges or unions.

3.03 INSTALLATION
A. Install in accordance with manufacturer's instructions.
B. Vent piping within a plenum rated ceiling must meet the code required smoke and flame spread

ratings.  If the material specified to be used does not meet the 25/50 smoke / flame spread
rating it will be the installing contractors responsiblity to insulate the portion of this piping within
the plenum.

C. Provide non-conducting dielectric connections wherever jointing dissimilar metals.
D. Route piping in orderly manner and maintain gradient.  Route parallel and perpendicular to

walls.
E. Install piping to maintain headroom, conserve space, and not interfere with use of space.
F. Group piping whenever practical at common elevations.
G. Provide access where valves and fittings are not exposed.
H. Copper Pipe and Tube:  Make soldered joints in accordance with ASTM B828, using specified

solder, and flux meeting ASTM B813; in potable water systems use flux also complying with
NSF 61 and NSF 372.

I. Sleeve pipes passing through partitions, walls and floors.
J. Inserts:

1. Provide inserts for placement in concrete formwork.
2. Provide inserts for suspending hangers from reinforced concrete slabs and sides of

reinforced concrete beams.
3. Provide hooked rod to concrete reinforcement section for inserts carrying pipe over 4

inches.
4. Where concrete slabs form finished ceiling, locate inserts flush with slab surface.
5. Where inserts are omitted, drill through concrete slab from below and provide through-bolt

with recessed square steel plate and nut above slab.
K. Pipe Hangers and Supports:

1. Install in accordance with ASME B31.9.
2. Support horizontal piping as indicated.
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3. Install hangers to provide minimum 1/2 inch space between finished covering and
adjacent work.

4. Place hangers within 12 inches of each horizontal elbow.
5. Use hangers with 1-1/2 inch minimum vertical adjustment.  Design hangers for pipe

movement without disengagement of supported pipe.
6. Provide copper plated hangers and supports for copper piping.

3.04 APPLICATION
A. Install ball valves in domestic water systems.
B. Install gate valves for shut-off and to isolate equipment, part of systems, or vertical risers.
C. Install globe valves for throttling, bypass, or manual flow control services.
D. Provide plug valves in propane and natural gas systems for shut-off service.

3.05 TOLERANCES
A. Drainage Piping:  Establish invert elevations within 1/2 inch vertically of location indicated and

slope to drain at minimum of 1/4 inch per foot slope.
B. Water Piping:  Slope at minimum of 1/32 inch per foot and arrange to drain at low points.

3.06 SCHEDULES
A. Pipe Hanger Spacing:

1. Metal Piping:
a. Pipe Size:  1/2 inches to 1-1/4 inches:

1) Maximum Hanger Spacing:  6.5 ft.
2) Hanger Rod Diameter:  3/8 inches.

b. Pipe Size:  1-1/2 inches to 2 inches:
1) Maximum Hanger Spacing:  10 ft.
2) Hanger Rod Diameter:  3/8 inch.

c. Pipe Size:  2-1/2 inches to 3 inches:
1) Maximum Hanger Spacing:  10 ft.
2) Hanger Rod Diameter:  1/2 inch.

d. Pipe Size:  4 inches to 6 inches:
1) Maximum Hanger Spacing:  10 ft.
2) Hanger Rod Diameter:  5/8 inch.

2. Plastic Piping:
a. All Sizes:

1) Maximum Hanger Spacing:  6 ft.
2) Hanger Rod Diameter:  3/8 inch.
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SECTION 22 10 06
PLUMBING PIPING SPECIALTIES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Backflow preventers.
B. Double check valve assemblies.

1.02 RELATED REQUIREMENTS
A. Section 22 10 05 - Plumbing Piping.

1.03 REFERENCE STANDARDS
A. ASSE 1013 - Reduced Pressure Principle Backflow Preventers and Reduced Pressure

Principle Fire Protection Backflow Preventers; 2011.
B. NSF 61 - Drinking Water System Components - Health Effects; 2014 (Errata 2015).
C. NSF 372 - Drinking Water System Components - Lead Content; 2011.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
C. Product Data:  Provide component sizes, rough-in requirements, service sizes, and finishes.
D. Shop Drawings:  Indicate dimensions, weights, and placement of openings and holes.
E. Project Record Documents:  Record actual locations of equipment, cleanouts, backflow

preventers, water hammer arrestors, and other appertanences.
1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the Products specified in
this section with not less than three years documented experience.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Accept specialties on site in original factory packaging.  Inspect for damage.

PART 2  PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Specialties in Potable Water Supply Systems:  Provide products that comply with NSF 61 and
NSF 372 for maximum lead content.

2.02 BACKFLOW PREVENTERS
A. Manufacturers:

1. Watts Regulator Company, a part of Watts Water Technologies:
www.wattsregulator.com.

2. Substitutions:  See Section 01 60 00 - Product Requirements.
B. Reduced Pressure Backflow Preventers:

1. Domestic Water 1/2"-2" - ASSE 1013;bronze body with bronze internal parts and stainless
steel springs; two independently operating, spring loaded check valves; diaphragm type
differential pressure relief valve located between check valves; third check valve that
opens under back pressure in case of diaphragm failure; non-threaded vent outlet;
assembled with two ball valves, strainer, air gap drain, and four test cocks. BOD Watts
LF009.

2. Domestic Water 2 1/2"-10" : ASSE 1013;bronze body with bronze internal parts and
stainless steel springs; two independently operating, spring loaded check valves;
diaphragm type differential pressure relief valve located between check valves; third
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check valve that opens under back pressure in case of diaphragm failure; non-threaded
vent outlet; assembled with two gate valves, strainer, air gap drain, and four test cocks.
BOD Watts LF909.

3. Fire Protection: ASSE 1013;stainless steel body with stainlesss steel internal parts and
stainless steel springs; two independently operating, spring loaded check valves;
diaphragm type differential pressure relief valve located between check valves; third
check valve that opens under back pressure in case of diaphragm failure; non-threaded
vent outlet; assembled with two gate valves, strainer, air gap drain, and four test cocks.
BOD Watts 994.

2.03 DOUBLE CHECK VALVE ASSEMBLIES
A. Manufacturers:

1. Watts Regulator Company, a part of Watts Water Technologies; ______:
www.wattsregulator.com/#sle.

2. Substitutions:  See Section 01 60 00 - Product Requirements.
B. Double Check Valve Assemblies:

1. Make-up Water: ASSE 1015; Bronze body with corrosion resistant internal parts and
stainless steel springs; two independently operating check valves with intermediate
atmospheric vent; assembled with two ball valves, strainer, and four test cocks. BOD
Watts LF007.

PART 3  EXECUTION
3.01 INSTALLATION

A. Install in accordance with manufacturer's instructions.
B. Extend cleanouts to finished floor or wall surface.  Lubricate threaded cleanout plugs with

mixture of graphite and linseed oil.  Ensure clearance at cleanout for rodding of drainage
system.

C. Install floor cleanouts at elevation to accommodate finished floor.
D. Install approved portable water protection devices on plumbing lines where contamination of

domestic water may occur; on boiler feed water lines, janitor rooms, fire sprinkler systems,
premise isolation, irrigation systems, flush valves, interior and exterior hose bibbs.

E. Pipe relief from backflow preventer to nearest drain.
END OF SECTION
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NEW CASTLE COUNTY BUILDINGS   BACKFLOW PREVENTER REPLACEMENT 
OCTOBER 2019   OMB/DFM CONTRACT # MC1002000435 
 

DEDC, LLC   PAGE - 1 
DEDC  Project # 18P291  SCOPE OF WORK 
 

PROJECT OVERVIEW 
 
The goal of this project is to replace the backflow preventers in the State buildings throughout 
New Castle County. Back flow preventers are located on the incoming domestic water service, 
fire water service, and make‐up water lines for both heating hot water and chilled water. The 
contractor is to field verify quantities, sizes, and locations of all backflow preventers outlined 
below. 
 
DOMESTIC WATER SCOPE OF WORK 

 

 Field verify existing pipe size. 

 Field verify space requirements. 

 Coordinate domestic water service shut down as to not disturb regular building 
operation. 

 Contact local utility and coordinate utility shut down to allow work to be completed. 

 Demolish existing back flow preventer. (If applicable) 

 Demolish existing shut off valves. (If applicable) 

 Install new shut off valves. 

 Install new backflow preventer. 

 Coordinate re‐activating utility. 

 Perform pressure test. 
 

FIRE PROTECTION WATER SCOPE OF WORK 
 

 Field verify existing pipe size. 

 Field verify space requirements. 

 Perform hydraulic analysis, including revised hydraulic calculations, new fire flow data, 
and all necessary system modifications to accommodate the additional friction loss. 

 Coordinate fire protection water service shut down as to not disturb regular building 
operation. 

 Contact local utility and coordinate utility shut down to allow work to be completed. 

 Demolish existing back flow preventer. (If applicable) 

 Install new backflow preventer. 

 Coordinate re‐activating utility. 
 

MAKE‐UP WATER SCOPE OF WORKFIELD VERIFY EXISTING PIPE SIZE. 
 

 Shut off make‐up water supply. 

 Demolish existing backflow preventer. (If applicable) 

 Demolish existing shut off valves. (If applicable) 

 Install new shut off valves. 

 Install new backflow preventer.   
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900 KING STREET 
 
The 900 King Street building is an office building located at 900 King St. Wilmington Delaware 
19801. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 4” incoming water line. Prior to the 
water meter the piping reduces to 3”. This existing system is equipped with a backflow 
preventer (See Figure 1). This backflow preventer and associated shut off valves should be 
removed and replaced with a Watts model LF709 (See Appendix A).  
 

 

Figure 1: 3" Domestic Water Service w/ BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 6” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 2). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
 

 

Figure 2: 6" Fire Water Service w/ BFP 
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MECHANICAL SYSTEM 
 
The makeup water to the building’s mechanical system is currently fed with a 1” water line. This 
existing system is equipped with a backflow preventer (See Figure 3). This backflow preventer 
should be removed and replaced with a Watts LF007 (See Appendix A). 
 

 

Figure 3: 1" Make Up Water w/ BFP 

   

NOT FOR BID
DIN

G PURPOSES



BACKFLOW PREVENTER REPLACEMENT   NEW CASTLE COUNTY BUILDINGS 
OMB/DFM CONTRACT # MC1002000435  OCTOBER 2019 

PAGE - 4   DEDC, LLC 
SCOPE OF WORK   DEDC  Project # 18P015 

ABSALOM JONES 
 
The Absalom Jones Building is a community and senior center located at 310 Kiamensi Rd 
Wilmington DE 19804. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 3” incoming water line. The 
existing system currently has no backflow preventer (See Figure 4). A new Watts model LF709 
backflow preventer should be installed (See Appendix A). 
 

 

Figure 4: 3" Domestic Water Service w/o BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 6” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 5). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
 

 

Figure 5: 6" Fire Water Service w/ BFP 
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MECHANICAL SYSTEM 
 
This building’s mechanical system contains two make up water lines, one for the heating hot 
water and the other for chilled water. Both loops are fed with ¾” water lines. These existing 
systems are both equipped with backflow preventers (See Figure 6 & 7). These backflow 
preventers should be removed and replaced with Watts LF007 (See Appendix A). 
 

 

Figure 6: ¾" Heating Water Make Up w/ BFP 

 

Figure 7: ¾” Chilled Water Make Up w/ BFP 
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AMOCO BUILDING 
 
The Amoco Building is an office building located at 715 Grantham Lane New Castle Delaware 
19720. 
 
FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 6” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 9). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
 

 

Figure 8: 6" Fire Water Service w/ BFP 

MECHANICAL SYSTEM 
 
The makeup water to the building’s mechanical system is currently fed with a 1” water line. This 
existing system is equipped with a backflow preventer (See Figure 10). This backflow preventer 
should be removed and replaced with a Watts LF007 (See Appendix A). 
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Figure 9: 1" Make Up Water w/ BFP 
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CARVEL BUILDING 
 
The Carvel Building is an office building located at 820 N. French St. Wilmington Delaware 
19801. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 4” incoming water line. The 
existing system currently has no backflow preventer (See Figure 11). A new Watts model LF709 
backflow preventer should be installed (See Appendix A). 
 

 

Figure 10: 4" Domestic Water Service w/o BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 6” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 12). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). NOT FOR BID
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Figure 11: 6" Fire Water Service w/ BFP 

MECHANICAL SYSTEM 
 
The makeup water to the building’s mechanical system is currently fed with a 1” water line. This 
existing system is equipped with a backflow preventer (See Figure 13). This backflow preventer 
should be removed and replaced with a Watts LF007 (See Appendix A). 
 

 

Figure 12: 1" Make Up Water w/ BFP 
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DIVISION OF FORENSIC SCIENCE 
 
The Division of Forensics building is an office building and lab located at 200 S. Adams St. 
Wilmington Delaware 19801. 
 
FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 4” incoming fire water line. The 
existing system currently has no backflow preventer (See Figure 15). A new Watts model 
774DCDA should be installed (See Appendix A). 
 

 

Figure 13: 4" Fire Water Service w/o BFP 

DIVISION OF FORENSIC SCIENCE ANNEX 
 
The Division of Forensics Annex building is an office building and lab located at 200 S. Adams St. 
Wilmington Delaware 19801. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a ¾” incoming water line. The 
existing system currently has no backflow preventer (See Figure 16). A new Watts model LF007 
backflow preventer should be installed (See Appendix A). 
 

NOT FOR BID
DIN

G PURPOSES



NEW CASTLE COUNTY BUILDINGS   BACKFLOW PREVENTER REPLACEMENT 
OCTOBER 2019   OMB/DFM CONTRACT # MC1002000435 
 

DEDC, LLC   PAGE - 11 
DEDC  Project # 18P291  SCOPE OF WORK 
 

 

Figure 14: 3/4" Domestic Water Service w/o BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 4” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 17). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
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Figure 15: 4" Fire Water Service w/ BFP 
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NCC FIRE MARSHAL’S OFFICE 
 
The Fire Marshal’s Office building is an office building located at 2307 MacArthur Rd. New 
Castle Delaware 19720. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 2” incoming water line. This 
existing system is equipped with a backflow preventer (See Figure 18). This backflow preventer 
and associated shut off valves should be removed and replaced with a Watts model LF007 (See 
Appendix A). It was observed that there are existing branches off the main prior to the backflow 
preventer. Further survey will be required to determine the extent that the existing system will 
need to be modified.  
 

 

Figure 16: 2" Domestic Water Service w/ BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 4” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 19). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
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Figure 17: 4" Fire Water Service w/o BFP 

MECHANICAL SYSTEM 
 
The makeup water to the building’s mechanical system is currently fed with a ¾” water line. 
This existing system is equipped with a backflow preventer (See Figure 20). This backflow 
preventer should be removed and replaced with a Watts LF007 (See Appendix A). 
 

 

Figure 18: 3/4" Makeup Water w/ BFP 
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NCC FIRE TRAINING CENTER 
 
The Fire Training Center is a training facility located at 2311 MacArthur Rd. New Castle 
Delaware 19720. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 2” incoming water line. The 
existing system currently has no backflow preventer (See Figure 21). A new Watts model LF007 
backflow preventer should be installed (See Appendix A). 
 

 

Figure 19: 2" Domestic Water Service w/o BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 4” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 22). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
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Figure 20: 4" Fire Water Service w/o BFP 

MECHANICAL SYSTEM 
 
The makeup water to the building’s mechanical system is currently fed with a ½” water line. 
This existing system is equipped with a backflow preventer (See Figure 23). This backflow 
preventer should be removed and replaced with a Watts LF007 (See Appendix A). 

 

 

Figure 21: 1/2" Makeup Water w/ BFP 
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GOVERNOR BACON FOOD WAREHOUSE 
 
The Governor Bacon Food Warehouse building is a training facility located at 1 Wilmington Ave. 
Delaware City Delaware 19706. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a ¾” water line that branches off the 
incoming fire water service. The existing system currently has no backflow preventer (See 
Figure 25). A new Watts model LF007 backflow preventer should be installed (See Appendix A).  

 

 

Figure 22: 3/4" Domestic Water Service w/o BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with an 8” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 26). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
 

 

Figure 23: 8" Fire Water Service w/o BFP 
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JP COURT 10 & 12 
 
The JP Court buildings 10&12 is a courthouse located at 210 Greenbank Rd. Wilmington 
Delaware 19808. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 2” incoming water line. The 
existing system currently has no backflow preventer (See Figure 29). A new Watts model LF007 
backflow preventer should be installed (See Appendix A). 
 

 

Figure 24: 2" Domestic Water Service w/o BFP 
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NEW CASTLE COUNTY COURT HOUSE 
 
The 900 King Street building is an office building located at 900 King St. Wilmington Delaware 
19801. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 6” incoming water line. This 
existing system is equipped with a backflow preventer (See Figure 30). This backflow preventer 
and associated shut off valves should be removed and replaced with a Watts model LF709 (See 
Appendix A).  
 

 

Figure 25: 6" Domestic Water Service w/ BFP 

MECHANICAL SYSTEM 
 
This building’s mechanical system contains three make up water lines, one for the heating hot 
water located in the boiler room (See Figure 31), another for the heating hot water located in 
the 13th floor mechanical room (not shown), and the third for chilled water located in the boiler 
room (See Figure 32). These makeup water lines are all ¾”. These makeup water lines are all 
equipped with backflow preventers. These backflow preventers should be removed and 
replaced with Watts LF007 (See Appendix A). 

 

Figure 26: 3/4" Heating Hot Water Makeup w/ BFP 
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Figure 27: 3/4" Chilled Water Makeup w/ BFP 
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TROOP 2 
 
The Troop 2 building is a police troop located at 100 Lagrange Ave. Newark Delaware 19702. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 4” incoming water line. This 
existing system is equipped with a backflow preventer (See Figure 33). This backflow preventer 
and associated shut off valves should be removed and replaced with a Watts model LF709 (See 
Appendix A). 
 

 

Figure 28: 4" Domestic Water Service w/o BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 6” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 34). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
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Figure 29: 6" Fire Water Service w/ BFP 

MECHANICAL SYSTEM 
 
The makeup water to the building’s mechanical system is currently fed with a 1” water line. This 
existing system is equipped with a backflow preventer (See Figure 35). This backflow preventer 
should be removed and replaced with a Watts LF007 (See Appendix A). 
 

 

Figure 30: 1" Makeup Water w/ BFP   
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TROOP 2 GARAGE 
 
The Troop 2 Garage is the garage at police Troop 2 located at 100 Lagrange Ave. Newark 
Delaware 19702. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 2” incoming water line. This 
existing system is equipped with a backflow preventer (See Figure 36). This backflow preventer 
and associated shut off valves should be removed and replaced with a Watts LF007 (See 
Appendix A). 
 

 

Figure 31: 2" Domestic Water Service w/ BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 6” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 37). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
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Figure 32: 6" Fire Water Service w/ BFP 
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WILMINGTON DMV 
 
The Wilmington DMV is located at 2230 Hessler Blvd Wilmington Delaware 19720. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 2½” incoming water line. This 
existing system is equipped with a backflow preventer (See Figure 38). This backflow preventer 
and associated shut off valves should be removed and replaced with a Watts model LF709 (See 
Appendix A). 
 

 

Figure 33: 2‐1/2" Domestic Water Service w/ BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 6” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 39). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
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Figure 34: 6" Fire Protection Service w/ BFP 

MECHANICAL SYSTEM 
 
The makeup water to the building’s mechanical system is currently fed with a 1” water line. This 
existing system is equipped with a backflow preventer (See Figure 40). This backflow preventer 
should be removed and replaced with a Watts LF007 (See Appendix A). 
 

 

Figure 35: 1" Makeup Water w/ BFP 
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WILMINGTON DMV INSPECTION LANE #1 
 
The Wilmington DMV is located at 2230 Hessler Blvd Wilmington Delaware 19720. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 1½” incoming water line. This 
existing system is equipped with a backflow preventer (See Figure 41). This backflow preventer 
and associated shut off valves should be removed and replaced with a Watts model LF007 (See 
Appendix A). 
 

 

Figure 36: 1‐1/2" Domestic Water Service w/ BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 4” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 39). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
 

 

Figure 37: 4" Fire Water Service w/ BFP   
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WILMINGTON DMV INSPECTION LANE #2 
 
The Wilmington DMV is located at 2230 Hessler Blvd Wilmington Delaware 19720. 
 
DOMESTIC WATER 
 
This building’s domestic water service is currently fed with a 2” incoming water line. This 
existing system is equipped with a backflow preventer (See Figure 43). This backflow preventer 
and associated shut off valves should be removed and replaced with a Watts model LF007 (See 
Appendix A). 
 

 

Figure 38: 2" Domestic Water Service w/ BFP 

FIRE PROTECTION 
 
The building’s fire protection system is currently fed with a 4” incoming fire water line. This 
existing system is equipped with a backflow preventer (See Figure 39). This backflow preventer 
should be removed and replaced with a Watts 774DCDA (See Appendix A). 
 

 

Figure 39: 4" Fire Water Service w/ BFP 
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LF709 LF

Ball Valve Test Cock

Check Assembly 
Module

Bolted Cover

Replaceable 
Resilient 

Disc

Replaceable SeatLower Stem 
Guide

Now Available
WattsBox Insulated Enclosures.

For more information, refer to literature ES-WB.

Series LF709
Double Check Valve Assemblies
Sizes: 21⁄2" – 10"
Series LF709 Double Check Valve Assemblies are designed to pre-
vent the reverse flow of polluted water from entering into the potable 
water system. This series can be applied, where approved by the 
local authority having jurisdiction, on non-health hazard installations. 
Series LF709 features a modular check design concept to facilitate 
easy maintenance. Check with local jurisdictional authority as to 
installation requirements. The LF709 features Lead Free* construction 
to comply with Lead Free* installation requirements.

Features
• Replaceable stainless steel seats
• Maximum flow at low pressure drop
• Design simplicity for easy maintenance
• No special tools required for servicing
• Captured spring assemblies for safety
• Approved for vertical flow up installation

Models
Suffix:
NRS non-rising stem resilient seated gate valves 
OSY  UL/FM outside stem and yoke resilient seated gate valves
S-FDA FDA epoxy coated strainer
QT-FDA FDA epoxy coated ball valve shutoffs
LF without shutoff valves

Specifications
A Double Check Valve Assembly shall be installed at referenced 
cross-connections to prevent the backflow of polluted water into the 
potable water supply. The cross-connections shall be determined by 
local inspection authority for use where a high hazard situation does 
not exist. Valve shall feature modular check assemblies with center 
stem guiding. Each check module shall have a captured spring and 
be accessible through a bolted cover plate. Seats shall be replace-
able without special tools. It shall be a complete assembly including 
tight-closing resilient seated shutoff valves, test cocks, and a strainer 
is recommended. The Lead Free* Double Check Assemblies shall 
comply with state codes and standards, where applicable, requiring 
reduced lead content. The assembly shall meet the requirements of 
ASSE No. 1015; AWWA C510-92; CSA B64.5 and UL Classified 
File No. EX3185. Approved by the Foundation for Cross-Connection 
Control and Hydraulic Research at the University of Southern 
California. Assembly shall be a Watts Series LF709.

Check Assembly Module
Series LF709 features a modular design concept which facilitates 
complete maintenance and assembly by retaining the spring load. 
Also, the first and second check module are identical and can  
be interchanged.

ES-LF709L

LEAD FREE*

Job Name   ––––––––––––––––––––––––––––––––––––––––––– Contractor   ––––––––––––––––––––––––––––––––––––––––––––

Job Location   ––––––––––––––––––––––––––––––––––––––––– Approval   –––––––––––––––––––––––––––––––––––––––––––––

Engineer   ––––––––––––––––––––––––––––––––––––––––––––– Contractor’s P.O. No.   ––––––––––––––––––––––––––––––––––

Approval   ––––––––––––––––––––––––––––––––––––––––––––– Representative   ––––––––––––––––––––––––––––––––––––––––

Watts product specifications in U.S. customary units and metric are approximate and are provided for reference only. For precise measurements, 
please contact Watts Technical Service. Watts reserves the right to change or modify product design, construction, specifications, or materials with-
out prior notice and without incurring any obligation to make such changes and modifications on Watts products previously or subsequently sold.

*The wetted surface of this product contacted by consumable 
water contains less than 0.25% of lead by weight.

NOTICE
Inquire with governing authorities for local installation requirements

The information contained herein is not intended to replace the full 
product installation and safety information available or the experience 
of a trained product installer. You are required to thoroughly read all 
installation instructions and product safety information before begin-
ning the installation of this product.

NOTICE
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Approvals

Approved by the Foundation for Cross-Connection Control and 
Hydraulic Research at the University of Southern California. Sizes 
4" – 10" approved horizontal and vertical “flow up”. Size 21⁄2" and 
3" approved horizontal only.
Factory Mutual approved 4" – 10" vertical “flow up” with OSY 
gate valves only.
Note: Model “S” not listed

Dimensions  — Weights

Materials
Check Valve Bodies: Epoxy coated cast iron
Seats: Stainless Steel

Pressure — Temperature
Temperatures Range:  33°F – 110°F (0.5°C – 43°C) continuous,  
140°F (60°C) intermittent
Maximum Working Pressure:  175psi (12.1 bar)

Standards
AWWA C510-92
IAPMO PA 31
USC Manual for Cross-Connection Control, 8th Edition

D

C (open)

—
L

A

N1

M

R T

2

U

1015 B64.5

SIZE DIMENSIONS
A C (OSY) C (NRS) D L U†† M N

in. in. mm in. mm in. mm in. mm in. mm in. mm in. mm in. mm
21⁄2 393⁄8 1000 163⁄8 416 93⁄8 238 31⁄2 89 241/8 613 11 279 10 254 61⁄2 165
3 403⁄8 1025 187⁄8 479 101⁄4 260 33/4 95 241/8 613 14 356 101/8 257 7 178
4 523⁄8 1330 223/4 578 123⁄16 310 41⁄2 114 341/8 867 14 356 121/8 308 81⁄4 210
6 627⁄8 1597 301⁄8 765 16 406 51⁄2 140 411/8 1057 16 406 181⁄2 470 131⁄2 343
8 75 1905 373/4 959 1915⁄16 506 61⁄2 165 52 1321 21 533 215/8 549 151⁄2 394
10 90 2286 453/4 1162 2313⁄16 605 8 203 64 1626 25 635 26 660 181⁄2 470

SIZE DIMENSIONS WEIGHT STRAINER
N1† R Rv T NRS OSY QT Weight

in. in. mm in. mm in. mm in. mm lbs. kgs lbs. kgs lbs. kgs lbs. kgs

21⁄2 10 254 4 102 16 406 3 76 167 76 170 77 154 70 28 13
3 10 254 5 127 16 406 3 76 167 76 170 77 162 73 34 15
4 12 305 6 152 193/4 502 6 152 368 167 383 174 275 125 60 27
6 20 508 11 279 26 660 71⁄2 191 627 284 707 321 611 277 122 55
8 223/4 578 111⁄4 286 111⁄4 286 9 229 1201 545 1307 593 1419 644 247 112
10 28 711 121⁄2 318 121⁄2 318 101⁄4 260 2003 909 2073 940 2466 1119 370 168

†Dimension required for screen removal. vQuarter-turn (QT) valve dimensions.
††Service clearance for check assembly from center.
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 0 50 100 150 200 250 300 350 400 gpm
 0 190 380 570 760 950 1140 1330 1520 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

21⁄2" 6"

3" 8"

4"
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es
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s
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su
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 L

os
s

Flow Rate

Flow Rate

10"

Capacity
‡Typical maximum system flow rate (7.5 feet/sec.)  
**UL rated flow

 kPa psi

 103 15

 83 12

 62 9

 41 6

 21 3

 0 0  0 50 100 150 200 250 300 gpm
 0 190 380 570 760 950 1140 lpm
 5 7.5 10 15 20 fps
 1.5 2.3 3.0 4.6 6.1 mps

 kPa psi

 103 15

 83 12

 62 9

 41 6

 21 3

 0 0

 0 50 100 200 300 400 500 600 gpm
 0 190 380 760 1140 1520 1900 2280 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

Pr
es

su
re

 L
os

s

Flow Rate

 kPa psi

 103 15

 83 12

 62 9

 41 6

 21 3

 0 0

 0 100 250 500 750 1000 1250 1500 gpm
 0 380 950 1900 2850 3800 4750 5700 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps
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Flow Rate

 kPa psi

 103 15

 83 12

 62 9

 41 6

 21 3

 0 0

 0 250 500 1000 1500 2000 2500 3000 gpm
 0 950 1900 3800 5700 7600 9500 11400 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

Pr
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s

Flow Rate

 kPa psi

 103 15

 83 12

 62 9

 41 6

 21 3

 0 0

 0 500 1000 1500 2000 2500 3000 3500 4000 gpm
 0 1900 3800 5700 7600 9500 11400 13300 15200 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

Pr
es

su
re

 L
os

s

Flow Rate

 kPa psi

 103 15

 83 12

 62 9

 41 6

 21 3

 0 0

‡ **

**

**

**

**

**

‡

‡

‡

‡

‡
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For Non-Health Hazard Applications
ES-774DCDA

774DCDAOSY

Now Available
WattsBox Insulated Enclosures.

For more information, send for literature ES-WB.

Series 774DCDA
Double Check Detector Assemblies
Sizes 21⁄2" – 12" (65 – 300mm)
Series 774DCDA Double Check Detector Assemblies are designed for use in 
accordance with water utility non-health hazard containment requirements. It 
is mandatory to prevent the reverse flow of fire protection system substances, 
i.e., glycerin wetting agents, stagnant water and water of non-potable quality 
from being pumped or siphoned into the potable water supply.

Features
• Torsion spring check valve provides low head loss
• Short lay length is ideally suited for retrofit installations
•  Stainless steel body is half the weight of competitive designs reducing 

installation and shipping cost
•  Stainless steel construction provides long term corrosion  

protection and maximum strength
• Single top access cover with two-bolt grooved style coupling  
  for ease of maintenance
•  Thermoplastic and stainless steel check valves for trouble-free  

operation
• No special tools required for servicing
• Compact construction allows for smaller vaults and enclosures
• Furnished with 5⁄8" x 3⁄4" (16x19mm) bronze meter (gpm or cfm)
• Detects underground leaks and unauthorized water use
• May be installed horizontal or vertical “flow up” position

Specifications
A Double Check Detector Assembly shall be installed on fire protection 
systems when connected to a potable water supply. Degree of hazard pres-
ent is determined by the local authority having jurisdiction. The assembly 
shall consist of two positive seating check valves located between two 
resilient seated shutoffs with a hydraulically balanced bypass line and four 
test cocks. The main valve body shall be manufactured from 300 Series 
stainless steel to provide corrosion resistance. The check valves shall be 
of thermoplastic construction with stainless steel hinge pins, cam arm and 
cam bearing. The check valves shall utilize a single torsion spring design 
to minimize pressure drop through the assembly. The check valves shall 
be modular and shall seal to the main valve body by the use of an O-ring. 
There shall be no brass or bronze parts used within the check valve assem-
bly. The check valve seats shall be of molded thermoplastic construction. 
The use of seat screws as a retention method is prohibited. All internal 
parts shall be accessible through a single cover on the valve assembly. The 
valve cover shall be held in place through the use of a single grooved style 
two-bolt coupling. The bypass line shall be hydraulically sized to accurately 
measure low flow. The bypass line shall consist of a meter, a small diameter 
double check assembly with test cocks and isolation valves. The bypass line 
double check valve shall have two independently operating modular poppet 
check valves, and top mounted test cocks. The assembly shall be a Watts 
Series 774DCDA.

Available Models
Suffix:
LF –  without shutoff valves
OSY –  UL/FM outside stem and yoke resilient seated gate valves
*OSY FxG –  flanged inlet gate connection and grooved outlet gate con-

nection 
*OSY GxF –  grooved inlet gate connection and flanged outlet gate 

connection 
*OSY GxG –  grooved inlet gate connection and grooved outlet gate 

connection 
CFM –  cubic feet per minute meter
GPM –  gallons per minute meter
Available with grooved NRS gate valves - consult factory*  
Post indicator plate and operating nut available - consult factory* 
*Consult factory for dimensions 

Bypass Meter

Cover

Test Cock

Replaceable 
Seat

Test Cock Grooved Coupling Bypass Double 
Check Valve

Test Cock

Resilient 
Disc

Laser Cut Polished Cam Arm

Job Name   ––––––––––––––––––––––––––––––––––––––––––– Contractor   ––––––––––––––––––––––––––––––––––––––––––––

Job Location   ––––––––––––––––––––––––––––––––––––––––– Approval   –––––––––––––––––––––––––––––––––––––––––––––

Engineer   ––––––––––––––––––––––––––––––––––––––––––––– Contractor’s P.O. No.   ––––––––––––––––––––––––––––––––––

Approval   ––––––––––––––––––––––––––––––––––––––––––––– Representative   ––––––––––––––––––––––––––––––––––––––––

Watts product specifications in U.S. customary units and metric are approximate and are provided for reference only. For precise measurements, 
please contact Watts Technical Service. Watts reserves the right to change or modify product design, construction, specifications, or materials with-
out prior notice and without incurring any obligation to make such changes and modifications on Watts products previously or subsequently sold.

NOTICE
Inquire with governing authorities for local installation requirements
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Materials
All internal metal parts: 300 Series stainless steel, Main valve body: 300 
Series stainless steel, Check assembly: Noryl® Flange dimensions in accor-
dance with AWWA Class D.

Pressure - Temperature
Temperature Range: 33°F – 110°F (0.5°C – 43°C) continuous
Pressure Range: 175psi (12.1 bar)

Capacity

Pr
es

su
re

 D
ro

p

Flow

A
L

D

G

C 
(Open)

 21⁄2" (65mm)

Standards
AWWA C510, CSA B64.5

Approvals 
(21⁄2" - 10" only) 
(65 - 250mm) 

 SIZE (DN) DIMENSIONS WEIGHT

 A C (OSY) D G L P w/Gates w/o Gates
in. mm in. mm in. mm in. mm in. mm in. mm in. mm lbs. kgs. lbs. kgs.

21⁄2 65 37 940 163⁄8 416 31⁄2 89 10 250 22 559 121⁄2 318 155 70 68 31
3 80 38 965 187⁄8 479 33⁄4 95 10 250 22 559 13 330 230 104 70 32
4 100 40 1016 223⁄4 578 41⁄2 114 10 250 22 559 141⁄2 368 240 109 73 33
6 150 481⁄2 1232 301⁄8 765 51⁄2 140 15 381 271⁄2 699 151⁄2 394 390 177 120 54
8 200 521⁄2 1334 373⁄4 959 63⁄4 171 15 381 291⁄2 749 181⁄4 464 572 259 180 82

10 250 551⁄2 1410 453⁄4 1162 8 200 15 381 291⁄2 749 191⁄2 495 774 351 190 86
12 300 571⁄2 1461 531⁄8 1349 91⁄2 241 15 381 291⁄2 749 21 533 1044 474 220 100

P

 kPa  psi

 83 12

 69 10

 55 8

 41 6

 28 4

 14 2

0 25 50 100 150 200 250 300 350 400 450 500 525 gpm
 95 190 380 570 760 950 1140 1330 1520 1710 1900 1995 lpm
  15 fps
  4.6 mps

* **

Pr
es

su
re

 D
ro

p

Flow

 3" (80mm) kPa  psi

 83 12

 69 10

 55 8

 41 6

 28 4

 14 2

0 25 50 100 150 200 250 300 350 400 450 500 550 600 gpm
 95 190 380 570 760 950 1140 1330 1520 1710 1900 2090 2280 lpm
  15 fps
  4.6 mps

* **

Pr
es

su
re

 D
ro

p

Flow

 4" (100mm)
 kPa  psi
 103 15

 83 12

 62 9

 41 6

 21 3

0 50 100 150 200 250 300 350 400 450 500 550 600 650 700 750 gpm
 171 380 570 760 950 1140 1330 1520 1170 1900 2090 2280 270 2660 2850 lpm
 5  10 15 fps
 1.5  3 4.6 mps

*

Pr
es

su
re

 D
ro

p

Flow

 6" (150mm) kPa  psi

 103 15

 83 12

 62 9

 41 6

 21 3

0 100 200 300 400 500 600 700 800 900 1000 1100 1200 1300 1400 1500 gpm
 380 760 1140 1520 1900 2280 2660 3040 3420 3800 4180 4560 4940 5320 5700 lpm
 5  10 15 fps
 1.5  3 4.6 mps

*

Pr
es

su
re

 D
ro

p

Flow

 8" (200mm) kPa  psi

 83 12

 62 9

 41 6

 21 3

0 250 500 750 1000 1250 1500 1750 2000 2250 2500 gpm
 950 1900 2850 3800 4750 5700 6650 7600 8550 9500 lpm
 5  10 15 fps
 1.5  3 4.6 mps

*

Pr
es

su
re

 D
ro

p

Flow

 10" (250mm) kPa  psi

 103 15

 83 12

 62 9

 41 6

 21 3

0 250 500 750 1000 1250 1500 1750 2000 2250 2500 3000 3500 gpm
 950 1900 2850 3800 4750 5700 6650 7600 8550 9500 11400 13300 lpm
 5  10 15 fps
 1.5  3 4.6 mps

0 500 1000 1500 2000 2500 3000 3500 4000 4500 gpm
 1900 3800 5700 7600 9500 11400 13300 15200 17100 lpm
 5  10 fps
 1.5  3 mps

* **

Pr
es

su
re
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ro

p

Flow

 12" (300mm) kPa  psi
 110 16

 97 14

 83 12

 69 10

 55 8

 41 6

 28 4

 14 2

**

**

**

Flow curves as tested by Underwriters Laboratory per UL 1469, 1996   * Rated flow   **UL Tested

1048 (OSY only)

Noryl® is a 
registered trade-
mark of SABIC 
Innovative 
Plastics™.
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For Non-Health Hazard Applications
ES-LF007

Now Available
WattsBox Insulated Enclosures.

For more information, send for literature ES-WB.

Series LF007
Double Check Valve Assemblies
Sizes: 1⁄2" – 3" (15 – 80mm)
Series LF007 Double Check Valve Assemblies shall be installed at 
referenced cross-connections to prevent the backflow of polluted 
water into the potable water supply. Only those cross-connections 
identified by local inspection authorities as non-health hazard shall 
be allowed the use of an approved double check valve assembly. 
The LF007 features Lead Free* construction to comply with Lead 
Free* installation requirements.
Check with local authority having jurisdiction regarding vertical  
orientation, frequency of testing or other installation requirements. 
The valve shall meet the requirements of ASSE Std. 1015 and 
AWWA Std. C510. Approved by the Foundation for Cross-
Connection Control and Hydraulic Research at the University 
of Southern California.

Features
• Ease of maintenance — only one cover
• Top entry
• Replaceable seats and seat discs
• Modular construction
• Compact design
•  Lead Free* cast copper silicon alloy body construction —  

1⁄2" – 2" (15 – 50mm)
• Fused epoxy coated cast iron body — 21⁄2" – 3" (65 – 80mm)
• Top mounted Lead Free* ball valve test cocks
• Low pressure drop
• No special tools required for servicing
• 1⁄2" – 1" (15 – 25mm) have tee handles

Specifications
A Double Check Valve Assembly shall be installed at each noted 
location. The assembly shall consist of two positive seating check 
modules with captured springs and rubber seat discs. The check 
module seats and seat discs shall be replaceable. Service of 
all internal components shall be through a single access cover 
secured with stainless steel bolts. The Double Check Valve 
Assemblies shall be constructed using Lead Free* cast copper 
silicon alloy. Lead Free* Double Check Valve Assemblies shall 
comply with state codes and standards, where applicable, requir-
ing reduced lead content. The assembly shall also include two 
resilient seated isolation valves; four top mounted, resilient seated 
test cocks. The assembly shall meet the requirements of ASSE 
Std. 1015 and AWWA Std. C510. Approved by the Foundation for 
Cross-Connection Control and Hydraulic Research at the University 
of Southern California. Assembly shall be a Watts Series LF007.

Test Cocks

First Check
Module Assembly

The LF007 Series features a modular design concept which facilitates 
complete maintenance and assembly by retaining the spring load.

Second Check
Module Assembly

*The wetted surface of this product contacted by consumable 
water contains less than 0.25% of lead by weight.

Job Name   ––––––––––––––––––––––––––––––––––––––––––– Contractor   ––––––––––––––––––––––––––––––––––––––––––––

Job Location   ––––––––––––––––––––––––––––––––––––––––– Approval   –––––––––––––––––––––––––––––––––––––––––––––

Engineer   ––––––––––––––––––––––––––––––––––––––––––––– Contractor’s P.O. No.   ––––––––––––––––––––––––––––––––––

Approval   ––––––––––––––––––––––––––––––––––––––––––––– Representative   ––––––––––––––––––––––––––––––––––––––––

LEAD FREE*

NOTICE
Inquire with governing authorities for local installation requirements

3⁄4" (20mm) LF007M3QT

The information contained herein is not intended to replace the full 
product installation and safety information available or the experience 
of a trained product installer. You are required to thoroughly read  
all installation instructions and product safety information before 
beginning the installation of this product.

NOTICE

Watts product specifications in U.S. customary units and metric are approximate and are provided for reference only. For precise measurements, 
please contact Watts Technical Service. Watts reserves the right to change or modify product design, construction, specifications, or materials with-
out prior notice and without incurring any obligation to make such changes and modifications on Watts products previously or subsequently sold.
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As

A

C
B

TRD

Bs

F

Subscript ‘S’ = strainer model

Pressure — Temperature
1⁄2" – 2" (15 – 50mm)
Temperature Range: 33°F – 180°F (0.5°C – 82°C).
Maximum Working Pressure: 175psi (12.1 bar).
21⁄2" – 3" (65 – 80mm)
Temperature Range: 33˚F – 110°F (0.5˚C – 43°C) continuous,  
140°F (60°C) intermittent.
Maximum Working Pressure: 175psi (12.1 bar).

Standards
ASSE Std. 1015, AWWA Std. C510
IAPMO PS31, CSA B64.5

Approvals
† ASSE, AWWA, IAPMO, CSA, UPC

s  Approved by the Foundation for Cross-Connection Control and 
Hydraulic Research at the University of Southern California.

• Models with suffix LF and S are not listed.
u  UL Classified (without shutoff valves only) 3⁄4" – 2"  

(20 – 50mm) (except 007M3LF)
u  UL Classified with OSY gate valves  

(21⁄2" and 3" horizontal only.)
▼	 1⁄2" - 2" models Lead Free* with strainer
	  Horizontal and vertical “flow up" approval on all sizes

Models
Sizes: 
1⁄2" – 2" (15 – 50mm)
Suffix:
S  – copper silicon alloy strainer
LF  – without shutoff valves
W/Press**  – press inlet x press outlet (1⁄2" - 2" only)

Prefix:
U  – Union connections

21⁄2" – 3" (65 – 80mm)
Suffix:
NRS  – non-rising stem resilient seated gate valves
OSY  –  UL/FM outside stem and yoke resilient seated gate 

valves
LF  – without shutoff valves
QT-FDA  – FDA epoxy coated quarter-turn ball valves

MODEL SIZE (DN) DIMENSIONS WEIGHT

A B C D F G R T

in. mm in. mm in. mm in. mm in. mm in. mm in. mm in. mm in. mm lbs. kgs.
†s▼ LF007QT 1⁄2 15 10 254 45⁄8 117 27⁄16 62 — — 5 127 33⁄8 85 25⁄16 59 21⁄16 52 4.5 2
†s▼ LF007M3QT 3⁄4 20 111⁄8 282 4 102 31⁄8 79 — — 63⁄16 157 37⁄16 87 21⁄8 54 15⁄16 33 5 2.3
†s▼ LF007M1QT 1 25 131⁄4 337 51⁄8 130 4 102 — — 71⁄2 191 33⁄8 85 111⁄16 43 111⁄16 43 12 5.4
†s▼ LF007M2QT 11⁄4 32 163⁄8 416 5 127 35⁄16 84 — — 91⁄2 241 5 127 3 76 2 50 15 6.8
†s▼ LF007M2QT 11⁄2 40 163⁄4 425 47⁄8 124 31⁄2 89 — — 93⁄4 248 513⁄16 148 31⁄8 79 211⁄16 68 15.9 7.2
†s▼ LF007M1QT 2 50 191⁄2 495 61⁄4 159 4 102 — — 133⁄8 340 61⁄8 156 37⁄16 87 211⁄16 68 25.7 11.7

•▼ LF007QT-S 1⁄2 15 13 330 6 152 27⁄16 62 3 76 5 127 33⁄8 85 25⁄16 59 21⁄16 52 5.5 2.5
•▼ LF007M3QT-S 3⁄4 20 141⁄2 368 61⁄8 156 31⁄8 79 3 76 63⁄16 157 37⁄16 87 21⁄8 54 15⁄16 33 6.7 3.1
•▼ LF007M1QT-S 1 25 1715⁄16 157 73⁄4 197 4 102 31⁄4 83 71⁄2 191 33⁄8 85 111⁄16 43 111⁄16 43 14 6.4
•▼ LF007M2QT-S 11⁄4 32 211⁄2 546 71⁄16 179 35⁄16 84 31⁄2 83 91⁄2 241 5 127 3 76 2 50 19 8.6
•▼ LF007M2QT-S 11⁄2 40 213⁄4 552 71⁄16 179 31⁄2 89 33⁄4 95 93⁄4 248 513⁄16 148 31⁄8 79 211⁄16 68 19.6 8.9
•▼ LF007M1QT-S 2 50 253⁄4 654 83⁄4 222 4 102 4 102 133⁄8 340 61⁄8 156 37⁄16 87 211⁄16 68 33.5 15.2

Dimensions – Weights

** Viega ProPress® connections are optional factory-installed  
fitting on each end of the approved/certified assembly.

NOT FOR BID
DIN

G PURPOSES



MODEL SIZE(DN) DIMENSIONS

A
in. mm in. mm

LFU007QT 1⁄2 15 1213⁄16 326
LFU007M2QT 3⁄4 20 1313⁄16 350
LFU007M2QT 1 25 165⁄8 422
LFU007M2QT 11⁄4 32 203⁄4 527
LFU007M2QT 11⁄2 40 211⁄2 546
LFU007M1QT 2 50 241⁄2 622 

Strainer Dimensions
SIZE WEIGHT

M N
in. mm in. mm in. mm lbs. kgs.
21⁄2 65 10 254 61⁄2 165 28 13
3 80 101⁄8 267 7 178 34 15

A

C (open)
9" (229mm)

45⁄16" (109mm)

N

E1 E R

A

Union Tailpiece Union Tailpiece
Union Nut Union Nut

Dimensions – Weights Sizes: 21⁄2" – 3" (65 – 80mm)

1" LFU007M1QT

Sizes: 1⁄2" – 2" (15 – 50mm)

M

MODEL SIZE (DN) DIMENSIONS WEIGHT

A B E, E1 R
in. mm in. mm in. mm in. mm in. mm lbs. kgs.

LF007QT-FDA 21/2 65 331/8 841 63/8 162 91⁄16 230 83/4 222 155 70
s LF007-NRS 21/2 65 331/8 841 93/8 238 91⁄16 230 83/4 222 155 70
su LF007-OSY 21/2 65 331/8 841 163/8 416 91⁄16 230 83/4 222 158 72

LF007-QT-FDA 3 80 341/4 870 63/8 162 91⁄16 230 83/4 222 155 70
s LF007-NRS 3 80 341/4 870 101/4 260 91⁄16 230 83/4 222 185 84
su LF007-OSY 3 80 341/4 870 187⁄8 479 91⁄16 230 83/4 222 185 84
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Capacity
As compiled from documented Foundation for Cross-Connection Control and 
Hydraulic Research at the University of Southern California lab tests.

†† Typical maximum system flow rate (7.5 feet/sec., 2.3 meters/sec.)
** UL rated flow

bars psi
1.5 22

1.2 18

.96 14

.69 10

.41 6

.14 2

0 5 10 15 20 25 30 35 40 45 50 gpm
0 19 38 57 76 95 114 133 152 171 190 lpm
 7.5 15 lps
 2.3 4.6 mps
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Flow

3⁄4" (20mm) 
††
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p

11⁄2" (40mm) 

bars psi
.8 12
.7 10
.5 8
.4 6
.3 4
.1 2
0 0

0 10 20 30 40 50 60 70 80 90 100 110 120 gpm
0 38 76 114 152 190 228 66 304 342 380 418 456 lpm
 5 7.5 10 15 fps
 1.5 2.5 3.0 4.5 mps

††

Flow
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ro
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0 25 50 75 100 125 150 175 200 gpm
0 95 190 285 380 475 570 665 760 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

2" (50mm) 
bars psi
.8 12
.7 10
.5 8
.4 6
.3 4
.1 2
0 0

††

Flow

bars psi
.8 12
.7 10
.5 8
.4 6
.3 4
.1 2
0 0

0 2 4 6 8 10 12 gpm
0 7.6 15.2 22.8 30.4 38 45.6 lpm
 5 7.5 10 fps
 1.5 2.5 3.0 mps
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 1⁄2" (15mm) 
††

Flow

bars psi
1.1 16
.8 12
.7 10
.5 8
.4 6
.3 4
.1 2

0 5 10 15 20 25 30 35 40 45 50 55 60 gpm
0 19 38 57 76 95 114 133 152 171 190 209 228 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

1" (25mm) 
††

Flow
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0 25 50 75 100 125 150 175 200 225 250 gpm
0 95 190 285 380 475 570 665 760 855 950 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

21⁄2" (65mm) 
bars psi
.7 10
.5 8
.4 6
.3 4
.1 2
0 0

**††

Flow
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bars psi
1 14
.8 12
.7 10
.5 8
.4 6
.3 4
.1 2
0 0

0 10 20 30 40 50 60 70 80 90 100 110 120 gpm
0 38 76 114 152 190 228 266 304 342 380 418 456 lpm
 5 7.5 10 15 fps
 1.5 2.3 3.0 4.6 mps

11⁄4" (32mm) 
††

Flow

Pr
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su
re

 D
ro

p

0 25 50 75 100 125 150 175 200 225 250 275 300 325 gpm
0 95 190 285 380 475 570 665 760 855 950 1045 1140 1235  lpm
 5 7.5 10  fps
 1.5 2.3 3.0  mps

3" (80mm) 
bars psi
.7 10
.5 8
.4 6
.3 4
.1 2
0 0

**††
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