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INVITATION TO BID 

 

Sealed bids for OMB/DFM Contract No. MC1002000466 for the Haslet Armory Roof Replacement will be 

received by the State of Delaware, Office of Management and Budget, Division of Facilities Management, by either 

electronic mail or by mail as follows. Bid submissions submitted by electronic mail must be sent to DFM-

BID@delaware.gov and a hard copy of the entire submission shall be sent by mail within five (5) business days of the 

bid submission deadline. 

 

Sealed bids shall be mailed and addressed to the Division of Facilities Management, Thomas Collins Building, 

540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901.  The outer envelope should clearly indicate: 

“OMB/DFM CONTRACT NO. MC1002000466 FOR THE HASLET ARMORY ROOF REPLACEMENT - 

SEALED BID - DO NOT OPEN.” 

 

Bids will be accepted until 9:30 am local time on Friday, August 21, 2020. Bids will be opened and read aloud at 

10:30 am local time on Friday, August 21, 2020. Bidder bears the risk of late delivery.  Any bids received after the 

stated time whether by mail or electronic mail will be rejected and the mailed bids will be returned unopened. The 

bid opening will be held through electronic means to comply with the Governor’s State of Emergency.  To attend 

the bid opening, the public may participate by joining the meeting at Webex.com, meeting number 129 087 9422 

and password GJa3ARTXQ88. There will be no in-person meeting.  

 

The project includes, but not limited to the removal and replacement of the existing built-up roofing with new built-

up roofing and the repairs of the existing clay tile roofing. 

 

A MANDATORY Pre-Bid Meeting will be held on Monday, August 3, 2020, at 2:30 pm. In compliance with the 

Governor’s State of Emergency, the pre-bid meeting will be held by electronics means.  There will be no in-person 

meeting. The public may join the pre-bid meeting at Webex.com, meeting number 129 003 7749 and password 

mwUJUqFb392 for the purpose of establishing the list of subcontractors and to answer questions.  

Representatives of each party to any Joint Venture must attend this meeting.  ATTENDANCE OF THIS 

MEETING IS A PREREQUISITE FOR BIDDING ON THIS CONTRACT. 

 

Electronic copies (PDF) of the Contract Documents may be obtained at Becker Morgan Group, Inc., 309 S. 

Governors Ave., Dover, DE 19904, (302) 734-7950 upon payment of $25.00 per disc/non-refundable. Please call in 

advance to ensure documents are available.  Checks are payable to Becker Morgan Group, Inc. 

 

For further information, please contact Bryan Hutchison, BECKER MORGAN GROUP, INC. 302.734.7950, 

bhutchison@beckermorgan.com. 

 

Construction documents will be available for review at the following locations:  Becker Morgan Group, Inc., 

Dover DE;  Delaware Contractors Association; Associated Builders and Contractors. 

 

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, gender 

identity or national origin in consideration of this award, and Minority Business Enterprises, Disadvantaged 

Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned Business Enterprises will be 

afforded full opportunity to submit bids on this contract.  Each bid must be accompanied by a bid security 

equivalent to ten percent of the bid amount and all additive alternates.  The successful bidder must post a 

performance bond and payment bond in a sum equal to 100 percent of the contract price upon execution of the 

contract.  The Owner reserves the right to reject any or all bids and to waive any informalities therein.  

The Owner may extend the time and place for the opening of the bids from that described in the advertisement, 

with not less than two calendar days notice by certified delivery, facsimile machine or other electronic means to 

those bidders receiving plans. 

 

 

END OF INVITATION TO BID 
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ARTICLE 1: GENERAL 

 

1.1  DEFINITIONS 

 

1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as  follows: 

 

1.2   STATE:  The State of Delaware. 

 

1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 

 

1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 

 

1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the proposed 

Contract Documents.  The Bidding Requirements consist of the Advertisement for Bid, Invitation to 

Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), General Conditions, 

Supplementary General Conditions, General Requirements, Special Provisions (if any), the Bid Form 

(including the Non-collusion Statement), and other sample bidding and contract forms.  The proposed 

Contract Documents consist of the form of Agreement between the Owner and Contractor, as well as 

the Drawings, Specifications (Project Manual) and all Addenda issued prior to execution of the 

Contract. 

 

1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to Bidders, 

Supplementary Instructions to Bidders (if any), General Conditions, Supplementary General 

Conditions, General Requirements, Special Provisions (if any), the form of agreement between the 

Owner and the Contractor, Drawings (if any), Specifications (Project Manual), and all addenda. 

 

1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a STIPULATED SUM.  In 

the case of conflict between the instructions contained therein and the General Requirements herein, 

these General Requirements shall prevail. 

 

1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) are 

instructions pertaining to the Bidding Documents and to contracts in general.  They contain, in 

summary, requirements of laws of the State; policies of the Agency and instructions to bidders. 

 

1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements peculiar to the 

bidding documents and to the contract under consideration and are supplemental to the General 

Requirements.  Should the Special Provisions conflict with the General Requirements, the Special 

Provisions shall prevail. 

 

1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the execution of 

the contract which modify or interpret the Bidding Documents by additions, deletions, clarifications or 

corrections. 

 

1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or Work 

contemplated, acting directly or through a duly authorized representative who meets the requirements 

set forth in the Bidding Documents. 

 

1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or both for a 

portion of the Work. 

 

1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated therein, 

submitted in accordance with the Bidding Documents. 
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1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work described in 

the Bidding Documents as the base, to which Work may be added or from which Work may be 

deleted for sums stated in Alternate Bids (if any are required to be stated in the bid). 

 

1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be added 

to or deducted from the amount of the Base Bid if the corresponding change in the Work, as described 

in the Bidding Documents is accepted. 

 

1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of measurement for 

materials, equipment or services or a portion of the Work as described in the Bidding Documents. 

 

1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, and 

which engages to be responsible for the Contractor's payments of all debts pertaining to and for his 

acceptable performance of the Work for which he has contracted. 

 

1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a guaranty 

of good faith to enter into a contract with the Agency if the Work to be performed or the material or 

equipment to be furnished is awarded to him. 

 

1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or work to be 

performed. 

 

1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the Agency. 

 

1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract with a 

contractor to furnish labor and materials at the job site, or to perform construction labor and furnish 

material in connection with such labor at the job site. 

 

1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his surety as a 

guaranty of good faith on the part of the contractor to execute the work in accordance with the terms 

of the contract. 

 

ARTICLE 2: BIDDER'S REPRESENTATIONS 

 

2.1  PRE-BID MEETING 

 

2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance at this 

meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically waived 

elsewhere in the Bid Documents. 

 

2.2  By submitting a Bid, the Bidder represents that: 

 

2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in accordance 

therewith. 

 

2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the Work is to 

be performed, and has correlated the Bidder’s his personal observations with the requirements of the 

proposed Contract Documents. 

 

2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding Documents 

without exception. 
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2.3  JOINT VENTURE REQUIREMENTS 

 

2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete the Work 

with their own forces. 

 

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint Venture 

Agreement shall be submitted and signed by all Joint Venturers involved. 

 

2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be executed by 

both Joint Venturers and be placed in both of their names.  

 

2.3.4  All required insurance certificates shall name both Joint Venturers. 

 

2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware Business 

License with their Bid. 

 

2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 

 

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative in 

attendance. 

  

2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these provisions may be 

waived at the discretion of the State. 

 

2.4  ASSIGNMENT OF ANTITRUST CLAIMS 

 

2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor hereby 

grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, title and interests in 

and to all known or unknown causes of action it presently has or may now or hereafter acquire under 

the antitrust laws of the United States and the State of Delaware, relating to the particular goods or 

services purchased or acquired by the Owner pursuant to this contract. 

 

ARTICLE 3: BIDDING DOCUMENTS 

 

3.1  COPIES OF BID DOCUMENTS 

 

3.1.1 Bidders may obtain complete sets of the Bidding Documents from the Architectural/Engineering firm 

designated in the Advertisement or Invitation to Bid in the number and for the deposit sum, if any, 

stated therein. 

 

3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing Agency 

nor the Architect assumes no responsibility for errors or misinterpretations resulting from the use of 

incomplete sets of Bidding Documents. 

 

3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect immediately. 

 

3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the above terms 

for the purpose of obtaining Bids on the Work.  No license or grant of use is conferred by issuance of 

copies of the Bidding Documents. 
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3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

 

3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other 

work being bid concurrently or presently under construction to the extent that it relates to the Work for 

which the Bid is submitted, shall examine the site and local conditions, and shall report any errors, 

inconsistencies, or ambiguities discovered to the Architect. 

 

3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a 

written request to the Architect at least seven days prior to the date for receipt of Bids.  Interpretations, 

corrections and changes to the Bidding Documents will be made by written Addendum.  

Interpretations, corrections, or changes to the Bidding Documents made in any other manner shall not 

be binding. 

 

3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it of detailed 

description concerning any point, shall be regarded as meaning that only the best commercial practice 

is to prevail and only material and workmanship of the first quality are to be used.  Proof of 

specification compliance will be the responsibility of the Bidder. 

 

3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all 

permits, labor, materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper execution and 

completion of the Work. 

 

3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 

 

3.3  SUBSTITUTIONS  

 

3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of 

quality, required function, dimension, and appearance to be met by any proposed substitution.  The 

specification of a particular manufacturer or model number is not intended to be proprietary in any 

way.  Substitutions of products for those named will be considered, providing that the Vendor certifies 

that the function, quality, and performance characteristics of the material offered is equal or superior 

to that specified.  It shall be the Bidder's responsibility to assure that the proposed substitution will not 

affect the intent of the design, and to make any installation modifications required to accommodate the 

substitution. 

 

3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to the date of 

the Bid Opening.  Such requests shall include a complete description of the proposed substitution, 

drawings, performance and test data, explanation of required installation modifications due the 

substitution, and any other information necessary for an evaluation.  The burden of proof of the merit 

of the proposed substitution is upon the proposer.  The Architect’s decision of approval or disapproval 

shall be final.  The Architect is to notify Owner prior to any approvals. 

 

3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set forth in 

an Addendum.  Approvals made in any other manner shall not be binding. 

 

3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 

 

3.4   ADDENDA 

 

3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 

 

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for 

that purpose. 
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3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an Addendum 

withdrawing the request for Bids or one which extends the time or changes the location for the 

opening of bids. 

 

3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda issued, and 

shall acknowledge their receipt in their Bid in the appropriate space.  Not acknowledging an issued 

Addenda could be grounds for determining a bid to be non-responsive. 

 

ARTICLE 4: BIDDING PROCEDURES 

 

4.1  PREPARATION OF BIDS 

 

4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 

 

4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project manual for 

this purpose. 

 

4.1.3  Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 

 

4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and figures, in case 

of discrepancy between the two, the written amount shall govern. 

 

4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 

 

4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change in the 

Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for verifying that they 

have received all addenda issued during the bidding period.  Work required by Addenda shall 

automatically become part of the Contract. 

 

4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other manner. 

 

4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the Bidder is 

a sole proprietor, a partnership, a corporation, or any legal entity, and each copy shall be signed by the 

person or persons legally authorized to bind the Bidder to a contract.  A Bid by a corporation shall 

further give the state of incorporation and have the corporate seal affixed.  A Bid submitted by an 

agent shall have a current Power of Attorney attached, certifying agent's authority to bind the Bidder. 

 

4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and include it 

with their Bid.  

 

4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency thereof, 

preference in employment of laborers, workers or mechanics shall be given to bona fide legal citizens 

of the State who have established citizenship by residence of at least 90 days in the State. 

 

4.1.11 Each bidder shall include in their bid a copy of a valid Delaware Business License.’ 

 

 

 

 

4.1.12 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB 

Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor Employees 

Working on “Large Public Works Projects.”  “Large Public Works” is based upon the current 

threshold required for bidding Public Works as set by the Purchasing and Contracting Advisory 

Council. 
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4.2  BID SECURITY 

 

4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency for the 

benefit of the agency, with corporate surety authorized to do business in this State, the form of the 

bond and the surety to be approved by the agency, or a security of the bidder assigned to the agency, 

for a sum equal to at least 10% of the bid plus all add alternates, or in lieu of the bid bond a security 

deposit in the form of a certified check, bank treasurer’s check, cashier’s check, money order, or other 

prior approved secured deposit assigned to the State.  The bid bond need not be for a specific sum, but 

may be stated to be for a sum equal to 10% of the bid plus all add alternates to which it relates and not 

to exceed a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form used 

shall be the standard OMB form (attached). 

 

4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being considered 

until either a formal contract has been executed and bonds have been furnished or the specified time 

has elapsed so the Bids may be withdrawn or all Bids have been rejected. 

 

4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and bond 

within 20 days of the awarding of the contract, the bid bond or security deposited by the successful 

bidder shall be forfeited. 

 

4.3  SUBCONTRACTOR LIST 

 

4.3.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with their 

Bid a completed List of Sub-Contractors included with the Bid Form.  NAME ONLY ONE 

SUBCONTRACTOR FOR EACH TRADE.  A Bid will be considered non-responsive unless the 

completed list is included. 

 

4.3.2 Provide the Name and Address for each listed subcontractor.  Addresses by City, Town or Locality, 

plus State, will be acceptable. 

 

4.3.3 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance with the 

provisions of this law.  Also, if a Contractor elects to list themselves as a Subcontractor for any 

category, they must specifically name themselves on the Bid Form and be able to document their 

capability to act as Subcontractor in that category in accordance with this law. 

 

4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   

 

4.4.1 During the performance of this contract, the contractor agrees as follows: 

 

A. The Contractor will not discriminate against any employee or applicant for employment 

because of race, creed, sex, color, sexual orientation, gender identity or national origin.  The 

Contractor will take affirmative action to ensure the applicants are employed, and that 

employees are treated during employment, without regard to their race, creed, sex, color, 

sexual orientation, gender identity or national origin.  Such action shall include, but not be 

limited to, the following:  Employment, upgrading, demotion or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 

and selection for training, including apprenticeship.  The Contractor agrees to post in 

conspicuous places available to employees and applicants for employment notices to be 

provided by the contracting agency setting forth this nondiscrimination clause. 

 

B. The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 

employment without regard to race, creed, sex, color, sexual orientation, gender identity or 

national origin."  
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4.5  PREVAILING WAGE REQUIREMENT 

  

4.5.1 Wage Provisions: For renovation and new construction projects whose costs exceed the thresholds 

contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for various classes of 

laborers and mechanics shall be as determined by the Department of Labor, Division of Industrial 

Affairs of the State of Delaware. 

 

4.5.2 The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or rebate on 

any account, the full amounts accrued at time of payment, computed at wage rates not less than those 

stated in the specifications, regardless of any contractual relationship which may be alleged to exist 

between the employer and such laborers and mechanics. 

 

4.5.3 The scale of the wages to be paid shall be posted by the employer in a prominent and easily accessible 

place at the site of the work. 

 

4.5.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department of Labor 

shall keep and maintain the sworn payroll information for a period of 6 months from the last day of 

the work week covered by the payroll. 

 

4.6  SUBMISSION OF BIDS 

 

4.6.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with the Bid in a 

sealed opaque envelope.  Address the envelope to the party receiving the Bids.  Identify with the 

project name, project number, and the Bidder's name and address.  If the Bid is sent by mail, enclose 

the sealed envelope in a separate mailing envelope with the notation "BID ENCLOSED" on the face 

thereof.  The State is not responsible for the opening of bids prior to bid opening date and time that are 

not properly marked. 

 

4.6.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated in the 

Advertisement for Bids.  Bids received after the time and date for receipt of bids will be marked 

“LATE BID” and returned. 

 

4.6.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of bids. 

 

4.6.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 

 

4.6.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids, 

provided that they are then fully in compliance with these Instructions to Bidders. 

 

4.7  MODIFICATION OR WITHDRAW OF BIDS 

 

4.7.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request and by 

showing proper identification to the Architect.  A request for withdraw by letter or fax, if the Architect 

is notified in writing prior to receipt of fax, is acceptable.  A fax directing a modification in the bid 

price will render the Bid informal, causing it to be ineligible for consideration of award.  Telephone 

directives for modification of the bid price shall not be permitted and will have no bearing on the 

submitted proposal in any manner. 

 

4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall be 

returned. 

 

4.7.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day period 

following the time and date designated for the receipt and opening of Bids, and Bidder so agrees in 

submitting their Bid.  Bids shall be binding for 30 days after the date of the Bid opening.   
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ARTICLE 5: CONSIDERATION OF BIDS 

 

5.1  OPENING/REJECTION OF BIDS 

 

5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read aloud.  An 

abstract of the Bids will be made available to Bidders. 

 

5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a required Bid 

Security or by other data required by the Bidding Documents, or a Bid which is in any way 

incomplete or irregular is subject to rejection. 

 

5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  

 

5.2  COMPARISON OF BIDS 

 

5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of such 

comparisons will be made available to the public.  Comparisons of the Bids may be based on the Base 

Bid plus desired Alternates.  The Agency shall have the right to accept Alternates in any order or 

combination.   

 

5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion thereof, 

to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the Work, if in the 

judgment of the Agency or its agent(s), it is in the best interest of the State. 

 

5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase or 

decrease in the Unit Price. 

 

5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site and include 

all charges that may be imposed during the period of the Contract. 

 

5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be considered in 

determining the low Bid except as may be otherwise herein noted.  Cash or separate discounts should 

be computed and incorporated into Unit Bid Price(s). 

 

5.3 DISQUALIFICATION OF BIDDERS 

 

5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible before 

awarding the Contract.  Factors to be considered in determining the responsibility of a Bidder 

include: 

 

A. The Bidder’s financial, physical, personnel or other resources including Subcontracts; 

 

B. The Bidder’s record of performance on past public or private construction projects, 

including, but not limited to, defaults and/or final adjudication or admission of violations 

of the Prevailing Wage Laws in Delaware or any other state; 

 

C. The Bidder’s written safety plan; 

 

D. Whether the Bidder is qualified legally to contract with the State; 

 

E. Whether the Bidder supplied all necessary information concerning its responsibility; and, 

 

F. Any other specific criteria for a particular procurement, which an agency may establish;  

provided however, that, the criteria be set forth in the Invitation to Bid and is otherwise in 

conformity with State and/or Federal law. 
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5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the determination 

shall be in writing and set forth the basis for the determination.  A copy of the determination shall 

be sent to the affected Bidder within five (5) working days of said determination. 

 

5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 

 

5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the same or 

different names.  

  

5.3.3.2  Evidence of collusion among Bidders. 

 

5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 

 

5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost analysis values. 

 

5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or irregularities of 

any kind which may tend to make the Bid incomplete, indefinite or ambiguous as to its meaning. 

 

5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the Bidding 

Documents. 

 

5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 

 

 

5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 

 

5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar days after 

the award of the Contract. 

 

5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award any 

public works contract within thirty (30) days of the bid opening to the lowest responsive and 

responsible Bidder, unless the Agency elects to award on the basis of best value, in which case the 

election to award on the basis of best value shall be stated in the Invitation To Bid.” 

 

5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the requirements 

and criteria set forth in the Contract Documents and specifications. 

 

5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to determine the 

low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 

 

5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance Certificate, and 

furnish good and sufficient bonds, unless specifically waived in the General Requirements, in 

accordance with the General Requirement, within twenty (20) days of official notice of contract 

award.  The successful Bidder shall provide, at least two business days prior to contract execution, 

copies of the Employee Drug Testing Program for the Bidder and all listed Subcontractors.  Bonds 

shall be for the benefit of the Agency with surety in the amount of 100% of the total contract award.  

Said Bonds shall be conditioned upon the faithful performance of the contract.  Bonds shall remain in 

affect for period of one year after the date of substantial completion. 

 

5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required information, as 

aforesaid, within twenty (20) calendar days after the date of official Notice of the Award of the 

Contract, their Bid guaranty shall immediately be taken and become the property of the State for the 

benefit of the Agency as liquidated damages, and not as a forfeiture or as a penalty.  Award will then 

be made to the next lowest qualified Bidder of the Work or readvertised, as the Agency may decide. 
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5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 

identification number or social security number) and a copy of its Delaware business license, and 

should the vendor be awarded a contract, such vendor shall provide to the agency the taxpayer 

identification license numbers of such subcontractors.  Such numbers shall be provided on the later of 

the date on which such subcontractor is required to be identified or the time the contract is executed.  

The successful Bidder shall provide to the agency to which it is contracting, within 30 days of entering 

into such public works contract, copies of all Delaware Business licenses of subcontractors and/or 

independent contractors that will perform work for such public works contract.  However, if a 

subcontractor or independent contractor is hired or contracted more than 20 days after the Bidder 

entered the public works contract the Delaware Business license of such subcontractor or independent 

contractor shall be provided to the agency within 10 days of being contracted or hired. 

 

5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal contract.  

The Bid Securities of unsuccessful bidders shall be returned within thirty (30) calendar days after the 

opening of the Bids. 

 

ARTICLE 6:  POST-BID INFORMATION 

 

6.1 CONTRACTOR’S QUALIFICATION STATEMENT 

 

6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the Agency, submit 

a properly executed AIA Document A305, Contractor’s Qualification Statement, unless such a 

statement has been previously required and submitted. 

 

6.2 BUSINESS DESIGNATION FORM 

 

6.2.1 Successful bidder shall be required to accurately complete an Office of Management and Budget 

Business Designation Form for Subcontractors. 

 

ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 

 

7.1 BOND REQUIREMENTS 

 

7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, shall be 

included in the Bid. 

 

7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual sources, 

changes in cost will be adjusted as provide in the Contract Documents. 

 

7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms (attached). 

 

7.2 TIME OF DELIVERY AND FORM OF BONDS 

 

7.2.1 The bonds shall be dated on or after the date of the Contract. 

 

 

7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety 

to affix a certified and current copy of the power of attorney. 

 

ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 

 

8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on 

AIA Document A101, Standard Form of Agreement Between Owner and Contractor Where the Basis 

of Payment is a Stipulated Sum. 
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BID FORM 
 

For Bids Due:        (DATE)   To:  State of Delawar e     

         Office of Management and Budget    

         Division of Facilities Management    

         504 South DuPont Highway, Suite 1 (Third Floor)  

         Dover, DE 19901     

 

 

Name of Bidder:               

 

Delaware Business License No.:       Taxpayer ID No.:        

(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

(Other License Nos.):                

 

Phone No.:  (            )                              -                                          Fax No.:  (             )               -     

 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 

therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 

and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 

proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 

work described by the aforesaid documents for the lump sum itemized  below: 

 

$                

($                                                               ) 

ALLOWANCES 

 

Allowance value(s) indicated are included in the Base Bid as indicated in the Bid Form. 

 

ALLOWANCE No. 01:  Contingency Allowance: Include a contingency allowance of $20,000.00 for use according to Owner's 

written instructions. 

 

Contingency Allowance No. 1:   Twenty Thousand Dollars          

($     20,000.00     ) 

UNIT PRICES 

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following 

Unit Prices: 

      ADD       DEDUCT 

 

UNIT PRICE No. 01:  Additional Clay Tile Replacement      $    $                    

 

ALTERNATES 

Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 

following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 

 

ALTERNATE No. 01:  Energy Star roof surfacing system          

 

Add/Deduct:                 
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BID FORM 
 

 

I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 

and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 

this Bid. 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 

 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within 90 calendar days of the 

Notice to Proceed. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 

laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 

prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 

participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 

in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 

 

By           Trading as         

           (Individual’s / General Partner’s / Corporate Name) 

               

           (State of Corporation) 

 

Business Address:        

          

          

          

 

  

Witness:         By:         

                 ( Authorized Signature ) 

 (SEAL)                         

                 ( Title ) 

                   Date:          

 

 

 

ATTACHMENTS 

 Sub-Contractor List 

 Non-Collusion Statement 

 Affidavit of Contractor Qualifications 

Affidavit Of Craft Training Compliance 

Affidavit of Employee Drug Testing Program 

 Bid Security 

 Delaware Business License 

 (Others as Required by Project Manuals) N
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Haslet Armory Roof Replacement  2019189.01 

Dover, Delaware  May 18, 2020 

MC1002000466 

 

BID FORM  00 41 13 - 5 

BID FORM 

NON-COLLUSION STATEMENT 

 

 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 

collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date (to 

the Office of Management and Budget, Division of Facilities Management). 

 

All the terms and conditions of MC1002000466 have been thoroughly examined and are understood. 

 

NAME OF BIDDER:             

 

AUTHORIZED REPRESENTATIVE 

(TYPED):              

 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):              

 

 

TITLE:               

 

ADDRESS OF BIDDER:             

 

               

 

               

 

E-MAIL:    ______________________________________________________________  

 

PHONE NUMBER:             

 

 

 

 

Sworn to and Subscribed before me this       day of       20 . 

 

My Commission expires       .   NOTARY PUBLIC       . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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Haslet Armory Roof Replacement  2019189.01 

Dover, Delaware  May 18, 2020 

MC1002000466 

 

BID FORM  00 41 13 - 6 
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Haslet Armory Roof Replacement  2019189.01 

Dover, Delaware  May 18, 2020 

MC1002000466 

 

BID FORM  00 41 13 - 7 

AFFIDAVIT 

OF 

CONTRACTOR QUALIFICATIONS 

 

 

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for the duration 

of the contract term. 

 

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded the 

successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form except for the 

reasons in the statute and not without written consent from the awarding agency. Failure to utilize the subcontractors on the list will 

subject the successful bidder to penalties as outlined in the General Requirements Section 5.2 of the contract.    

 

 

 

Contractor Name:                    

 

Contractor Address:            

 

              

 

              

 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 

 

 

Sworn to and Subscribed before me this    day of       20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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Haslet Armory Roof Replacement  2019189.01 

Dover, Delaware  May 18, 2020 

MC1002000466 

 

BID FORM  00 41 13 - 8 
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Haslet Armory Roof Replacement  2019189.01 

Dover, Delaware  May 18, 2020 

MC1002000466 

 

BID FORM  00 41 13 - 9 

AFFIDAVIT OF 

CRAFT TRAINING COMPLIANCE 

 

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and subcontractor craft 

training requirements outlined below for the duration of the contract.  Craft training is defined as “an apprenticeship program 

approved by and registered with any State apprenticeship agency or the United States Department of Labor.”1  A list of crafts for 

which there are approved and registered training programs is maintained by the Delaware Department of Labor and can be found at 

https://det.delawareworks.com/documents/Apprenticeship/Apprenticeship%20Occupations.pdf?20190215.   Information pertaining to 

subcontractor craft training programs shall be provided by the contractor prior to contract execution. 

 

In accordance with Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code, contractors and subcontractors must provide craft 

training for journeyman and apprentice levels if all of the following apply: 

 

A. A project meets the prevailing wage requirement under Title 29, Chapter 69, Section 6960 of the Delaware Code. 

B. The contractor employs 10 or more total employees. 

C. The project is not a federal highway project 

 

Failure to provide required craft training on the project may subject the successful contractor and/or subcontractor(s) to penalties as 

outlined in Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code.    

 

Craft(s)      ___________________________________________________ 

 

Contractor Name:             

 

Contractor Address:            

 

              

 

              

 

Contractor/Subcontractor Program  

Registration Number    __________________________________________________ 

On this line also indicate whether DE, Other State (identify) or US Registration Number 

 

 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 

Sworn to and Subscribed before me this    day of      20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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Haslet Armory Roof Replacement  2019189.01 

Dover, Delaware  May 18, 2020 

MC1002000466 

 

BID FORM  00 41 13 - 10 
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BID FORM  00 41 13 - 11 

AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works 

Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who 

work on Large Public Works Contracts funded all or in part with public funds. 

 

 

 

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug 

Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation: 

 

 

Contractor/Subcontractor Name:           

 

Contractor/Subcontractor Address:          

 

              

 

              

 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 

 

 

Sworn to and Subscribed before me this    day of       20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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BID FORM  00 41 13 - 12 
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Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

 

Bid Bond  004102 - 1 

STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 

 

BID BOND 

 

TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

 

KNOW ALL MEN BY THESE PRESENTS That:        

     of       in the County of   

   and State of       as Principal, and    

     of      in the County of     

and State of     as Surety, legally authorized to do business in the State of Delaware 

(“State”), are held and firmly unto the State in the sum of       

    Dollars ($   ), or    percent not to exceed   

          Dollars ($   ) 

of amount of bid on Contract No.     , to be paid to the State for the use and 

benefit of  the Division of Facilities Management (insert State agency name) for which payment well and 

truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, 

jointly and severally for and in the whole firmly by these presents. 

 

 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal 

who has submitted to the Division of Facilities Management (insert State agency name) a certain proposal 

to enter into this contract for the furnishing of certain material and/or services within the State, shall be 

awarded this Contract, and if said Principal shall well and truly enter into and execute this Contract as may 

be required by the terms of this Contract and approved by the Division of Facilities Management (insert 

State agency name) this Contract to be entered into within twenty days after the date of official notice of the 

award thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be 

and remain in full force and virtue.  

 

Sealed with    seal and dated this   day of     in the year of our Lord two 

thousand and      (20 ). 

 

SEALED, AND DELIVERED IN THE 

   Presence of 

              

       Name of Bidder (Organization) 

 

 Corporate  By:         

      Seal             Authorized Signature 
 

Attest               

                 Title 

 

              

         Name of Surety 

 

Witness:    By:         

 

              

                 Title N
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Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

 

Bid Bond  004102 - 2 
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Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR       00 52 13 - 1 

 

 

 

 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

 

 

 

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 

Contractor” AIA Document A101-2017, including AIA Document A101 – 2017 Exhibit A, as well as 

Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements.    
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Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR       00 52 13 - 2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(PAGE INTENTIONALLY LEFT BLANK) 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Document A101™ – 2017
Standard Form of Agreement Between Owner and Contractor where the basis 
of payment is a Stipulated Sum 

Init. 

/

AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by 
The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 
and will be prosecuted to the maximum extent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American 
Institute of Architects’ legal counsel, copyright@aia.org.

1

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

The parties should complete 
A101™–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this
Agreement.

AIA Document A201™–2017,
General Conditions of the 
Contract for Construction, is 
adopted in this document by 
reference. Do not use with other 
general conditions unless this 
document is modified. 

AGREEMENT made as of the ________  day of ________  in the year ________ 
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other information) 

and the Contractor: 
(Name, legal status, address and other information) 

for the following Project: 
(Name, location and detailed description) 

The Architect: 
(Name, legal status, address and other information) 

The Owner and Contractor agree as follows. 
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AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. 
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be 
prosecuted to the maximum extent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American Institute of 
Architects’ legal counsel, copyright@aia.org. 

2

TABLE OF ARTICLES 

1 THE CONTRACT DOCUMENTS 

2 THE WORK OF THIS CONTRACT 

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM 

5 PAYMENTS 

6 DISPUTE RESOLUTION 

7 TERMINATION OR SUSPENSION 

8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS 

EXHIBIT A    INSURANCE AND BONDS 

ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in 
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as 
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and 
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the 
Contract Documents to be the responsibility of others. 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.) 

The date of this Agreement. 

A date set forth in a notice to proceed issued by the Owner. 

Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 

Not later than ( ) calendar days from the date of commencement of the Work.
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By the following date:  

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion 
of such portions by the following dates: 

Portion of Work Substantial Completion Date 

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5. 

ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be ( $  ), subject to additions and deductions as provided in the Contract 
Documents. 

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 

Item Price Conditions for Acceptance 

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.) 

Item Price

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 

Item Units and Limitations Price per Unit ($0.00) 

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.) 

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 
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ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as 
provided below and elsewhere in the Contract Documents. 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows: 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day of a
month, the Owner shall make payment of the amount certified to the Contractor not later than the day of the
month. If an Application for Payment is received by the Architect after the application date fixed above, payment 
of the amount certified shall be made by the Owner not later than ( ) days after the Architect receives the 
Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the 
Contractor’s Applications for Payment. 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment. 

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 

§ 5.1.6.1 The amount of each progress payment shall first include:
.1 That portion of the Contract Sum properly allocable to completed Work; 
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of any amounts previously paid by the Owner; 
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless 

the Work has been performed by others the Contractor intends to pay; 
.4 For Work performed or defects discovered since the last payment application, any amount for which the 

Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in 
Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.) 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to 
this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site. 

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows: 

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or 
in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.) 
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§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 

Arbitration pursuant to Section 15.4 of AIA Document A201–2017 

Litigation in a court of competent jurisdiction 

Other (Specify) 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction. 

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201–2017. 

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.) 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information) 

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information) 

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other
party. 
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§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in the
Contract Documents. 

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance with
AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise 
set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 

§ 8.7 Other provisions:

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents:

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

.5 Drawings 

Number Title Date

.6 Specifications 

Section Title Date Pages

.7 Addenda, if any: 

Number Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract
Documents unless the bidding requirements are also enumerated in this Article 9. 

.8 Other Exhibits: 
(Check all boxes that apply and include appropriate information identifying the exhibit where required.) 

AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the date of the E204-2017 incorporated into this Agreement.) N
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The Sustainability Plan: 

Title Date Pages

Supplementary and other Conditions of the Contract: 

Document Title Date Pages

.9 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that  advertisement or invitation to bid, Instructions to Bidders,
sample forms the Contractor’s bid

are not part of the Contract Documents unless enumerated in this Agreement.
should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above. 

OWNER (Signature) CONTRACTOR (Signature) 

(Printed name and title) (Printed name and title) 
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This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

This document is intended to be 
used in conjunction with AIA 
Document A201™–2017, General 
Conditions of the Contract for 
Construction. Article 11 of 
A201™–2017 contains additional 
insurance provisions.

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the  
Contractor, dated the ________  day of ________  in the year ________
(In words, indicate day, month and year.) 

for the following PROJECT:
(Name and location or address) 

THE OWNER: 
(Name, legal status and address) 

THE CONTRACTOR: 
(Name, legal status and address) 

TABLE OF ARTICLES 

A.1 GENERAL 

A.2 OWNER’S INSURANCE 

A.3 CONTRACTOR’S INSURANCE AND BONDS 

A.4 SPECIAL TERMS AND CONDITIONS 

ARTICLE A.1   GENERAL 
The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as set forth in this Exhibit. As 
used in this Exhibit, the term General Conditions refers to AIA Document A201™–2017, General Conditions of the 
Contract for Construction. 

ARTICLE A.2   OWNER’S INSURANCE 
§ A.2.1 General
Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the coverage, 
required under this Article A.2 and, upon the Contractor’s request, provide a copy of the property insurance policy or 
policies required by Section A.2.3. The copy of the policy or policies provided shall contain all applicable conditions, 
definitions, exclusions, and endorsements. 

§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance. 

§ A.2.3 Required Property Insurance
§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase and
maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction 
where the Project is located, property insurance written on a builder's risk “all-risks” completed value or equivalent 
policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The Owner’s N
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property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of subsequent
Modifications and materials  supplied by others The property insurance shall be 
maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise provided in
the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance shall include 
the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds. This insurance
shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical loss
or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, earthquake, 
flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from error, 
omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits, if any, 
are as follows: 
(Indicate below the cause of loss and any applicable sub-limit.) 

Cause of Loss Sub-Limit

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for loss
or damage to falsework and other temporary structures, and to building systems from testing and startup. The insurance 
shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal requirements, 
and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a result of such 
insured loss, including claim preparation expenses. Sub-limits, if any, are as follows: 
(Indicate below type of coverage and any applicable sub-limit for specific required coverages.) 

Coverage Sub-Limit

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property 
insurance written for the total value of the Project that shall remain in effect until expiration of the period for correction 
of the Work set forth in Section 12.2.2 of the General Conditions. 

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such 
deductibles or retentions. 

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or partially
completed portion of the Work prior to Substantial Completion shall not commence until the insurance company or 
companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of coverage. The 
Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause cancellation, 
lapse, or reduction of insurance, unless they agree otherwise in writing. 

§ A.2.3.3 Insurance for Existing Structures
If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner 
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of the 
General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure against 
direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the undertaking of 
the Work. The Owner shall be responsible for all co-insurance penalties. 

§ A.2.4 Optional Extended Property Insurance.
The Owner shall purchase and maintain the insurance selected and described below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to the 
description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or other 
conditions in the fill point below the selected item.) 
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§ A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the 
Owner for loss of use of the Owner’s property, or the inability to conduct normal operations due to a 
covered cause of loss. 

§ A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum 
requirements of the enforcement of any law or ordinance regulating the demolition, construction, 
repair, replacement or use of the Project. 

§ A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of 
damage to insured property, and to expedite the permanent repair or replacement of the damaged 
property. 

§ A.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess 
costs incurred during the period of restoration or repair of the damaged property that are over and 
above the total costs that would normally have been incurred during the same period of time had no 
loss or damage occurred. 

§ A.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority 
prohibiting access to the Project, provided such order is the direct result of physical damage covered 
under the required property insurance. 

§ A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business 
due to physical prevention of ingress to, or egress from, the Project as a direct result of physical 
damage. 

§ A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the 
Work, arising out of physical loss or damage covered by the required property insurance: including 
construction loan fees; leasing and marketing expenses; additional fees, including those of architects, 
engineers, consultants, attorneys and accountants, needed for the completion of the construction, 
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional 
interest on loans, realty taxes, and insurance premiums over and above normal expenses. 

§ A.2.5 Other Optional Insurance.
The Owner shall purchase and maintain the insurance selected below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es)  
next to the description(s) of selected insurance.)

§ A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, 
including costs of investigating a potential or actual breach of confidential or private information. 
(Indicate applicable limits of coverage or other conditions in the fill point below.) 
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§ A.2.5.2 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 

Coverage Limits

ARTICLE A.3   CONTRACTOR’S INSURANCE AND BONDS 
§ A.3.1 General
§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of 
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written 
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for 
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or 
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The 
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess 
or umbrella liability policy or policies. 

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self- 
insured retentions applicable to any insurance required to be provided by the Contractor. 

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as 
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 
apply to both ongoing and completed operations. To the extent commercially available, the additional insured coverage 
shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, 
and, with respect to the Architect and the Architect’s consultants, CG 20 32 07 04. 

§ A.3.2 Contractor’s Required Insurance Coverage
§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. 
The Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set 
forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for correction 
of Work, state the duration.) 

§ A.3.2.2 Commercial General Liability
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not less
than ________ ( $__ ) each occurrence, ________ ( $__ ) general aggregate, and ________ ( $__ ) aggregate for products-
completed operations hazard, providing coverage for claims including 

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 
death of any person; 

.2 personal injury and advertising injury; 

.3 damages because of physical damage to, or destruction of, tangible property, including the loss of use of 
such property; 

.4 bodily injury or property damage arising out of completed operations; and 

.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions. 
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§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following: 

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact 
that the claimant is an insured, and there would otherwise be coverage for the claim. 

.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations 
hazard where the damaged Work or the Work out of which the damage arises was performed by a 
Subcontractor. 

.3 Claims for bodily injury other than to employees of the insured. 

.4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of 
the insured 

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language. 

.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary 
language. 

.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed 
on such a project. 

.8 Claims related to roofing, if the Work involves roofing. 

.9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings 
or surfaces, if the Work involves such coatings or surfaces.

.10 Claims related to earth subsidence or movement .

.11 Claims related to explosion, collapse, and underground hazards, where the Work involves such hazards.

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy
limits of not less than  ________ ( $__ ) per accident, for bodily injury, death of any person, and property damage 
arising out of the ownership, maintenance and use of those motor vehicles along with any other statutorily required 
automobile coverage. 

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required under 
Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower coverage 
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the 
actual payment by the underlying insurers. 

§ A.3.2.5 Workers’ Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than ________ ( $__ ) each accident, ________ ( $__ ) each
employee, and ________ ( $__ ) policy limit. 

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves
hazards arising from work on or near navigable waterways, including vessels and docks

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure
Professional Liability insurance covering performance of the professional services, with policy limits of not less than 
________ ( $__ ) per claim and ________ ( $__ ) in the aggregate. 

§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure
Pollution Liability insurance, with policy limits of not less than ________ ( $__ ) per claim and ________ ( $__ ) in the 
aggregate. 

§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability and
Pollution Liability insurance policy, with combined policy limits of not less than ________ ( $__ ) per claim and ________ 
( $__ ) in the aggregate. 

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such
activities, with policy limits of not less than________ ( $__ ) per claim and________ ( $__ ) in the aggregate. 

§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than________ ( $__ ) per claim and________ ( $__ ) in the aggregate. 
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§ A.3.3 Contractor’s Other Insurance Coverage
§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in 
Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the 
expiration of the period for correction of Work, state the duration.) 

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with
Section A.3.3.1. 
(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate fill 
point.) 

§ A.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in 
Section A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to 
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 and Section 
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3 except to 
the extent provided below. The Contractor shall disclose to the Owner the amount of any 
deductible, and the Owner shall be responsible for losses within the deductible. Upon request, the 
Contractor shall provide the Owner with a copy of the property insurance policy or policies 
required. he Owner shall adjust and settle the loss with the insurer and be the trustee of the 
proceeds of the property insurance 

(Where the Contractor’s obligation to provide property insurance differs from the Owner’s 
obligations as described under Section A.2.3, indicate such differences in the space below.
Additionally, if a party other than the Owner will be responsible for adjusting and settling a loss with 
the insurer and acting as the trustee of the proceeds of property insurance in accordance with Article
11 of the General Conditions, indicate the responsible party below.)

§ A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than ________ ( $__ ) 
per claim and ________ ( $__ ) in the aggregate, for Work within fifty (50) feet of railroad property. 

§ A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than ________ ( $__ ) 
per claim and ________ ( $__ ) in the aggregate, for liability arising from the encapsulation, removal, 
handling, storage, transportation, and disposal of asbestos-containing materials. 

§ A.3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the 
construction site on an “all-risks” completed value form. 

§ A.3.3.2.5 Property insurance on an “all-risk ” completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment. 

§ A.3.3.2.6 Other Insurance 
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.) 

Coverage Limits
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Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain 
provisions identical to AIA Document A312™, current as of the date of this Agreement. 

ARTICLE A.4   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows: 

§ A.3.4 Performance Bond and Payment Bond
The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in 
the jurisdiction where the Project is located, as follows: 
(Specify type and penal sum of bonds.) 

Type Penal Sum ($0.00)
Payment Bond 

Performance Bond 
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SUPPLEMENT TO A101-2017 – EXHIBIT A  - INSURANCE AND BONDS 

 

 

 

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document 

A101-2017 Exhibit A Insurance and Bonds.  Where a portion of the Standard Form of Agreement is modified or deleted 

by the following, the unaltered portions of the Standard Form of Agreement shall remain in effect. 

 

 

 

ARTICLE A.2 OWNER’S INSURANCE 

 

A.2.1 General    

 

 Delete paragraph A.2.1 in its entirety.  

 

A.2.2 Liability Insurance 

  

 Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall remain. 

   

A.2.3 Required Property Insurance 

 

 Delete paragraph A.2.3 in its entirety. 

 

A.2.4 Optional Extended Property Insurance 

 

 Delete paragraph A.2.4 in its entirety. 

 

A.2.5 Other Optional Insurance 

 

 Delete paragraph A.2.5 in its entirety. 

 

ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS 

 

A.3.1.3 Additional Insured Obligations 

 

 In the first sentence after “coverage to include (1)” delete “(1) the Owner,”. 

 

 

 Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through the end of 

the sentence. 

 

 Delete the second sentence in its entirety. 

 

 

A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety and replace with the following: 

 Property Insurance of the same type and scope satisfying the requirements identified in Section A.2.3, The 

Contractor shall comply with all obligations of the Owner under A.2.3 except to the extent provided below. 

Upon request, the Contractor shall provide the Owner with a copy of the property insurance policy or policies 

required. 
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SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

 

 

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA 

Document A101-2017.  Where a portion of the Standard Form of Agreement is modified or deleted by the 

following, the unaltered portions of the Standard Form of Agreement shall remain in effect. 

 

 

ARTICLE 3:  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

 

3.1  Delete paragraph 3.1 in its entirety and replace with the following: 

 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 

issued by the Owner.” 

 

ARTICLE 5:  PAYMENTS 

 

5.1  PROGRESS PAYMENTS 

 

5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 

 

“Provided that a valid Application for Payment is received by the Architect that meets all 

requirements of the Contract, payment shall be made by the Owner not later than 30 days 

after the Owner receives the valid Application for Payment.” 

 

5.3  Insert the interest rate of “1% per month not to exceed 12% per annum.” 

 

 

ARTICLE 6:  DISPUTE RESOLUTION 

 

6.2  BINDING DISPUTE RESOLUTION 

 

 Check Other – and add the following sentence: 

 

"Any remedies available in law or in equity." 

 

ARTICLE 7:  TERMINATION or SUSPENSION 

 

7.1.1  Delete paragraph 7.1.1 in its entirety. 

 

 

ARTICLE 8:  MISCELLANEOUS PROVISIONS 

 

8.4  Delete paragraph 8.4 in its entirety and replace with the following: 

 

“The Contractor’s representative shall not be changed without ten days written notice to the 

Owner.” 

 

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 00 54 13 - 2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(PAGE INTENTIONALLY LEFT BLANK) 

 

 

 

 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

 

PERFORMANCE BOND        00 61 13.13 - 1 
 

STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 

 

PERFORMANCE BOND 

 

        Bond Number:  

___________________ 

 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as 

principal (“Principal”), and ______________________, a ______________________ 

corporation, legally authorized to do business in the State of Delaware, as surety (“Surety”), are 

held and firmly bound unto the  Division of Facilities Management (“Owner”) (insert State 

agency name), in the amount of _________________ ($___________), to be paid to Owner, for 

which payment well and truly to be made, we do bind ourselves, our and each and every of our 

heirs, executors, administrations, successors and assigns, jointly and severally, for and in the 

whole, firmly by these presents. 

 

Sealed with our seals and dated this __________ day of ____________, 20__. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded by Owner that certain contract known as Contract No. ___________ dated the 

__________ day of ____________, 20__ (the “Contract”), which Contract is incorporated herein 

by reference, shall well and truly provide and furnish all materials, appliances and tools and 

perform all the work required under and pursuant to the terms and conditions of the Contract and 

the Contract Documents (as defined in the Contract) or any changes or modifications thereto 

made as therein provided, shall make good and reimburse Owner sufficient funds to pay the 

costs of completing the Contract that Owner may sustain by reason of any failure or default on 

the part of Principal, and shall also indemnify and save harmless Owner from all costs, 

damages and expenses arising out of or by reason of the performance of the Contract and for as 

long as provided by the Contract; then this obligation shall be void, otherwise to be and remain 

in full force and effect. 

 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 

perform and complete the work to be performed under the Contract pursuant to the terms, 

conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform 

and complete such work. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees 

that the obligation of Surety and its bond shall be in no way impaired or affected by any 

extension of time, modification, omission, addition or change in or to the Contract or the work to 

be performed thereunder, or by any payment thereunder before the time required therein, or by 

any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 

or of any work to be performed or any monies due or to become due thereunder; and Surety 

hereby waives notice of any and all such extensions, modifications, omissions, additions, 

changes, payments, waivers, assignments, subcontracts and transfers and hereby expressly 

stipulates and agrees that any and all things done and omitted to be done by and in relation to 
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assignees, subcontractors, and other transferees shall have the same effect as to Surety as though 

done or omitted to be done by or in relation to Principal. 

 

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the 

terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or 

delivered to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and 

such of them as are corporations have caused their corporate seal to be hereto affixed and these 

presents to be signed by their duly authorized officers, the day and year first above written. 

 

PRINCIPAL 

 

     Name:         

 

Witness or Attest:  Address:         

 

      By:        

(SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 

 

 

SURETY 

 

      Name:         

 

Witness or Attest:  Address:         

 

      By:        

(SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 
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STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 
 

PAYMENT BOND 

 

       Bond Number:  ___________________ 

 

 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as 

principal (“Principal”), and __________________, a ____________________ corporation, 

legally authorized to do business in the State of Delaware, as surety (“Surety”), are held and 

firmly bound unto the  Division of Facilities Management (“Owner”) (insert State agency  

name), in the amount of _________________ ($___________), to be paid to Owner, for which 

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs, 

executors, administrations, successors and assigns, jointly and severally, for and in the whole 

firmly by these presents. 

 

Sealed with our seals and dated this _____________ day of____________, 20__. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded by Owner that certain contract known as Contract No. ____________dated the 

_______ day of _____________, 20__ (the “Contract”), which Contract is incorporated herein 

by reference, shall well and truly pay all and every person furnishing materials or performing 

labor or service in and about the performance of the work under the Contract, all and every sums 

of money due him, her, them or any of them, for all such materials, labor and service for which 

Principal is liable, shall make good and reimburse Owner sufficient funds to pay such costs in 

the completion of the Contract as Owner may sustain by reason of any failure or default on the 

part of Principal, and shall also indemnify and save harmless Owner from all costs, damages 

and expenses arising out of or by reason of the performance of the Contract and for as long as 

provided by the Contract; then this obligation shall be void, otherwise to be and remain in full 

force and effect. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees 

that the obligation of Surety and its bond shall be in no way impaired or affected by any 

extension of time, modification, omission, addition or change in or to the Contract or the work to 

be performed thereunder, or by any payment thereunder before the time required therein, or by 

any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 

or of any work to be performed or any monies due or to become due thereunder; and Surety 

hereby waives notice of any and all such extensions, modifications, omissions, additions, 

changes, payments, waivers, assignments, subcontracts and transfers and hereby expressly 

stipulates and agrees that any and all things done and omitted to be done by and in relation to 

assignees, subcontractors, and other transferees shall have the same effect as to Surety as though 

done or omitted to be done by or in relation to Principal. 

 

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the 

terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or 

delivered to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and 

such of them as are corporations have caused their corporate seal to be hereto affixed and these 

presents to be signed by their duly authorized officers, the day and year first above written. 

 

 

PRINCIPAL 

 

      Name:         

 

Witness or Attest:  Address:         

 

 

      By:        

(SEAL) 

Name:       Name: 

      Title: 

 (Corporate Seal) 

 

 

SURETY 

 

 

      Name:         

 

Witness or Attest:  Address:         

 

 

      By:        

(SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 
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 APPLICATION AND CERTIFICATE FOR PAYMENT 

 

  

 

 

 

The form for submission and approval for the Contractor’s payment shall be submitted using the American 

Institute of Architects Document AIA forms G702 and G703 (1992 Edition) entitled Application and 

Certificate for Payment and Continuation Sheet, respectively. 
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The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 

A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revised by the 

Supplementary General Conditions and is part of this project manual as if herein written in full. 
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This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

For guidance in modifying this 
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supplementary conditions, see 
AIA Document A503™, Guide for 
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1.1.4, 2.2.1, 2.2.2, 3.7.4, 3.7.5, 3.10.2, 5.2.3, 6.1.5, 
7.2.1.3, 7.3.1, 7.3.5, 7.3.6, 7, 7, 7.3.10, 7.4, 8.1.1, 8.2.1, 
8.2.3, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 12.1.2, 14.3.2, 
15.1.4.2, 15.1.6.1, 15.2.5 
Contract Time, Definition of 
8.1.1 
CONTRACTOR 
3
Contractor, Definition of 
3.1, 6.1.2 
Contractor’s Construction and Submittal Schedules 
3.10, 3.12.1, 3.12.2, 4.2.3, 6.1.3, 15.1.6.2 
Contractor’s Employees 
2.2.4, 3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3, 11.3, 14.1, 14.2.1.1 
Contractor’s Liability Insurance 
11.1 
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3, 12.2.4 
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Contractor’s Relationship with Subcontractors 
1.2.2, 2.2.4, 3.3.2, 3.18.1, 3.18.2, 4.2.4, 5, 9.6.2, 9.6.7, 
9.10.2, 11.2, 11.3, 11.4 
Contractor’s Relationship with the Architect 
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5.1, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
11.3, 12, 13.4, 15.1.3, 15.2.1 
Contractor’s Representations 
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor’s Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8 
Contractor’s Review of Contract Documents 
3.2 
Contractor’s Right to Stop the Work 
2.2.2, 9.7 
Contractor’s Right to Terminate the Contract 
14.1 
Contractor’s Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3 
Contractor’s Superintendent 
3.9, 10.2.6 
Contractor’s Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 7.3.6, 8.2, 10, 12, 14, 15.1.4 
Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 
Copies Furnished of Drawings and Specifications 
1.5, 2.3.6, 3.11 
Copyrights 
1.5, 3.17
Correction of Work 
2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 
15.1.3.1, 15.1.3.2, 15.2.1
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.4 
Costs
2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.2, 
12.1.2, 12.2.1, 12.2.4, 13.4, 14 
Cutting and Patching 
3.14, 6.2.5  
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 
11.3, 14.2.4, 15.1.7 
Damages for Delay 
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 

Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
9.10.4, 12.2.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3.2, 15.1.6, 15.2.5 
Digital Data Use and Transmission 
1.7
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2 
Emergencies 
10.4, 14.1.1.2, 15.1.5
Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3.3, 
11.3, 14.1, 14.2.1.1 
Equipment, Labor, or Materials 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 
3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 
9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.6, 15.2.5
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3 
Financial Arrangements, Owner’s 
2.2.1, 13.2.2, 14.1.1.4 
GENERAL PROVISIONS 
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Governing Law
13.1 
Guarantees (See Warranty) 
Hazardous Materials and Substances 
10.2.4, 10.3
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3 
Information and Services Required of the Owner 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 
9.10.1, 12.2.1, 13.4 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration 
11.1.4, 11.2.3 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 14.4.2 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.2, 11.4, 11.5
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Insured loss, Adjustment and Settlement of 
11.5 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13 
Interest 
13.5 
Interpretation 
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 

Interpretations, Written 
4.2.11, 4.2.12 
Judgment on Final Award 
15.4.2
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 15.4 
Liens 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 15.1.2, 15.4.1.1 
Limitations of Liability 
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 4.2.7, 
6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 11.3, 
12.2.5, 13.3.1 
Limitations of Time 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5 
Materials, Hazardous 
10.2.4, 10.3
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1.2, 
10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Mediation 
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1
Minor Changes in the Work 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3
Nonconforming Work, Rejection and Correction of 
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2 
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Notice 
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1 
Notice of Cancellation or Expiration of Insurance 
11.1.4, 11.2.3 
Notice of Claims 
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1 
Notice of Testing and Inspections 
13.4.1, 13.4.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.3.1, 9.6.6, 9.8 
Orders, Written 
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1
OWNER 
2
Owner, Definition of 
2.1.1 
Owner, Evidence of Financial Arrangements 
2.2, 13.2.2, 14.1.1.4 
Owner, Information and Services Required of the 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Owner’s Authority 
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7
Owner’s Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.5, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.4 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2, 14.4 
Ownership and Use of Drawings, Specifications and 
Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 

Partial Occupancy or Use 
9.6.6, 9.9
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
PAYMENTS AND COMPLETION 
9
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB
10.3.1
Performance Bond and Payment Bond 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Permits, Fees, Notices and Compliance with Laws 
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION OF 
10 
Polychlorinated Biphenyl 
10.3.1
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.2 
Proposal Requirements 
1.1.1 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4 
Rejection of Work 
4.2.6, 12.2.1 
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Releases and Waivers of Liens 
9.3.1, 9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and Samples 
by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract Documents 
do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished 
by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or portions of Addenda 
relating to bidding or proposal requirements. 

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or 
oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the Architect’s 
consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner and the 
Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the Contractor. 
The Architect shall, however, be entitled to performance and enforcement of obligations under the Contract intended to 
facilitate performance of the Architect’s duties. 

§ 1.1.3 The Work
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or a 
part and which may include construction by the Owner and by Separate Contractors. 

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials. 

§ 1.1.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in accordance 
with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and shall not be 
liable for results of interpretations or decisions rendered in good faith. 

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. 

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remainingN
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Init. 

/

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 
The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 
and will be prosecuted to the maximum extent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American 
Institute of Architects’ legal counsel, copyright@aia.org.

1

provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and enforceable. 
In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give effect to the 
parties’ intentions and purposes in executing the Contract. 

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed 
by any trade. 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles, or (3) the titles of other documents published by the American Institute of Architects. 

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles 
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement. 

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution 
to meet official regulatory requirements or for other purposes in connection with the Project is not to be construed as 
publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without the 
specific written consent of the Owner, Architect, and the Architect’s consultants. 

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or give
notice to the other party, such notice shall be provided in writing to the designated representative of the party to whom 
the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, or by 
electronic transmission if a method for electronic transmission is set forth in the Agreement. 

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified or 
registered mail, or by courier providing proof of delivery. 

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building Information 
Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of 
digital data. 

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document 
G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk 
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building N
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information model, and each of their agents and employees. 

ARTICLE 2   OWNER 
§ 2.1 General
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means the Owner or 
the Owner’s authorized representative. 

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such information 
shall include a correct statement of the record legal title to the property on which the Project is located, usually referred 
to as the site, and the Owner’s interest therein. 

§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under 
the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such evidence. If 
commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended appropriately. 

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; 
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due; 
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as 
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work 
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the 
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents. 

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor. 

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may 
disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is required by law, 
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court or 
arbitrator(s) order. The Contractor may also disclose “confidential” information to its employees, consultants, sureties, 
Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such information 
solely and exclusively for the Project and who agree to maintain the confidentiality of such information. 

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, including
those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, assessments and 
charges required for construction, use or occupancy of permanent structures or for permanent changes in existing 
facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number. 

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for theN
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site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Work. 

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services. 

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of the
Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 

§ 2.4 Owner’s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3. 

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within 
a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or neglect 
with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, correct such 
default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval 
of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment in whole 
or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of correcting such 
deficiencies, including Owner’s expenses and compensation for the Architect’s additional services made necessary by 
such default, neglect, or failure. If current and future payments are not sufficient to cover such amounts, the Contractor 
shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the Architect, or the 
amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15.  

ARTICLE 3   CONTRACTOR 
§ 3.1 General
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express authority 
to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the Contractor or the 
Contractor’s authorized representative. 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 

§ 3.2 Review of Contract Documents and Field Conditions by Contractor
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal observations 
with requirements of the Contract Documents. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing conditions 
related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the 
purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors, 
omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the Architect 
any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for information in 
such form as the Architect may require. It is recognized that the Contractor’s review is made in the Contractor’s N
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capacity as a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract 
Documents. 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require. 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as 
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions and 
the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, 
codes, rules and regulations, and lawful orders of public authorities. 

§ 3.3 Supervision and Construction Procedures
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give 
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor 
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods, 
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences or 
procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose 
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed alternative 
solely for conformance with the design intent for the completed construction. Unless the Architect objects to the 
Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 
techniques, sequences, or procedures.  

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or on 
behalf of, the Contractor or any of its Subcontractors. 

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that such
portions are in proper condition to receive subsequent Work. 

§ 3.4 Labor and Materials
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and 
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or 
not incorporated or to be incorporated in the Work. 

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 or
ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the consent of 
the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction Change Directive. 

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. 

§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes N
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remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, 
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4. 

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are legally 
enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to go into 
effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded. 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities applicable to performance of the Work. 

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction. 

§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions that 
differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual 
nature that differ materially from those ordinarily found to exist and generally recognized as inherent in construction 
activities of the character provided for in the Contract Documents, the Contractor shall promptly provide notice to the 
Owner and the Architect before conditions are disturbed and in no event later than 14 days after first observance of the 
conditions. The Architect will promptly investigate such conditions and, if the Architect determines that they differ 
materially and cause an increase or decrease in the Contractor’s cost of, or time required for, performance of any part of 
the Work, will recommend that an equitable adjustment be made in the Contract Sum or Contract Time, or both. If the 
Architect determines that the conditions at the site are not materially different from those indicated in the Contract 
Documents and that no change in the terms of the Contract is justified, the Architect shall promptly notify the Owner 
and Contractor, stating the reasons. If either party disputes the Architect’s determination or recommendation, that party 
may submit a Claim as provided in Article 15. 

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15. 

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items covered
by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but the 
Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection. 

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts; 
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not 
in the allowances; and N
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.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by 
Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and 
the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2. 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and communications 
given to the superintendent shall be as binding as if given to the Contractor. 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may 
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 
period shall constitute notice of no reasonable objection. 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed. 

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 
appropriate intervals as required by the conditions of the Work and Project. 

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not be 
unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s construction 
schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to submit a submittal 
schedule, or fails to provide submittals in accordance with the approved submittal schedule, the Contractor shall not be 
entitled to any increase in Contract Sum or extension of Contract Time based on the time required for review of 
submittals. 

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect. 

§ 3.11 Documents and Samples at the Site
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field changes 
and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and similar required 
submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and delivered to the 
Architect for submittal to the Owner upon completion of the Work as a record of the Work as constructed. 

§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the 
Work. 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards by
which the Work will be judged. N
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§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is to
demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in the 
Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review by 
the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 
the Contract Documents may be returned by the Architect without action. 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the Architect,
Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in accordance with 
the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, with reasonable 
promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or of Separate 
Contractors. 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials, 
field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents. 

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect. 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect of 
such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a 
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the 
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, 
Samples, or similar submittals, by the Architect’s approval thereof. 

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions. 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of architecture
or engineering unless such services are specifically required by the Contract Documents for a portion of the Work or 
unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities for 
construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to provide 
professional services in violation of applicable law. 

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The Contractor 
shall cause such services or certifications to be provided by an appropriately licensed design professional, whose 
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and other 
submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or 
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents. 

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the N
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time and in the form specified by the Architect. 

§ 3.13 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. 

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing prior
to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed construction
of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by excavation. 
The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except with written 
consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The Contractor shall 
not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or otherwise altering the 
Work. 

§ 3.15 Cleaning Up
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about the 
Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor. 

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located.

§ 3.17 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall not 
be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 
information is promptly furnished to the Architect. 

§ 3.18 Indemnification
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and 
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury 
to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or 
omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts 
they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party 
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of 
indemnity that would otherwise exist as to a party or person described in this Section 3.18. 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 
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ARTICLE 4   ARCHITECT 
§ 4.1 General
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in the
Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall
not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent shall 
not be unreasonably withheld. 

§ 4.2 Administration of the Contract
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an
Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. 

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or 
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents. 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract 
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) 
defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to 
perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have control 
over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or 
employees, or any other persons or entities performing portions of the Work. 

§ 4.2.4 Communications
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct 
communications between the Owner and the Contractor otherwise relating to the Project.  Communications by and with 
the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and suppliers 
shall be through the Contractor. Communications by and with Separate Contractors shall be through the Owner. The 
Contract Documents may specify other communication protocols. 

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review and
certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise 
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, 
their agents or employees, or other persons or entities performing portions of the Work. 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such as
Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, 
with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate 
review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of 
other details such as dimensions and quantities, or for substantiating instructions for installation or performance of 
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents. 
The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations under N
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Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety precautions or of any 
construction means, methods, techniques, sequences, or procedures. The Architect’s approval of a specific item shall 
not indicate approval of an assembly of which the item is a component. 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes in
the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations 
regarding concealed and unknown conditions as provided in Section 3.7.4. 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 9.10. 

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 
duties, responsibilities and limitations of authority of the Project representatives. 

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith. 

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents. 

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications in 
response to the requests for information. 

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not 
include a Separate Contractor or the subcontractors of a Separate Contractor. 

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform a
portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 

§ 5.2  Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection. 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection. 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, theN
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Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 
submitting names as required. 

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner or
Architect makes reasonable objection to such substitution. 

§ 5.3 Subcontractual Relations
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior 
to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be 
bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors. 

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract. 

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s compensation
shall be equitably adjusted for increases in cost resulting from the suspension. 

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract. 

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the Owner’s 
own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to those of 
this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation. 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement. 

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each SeparateN
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Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any 
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions 
to its construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules 
shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until subsequently 
revised. 

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors 
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12. 

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly notify 
the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate Contractor 
that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the Contractor to 
notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall constitute an 
acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed construction is fit and 
proper to receive the Contractor’s Work. The Contractor shall not be responsible for discrepancies or defects in the 
construction or operations by the Owner or Separate Contractor that are not apparent. 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly 
timed activities, damage to the Work or defective construction. 

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5. 

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14. 

§ 6.3 Owner’s Right to Clean Up
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 

ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor. 
An order for a minor change in the Work may be issued by the Architect alone. 

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The Contractor
shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, Construction Change 
Directive, or order for a minor change in the Work. 

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following: N
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.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly. 

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Section 7.3.4. 

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, the
Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing the 
Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and 
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such 
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, 
an itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract 
Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following: 

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or 
others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and 

.5 Costs of supervision and field office personnel directly attributable to the change. 

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15. 

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall be 
effective immediately and shall be recorded as a Change Order. 

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change. 

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The N
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Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be reasonably 
justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as a Change 
Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be 
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part 
of a Construction Change Directive. 

§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and 
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for minor 
changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the 
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the change 
in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without prior 
notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any 
adjustment to the Contract Sum or extension of the Contract Time. 

ARTICLE 8   TIME 
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the
Contract Documents for Substantial Completion of the Work. 

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined. 

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion within
the Contract Time. 

§ 8.3 Delays and Extensions of Time
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of
the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; (3) 
by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented in 
accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 
may determine. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents. 

ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payableN
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Init. 

/

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 
The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 
and will be prosecuted to the maximum extent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American 
Institute of Architects’ legal counsel, copyright@aia.org.

by the Owner to the Contractor for performance of the Work under the Contract Documents. 

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 

§ 9.2 Schedule of Values
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a schedule 
of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the various 
portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its 
accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as a basis for 
reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be submitted to the 
Architect and supported by such data to substantiate its accuracy as the Architect may require, and unless objected to by 
the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for Payment. 

§ 9.3 Applications for Payment
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of requisitions, 
and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if provided for in the 
Contract Documents. 

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in the
Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 
the Contractor intends to pay. 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by 
the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed 
upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by 
the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment 
or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, and transportation 
to the site, for such materials and equipment stored off the site. 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or 
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, 
materials, and equipment relating to the Work. 

§ 9.4 Certificates for Payment
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue to
the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the Contractor; or 
(2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly due, and notify 
the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in Section 9.5.1; or 
(3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner of the Architect’s 
reason for withholding certification in whole as provided in Section 9.5.1. 

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based on
the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the Architect’s 
knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the Work is in 
accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified. The N
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foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents upon 
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the 
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the 
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means, methods, 
techniques, sequences, or procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers 
and other data requested by the Owner to substantiate the Contractor’s right to payment; or (4) made examination to 
ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum. 

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15. 

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld. 

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 
for Payment. 

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and within
the time provided in the Contract Documents, and shall so notify the Architect. 

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with 
each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account of 
portions of the Work done by such Subcontractor. 

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers N
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to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or 
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law. 

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4. 

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents. 

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require money 
to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary liability or 
tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of punitive 
damages against the Contractor for breach of the requirements of this provision. 

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any tier. 
Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If approved by 
the applicable court, when required, the Contractor may substitute a surety bond for the property against which the lien 
or other claim for payment has been asserted. 

§ 9.7 Failure of Payment
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days after 
the date established in the Contract Documents, the amount certified by the Architect or awarded by binding dispute 
resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the Work until 
payment of the amount owing has been received. The Contract Time shall be extended appropriately and the Contract 
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus interest 
as provided for in the Contract Documents. 

§ 9.8 Substantial Completion
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use. 

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately,
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be 
completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of 
the Contractor to complete all Work in accordance with the Contract Documents. 

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so that 
the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before 
issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the Architect. 
In such case, the Contractor shall then submit a request for another inspection by the Architect to determine Substantial 
Completion. 

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate of
Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the Owner 
and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time within 
which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract 
Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless 
otherwise provided in the Certificate of Substantial Completion. 
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§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any, 
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be 
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

§ 9.9 Partial Occupancy or Use
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such
portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to by the 
insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use may 
commence whether or not the portion is substantially complete, provided the Owner and Contractor have accepted in 
writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, heat, 
utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of the 
Work and commencement of warranties required by the Contract Documents. When the Contractor considers a portion 
substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under Section 9.8.2. 
Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of the progress of 
the Work shall be determined by written agreement between the Owner and Contractor or, if no agreement is reached, 
by decision of the Architect. 

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect the
area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work. 

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents. 

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue 
a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and on the 
basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the Contract 
Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due and 
payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed in 
Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled. 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the 
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld by 
Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, (4) 
consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or encumbrances 
arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor refuses 
to furnish a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to 
indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, claim, security interest, or 
encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the 
Owner may be compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all costs and 
reasonable attorneys’ fees. 

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner 
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, make 
payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the remaining 
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if 
bonds have been furnished, the written consent of the surety to payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such 
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not N
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constitute a waiver of Claims. 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 
.2 failure of the Work to comply with the requirements of the Contract Documents;  
.3 terms of special warranties required by the Contract Documents; or 
.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment. 

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Contract. 

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction. 

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their protection 
from damage, injury, or loss. 

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of the
Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against 
hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of the 
safeguards. 

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are necessary
for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under supervision of 
properly qualified personnel. 

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in whole 
or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by any of 
them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or indirectly 
employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to the fault or 
negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the Contractor’s obligations 
under Section 3.18. 

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated by 
the Contractor in writing to the Owner and Architect. 

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition. 
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§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter. 

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated 
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, 
immediately stop Work in the affected area and notify the Owner and Architect of the condition. 

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify the
presence or absence of the material or substance reported by the Contractor and, in the event such material or substance 
is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract Documents, the 
Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons or entities who 
are to perform tests verifying the presence or absence of the material or substance or who are to perform the task of 
removal or safe containment of the material or substance. The Contractor and the Architect will promptly reply to the 
Owner in writing stating whether or not either has reasonable objection to the persons or entities proposed by the 
Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the Owner, the Owner 
shall propose another to whom the Contractor and the Architect have no reasonable objection. When the material or 
substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and 
Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be 
increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up. 

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance 
of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or death as 
described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the 
Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of the party seeking 
indemnity. 

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the Contractor
brings to the site unless such materials or substances are required by the Contract Documents. The Owner shall be 
responsible for hazardous materials or substances required by the Contract Documents, except to the extent of the 
Contractor’s fault or negligence in the use and handling of such materials or substances. 

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the Contractor 
fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the 
Owner’s fault or negligence. 

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for the
cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred. 

§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7. 

ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing theN
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endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The Owner, Architect, 
and Architect’s consultants shall be named as additional insureds under the Contractor’s commercial general liability 
policy or as otherwise described in the Contract Documents. 

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds from 
a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located. 

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the date
the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by the 
Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or 
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act 
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the procurement 
of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve the Contractor of 
any contractual obligation to provide any required coverage. 

§ 11.2 Owner’s Insurance
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.  

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that 
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to 
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the 
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and Sub-
subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been procured by 
the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does not provide 
written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain the 
required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages attributable thereto. 

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of the
date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance required 
by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual cancellation 
or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the Contractor, upon 
receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time and Contract Sum 
shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, Subcontractors, and Sub-
subcontractors to the extent any loss to the Owner would have been covered by the insurance had it not expired or been 
cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall be charged to the Owner by 
an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the Owner of any contractual 
obligation to provide required insurance. 

§ 11.3 Waivers of Subrogation
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) Separate 
Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages caused by 
fire, or other causes of loss, to the extent those losses are covered by property insurance required by the Agreement or 
other property insurance applicable to the Project, except such rights as they have to proceeds of such insurance. The N
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1

Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals and entities 
identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and sub-
subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive claims 
pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be effective 
as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, 
or (3) whether or not the person or entity had an insurable interest in the damaged property. 

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent to
the site by property insurance under policies separate from those insuring the Project, or if after final payment property 
insurance is to be provided on the completed Project through a policy or policies other than those insuring the Project 
during the construction period, to the extent permissible by such policies, the Owner waives all rights in accordance 
with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate property 
insurance. 

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of use 
of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The Owner 
waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to fire or 
other hazards however caused. 

§11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 
and Contractor shall make payments to their consultants and Subcontractors in similar manner. 

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the Owner 
shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner shall 
deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no other 
agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor shall 
execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that purpose. 
If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the proceeds, the 
Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising out of the 
settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any dispute, the 
Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed Work. 

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically expressed
in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 
examination and be replaced at the Contractor’s expense without change in the Contract Time. 

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such Work 
is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the Contract 
Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract Documents, the 
costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 

§ 12.2 Correction of Work
§ 12.2.1 Before Substantial Completion
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the N
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Contractor’s expense. 

§ 12.2.2 After Substantial Completion
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor an 
opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make a 
claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during that 
period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 2.5. 

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first performed
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that 
portion of the Work. 

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2. 

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the requirements
of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that 
is not in accordance with the requirements of the Contract Documents. 

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to other
obligations the Contractor has under the Contract Documents. Establishment of the one-year period for correction of 
Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and has 
no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be 
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with 
respect to the Contractor’s obligations other than specifically to correct the Work. 

§ 12.3 Acceptance of Nonconforming Work
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 

ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s choice 
of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration 
Act shall govern Section 15.4. 

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If 
either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract. 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 
Contractor shall execute all consents reasonably required to facilitate the assignment. 
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§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law. 

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing. 

§ 13.4 Tests and Inspections
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract Documents
and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public authorities. Unless 
otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals with an 
independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall bear 
all related costs of tests, inspections, and approvals. The Contractor shall give the Architect timely notice of when and 
where tests and inspections are to be made so that the Architect may be present for such procedures. The Owner shall 
bear costs of tests, inspections, or approvals that do not become requirements until after bids are received or 
negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or approvals where building 
codes or applicable laws or regulations so require. 

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or 
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and 
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except 
as provided in Section 13.4.3, shall be at the Owner’s expense. 

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such 
failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall be at 
the Contractor’s expense. 

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect. 

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal place of testing. 

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work. 

§ 13.5 Interest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 
the Project is located. 

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons 
or entities performing portions of the Work, for any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped; 

.2 An act of government, such as a declaration of national emergency, that requires all Work to be stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2. 
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§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a Sub-
subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, repeated 
suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute in the 
aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day 
period, whichever is less. 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice to
the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as 
reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.  

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions of 
the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents with 
respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice to the 
Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3. 

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or uppliers;

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders 
of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that sufficient
cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the Owner and 
after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment of the 
Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by 
the Owner in finishing the Work. 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall not
be entitled to receive further payment until the Work is finished. 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not expressly 
waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, the 
Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case may be, 
shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract. 

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine. 

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by suspension,
delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No adjustment shall be 
made to the extent 

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause for 
which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 
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§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice; 
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and 
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders. 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work properly
executed; costs incurred by reason of the termination, including costs attributable to termination of Subcontracts; and 
the termination fee, if any, set forth in the Agreement. 

ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims
§ 15.1.1 Definition
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the 
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes 
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility 
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to file 
a Claim in order to impose liquidated damages in accordance with the Contract Documents. 

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements 
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor 
waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 

§ 15.1.3 Notice of Claims
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the 
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later. 

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered after
expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the other 
party. In such event, no decision by the Initial Decision Maker is required. 

§ 15.1.4 Continuing Contract Performance
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to 
make payments in accordance with the Contract Documents.  

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker. 

§ 15.1.5 Claims for Additional Cost
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 shall 
be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not 
required for Claims relating to an emergency endangering life or property arising under Section 10.4. 

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in SectionN
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15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary. 

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by
data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated, and had an adverse effect on the scheduled construction. 

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business 
and reputation, and for loss of management or employee productivity or of the services of such persons; 
and

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work. 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be 
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless 
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall 
be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 30 
days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand 
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker 
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons or 
entities other than the Owner. 

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more of
the following actions: (1) request additional supporting data from the claimant or a response with supporting data from 
the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise 
the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient 
information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial Decision 
Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim. 

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such persons 
at the Owner’s expense. 

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the 
response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part. 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that the
Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the reasons 
therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision Maker, of any 
change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on the parties but 
subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute resolution. 

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.N
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§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation 
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution 
proceedings with respect to the initial decision. 

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, but 
is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines. 

§ 15.3 Mediation
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived as
provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding 
dispute resolution. 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request 
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall 
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an 
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the 
arbitrator(s) and agree upon a schedule for later proceedings. 

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to file 
for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding dispute 
resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be 
enforceable as settlement agreements in any court having jurisdiction thereof. 

§ 15.4 Arbitration
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any Claim
subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the 
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party 
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which 
arbitration is permitted to be demanded. 

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim 
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written demand 
for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable 
proceedings based on the Claim. 

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof. 

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity dulyN
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consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof. 

§ 15.4.4 Consolidation or Joinder
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party provided 
that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to be 
consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially similar 
procedural rules and methods for selecting arbitrator(s). 

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may include by joinder persons or entities substantially involved in a common question of law or fact whose presence is 
required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in writing 
to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to arbitration 
of any claim, dispute or other matter in question not described in the written consent. 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner 
and Contractor under this Agreement. 
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The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-

2017.  Where a portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered 

portions of the General Conditions shall remain in effect. 
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ARTICLE 1:  GENERAL PROVISIONS 

 

1.1 BASIC DEFINITIONS 

 

1.1.1 THE CONTRACT DOCUMENTS 

 

 Strike the last sentence of Section 1.1.1 in its entirety and replace with the following: 

 

 “The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample forms, 

the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 

 Add the following Section: 

 

 “1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities Management shall take 

precedence over all other documents.” 

 

1.1.8 INITIAL DECISION MAKER 

 

 Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end of the remaining 

sentence: 

 

 “ and certify termination of the Agreement under Section14.2.2.”  

 

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 

 

1.2.1.1 Insert “if possible” at the end of  the second sentence. 

 

 Add the following Sections: 

 

 “1.2.4  In the case of an inconsistency between the Drawings and the Specifications, or within 

either document not clarified by addendum, the better quality or greater quantity of work shall be 

provided in accordance with the Architect’s interpretation.” 

 

 “1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH AND 

INSTALL” and shall include, without limitation, all labor, materials, equipment, transportation, 

services and other items required to complete the Work.” 

 

 “1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials, systems and 

equipment.” 

 

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF 

SERVICE 

 

 Strike Section 1.5.1 in its entirety and replace with the following: 

 

 “All pre-design studies, drawings, specifications and other documents, including those in electronic form, 

prepared by the Architect under this Agreement are, and shall remain, the property of the Owner whether 

the Project for which they are made is executed or not.  Such documents may be used by the Owner to 

construct one or more like Projects without the approval of, or additional compensation to, the Architect.  

The Contractor, Subcontractors, Sub-subcontractors, and Material or Equipment Suppliers are authorized 

to use and reproduce applicable portions of the Drawings, Specifications and other documents prepared by 

the Architect and the Architect’s consultants appropriate to and for use in the execution of their Work 

under the Contract Documents.  They are not to be used by the Contractor or any Subcontractor, Sub-

subcontractor or Material and Equipment Supplier on other Projects or for additions to this Project outside 
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the scope of the Work without the specific written consent of the Owner, Architect and Architect’s 

consultants. 

 

 The Architect shall not be liable for injury or damage resulting from the re-use of drawings and 

specifications if the Architect is not involved in the re-use Project.  Prior to re-use of construction 

documents for a Project in which the Architect is not also involved, the Owner will remove from such 

documents all identification of the original Architect, including name, address and professional seal or 

stamp.” 

 

 Strike Section 1.5.2 in its entirety.  

 

1.7  DIGITAL DATA USE AND TRANSMISSION 

 

Strike Section 1.7 in its entirety and replace with the following: 

 

“The parties shall agree upon protocols governing transmission and use of Instruments of Service or any 

other information or documentation in digital form.” 

 

1.8  BUILDING INFORMATION MODELS USE AND RELIANCE 

 

 Strike Section 1.8 in its entirety. 

 

ARTICLE 2:  OWNER 

 

2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS 

 

 Strike Section 2.2 in its entirety. 

 

2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

 

2.3.3 Strike 2.3.3 in its entirety. 

 

2.3.4 Add the following sentence at the end of the paragraph: 

 

 “The Contractor, at their expense shall bear the costs to accurately identify the location of all 

underground utilities in the area of their excavation and shall bear all cost for any repairs required, out 

of failure to accurately identify said utilities.” 

 

 Strike Section 2.3.6 in its entirety and replace with the following: 

 

 “2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and Project 

Manuals.  Additional sets will be furnished at the cost of reproduction, postage and handling.” 

 

2.5 OWNER’S RIGHT TO CARRY OUT THE WORK 

 

 Add “, except as outlined in Section 3.15” after  the reference to “Article 15” at the end of the last 

sentence of the Section.  

 

ARTICLE 3:  CONTRACTOR 

 

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 

 

3.2.2  Add “and Owner” after “report to the Architect” in the second sentence. 

 

3.2.4  Strike “subject to Section 15.1.7” in the second sentence. 
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3.2.4 Strike the third sentence. 

 

3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

 

 Add the following Sections: 

 

 “3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to do so by 

the Owner, any person who is considered by the Owner or Architect to be incompetent or disposed to be so 

disorderly, or who for any reason is not satisfactory to the Owner, and that person shall not again be 

employed on the Work without the consent of the Owner or the Architect.” 

  

 “3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection and safe 

storage of their materials, or as otherwise identified by the specifications.  Consult the Owner and the 

Architect before storing any materials.” 

 

 “3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or Subcontractor(s) 

during the construction of the Work, the Contractor making use of these areas will be held responsible for 

any repairs, patching or cleaning arising from such use.” 

 

3.4 LABOR AND MATERIALS 

 

Add the Following Sections: 

 

 “3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work that has 

been executed to receive their Work.  Check carefully, by whatever means are required, to insure that its 

Work and adjacent, related Work, will finish to proper contours, planes and levels.  Promptly notify the 

Architect & Owner of any defects or imperfections in preparatory Work which will in any way affect 

satisfactory completion of its Work.  Absence of such notification will be construed as an acceptance of 

preparatory Work and later claims of defects will not be recognized.” 

 

 “3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to preparatory Work having 

been completely cured, dried and/or otherwise made satisfactory to receive this Work.  Responsibility for 

timely installation of all materials rests solely with the Contractor responsible for that Work, who shall 

maintain coordination at all times.” 

 

3.5 WARRANTY 

 

 Add the following Sections: 

  

 “3.5.3 The Contractor will guarantee all materials and workmanship against original defects, except injury 

from proper and usual wear when used for the purpose intended, for two years after Acceptance by the 

Owner, and will maintain all items in perfect condition during the period of warranty.” 

 

 “3.5.4 Defects appearing during the period of warranty will be made good by the Contractor at his expense 

upon demand of the Owner, it being required that all work will be in perfect condition when the period of 

warranty will have elapsed.” 

 

 “3.5.5 Upon notification by the Owner of a defect covered by the Contractor’s warranty, the Contractor 

shall respond within 4 hours of the notification.” 

 

 “3.5.6 In addition to the General Warranty there are other warranties required for certain items for different 

periods of time than the two years as above, and are particularly so stated in that part of the specifications 

referring to same.  The said warranties will commence at the same time as the General Warranty.” 
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 “3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable time after receipt 

of notice, the Owner will have the right to replace, repair, or otherwise remedy the failure, defect or 

damage at the Contractor’s expense.” 

 

3.8  ALLOWANCES 

 

 Add the following Section: 

 

 “3.8.1.1 For costs to be covered under a project allowance, (included in the schedule of values) the 

Contractor shall submit a summary of those costs anticipated and an Allowance Access Authorization 

Form to the Architect and Owner, reflecting the projected costs.  The Allowance Access Authorization 

Form must be signed by the Owner prior to initiating any work associated with the allowance.” 

 

3.10   CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES 

 

3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence.  

 

3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first sentence. 

 

3.11 DOCUMENTS AND SAMPLES AT THE SITE 

 

 Add the following Sections: 

 

 “3.11.1 During the course of the Work, the Contractor shall maintain a record set of drawings on 

which the Contractor shall mark the actual physical location of all piping, valves, equipment, conduit, 

outlets, access panels, controls, actuators, including all appurtenances that will be concealed once 

construction is complete, etc., including all invert elevations.” 

 

 “3.11.2 At the completion of the project, the Contractor shall obtain a set of the conformed 

contract drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to provide a 

complete record of the as-built conditions.”  

 

 “3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule a meeting with 

the Architect/Engineer and Owner to review the final record drawings and closeout documents prior to 

submission.  After this meeting the Contractor shall make adjustments per the review, and submit one (1) 

original markup and (2) copies of the red line drawings (as-built conditions, to the Owner and one (1) print 

to the Architect. In addition, attach one complete set of the as-built documents to each of the Operating and 

Maintenance Instructions/Manuals.  The Contractor will include (2) USB drives, each containing all “red 

line drawings (as-built) and Closeout Documents properly tabbed in accordance with closeout 

requirements as defined elsewhere in the contract documents.” 

 

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

3.12.10.2 Strike “If the Contract Documents require” from the beginning of the sentence. 

 

3.12.10.2 Strike “to” between “professional” and certify” and replace with “shall”. 

 

3.17 Insert “indemnify and” between “shall” and “hold” in the second sentence.  

 

 

ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 

 

4.2 ADMINISTRATION OF THE CONTRACT 
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4.2.7  Strike the first sentence and replace with the following:   

 

 “The Architect will review and approve or take other appropriate action upon the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples for the purpose of checking for conformance with the 

Contract Documents.” 

 

4.2.7 Strike the second sentence and replace with the following:   

 

 “The Architect’s action will be taken with such reasonable promptness as to cause no delay in the Work in 

the activities of the Owner, Contractor or separate Contractors, while allowing sufficient time in the 

Owner’s professional judgment to permit adequate review.” 

 

 Add the following Section: 

  

 “4.2.10.1 There will be no full-time Project Representative provided by the Owner or Architect on 

this project.” 

 

 “4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.” 

 

ARTICLE 5:  SUBCONTRACTORS 

 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 

 

5.2.3 Strike Section 5.2.3 in its entirety and replace with the following:   

 

 “If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 

Contractor shall propose another to whom the Owner or Architect has no reasonable objection, subject to 

the statutory requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.” 

 

5.2.4 Strike Section 5.2.4 in its entirety and replace with the following: 

 

 ”The Contractor may not substitute any Subcontractor listed in its Bid unless the Contractor complies with 

the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. Failure to comply with this requirement 

shall subject the Contractor to a penalty as outlined in Section 5.2 of the Owner’s General Requirements.” 

 

 Add the following Section: 

 

 “5.2.5  The Contractor shall comply and shall ensure all Subcontractors comply with all 

requirements for drug testing as set forth in TITLE 19 LABOR 

DELAWARE ADMINISTRATIVE CODE 4000 Office of Management and Budget 4100 Division of 

Facilities Management 4104 Regulations for the Drug Testing of Contractor and Subcontractor 

Employees Working on Large Public Works Projects.” 

 

ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

 

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 

 

6.1.1 Strike “and waiver of subrogation” from the end of the second sentence.  

 

6.1.4 Strike Section 6.1.4 in its entirety. 

 

6.2 MUTUAL RESPONSIBILITY 

 

6.2.3 Strike “shall” and replace with  “may” in the second sentence.  
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ARTICLE 7:  CHANGES IN THE WORK 

  

 (SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF 

FACILITIES MANAGEMENT GENERAL REQUIREMENTS) 

 

7.3.4.1 Strike “and other employee costs approved by the Architect” after “worker’s compensation insurance,” 

 

7.3.4.4      Add “work attributable to the” before “change” at the end of the sentence. 

 

7.4      MINOR CHANGES IN WORK 

      Add “unless such changes are approved” at the end of the third sentence. 

 

ARTICLE 8:  TIME 

  

8.2 PROGRESS AND COMPLETION 

 

8.2.1 Add the following Section: 

 

 “8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract time 

requirements.” 

 

8.2.2 After “by the Contractor” strike “and” and insert “to”. 

 

8.2.4 Add the following Section: 

 

 “8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the Contractor shall 

employ additional labor and/or equipment necessary to bring the Work into compliance with the Progress 

Schedule at no additional cost to the Owner.” 

 

8.3 DELAYS AND EXTENSION OF TIME 

 

8.3.1 Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”.  

 

 Add the following Section: 

 

 “8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of the Work 

with each Application for Payment.  (The Contractor shall report the termination of such cause 

immediately upon the termination thereof.)  Failure to comply with this procedure shall constitute a waiver 

for any claim for adjustment of time or price based upon said cause.” 

 

Strike Section 8.3.3 in its entirety and replace with the following: 

 

8.3.3 “Except in the case of a suspension of the Work directed by the Owner, an extension of time under the 

provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the Work and there 

shall be no payment or compensation to the Contractor for any expense or damage resulting from the 

delay.” 

 

 Add the following Section: 

 

 “8.3.4 By permitting the Contractor to work after the expired time for completion of the project, the Owner 

does not waive their rights under the Contract.” 
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ARTICLE 9:  PAYMENTS AND COMPLETION 

 

9.2 SCHEDULE OF VALUES 

 

 Add the following Sections: 

  

 “9.2.1 The Schedule of Values shall be submitted using AIA Document G703, Continuation Sheet to 

G702.” 

 

 “9.2.2  The Schedule of Values is to include a line item for Project Closeout Document Submittal.  The 

value of this item is to be no less than 1.5% of the initial contract amount.” 

 

9.3 APPLICATIONS FOR PAYMENT 

 

9.3.1 Strike Section 9.3.1 in its entirety and replace with the following: 

 

 “At least ten days before the date established for each progress payment, the Contractor shall submit to the 

Architect an itemized Application for Payment prepared in accordance with the schedule of values for 

completed portions of the Work.  The application shall be notarized, and supported by all data 

substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 

requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect 

retainage.”  

 

 Add the following Sections: 

  

 “9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application and 

Certificate for Payment”, supported by AIA Document G703 “Continuation Sheet”.  Said Applications 

shall be fully executed and notarized.” 

 

  

 “9.3.4 Until Closeout Documents have been received and outstanding items completed the Owner will pay 

95% (ninety-five percent) of the amount due the Contractor on account of progress payments.” 

  

 “9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architect with each 

Application for Payment.  Failure to provide Schedule will be just cause for rejection of Application for 

Payment.” 

 

9.5 DECISIONS TO WITHHOLD CERTIFICATION 

 

 Add the following Subsections to 9.5.1: 

 

 .8 failure to provide a current Progress Schedule; 

 .9 a lien or attachment is filed; 

 .10 failure to comply with mandatory requirements for maintaining Record Documents. 

 

9.6 PROGRESS PAYMENTS 

 

9.6.1 Strike Section 9.6.1 in its entirety and replace with the following:   

 

 “9.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be made by 

the Owner within 30 days after Owner’s receipt of the Certificate for Payment.” 

 

9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract Documents,” in the 

first sentence.  
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9.7 FAILURE OF PAYMENT 

 

 Strike Section 9.7 in its entirety and replace with the following: 

 

 “If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within 

fourteen days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the 

Contractor within thirty days after the date established in the Contract Documents, the amount certified by 

the Architect, then the Contractor may, upon thirty additional days’ notice to the Owner and Architect, stop 

the Work until payment of the amount owing has been received. The Contract Time shall be extended 

appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs 

of shutdown, delay and start-up, plus interest as provided for in the Contract Documents.” 

 

9.8 SUBSTANTIAL COMPLETION 

 

9.8.3 At the end of Section 9.8.3, add the following sentence: 

 

 “If the Architect is required to make more than 2 inspections of the same portion of work, the Contractor 

shall be responsible for all costs associated with subsequent inspections including but not limited to any 

Architect’s fees.” 

 

9.8.5 Strike “shall” and insert “may” in the second sentence.  

 

9.8.5 Insert “1/2 of the” after “make payment of” in the second sentence. 

 

9.9 PARTIAL OCCUPANCY OR USE 

 

9.9.1 Strike the the first sentence  and replace with the following (the remainder of the Section remains as 

written): 

 “The Owner may occupy or use any completed or partially completed portion of the Work at any stage 

when such portion is designated by separate agreement with the Contractor, provided such occupancy or 

use authorized by public authorities having jurisdiction over the Project.” 

9.10.2 Strike “to remain in force after final payment is currently in effect” after “required by the Contract 

Documents” and replace with  “shall remain in force until final payment is completed” in the first sentence. 

 

9.10.4.4 Strike “if permitted by the Contract Documents,”  

 

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 

 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

 

 Add the following Sections: 

 

10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational Safety and Health 

Act of 1970.  A copy of said plan shall be furnished to the Owner and Architect prior to the 

commencement of that Contractor’s Work. 

 

10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives shall be someone who is on 

site on a full time basis.  If deemed necessary by the Owner or Architect, Contractor Safety meetings will 

be scheduled.  The attendance of all Safety Representatives will be required.  Minutes will be recorded of 

said meetings by the Contractor and will be distributed to all parties as well as posted in all job 

offices/trailers etc. 
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10.2 SAFETY OF PERSONS AND PROPERTY 

 

 Add the following Section: 

 

10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying any material that may be 

defined as hazardous must provide Material Safety Data Sheets for those products.  Any chemical product 

should be considered hazardous if it has a caution warning on the label relating to a potential physical or 

health hazard, if it is known to be present in the work place, and if employees may be exposed under 

normal conditions or in foreseeable emergency situations.  Material Safety Data Sheets shall be provided 

directly to the Owner, along with the shipping slips that include those products. 

 

10.2.5 Strike the second sentence in its entirety. 

 

10.3 HAZARDOUS MATERIALS AND SUBSTANCES 

 

10.3.3 Strike Section 10.3.3 in its entirety. 

 

10.3.4 Insert “hazardous” in the last sentence after “handling of such” . 

 

10.3.6 Strike Section 10.3.6 in its entirety. 

 

ARTICLE 11:  INSURANCE AND BONDS 

 

11.1 CONTRACTOR’S INSURANCE AND BONDS 

 

11.1.1 Strike “Owner” from the the third sentence . 

 

11.2  OWNER’S LIABILITY INSURANCE 

 

 Strike 11.2in its entirety, except that in the case of school projects in which case Section 11.2 shall remain.  

 

11.3 WAIVERS OF SUBROGATION 

  

 Delete Section 11.3 in its entirety 

 

11.4  LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE 

 

 Delete Section 11.4 in its entirety 

 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 

 

12.2.2 AFTER SUBSTANTIAL COMPLETION 

 

Add the following Section: 

 

 “12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of the defects 

will be such that it is not expedient to have corrected, the Owner, at its option, will have the right to deduct 

such sum, or sums, of money from the amount of the Contract as it considers justified to adjust the 

difference in value between the non-conforming work and that required under contract including any 

damage to the structure.” 

 

12.2.2.1 Strike all references to “one year” or “one-year” and replace with “two years”. 

 

12.2.2.2 Strike “one-year” and replace with  “two years”. 
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12.2.2.3 Strike “one-year” and replace with “two years”. 

 

12.2.5 Strike “one-year” and replaced with “two years”. 

 

ARTICLE 13:  MISCELLANEOUS PROVISIONS 

 

13.1 GOVERNING LAW 

 

 Strike the last sentence.  

13.4 TESTS AND INSPECTIONS 

 

13.4.1 Strike the last sentence and replace with the following: 

 

 “The Owner shall pay for tests, inspections, or approvals where building codes or applicable laws or 

regulations prohibit the Owner from delegating their cost to the Contractor.” 

 

13.5 INTEREST 

 

 Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the absence 

thereof, at the legal rate prevailing from time to time at the place where the Project is located”  and replace 

with “30 days of presentment of the authorized Certificate of Payment at the annual rate of 12% or 1% per 

month.” 

 

Insert the following Section: 

 

 “13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 

 

 13.6.1  If any provision, specifications or requirement of the Contract Documents conflict or is 

inconsistent with any statute, law or regulation of the government of the United State of America, the 

Contractor shall notify the Architect and Owner immediately upon discovery.” 

 

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  

 

14.1       TERMINATION BY THE CONTRACTOR 

 

14.1.1.4 Insert “, upon the Contractors’ request,” after “”furnish to the Contractor”  . 

 

14.1.3 Strike “and profit on Work not executed, and” after “as well as reasonable overhead” and replace with 

“, profit, and reasonable” 

  

14.3 SUSPENSION BY OWNER FOR CONVENIENCE 

 

14.3.2 Strike “Adjustment of the Contract Sum shall include profit”. 

 

14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 

 

14.4.3 Strike Section 14.4.3 in its entirety and replace with the following:   

 

 “In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive 

payment for Work executed, and reasonable costs incurred by reason of such termination along with 

reasonable overhead.” 
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ARTICLE 15: CLAIMS AND DISPUTES 

 

15.1 CLAIMS 

 

15.1.2 TIME LIMITS ON CLAIMS 

 

 Strike the last sentence. 

 

15.1.3 NOTICE OF CLAIM 

 

 Strike all references to “21” and replace with “45”.  

 

15.1.5 CLAIMS FOR ADDITIONAL COSTS 

 

 Strike the first sentence and replace with the following: 

 

 “Contractor shall not proceed to execute any portion of the Work that is subject to the Claim without 

prior approval of the costs or method of payment for the costs associated with the Claim as determined 

by the Architect and approved by the Owner.” 

 

15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES 

 

 Strike Section 15.1.7 in its entirety. 

 

15.2 INITIAL DECISION 

 

15.2.1 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all remedies at 

law or in equity”. 

 

15.2.5 Strike Section 15.2.5 in its entirety and replace with the following:   

 

 “The Architect will approve or reject Claims by written decision, which shall state the reasons therefore 

and shall notify the parties of any change in the Contract Sum or Contract Time or both.  The approval or 

rejection of a Claim by the Architect shall be subject to mediation and any or all remedies at law or in 

equity.” 

 

15.2.6 Strike Section 15.2.6 and its subSections in their entirety.  

 

15.3 MEDIATION 

 

15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.  

 

15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with its 

Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first sentence. 

 

15.3.2 Strike all references to “binding dispute resolution” and replace with “any or all remedies at law and in 

equity”.  

 

15.3.3 Strike Section 15.3.3  in its entirety. 

 

15.4 ARBITRATION 

 

 Strike Section 15.4 and its Subsections in their entirety. 

 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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ARTICLE 1: GENERAL 

 

1.1     CONTRACT DOCUMENTS 

 

1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 

complementary and what is required by one shall be as binding as if required by all.  

Performance by the Contractor shall be required to an extent consistent with the Contract 

Documents and reasonably inferable from them as being necessary to produce the intended 

results. 

 

1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 

prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 

1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 

 

1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 

 

1. The Contractor will not discriminate against any employee or applicant for 

employment because of race, creed, sex, color, sexual orientation, gender identity 

or national origin.  The Contractor will take positive steps to ensure that 

applicants are employed and that employees are treated during employment 

without regard to their race, creed, sex, color, sexual orientation, gender identity or 

national origin.  Such action shall include, but not be limited to, the following: 

employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of compensation; 

and selection for training, including apprenticeship.  The Contractor agrees to 

post in conspicuous places available to employees and applicants for employment 

notices to be provided by the contracting agency setting forth this 

nondiscrimination clause. 

 

2. The Contractor will, in all solicitations or advertisements for employees placed 

by or on behalf of the Contractor, state that all qualified applicants will receive 

consideration for employment without regard to race, creed, sex, color, sexual 

orientation, gender identity or national origin.” 

 

ARTICLE 2: OWNER 

 

(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY 

GENERAL CONDITIONS) 

 

ARTICLE 3: CONTRACTOR 

 

3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 

various items comprising the work. 
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3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 

material, their own and those of their Subcontractors, are promptly ordered so that the work 

will not be delayed by failure of materials to arrive on time. 

 

3.3 Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground Areas 

for the various features of hauling, storage, etc. 

 

3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 

means, methods, techniques, sequences and procedures and for coordinating all portions of 

the Work under the Contract, unless the Contract Documents give other specific instructions. 

 

3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 

employment of unfit persons or persons not skilled in tasks assigned to them. 

 

3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 

and in conformance with the Contract Documents.  Work not conforming to these 

requirements, including substitutions not properly approved, may be considered defective.  

If required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 

materials and equipment provided. 

 

3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 

necessary for proper execution of the Work. 

 

3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  

The Contractor shall promptly notify the Owner if the Drawings and Specifications are 

observed to be at variance therewith. 

 

3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other persons 

performing portions of the Work under contract with the Contractor. 

 

3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 

Work the Contractor shall remove from and about the Project all waste materials, rubbish, 

the Contractor's tools, construction equipment, machinery and surplus materials.  The 

Contractor shall be responsible for returning all damaged areas to their original conditions. 

 

3.11  STATE LICENSE AND TAX REQUIREMENTS   

 

3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 

Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
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Delaware Department of Finance within ten (10) days after entering into any contract 

with a contractor or subcontractor not a resident of this State, a statement of total value of 

such contract or contracts together with the names and addresses of the contracting 

parties.” 

 

3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 

 

 

3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an 

Employee Drug Testing Program in accordance with OMB Regulation 4104 - 

“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working 

on “Large Public Works Projects”.  “Large Public Works” is based upon the current 

threshold required for bidding Public Works as set by the Purchasing and Contracting 

Advisory Council.   

 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 

 

4.1  CONTRACT SURETY 

 

4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 

4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 

 

4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 

and performance by the successful bidder of each and every term and condition of the 

contract and the proposal, plans, specifications, and bid documents thereof.  Each term 

and condition shall be met at the time and in the manner prescribed by the Contract, Bid 

documents and the specifications, including the payment in full to every person 

furnishing materiel or performing labor in the performance of the Contract, of all sums of 

money due the person for such labor and materiel.  (The bond shall also contain the 

successful bidder’s guarantee to indemnify and save harmless the State and the agency 

from all costs, damages and expenses growing out of or by reason of the Contract in 

accordance with the Contract.) 

 

4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so requires, cause judgement to be confessed upon the bond.  

 

4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 

each equal to the full amount of the Contract price to guarantee the faithful performance of 

all terms, covenants and conditions of the same.  The bonds are to be issued by an acceptable 

Bonding Company licensed to do business in the State of Delaware and shall be issued in 

duplicate. 

 

4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 

Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
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make good any faults or defects in his work which may develop during the period of said 

guarantees as a result of improper or defective workmanship, material or apparatus, whether 

furnished by themselves or their Sub-Contractors.  The Payment Bond shall guarantee that 

the Contractor shall pay in full all persons, firms or corporations who furnish labor or 

material or both labor and material for, or on account of, the work included herein.  The 

bonds shall be paid for by this Contractor.  The Owner shall have the right to demand that 

the proof parties signing the bonds are duly authorized to do so. 

 

4.2  FAILURE TO COMPLY WITH CONTRACT 

 

4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 

may terminate the Contract and proceed to award a new contract in accordance with this 

Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 

Bond to complete the Contract in accordance with the terms of the Performance Bond.  

Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 

provided by law. 

 

4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 

 

4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder 

shall purchase adequate insurance for the performance of the Contract and, by submission 

of a Bid, agrees to indemnify and save harmless and to defend all legal or equitable 

actions brought against the State, any Agency, officer and/or employee of the State, for 

and from all claims of liability which is or may be the result of the successful Bidder’s 

actions during the performance of the Contract.   

 

4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 

Bidder based upon work performed pursuant to the Contract will not waive any defense 

which the State, its agencies and their respective officers, employees and agents might 

otherwise have against such claims, specifically including the defense of sovereign 

immunity, where applicable, and by the terms of this section, the State and all agencies, 

officers and employees thereof shall not be financially responsible for the consequences 

of work performed, pursuant to said contract. 

 

4.4  RIGHT TO AUDIT RECORDS 

 

4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 

relate to the performance of the Contract or Subcontract. 

   

4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 

for a period of seven (7) years from the date of final payment under the Subcontract. 

 

ARTICLE 5: SUBCONTRACTORS 

 

5.1  SUBCONTRACTING REQUIREMENTS 
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5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public 

building (not a road, street or highway) shall be subject to the following provisions: 

 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 

statement containing, for each Subcontractor category, the name and address 

(city or town and State only – street number and P.O. Box addresses not 

required) of the subcontractor whose services the Bidder intends to use in 

performing the Work and providing the material for such Subcontractor category. 

 

2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 

any Subcontractor unless: 

 

A. It has been established to the satisfaction of the awarding Agency that the 

Bidder has customarily performed the specialty work of such 

Subcontractor category by artisans regularly employed by the Bidder’s 

firm; 

 

B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 

C. That the Bidder is recognized in the industry as a bona fide 

Subcontractor or Contractor in such specialty work and Subcontractor 

category. 

 

5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 

and no action of any nature shall lie against any awarding agency or its employees or 

officers because of its decision in this regard. 

 

5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute another 

Subcontractor for any Subcontractor whose name was set forth in the statement which 

accompanied the Bid without the written consent of the awarding Agency.   

 

5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 

 

A. Is unqualified to perform the work required; 

 

B. Has failed to execute a timely reasonable Subcontract; 

 

C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 

 

D. Is no longer engaged in such business. 

 

5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 

provided on the later of the date on which such subcontractor is required to be identified or 

the time the contract is executed.    The successful Bidder shall provide to the agency to 

which it is contracting, within 30 days of entering into such public works contract, copies of 
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all Delaware Business licenses of subcontractors and/or independent contractors that will 

perform work for such public works contract.  However, if a subcontractor or independent 

contractor is hired or contracted more than 20 days after the Bidder entered the public works 

contract the Delaware Business license of such subcontractor or independent contractor shall 

be provided to the agency within 10 days of being contracted or hired. 

 

5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after 

submitting a copy of the Subcontractor’s Employee Drug Testing Program to the Owner 

for approval.  A Contractor or Subcontractor shall not commence work until the Owner 

has concluded its review and determined that the submitted Employee Drug Testing 

Program complies with OMB Regulation 4104. 

 

5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 

 

5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 

penalized in the amount of (project specific amount*).  The Agency may determine to 

deduct payments of the penalty from the Contractor or have the amount paid directly to the 

Agency.  Any penalty amount assessed against the Contractor may be remitted or refunded, 

in whole or in part, by the Agency awarding the Contract, only if it is established to the 

satisfaction of the Agency that the Subcontractor in question has defaulted or is no longer 

engaged in such business.  No claim for the remission or refund of any penalty shall be 

granted unless an application is filed within one year after the liability of the successful 

Bidder accrues.  All penalty amounts assessed and not refunded or remitted to the contractor 

shall be reverted to the State. 

 

 *one (1) percent of contract amount not to exceed $10,000 

 

5.3  ASBESTOS ABATEMENT 

 

5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 

Management pursuant to Chapter 78 of Title 16. 

 

5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE 

PHYSICALLY HANDICAPPED 

 

5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 

 

5.5  CONTRACT PERFORMANCE 

 

5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or 

fails to comply with its terms, the Agency may terminate the Contract and proceed to 

award a new Contract or may require the Surety on the Performance Bond to complete 

the Contract in accordance with the terms of the Performance Bond. 

 

ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
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6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 

connection with other portions of the Project or other Projects at the same site. 

 

6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 

and shall connect and coordinate their activities with other forces as required by the Contract 

Documents. 

 

ARTICLE 7: CHANGES IN THE WORK 

 

7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 

completion date being adjusted accordingly.   Such changes in the Work shall be authorized 

by written Change Order signed by the Professional, as the duly authorized agent, the 

Contractor and the Owner. 

 

7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 

 

7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or credit 

shall be based on the ‘DPE’ wages required and the “invoice price” of the 

materials/equipment needed. 

 

7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 

prevailing wage rates plus a maximum multiplier of 1.35 times DPE.   For example, if the 

prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35). 

7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 

direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 

equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not exceed 

those listed in the latest version of the “Means Building Construction Cost Data” 

publication. 

 

7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 

markup for overhead and profit for additional work performed by the General 

Contractor’s own forces.  For additional subcontractor work, the Subcontractor is allowed 

a fifteen (15) percent overhead and profit on change order work above and beyond the 

direct costs stated previously.  To this amount, the General Contractor will be allowed a 

mark-up not exceeding seven and one half percent (7.5%) on the subcontractors work.  

These mark-ups shall include all costs including, but not limited to:  overhead, profit, 

bonds, insurance, supervision, etc.  No markup is permitted on the work of the 

subcontractors subcontractor. No additional costs shall be allowed for changes related to 

the Contractor’s onsite superintendent/staff, or project manager, unless a change in the 

work changes the project duration and is identified by the CPM schedule.  There will be 

no other costs associated with the change order. 

 

ARTICLE 8: TIME 
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8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 

completed within the anticipated time frame. 

 

8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable 

casualties or other causes beyond the Contractor's control, the Contract Time shall be 

extended for such reasonable time as the Owner may determine. 

 

8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 

building by the Owner, in whole or in part, previous to the completion shall not be deemed a 

waiver by the Owner of his right to annul or terminate the Contract for abandonment or 

delay in the matter provided for, nor relieve the Contractor of full responsibility. 

 

8.4  SUSPENSION AND DEBARMENT  

 

8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 

established by the Agency in the Invitation To Bid, may be subject to Suspension or 

Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 

supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 

Project.” 

 

8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the 

public works project may petition the Director of the Office of Management and Budget 

for Suspension or Debarment of the Contractor.  The Agency shall send a copy of the 

petition to the Contractor within three (3) working days of filing with the Director.  If the 

Director concludes that the petition has merit, the Director shall schedule and hold a 

hearing to determine whether to suspend the Contractor, debar the Contractor or deny the 

petition.  The Agency shall have the burden of proving, by a preponderance of the 

evidence, that the Contractor failed to perform or complete the public works project 

within the time schedule established by the Agency and failed to do so for one or more of 

the following reasons:  a) failure to supply the adequate labor supply ratio for the project; 

b) inadequate financial resources; or, c) poor performance on the project.  Upon a finding 

in favor of the Agency, the Director may suspend a Contractor from Bidding on any 

project funded, in whole or in part, with public funds for up to 1 year for a first offense, 

up to 3 years for a second offense and permanently debar the Contractor for a third 

offense.  The Director shall issue a written decision and shall send a copy to the 

Contractor and the Agency.  Such decision may be appealed to the Superior Court within 

thirty (30) days for a review on the record.”  

 

8.5  RETAINAGE 

 

8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning 

of each public works project establish a time schedule for the completion of the project.  

If the project is delayed beyond the completion date due to the Contractor’s failure to 

meet their responsibilities, the Agency may forfeit, at its discretion, all or part of the 

Contractor’s retainage. 
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8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 

Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 

establish a schedule for its completion.  Should completion of the punchlist be delayed 

beyond the established date due to the Contractor’s failure to meet their responsibilities, 

the Agency may hold permanently, at its discretion, all or part of the Contractor’s 

retainage. 

 

ARTICLE 9: PAYMENTS AND COMPLETION 

 

9.1  APPLICATION FOR PAYMENT 

 

9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  

This retainage may become payable upon receipt of all required closeout documentation, 

provided all other requirements of the Contract Documents have been met. 

 

9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 

found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 

9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 

invoice.  

 

9.2 PARTIAL PAYMENTS  

 

9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 

at secured locations, which are suitable for use in the performance of the contract. 

 

9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 

produced or furnished for incorporation as a permanent part of the work yet to be 

completed, provided acceptable provisions have been made for storage.   

 

9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 

contract bid price for the material complete in place. 

 

9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for payment.  

Following such a request, no payment will be made until these receipted bills have been 

received by the Owner. 

 

9.3  SUBSTANTIAL COMPLETION 

 

9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 

substantially completed. 
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9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 

may make payment of the balance due for the portion of the Work fully completed and 

accepted.  Such payment shall be made under the terms and conditions governing final 

payment that it shall not constitute a waiver of claims. 

 

9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 

 

9.4  FINAL PAYMENT 

 

9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 

performed and provided that the Contractor has submitted the following closeout 

documentation (in addition to any other documentation required elsewhere in the Contract 

Documents): 

 

9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 

 

9.4.1.2  An acceptable RELEASE OF LIENS, 

 

9.4.1.3  Copies of all applicable warranties, 

 

9.4.1.4  As-built drawings, 

 

9.4.1.5  Operations and Maintenance Manuals, 

 

9.4.1.6  Instruction Manuals, 

 

9.4.1.7  Consent of Surety to final payment. 

 

9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 

unsatisfactory conditions remedied. 

 

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 

 

10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 

Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 

workers, persons nearby who may be affected, the Work, materials and equipment to be 

incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 

notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 

public authorities bearing on the safety of persons and property and their protection from 

injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 

at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 

or indirectly employed by any of them, or by anyone for whose acts they may be liable. 
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10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 

qualified specialist for the identification, testing, removal, handling and protection against 

exposure or environmental pollution, to comply with applicable regulation laws and 

ordinances.  The Contractor and Architect will not be required to participate in or to perform 

this operation.  Upon completion of this work, the Owner will notify the Contractor and 

Architect in writing the area has been cleared and approved by the authorities in order for the 

work to proceed.  The Contractor shall attach documentation from the authorities of said 

approval. 

 

10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 

for those products.  Any chemical product should be considered hazardous if it has a 

warning caution on the label relating to a potential physical or health hazard, if it is known to 

be present in the work place, and if employees may be exposed under normal conditions or 

in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 

directly to the Owner along with the shipping slips that include those products. 

 

10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 

provided by the product manufacturer for the materials used in construction, as specified or 

as provided by the Contractor. 

 

ARTICLE 11:  INSURANCE AND BONDS 

 

11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own property 

such as a field office, storage sheds or other structures erected upon the project site that 

belong to them and for their own use.  The Subcontractors involved with this project shall 

carry whatever insurance protection they consider necessary to cover the loss of any of their 

personal property, etc. 

 

11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 

certificate, to the Owner, within 20 days of contract award. 

 

11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property 

arising out of the collapse of or structural injury to any building or structure due to 

demolition work and evidence of these coverages shall be filed with and approved by the 

Owner. 

 

11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 

control damaged in any way by the Contractor or their Subcontractors during the entire 

construction period on this project. 

 

11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, may be provided by the Contractor under this contract.  

The Owner shall insure the existing building and all of its contents and all this new alteration 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

 

GENERAL REQUIREMENTS          00 81 13 - 13 

work under this contract during entire construction period for the full insurable value of the 

entire work at the site.  Note, however, that the Contractor and their Subcontractors shall be 

responsible for insuring building materials (installed and stored) and their tools and 

equipment whenever in use on the project, against fire damage, theft, vandalism, etc. 

 

11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 

award. 

 

11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 

 

11.7.1  Contractor's Contractual Liability Insurance 

 

  Minimum coverage to be: 

 

Bodily Injury $500,000  for each person 

 $1,000,000  for each occurrence 

 $1,000,000  aggregate 

 

Property Damage $500,000  for each occurrence 

 $1,000,000  aggregate 

  

11.7.2  Contractor's Protective Liability Insurance 

 

  Minimum coverage to be: 

 

Bodily Injury $500,000  for each person 

 $1,000,000  for each occurrence 

 $1,000,000  aggregate 

 

Property Damage $500,000  for each occurrence 

 $500,000  aggregate 

 

11.7.3  Automobile Liability Insurance 

 

  Minimum coverage to be: 

 

Bodily Injury $1,000,000  for each person 

 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 

  

11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 

 

11.7.5  Workmen's Compensation (including Employer's Liability): 

 

11.7.5.1  Minimum Limit on employer's liability to be as required by law. 

 

11.7.5.2  Minimum Limit for all employees working at one site. 
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11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 

as included on certificates. 

 

11.7.7    Social Security Liability 

 

11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 

Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 

of any and all contributions or taxes or unemployment insurance, or old age retirement 

benefits, pensions or annuities now or hereafter imposed by the Government of the United 

States and the State or political subdivision thereof, whether the same be measured by 

wages, salaries or other remuneration paid to such persons or otherwise. 

 

11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 

the aforesaid contributions or taxes. 

 

11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 

the Owner. 

 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 

 

12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to 

the requirements of the Contract Documents, whether observed before or after Substantial 

Completion and whether or not fabricated, installed or completed, and shall correct any 

Work found to be not in accordance with the requirements of the Contract Documents within 

a period of two years from the date of Substantial Completion, or by terms of an applicable 

special warranty required by the Contract Documents.  The provisions of this Article apply 

to work done by Subcontractors as well as to Work done by direct employees of the 

Contractor. 

 

12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 

have the right to deduct such sum, or sums, of money from the amount of the contract as 

they consider justified to adjust the difference in value between the defective work and that 

required under contract including any damage to the structure. 

 

ARTICLE 13:  MISCELLANEOUS PROVISIONS 

 

13.1  CUTTING AND PATCHING 

 

13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 

 

13.2  DIMENSIONS 

 

13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing N
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conditions shall be referred to the Owner for adjustment before any work affected thereby 

has been performed. 

 

13.3  LABORATORY TESTS   

 

13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 

such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 

Contractor. 

 

13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 

directed by the Owner. 

 

13.4  ARCHAEOLOGICAL EVIDENCE 

 

13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 

State Historic Preservation Office and suspend work in the immediate area for a reasonable 

time to permit those authorities, or persons designated by them, to examine the area and 

ensure the proper removal of the archaeological evidence for suitable preservation by the 

Division of Historical and Cultural Affairs. 

 

13.5  GLASS REPLACEMENT AND CLEANING  

 

13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the 

General Contractor shall have all glass cleaned and polished. 

13.6  WARRANTY  

 

13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 

contract conforms to the contract requirements and is free of any defect of equipment, 

material or workmanship performed by the contractor or any of his subcontractors or 

suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 

two (2) years, shall take precedence over the above warranties.  The contractor shall remedy, 

at his own expense, any such failure to conform or any such defect.  The protection of this 

warranty shall be included in the Contractor's Performance Bond. 

 

ARTICLE 14:  TERMINATION OF CONTRACT 

 

14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, 

after seven days written notice to the Contractor, may make good such deficiencies and may 

deduct the cost thereof from the payment then or thereafter due the Contractor.  

Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 

possession of the site and of all materials, equipment, tools, and machinery thereon owned 

by the Contractor and may finish the Work by whatever method the Owner may deem 

expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 

Contractor, the Contractor shall pay the difference to the Owner. 
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14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 

first fiscal year for which funds are not appropriated or at the exhaustion of the 

appropriation.  The Owner may terminate this Agreement by providing written notice to 

the parties of such non-appropriation.  All payment obligations of the Owner will cease 

upon the date of termination.  Notwithstanding the foregoing, the Owner agrees that it 

will use its best efforts to obtain approval of necessary funds to continue the Agreement 

by taking appropriate action to request adequate funds to continue the Agreement.” 

 

 

 END OF GENERAL REQUIREMENTS 
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EMPLOYEE DRUG TESTING REPORT FORM 

 Period Ending:     

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds maintain testing data that includes 

but is not limited to the data elements below. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Number of employees who worked on the jobsite during the report period:    

 

Number of employees subject to random testing during the report period:    

 

Number of Negative Results       Number of Positive Results    

 

Action taken on employee(s) in response to a failed or positive random test: 

              

              

              

 

Date: _______________ 

 

 

 

 

This form is not required to be submitted to the Owner.  Included as a reference to show 

information required to be maintained by the Contractor.  The Owner shall have the right to 

periodically audit all Contractor and Subcontractor test results at the Contractor’s or 

Subcontractor’s offices (or by other means to make the data available for inspection by the 

Owner). 
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EMPLOYEE DRUG TESTING  

REPORT OF POSITIVE RESULTS 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 

a positive random drug test. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Name of employee with positive test result:       

 

Last 4 digits of employee SSN:    

 

Date test results received:     

 

Action taken on employee in response to a positive test result: 

              

              

              

 

 

Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 

 

Authorized Representative of Contractor/Subcontractor:        

     (signature) 

 

Date: _______________  

 

 

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    

 

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 

NOT OPEN" on the face thereof and place in a separate mailing envelope. 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Phased construction. 

4. Work by Owner. 

5. Work under separate contracts. 

6. Future work. 

7. Access to site. 

8. Coordination with occupants. 

9. Work restrictions. 

10. Specification and Drawing conventions. 

11. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: Haslet Armory Roof Replacement. 

1. Project Location: 122 Martin Luther King Jr. Blvd. S., Dover, Delaware. 

B. Owner: State of Delaware, Department of Operations, Management and Budget, Division of 

Facilities management. 

1. Owner's Representative: Larry Schrock. 

C. Architect: Becker Morgan Group, Inc., 309 S. Governors Ave., Dover, DE 19904. 

D. Architect's Consultants: Architect has retained the following design professionals who have 

prepared designated portions of the Contract Documents: 

1. Mechanical/Electrical Engineer: DEDC, LLC. 
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1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. Removal and replacement of the existing built-up roofing with new built-up roofing and 

the removal and replacement of the existing clay tile roofing with new faux slate tile 

roofing.  The scope of work will include, but not limited to the following: 

a. Selective demolition to remove and replace the existing roofing, sheet metal 

flashing, snow guards, etc. 

b. New roof insulation and underlayment. 

c. New sheet metal flashing. 

d. New built-up roofing system 

e. Patch, repair and/or replace damaged clay tile roofing 

f. Joint sealants. 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 

1.5 PHASED CONSTRUCTION 

A. Construct the Work in phases, with each phase substantially complete as indicated on Phasing 

Drawings. 

B. The Contractor shall provide a Phasing plan indication each phase or section of work to be 

performed, and the estimated time frame for each phase.  The Contractor shall submit their 

Phasing Plan within two (2) weeks after receipt of Purchase Order. 

C. Before commencing Work of each phase, submit an updated copy of Contractor's Phasing Plan, 

construction schedule, showing the sequence, commencement and completion dates for all 

phases of the Work. 

1.6 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb 

portions of Project site beyond areas in which the Work is indicated. 

1. Limits on Use of Site: Confine construction operations to to areas of work and Owner 

designated staging areas. 

2. Driveways, Walkways and Entrances: Keep driveways,  loading areas,, parking lots and 

entrances serving premises clear and available to Owner, Owner's employees, and 

emergency vehicles at all times. Do not use these areas for parking or for storage of 

materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 
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B. Condition of Existing Building: Maintain portions of existing building affected by construction 

operations in a weathertight condition throughout construction period. Repair damage caused by 

construction operations. 

C. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 

hardscaping affected by construction operations throughout construction period. Repair damage 

caused by construction operations. 

1.7 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy site and building(s) during entire construction 

period. Cooperate with Owner during construction operations to minimize conflicts and 

facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 

operations. Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities. Do not close or obstruct walkways, corridors, or other occupied or used 

facilities without written permission from Owner and approval of authorities having 

jurisdiction. 

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 

operations. 

1.8 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction. 

B. On-Site Work Hours: Limit work to between 7:00 a.m. to 6:00 p.m., Monday through Friday, 

unless otherwise indicated. Work hours may be modified to meet Project requirements if 

approved by Owner and authorities having jurisdiction. 

1. Weekend Hours: With prior approval by Owner. 

2. Early Morning Hours: With prior approval by Owner. 

3. Work in Existing Building: Normal work hours 7:00 am – 6:00 pm. 

4. Hours for Utility Shutdowns: With 72 hour notice to Owner. 

5. Hours for Core Drilling: With 72 hour notice to Owner. 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to Owner occupancy with Owner. 
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1. Notify Owner not less than two days in advance of proposed disruptive operations. 

2. Obtain Owner's written permission before proceeding with disruptive operations. 

E. Restricted Substances: Use of tobacco products and other controlled substances on Project site 

is not permitted. 

F. Employee Screening: Comply with Owner's requirements for drug and background screening of 

Contractor personnel working on Project site. 

1. Maintain list of approved screened personnel with Owner's representative. 

1.9 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 

described in detail in the Specifications. One or more of the following are used on Drawings to 

identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as part of 

the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012100 - ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

B. Types of allowances include the following: 

1. Contingency allowances. 

C. Related Requirements: 

1. Section 014000 "Quality Requirements" for procedures governing the use of allowances 

for field testing by an independent testing agency. 

1.3 DEFINITIONS 

A. Allowance is a quantity of work or dollar amount established in lieu of additional requirements, 

used to defer selection of actual materials and equipment to a later date when direction will be 

provided to Contractor. If necessary, additional requirements will be issued by Change Order. 

B. Allowance value indicated shall be included as part of the Base Bid as noted on the Bid Form, 

and shall be included as a line item on the Contractor’s Schedule of Values. 

1.4 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when final 

selection, or purchase and delivery, of each product or system described by an allowance must 

be completed by the Owner to avoid delaying the Work. 

B. At Architect's request, obtain proposals for each allowance for use in making final selections. 

Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Architect from the designated supplier. 
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1.5 ACTION SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances in the form 

specified for Change Orders. 

B. Submit completed Allowance Authorization Form 012116. 

1.6 INFORMATIONAL SUBMITTALS 

A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 

use in fulfillment of each allowance. 

B. Submit time sheets and other documentation to show labor time and cost for installation of 

allowance items that include installation as part of the allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions of 

the Work. 

1. If requested by Architect, retain and prepare unused material for storage by Owner. 

Deliver unused material to Owner's storage space as directed. 

1.7 CONTINGENCY ALLOWANCES 

A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by 

Change Orders that indicate amounts to be charged to the allowance. 

B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner 

under the contingency allowance are included in the allowance and are not part of the Contract 

Sum. These costs include delivery, installation, insurance, equipment rental, and similar costs. 

C. Change Orders authorizing use of funds from the contingency allowance will include 

Contractor's related costs and reasonable overhead and profit. 

D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner 

by Change Order. 

E. If any portion of the Allowance is used, the “Allowance Authorization” Form (012116-1) 

MUST filled out and authorized. 

1.8 ADJUSTMENT OF ALLOWANCES 

A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based 

on the difference between purchase amount and the allowance, multiplied by final measurement 

of work-in-place where applicable. If applicable, include reasonable allowances for cutting 

losses, tolerances, mixing wastes, normal product imperfections, and similar margins. 

1. Include installation costs in purchase amount only where indicated as part of the 

allowance. 
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2. If requested, prepare explanation and documentation to substantiate distribution of 

overhead costs and other markups. 

3. Submit substantiation of a change in scope of Work, if any, claimed in Change Orders 

related to unit-cost allowances. 

4. Owner reserves the right to establish the quantity of work-in-place by independent 

quantity survey, measure, or count. 

B. Submit claims for increased costs because of a change in scope or nature of the allowance 

described in the Contract Documents, whether for the purchase order amount or Contractor's 

handling, labor, installation, overhead, and profit. 

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost 

amount unless it is clearly shown that the nature or extent of Work has changed from 

what could have been foreseen from information in the Contract Documents. 

2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-

priced materials or systems of the same scope and nature as originally indicated. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return 

damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 

installations to ensure that each allowance item is completely integrated and interfaced with 

related work. 

3.3 SCHEDULE OF ALLOWANCES 

A. Allowance No. 01: Contingency Allowance: Include a contingency allowance of $20,000.00 for 

use according to Owner's written instructions. 

END OF SECTION 012100 
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SECTION 012116 – ALLOWANCE AUTHORIZATION FORM 

 

 

 ALLOWANCE AUTHORIZATION  

  

Project: Haslet Armory Roof renovations         

 

Architect: Becker Morgan Group, Inc.   Project No. MC1002000466 

  

Contractor:              

  

AAA No.      Initiation Date:      

  

The Contingency Allowance 01  is allocated as follows: 

 

 

 

 

 

 

 

 

 

 

Total original Contract Allowance was:       $      

Amount of Contract Allowance Access previously authorized:    $      

Adjusted Contract Allowance prior to this authorization is:    $      

The amount of available Allowance will Decrease by this Access Authorization:  $      

The remaining Contract Allowance, after this Access Authorization will be:  $      

 

 

Recommended By: 

Architect 

 

By (Signature):      

Date:       

 

Accepted by:      Approved by:  

Contractor      Owner  

 

By (Signature):     By (Signature):     

Date:       Date:       
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SECTION 012200 - UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

B. Related Requirements: 

1. Section 012600 "Contract Modification Procedures" for procedures for submitting and 

handling Change Orders. 

2. Section 014000 "Quality Requirements" for field testing by an independent testing 

agency. 

1.3 DEFINITIONS 

A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the 

Work as a price per unit of measurement for materials, equipment, or services, or a portion of 

the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 

of Work or estimated quantities of Work required by the Contract Documents are increased or 

decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

overhead, and profit. 

B. Measurement and Payment: See individual Specification Sections for work that requires 

establishment of unit prices. Methods of measurement and payment for unit prices are specified 

in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 

of established unit prices and to have this work measured, at Owner's expense, by an 

independent surveyor acceptable to Contractor. 

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 

referenced in the schedule contain requirements for materials described under each unit price. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 

A. Unit Price No. 01: Additional replacement clay roof tiles. 

1. Description: Provide all labor and materials to furnish and install additional replacement 

clay tile, to match existing, above and beyond what is indicated on the Drawings. 

2. Unit of Measurement: “Each Tile”. 

END OF SECTION 012200 
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SECTION 012300 - ALTERNATES 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined 

in the bidding requirements that may be added to or deducted from the base bid amount if the 

Owner decides to accept a corresponding change either in the amount of construction to be 

completed or in the products, materials, equipment, systems, or installation methods described 

in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 

Sum to incorporate alternates into the Work. No other adjustments are made to the 

Contract Sum. 

1.4 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work 

of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 

items incidental to or required for a complete installation whether or not indicated as part 

of alternate. 

B. Execute accepted alternates under the same conditions as other work of the Contract. 

C. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 

referenced in schedule contain requirements for materials necessary to achieve the work 

described under each alternate. 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

ALTERNATES 012300 - 2 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 01: Energy Star Acrylic Surfacing: 

1. Base Bid: All aggregate surface systems. 

2. Alternate: Provide all labor, materials, and associated cost to perform the work outlined 

in the Drawings and Specification for installation of the Energy Star all coated surface 

systems. 

END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Section 016000 "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 

1.3 DEFINITIONS 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause: Changes proposed by Contractor that are required due to 

changed Project conditions, such as unavailability of product, regulatory changes, or 

unavailability of required warranty terms. 

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 

required in order to meet other Project requirements but may offer advantage to 

Contractor or Owner. 

1.4 ACTION SUBMITTALS 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product or 

fabrication or installation method to be replaced. Include Specification Section number and title 

and Drawing numbers and titles. 

1. Substitution Request Form: Use CSI Form 13.1A. 

2. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 

provided, if applicable. 

b. Coordination information, including a list of changes or revisions needed to other 

parts of the Work and to construction performed by Owner and separate 

contractors, that will be necessary to accommodate proposed substitution. 
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c. Detailed comparison of significant qualities of proposed substitution with those of 

the Work specified. Include annotated copy of applicable Specification Section. 

Significant qualities may include attributes such as performance, weight, size, 

durability, visual effect, sustainable design characteristics, warranties, and specific 

features and requirements indicated. Indicate deviations, if any, from the Work 

specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures. 

e. Samples, where applicable or requested. 

f. Certificates and qualification data, where applicable or requested. 

g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 

h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 

i. Research reports evidencing compliance with building code in effect for Project, 

from ICC-ES. 

j. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the overall 

Contract Time. If specified product or method of construction cannot be provided 

within the Contract Time, include letter from manufacturer, on manufacturer's 

letterhead, stating date of receipt of purchase order, lack of availability, or delays 

in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 

l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 

with related materials, and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 

results. 

3. Architect's Action: If necessary, Architect will request additional information or 

documentation for evaluation within seven days of receipt of a request for substitution. 

Architect will notify Contractor of acceptance or rejection of proposed substitution within 

15 days of receipt of request, or seven days of receipt of additional information or 

documentation, whichever is later. 

a. Forms of Acceptance: Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 

substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 

with related products and materials. Engage a qualified testing agency to perform compatibility 

tests recommended by manufacturers. 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

SUBSTITUTION PROCEDURES 012500 - 3 

1.6 PROCEDURES 

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved 

substitutions. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 

change, but not later than 15 days prior to time required for preparation and review of related 

submittals. 

1. Conditions: Architect will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, Architect 

will return requests without action, except to record noncompliance with these 

requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 

b. Substitution request is fully documented and properly submitted. 

c. Requested substitution will not adversely affect Contractor's construction schedule. 

d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 

e. Requested substitution is compatible with other portions of the Work. 

f. Requested substitution has been coordinated with other portions of the Work. 

g. Requested substitution provides specified warranty. 

h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 

compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience: Architect will consider requests for substitution if received 

within 60 days after the Notice to Proceed. Requests received after that time may be considered 

or rejected at discretion of Architect. 

1. Conditions: Architect will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, Architect 

will return requests without action, except to record noncompliance with these 

requirements: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities 

Owner must assume. Owner's additional responsibilities may include 

compensation to Architect for redesign and evaluation services, increased cost of 

other construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 

Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
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d. Substitution request is fully documented and properly submitted. 

e. Requested substitution will not adversely affect Contractor's construction schedule. 

f. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 

g. Requested substitution is compatible with other portions of the Work. 

h. Requested substitution has been coordinated with other portions of the Work. 

i. Requested substitution provides specified warranty. 

j. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 

compatible with other products, and is acceptable to all contractors involved. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 

Contract modifications. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for administrative procedures for handling 

requests for substitutions made after the Contract award. 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 

changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 

necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 

work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 

receipt of Proposal Request, submit a quotation estimating cost adjustments to the 

Contract Sum and the Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made. If requested, furnish survey data 

to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts. 

c. Include costs of labor and supervision directly attributable to the change. 

d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 

finish times, and activity relationship. Use available total float before requesting an 

extension of the Contract Time. 

e. Quotation Form: Use forms acceptable to Architect. 

B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 

Contract, Contractor may initiate a claim by submitting a request for a change to Architect. 
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1. Include a statement outlining reasons for the change and the effect of the change on the 

Work. Provide a complete description of the proposed change. Indicate the effect of the 

proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 

amount of purchases and credits to be made. If requested, furnish survey data to 

substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts. 

4. Include costs of labor and supervision directly attributable to the change. 

5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 

and activity relationship. Use available total float before requesting an extension of the 

Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 

change requires substitution of one product or system for product or system specified. 

7. Proposal Request Form: Use form acceptable to Architect. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order 

for signatures of Owner and Contractor on AIA Document G701. 

1.5 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive: Architect may issue a Construction Change Directive on 

AIA Document G714. Construction Change Directive instructs Contractor to proceed with a 

change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work. It 

also designates method to be followed to determine change in the Contract Sum or the 

Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 

Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 

substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 

Applications for Payment. 

B. Related Requirements: 

1. Section 012600 "Contract Modification Procedures" for administrative procedures for 

handling changes to the Contract. 

2. Section 013200 "Construction Progress Documentation" for administrative requirements 

governing the preparation and submittal of the Contractor's construction schedule. 

1.3 DEFINITIONS 

A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract 

Sum to various portions of the Work and used as the basis for reviewing Contractor's 

Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 

construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 

and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 

b. Submittal schedule. 

c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later than 

seven days before the date scheduled for submittal of initial Applications for Payment. 

3. Subschedules for Phased Work: Where the Work is separated into phases requiring 

separately phased payments, provide subschedules showing values coordinated with each 

phase of payment. 
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4. Subschedules for Separate Elements of Work: Where the Contractor's construction 

schedule defines separate elements of the Work, provide subschedules showing values 

coordinated with each element. 

5. Subschedules for Separate Design Contracts: Where the Owner has retained design 

professionals under separate contracts who will each provide certification of payment 

requests, provide subschedules showing values coordinated with the scope of each design 

services contract as described in Section 011000 "Summary." 

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for 

the schedule of values. Provide at least one line item for each Specification Section. 

1. Identification: Include the following Project identification on the schedule of values: 

a. Project name and location. 

b. Name of Architect. 

c. Architect's project number. 

d. Contractor's name and address. 

e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 

3. Arrange the schedule of values in tabular form with separate columns to indicate the 

following for each item listed: 

a. Related Specification Section or Division. 

b. Description of the Work. 

c. Name of subcontractor. 

d. Name of manufacturer or fabricator. 

e. Name of supplier. 

f. Change Orders (numbers) that affect value. 

g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-

hundredth percent, adjusted to total 100 percent. 

1) Labor. 

2) Materials. 

3) Equipment. 

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports. Coordinate with Project 

Manual table of contents. Provide multiple line items for principal subcontract amounts 

in excess of five percent of the Contract Sum. 

a. Include separate line items under Contractor and principal subcontracts for Project 

closeout requirements in an amount totaling five percent of the Contract Sum and 

subcontract amount. 

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 

6. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 

and stored, but not yet installed. 
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a. Differentiate between items stored on-site and items stored off-site. If required, 

include evidence of insurance. 

7. Provide separate line items in the schedule of values for initial cost of materials, for each 

subsequent stage of completion, and for total installed value of that part of the Work. 

8. Allowances: Provide a separate line item in the schedule of values for each allowance. 

Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by 

measured quantity. Use information indicated in the Contract Documents to determine 

quantities. 

9. Purchase Contracts: Provide a separate line item in the schedule of values for each 

purchase contract. Show line-item value of purchase contract. Indicate owner payments 

or deposits, if any, and balance to be paid by Contractor. 

10. Each item in the schedule of values and Applications for Payment shall be complete. 

Include total cost and proportionate share of general overhead and profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of actual 

work-in-place may be shown either as separate line items in the schedule of values 

or distributed as general overhead expense, at Contractor's option. 

11. Schedule Updating: Update and resubmit the schedule of values before the next 

Applications for Payment when Change Orders or Construction Change Directives result 

in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 

with previous applications and payments as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 

Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times: The date for each progress payment is indicated in the Agreement 

between Owner and Contractor. The period of construction work covered by each Application 

for Payment is the period indicated in the Agreement. 

C. Payment Application Times: Submit Application for Payment to Architect by the 25th of the 

month. The period covered by each Application for Payment is one month, ending on the last 

day of the month. 

1. Submit draft copy of Application for Payment seven days prior to due date for review by 

Architect. 

D. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form 

for Applications for Payment. 

E. Application Preparation: Complete every entry on form. Notarize and execute by a person 

authorized to sign legal documents on behalf of Contractor. Architect will return incomplete 

applications without action. 
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1. Entries shall match data on the schedule of values and Contractor's construction schedule. 

Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, 

whether or not payment has been received. Include only amounts for work completed at 

time of Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before last 

day of construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 

acceleration. 

F. Stored Materials: Include in Application for Payment amounts applied for materials or 

equipment purchased or fabricated and stored, but not yet installed. Differentiate between items 

stored on-site and items stored off-site. 

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 

surety to payment, for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices. 

Match amount requested with amounts indicated on documentation; do not include 

overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 

a. Value of materials previously stored and remaining stored as of date of previous 

Applications for Payment. 

b. Value of previously stored materials put in place after date of previous Application 

for Payment and on or before date of current Application for Payment. 

c. Value of materials stored since date of previous Application for Payment and 

remaining stored as of date of current Application for Payment. 

G. Transmittal: Submit three signed and notarized original copies of each Application for Payment 

to Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of 

lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 

information about application. 

H. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's 

lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and 

related to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous application, after 

deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 

waivers. 

3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 

4. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner. 

I. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's 

liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by 

the previous application. 
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1. Submit partial waivers on each item for amount requested in previous application, after 

deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 

waivers. 

3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 

4. Submit final Application for Payment with or preceded by conditional final waivers from 

every entity involved with performance of the Work covered by the application who is 

lawfully entitled to a lien. 

5. Waiver Forms: Submit executed waivers of lien on forms, acceptable to Owner. 

J. Initial Application for Payment: Administrative actions and submittals that must precede or 

coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 

2. Schedule of values. 

3. Sustainable design submittal for project materials cost data. 

4. Contractor's construction schedule (preliminary if not final). 

5. Combined Contractor's construction schedule (preliminary if not final) incorporating 

Work of multiple contracts, with indication of acceptance of schedule by each Contractor. 

6. Products list (preliminary if not final). 

7. Sustainable design action plans. 

8. Schedule of unit prices. 

9. Submittal schedule (preliminary if not final). 

10. List of Contractor's staff assignments. 

11. List of Contractor's principal consultants. 

12. Copies of building permits. 

13. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 

14. Initial progress report. 

15. Report of preconstruction conference. 

16. Certificates of insurance and insurance policies. 

17. Performance and payment bonds. 

18. Data needed to acquire Owner's insurance. 

K. Application for Payment at Substantial Completion: After Architect issues the Certificate of 

Substantial Completion, submit an Application for Payment showing 100 percent completion 

for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 

statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 

for Owner occupancy of designated portions of the Work. 

L. Final Payment Application: After completing Project closeout requirements, submit final 

Application for Payment with releases and supporting documentation not previously submitted 

and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 

2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
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3. Updated final statement, accounting for final changes to the Contract Sum. 

4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 

5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 

6. AIA Document G707, "Consent of Surety to Final Payment." 

7. Evidence that claims have been settled. 

8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 

responsibility for corresponding elements of the Work. 

9. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 

including, but not limited to, the following: 

1. General coordination procedures. 

2. Requests for Information (RFIs). 

3. Project meetings. 

B. Each contractor shall participate in coordination requirements. Certain areas of responsibility 

are assigned to a specific contractor. 

C. Related Requirements: 

1. Section 013200 "Construction Progress Documentation" for preparing and submitting 

Contractor's construction schedule. 

2. Section 017300 "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control points. 

3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI: Request from Owner, Architect, or Contractor seeking information required by or 

clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 

portion of the Work, including those who are to furnish products or equipment fabricated to a 

special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 

products. 

2. Number and title of related Specification Section(s) covered by subcontract. 

3. Drawing number and detail references, as appropriate, covered by subcontract. 
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B. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key 

personnel assignments, including superintendent and other personnel in attendance at Project 

site. Identify individuals and their duties and responsibilities; list addresses and telephone 

numbers, including home, office, and cellular telephone numbers and e-mail addresses. Provide 

names, addresses, and telephone numbers of individuals assigned as alternates in the absence of 

individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office, on Project Web 

site, and by each temporary telephone. Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 

construction operations, included in different Sections, that depend on each other for proper 

installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 

or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 

accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Coordination: Each contractor shall coordinate its construction operations with those of other 

contractors and entities to ensure efficient and orderly installation of each part of the Work. 

Each contractor shall coordinate its operations with operations, included in different Sections, 

that depend on each other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 

or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 

maximum performance and accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

C. Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination. Include such items as required notices, reports, and list of attendees at 

meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required. 

D. Administrative Procedures: Coordinate scheduling and timing of required administrative 

procedures with other construction activities to avoid conflicts and to ensure orderly progress of 

the Work. Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 

2. Preparation of the schedule of values. 

3. Installation and removal of temporary facilities and controls. 
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4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project closeout activities. 

E. Conservation: Coordinate construction activities to ensure that operations are carried out with 

consideration given to conservation of energy, water, and materials. Coordinate use of 

temporary utilities to minimize waste. 

1. Salvage materials and equipment involved in performance of, but not actually 

incorporated into, the Work. See other Sections for disposition of salvaged materials that 

are designated as Owner's property. 

1.6 REQUESTS FOR INFORMATION (RFIs) 

A. General: Immediately on discovery of the need for additional information or interpretation of 

the Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 

Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 

interpretation and the following: 

1. Project name. 

2. Project number. 

3. Date. 

4. Name of Contractor. 

5. Name of Architect. 

6. RFI number, numbered sequentially. 

7. RFI subject. 

8. Specification Section number and title and related paragraphs, as appropriate. 

9. Drawing number and detail references, as appropriate. 

10. Field dimensions and conditions, as appropriate. 

11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 

12. Contractor's signature. 

13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 

needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of affected 

materials, assemblies, and attachments on attached sketches. 

C. RFI Forms: Software-generated form with substantially the same content as indicated above, 

acceptable to Architect. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 
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D. Architect's Action: Architect will review each RFI, determine action required, and respond. 

Allow seven working days for Architect's response for each RFI. RFIs received by Architect 

after 1:00 p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 

b. Requests for approval of substitutions. 

c. Requests for approval of Contractor's means and methods. 

d. Requests for coordination information already indicated in the Contract 

Documents. 

e. Requests for adjustments in the Contract Time or the Contract Sum. 

f. Requests for interpretation of Architect's actions on submittals. 

g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 

Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 

Contract Sum may be eligible for Contractor to submit Change Proposal according to 

Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 

response. 

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 

Submit log weekly. Software log with not less than the following: 

1. Project name. 

2. Name and address of Contractor. 

3. Name and address of Architect. 

4. RFI number including RFIs that were returned without action or withdrawn. 

5. RFI description. 

6. Date the RFI was submitted. 

7. Date Architect's response was received. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 

to affected parties. Review response and notify Architect within seven days if Contractor 

disagrees with response. 

1. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 

1.7 PROJECT MEETINGS 

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 

indicated. 
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1. Attendees: Inform participants and others involved, and individuals whose presence is 

required, of date and time of each meeting. Notify Owner and Architect of scheduled 

meeting dates and times. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 

3. Minutes: Entity responsible for conducting meeting will record significant discussions 

and agreements achieved. Distribute the meeting minutes to everyone concerned, 

including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference: Schedule and conduct a preconstruction conference before starting 

construction, at a time convenient to Owner and Architect, but no later than 15 days after 

execution of the Agreement. 

1. Conduct the conference to review responsibilities and personnel assignments. 

2. Attendees: Authorized representatives of Owner Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 

parties shall attend the conference. Participants at the conference shall be familiar with 

Project and authorized to conclude matters relating to the Work. 

3. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Tentative construction schedule. 

b. Phasing. 

c. Critical work sequencing and long-lead items. 

d. Designation of key personnel and their duties. 

e. Lines of communications. 

f. Procedures for processing field decisions and Change Orders. 

g. Procedures for RFIs. 

h. Procedures for testing and inspecting. 

i. Procedures for processing Applications for Payment. 

j. Distribution of the Contract Documents. 

k. Submittal procedures. 

l. Sustainable design requirements. 

m. Preparation of record documents. 

n. Use of the premises. 

o. Work restrictions. 

p. Working hours. 

q. Owner's occupancy requirements. 

r. Responsibility for temporary facilities and controls. 

s. Procedures for moisture and mold control. 

t. Procedures for disruptions and shutdowns. 

u. Construction waste management and recycling. 

v. Parking availability. 

w. Office, work, and storage areas. 

x. Equipment deliveries and priorities. 

y. First aid. 

z. Security. 

aa. Progress cleaning. 

4. Minutes: Entity responsible for conducting meeting will record and distribute meeting 

minutes. 
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C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 

construction activity that requires coordination with other construction. 

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 

installations that have preceded or will follow, shall attend the meeting. Advise Architect 

of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations for the 

particular activity under consideration, including requirements for the following: 

a. Contract Documents. 

b. Options. 

c. Related RFIs. 

d. Related Change Orders. 

e. Purchases. 

f. Deliveries. 

g. Submittals. 

h. Sustainable design requirements. 

i. Review of mockups. 

j. Possible conflicts. 

k. Compatibility requirements. 

l. Time schedules. 

m. Weather limitations. 

n. Manufacturer's written instructions. 

o. Warranty requirements. 

p. Compatibility of materials. 

q. Acceptability of substrates. 

r. Temporary facilities and controls. 

s. Space and access limitations. 

t. Regulations of authorities having jurisdiction. 

u. Testing and inspecting requirements. 

v. Installation procedures. 

w. Coordination with other work. 

x. Required performance results. 

y. Protection of adjacent work. 

z. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 

required corrective measures and actions. 

4. Reporting: Distribute minutes of the meeting to each party present and to other parties 

requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded. 

Initiate whatever actions are necessary to resolve impediments to performance of the 

Work and reconvene the conference at earliest feasible date. 

D. Project Closeout Conference: Schedule and conduct a project closeout conference, at a time 

convenient to Owner and Architect, but no later than 90 days prior to the scheduled date of 

Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 

closeout. 
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2. Attendees: Authorized representatives of Owner, Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 

parties shall attend the meeting. Participants at the meeting shall be familiar with Project 

and authorized to conclude matters relating to the Work. 

3. Agenda: Discuss items of significance that could affect or delay Project closeout, 

including the following: 

a. Preparation of record documents. 

b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance. 

c. Submittal of written warranties. 

d. Requirements for completing sustainable design documentation. 

e. Requirements for preparing operations and maintenance data. 

f. Requirements for delivery of material samples, attic stock, and spare parts. 

g. Requirements for demonstration and training. 

h. Preparation of Contractor's punch list. 

i. Procedures for processing Applications for Payment at Substantial Completion and 

for final payment. 

j. Submittal procedures. 

k. Coordination of separate contracts. 

l. Owner's partial occupancy requirements. 

m. Installation of Owner's furniture, fixtures, and equipment. 

n. Responsibility for removing temporary facilities and controls. 

4. Minutes: Entity conducting meeting will record and distribute meeting minutes. 

E. Progress Meetings: Architect will conduct progress meetings at biweekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 

2. Attendees: In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 

planning, coordination, or performance of future activities shall be represented at these 

meetings. All participants at the meeting shall be familiar with Project and authorized to 

conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 

other items of significance that could affect progress. Include topics for discussion as 

appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 

Determine whether each activity is on time, ahead of schedule, or behind schedule, 

in relation to Contractor's construction schedule. Determine how construction 

behind schedule will be expedited; secure commitments from parties involved to 

do so. Discuss whether schedule revisions are required to ensure that current and 

subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 

2) Sequence of operations. 
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3) Status of submittals. 

4) Status of sustainable design documentation. 

5) Deliveries. 

6) Off-site fabrication. 

7) Access. 

8) Site utilization. 

9) Temporary facilities and controls. 

10) Progress cleaning. 

11) Quality and work standards. 

12) Status of correction of deficient items. 

13) Field observations. 

14) Status of RFIs. 

15) Status of proposal requests. 

16) Pending changes. 

17) Status of Change Orders. 

18) Pending claims and disputes. 

19) Documentation of information for payment requests. 

4. Minutes: Entity responsible for conducting the meeting will record and distribute the 

meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating: Revise Contractor's construction schedule after each progress 

meeting where revisions to the schedule have been made or recognized. Issue 

revised schedule concurrently with the report of each meeting. 

F. Coordination Meetings: Conduct Project coordination meetings at weekly intervals. Project 

coordination meetings are in addition to specific meetings held for other purposes, such as 

progress meetings and preinstallation conferences. 

1. Attendees: In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 

planning, coordination, or performance of future activities shall be represented at these 

meetings. All participants at the meetings shall be familiar with Project and authorized to 

conclude matters relating to the Work. 

2. Agenda: Review and correct or approve minutes of the previous coordination meeting. 

Review other items of significance that could affect progress. Include topics for 

discussion as appropriate to status of Project. 

a. Combined Contractor's Construction Schedule: Review progress since the last 

coordination meeting. Determine whether each contract is on time, ahead of 

schedule, or behind schedule, in relation to combined Contractor's construction 

schedule. Determine how construction behind schedule will be expedited; secure 

commitments from parties involved to do so. Discuss whether schedule revisions 

are required to ensure that current and subsequent activities will be completed 

within the Contract Time. 

b. Schedule Updating: Revise combined Contractor's construction schedule after each 

coordination meeting where revisions to the schedule have been made or 

recognized. Issue revised schedule concurrently with report of each meeting. 

c. Review present and future needs of each contractor present, including the 

following: 
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1) Interface requirements. 

2) Sequence of operations. 

3) Status of submittals. 

4) Deliveries. 

5) Off-site fabrication. 

6) Access. 

7) Site utilization. 

8) Temporary facilities and controls. 

9) Work hours. 

10) Hazards and risks. 

11) Progress cleaning. 

12) Quality and work standards. 

13) Change Orders. 

3. Reporting: Record meeting results and distribute copies to everyone in attendance and to 

others affected by decisions or actions resulting from each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 

construction during performance of the Work, including the following: 

1. Startup construction schedule. 

2. Contractor's construction schedule. 

3. Construction schedule updating reports. 

4. Daily construction reports. 

5. Material location reports. 

6. Site condition reports. 

7. Special reports. 

B. Related Requirements: 

1. Section 013300 "Submittal Procedures" for submitting schedules and reports. 

2. Section 014000 "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.3 DEFINITIONS 

A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, 

and controlling the construction project. Activities included in a construction schedule consume 

time and resources. 

1. Critical Activity: An activity on the critical path that must start and finish on the planned 

early start and finish times. 

2. Predecessor Activity: An activity that precedes another activity in the network. 

3. Successor Activity: An activity that follows another activity in the network. 

B. Cost Loading: The allocation of the schedule of values for the completion of an activity as 

scheduled. The sum of costs for all activities must equal the total Contract Sum unless otherwise 

approved by Architect. 

C. CPM: Critical path method, which is a method of planning and scheduling a construction 

project where activities are arranged based on activity relationships. Network calculations 

determine when activities can be performed and the critical path of Project. 
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D. Critical Path: The longest connected chain of interdependent activities through the network 

schedule that establishes the minimum overall Project duration and contains no float. 

E. Event: The starting or ending point of an activity. 

F. Float: The measure of leeway in starting and completing an activity. 

1. Float time belongs to Owner. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 

early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 

adversely affecting the planned Project completion date. 

G. Resource Loading: The allocation of manpower and equipment necessary for the completion of 

an activity as scheduled. 

1.4 INFORMATIONAL SUBMITTALS 

A. Format for Submittals: Submit required submittals in the following format: 

1. Working electronic copy of schedule file, where indicated. 

2. PDF electronic file. 

B. Startup construction schedule. 

1. Approval of cost-loaded, startup construction schedule will not constitute approval of 

schedule of values for cost-loaded activities. 

C. Startup Network Diagram: Of size required to display entire network for entire construction 

period. Show logic ties for activities. 

D. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule 

for entire construction period. 

1. Submit a working electronic copy of schedule, using software indicated, and labeled to 

comply with requirements for submittals. Include type of schedule (initial or updated) 

and date on label. 

E. Construction Schedule Updating Reports: Submit with Applications for Payment. 

F. Daily Construction Reports: Submit at weekly intervals. 

G. Material Location Reports: Submit at weekly intervals. 

H. Site Condition Reports: Submit at time of discovery of differing conditions. 

I. Special Reports: Submit at time of unusual event. 

J. Qualification Data: For scheduling consultant. 
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1.5 QUALITY ASSURANCE 

A. Scheduling Consultant Qualifications: An experienced specialist in CPM scheduling and 

reporting, with capability of producing CPM reports and diagrams within 24 hours of 

Architect's request. 

B. Prescheduling Conference: Conduct conference at Project site to comply with requirements in 

Section 013100 "Project Management and Coordination." Review methods and procedures 

related to the preliminary construction schedule and Contractor's construction schedule, 

including, but not limited to, the following: 

1. Review software limitations and content and format for reports. 

2. Verify availability of qualified personnel needed to develop and update schedule. 

3. Discuss constraints, including work stages, area separations, interim milestones and 

partial Owner occupancy. 

4. Review submittal requirements and procedures. 

5. Review time required for review of submittals and resubmittals. 

6. Review requirements for tests and inspections by independent testing and inspecting 

agencies. 

7. Review time required for Project closeout and Owner startup procedures. 

8. Review and finalize list of construction activities to be included in schedule. 

9. Review procedures for updating schedule. 

1.6 COORDINATION 

A. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, 

submittal schedule, progress reports, payment requests, and other required schedules and 

reports. 

1. Secure time commitments for performing critical elements of the Work from entities 

involved. 

2. Coordinate each construction activity in the network with other activities and schedule 

them in proper sequence. 

PART 2 - PRODUCTS 

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame: Extend schedule from date established for commencement of the Work to date of 

final completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 

early completion date, unless specifically authorized by Change Order. 

B. Activities: Treat each story or separate area as a separate numbered activity for each main 

element of the Work. Comply with the following: 
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1. Activity Duration: Define activities so no activity is longer than 20 days, unless 

specifically allowed by Architect. 

2. Procurement Activities: Include procurement process activities for the following long 

lead items and major items, requiring a cycle of more than 60 days, as separate activities 

in schedule. Procurement cycle activities include, but are not limited to, submittals, 

approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time: Include review and resubmittal times indicated in 

Section 013300 "Submittal Procedures" in schedule. Coordinate submittal review times 

in Contractor's construction schedule with submittal schedule. 

4. Startup and Testing Time: Include no fewer than 15 days for startup and testing. 

5. Substantial Completion: Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect's administrative procedures 

necessary for certification of Substantial Completion. 

6. Punch List and Final Completion: Include not more than 30 days for completion of punch 

list items and final completion. 

C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and 

as follows in schedule, and show how the sequence of the Work is affected. 

1. Phasing: Arrange list of activities on schedule by phase. 

2. Work under More Than One Contract: Include a separate activity for each contract. 

3. Work by Owner: Include a separate activity for each portion of the Work performed by 

Owner. 

4. Products Ordered in Advance: Include a separate activity for each product. Include 

delivery date indicated in Section 011000 "Summary." Delivery dates indicated stipulate 

the earliest possible delivery date. 

5. Owner-Furnished Products: Include a separate activity for each product. Include delivery 

date indicated in Section 011000 "Summary." Delivery dates indicated stipulate the 

earliest possible delivery date. 

6. Work Restrictions: Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 

b. Limitations of continued occupancies. 

c. Uninterruptible services. 

d. Partial occupancy before Substantial Completion. 

e. Use of premises restrictions. 

f. Provisions for future construction. 

g. Seasonal variations. 

h. Environmental control. 

7. Work Stages: Indicate important stages of construction for each major portion of the 

Work, including, but not limited to, the following: 

a. Subcontract awards. 

b. Submittals. 

c. Purchases. 

d. Mockups. 

e. Fabrication. 

f. Sample testing. 

g. Deliveries. 

h. Installation. 
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i. Tests and inspections. 

j. Adjusting. 

k. Curing. 

l. Building flush-out. 

m. Startup and placement into final use and operation. 

8. Construction Areas: Identify each major area of construction for each major portion of 

the Work. Indicate where each construction activity within a major area must be 

sequenced or integrated with other construction activities to provide for the following: 

a. Structural completion. 

b. Temporary enclosure and space conditioning. 

c. Permanent space enclosure. 

d. Completion of mechanical installation. 

e. Completion of electrical installation. 

f. Substantial Completion. 

D. Milestones: Include milestones indicated in the Contract Documents in schedule, including, but 

not limited to, the Notice to Proceed, Substantial Completion, and final completion. 

E. Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or 

commence prior to submittal of next schedule update. Summarize the following issues: 

1. Unresolved issues. 

2. Unanswered Requests for Information. 

3. Rejected or unreturned submittals. 

4. Notations on returned submittals. 

5. Pending modifications affecting the Work and Contract Time. 

F. Recovery Schedule: When periodic update indicates the Work is 14> or more calendar days 

behind the current approved schedule, submit a separate recovery schedule indicating means by 

which Contractor intends to regain compliance with the schedule. Indicate changes to working 

hours, working days, crew sizes, and equipment required to achieve compliance, and date by 

which recovery will be accomplished. 

2.2 STARTUP CONSTRUCTION SCHEDULE 

A. Bar-Chart Schedule: Submit startup, horizontal, bar-chart-type construction schedule within 

seven days of date established for the Notice to Proceed. 

B. Preparation: Indicate each significant construction activity separately. Identify first workday of 

each week with a continuous vertical line. Outline significant construction activities for first 90 

days of construction. Include skeleton diagram for the remainder of the Work and a cash 

requirement prediction based on indicated activities. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART) 

A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 

Contractor's construction schedule within 30 days of date established for the Notice to Proceed. 
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Base schedule on the startup construction schedule and additional information received since 

the start of Project. 

B. Preparation: Indicate each significant construction activity separately. Identify first workday of 

each week with a continuous vertical line. 

1. For construction activities that require three months or longer to complete, indicate an 

estimated completion percentage in 10 percent increments within time bar. 

2.4 REPORTS 

A. Daily Construction Reports: Prepare a daily construction report recording the following 

information concerning events at Project site: 

1. List of subcontractors at Project site. 

2. List of separate contractors at Project site. 

3. Approximate count of personnel at Project site. 

4. Equipment at Project site. 

5. Material deliveries. 

6. High and low temperatures and general weather conditions, including presence of rain or 

snow. 

7. Accidents. 

8. Meetings and significant decisions. 

9. Unusual events (see special reports). 

10. Stoppages, delays, shortages, and losses. 

11. Meter readings and similar recordings. 

12. Emergency procedures. 

13. Orders and requests of authorities having jurisdiction. 

14. Change Orders received and implemented. 

15. Construction Change Directives received and implemented. 

16. Services connected and disconnected. 

17. Equipment or system tests and startups. 

18. Partial completions and occupancies. 

19. Substantial Completions authorized. 

B. Material Location Reports: At weekly intervals, prepare and submit a comprehensive list of 

materials delivered to and stored at Project site. List shall be cumulative, showing materials 

previously reported plus items recently delivered. Include with list a statement of progress on 

and delivery dates for materials or items of equipment fabricated or stored away from Project 

site. Indicate the following categories for stored materials: 

1. Material stored prior to previous report and remaining in storage. 

2. Material stored prior to previous report and since removed from storage and installed. 

3. Material stored following previous report and remaining in storage. 

C. Site Condition Reports: Immediately on discovery of a difference between site conditions and 

the Contract Documents, prepare and submit a detailed report. Submit with a Request for 

Information. Include a detailed description of the differing conditions, together with 

recommendations for changing the Contract Documents. 
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2.5 SPECIAL REPORTS 

A. General: Submit special reports directly to Owner within one day(s) of an occurrence. Distribute 

copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events: When an event of an unusual and significant nature occurs at Project 

site, whether or not related directly to the Work, prepare and submit a special report. List chain 

of events, persons participating, response by Contractor's personnel, evaluation of results or 

effects, and similar pertinent information. Advise Owner in advance when these events are 

known or predictable. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating: At bi-weekly intervals, update schedule to reflect 

actual construction progress and activities. Issue schedule one week before each regularly 

scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 

been recognized or made. Issue updated schedule concurrently with the report of each 

such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 

limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 

B. Distribution: Distribute copies of approved schedule to Architect Owner, separate contractors, 

testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 

schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 

2. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations. Delete parties from distribution when they have completed their assigned 

portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 013200 
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SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Preconstruction photographs. 

2. Periodic construction photographs. 

3. Final completion construction photographs. 

B. Related Requirements: 

1. Section 013300 "Submittal Procedures" for submitting photographic documentation. 

2. Section 017700 "Closeout Procedures" for submitting photographic documentation as 

project record documents at Project closeout. 

3. Section 024119 "Selective Structure Demolition" for photographic documentation before 

selective demolition operations commence. 

1.3 INFORMATIONAL SUBMITTALS 

A. Key Plan: Submit key plan of Project site and building with notation of vantage points marked 

for location and direction of each photograph. Indicate elevation or story of construction. 

Include same information as corresponding photographic documentation. 

B. Digital Photographs: Submit image files within three days of taking photographs. 

1. Digital Camera: Minimum sensor resolution of 8 megapixels. 

2. Format: Minimum 3200 by 2400 pixels, in unaltered original files, with same aspect ratio 

as the sensor, uncropped, date and time stamped, in folder named by date of photograph, 

accompanied by key plan file. 

3. Identification: Provide the following information with each image description in file 

metadata tag: 

a. Name of Project. 

b. Name and contact information for photographer. 

c. Name of Architect. 

d. Name of Contractor. 

e. Date photograph was taken. 

f. Description of vantage point, indicating location, direction (by compass point), and 

elevation or story of construction. 
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g. Unique sequential identifier keyed to accompanying key plan. 

C. Construction Photographs: Submit two prints of each photographic view within seven days of 

taking photographs. 

1. Format: 8-by-10-inch (203-by-254-mm) smooth-surface matte prints on single-weight, 

commercial-grade photographic paper; punched for standard three-ring binder. 

2. Identification: On back of each print, provide an applied label or rubber-stamped 

impression with the following information: 

a. Name of Project. 

b. Name and contact information for photographer. 

c. Name of Architect. 

d. Name of Contractor. 

e. Date photograph was taken if not date stamped by camera. 

f. Description of vantage point, indicating location, direction (by compass point), and 

elevation or story of construction. 

g. Unique sequential identifier keyed to accompanying key plan. 

1.4 QUALITY ASSURANCE 

A. Photographer Qualifications: An individual who has been regularly engaged as a professional 

photographer of construction projects for not less than three years. 

1.5 USAGE RIGHTS 

A. Obtain and transfer copyright usage rights from photographer to Owner for unlimited 

reproduction of photographic documentation. 

PART 2 - PRODUCTS 

2.1 PHOTOGRAPHIC MEDIA 

A. Digital Images: Provide images in JPG format, produced by a digital camera with minimum 

sensor size of 8 megapixels, and at an image resolution of not less than 3200 by 2400 pixels. 

PART 3 - EXECUTION 

3.1 CONSTRUCTION PHOTOGRAPHS 

A. General: Take photographs using the maximum range of depth of field, and that are in focus, to 

clearly show the Work. Photographs with blurry or out-of-focus areas will not be accepted. 

1. Maintain key plan with each set of construction photographs that identifies each 

photographic location. 
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B. Digital Images: Submit digital images exactly as originally recorded in the digital camera, 

without alteration, manipulation, editing, or modifications using image-editing software. 

1. Date and Time: Include date and time in file name for each image. 

2. Field Office Images: Maintain one set of images accessible in the field office at Project 

site, available at all times for reference. Identify images in the same manner as those 

submitted to Architect. 

C. Preconstruction Photographs: Before starting construction, take photographs of Project site and 

surrounding properties, including existing items to remain during construction, from different 

vantage points, as directed by Architect. 

1. Take photographs in a quantity as required to document the entire area of the proposaed 

work, to show existing conditions adjacent to property before starting the Work. 

2. Take additional photographs as required to record settlement or cracking of adjacent 

structures, pavements, and improvements. 

D. Periodic Construction Photographs: Take 10 photographs weekly, with timing each month 

adjusted to coincide with the cutoff date associated with each Application for Payment. Select 

vantage points to show status of construction and progress since last photographs were taken. 

E. Final Completion Construction Photographs: Take 20 color photographs after date of 

Substantial Completion for submission as project record documents. Architect will inform 

photographer of desired vantage points. 

1. Do not include date stamp. 

END OF SECTION 013233 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 

requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the 

schedule of values. 

2. Section 013200 "Construction Progress Documentation" for submitting schedules and 

reports, including Contractor's construction schedule. 

3. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 

1.3 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require 

Architect's responsive action. Action submittals are those submittals indicated in individual 

Specification Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 

require Architect's responsive action. Submittals may be rejected for not complying with 

requirements. Informational submittals are those submittals indicated in individual Specification 

Sections as "informational submittals." 

C. File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and 

from another computer over a network and that serves as the basis for standard Internet 

protocols. An FTP site is a portion of a network located outside of network firewalls within 

which internal and external users are able to access files. 

D. Portable Document Format (PDF): An open standard file format licensed by Adobe Systems 

used for representing documents in a device-independent and display resolution-independent 

fixed-layout document format. 
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1.4 ACTION SUBMITTALS 

A. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates 

required by construction schedule. Include time required for review, ordering, manufacturing, 

fabrication, and delivery when establishing dates. Include additional time required for making 

corrections or revisions to submittals noted by Architect and additional time for handling and 

reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 

Contractor's construction schedule. 

2. Initial Submittal: Submit concurrently with startup construction schedule. Include 

submittals required during the first 60 days of construction. List those submittals required 

to maintain orderly progress of the Work and those required early because of long lead 

time for manufacture or fabrication. 

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's 

construction schedule. 

a. Submit revised submittal schedule to reflect changes in current status and timing 

for submittals. 

4. Format: Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 

b. Specification Section number and title. 

c. Submittal category: Action; informational. 

d. Name of subcontractor. 

e. Description of the Work covered. 

f. Scheduled date for Architect's final release or approval. 

g. Scheduled date of fabrication. 

h. Scheduled dates for purchasing. 

i. Scheduled dates for installation. 

j. Activity or event number. 

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files: Electronic digital data files of the Contract Drawings will be 

provided by Architect for Contractor's use in preparing submittals. 

1. Architect will furnish Contractor one set of digital data drawing files of the Contract 

Drawings for use in preparing Shop Drawings and Project record drawings. 

a. Architect makes no representations as to the accuracy or completeness of digital 

data drawing files as they relate to the Contract Drawings. 

b. Digital Drawing Software Program: The Contract Drawings are available in 

AutoCAD. 

c. Contractor shall execute a data licensing agreement in the form of Agreement form 

acceptable to Owner and Architect. 

B. Coordination: Coordinate preparation and processing of submittals with performance of 

construction activities. 
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1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 

partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 

Section as separate packages under separate transmittals. 

4. Coordinate transmittal of different types of submittals for related parts of the Work so 

processing will not be delayed because of need to review submittals concurrently for 

coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 

coordination with other submittals until related submittals are received. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 

Time for review shall commence on Architect's receipt of submittal. No extension of the 

Contract Time will be authorized because of failure to transmit submittals enough in advance of 

the Work to permit processing, including resubmittals. 

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time 

if coordination with subsequent submittals is required. Architect will advise Contractor 

when a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as 

initial submittal. 

3. Resubmittal Review: Allow 15 days for review of each resubmittal. 

4. Sequential Review: Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is indicated, allow 21 days for initial review of each submittal. 

5. Concurrent Consultant Review: Where the Contract Documents indicate that submittals 

may be transmitted simultaneously to Architect and to Architect's consultants, allow 15 

days for review of each submittal. Submittal will be returned to Architect before being 

returned to Contractor. 

D. Paper Submittals: Place a permanent label or title block on each submittal item for 

identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 

2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title 

block to record Contractor's review and approval markings and action taken by Architect. 

3. Include the following information for processing and recording action taken: 

a. Project name. 

b. Date. 

c. Name of Architect. 

d. Name of Construction Manager. 

e. Name of Contractor. 

f. Name of subcontractor. 

g. Name of supplier. 

h. Name of manufacturer. 

i. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 

decimal point and then a sequential number (e.g., 061000.01). Resubmittals 
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shall include an alphabetic suffix after another decimal point (e.g., 

061000.01.01). 

j. Number and title of appropriate Specification Section. 

k. Drawing number and detail references, as appropriate. 

l. Location(s) where product is to be installed, as appropriate. 

m. Other necessary identification. 

4. Transmittal for Paper Submittals: Assemble each submittal individually and appropriately 

for transmittal and handling. Transmit each submittal using a transmittal form. Architect 

will discard submittals received from sources other than Contractor. 

a. Transmittal Form for Paper Submittals: Provide locations on form for the 

following information: 

1) Project name. 

2) Date. 

3) Destination (To:). 

4) Source (From:). 

5) Name and address of Architect. 

6) Name of Construction Manager. 

7) Name of Contractor. 

8) Name of firm or entity that prepared submittal. 

9) Names of subcontractor, manufacturer, and supplier. 

10) Category and type of submittal. 

11) Submittal purpose and description. 

12) Specification Section number and title. 

13) Specification paragraph number or drawing designation and generic name 

for each of multiple items. 

14) Drawing number and detail references, as appropriate. 

15) Indication of full or partial submittal. 

16) Transmittal number. 

17) Submittal and transmittal distribution record. 

18) Remarks. 

19) Signature of transmitter. 

E. Electronic Submittals: Identify and incorporate information in each electronic submittal file as 

follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 

requirements of a single Specification Section and transmittal form with links enabling 

navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 

by a decimal point and then a sequential number (e.g., LNHS-061000.01.01). 

Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 

LNHS-061000.01..02). 

3. Provide means for insertion to permanently record Contractor's review and approval 

markings and action taken by Architect. 
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4. Transmittal Form for Electronic Submittals: Use software-generated form from electronic 

project management software acceptable to Owner, containing the following information: 

a. Project name. 

b. Date. 

c. Name and address of Architect. 

d. Name of Construction Manager. 

e. Name of Contractor. 

f. Name of firm or entity that prepared submittal. 

g. Names of subcontractor, manufacturer, and supplier. 

h. Category and type of submittal. 

i. Submittal purpose and description. 

j. Specification Section number and title. 

k. Specification paragraph number or drawing designation and generic name for each 

of multiple items. 

l. Drawing number and detail references, as appropriate. 

m. Location(s) where product is to be installed, as appropriate. 

n. Related physical samples submitted directly. 

o. Indication of full or partial submittal. 

p. Transmittal number. 

q. Submittal and transmittal distribution record. 

r. Other necessary identification. 

s. Remarks. 

5. Metadata: Include the following information as keywords in the electronic submittal file 

metadata: 

a. Project name. 

b. Number and title of appropriate Specification Section. 

c. Manufacturer name. 

d. Product name. 

F. Options: Identify options requiring selection by Architect. 

G. Deviations and Additional Information: On an attached separate sheet, prepared on Contractor's 

letterhead, record relevant information, requests for data, revisions other than those requested 

by Architect on previous submittals, and deviations from requirements in the Contract 

Documents, including minor variations and limitations. Include same identification information 

as related submittal. 

H. Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 

2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 

3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

I. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 

construction activities. Show distribution on transmittal forms. 
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J. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 

submittals that are marked with approval notation from Architect's action stamp. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements: Prepare and submit submittals required by 

individual Specification Sections. Types of submittals are indicated in individual Specification 

Sections. 

1. Post electronic submittals as PDF electronic files directly to Architect's FTP site 

specifically established for Project. 

a. Architect will return annotated file. Annotate and retain one copy of file as an 

electronic Project record document file. 

2. Submit electronic submittals via email as PDF electronic files. 

a. Architect will return annotated file. Annotate and retain one copy of file as an 

electronic Project record document file. 

3. Action Submittals: Submit three paper copies of each submittal unless otherwise 

indicated. Architect will return two copies. 

4. Informational Submittals: Submit two paper copies of each submittal unless otherwise 

indicated. Architect will not return copies. 

5. Certificates and Certifications Submittals: Provide a statement that includes signature of 

entity responsible for preparing certification. Certificates and certifications shall be 

signed by an officer or other individual authorized to sign documents on behalf of that 

entity. 

a. Provide a digital signature with digital certificate on electronically submitted 

certificates and certifications where indicated. 

b. Provide a notarized statement on original paper copy certificates and certifications 

where indicated. 

B. Product Data: Collect information into a single submittal for each element of construction and 

type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 

are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 

b. Manufacturer's product specifications. 

c. Standard color charts. 

d. Statement of compliance with specified referenced standards. 

e. Testing by recognized testing agency. 
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f. Application of testing agency labels and seals. 

g. Notation of coordination requirements. 

h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 

b. Printed performance curves. 

c. Operational range diagrams. 

d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 

6. Submit Product Data in the following format: 

a. PDF electronic file. 

b. Three paper copies of Product Data unless otherwise indicated. Architect will 

return two copies. 

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 

Shop Drawings on reproductions of the Contract Documents or standard printed data, unless 

submittal based on Architect's digital data drawing files is otherwise permitted. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 

following information, as applicable: 

a. Identification of products. 

b. Schedules. 

c. Compliance with specified standards. 

d. Notation of coordination requirements. 

e. Notation of dimensions established by field measurement. 

f. Relationship and attachment to adjoining construction clearly indicated. 

g. Seal and signature of professional engineer if specified. 

2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop 

Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 

42 inches (750 by 1067 mm). 

3. Submit Shop Drawings in the following format: 

a. PDF electronic file. 

b. Three opaque copies of each submittal. Architect will retain two copies; remainder 

will be returned. 

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these 

characteristics with other elements and for a comparison of these characteristics between 

submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 

in one submittal package. 

2. Identification: Attach label on unexposed side of Samples that includes the following: 
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a. Generic description of Sample. 

b. Product name and name of manufacturer. 

c. Sample source. 

d. Number and title of applicable Specification Section. 

e. Specification paragraph number and generic name of each item. 

3. For projects where electronic submittals are required, provide corresponding electronic 

submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 

identification information for record. 

4. Disposition: Maintain sets of approved Samples at Project site, available for quality-

control comparisons throughout the course of construction activity. Sample sets may be 

used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections. Such Samples must be in an undamaged condition at time 

of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor. 

5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples: Submit one full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 

manufacturer's product line. Architect] will return submittal with options selected. 

6. Samples for Verification: Submit full-size units or Samples of size indicated, prepared 

from same material to be used for the Work, cured and finished in manner specified, and 

physically identical with material or product proposed for use, and that show full range of 

color and texture variations expected. Samples include, but are not limited to, the 

following: partial sections of manufactured or fabricated components; small cuts or 

containers of materials; complete units of repetitively used materials; swatches showing 

color, texture, and pattern; color range sets; and components used for independent testing 

and inspection. 

a. Number of Samples: Submit three sets of Samples. Architect will retain two 

Sample sets; remainder will be returned. 

1) Submit a single Sample where assembly details, workmanship, fabrication 

techniques, connections, operation, and other similar characteristics are to 

be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets of 

paired units that show approximate limits of variations. 

E. Product Schedule: As required in individual Specification Sections, prepare a written summary 

indicating types of products required for the Work and their intended location. Include the 

following information in tabular form: 

1. Type of product. Include unique identifier for each product indicated in the Contract 

Documents or assigned by Contractor if none is indicated. 
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2. Manufacturer and product name, and model number if applicable. 

3. Number and name of room or space. 

4. Location within room or space. 

5. Submit product schedule in the following format: 

a. PDF electronic file. 

b. Three paper copies of product schedule or list unless otherwise indicated. Architect 

will return two copies. 

F. Coordination Drawing Submittals: Comply with requirements specified in Section 013100 

"Project Management and Coordination." 

G. Contractor's Construction Schedule: Comply with requirements specified in Section 013200 

"Construction Progress Documentation." 

H. Application for Payment and Schedule of Values: Comply with requirements specified in 

Section 012900 "Payment Procedures." 

I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with 

requirements specified in Section 014000 "Quality Requirements." 

J. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified 

in Section 017700 "Closeout Procedures." 

K. Qualification Data: Prepare written information that demonstrates capabilities and experience of 

firm or person. Include lists of completed projects with project names and addresses, contact 

information of architects and owners, and other information specified. 

L. Welding Certificates: Prepare written certification that welding procedures and personnel 

comply with requirements in the Contract Documents. Submit record of Welding Procedure 

Specification and Procedure Qualification Record on AWS forms. Include names of firms and 

personnel certified. 

M. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that 

Installer complies with requirements in the Contract Documents and, where required, is 

authorized by manufacturer for this specific Project. 

N. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying 

that manufacturer complies with requirements in the Contract Documents. Include evidence of 

manufacturing experience where required. 

O. Product Certificates: Submit written statements on manufacturer's letterhead certifying that 

product complies with requirements in the Contract Documents. 

P. Material Certificates: Submit written statements on manufacturer's letterhead certifying that 

material complies with requirements in the Contract Documents. 

Q. Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's 

standard form, indicating and interpreting test results of material for compliance with 

requirements in the Contract Documents. 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

SUBMITTAL PROCEDURES 013300 - 10 

R. Product Test Reports: Submit written reports indicating that current product produced by 

manufacturer complies with requirements in the Contract Documents. Base reports on 

evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 

on comprehensive tests performed by a qualified testing agency. 

S. Research Reports: Submit written evidence, from a model code organization acceptable to 

authorities having jurisdiction, that product complies with building code in effect for Project. 

Include the following information: 

1. Name of evaluation organization. 

2. Date of evaluation. 

3. Time period when report is in effect. 

4. Product and manufacturers' names. 

5. Description of product. 

6. Test procedures and results. 

7. Limitations of use. 

T. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of tests performed before installation 

of product, for compliance with performance requirements in the Contract Documents. 

U. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of compatibility tests performed 

before installation of product. Include written recommendations for primers and substrate 

preparation needed for adhesion. 

V. Field Test Reports: Submit written reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final location, 

for compliance with requirements in the Contract Documents. 

W. Design Data: Prepare and submit written and graphic information, including, but not limited to, 

performance and design criteria, list of applicable codes and regulations, and calculations. 

Include list of assumptions and other performance and design criteria and a summary of loads. 

Include load diagrams if applicable. Provide name and version of software, if any, used for 

calculations. Include page numbers. 

2.2 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria: Where professional design services or certifications by a 

design professional are specifically required of Contractor by the Contract Documents, provide 

products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 

a written request for additional information to Architect. 

B. Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other 

required submittals, submit digitally signed PDF electronic file and three paper copies of 

certificate, signed and sealed by the responsible design professional, for each product and 

system specifically assigned to Contractor to be designed or certified by a design professional. 
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1. Indicate that products and systems comply with performance and design criteria in the 

Contract Documents. Include list of codes, loads, and other factors used in performing 

these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals: Review each submittal and check for coordination with 

other Work of the Contract and for compliance with the Contract Documents. Note corrections 

and field dimensions. Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals: See requirements in Section 017700 

"Closeout Procedures." 

C. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name 

and location, submittal number, Specification Section title and number, name of reviewer, date 

of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 

and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. Action Submittals: Architect] will review each submittal, make marks to indicate corrections or 

revisions required, and return it. Architect will stamp each submittal with an action stamp and 

will mark stamp appropriately to indicate action. 

B. Informational Submittals: Architect will review each submittal and will not return it, or will 

return it if it does not comply with requirements. Architect will forward each submittal to 

appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 

submittals has received prior approval from Architect. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 

for resubmittal without review. 

E. Submittals not required by the Contract Documents may be returned by the Architect without 

action. 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 

control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 

indicated. These services do not relieve Contractor of responsibility for compliance with the 

Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 

are specified in the Sections that specify those activities. Requirements in those Sections 

may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-

assurance and -control procedures that facilitate compliance with the Contract Document 

requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 

by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 

this Section. 

4. Specific test and inspection requirements are not specified in this Section. 

1.3 DEFINITIONS 

A. Quality-Assurance Services: Activities, actions, and procedures performed before and during 

execution of the Work to guard against defects and deficiencies and substantiate that proposed 

construction will comply with requirements. 

B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 

execution of the Work to evaluate that actual products incorporated into the Work and 

completed construction comply with requirements. Services do not include contract 

enforcement activities performed by Architect. 

C. Preconstruction Testing: Tests and inspections performed specifically for Project before 

products and materials are incorporated into the Work, to verify performance or compliance 

with specified criteria. 

D. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 

agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 

establish product performance and compliance with specified requirements. 
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E. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., 

plant, mill, factory, or shop. 

F. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation 

of the Work and for completed Work. 

G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 

laboratory shall mean the same as testing agency. 

H. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 

employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 

including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 

certain construction activities be performed by accredited or unionized individuals, or 

that requirements specified apply exclusively to specific trade(s). 

I. Experienced: When used with an entity or individual, "experienced" means having successfully 

completed a minimum of five previous projects similar in nature, size, and extent to this Project; 

being familiar with special requirements indicated; and having complied with requirements of 

authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. Referenced Standards: If compliance with two or more standards is specified and the standards 

establish different or conflicting requirements for minimum quantities or quality levels, comply 

with the most stringent requirement. Refer conflicting requirements that are different, but 

apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be 

the minimum provided or performed. The actual installation may comply exactly with the 

minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. 

To comply with these requirements, indicated numeric values are minimum or maximum, as 

appropriate, for the context of requirements. Refer uncertainties to Architect for a decision 

before proceeding. 

1.5 ACTION SUBMITTALS 

A. Shop Drawings: For integrated exterior mockups, provide plans, sections, and elevations, 

indicating materials and size of mockup construction. 

1. Indicate manufacturer and model number of individual components. 

2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions. 

1.6 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and 

responsibilities. 
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B. Qualification Data : For Contractor's quality-control personnel. 

C. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, 

submit copy of written statement of responsibility sent to authorities having jurisdiction before 

starting work on the following systems: 

1. Seismic-force-resisting system, designated seismic system, or component listed in the 

designated seismic system quality-assurance plan prepared by Architect. 

2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-

resisting system quality-assurance plan prepared by Architect. 

D. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 

demonstrate their capabilities and experience. Include proof of qualifications in the form of a 

recent report on the inspection of the testing agency by a recognized authority. 

E. Schedule of Tests and Inspections: Prepare in tabular form and include the following: 

1. Specification Section number and title. 

2. Entity responsible for performing tests and inspections. 

3. Description of test and inspection. 

4. Identification of applicable standards. 

5. Identification of test and inspection methods. 

6. Number of tests and inspections required. 

7. Time schedule or time span for tests and inspections. 

8. Requirements for obtaining samples. 

9. Unique characteristics of each quality-control service. 

1.7 CONTRACTOR'S QUALITY-CONTROL PLAN 

A. Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to Proceed, 

and not less than five days prior to preconstruction conference. Submit in format acceptable to 

Architect. Identify personnel, procedures, controls, instructions, tests, records, and forms to be 

used to carry out Contractor's quality-assurance and quality-control responsibilities. Coordinate 

with Contractor's construction schedule. 

B. Submittal Procedure: Describe procedures for ensuring compliance with requirements through 

review and management of submittal process. Indicate qualifications of personnel responsible 

for submittal review. 

C. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work 

requiring testing or inspection, including the following: 

1. Contractor-performed tests and inspections including subcontractor-performed tests and 

inspections. Include required tests and inspections and Contractor-elected tests and 

inspections. 

2. Special inspections required by authorities having jurisdiction and indicated on the 

"Statement of Special Inspections." 

3. Owner-performed tests and inspections indicated in the Contract Documents. 
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D. Continuous Inspection of Workmanship: Describe process for continuous inspection during 

construction to identify and correct deficiencies in workmanship in addition to testing and 

inspection specified. Indicate types of corrective actions to be required to bring work into 

compliance with standards of workmanship established by Contract requirements and approved 

mockups. 

E. Monitoring and Documentation: Maintain testing and inspection reports including log of 

approved and rejected results. Include work Architect has indicated as nonconforming or 

defective. Indicate corrective actions taken to bring nonconforming work into compliance with 

requirements. Comply with requirements of authorities having jurisdiction. 

1.8 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 

Sections. Include the following: 

1. Date of issue. 

2. Project title and number. 

3. Name, address, and telephone number of testing agency. 

4. Dates and locations of samples and tests or inspections. 

5. Names of individuals making tests and inspections. 

6. Description of the Work and test and inspection method. 

7. Identification of product and Specification Section. 

8. Complete test or inspection data. 

9. Test and inspection results and an interpretation of test results. 

10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 

11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 

12. Name and signature of laboratory inspector. 

13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Technical Representative's Field Reports: Prepare written information 

documenting manufacturer's technical representative's tests and inspections specified in other 

Sections. Include the following: 

1. Name, address, and telephone number of technical representative making report. 

2. Statement on condition of substrates and their acceptability for installation of product. 

3. Statement that products at Project site comply with requirements. 

4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 

5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 

6. Statement whether conditions, products, and installation will affect warranty. 

7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports: Prepare written information documenting 

manufacturer's factory-authorized service representative's tests and inspections specified in 

other Sections. Include the following: 
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1. Name, address, and telephone number of factory-authorized service representative 

making report. 

2. Statement that equipment complies with requirements. 

3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 

4. Statement whether conditions, products, and installation will affect warranty. 

5. Other required items indicated in individual Specification Sections. 

D. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, 

certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 

payments, judgments, correspondence, records, and similar documents, established for 

compliance with standards and regulations bearing on performance of the Work. 

1.9 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this article establish the minimum qualification levels 

required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar 

to those indicated for this Project and with a record of successful in-service performance, as 

well as sufficient production capacity to produce required units. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated 

for this Project and with a record of successful in-service performance, as well as sufficient 

production capacity to produce required units. 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling 

work similar in material, design, and extent to that indicated for this Project, whose work has 

resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to 

practice in jurisdiction where Project is located and who is experienced in providing 

engineering services of the kind indicated. Engineering services are defined as those performed 

for installations of the system, assembly, or product that are similar in material, design, and 

extent to those indicated for this Project. 

F. Specialists: Certain Specification Sections require that specific construction activities shall be 

performed by entities who are recognized experts in those operations. Specialists shall satisfy 

qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 

specialists. 

G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the 

experience and capability to conduct testing and inspecting indicated, as documented according 

to ASTM E 329; and with additional qualifications specified in individual Sections; and, where 

required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7. 
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2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program. 

H. Manufacturer's Technical Representative Qualifications: An authorized representative of 

manufacturer who is trained and approved by manufacturer to observe and inspect installation 

of manufacturer's products that are similar in material, design, and extent to those indicated for 

this Project. 

I. Factory-Authorized Service Representative Qualifications: An authorized representative of 

manufacturer who is trained and approved by manufacturer to inspect installation of 

manufacturer's products that are similar in material, design, and extent to those indicated for this 

Project. 

J. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing 

for compliance with specified requirements for performance and test methods, comply with the 

following: 

1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and construction. 

b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work. 

c. Provide sizes and configurations of test assemblies, mockups, and laboratory 

mockups to adequately demonstrate capability of products to comply with 

performance requirements. 

d. Build site-assembled test assemblies and mockups using installers who will 

perform same tasks for Project. 

e. Build laboratory mockups at testing facility using personnel, products, and 

methods of construction indicated for the completed Work. 

f. When testing is complete, remove test specimens, assemblies, and mockups; do 

not reuse products on Project. 

2. Testing Agency Responsibilities: Submit a certified written report of each test, 

inspection, and similar quality-assurance service to Architect, with copy to Contractor. 

Interpret tests and inspections and state in each report whether tested and inspected work 

complies with or deviates from the Contract Documents. 

1.10 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 

Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 

agencies engaged and a description of types of testing and inspecting they are engaged to 

perform. 

2. Payment for these services will be made from testing and inspecting allowances, as 

authorized by Change Orders. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work 

that failed to comply with the Contract Documents will be charged to Contractor. 
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B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 

Contractor's responsibility. Perform additional quality-control activities required to verify that 

the Work complies with requirements, whether specified or not. 

1. Unless otherwise indicated, provide quality-control services specified and those required 

by authorities having jurisdiction. Perform quality-control services required of Contractor 

by authorities having jurisdiction, whether specified or not. 

2. Where services are indicated as Contractor's responsibility, engage a qualified testing 

agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 

writing by Owner. 

3. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspecting will be performed. 

4. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 

5. Testing and inspecting requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 

6. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, including 

service connections. Report results in writing as specified in Section 013300 "Submittal 

Procedures." 

D. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical 

representative to observe and inspect the Work. Manufacturer's technical representative's 

services include participation in preinstallation conferences, examination of substrates and 

conditions, verification of materials, observation of Installer activities, inspection of completed 

portions of the Work, and submittal of written reports. 

E. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 

responsibility, provide quality-control services, including retesting and reinspecting, for 

construction that replaced Work that failed to comply with the Contract Documents. 

F. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 

duties. Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 

Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 

are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 

or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 
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G. Associated Services: Cooperate with agencies performing required tests, inspections, and 

similar quality-control services, and provide reasonable auxiliary services as requested. Notify 

agency sufficiently in advance of operations to permit assignment of personnel. Provide the 

following: 

1. Access to the Work. 

2. Incidental labor and facilities necessary to facilitate tests and inspections. 

3. Adequate quantities of representative samples of materials that require testing and 

inspecting. Assist agency in obtaining samples. 

4. Facilities for storage and field curing of test samples. 

5. Delivery of samples to testing agencies. 

6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 

7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and 

-control services with a minimum of delay and to avoid necessity of removing and replacing 

construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

I. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-

control services required by the Contract Documents. Coordinate and submit concurrently with 

Contractor's construction schedule. Update as the Work progresses. 

1. Distribution: Distribute schedule to Owner, Architect testing agencies, and each party 

involved in performance of portions of the Work where tests and inspections are required. 

1.11 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections: Engage a qualified testing agency to conduct special tests and 

inspections required by authorities having jurisdiction as the responsibility of Owner, and as 

follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 

and reviews the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed 

in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 

service to Architect with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, 

which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 

work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

QUALITY REQUIREMENTS 014000 - 9 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Architect. 

4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and 

inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes. Restore patched areas 

and extend restoration into adjoining areas with durable seams that are as invisible as 

possible. Comply with the Contract Document requirements for cutting and patching in 

Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General: Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, 

and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 

Conditions of the Contract. 

C. "Directed": A command or instruction by Architect. Other terms including "requested," 

"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated": Requirements expressed by graphic representations or in written form on 

Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," 

"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 

jurisdiction, and rules, conventions, and agreements within the construction industry that control 

performance of the Work. 

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 

installation, and similar operations. 

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 

dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide": Furnish and install, complete and ready for the intended use. 

I. "Project Site": Space available for performing construction activities. The extent of Project site 

is shown on Drawings and may or may not be identical with the description of the land on 

which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards: Unless the Contract Documents include more stringent 

requirements, applicable construction industry standards have the same force and effect as if 

bound or copied directly into the Contract Documents to the extent referenced. Such standards 

are made a part of the Contract Documents by reference. 
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B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless 

otherwise indicated. 

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with 

industry standards applicable to its construction activity. Copies of applicable standards are not 

bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 

copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 

"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' 

"National Trade & Professional Associations of the United States." 

B. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities in the following list. 

This information is subject to change and is believed to be accurate as of the date of the 

Contract Documents. 

1. AABC - Associated Air Balance Council; www.aabc.com. 

2. AAMA - American Architectural Manufacturers Association; www.aamanet.org. 

3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org. 

4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org. 

5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org. 

6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org. 

7. ABMA - American Boiler Manufacturers Association; www.abma.com. 

8. ACI - American Concrete Institute; (Formerly: ACI International); www.abma.com. 

9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org. 

10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org. 

11. AF&PA - American Forest & Paper Association; www.afandpa.org. 

12. AGA - American Gas Association; www.aga.org. 

13. AHAM - Association of Home Appliance Manufacturers; www.aham.org. 

14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org. 

15. AI - Asphalt Institute; www.asphaltinstitute.org. 

16. AIA - American Institute of Architects (The); www.aia.org. 

17. AISC - American Institute of Steel Construction; www.aisc.org. 

18. AISI - American Iron and Steel Institute; www.steel.org. 

19. AITC - American Institute of Timber Construction; www.aitc-glulam.org. 

20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org. 

21. ANSI - American National Standards Institute; www.ansi.org. 

22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com. 

23. APA - APA - The Engineered Wood Association; www.apawood.org. 

24. APA - Architectural Precast Association; www.archprecast.org. 

25. API - American Petroleum Institute; www.api.org. 

26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI). 

27. ARI - American Refrigeration Institute; (See AHRI). 
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28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org. 

29. ASCE - American Society of Civil Engineers; www.asce.org. 

30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE). 

31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; 

www.ashrae.org. 

32. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org. 

33. ASSE - American Society of Safety Engineers (The); www.asse.org. 

34. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org. 

35. ASTM - ASTM International; www.astm.org. 

36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org. 

37. AWEA - American Wind Energy Association; www.awea.org. 

38. AWI - Architectural Woodwork Institute; www.awinet.org. 

39. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

www.awmac.com. 

40. AWPA - American Wood Protection Association; www.awpa.com. 

41. AWS - American Welding Society; www.aws.org. 

42. AWWA - American Water Works Association; www.awwa.org. 

43. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com. 

44. BIA - Brick Industry Association (The); www.gobrick.com. 

45. BICSI - BICSI, Inc.; www.bicsi.org. 

46. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.org. 

47. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org. 

48. BWF - Badminton World Federation; (Formerly: International Badminton Federation); 

www.bissc.org. 

49. CDA - Copper Development Association; www.copper.org. 

50. CEA - Canadian Electricity Association; www.electricity.ca. 

51. CEA - Consumer Electronics Association; www.ce.org. 

52. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com. 

53. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org. 

54. CGA - Compressed Gas Association; www.cganet.com. 

55. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org. 

56. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org. 

57. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org. 

58. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org. 

59. CPA - Composite Panel Association; www.pbmdf.com. 

60. CRI - Carpet and Rug Institute (The); www.carpet-rug.org. 

61. CRRC - Cool Roof Rating Council; www.coolroofs.org. 

62. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org. 

63. CSA - Canadian Standards Association; www.csa.ca. 

64. CSA - CSA International; (Formerly: IAS - International Approval Services); www.csa-

international.org. 

65. CSI - Construction Specifications Institute (The); www.csinet.org. 

66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org. 

67. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org. 

68. CWC - Composite Wood Council; (See CPA). 

69. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com. 

70. DHI - Door and Hardware Institute; www.dhi.org. 

71. ECA - Electronic Components Association; (See ECIA). 
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72. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA). 

73. ECIA - Electronic Components Industry Association; www.eciaonline.org. 

74. EIA - Electronic Industries Alliance; (See TIA). 

75. EIMA - EIFS Industry Members Association; www.eima.com. 

76. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org. 

77. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org. 

78. ESTA - Entertainment Services and Technology Association; (See PLASA). 

79. EVO - Efficiency Valuation Organization; www.evo-world.org. 

80. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org. 

81. FIBA - Federation Internationale de Basketball; (The International Basketball 

Federation); www.fiba.com. 

82. FIVB - Federation Internationale de Volleyball; (The International Volleyball 

Federation); www.fivb.org. 

83. FM Approvals - FM Approvals LLC; www.fmglobal.com. 

84. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com. 

85. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; 

www.floridaroof.com. 

86. FSA - Fluid Sealing Association; www.fluidsealing.com. 

87. FSC - Forest Stewardship Council U.S.; www.fscus.org. 

88. GA - Gypsum Association; www.gypsum.org. 

89. GANA - Glass Association of North America; www.glasswebsite.com. 

90. GS - Green Seal; www.greenseal.org. 

91. HI - Hydraulic Institute; www.pumps.org. 

92. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI). 

93. HMMA - Hollow Metal Manufacturers Association; (See NAAMM). 

94. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org. 

95. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com. 

96. IAPSC - International Association of Professional Security Consultants; www.iapsc.org. 

97. IAS - International Accreditation Service; www.iasonline.org. 

98. IAS - International Approval Services; (See CSA). 

99. ICBO - International Conference of Building Officials; (See ICC). 

100. ICC - International Code Council; www.iccsafe.org. 

101. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net. 

102. ICPA - International Cast Polymer Alliance; www.icpa-hq.org. 

103. ICRI - International Concrete Repair Institute, Inc.; www.icri.org. 

104. IEC - International Electrotechnical Commission; www.iec.ch. 

105. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org. 

106. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of 

North America); www.ies.org. 

107. IESNA - Illuminating Engineering Society of North America; (See IES). 

108. IEST - Institute of Environmental Sciences and Technology; www.iest.org. 

109. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org. 

110. IGSHPA - International Ground Source Heat Pump Association; 

www.igshpa.okstate.edu. 

111. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com. 

112. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com. 

113. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, 

and Automation Society); www.isa.org. 

114. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA). 
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115. ISFA - International Surface Fabricators Association; (Formerly: International Solid 

Surface Fabricators Association); www.isfanow.org. 

116. ISO - International Organization for Standardization; www.iso.org. 

117. ISSFA - International Solid Surface Fabricators Association; (See ISFA). 

118. ITU - International Telecommunication Union; www.itu.int/home. 

119. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org. 

120. LMA - Laminating Materials Association; (See CPA). 

121. LPI - Lightning Protection Institute; www.lightning.org. 

122. MBMA - Metal Building Manufacturers Association; www.mbma.com. 

123. MCA - Metal Construction Association; www.metalconstruction.org. 

124. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org. 

125. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org. 

126. MHIA - Material Handling Industry of America; www.mhia.org. 

127. MIA - Marble Institute of America; www.marble-institute.com. 

128. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com. 

129. MPI - Master Painters Institute; www.paintinfo.com. 

130. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org. 

131. NAAMM - National Association of Architectural Metal Manufacturers; 

www.naamm.org. 

132. NACE - NACE International; (National Association of Corrosion Engineers 

International); www.nace.org. 

133. NADCA - National Air Duct Cleaners Association; www.nadca.com. 

134. NAIMA - North American Insulation Manufacturers Association; www.naima.org. 

135. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com. 

136. NBI - New Buildings Institute; www.newbuildings.org. 

137. NCAA - National Collegiate Athletic Association (The); www.ncaa.org. 

138. NCMA - National Concrete Masonry Association; www.ncma.org. 

139. NEBB - National Environmental Balancing Bureau; www.nebb.org. 

140. NECA - National Electrical Contractors Association; www.necanet.org. 

141. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org. 

142. NEMA - National Electrical Manufacturers Association; www.nema.org. 

143. NETA - InterNational Electrical Testing Association; www.netaworld.org. 

144. NFHS - National Federation of State High School Associations; www.nfhs.org. 

145. NFPA - National Fire Protection Association; www.nfpa.org. 

146. NFPA - NFPA International; (See NFPA). 

147. NFRC - National Fenestration Rating Council; www.nfrc.org. 

148. NHLA - National Hardwood Lumber Association; www.nhla.com. 

149. NLGA - National Lumber Grades Authority; www.nlga.org. 

150. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA). 

151. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org. 

152. NRCA - National Roofing Contractors Association; www.nrca.net. 

153. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org. 

154. NSF - NSF International; www.nsf.org. 

155. NSPE - National Society of Professional Engineers; www.nspe.org. 

156. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org. 

157. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com. 

158. NWFA - National Wood Flooring Association; www.nwfa.org. 

159. PCI - Precast/Prestressed Concrete Institute; www.pci.org. 

160. PDI - Plumbing & Drainage Institute; www.pdionline.org. 
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161. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology 

Association); www.plasa.org. 

162. RCSC - Research Council on Structural Connections; www.boltcouncil.org. 

163. RFCI - Resilient Floor Covering Institute; www.rfci.com. 

164. RIS - Redwood Inspection Service; www.redwoodinspection.com. 

165. SAE - SAE International; www.sae.org. 

166. SCTE - Society of Cable Telecommunications Engineers; www.scte.org. 

167. SDI - Steel Deck Institute; www.sdi.org. 

168. SDI - Steel Door Institute; www.steeldoor.org. 

169. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com. 

170. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE). 

171. SIA - Security Industry Association; www.siaonline.org. 

172. SJI - Steel Joist Institute; www.steeljoist.org. 

173. SMA - Screen Manufacturers Association; www.smainfo.org. 

174. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org. 

175. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org. 

176. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org. 

177. SPIB - Southern Pine Inspection Bureau; www.spib.org. 

178. SPRI - Single Ply Roofing Industry; www.spri.org. 

179. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org. 

180. SSINA - Specialty Steel Industry of North America; www.ssina.com. 

181. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org. 

182. STI - Steel Tank Institute; www.steeltank.com. 

183. SWI - Steel Window Institute; www.steelwindows.com. 

184. SWPA - Submersible Wastewater Pump Association; www.swpa.org. 

185. TCA - Tilt-Up Concrete Association; www.tilt-up.org. 

186. TCNA - Tile Council of North America, Inc.; www.tileusa.com. 

187. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org. 

188. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA - 

Telecommunications Industry Association/Electronic Industries Alliance); 

www.tiaonline.org. 

189. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See 

TIA). 

190. TMS - The Masonry Society; www.masonrysociety.org. 

191. TPI - Truss Plate Institute; www.tpinst.org. 

192. TPI - Turfgrass Producers International; www.turfgrasssod.org. 

193. TRI - Tile Roofing Institute; www.tileroofing.org. 

194. UL - Underwriters Laboratories Inc.; www.ul.com. 

195. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org. 

196. USAV - USA Volleyball; www.usavolleyball.org. 

197. USGBC - U.S. Green Building Council; www.usgbc.org. 

198. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org. 

199. WASTEC - Waste Equipment Technology Association; www.wastec.org. 

200. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org. 

201. WCMA - Window Covering Manufacturers Association; www.wcmanet.org. 

202. WDMA - Window & Door Manufacturers Association; www.wdma.com. 

203. WI - Woodwork Institute; www.wicnet.org. 

204. WSRCA - Western States Roofing Contractors Association; www.wsrca.com. 

205. WWPA - Western Wood Products Association; www.wwpa.org. 
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C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract 

Documents, they shall mean the recognized name of the entities in the following list. This 

information is believed to be accurate as of the date of the Contract Documents. 

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de. 

2. IAPMO - International Association of Plumbing and Mechanical Officials; 

www.iapmo.org. 

3. ICC - International Code Council; www.iccsafe.org. 

4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org. 

D. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the entities in the following 

list. Information is subject to change and is up to date as of the date of the Contract Documents. 

1. COE - Army Corps of Engineers; www.usace.army.mil. 

2. CPSC - Consumer Product Safety Commission; www.cpsc.gov. 

3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov. 

4. DOD - Department of Defense; www.quicksearch.dla.mil. 

5. DOE - Department of Energy; www.energy.gov. 

6. EPA - Environmental Protection Agency; www.epa.gov. 

7. FAA - Federal Aviation Administration; www.faa.gov. 

8. FG - Federal Government Publications; www.gpo.gov. 

9. GSA - General Services Administration; www.gsa.gov. 

10. HUD - Department of Housing and Urban Development; www.hud.gov. 

11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; www.eetd.lbl.gov. 

12. OSHA - Occupational Safety & Health Administration; www.osha.gov. 

13. SD - Department of State; www.state.gov. 

14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; The National Academies; www.trb.org. 

15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov. 

16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov. 

17. USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice; 

www.ojp.usdoj.gov. 

18. USP - U.S. Pharmacopeial Convention; www.usp.org. 

19. USPS - United States Postal Service; www.usps.com. 

E. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the standards and 

regulations in the following list. This information is subject to change and is believed to be 

accurate as of the date of the Contract Documents. 

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 

www.gpo.gov/fdsys. 

2. DOD - Department of Defense; Military Specifications and Standards; Available from 

DLA Document Services; www.quicksearch.dla.mil. 

3. DSCC - Defense Supply Center Columbus; (See FS). 

4. FED-STD - Federal Standard; (See FS). 
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5. FS - Federal Specification; Available from DLA Document Services; 

www.quicksearch.dla.mil. 

a. Available from Defense Standardization Program; www.dsp.dla.mil. 

b. Available from General Services Administration; www.gsa.gov. 

c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org/ccb. 

6. MILSPEC - Military Specification and Standards; (See DOD). 

7. USAB - United States Access Board; www.access-board.gov. 

8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB). 

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the entities in the following 

list. This information is subject to change and is believed to be accurate as of the date of the 

Contract Documents. 

1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic and 

Appliance Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov. 

2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 

Energy Code; www.calregs.com. 

3. CDHS; California Department of Health Services; (See CDPH). 

4. CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-

iaq.org. 

5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov. 

6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov. 

7. TFS; Texas A&M Forest Service; Sustainable Forestry and Economic Development; 

www.txforestservice.tamu.edu. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 

protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

1.3 USE CHARGES 

A. General: Installation and removal of and use charges for temporary facilities shall be included in 

the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and 

facilities without cost, including, but not limited to, Architect, occupants of Project, testing 

agencies, and authorities having jurisdiction. 

B. Water and Sewer Service from Existing System: Water from Owner's existing water system is 

available for use without metering and without payment of use charges. Use of Owner's existing 

toilet facilities will be permitted, as long as facilities are cleaned and maintained in a condition 

acceptable to Owner. Provide connections and extensions of services as required for 

construction operations. 

C. Electric Power Service from Existing System: Electric power from Owner's existing system is 

available for use without metering and without payment of use charges. Provide connections 

and extensions of services as required for construction operations. 

1.4 INFORMATIONAL SUBMITTALS 

A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for 

construction personnel. 

B. Moisture-Protection Plan: Describe procedures and controls for protecting materials and 

construction from water absorption and damage. 

1. Describe delivery, handling, and storage provisions for materials subject to water 

absorption or water damage. 
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TEMPORARY FACILITIES AND CONTROLS 015000 - 2 

2. Indicate procedures for discarding water-damaged materials, protocols for mitigating 

water intrusion into completed Work, and replacing water-damaged Work. 

1.5 QUALITY ASSURANCE 

A. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 

temporary utility before use. Obtain required certifications and permits. 

B. Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural & 

Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines, State of 

Delaware Architectural Accessibility Standards and ICC/ANSI A117.1. 

1.6 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 

responsibility for operation, maintenance, and protection of each permanent service during its 

use as a construction facility before Owner's acceptance, regardless of previously assigned 

responsibilities. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Chain-Link Fencing: Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, galvanized-steel, 

chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel pipe posts; 

minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull 

posts. 

B. Portable Chain-Link Fencing: Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, 

galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel 

pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner 

and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails. Provide concrete or 

galvanized-steel bases for supporting posts. 

2.2 TEMPORARY FACILITIES 

A. Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature 

controls, and foundations adequate for normal loading. 

B. Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to accommodate 

materials and equipment for construction operations. 

1. Store combustible materials apart from building. 
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2.3 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 

locations and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 

with performance of the Work. Relocate and modify facilities as required by progress of the 

Work. 

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary." 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 

are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. Water Service: Connect to Owner's existing water service facilities. Clean and maintain water 

service facilities in a condition acceptable to Owner. At Substantial Completion, restore these 

facilities to condition existing before initial use. 

B. Sanitary Facilities: Use of Owner's existing toilet facilities will be permitted, as long as facilities 

are cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, 

restore these facilities to condition existing before initial use. 

C. Heating: Provide temporary heating required by construction activities for curing or drying of 

completed installations or for protecting installed construction from adverse effects of low 

temperatures or high humidity. Select equipment that will not have a harmful effect on 

completed installations or elements being installed. 

D. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering 

occupied areas. 

E. Electric Power Service: Connect to Owner's existing electric power service. Maintain equipment 

in a condition acceptable to Owner. 

F. Lighting: Provide temporary lighting with local switching that provides adequate illumination 

for construction operations, observations, inspections, and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection requirements 

without operating entire system. 

2. Install lighting for Project identification sign. 
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3.3 SUPPORT FACILITIES INSTALLATION 

A. General: Comply with the following: 

1. Provide construction for temporary offices, shops, and sheds located within construction 

area or within 30 feet (9 m) of building lines that is noncombustible according to 

ASTM E 136. Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 

Remove before Substantial Completion. Personnel remaining after Substantial 

Completion will be permitted to use permanent facilities, under conditions acceptable to 

Owner. 

B. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 

2. Maintain access for fire-fighting equipment and access to fire hydrants. 

C. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

D. Waste Disposal Facilities: Comply with requirements specified in Section 017419 

"Construction Waste Management and Disposal." 

E. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 

equipment" and not temporary facilities. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 

other improvements at Project site and on adjacent properties, except those indicated to be 

removed or altered. Repair damage to existing facilities. 

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 

construction as required to comply with environmental regulations and that minimize possible 

air, waterway, and subsoil contamination or pollution or other undesirable effects. 

1. Comply with work restrictions specified in Section 011000 "Summary." 

C. Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure 

fence in a manner that will prevent people and animals from easily entering site except by 

entrance gates. 

1. Extent of Fence: As required to enclose entire Project site or portion determined 

sufficient to accommodate construction operations. 

2. Maintain security by limiting number of keys and restricting distribution to authorized 

personnel. 

D. Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of 

construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and 

similar violations of security. Lock entrances at end of each work day. N
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E. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

F. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 

as required by authorities having jurisdiction. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 

abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 

results and to avoid possibility of damage. 

C. Termination and Removal: Remove each temporary facility when need for its service has ended, 

when it has been replaced by authorized use of a permanent facility, or no later than Substantial 

Completion. Complete or, if necessary, restore permanent construction that may have been 

delayed because of interference with temporary facility. Repair damaged Work, clean exposed 

surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor. 

Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 

construction period. Comply with final cleaning requirements specified in 

Section 017700 "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 

Project; product delivery, storage, and handling; manufacturers' standard warranties on 

products; special warranties; and comparable products. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for requests for substitutions. 

2. Section 014200 "References" for applicable industry standards for products specified. 

1.3 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or 

taken from previously purchased stock. The term "product" includes the terms "material," 

"equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 

model number or other designation shown or listed in manufacturer's published product 

literature, that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 

facility. Products salvaged or recycled from other projects are not considered new 

products. 

3. Comparable Product: Product that is demonstrated and approved through submittal 

process to have the indicated qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics that equal or 

exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a specific manufacturer's 

product is named and accompanied by the words "basis-of-design product," including make or 

model number or other designation, to establish the significant qualities related to type, 

function, dimension, in-service performance, physical properties, appearance, and other 

characteristics for purposes of evaluating comparable products of additional manufacturers 

named in the specification. 
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1.4 ACTION SUBMITTALS 

A. Comparable Product Requests: Submit request for consideration of each comparable product. 

Identify product or fabrication or installation method to be replaced. Include Specification 

Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 

Products" Article. 

2. Architect's Action: If necessary, Architect will request additional information or 

documentation for evaluation within one week of receipt of a comparable product 

request. Architect will notify Contractor of approval or rejection of proposed comparable 

product request within 15 days of receipt of request, or seven days of receipt of additional 

information or documentation, whichever is later. 

a. Form of Approval: As specified in Section 013300 "Submittal Procedures." 

b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 

"Submittal Procedures." Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more 

products for use on Project, select product compatible with products previously selected, even if 

previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 

compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 

products, Architect will determine which products shall be used. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 

instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 

losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 

handling, storing, unpacking, protecting, and installing. 
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4. Inspect products on delivery to determine compliance with the Contract Documents and 

to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 

7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces. Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 

warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 

product warranties do not relieve Contractor of obligations under requirements of the Contract 

Documents. 

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a 

particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to provide 

specific rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 

identification, ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 

properly executed. 

2. Specified Form: When specified forms are included with the Specifications, prepare a 

written document using indicated form properly executed. 

3. See other Sections for specific content requirements and particular requirements for 

submitting special warranties. 

C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, are 

undamaged and, unless otherwise indicated, are new at time of installation. 
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1. Provide products complete with accessories, trim, finish, fasteners, and other items 

needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 

specified, provide standard products of types that have been produced and used 

successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 

requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 

selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 

establish salient characteristics of products. 

6. Or Equal: For products specified by name and accompanied by the term "or equal," or "or 

approved equal," or "or approved," comply with requirements in "Comparable Products" 

Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 

1. Product: Where Specifications name a single manufacturer and product, provide the 

named product that complies with requirements. Comparable products or substitutions for 

Contractor's convenience will not be considered. 

2. Manufacturer/Source: Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with requirements. 

Comparable products or substitutions for Contractor's convenience will not be 

considered. 

3. Products: 

a. Restricted List: Where Specifications include a list of names of both manufacturers 

and products, provide one of the products listed that complies with requirements. 

Comparable products or substitutions for Contractor's convenience will be 

considered. 

b. Nonrestricted List: Where Specifications include a list of names of both available 

manufacturers and products, provide one of the products listed, or an unnamed 

product, that complies with requirements. Comply with requirements in 

"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 

a. Restricted List: Where Specifications include a list of manufacturers' names, 

provide a product by one of the manufacturers listed that complies with 

requirements. Comparable products or substitutions for Contractor's convenience 

will be considered. 

b. Nonrestricted List: Where Specifications include a list of available manufacturers, 

provide a product by one of the manufacturers listed, or a product by an unnamed 

manufacturer, that complies with requirements. Comply with requirements in 

"Comparable Products" Article for consideration of an unnamed manufacturer's 

product. 

5. Basis-of-Design Product: Where Specifications name a product, or refer to a product 

indicated on Drawings, and include a list of manufacturers, provide the specified or 

indicated product or a comparable product by one of the other named manufacturers. 

Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
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that are based on the product named. Comply with requirements in "Comparable 

Products" Article for consideration of an unnamed product by one of the other named 

manufacturers. 

C. Visual Matching Specification: Where Specifications require "match Architect's sample", 

provide a product that complies with requirements and matches Architect's sample. Architect's 

decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 

specified requirements, comply with requirements in Section 012500 "Substitution 

Procedures" for proposal of product. 

D. Visual Selection Specification: Where Specifications include the phrase "as selected by 

Architect from manufacturer's full range" or similar phrase, select a product that complies with 

requirements. Architect will select color, gloss, pattern, density, or texture from manufacturer's 

product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration: Architect will consider Contractor's request for comparable 

product when the following conditions are satisfied. If the following conditions are not satisfied, 

Architect may return requests without action, except to record noncompliance with these 

requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 

that it is consistent with the Contract Documents and will produce the indicated results, 

and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 

Specifications. Significant qualities include attributes such as performance, weight, size, 

durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 

4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 

5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 

Work including, but not limited to, the following: 

1. Construction layout. 

2. Field engineering and surveying. 

3. Installation of the Work. 

4. Cutting and patching. 

5. Progress cleaning. 

6. Protection of installed construction. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 

2. Section 013300 "Submittal Procedures" for submitting surveys. 

3. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 

levels, and final cleaning. 

4. Section 024119 "Selective Demolition" for demolition and removal of selected portions 

of the building. 

1.3 DEFINITIONS 

A. Cutting: Removal of in-place construction necessary to permit installation or performance of 

other work. 

B. Patching: Fitting and repair work required to restore construction to original conditions after 

installation of other work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Certificates: Submit certificate signed by land surveyor certifying that location and elevation of 

improvements comply with requirements. 

B. Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to the time 

cutting and patching will be performed. Include the following information: 
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1. Extent: Describe reason for and extent of each occurrence of cutting and patching. 

2. Changes to In-Place Construction: Describe anticipated results. Include changes to 

structural elements and operating components as well as changes in building appearance 

and other significant visual elements. 

3. Products: List products to be used for patching and firms or entities that will perform 

patching work. 

4. Dates: Indicate when cutting and patching will be performed. 

5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting 

and patching procedures will disturb or affect. List services and systems that will be 

relocated and those that will be temporarily out of service. Indicate length of time 

permanent services and systems will be disrupted. 

a. Include description of provisions for temporary services and systems during 

interruption of permanent services and systems. 

C. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept 

hazardous materials, for hazardous waste disposal. 

D. Certified Surveys: Submit two copies signed by land surveyor. 

1.5 QUALITY ASSURANCE 

A. Land Surveyor Qualifications: A professional land surveyor who is legally qualified to practice 

in jurisdiction where Project is located and who is experienced in providing land-surveying 

services of the kind indicated. 

B. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 

construction elements. 

1. Structural Elements: When cutting and patching structural elements, notify Architect of 

locations and details of cutting and await directions from Architect before proceeding. 

Shore, brace, and support structural elements during cutting and patching. Do not cut and 

patch structural elements in a manner that could change their load-carrying capacity or 

increase deflection 

2. Visual Elements: Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching. Do not cut and patch exposed construction in a manner 

that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 

replace construction that has been cut and patched in a visually unsatisfactory manner. 

C. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved 

in cutting and patching, including mechanical and electrical trades. Review areas of potential 

interference and conflict. Coordinate procedures and resolve potential conflicts before 

proceeding. 

D. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 

recommendations and instructions for installation of products and equipment. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 

1. For projects requiring compliance with sustainable design and construction practices and 

procedures, use products for patching that comply with sustainable design requirements. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 

surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 

possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will provide a match acceptable to Architect for the visual and functional performance of 

in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions: The existence and location of underground and other utilities and 

construction indicated as existing are not guaranteed. Before beginning sitework, investigate 

and verify the existence and location of underground utilities, and other construction affecting 

the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 

sanitary sewer, storm sewer, and water-service piping; underground electrical services, 

and other utilities. 

2. Furnish location data for work related to Project that must be performed by public 

utilities serving Project site. 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 

Work, examine substrates, areas, and conditions, with Installer or Applicator present where 

indicated, for compliance with requirements for installation tolerances and other conditions 

affecting performance. Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 

connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 

to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers. 

C. Written Report: Where a written report listing conditions detrimental to performance of the 

Work is required by other Sections, include the following: 

1. Description of the Work. 

2. List of detrimental conditions, including substrates. N
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3. List of unacceptable installation tolerances. 

4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 

with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or 

relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 

located in or affected by construction. Coordinate with authorities having jurisdiction. 

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 

measurements before installing each product. Where portions of the Work are indicated to fit to 

other construction, verify dimensions of other construction by field measurements before 

fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 

Work. 

C. Space Requirements: Verify space requirements and dimensions of items shown 

diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 

clarification of the Contract Documents caused by differing field conditions outside the control 

of Contractor, submit a request for information to Architect according to requirements in 

Section 013100 "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification: Before proceeding to lay out the Work, verify layout information shown on 

Drawings, in relation to the property survey and existing benchmarks. If discrepancies are 

discovered, notify Architect promptly. 

B. General: Engage a land surveyor to lay out the Work using accepted surveying practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 

construction and elsewhere as needed to locate each element of Project. 

2. Establish limits on use of Project site. 

3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain 

required dimensions. 

4. Inform installers of lines and levels to which they must comply. 

5. Check the location, level and plumb, of every major element as the Work progresses. 

6. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances. 

7. Close site surveys with an error of closure equal to or less than the standard established 

by authorities having jurisdiction. 

C. Site Improvements: Locate and lay out site improvements, including pavements, grading, fill 

and topsoil placement, utility slopes, and rim and invert elevations. 
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D. Record Log: Maintain a log of layout control work. Record deviations from required lines and 

levels. Include beginning and ending dates and times of surveys, weather conditions, name and 

duty of each survey party member, and types of instruments and tapes used. Make the log 

available for reference by Architect. 

3.4 FIELD ENGINEERING 

A. Identification: Owner will identify existing benchmarks, control points, and property corners. 

B. Reference Points: Locate existing permanent benchmarks, control points, and similar reference 

points before beginning the Work. Preserve and protect permanent benchmarks and control 

points during construction operations. 

1. Do not change or relocate existing benchmarks or control points without prior written 

approval of Architect. Report lost or destroyed permanent benchmarks or control points 

promptly. Report the need to relocate permanent benchmarks or control points to 

Architect before proceeding. 

2. Replace lost or destroyed permanent benchmarks and control points promptly. Base 

replacements on the original survey control points. 

C. Benchmarks: Establish and maintain a minimum of two permanent benchmarks on 

Project site, referenced to data established by survey control points. Comply with authorities 

having jurisdiction for type and size of benchmark. 

1. Record benchmark locations, with horizontal and vertical data, on Project Record 

Documents. 

2. Where the actual location or elevation of layout points cannot be marked, provide 

temporary reference points sufficient to locate the Work. 

3. Remove temporary reference points when no longer needed. Restore marked construction 

to its original condition. 

D. Certified Survey: On completion of foundation walls, major site improvements, and other work 

requiring field-engineering services, prepare a certified survey showing dimensions, locations, 

angles, and elevations of construction and sitework. 

3.5 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 

elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 

2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 

applications indicated. 
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C. Install products at the time and under conditions that will ensure the best possible results. 

Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 

loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 

items on site and placement in permanent locations. 

F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels. 

G. Templates: Obtain and distribute to the parties involved templates for work specified to be 

factory prepared and field installed. Check Shop Drawings of other work to confirm that 

adequate provisions are made for locating and installing products to comply with indicated 

requirements. 

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size 

and number to securely anchor each component in place, accurately located and aligned with 

other portions of the Work. Where size and type of attachments are not indicated, verify size 

and type required for load conditions. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at 

heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 

integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 

Project site in time for installation. 

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 

arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 

J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered 

hazardous. 

3.6 CUTTING AND PATCHING 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. 

Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 

original condition. 

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 

during installation or cutting and patching operations, by methods and with materials so as not 

to void existing warranties. 

C. Temporary Support: Provide temporary support of work to be cut. 
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D. Protection: Protect in-place construction during cutting and patching to prevent damage. 

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations. 

E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free 

passage to adjoining areas is unavoidable, coordinate cutting and patching according to 

requirements in Section 011000 "Summary." 

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 

are required to be removed, relocated, or abandoned, bypass such services/systems before 

cutting to minimize interruption to occupied areas. 

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 

operations, including excavation, using methods least likely to damage elements retained or 

adjoining construction. If possible, review proposed procedures with original Installer; comply 

with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping. Cut holes and slots neatly to minimum size required, and with 

minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 

4. Excavating and Backfilling: Comply with requirements in applicable Sections where 

required by cutting and patching operations. 

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 

entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 

following performance of other work. Patch with durable seams that are as invisible as 

practicable. Provide materials and comply with installation requirements specified in other 

Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 

demonstrate physical integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 

into retained adjoining construction in a manner that will minimize evidence of patching 

and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials. 

b. Restore damaged pipe covering to its original condition. 

3. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 

weathertight condition and ensures thermal and moisture integrity of building enclosure. 

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 

mortar, oils, putty, and similar materials from adjacent finished surfaces. 
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3.7 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 

requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 

containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 

are working concurrently. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 

proper execution of the Work. 

1. Remove liquid spills promptly. 

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 

instructions of manufacturer or fabricator of product installed, using only cleaning materials 

specifically recommended. If specific cleaning materials are not recommended, use cleaning 

materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 

freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 

down sewers or into waterways. Comply with waste disposal requirements in Section 017419 

"Construction Waste Management and Disposal." 

H. During handling and installation, clean and protect construction in progress and adjoining 

materials already in place. Apply protective covering where required to ensure protection from 

damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 

the remainder of the construction period. Adjust and lubricate operable components to ensure 

operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to assure that no part of the construction, 

completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious 

exposure during the construction period. 
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3.8 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation. Remove 

malfunctioning units, replace with new units, and retest. 

B. Adjust equipment for proper operation. Adjust operating components for proper operation 

without binding. 

C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. 

Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 

"Quality Requirements." 

3.9 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 

or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

EXECUTION 017300 - 10 

 

 

 

 

 

 

 

(PAGE INTENTIONALLY LEFT BLANK) 

 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC1002000466 

 

CONSTRUCTION WASTE MANAGEMENT 017419 - 1 

 

CONSTRUCTION WASTE MANAGEMENT  

 
PART 1 – GENERAL  
 
 1.1 SUMMARY  
 

 A. Section includes: Administrative and procedural requirements for construction waste 
management activities.  

 
 1.2 DEFINITIONS  
 

 A. Construction, Demolition, and Land clearing (CDL) Waste: Includes all non-hazardous 
solid wastes resulting from construction, remodeling, alterations, repair, demolition and land 
clearing. Includes material that is recycled, reused, salvaged or disposed as garbage.  

 
 B. Salvage: Recovery of materials for on-site reuse, sale or donation to a third party.  

 
 C. Reuse: Making use of a material without altering its form. Materials can be reused on-site 

or reused on other projects off-site. Examples include, but are not limited to the following: 
Crushing or grinding of concrete for use as sub-base material. Chipping of land clearing 
debris for use as mulch.  

 
 D. Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the 

purpose of using the material in the manufacture of a new product.  
 

 E. Source-Separated CDL Recycling: The process of separating recyclable materials in 
separate containers as they are generated on the job-site. The separated materials are 
hauled directly to a recycling facility or transfer station.  

 
 F. Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one 

container on-site. The container is taken to a material recovery facility where materials are 
separated for recycling.  

 
 G. Approved Recycling Facility: Any of the following:  

 
 1. A facility that can legally accept CDL waste materials for the purpose of processing the 

materials into an altered form for the manufacture of a new product.  
 

 2. Material Recovery Facility: A general term used to describe a waste-sorting facility. 
Mechanical, hand-separation, or a combination of both procedures, are used to recover 
recyclable materials.  

 
 1.3 SUBMITTALS  
 

 A. Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 
days of date established for the Notice to Proceed.  

 
 B. Contractor shall provide Waste Management Report: Concurrent with each Application for 

Payment, submit 3 copies of report.  
 

1.4 PERFORMANCE REQUIREMENTS  

 A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a 
combination of the following activities:  
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 1. Salvage  
 2. Reuse  
 3. Source-Separated CDL Recycling  
 4. Co-mingled CDL Recycling  

 
 B. CDL waste materials that can be salvaged, reused or recycled include, but are not limited 

to, the following:  
 

 1. Acoustical ceiling tiles  
 2. Asphalt  
 3. Asphalt shingles  
 4. Cardboard packaging  
 5. Carpet and carpet pad  
 6. Concrete  
 7. Drywall  
 8. Fluorescent lights and ballasts  
 9. Land clearing debris (vegetation, stumpage, dirt)  
 10. Metals  
 11. Paint (through hazardous waste outlets)  
 12. Wood  
 13. Plastic film (sheeting, shrink wrap, packaging)  
 14. Window glass  
 15. Wood  
 16. Field office waste, including office paper, aluminum cans, glass, plastic, and office 

cardboard.  
 
 1.4 QUALITY ASSURANCE  
 

 A. Waste Management Coordinator Qualifications: Experienced firm, with a record of 
successful waste management coordination of projects with similar requirements, that 
employs a LEED Accredited Professional, certified by the USGBC as waste management 
coordinator.  

 
 B. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 

program.  
 

 C. Regulatory Requirements: Conduct construction waste management activities in 
accordance with hauling and disposal regulations of all authorities having jurisdiction and all 
other applicable laws and ordinances.  

 
 D. Preconstruction Conference: Schedule and conduct meeting at Project site prior to 

construction activities.  
 

 1. Attendees: Inform the following individuals, whose presence is required, of date and 
time of meeting.  

 
 a. Owner  
 b. Architect  
 c. Contractor's superintendent  
 d. Major subcontractors  
 e. Waste Management Coordinator  
 f. Other concerned parties  

 
 2. Agenda Items: Review methods and procedures related to waste management 

including, but not limited to, the following:  
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 a. Review and discuss waste management plan including responsibilities of Waste 

Management Coordinator.  
 b. Review requirements for documenting quantities of each type of waste and its 

disposition.  
 c. Review and finalize procedures for materials separation and verify availability of 

containers and bins needed to avoid delays.  
 d. Review procedures for periodic waste collection and transportation to recycling 

and disposal facilities.  
 e. Review waste management requirements for each trade.  

 
 3. Minutes: Record discussion. Distribute meeting minutes to all participants.  

 
Note: If there is a Project Architect, they will perform this role.  
 

 1.5 WASTE MANAGEMENT PLAN – Contactor shall develop and document the following:  
 

 A. Develop a plan to meet the requirements listed in this section at a minimum. Plan shall 
consist of waste identification, waste reduction plan and cost/revenue analysis. Distinguish 
between demolition and construction waste. Indicate quantities by weight throughout the 
plan.  

 
 B. Indicate anticipated types and quantities of demolition, site-cleaning and construction 

waste generated by the project. List all assumptions made for the quantities estimates.  
 

 C. List each type of waste and whether it will be salvaged, recycled, or disposed of in an 
landfill. The plan should included the following information:  

 
 1. Types and estimated quantities, by weight, of CDL waste expected to be generated 

during demolition and construction.  
 

 2. Proposed methods for CDL waste salvage, reuse, recycling and disposal during 
demolition including, but not limited to, one or more of the following:  

 
 a. Contracting with a deconstruction specialist to salvage materials generated,  
 b. Selective salvage as part of demolition contractor’s work,  
 c. Reuse of materials on-site or sale or donation to a third party.  

 
 3. Proposed methods for salvage, reuse, recycling and disposal during construction 

including, but not limited to, one or more of the following:  
 

 a. Requiring subcontractors to take their CDL waste to a recycling facility;  
 b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved 

recycling or material recovery facility;  
 c. Processing and reusing materials on-site;  
 d. Self-hauling to a recycling or material recovery facility.  

 
 4. Name of recycling or material recovery facility receiving the CDL wastes.  

 
 5. Handling and Transportation Procedures: Include method that will be used for 

separating recyclable waste including sizes of containers, container labeling, and 
designated location on project site where materials separation will be located.  
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 D. Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no waste 
management plan and net additional cost or net savings resulting from implementing waste 
management plan. Include the following:  

 
 1. Total quantity of waste.  
 2. Estimated cost of disposal (cost per unit). Include hauling and tipping fees and cost of 

collection containers for each type of waste.  
 3. Total cost of disposal (with no waste management).  
 4. Revenue from salvaged materials.  
 5. Revenue from recycled materials.  
 6. Savings in hauling and tipping fees by donating materials.  
 7. Savings in hauling and tipping fees that are avoided.  
 8. Handling and transportation costs. Including cost of collection containers for each type 

of waste.  
 9. Net additional cost or net savings from waste management plan.  

 
PART 2 - PRODUCTS (Not Used)  
 
PART 3 – EXECUTION  
 
3.1 CONSTRUCTION WASTE MANAGEMENT, GENERAL  
 

 A. Provide containers for CDL waste that is to be recycled clearly labeled as such with a list 
of acceptable and unacceptable materials. The list of acceptable materials must be the same 
as the materials recycled at the receiving material recovery facility or recycling processor.  

 
 B. The collection containers for recyclable CDL waste must contain no more than 10% non-

recyclable material, by volume.  
 

 C. Provide containers for CDL waste that is disposed in a landfill clearly labeled as such.  
 

 D. Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts.  
 

 E. To the greatest extent possible, include in material purchasing agreements a waste 
reduction provision requesting that materials and equipment be delivered in packaging made 
of recyclable material, that they reduce the amount of packaging, that packaging be taken 
back for reuse or recycling, and to take back all unused product. Insure that subcontractors 
require the same provisions in their purchase agreements.  

 
 F. Conduct regular visual inspections of dumpsters and recycling bins to remove 

contaminants.  
 
3.2 SOURCE SEPARATION  
 

 A. General: Contractor shall separate recyclable materials from CDL waste to the maximum 
extent possible.  

 
Separate recyclable materials by type.  
 1. Provide containers, clearly labeled, by type of separated materials or provide other 

storage method for managing recyclable materials until they are removed from Project 
site.  

 2. Stockpile processed materials on-site without intermixing with other materials. Place, 
grade, and shape stockpiles to drain surface water and to minimize pest attraction. Cover 
to prevent windblown dust.\  
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 3. Stockpile materials away from demolition area. Do not store within drip line of 
remaining trees.  

 4. Store components off the ground and protect from weather.  
 
3.3 CO-MINGLED RECYCLING  
 

 A. General: Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL 
waste recycling container.  

 
REMOVAL OF CONSTRUCTION WASTE MATERIALS  
 

 A. Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste 
to accumulate on-site.  

 
 B. Transport CDL waste materials off Owner's property and legally dispose of them.  

 
 C. Burning of CDL waste is not permitted.  

 
END OF SECTION  
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WASTE MANAGEMENT PROGRESS REPORT  
MATERIAL 

CATEGORY  
DISPOSED IN MUNICIPAL SOLID 

WASTE LANDFILL  
DIVERTED FROM LANDFILL BY 

RECYCLING, SALVAGE OR REUSE  

Recycled  Salvaged  Reused  

 
1. Acoustical Ceiling Tiles  

 
2. Asphalt  

 
3. Asphalt Shingles  

 
4. Cardboard Packaging  

 
5. Carpet and Carpet Pad  

 
6. Concrete  

 
7. Drywall  

 
8. Fluorescent Lights and Ballasts  

 
9. Land Clearing Debris (vegetation, stumpage, dirt)  

 
10. Metals  

 
11. Paint (through hazardous waste outlets)  

 
12. Wood  

 
13. Plastic Film (sheeting, shrink wrap, packaging)  

 
14. Window Glass  

 
15. Field Office Waste (office paper, aluminum cans, glass, plastic, and coffee cardboard)  

 
16. Other (insert description)  

 
17. Other (insert description)  

Total (In Weight)  (TOTAL OF ALL ABOVE VALUES – IN WEIGHT)  

Percentage of  
Waste Diverted  

(TOTAL WASTE DIVIDED BY TOTAL DIVERTED)  
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WASTE MANAGEMENT PROGRESS REPORT 

MATERIAL CATEGORY DISPOSED IN 

MUNICIPAL SOLID 

WASTE LANDFILL 

DIVERTED FROM LANDFILL BY RECYCLING, SALVAGE 

OR REUSE 

  Recycled Salvaged Reused 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 

but not limited to, the following: 

1. Substantial Completion procedures. 

2. Final completion procedures. 

3. Warranties. 

4. Final cleaning. 

5. Repair of the Work. 

B. Related Requirements: 

1. Section 013233 "Photographic Documentation" for submitting final completion 

construction photographic documentation. 

2. Section 017300 "Execution" for progress cleaning of Project site. 

3. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

4. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 

1.3 ACTION SUBMITTALS 

A. Product Data: For cleaning agents. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at Final Completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

C. Field Report: For pest control inspection. 
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1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in 

other Sections. 

1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 

corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 

the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion. List items below 

that are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 

permitting Owner unrestricted use of the Work and access to services and utilities. 

Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 

record documents, operation and maintenance manuals, final completion construction 

photographic documentation, damage or settlement surveys, property surveys, and similar 

final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 

workmanship bonds, maintenance service agreements, final certifications, and similar 

documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 

spare parts, extra materials, and similar items, and deliver to location designated by 

Architect. Label with manufacturer's name and model number where applicable. 

a. Schedule of Maintenance Material Items: Prepare and submit schedule of 

maintenance material submittal items, including name and quantity of each item 

and name and number of related Specification Section. Obtain Architect's signature 

for receipt of submittals. 

5. Submit test/adjust/balance records. 

6. Submit sustainable design submittals not previously submitted. 

7. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion. List items below 

that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 

personnel of changeover in security provisions. 

3. Complete startup and testing of systems and equipment. 

4. Perform preventive maintenance on equipment used prior to Substantial Completion. 

5. Advise Owner of changeover in heat and other utilities. 
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6. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 

7. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 

8. Complete final cleaning requirements, including touchup painting. 

9. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 

minimum of 10 days prior to date the work will be completed and ready for final inspection and 

tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of 

unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 

inspection or will notify Contractor of items, either on Contractor's list or additional items 

identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.7 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining final 

completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 

Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 

Completion inspection list of items to be completed or corrected (punch list), endorsed 

and dated by Architect. Certified copy of the list shall state that each item has been 

completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 

complying with insurance requirements. 

4. Submit pest-control final inspection report. 

B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 

10 days prior to date the work will be completed and ready for final inspection and tests. On 

receipt of request, Architect will either proceed with inspection or notify Contractor of 

unfulfilled requirements. Architect will prepare a final Certificate for Payment after inspection 

or will notify Contractor of construction that must be completed or corrected before certificate 

will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if 

necessary, areas disturbed by Contractor that are outside the limits of construction. 
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1. Organize list of spaces in sequential order. 

2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 

b. Date. 

c. Name of Architect. 

d. Name of Contractor. 

e. Page number. 

4. Submit list of incomplete items in the following format: 

a. MS Excel electronic file. Architect will return annotated file. 

1.9 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 

the Work where commencement of warranties other than date of Substantial Completion is 

indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Partial Occupancy: Submit properly executed warranties within 15 days of completion of 

designated portions of the Work that are completed and occupied or used by Owner during 

construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of Project 

Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 

thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 

(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark 

tab to identify the product or installation. Provide a typed description of the product or 

installation, including the name of the product and the name, address, and telephone 

number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 

"WARRANTIES," Project name, and name of Contractor. 

4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty 

and bond submittal package into a single indexed electronic PDF file with links enabling 

navigation to each item. Provide bookmarked table of contents at beginning of document. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 

fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous 

to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 

applicable, use products that comply with the California Code of Regulations maximum 

allowable VOC levels. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply 

with local laws and ordinances and Federal and local environmental and antipollution 

regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 

surface or unit to condition expected in an average commercial building cleaning and 

maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and other 

foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 

foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 

surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 

Project site. 

e. Remove snow and ice to provide safe access to building. 

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances. Avoid disturbing natural 

weathering of exterior surfaces. Restore reflective surfaces to their original 

condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Clean transparent materials, including mirrors and glass in doors and windows. 

Remove glazing compounds and other noticeable, vision-obscuring materials. 

Polish mirrors and glass, taking care not to scratch surfaces. 

i. Remove labels that are not permanent. 

j. Leave Project clean and ready for occupancy. 
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C. Pest Control: Comply with pest control requirements in Section 015000 "Temporary Facilities 

and Controls." Prepare written report. 

D. Construction Waste Disposal: Comply with waste disposal requirements in Section 017419 

"Construction Waste Management and Disposal." 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 

Substantial Completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing defective 

parts, refinishing damaged surfaces, touching up with matching materials, and properly 

adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 

provide replacements. Remove and replace operating components that cannot be repaired. 

Restore damaged construction and permanent facilities used during construction to specified 

condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 

damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 

Replace finishes and surfaces that that already show evidence of repair or restoration. 

a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates. Remove paint applied to required labels and 

identification. 

3. Replace parts subject to operating conditions during construction that may impede 

operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 

noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 

new fixtures. 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation and 

maintenance manuals, including the following: 

1. Operation and maintenance documentation directory. 

2. Product maintenance manuals. 

B. Related Requirements: 

1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation 

and maintenance manuals. 

1.3 DEFINITIONS 

A. System: An organized collection of parts, equipment, or subsystems united by regular 

interaction. 

B. Subsystem: A portion of a system with characteristics similar to a system. 

1.4 CLOSEOUT SUBMITTALS 

A. Manual Content: Operations and maintenance manual content is specified in individual 

Specification Sections to be reviewed at the time of Section submittals. Submit reviewed 

manual content formatted and organized as required by this Section. 

1. Architect will comment on whether content of operations and maintenance submittals are 

acceptable. 

2. Where applicable, clarify and update reviewed manual content to correspond to revisions 

and field conditions. 

B. Format: Submit operations and maintenance manuals in the following format: 

1. PDF electronic file. Assemble each manual into a composite electronically indexed file. 

Submit on digital media acceptable to Architect. 
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a. Name each indexed document file in composite electronic index with applicable 

item name. Include a complete electronically linked operation and maintenance 

directory. 

b. Enable inserted reviewer comments on draft submittals. 

2. Three paper copies. Include a complete operation and maintenance directory. Enclose 

title pages and directories in clear plastic sleeves. Architect will return two copies. 

C. Initial Manual Submittal: Submit draft copy of each manual at least 30 days before commencing 

demonstration and training. Architect will comment on whether general scope and content of 

manual are acceptable. 

D. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for 

Substantial Completion and at least 15 days before commencing demonstration and training. 

Architect will return copy with comments. 

1. Correct or revise each manual to comply with Architect's comments. Submit copies of 

each corrected manual within 15 days of receipt of comments and prior to commencing 

demonstration and training. 

PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Directory: Prepare a single, comprehensive directory of emergency, operation, and maintenance 

data and materials, listing items and their location to facilitate ready access to desired 

information. Include a section in the directory for each of the following: 

1. List of documents. 

2. List of equipment. 

3. Table of contents. 

B. List of Equipment: List equipment for each system, organized alphabetically by system. For 

pieces of equipment not part of system, list alphabetically in separate list. 

C. Tables of Contents: Include a table of contents for each emergency, operation, and maintenance 

manual. 

2.2 PRODUCT MAINTENANCE MANUALS 

A. Content: Organize manual into a separate section for each product, material, and finish. Include 

source information, product information, maintenance procedures, repair materials and sources, 

and warranties and bonds, as described below. 

B. Source Information: List each product included in manual, identified by product name and 

arranged to match manual's table of contents. For each product, list name, address, and 

telephone number of Installer or supplier and maintenance service agent, and cross-reference 

Specification Section number and title in Project Manual and drawing or schedule designation 

or identifier where applicable. N
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C. Product Information: Include the following, as applicable: 

1. Product name and model number. 

2. Manufacturer's name. 

3. Color, pattern, and texture. 

4. Material and chemical composition. 

5. Reordering information for specially manufactured products. 

D. Maintenance Procedures: Include manufacturer's written recommendations and the following: 

1. Inspection procedures. 

2. Types of cleaning agents to be used and methods of cleaning. 

3. List of cleaning agents and methods of cleaning detrimental to product. 

4. Schedule for routine cleaning and maintenance. 

5. Repair instructions. 

E. Repair Materials and Sources: Include lists of materials and local sources of materials and 

related services. 

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 

conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and 

maintenance of each product, material, and finish incorporated into the Work. 

B. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance 

data indicating operation and maintenance of each system, subsystem, and piece of equipment 

not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare information 

for each system, subsystem, and piece of equipment not part of a system. 

2. Prepare a separate manual for each system and subsystem, in the form of an instructional 

manual for use by Owner's operating personnel. 

C. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only 

sheets pertinent to product or component installed. Mark each sheet to identify each product or 

component incorporated into the Work. If data include more than one item in a tabular format, 

identify each item using appropriate references from the Contract Documents. Identify data 

applicable to the Work and delete references to information not applicable. 

1. Prepare supplementary text if manufacturers' standard printed data are not available and 

where the information is necessary for proper operation and maintenance of equipment or 

systems. 
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D. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the 

relationship of component parts of equipment and systems and to illustrate control sequence and 

flow diagrams. Coordinate these drawings with information contained in record Drawings to 

ensure correct illustration of completed installation. 

1. Do not use original project record documents as part of operation and maintenance 

manuals. 

2. Comply with requirements of newly prepared record Drawings in Section 017839 

"Project Record Documents." 

E. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and 

maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 

including the following: 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

4. Miscellaneous record submittals. 

B. Related Requirements: 

1. Section 017300 "Execution" for final property survey. 

2. Section 017700 "Closeout Procedures" for general closeout procedures. 

3. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings: Comply with the following: 

1. Number of Copies: Submit one set(s) of marked-up record prints. 

2. Number of Copies: Submit copies of record Drawings as follows: 

a. Initial Submittal: 

1) Submit PDF electronic files of scanned record prints and one of file prints. 

2) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 

1) Submit PDF electronic files of scanned record prints and three set(s) of 

prints. 

2) Print each drawing, whether or not changes and additional information were 

recorded. 

c. Final Submittal: 
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1) Submit PDF electronic files of scanned record prints and one set(s) of prints. 

2) Plot each drawing file, whether or not changes and additional information 

were recorded. 

B. Record Specifications: Submit annotated PDF electronic files of Project's Specifications, 

including addenda and contract modifications. 

C. Record Product Data: Submit annotated PDF electronic files and directories of each submittal. 

1. Where record Product Data are required as part of operation and maintenance manuals, 

submit duplicate marked-up Product Data as a component of manual. 

D. Miscellaneous Record Submittals: See other Specification Sections for miscellaneous record-

keeping requirements and submittals in connection with various construction activities. Submit 

annotated PDF electronic files and directories of each submittal. 

E. Reports: Submit written report weekly indicating items incorporated into project record 

documents concurrent with progress of the Work, including revisions, concealed conditions, 

field changes, product selections, and other notations incorporated. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop 

Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation: Mark record prints to show the actual installation where installation varies 

from that shown originally. Require individual or entity who obtained record data, 

whether individual or entity is Installer, subcontractor, or similar entity, to provide 

information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 

c. Record data as soon as possible after obtaining it. 

d. Record and check the markup before enclosing concealed installations. 

e. Cross-reference record prints to corresponding archive photographic 

documentation. 

2. Content: Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 

b. Revisions to details shown on Drawings. 

c. Depths of foundations below first floor. 

d. Locations and depths of underground utilities. 

e. Revisions to routing of piping and conduits. 

f. Revisions to electrical circuitry. 

g. Actual equipment locations. 
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h. Duct size and routing. 

i. Locations of concealed internal utilities. 

j. Changes made by Change Order or Construction Change Directive. 

k. Changes made following Architect's written orders. 

l. Details not on the original Contract Drawings. 

m. Field records for variable and concealed conditions. 

n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use 

personnel proficient at recording graphic information in production of marked-up record 

prints. 

4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish 

between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 

from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

B. Format: Identify and date each record Drawing; include the designation "PROJECT RECORD 

DRAWING" in a prominent location. 

1. Record Prints: Organize record prints and newly prepared record Drawings into 

manageable sets. Bind each set with durable paper cover sheets. Include identification on 

cover sheets. 

2. Format: Annotated PDF electronic file with comment function enabled. 

3. Identification: As follows: 

a. Project name. 

b. Date. 

c. Designation "PROJECT RECORD DRAWINGS." 

d. Name of Architect. 

e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation: Mark Specifications to indicate the actual product installation where installation 

varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 

equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 

provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been submitted in 

operation and maintenance manuals instead of submitted as record Product Data. 

5. Note related Change Orders, record Product Data, and record Drawings where applicable. 

B. Format: Submit record Specifications as annotated PDF electronic file. 
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2.3 RECORD PRODUCT DATA 

A. Preparation: Mark Product Data to indicate the actual product installation where installation 

varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 

applicable. 

B. Format: Submit record Product Data as annotated PDF electronic file. 

1. Include record Product Data directory organized by Specification Section number and 

title, electronically linked to each item of record Product Data. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 

record keeping and submittal in connection with actual performance of the Work. Bind or file 

miscellaneous records and identify each, ready for continued use and reference. 

B. Format: Submit miscellaneous record submittals as PDF electronic file. 

1. Include miscellaneous record submittals directory organized by Specification Section 

number and title, electronically linked to each item of miscellaneous record submittals. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording: Maintain one copy of each submittal during the construction period for project 

record document purposes. Post changes and revisions to project record documents as they 

occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples: Store record documents and Samples in the 

field office apart from the Contract Documents used for construction. Do not use project record 

documents for construction purposes. Maintain record documents in good order and in a clean, 

dry, legible condition, protected from deterioration and loss. Provide access to project record 

documents for Architect's reference during normal working hours. 

END OF SECTION 017839 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 

B. Related Requirements: 

1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy 

requirements, and phasing requirements. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 

to be salvaged or reinstalled. 

B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, 

and deliver to Owner ready for reuse. 

C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, 

prepare for reuse, and reinstall where indicated. 

D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 

indicated to be salvaged or reinstalled. 

E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 

methods and equipment to prevent damage to the item and surfaces; disposing of items unless 

indicated to be salvaged or reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 

and their contents, commemorative plaques and tablets, and other items of interest or value to 

Owner that may be uncovered during demolition remain the property of Owner. 
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1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 PREINSTALLATION MEETINGS 

A. Predemolition Conference: Conduct conference at Project site. 

1. Inspect and discuss condition of construction to be selectively demolished. 

2. Review structural load limitations of existing structure. 

3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 

delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 

by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For refrigerant recovery technician. 

B. Engineering Survey: Submit engineering survey of condition of building. 

C. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 

proposed for protecting individuals and property, for environmental protection, for dust 

control and , for noise control. Indicate proposed locations and construction of barriers. 

D. Schedule of Selective Demolition Activities: Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and ending 

dates for each activity. Ensure Owner's building manager's and other tenants' on-site 

operations are uninterrupted. 

2. Interruption of utility services. Indicate how long utility services will be interrupted. 

3. Coordination for shutoff, capping, and continuation of utility services. 

4. Use of elevator and stairs. 

5. Coordination of Owner's continuing occupancy of portions of existing building and of 

Owner's partial occupancy of completed Work. 

E. Predemolition Photographs or Video: Show existing conditions of adjoining construction, 

including finish surfaces, that might be misconstrued as damage caused by demolition 

operations. Comply with Section 013233 "Photographic Documentation." Submit before Work 

begins. 

F. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for 

recovering refrigerant, stating that all refrigerant that was present was recovered and that 

recovery was performed according to EPA regulations. Include name and address of technician 

and date refrigerant was recovered. 

G. Warranties: Documentation indicating that existing warranties are still in effect after completion 

of selective demolition. 
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1.7 CLOSEOUT SUBMITTALS 

A. Inventory: Submit a list of items that have been removed and salvaged. 

1.8 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification 

program. 

1.9 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 

Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 

far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 

with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 

Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 

2. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 

contract. 

E. Historic Areas: Demolition and hauling equipment and other materials shall be of sizes that 

clear surfaces within historic spaces, areas, rooms, and openings, including temporary 

protection, by 12 inches (300 mm) or more. 

F. Storage or sale of removed items or materials on-site is not permitted. 

G. Utility Service: Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

1.10 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 

during selective demolition, by methods and with materials and using approved contractors so 

as not to void existing warranties. Notify warrantor before proceeding. 

B. Notify warrantor on completion of selective demolition, and obtain documentation verifying 

that existing system has been inspected and warranty remains in effect. Submit documentation 

at Project closeout. 
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1.11 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 

beginning selective demolition. Comply with hauling and disposal regulations of authorities 

having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 

operations. 

B. Review Project Record Documents of existing construction or other existing condition and 

hazardous material information provided by Owner. Owner does not guarantee that existing 

conditions are same as those indicated in Project Record Documents. 

C. Engage a professional engineer to perform an engineering survey of condition of building to 

determine whether removing any element might result in structural deficiency or unplanned 

collapse of any portion of structure or adjacent structures during selective building demolition 

operations. 

1. Perform surveys as the Work progresses to detect hazards resulting from selective 

demolition activities. 

D. Steel Tendons: Locate tensioned steel tendons and include recommendations for de-tensioning. 

E. Verify that hazardous materials have been remediated before proceeding with building 

demolition operations. 

F. Survey of Existing Conditions: Record existing conditions by use of measured drawings, 

preconstruction photographs and templates. 

1. Comply with requirements specified in Section 013233 "Photographic Documentation." 

2. Inventory and record the condition of items to be removed and salvaged. Provide 

photographs or video of conditions that might be misconstrued as damage caused by 

salvage operations. 

3. Before selective demolition or removal of existing building elements that will be 

reproduced or duplicated in final Work, make permanent record of measurements, 

materials, and construction details required to make exact reproduction. 
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3.2 PREPARATION 

A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment 

according to 40 CFR 82 and regulations of authorities having jurisdiction. 

3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 

protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 

disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 

to be selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 

2. Arrange to shut off utilities with utility companies. 

3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 

continuity of services/systems to other parts of building. 

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC 

systems, equipment, and components indicated on Drawings to be removed. 

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 

or plug remaining piping with same or compatible piping material. 

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same 

or compatible piping material and leave in place. 

c. Equipment to Be Removed: Disconnect and cap services and remove equipment. 

d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 

make equipment operational. 

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove 

equipment and deliver to Owner. 

f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug 

remaining ducts with same or compatible ductwork material. 

g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible 

ductwork material and leave in place. 

3.4 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 

injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area and 

to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective demolition of 

existing construction on exterior surfaces and new construction, to prevent water leakage 

and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 

exposed during selective demolition operations. 
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4. Cover and protect furniture, furnishings, and equipment that have not been removed. 

5. Comply with requirements for temporary enclosures, dust control, heating, and cooling 

specified in Section 015000 "Temporary Facilities and Controls." 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 

required to preserve stability and prevent movement, settlement, or collapse of construction and 

finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 

construction being demolished. 

1. Strengthen or add new supports when required during progress of selective demolition. 

C. Remove temporary barricades and protections where hazards no longer exist. 

3.5 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within limitations of 

governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level. Complete 

selective demolition operations above each floor or tier before disturbing supporting 

members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 

cutting methods least likely to damage construction to remain or adjoining construction. 

Use hand tools or small power tools designed for sawing or grinding, not hammering and 

chopping. Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials. At 

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 

space before starting flame-cutting operations. Maintain portable fire-suppression devices 

during flame-cutting operations. 

5. Maintain fire watch during and for at least <Insert number> hours after flame-cutting 

operations. 

6. Maintain adequate ventilation when using cutting torches. 

7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 

8. Remove structural framing members and lower to ground by method suitable to avoid 

free fall and to prevent ground impact or dust generation. 

9. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 

10. Dispose of demolished items and materials promptly. Comply with requirements in 

Section 017419 "Construction Waste Management and Disposal." 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities. 

C. Work in Historic Areas: Selective demolition may be performed only in areas of Project that are 

not designated as historic. In historic spaces, areas, and rooms, or on historic surfaces, the terms 
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"demolish" or "remove" shall mean historic "removal" or "dismantling" as specified in 

Section 024296 "Historic Removal and Dismantling." 

D. Removed and Salvaged Items: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning. Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to Owner's storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

E. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 

2. Pack or crate items after cleaning and repairing. Identify contents of containers. 

3. Protect items from damage during transport and storage. 

4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 

necessary to make item functional for use indicated. 

F. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 

during selective demolition. When permitted by Architect, items may be removed to a suitable, 

protected storage location during selective demolition and cleaned and reinstalled in their 

original locations after selective demolition operations are complete. 

3.6 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Roofing: Remove no more existing roofing than what can be covered in one day by new roofing 

and so that building interior remains watertight and weathertight. See Section <Insert Section 

number and title> for new roofing requirements. 

1. Remove existing roof membrane, flashings, copings, and roof accessories. 

2. Remove existing roofing system down to substrate. 

3.7 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-

approved construction and demolition waste landfill acceptable to authorities having 

jurisdiction, and recycle or dispose of them according to Section 017419 "Construction 

Waste Management and Disposal." 

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

4. Comply with requirements specified in Section 017419 "Construction Waste 

Management and Disposal." 
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B. Burning: Do not burn demolished materials. 

3.8 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations. Return adjacent areas to condition existing before selective demolition 

operations began. 

3.9 SELECTIVE DEMOLITION SCHEDULE 

A. Remove:  

1. Existing built-up roofing system (Base Bid). 

2. Existing damaged clay tile roofing tiles. (Base Bid) 

3. Existing metal flashing, as indicated. 

B. Remove and Salvage:  

1. Existing extra clay tile roofing tiles, where existing parapet was raised.  

C. Remove and Reinstall:  

1. Existing HVAC, Plumbing and/or Electrical, as indicated on the drawings and/or as 

required to accommodate the demolition work and installation of the new roofing 

systems. Base Bid) 

2. Existing HVAC, Plumbing and/or Electrical equipment curbs, as indicated on the 

drawings and/or as required to accommodate the demolition work and installation of the 

new roofing systems. Base Bid) 

3. Existing clay tile roofing tiles, where existing parapet was raised.  

4. Existing roof hatch, as indicated on the drawings and/or as required to accommodate the 

demolition work and installation of the new roofing systems. Base Bid) 

D. Existing to Remain:  

1. Undamaged clay tiles. 

2. Undamaged flashing, where indicated. 

END OF SECTION 024119 
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SECTION 030130 - MAINTENANCE OF CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Epoxy crack injection for existing pre-cast concrete plank roof deck. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1. Review methods and procedures related to concrete maintenance including, but not 

limited to, the following: 

a. Verify concrete-maintenance specialist's personnel, equipment, and facilities 

needed to make progress and avoid delays. 

b. Materials, material application, sequencing, tolerances, and required clearances. 

c. Quality-control program. 

d. Coordination with building occupants. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, chemical composition, physical 

properties, test data, and mixing, preparation, and application instructions. 

B. Samples for Initial Selection: Cured Samples for each exposed product and for each color and 

texture. 

1. Include sets of Samples for epoxy crack-injection adhesive and capping adhesive in the 

form of injection-treated, whole, dense concrete block or brick units representative of the 

range of required adhesive colors. 

C. Samples for Verification: Cured Samples for each exposed product and for each color and 

texture specified. 
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1. Include Samples of epoxy crack-injection in the form of injection-treated, whole, dense 

concrete block or brick units representative of the range of required adhesive colors. 

1.5 INFORMATIONAL SUBMITTALS 

A. Product Test Reports: For each crack-injection adhesive, for tests performed by manufacturer 

and witnessed by a qualified testing agency. 

B. Field quality-control reports. 

C. Quality-Control Program: Submit before work begins. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications: Each crack-injection adhesive manufacturer shall employ 

factory-authorized service representatives who are available for consultation and Project-site 

inspection and on-site assistance. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Comply with manufacturer's written instructions for minimum and maximum temperature 

requirements and other conditions for storage. 

B. Store cementitious materials off the ground, under cover, and in a dry location. 

C. Store aggregates covered and in a dry location; maintain grading and other required 

characteristics and prevent contamination. 

1.8 FIELD CONDITIONS 

A. Environmental Limitations for Epoxies: Do not apply when air and substrate temperatures are 

outside limits permitted by manufacturer. During hot weather, cool epoxy components before 

mixing, store mixed products in shade, and cool unused mixed products to retard setting. Do not 

apply to wet substrates unless approved by manufacturer. 

1. Use only Class A epoxies when substrate temperatures are below or are expected to go 

below 40 deg F (5 deg C) within eight hours. 

2. Use only Class A or B epoxies when substrate temperatures are below or are expected to 

go below 60 deg F (16 deg C) within eight hours. 

3. Use only Class C epoxies when substrate temperatures are above and are expected to stay 

above 60 deg F (16 deg C) for eight hours. 

A. Cold-Weather Requirements for Cementitious Materials: Do not apply unless concrete-surface 

and air temperatures are above 40 deg F (5 deg C) and will remain so for at least 48 hours after 

completion of Work. 

B. Hot-Weather Requirements for Cementitious Materials: Protect repair work when temperature 

and humidity conditions produce excessive evaporation of water from patching materials. 
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Provide artificial shade and wind breaks, and use cooled materials as required. Do not apply to 

substrates with temperatures of 90 deg F (32 deg C) and above. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations: For repair products, obtain each color, grade, finish, type, and variety of 

product from single source and from single manufacturer with resources to provide products of 

consistent quality in appearance and physical properties. 

2.2 EPOXY CRACK-INJECTION MATERIALS 

A. Epoxy Crack-Injection Adhesive: ASTM C881/C881M, bonding system Type I free of VOCs. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not 

limited to, the following: 

a. BASF Corporation. 

b. ChemCo Systems. 

c. MAPEI Corporation. 

d. Sika Corporation. 

e. W.R. Meadows, Inc. 

2. Capping Adhesive: Product manufactured for use with crack-injection adhesive by same 

manufacturer. 

3. Color: Provide epoxy crack-injection adhesive and capping adhesive that blend with 

existing, adjacent concrete and do not stain concrete surface. 

2.3 POLYMER-SEALER MATERIALS 

A. Epoxy Polymer Sealer: Low-viscosity epoxy, penetrating sealer and crack filler recommended 

by manufacturer for penetrating and sealing cracks in exterior concrete traffic surfaces; free of 

VOCs. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to 

the following: 

a. BASF Corporation. 

b. ChemCo Systems. 

c. Sika Corporation. 

2. Color: As selected by Architect from full range of industry colors. 
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2.4 MIXES 

A. General: Mix products, in clean containers, according to manufacturer's written instructions. 

1. Do not add water, thinners, or additives unless recommended by manufacturer. 

2. When practical, use manufacturer's premeasured packages to ensure that materials are 

mixed in proper proportions. When premeasured packages are not used, measure 

ingredients using graduated measuring containers; do not estimate quantities or use 

shovel or trowel as unit of measure. 

3. Do not mix more materials than can be used within time limits recommended by 

manufacturer. Discard materials that have begun to set. 

PART 3 - EXECUTION 

3.1 CONCRETE MAINTENANCE 

A. Have concrete-maintenance work performed only by qualified concrete-maintenance specialist. 

B. Comply with manufacturers' written instructions for surface preparation and product 

application. 

3.2 EXAMINATION 

A. Notify Architect seven days in advance of dates when areas of deteriorated or delaminated 

concrete and deteriorated reinforcing bars will be located. 

B. Locate areas of deteriorated or delaminated concrete using hammer or chain-drag sounding and 

mark boundaries. Mark areas for removal by simplifying and squaring off boundaries. At 

columns and walls make boundaries level and plumb unless otherwise indicated. 

C. Pachometer Testing: Locate at least three reinforcing bars using a pachometer, and drill test 

holes to determine depth of cover. Calibrate pachometer using depth of cover measurements, 

and verify depth of cover in removal areas using pachometer. 

D. Perform surveys as the Work progresses to detect hazards resulting from concrete-maintenance 

work. 

3.3 PREPARATION 

A. Ensure that supervisory personnel are on-site and on duty when concrete maintenance work 

begins and during its progress. 

B. Protect persons, motor vehicles, surrounding surfaces of building being repaired, building site, 

plants, and surrounding buildings from harm resulting from concrete maintenance work. 

1. Comply with each product manufacturer's written instructions for protections and 

precautions. Protect against adverse effects of products and procedures on people and 

adjacent materials, components, and vegetation. 
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2. Use only proven protection methods appropriate to each area and surface being protected. 

3. Provide temporary barricades, barriers, and directional signage to exclude public from 

areas where concrete maintenance work is being performed. 

4. Erect temporary protective covers over walkways and at points of pedestrian and 

vehicular entrance and exit that must remain in service during course of concrete 

maintenance work. 

5. Contain dust and debris generated by concrete maintenance work and prevent it from 

reaching the public or adjacent surfaces. 

6. Use water-mist sprinkling and other wet methods to control dust only with adequate, 

approved procedures and equipment that ensure that such water will not create a hazard 

or adversely affect other building areas or materials. 

7. Protect floors and other surfaces along haul routes from damage, wear, and staining. 

8. Provide supplemental sound-control treatment to isolate removal and dismantling work 

from other areas of the building. 

9. Protect adjacent surfaces and equipment by covering them with heavy polyethylene film 

and waterproof masking tape or a liquid strippable masking agent. If practical, remove 

items, store, and reinstall after potentially damaging operations are complete. 

10. Neutralize and collect alkaline and acid wastes for disposal off Owner's property. 

11. Dispose of debris and runoff from operations by legal means and in a manner that 

prevents soil erosion, undermining of paving and foundations, damage to landscaping, 

and water penetration into building interiors. 

C. Acidic Surface Preparation for Sealers: Acid etch surface of concrete to produce a surface 

profile matching CSP 1 according to ICRI 310.2. Prepare surface for acid etching by 

detergent scrubbing to remove oils and films that may prevent acid penetration. 

1. Remove excess acid solution, reaction products, and debris by squeegeeing or 

vacuuming. 

2. Scrub surface with an alkaline detergent, rinse, and squeegee or vacuum. 

3. Check acidity of surface with pH test paper and continue rinsing until pH is acceptable 

according to sealer manufacturer's written instructions. 

4. When pH is acceptable according to sealer manufacturer's written instructions and 

surface is clean, vacuum dry. 

D. Nonacidic Surface Preparation for Sealers: Clean concrete to remove dirt, oils, films, and other 

materials detrimental to sealer application. 

1. Use detergent scrubbing. 

3.4 EPOXY CRACK INJECTION 

A. Clean cracks with oil-free compressed air or low-pressure water to remove loose particles. 

B. Clean areas to receive capping adhesive of oil, dirt, and other substances that would interfere 

with bond. 

C. Place injection ports as recommended by epoxy manufacturer, spacing no farther apart than 

thickness of member being injected. Seal injection ports in place with capping adhesive. 
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D. Seal cracks at exposed surfaces with a ribbon of capping adhesive at least 1/4 inch (6 mm) thick 

by 1 inch (25 mm) wider than crack. 

E. Inject cracks wider than 0.003 inch (0.075 mm) to a depth of 8 inches (200 mm). 

F. Inject epoxy adhesive, beginning at widest part of crack and working toward narrower parts. 

Inject adhesive into ports to refusal, capping adjacent ports when they extrude epoxy. Cap 

injected ports and inject through adjacent ports until crack is filled. 

G. After epoxy adhesive has set, remove injection ports and grind surfaces smooth. 

3.5 APPLICATION OF POLYMER SEALER 

A. Apply polymer sealer by brush, roller, or airless spray at manufacturer's recommended 

application rate. 

3.6 FIELD QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

B. Perform the following tests and inspections: 

1. Epoxy Crack Injection: Core-drilled samples to verify proper installation. 

a. Testing Frequency: One sample for each 100 feet (30 m) of crack injected. 

b. Where samples are taken, refill holes with epoxy mortar. 

C. Product will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

E. Manufacturers Field Service: Engage manufacturers' factory-authorized service representatives 

for consultation and Project-site inspection and to provide on-site assistance when requested by 

Architect. 

1. Have manufacturers' factory-authorized service representatives perform the following 

number of Project-site inspections to observe progress and quality of the Work, 

distributed over the period of product installation, regardless of on-site assistance 

requested by Architect: 

a. Crack-Injection-Adhesive Preparation and Installation: Two inspections. 

END OF SECTION 030130 
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SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Rooftop equipment bases and support curbs. 

2. Wood blocking, cants, and nailers. 

1.3 DEFINITIONS 

A. Boards or Strips: Lumber of less than 2 inches nominal (38 mm actual) size in least dimension. 

B. Dimension Lumber: Lumber of 2 inches nominal (38 mm actual) or greater size but less than 5 

inches nominal (114 mm actual) size in least dimension. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component 

materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 

certification by treating plant that treated materials comply with requirements. Indicate 

type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and 

certification by treating plant that treated materials comply with requirements. Include 

physical properties of treated materials based on testing by a qualified independent 

testing agency. 

3. For fire-retardant treatments, include physical properties of treated lumber both before 

and after exposure to elevated temperatures, based on testing by a qualified independent 

testing agency according to ASTM D5664. 

4. For products receiving a waterborne treatment, include statement that moisture content of 

treated materials was reduced to levels specified before shipment to Project site. 

1.5 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For the following, from ICC-ES: 
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1. Preservative-treated wood. 

2. Fire-retardant-treated wood. 

3. Power-driven fasteners. 

4. Post-installed anchors. 

5. Metal framing anchors. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications: For testing agency providing classification marking for fire-

retardant-treated material, an inspection agency acceptable to authorities having jurisdiction that 

periodically performs inspections to verify that the material bearing the classification marking is 

representative of the material tested. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. 

Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide 

for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 

indicated, provide lumber that complies with the applicable rules of any rules-writing agency 

certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the 

ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 

2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp 

on end or back of each piece or omit grade stamp and provide certificates of grade 

compliance issued by grading agency. 

3. Dress lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content of Lumber: 15 percent for 2-inch nominal (38-mm actual) 

thickness or less, 19 percent for more than 2-inch nominal (38-mm actual) thickness unless 

otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior 

construction not in contact with ground, Use Category UC3b for exterior construction not 

in contact with ground, and Use Category UC4a for items in contact with ground. 

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 

arsenic or chromium. Do not use inorganic boron (SBX) for sill plates. 
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2. For exposed items indicated to receive a stained or natural finish, chemical formulations 

shall not require incising, contain colorants, bleed through, or otherwise adversely affect 

finishes. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 

material that is warped or does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 

of Review. 

1. For exposed lumber indicated to receive a stained or natural finish, mark end or back of 

each piece or omit marking and provide certificates of treatment compliance issued 

by inspection agency. 

D. Application: Treat all miscellaneous carpentry unless otherwise indicated. 

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar 

members in connection with roofing, flashing, vapor barriers, and waterproofing. 

2. Wood sills, sleepers, blocking, and similar concealed members in contact with masonry 

or concrete. 

2.3 FIRE-RETARDANT-TREATED MATERIALS 

A. General: Where fire-retardant-treated materials are indicated, materials shall comply with 

requirements in this article, that are acceptable to authorities having jurisdiction, and with fire-

test-response characteristics specified as determined by testing identical products per test 

method indicated by a qualified testing agency. 

B. Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Products with a flame-spread 

index of 25 or less when tested according to ASTM E84, and with no evidence of significant 

progressive combustion when the test is extended an additional 20 minutes, and with the flame 

front not extending more than 10.5 feet (3.2 m) beyond the centerline of the burners at any time 

during the test. 

1. Treatment shall not promote corrosion of metal fasteners. 

2. Exterior Type: Treated materials shall comply with requirements specified above for fire-

retardant-treated lumber and plywood by pressure process after being subjected to 

accelerated weathering according to ASTM D2898. Use for exterior locations and where 

indicated. 

C. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. 

D. Identify fire-retardant-treated wood with appropriate classification marking of qualified testing 

agency. 

1. For exposed lumber indicated to receive a stained or natural finish, mark end or back of 

each piece or omit marking and provide certificates of treatment compliance issued 

by inspection agency. 

E. Application: Treat all miscellaneous carpentry unless otherwise indicated. 
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1. Concealed blocking. 

2. Roof framing and blocking. 

3. Wood cants, nailers, curbs, equipment support bases, blocking, and similar members in 

connection with roofing. 

2.4 MISCELLANEOUS LUMBER 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 

construction, including the following: 

1. Blocking. 

2. Nailers. 

3. Rooftop equipment bases and support curbs. 

4. Cants. 

B. Dimension Lumber Items: Standard, Stud, or No. 3 grade lumber of any of the following 

species: 

1. Hem-fir (north); NLGA. 

2. Mixed southern pine or southern pine; SPIB. 

3. Spruce-pine-fir; NLGA. 

4. Hem-fir; WCLIB or WWPA. 

5. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 

6. Western woods; WCLIB or WWPA. 

7. Northern species; NLGA. 

8. Eastern softwoods; NeLMA. 

C. Concealed Boards: 19 percent maximum moisture content of any of the following species and 

grades: 

1. Mixed southern pine or southern pine, No. 3 grade; SPIB. 

2. Hem-fir or hem-fir (north), Standard or No. 3 Common grade; NLGA, WCLIB, or 

WWPA. 

3. Spruce-pine-fir (south) or spruce-pine-fir, Standard or No. 3 Common grade; NeLMA, 

NLGA, WCLIB, or WWPA. 

4. Eastern softwoods, No. 3 Common grade; NELMA. 

5. Northern species, No. 3 Common grade; NLGA. 

6. Western woods, Standard or No. 3 Common grade; WCLIB or WWPA. 

D. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber 

of any species may be used provided that it is cut and selected to eliminate defects that will 

interfere with its attachment and purpose. 

E. For blocking and nailers used for attachment of other construction, select and cut lumber to 

eliminate knots and other defects that will interfere with attachment of other work. 
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2.5 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 

this article for material and manufacture. 

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, 

or in area of high relative humidity, provide fasteners with hot-dip zinc coating 

complying with ASTM A153/A153M. 

B. Nails, Brads, and Staples: ASTM F1667. 

C. Screws for Fastening to Metal Framing: ASTM C1002, length as recommended by screw 

manufacturer for material being fastened. 

D. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities 

having jurisdiction, based on ICC-ES AC70. 

E. Post-Installed Anchors: Fastener systems with an evaluation report acceptable to authorities 

having jurisdiction, based on ICC-ES AC01 as appropriate for the substrate. 

1. Material: Carbon-steel components, zinc plated to comply with ASTM B633, 

Class Fe/Zn 5. 

2.6 MISCELLANEOUS MATERIALS 

A. Adhesives for Gluing to Concrete or Masonry: Formulation complying with ASTM D3498 that 

is approved for use indicated by adhesive manufacturer. 

B. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl 

rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, 

aluminum foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.025 

inch (0.6 mm). 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 

Construction," unless otherwise indicated. 

B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit 

carpentry accurately to other construction. Locate[ furring,] nailers, blocking, [grounds, ]and 

similar supports to comply with requirements for attaching other construction. 

C. Install metal framing anchors to comply with manufacturer's written instructions. Install 

fasteners through each fastener hole. 

D. Do not splice structural members between supports unless otherwise indicated. 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

MISCELLANEOUS ROUGH CARPENTRY 061053 - 6 

E. Provide blocking and framing as indicated and as required to support facing materials, fixtures, 

specialty items, and trim. 

1. Provide metal clips for fastening gypsum board or lath at corners and intersections where 

framing or blocking does not provide a surface for fastening edges of panels. Space clips 

not more than 16 inches (406 mm) o.c. 

F. Provide fire blocking in furred spaces, stud spaces, and other concealed cavities as indicated and 

as follows: 

1. Fire block furred spaces of walls, at each floor level, at ceiling, and at not more than 96 

inches (2438 mm) o.c. with solid wood blocking or noncombustible materials accurately 

fitted to close furred spaces. 

2. Fire block concealed spaces of wood-framed walls and partitions at each floor level, at 

ceiling line of top story, and at not more than 96 inches (2438 mm) o.c. Where fire 

blocking is not inherent in framing system used, provide closely fitted solid wood blocks 

of same width as framing members and 2-inch nominal (38-mm actual) thickness. 

3. Fire block concealed spaces between floor sleepers with same material as sleepers to 

limit concealed spaces to not more than 100 sq. ft. (9.3 sq. m) and to solidly fill space 

below partitions. 

4. Fire block concealed spaces behind combustible cornices and exterior trim at not more 

than 20 feet (6 m) o.c. 

G. Sort and select lumber so that natural characteristics do not interfere with installation or with 

fastening other materials to lumber. Do not use materials with defects that interfere with 

function of member or pieces that are too small to use with minimum number of joints or 

optimum joint arrangement. 

H. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 

lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 

2. Use copper naphthenate for items not continuously protected from liquid water. 

I. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 

continuous flexible flashing separator between wood and metal decking. 

J. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying 

with the following: 

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 

2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), 

"Alternate Attachments," in ICC's International Residential Code for One- and Two-

Family Dwellings. 

3. ICC-ES evaluation report for fastener. 

K. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully 

penetrate members where opposite side will be exposed to view or will receive finish materials. 

Make tight connections between members. Install fasteners without splitting wood. Drive nails 

snug but do not countersink nail heads unless otherwise indicated. 
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3.2 INSTALLATION OF WOOD BLOCKING AND NAILER 

A. Install where indicated and where required for attaching other work. Form to shapes indicated 

and cut as required for true line and level of attached work. Coordinate locations with other 

work involved. 

B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces 

unless otherwise indicated. 

C. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not 

less than 1-1/2 inches (38 mm) wide and of thickness required to bring face of ground to exact 

thickness of finish material. Remove temporary grounds when no longer required. 

3.3 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 

protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. 

Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect miscellaneous rough carpentry from weather. If, despite protection, miscellaneous rough 

carpentry becomes wet, apply EPA-registered borate treatment. Apply borate solution by 

spraying to comply with EPA-registered label. 

END OF SECTION 061053 
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SECTION 073213 - CLAY ROOF TILES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Clay roof tiles. 

1.3 DEFINITIONS 

A. Roofing Terminology: See ASTM D1079 and glossary in TRI/WSRCA's "Concrete and Clay 

Roof Tile Installation Manual" for definitions of terms related to roofing Work in this Section. 

1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.5 ACTION SUBMITTALS 

A. Product Data: For the following: 

1. Clay roof tiles. 

2. Elastomeric sealant. 

3. Mortar. 

B. Shop Drawings: For metal flashing and trim. 

C. Samples: For each exposed product and for each color and texture specified, in sizes indicated. 

1. Clay Roof Tiles: Full size, showing full range of color values and blends. 

2. Accessory Tiles: Full size, each type. 

3. Metal Flashing: 12 inches (305 mm) square. 

D. Samples for Initial Selection: For each type of clay roof tile and accessory tile. 

1. Include Samples of accessories involving color selection. 

E. Samples for Verification: For the following products, in sizes indicated: 
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1. Clay Roof Tiles: Full size, showing full range of color values and blends. 

2. Accessory Tiles: Full size, each type. 

1.6 INFORMATIONAL SUBMITTALS 

A. Material Test Reports: For each type of clay roof tile, based on evaluation of comprehensive 

tests performed by a qualified testing agency. 

B. Sample Warranty: For manufacturer's materials warranty. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roofing to include in maintenance manuals. 

B. Materials warranties. 

C. Roofing Installer's warranty. 

1.8 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials, from the same product run, that match products installed and that are 

packaged with protective covering for storage and identified with labels describing contents. 

1. Clay Roof Tiles: 100 sq. ft. (9.3 sq. m) of each type, in unbroken bundles. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Store underlayment rolls in a dry, well-ventilated location protected from weather, sunlight, and 

moisture in accordance with manufacturer's written instructions. 

1. Store on end, on pallets or other raised surfaces. Do not double-stack rolls. 

B. Protect unused underlayment from weather, sunlight, and moisture when left overnight or when 

roofing Work is not in progress. 

C. Handle, store, and place roofing materials in a manner to prevent damage to roof deck or 

structural supporting members. 

1.10 FIELD CONDITIONS 

A. Environmental Limitations: Proceed with installation only when existing and forecasted weather 

conditions permit product installation and related Work to be performed in accordance with 

manufacturer's written instructions and warranty requirements. 

1. Install self-adhering, polymer-modified bitumen sheet underlayment within the range of 

ambient and substrate temperatures recommended in writing by manufacturer. 
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1.11 WARRANTY 

A. Materials Warranty: Manufacturer agrees to repair or replace clay roof tiles that fail in materials 

within specified warranty period. 

1. Warranty Period: 50 years from date of Substantial Completion. 

B. Roofing Installer's Warranty: On warranty form at end of this Section, signed by Installer, in 

which Installer agrees to repair or replace components of clay-tile roofing that fail in materials 

or workmanship within specified warranty period. 

1. Warranty Period: Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SOURCE LIMITATIONS 

A. Obtain each type of product from single source from single manufacturer. 

2.2 PERFORMANCE REQUIREMENTS 

A. Exterior Fire-Test Exposure: Provide clay roof tiles and related roofing materials identical to 

those of assemblies tested for Class A fire resistance in accordance with ASTM E108 or UL 790 

by Underwriters Laboratories or another testing and inspecting agency acceptable to authorities 

having jurisdiction. Identify products with appropriate markings of applicable testing agency. 

B. Energy Performance, ENERGY STAR: Provide roof tiles that are listed on the DOE's 

"ENERGY STAR Roof Product List" for steep-slope roof products. 

2.3 CLAY ROOF TILES 

A. Clay Roof Tiles: ASTM C1167, molded- or extruded-clay roof tile units of shape and 

configuration indicated, kiln fired, and free of surface imperfections. Provide with fastening 

holes pre-punched at factory before firing. 

1. Match existing 

2. Durability: Match existing 

3. Profile Shape: Match existing. 

4. Size: Match existing. 

5. Finish and Texture: Match existing. 

6. Color: Match existing. 

2.4 ACCESSORIES 

A. Asphalt Roofing Cement: ASTM D4586/D4586M Type II, asbestos free. 
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B. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; 

polyisobutylene plasticized; heavy bodied. 

C. Elastomeric Sealant: ASTM C920, Type S, Grade NS, one-part, non-sag, elastomeric polymer 

sealant of class and use classifications required to seal joints in clay-tile roofing and remain 

watertight; recommended in writing by manufacturer for applications indicated. 

D. Roofing Asphalt: ASTM D312/D312M Type IV. 

E. Cold-Applied Adhesive: Manufacturer's standard asphalt-based, one- or two-part, asbestos-free, 

cold-applied adhesive specially formulated for compatibility and use with underlayments. 

F. Mortar: ASTM C270, Type M, with ASTM C979/C979M, pigmented mortar matching the 

color of clay roof tiles for exposed-to-view mortar, and natural color for concealed-from-

view mortar. 

G. Foam Adhesive: Two-component, polyurethane expanding adhesive recommended in writing 

for application by clay-roof-tile manufacturer. 

H. Wood Nailers: Comply with requirements for pressure-preservative-treated wood in 

Section 061053 "Miscellaneous Rough Carpentry." 

I. Mesh Fabric: 18-by-14 (1.1-by-1.4-mm) mesh of PVC-coated, glass-fiber thread. 

2.5 FASTENERS 

A. Roofing Nails: ASTM F1667, hot-dip galvanized-steel, 0.120-inch- (3.05-mm) diameter 

shank, sharp-pointed, conventional roofing nails with barbed shanks; minimum 3/8-inch- (10-

mm-) diameter head; of sufficient length to penetrate 3/4 inch (19 mm) into substrate or extend 

at least 1/8 inch (3 mm) through thickness of the sheathing, whichever is less. 

1. Where nails are in contact with metal flashing, use nails made from same metal as 

flashing. 

B. Nails for Wood Nailers: ASTM F1667; common or box, steel wire, flat head, and smooth 

shank. 

C. Wire Ties: Copper, 0.083-inch- (2.11-mm-) minimum diameter. 

D. Twisted-Wire-Tie System: Continuously twisted, two-wire unit with loops formed 6 inches (152 

mm) apart, minimum [0.101-inch- (2.57-mm-) diameter copper wire and 0.064-inch- (1.63-

mm-) diameter copper tie wires, with matching-metal folding clip anchors. 

E. Single-Line, Wire-Tie System: Interconnecting eave-to-ridge system, minimum 0.101-inch- 

(2.57-mm-) diameter copper wire, preformed to accommodate clay roof tile type and 

application indicated. 

F. Hook Nails: One-piece wind lock and clay-roof-tile fastener system, minimum 0.135-inch- 

(3.43-mm-) diameter copper wire, for direct deck nailing. 
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G. Tile Locks: Copper, nominal 0.1-inch- (2.5-mm-) diameter wire device designed to secure butt 

edges of overlaid clay roof tiles. 

H. Storm Clips: Stainless steel, minimum 0.048-by-1/2-inch (1.22-by-13-mm) strap-type, L-

shaped retainer clips designed to secure side edges of clay roof tiles. Provide with two fastener 

holes in base flange. 

2.6 METAL FLASHING AND TRIM 

A. General: Comply with requirements in Section 076200 "Sheet Metal Flashing and Trim." 

1. Sheet Metal: Copper. 

B. Fabricate sheet metal flashing and trim to comply with recommendations in SMACNA's 

"Architectural Sheet Metal Manual" for design, dimensions, metal, and other characteristics of 

the item unless otherwise specified in this Section or indicated on Drawings. 

1. Apron Flashings: Fabricate with lower flange extending a minimum of 6 inches (152 

mm) over and 4 inches (102 mm) beyond each side of downslope tile roofing and 6 

inches (152 mm) up the vertical surface. 

2. Step Flashings: Fabricate with a headlap of 4 inches (102 mm) and a minimum extension 

of 4 inches (102 mm) both horizontally and vertically. 

3. Channel Flashings: Fabricate with vertical surface extending a minimum of 4 inches (102 

mm) above the clay roof tile and 4 inches (102 mm beneath the tile roofing, with a 1-

inch- (25-mm-) high vertical return to form a runoff channel. 

4. Rake Pan Flashings: Fabricate with vertical surface extending over fasciae and 6 inches 

(152 mm) beneath the tile roofing, with a 1-inch- (25-mm-) high vertical return to form a 

runoff channel. 

5. Cricket and Backer Flashings: Fabricate with concealed flange extending a minimum of 

24 inches (610 mm) beneath upslope tile roofing, 6 inches (152 mm beyond each side of 

chimney, and 6 inches (152 mm) above the roof plane. 

6. Counterflashings: Fabricate to cover 4 inches (102 mm) of base flashing measured 

vertically; and in lengths required so that no step exceeds 8 inches (203 mm) and overall 

length is no more than 10 feet (3 m). 

a. Provide metal receivers for installation. 

7. Valley Flashings: Fabricate from metal sheet not less than 24 inches (610 mm) wide in 

lengths not exceeding 10 feet (3 m), with 1-inch- (25-mm-) high, inverted-V profile 

water diverter at center of valley and equal flange widths of not less than 11 inches (279 

mm). 

a. Hem flange edges for fastening with metal cleats. 

8. Drip Edges: Fabricate in lengths not exceeding 10 feet (3 m), with minimum 2-inch (51-

mm) roof-deck flange and 1-1/2-inch (38-mm) fascia flange with 3/8-inch (10-mm) drip 

at lower edge. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 

requirements for installation tolerances and other conditions affecting performance of the Work. 

1. Examine roof sheathing to verify that sheathing joints are supported by framing and 

blocking or metal clips and that installation is within flatness tolerances. 

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and completely 

anchored and that provisions have been made for flashings and penetrations through 

roofing. 

3. Verify that vent stacks and other penetrations through roofing are installed and securely 

fastened. 

B. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of 

the Work. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF METAL FLASHING AND TRIM 

A. Install metal flashings and other sheet metal to comply with requirements in Section 076200 

"Sheet Metal Flashing and Trim." 

1. Install in accordance with clay-roof-tile manufacturer's written instructions and 

recommendations in NRCA's "The NRCA Roofing Manual: Steep-Slope Roof Systems." 

B. Apron Flashings: Extend lower flange over and beyond each side of downslope tile roofing and 

up the vertical surface. 

C. Step Flashings: Install with a headlap of 4 inches (102 mm) and extend both horizontally and 

vertically. Install with lower edge of flashing just upslope of, and concealed by, butt of 

overlying tile. Fasten to roof deck only. 

D. Cricket and Backer Flashings: Install against roof-penetrating elements, extending concealed 

flange beneath upslope tile roofing and beyond each side. 

E. Channel Flashings: Install over underlayment materials and fasten to roof deck. 

F. Rake Pan Flashings: Install over underlayment materials and fasten to roof deck. 

G. Counterflashings: Coordinate with installation of base flashing and fit tightly to base flashing. 

Lap joints a minimum of 4 inches (102 mm) secured in a waterproof manner. 

1. Install in reglets or receivers. 

H. Valley Flashings: Install centered in valleys, lapping ends at least 8 inches (203 mm) in 

direction that sheds water. Fasten upper end of each length to roof deck beneath overlap. 
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1. Secure hemmed flange edges into metal cleats spaced 12 inches (305 mm apart and 

fastened to roof deck. 

2. Adhere minimum 9-inch- (229-mm-) wide strips of self-adhering, polymer-modified 

bitumen sheet to metal flanges and to underlying self-adhering, polymer-modified 

bitumen sheet. Place strips parallel to and over flanges so that they will be just concealed 

by installed tile. 

3. Provide a closure at the end of the inverted-V profile of the valley metal to minimize 

water and ice infiltration. 

I. Rake Drip Edges: Install over underlayment materials and fasten to roof deck. 

J. Eave Drip Edges: Install below underlayment materials and fasten to roof deck. 

K. Sheet Metal Ridge Vents: Install centered on and mechanically fasten to wood ridge. Adhere 

each side to clay roof tile with elastomeric sealant. 

1. Install fabric mesh over roof-deck air ventilation gaps to prevent insect entry. 

L. Pipe Flashings: Form flashing around pipe penetrations and tile roofing. Fasten and seal to tile 

roofing. 

3.3 INSTALLATION OF WOOD NAILERS 

A. Install wood nailers securely fastened to roof deck at the following locations: 

1. Hips. 

2. Ridges. 

3. Rakes. 

B. Install beveled wood-cant nailers at eaves and securely fasten to roof deck. 

3.4 INSTALLATION OF CLAY ROOF TILES 

A. Install clay roof tiles in accordance with manufacturer's written instructions and 

recommendations in TRI/WSRCA's "Concrete and Clay Roof Tile Installation Manual" and 

NRCA's "The NRCA Roofing Manual: Steep-Slope Roof Systems" unless more stringent 

requirements are specified in this Section or indicated on Drawings. 

1. Install to resist wind forces resulting from design wind speeds indicated on Drawings. 

2. Maintain uniform exposure and coursing of clay roof tiles throughout roof. 

3. Extend tiles 2 inches (51 mm) over eave fasciae. 

4. Nail Fastening: Drive nails to clear the clay roof tile so the tile hangs from the nail and is 

not drawn up. 

a. Install wire through nail holes of cut tiles that cannot be nailed directly to roof 

deck, and fasten to nails driven into deck. 

5. Wire-Tie Fastening: Install wire-tie systems and fasten clay roof tiles in accordance with 

manufacturer's written instructions. 
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6. Mortar Setting: Install clay roof tiles in accordance with manufacturer's written 

instructions and acceptance criteria of authorities having jurisdiction. 

7. Foam-Adhesive Setting: Install clay roof tiles in accordance with adhesive and tile 

manufacturers' written instructions and acceptance criteria of authorities having 

jurisdiction. 

8. Storm Clips: Install to capture edges of longitudinal sides of clay roof tiles and securely 

fasten to roof deck. 

9. Tile Locks: Install to support and lock overlying tile butts to underlying tiles. 

10. Cut and fit clay roof tiles neatly around roof vents, pipes, ventilators, and other 

projections through roof. Fill voids with mortar. 

11. Install clay roof tiles with color blend approved by Architect. 

B. Flat-Shingle Clay-Roof-Tile Installation: 

1. Maintain 2-inch (51-mm) headlap between succeeding courses of clay roof tiles. 

2. Offset joints by half the clay-roof-tile width in succeeding courses. 

3. Extend clay roof tiles 1 inch (25 mm) over fasciae at rakes. 

4. Install ridge tiles in configuration with laps facing away from prevailing wind, match 

existing. 

a. Close voids where ridge tiles meet clay roof tiles with mortar struck with face of 

ridge cover tiles. 

5. Install hip tiles in configuration, match existing. Seal laps with elastomeric sealant. 

a. Fill voids with mortar where hip tiles meet clay roof tiles, and strike mortar flush 

with face of hip cover tiles. 

C. Closed Valleys: Cut clay roof tiles at closed valleys to form straight lines, trimming upper 

concealed corners of tiles. Maintain uniform gap of 1/2 to 3/4 inch (13 to 19 mm) on either side 

of water diverter at valley centerline. 

1. Drill or notch cut valley tiles and wire-tie to fastener placed clear of valley metal 

flashings. 

2. Do not nail tiles to metal flashings. 

D. Remove and replace damaged or broken clay roof tiles. 

3.5 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS <Insert name> of <Insert address>, herein called the "Roofing Installer," has 

performed roofing and associated work ("the work") on the following project: 

1. Owner: <Insert name of Owner>. 

2. Owner Address: <Insert address>. 

3. Building Name/Type: <Insert information>. 

4. Building Address: <Insert address>. 

5. Area of the Work: <Insert information>. 

6. Acceptance Date: <Insert date>. 

7. Warranty Period: <Insert time>. 
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8. Expiration Date: <Insert date>. 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 

subcontractor) to warrant the work against leaks and faulty or defective materials and 

workmanship for designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein 

set forth, that, during Warranty Period, Roofing Installer will, at Roofing Installer's own cost 

and expense, make or cause to be made such repairs to or replacements of the work as are 

necessary to correct faulty and defective work and as are necessary to maintain the work in a 

watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 

1. Specifically excluded from this Warranty are damages to the work and other parts of the 

building, and to building contents, caused by: 

a. Lightning; 

b. Peak gust wind speed exceeding <Insert wind speed> mph (m/s); 

c. Fire; 

d. Failure of roofing system substrate, including cracking, settlement, excessive 

deflection, deterioration, and decomposition; 

e. Faulty construction of copings, chimneys, skylights, vents, equipment supports, 

and other edge conditions and penetrations of the work; 

f. Vapor condensation on bottom of roofing; and 

g. Activity on roofing by others, including construction contractors, maintenance 

personnel, other persons, and animals, whether authorized or unauthorized by 

Owner. 

2. When the work has been damaged by any of foregoing causes, Warranty shall be null and 

void until such damage has been repaired by Roofing Installer and until cost and expense 

thereof have been paid by Owner or by another responsible party so designated. 

3. Roofing Installer is responsible for damage to the work covered by this Warranty but is 

not liable for consequential damages to building or building contents resulting from leaks 

or faults or defects of the work. 

4. During Warranty Period, if Owner allows alteration of the work by anyone other than 

Roofing Installer, including cutting, patching, and maintenance in connection with 

penetrations, attachment of other work, and positioning of anything on roof, this 

Warranty shall become null and void on date of the alterations, but only to the extent the 

alterations affect the work covered by this Warranty. If Owner engages Roofing Installer 

to perform the alterations, Warranty shall not become null and void unless Roofing 

Installer, before starting the alterations, notified Owner in writing, showing reasonable 

cause for claim, that the alterations would likely damage or deteriorate the work, thereby 

reasonably justifying a limitation or termination of this Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used for, but 

was not originally specified for, a use or service more severe than originally specified, 

this Warranty shall become null and void on date of the change, but only to the extent the 

change affects the work covered by this Warranty. 

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, 

defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to 

inspect the work and to examine evidence of such leaks, defects, or deterioration. 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

CLAY ROOF TILES 073213 - 10 

7. This Warranty is recognized to be the only warranty of Roofing Installer on the work and 

shall not operate to restrict or cut off Owner from other remedies and resources lawfully 

available to Owner in cases of roofing failure. Specifically, this Warranty shall not 

operate to relieve Roofing Installer of responsibility for performance of the work 

according to requirements of the Contract Documents, regardless of whether Contract 

was a contract directly with Owner or a subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this <Insert day> day of 

<Insert month>, <Insert year>. 

1. Authorized Signature: <Insert signature>. 

2. Name: <Insert name>. 

3. Title: <Insert title>. 

END OF SECTION 073213 
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SECTION 075216 – SBS – MODIFIED BITUMINOUS MEMBRANE ROOFING 

  

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

 

B. Base Bid Roof System: The Contractor will use the system described under Part 2 

product section to ensure the physical characteristics of the submitted product meet the 

requirements of the specification.  

 

1.2 SUMMARY 

 

A. This Section includes the following description of the new roof system to be installed.   

 

1. Demolition of the existing roof system to concrete deck.   

2. Installation of tapered insulation and gypsum coverboard 

3.  Two-ply, modified bituminous membrane roofing system; torch applied. 

4. Roof flashings. 

5.  Roof Surfacing (Base Bid) 

6. Roof Surfacing (Alternate No. 1) 

7.  Walkways  

 

1.3 DEFINITIONS 

 

A. Roofing Terminology:  Refer to ASTM D 1079 for definitions of terms related to roofing 

work not otherwise defined in this Section. 

 

1.4 PERFORMANCE REQUIREMENTS 

 

A. General:  Install a watertight, modified bituminous membrane roofing and base flashing 

system with compatible components that will not permit the passage of liquid water and 

will withstand wind loads, thermally induced movement, and exposure to weather 

without failure. 

 

1. Roofing system shall comply with the following: 

 

a. 105 mile per hour wind speed  in 3 second gusts. 

b. IBC 2015 building code compliance 

 

1.5 SUBMITTALS 

 

A. Product Data:  For each type of roofing product specified.  Include data substantiating 

that materials comply with requirements. 

 

B. Shop Drawings:  Include plans, sections, details, and attachments to other work, for the 

following: 
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1. Base flashings, cants, and membrane terminations. 

2. Crickets and tapered edge strips, including slopes. 

 

C. Samples for Verification:  Of the following products: 

 

1. 12-by-12-inch (300-by-300-mm) square of modified bituminous, smooth-

surfaced cap sheet and all base sheets. 

2. 12-by-12-inch (300-by-300-mm) square of roofing insulation. 

3. 12-by-12-inch (300-by-300-mm) square of walkway pads. 

4. 6 insulation fasteners of each type, length, and finish. 

5. Flashing and counter flashing. 

 

D. Installer Certificates:  Signed by roofing system manufacturer certifying that Installer is 

approved, authorized, or licensed by manufacturer to install specified roofing system and 

is eligible to receive the no dollar limit roofing manufacturer's warranty. 

 

E. Manufacturer Certificates:  Signed by roofing system manufacturer certifying that the 

roofing system complies with requirements specified in the "Performance Requirements" 

Article.  Upon request, submit evidence of complying with requirements. 

 

F. Qualification Data:  For firms and persons specified in the "Quality Assurance" Article to 

demonstrate their capabilities and experience.  Include lists of completed projects with 

project names and addresses, names and addresses of architects and owners, and other 

information specified. 

 

G. Product Test Reports:  Based on evaluation of tests performed by manufacturer and 

witnessed by a qualified independent testing agency, indicate compliance of components 

of roofing system with requirements based on comprehensive testing of current product 

compositions. 

 

H. Research/Evaluation Reports:  Evidence of roofing system's compliance with building 

code in effect for Project from a model code organization acceptable to authorities having 

jurisdiction. 

 

I. Maintenance Data:  For roofing system to include in the maintenance manuals specified 

in Division 1. 

 

J. Warranty:  Sample copy of roofing manufacturer's warranty stating obligations, remedies, 

limitations, and exclusions of warranty. 

 

K. Inspection Report:  Copy of roofing system manufacturer's inspection report of 

completed roof installation. 

 

L. Fall Protection plan with proof of compliance with OSHA. A fall protection plan must be 

submitted prior to starting. 
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1.6 QUALITY ASSURANCE 

 

A. Installer Qualifications:  Engage an experienced installer to perform Work of this Section 

who has specialized in installing roofing similar to that required for this Project; who is 

approved, authorized, or licensed by the roofing system manufacturer to install 

manufacturer's product; and who is eligible to receive the no dollar limit roofing 

manufacturer's warranty. 

 

B. Fire-Test-Response Characteristics:  Provide roofing materials with the fire-test-response 

characteristics indicated as determined by testing identical products per test method 

indicated below by UL, FM, or another testing and inspecting agency acceptable to 

authorities having jurisdiction.  Identify materials with appropriate markings of 

applicable testing and inspecting agency. 

 

1. Exterior Fire-Test Exposure:  Class A; complying with ASTM E 108, for 

application and slopes indicated.  (Fire rated sheet). 

 

C. Preliminary Roofing Conference:  Before starting roof demolition, conduct conference at 

Project site.  Meet with the same participants and review the same items listed for the 

pre-installation conference.  In addition, review status of submittals and coordination of 

work related to roof construction.  Notify participants at least 5 working days before 

conference. 

 

D. Pre-installation Conference:  Before installing roofing system, conduct conference at 

Project site to comply with requirements of Division 1 Section "Project Meetings."  

Notify participants at least 5 working days before conference. 

 

1. Meet with Owner; Architect; Owner's insurer, if applicable; testing and 

inspecting agency representative; roofing installer; roofing system manufacturer's 

representative; deck installer; and installers whose work interfaces with or affects 

roofing, including installers of roof accessories and roof-mounted equipment. 

2. Review methods of removing the existing roofing and insulation.  Examine 

existing roof deck structure, slope and area of replacing roofing for daily output. 

3. Review methods and procedures related to roofing installation, including 

manufacturer's written instructions. 

4. Examine deck substrate conditions and finishes for compliance with 

requirements, including flatness and attachment to structural members. 

5. Review loading limitations of deck during and after roofing. 

6. Review flashings, special roofing details, roof drainage, roof penetrations, 

equipment curbs, and condition of other construction that will affect roofing. 

7. Review governing regulations and requirements for insurance, certifications, and 

inspection and testing, if applicable. 

8. Review temporary protection requirements for roofing system during and after 

installation. 

9. Review roof observation and repair procedures after roofing installation. 

10. Document proceedings, including corrective measures or actions required, and 

furnish copy of record to each participant. 

11. Review all roofing openings, sizes, location, curb or post supports. 
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1.7 DELIVERY, STORAGE, AND HANDLING 

 

A. Store roofing materials in a dry, well-ventilated, weather tight location to ensure no 

significant moisture pickup and maintain at a temperature exceeding roofing system 

manufacturer's written instructions.  Store rolls and sheet materials on end on pallets or 

other raised surfaces.  Do not double-stack rolls. 

 

1. Handle and store roofing materials and place equipment in a manner to avoid 

significant or permanent damage to deck or structural supporting members. 

 

B. Do not leave unused felts and other sheet materials on the roof overnight or when roofing 

work is not in progress unless protected from weather and moisture and unless 

maintained at a temperature exceeding 50 deg F (10 deg C). 

 

C. Deliver and store liquid materials in their original undamaged containers in a clean, dry, 

protected location and within the temperature range required by roofing system 

manufacturer. 

 

D. Protect roofing insulation materials from physical damage and from deterioration by 

sunlight, moisture, soiling, and other sources.  Store in a dry location.  Comply with 

insulation manufacturer's written instructions for handling, storing, and protecting during 

installation. 

 

1.8 PROJECT CONDITIONS 

 

A. Weather Limitations:  Proceed with roofing work only when existing and forecasted 

weather conditions permit roofing to be installed according to manufacturers' written 

instructions and warranty requirements. 

 

1.9 WARRANTY 

 

A. General Warranty:  The warranties specified in this Article shall not deprive the Owner of 

other rights the Owner may have under other provisions of the Contract Documents and 

shall be in addition to, and run concurrent with, other warranties made by the Contractor 

under requirements of the Contract Documents. 

 

B. Roofing Manufacturer's Warranty:  Submit a written warranty including roof insulation 

and all copings and edge metal, without monetary limitation, signed by roofing system 

manufacturer agreeing to promptly repair leaks in the roof membrane and base flashings 

resulting from defects in materials or workmanship for a 20 year warranty period: 

 

C. Special Project Warranty:  Submit roofing Installer's warranty, on warranty form at end 

of this Section, signed by Installer, covering Work of this Section, including membrane 

roofing, base flashing, roofing insulation, fasteners, and vapor retarders, if any, for the 

following warranty period: 

 

1. Installer’s Warranty Period:  5 years from date of Substantial Completion. 
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1.10 Uniform Wind Uplift Load Capacity 

 

1. Design Code: ASCE 7-10. 

2. Category III Building with an Importance Factor of 1.00 

3. Wind Speed: 120 mph 

4. Exposure Category: B 

5. Design Roof Height: 40’. 

6. Minimum Building Width: 33’ 

7. Roof Pitch: 1/4 inch per foot. 

 

Roof Location Negative Pressures  

 

Zone 1 (mid-roof) 16.9  

Zone 2 (perimeter) 28.3  

Zone 3 (corners) 42.6   

   

Zones 2 & 3 required width See detail for zone widths  

 

Adhesive Pattern per 4’ x 8’ board 

¾” ribbons 12” on center (all concrete decks and all cover board) 

 

PART 2 - PRODUCTS 

 

2.1 Torch Applied Modified Roof System  

 

A. Basis-of-Design Product: Subject to compliance with requirements, provide Garland Co. 

SBS Modified Bituminous Roofing System or comparable product by one of the 

following Subject to compliance with requirements, provide products by the following: 

 

1.    GAF 

2. Firestone 

 

B. SBS modified bituminous sheet (Styrene-Butadiene-Styrene) 180 mil smooth surfaced 

rubber modified roofing membrane with a composite scrim. This membrane is designed 

for torch applications and has a burn-off backer that indicates when the material is hot 

enough to be installed 

 

1. Use:  Finish ply of 2-ply, modified bituminous membrane roofing system. 

2. Reinforcing: Fiberglass. 

3. Finish: Black Quartz  

 

C. Provide SBS -modified bituminous membrane materials with the following properties 

when tested according to ASTM D 5147: 

 

1. Thickness: 180 mils minimum. 

2. Tensile Strength: 210 lbf/in. at 73.4 deg F (MD).  210 lbf/in. CMD). 

3. Elongation at Maximum Load: 6.0 percent md and 6.0 percent CMD minimum at 

73.4 deg F. 

4. Tear Strength: 250 lbf. at 73.4 deg. F (MD).  250 lbf. at 73.4 deg. F (CMD). 

5. Low-Temperature Flexibility:  Pass at minus 30 deg F. 
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6.  ASTM 6162 Type III 

 

D. Base Sheet: SBS Torch Grade Base Sheet with dual fiberglass scrim reinforcement with 

the following minimum performance requirements according to ASTM D-5147. 

 

1. Tensile Strength: 210 lbf/in. at 73.4 deg F (MD).  210 lbf/in. CMD). 

2. Elongation at Maximum Load: 4 percent minimum at 73.4 deg F in each 

direction. 

3. Tear Strength: 250 lbf. at 73.4 deg. F (MD).  250 lbf. at 73.4 deg. F (CMD). 

 

E. Self-Adhering Sheet for Wood Blocking & Curbs: SBS (Styrene-Butadiene-Styrene), 

fiberglass reinforced, self-adhering, modified bitumen underlayment with the following 

minimum performance requirements according to ASTM D-5147. 

 

1. Tensile Strength: 60 lbf/in. at 73.4 deg F (MD).  35 lbf/in. CMD). 

2. Elongation at Maximum Load: 4 percent minimum at 73.4 deg F in each 

direction. 

3. Tear Strength: 100 lbf. at 73.4 deg. F (MD).  95 lbf. at 73.4 deg. F (CMD).  

 

2.2 AUXILIARY MEMBRANE MATERIALS 

 

A. General:  Furnish auxiliary materials recommended by roofing system manufacturer for 

intended use and compatible with SBS-modified bituminous roofing. 

 

1. Furnish liquid-type auxiliary materials that meet VOC limits of authorities 

having jurisdiction. 

 

B. Asphalt Primer:  ASTM D 41 - VOC compliant. 

 

C. Asphalt Roofing Cement:  ASTM D 2822, asbestos free, VOC compliant as provided by 

the Membrane manufacturer and silver in color throughout the thickness 

 

D. Mastic Sealant:  Polyisobutylene, plain or modified bituminous, nonhardening, 

nonmigrating, nonskinning, and nondrying. 

 

E. Fasteners:  Factory-coated steel fasteners and metal plates complying with corrosion-

resistance provisions of FM 4470; designed for fastening base sheets, base-ply felts, and 

base flashings and for backnailing modified bituminous membrane to substrate; tested by 

manufacturer for required pullout strength; and acceptable to roofing system 

manufacturer. 

 

F. Wood Nailer Strips:  Furnish wood nailer strips complying with requirements of 

Division 6 Section "Rough Carpentry." 

 

G. Silver Roof Cement; VOC Compliant 

 

H. Urethane Sealant: One part, non-sag sealant as recommended and furnished by the 

membrane manufacturerfor moving joints. 

 

1. Tensile Strength (ASTM D412)   225 psi 
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2. Elongation (ASM D412)   450-550% 

3. Hardness, Shore A (ASTM C920)  25-35 

4. Bond Durability-Class 25 (ASTM C 920)  Passes 

 

I.  Pitch Pocket Sealer: Two part, 100% solids, self-leveling, polyurethane sealant for filling 

pitch pans as recommended and furnished by the membrane manufacturer. 

 

 1. Durometer (ASTM D2240)  40-50 Shore 

 2. Elongation (ASTM D 412)  250% 

 3. Tensile Strength (ASTM D 412)  200 psi @ 100 mil 

 

J.  Pitch pans, Rain Collar 24 gauge stainless or 20oz (567gram) copper. All joints should be 

welded/soldered watertight. See details for design 

 

K. Drain Flashings should be 4lb (1.8kg) sheet lead formed and rolled 

 

L. Plumbing stacks should be 4lb (1.8kg) sheet lead formed and rolled. 

 

M. Miscellaneous Accessories:  Provide miscellaneous accessories recommended by roofing 

system manufacturer for intended use. 

 

N. Rust Inhibitive Paint: As recommended and furnished by the membrane manufacturer for 

mechanical units and other metal surfaces to control and prevent surface rust. 

O. Energy Star Acrylic Surfacing (Alternate No. 01): Pyramic Plus; Energy Star approved 

white acrylic roof coating with 83% reflectivity, 150% Minimum elongation and 250 psi 

tensile strength. (used for coating liquid flashing and all exposed membrane flashing) 

1. Weight/Gallon 11.7 lbs./gal.  

2. Non-Volatile % (ASTM D 1644): 63 min  

3. Weathering (ASTM D 4798):  no deterioration over 1000 hours 

 

P. New drains shall be cast iron drains as manufactured by Josum, Titan or approved equal. 

All parts including the strainers must be CAST IRON.  

Q. Liquid Flashing: A two part asphaltic-polyurethane based , low odor, liquid flashing 

material designed for specialized details unable to be waterproofed with typical modified 

membrane flashings.  

  1.    Tensile Strength (ASTM D412) 650 psi 

     2.    Elongation (ASTM D412) 325% 

       3.    Density @77°F 8.3 lb/gal typical 

 

R. SA Primer is a polymer emulsion-based primer designed to improve the adhesion of self-

adhered membranes. SA Primer is applied to cinder block, concrete, OSB, plywood, 

DensGlass Gold®, Securock, DensDeck® Prime (or approved equal) and prepared metal 

surfaces. 

 

S.  Aggregate: Birdsboro White 

 

T. Flood coat adhesive. Cold applied solvent based asphalt flood coat 
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1. Density @ 77°F   9.4 lbs./gal 

2. Viscosity @ 77°F   125 – 175 sec Stormer Viscometer, 600G 

3. Non-Volatile (ASTM D 4479) Typical 77% 

4. Drying Time to touch 70oF 4-6 hours 

5. Flash Point (ASTM D 93) 1050 F 

6. Wet film thickness   Flood coat 64-80 mils 

 

2.3 INSULATION MATERIALS 

 

A. General:  Provide preformed, roofing insulation boards that comply with requirements, 

selected from manufacturer's standard sizes and of thicknesses indicated. 

 

B. Polyisocyanurate Board Insulation:  Rigid, cellular Polyisocyanurate thermal insulation 

with core formed by using HCFCs as blowing agents complying with ASTM C 1289, 

classified by facer type as follows: 

 

1. Facer Type:  Type II, felt or glass-fiber mat on both major surfaces. 

2. 4” + ¼” per foot tapered insulation  

3. 1/2” per foot tapered insulation for crickets  

 

C. DensDeck Roof Board 

 

1, Qualities: uniform composition, noncombustible, water-resistant gypsum fiber 

panel. 

2. Board Size: Four feet by four feet (4’x4’). 

3. Thickness: One half (1/2) inch. 

 

2.4 INSULATION ACCESSORIES 

 

A. General:  Furnish roofing insulation accessories recommended by insulation 

manufacturer for intended use and compatible with sheet roofing material. 

 

B. Insulation Board Adhesive: Two component, foam adhesive as recommended by 

insulation manufacturer and approved by FM indicated ratings. 

1.    Tensile Strength (ASTM D412)……..250 psi 

2.    Density (ASTM D1875)……………..8.5 lbs./gal. 

3.    Viscosity (ASTM D2556)…………..22,000 to 60,000 cP. 

4.    Peel Strength (ASTM D903)…………….17 lb/in. 

5.    Flexibility (ASTM D816)…………….Pass @ -70°F 

 

 C. Cant Strips:  Perlite  

 

2.5 FASTENERS 

 

A.    Nails and Fasteners: Non-ferrous metal or galvanized steel, except that hard copper nails 

shall be used with copper; aluminum or stainless steel nails shall be used with aluminum; 

and stainless steel nails shall be used with stainless steel, I addition plates should be used. 

Fasteners shall be self-clinching type of penetrating type as recommended by the 

manufacturer of the deck material. Nails and fasteners shall be flush-driven through flat 
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metal discs of not less than one (1) inch diameter. Omit metal discs when one-piece 

composite nails or fasteners with heads not less than one (1) inch diameter are used. 

B.     Metal Discs: Flat discs or caps of zinc-coated sheet metal not lighter than twenty eight 

(28) gauge and not less than one (1) inch in diameter. Form discs to prevent dishing. Bell 

or cup shaped caps are not acceptable. 

C. Termination bar should be extruded aluminum .125 x 1" 

D. Masonry Anchors:  For attachment to brick, concrete, block, and other approved masonry 

applications provide Zamac (or equal) drive pin anchors or Tapcon (or equal) masonry 

concrete screws installed per manufacturer’s instructions. 

 

2.5 ROOF WALKWAYS 

 

A. Walkway Pads:  Factory formed recycled rubber, nonporous, with a slip-resisting surface 

texture, manufactured specifically for adhering to modified bituminous membrane 

roofing as a protection course for foot traffic, of the following thickness: 

 

1. ¾” thick, in layout indicated on the Drawings, with no less than 2” between pads. 

2. Products:  Subject to compliance with requirements, by membrane manufacturer. 
 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

 

A. Examine substrates, areas, and conditions under which roofing will be applied, with 

Installer present, for compliance with requirements. 

 

B. Verify that roof openings and penetrations are in place and set and braced and that roof 

drains are properly clamped into position. 

 

C. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at roof 

penetrations and terminations and match the thicknesses of insulation required. 

 

1. Verify that wood nailer strips are located perpendicular to roof slope and are 

spaced according to requirements of roofing system manufacturer. 

 

D Do not proceed with installation until unsatisfactory conditions have been corrected. 

 

3.2 PREPARATION 

 

 A. Remove all existing roof systems roofing, insulation and flashing down to the deck. 

Sweep the deck clean making sure all dust is swept up and removed. Follow all OSHA 

requirements in terms of perimeter safety requirements, flagging and warning systems.  

 

B. All debris is to be removed from the roof via an enclosed chute or crane. No debris may 

be thrown freely into the dumpsters. Protect the building where offloading is to take 

place. Full dumpsters are to be removed from the site daily.  
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 C. Inspect the deck to verify integrity. Bring any areas of deterioration to the Architect’s 

attention. Repair or replace deck as needed and authorized on a unit price per sq. ft basis. 

 

 D. Install wood blocking as indicated on drawing or as required to accommodate new 

insulation height. Remove all obsolete equipment identified in the drawings and install 

new decking.  

 

E. Prevent materials from entering and clogging drain pipes or downspout conductors and 

from spilling or migrating onto surfaces of other construction.   

 

3.3 GENERAL INSTALLATION REQUIREMENTS 

 

A. Install modified bituminous membrane roofing system according to roofing system 

manufacturer's written instructions and applicable recommendations of NRCA/ARMA's 

"Quality Control Recommendations for Polymer Modified Bitumen Roofing." 

 

1. Install roofing system according to applicable specification plates of NRCA's 

"The NRCA Roofing and Waterproofing Manual." 

 

B. All wood blocking is to be primed with SA primer at a rate of .5 gallons per square 

and allowed to dry. All wood is to be covered with SA membrane extending beyond 

the wood edges a minimum of 2” in all direction. 

 

C. Ply Layout:  Install modified bituminous membrane roofing system with ply sheets 

overlapping previous ply seam 4”. 

 

1. Where roof slope exceeds 2 inch per 12 inches, run sheets of modified 

bituminous membrane roofing parallel with slope from ridge to valley.  Back nail 

sheets to nailer strips. 

 

D. Cant Strips:  Install and secure preformed 45-degree cant strips with insulation adhesive 

at junctures of modified bituminous membrane roofing system with vertical surfaces or 

angle changes greater than 45 degrees.  

 

E. Cooperate with inspecting and testing agencies engaged or required to perform services 

for installing modified bituminous membrane roofing system. 

 

F. Coordinate installing roofing system components so insulation and roofing plies are not 

exposed to precipitation or left exposed at the end of the workday or when rain is 

forecast. 

 

1. Provide cutoffs at end of each day's work to cover exposed ply sheets and 

insulation with a course of coated felt with joints and edges sealed. 

2. Complete terminations and base flashings and provide temporary seals to prevent 

water from entering completed sections of roofing system. 

3. Remove and discard temporary seals before beginning work on adjoining 

roofing. 

 

3.4 INSULATION ATTACHMENT  
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A. Adhere base layer of insulation to the concrete deck, adhere all subsequent layers 

including all crickets and all cover board with following the adhesive pattern: 

 

1. ¾” beads 12 “ oc per 4’ x 8’ board 12” in Zone 1, 12” in Zone 2 12” in Zone 3. 

Zone with is specified in Section 1. 

 

3.5 BASE SHEET UNDERLAYMENT INSTALLATION 

 

A. Install one layer of SBS Torch Base Sheet over the properly prepared substrate shingle 

fashion.    

 

B. Using a roofing torch, heat the surface of the coiled portion until the burn-off backer 

melts away.  At this point, the material is hot enough to lay into the substrate.  

Progressively unroll the sheet while heating and press down with your foot to insure a 

proper bond. 

 

C. After the major portion of the roll is bonded, re-roll the first six (6) feet and bond it in a 

similar fashion. Repeat this operation with subsequent rolls with side laps of four (4) 

inches and end laps of eight inches. 

 

D. Give each lap a finishing touch by passing the torch along the joint and spreading the 

melted bitumen evenly with a rounded trowel to insure a smooth, tight seal. 

 

E. Extend underlayment two (2) inches beyond top edges of cants at wall and projection 

bases. 

 

F. Install base flashing ply to all perimeter and projections details. 

 

3.6 MODIFIED SURFACE MEMBRANE APPLICATION 

 

A. Install torch applied modified membrane as described below. 

 

B. Over the SBS Torch Base Sheet underlayment(s), lay out the roll in the course to be 

followed and unroll six (6) feet.  Seams for the top layer of modified membrane will be 

staggered over the SBS Torch Base Sheet seams.  

 

C. Using a roofing torch, heat the surface of the coiled portion until the burn-off backer 

melts away.  At this point, the material is hot enough to lay into the substrate.  

Progressively unroll the sheet while heating and press down with your foot to insure a 

proper bond. 

 

D. After the major portion of the roll is bonded, re-roll the first six (6) feet and bond it in a 

similar fashion. 

 

E. Repeat this operation with subsequent rolls with side laps of four (4) inches and end laps 

of eight (8) inches. 

 

F. Give each lap a finishing touch by passing the torch along the joint and spreading the 

melted bitumen evenly with a rounded trowel to insure a smooth, tight seal. 
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3.7 FLASHING AND STRIPPING INSTALLATION 

 

A. All curb flashings shall be sealed with an application of mastic and mesh on a daily basis.  

No condition should exist that will permit moisture entering behind, around, or under the 

roof or flashing membrane. 

 

B. Prepare all drain leads, walls and edge details to be flashed and where shown on the 

drawings, with asphalt primer at the rate of .75 to one gallon per square.  Allow primer to 

dry tack free. 

 

C. All wood blocking must be covered with manufacture’s self-adhering modified 

membrane prior to the installation of any torch applied materials. 

 

D. The surface membrane will be used as the flashing membrane and will be adhered to an 

underlying base ply and nailed off at all vertical surfaces.   

 

E. Secure top of flashing membrane with termination bar and fasten 8-inches o. c. Flashing 

can be nailed to the top of all wood curbs with ring shanked nails.  

 

F. Counter flashing, cap flashings, expansion joints, and similar work to be coordinated with 

modified bitumen roofing work are specified in other Sections. 

 

G. Roof accessories, miscellaneous sheet metal accessory items, including piping vents and 

other devices to be coordinated with modified bituminous roofing system work are in 

other Sections. 

 

3.8 FLASHING MEMBRANE INSTALLATION (Specific) 

 

A. Installation of Lead Toilet Sleeves 

 

1. Run all plies over the field of roof. Seal the base of the stack with elastomeric 

sealant 

2. Install new lead sleeves set in application of elastomeric sealant. Prime the flange 

of the new lead. 

3. Strip in the flange with one ply of SBS Base flashing ply. A second ply of SBS 

membrane shall be cut so that the hole over the stack is smaller than the previous 

ply and adhered to the under ply. 

4. Caulk the intersection of the membrane and the lead with elastomeric sealant. 

5. Turn lead flashing a minimum of 1" down the inside of the pipe.  

 

B. Base Flashing: Equipment Curbs   

 

1. All curb heights are to be a minimum of 8" off the finished roof surface. Prime 

the vertical surface of the curb with primer at a rate of 100 square ft per gallon 

and allow to dry. 

2. Install a prefabricated cant strip at the base of the curb, firmly embedded in 

adhesive. Run the base ply over the top of the cant and seal with mastic. 

3. Torch apply SBS Base flashing ply to the sides of the curb. Extend the base ply 

out 6" onto the roof  surface. The top of the flashing shall be nailed to the top of 

the curb. 
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4. Install surface membrane over the base ply extending onto the field of roof an 

additional 3” 

5. Extend the flashing over the top of the curb and nail off. Install counterflashing 

and set unit. 

6. All horizontal penetrations through the curbs shall be flashed with two part liquid 

flashing fully reinforced. This shall be done prior to the flashing being coated.   

 

C.  Tie in at Clay Tile / Slate Tile Roof 

 

1. Prime the sloped roof substrate at a rate of 1 gal per 100 sq. ft. and allow 

to dry. Cover all wood with self adhering modified base sheet. 

3. Run plies including membrane from the roof surface up and over the cant a 

minimum of 2" and securely bond to the wall. Trowel mastic at the top of the 

cant.  If no cant is used against the slope field plies shall continue 4” min. up 

slope. 

4. Torch apply the SBS base sheet starting on the field 6” past the change of plane 

and extend up the sloped roof 18” 

5. Apply the surface membrane onto the base ply and extend it onto the roof surface 

a minimum of 2" past the first ply of flashing. 

6. Terminate both flashing plies with 3” plates and masonry anchors installed 8” on 

center and seal with elastomeric sealant.   

7.  The tile roof underlayment shall lap over the modified flashing plies and extend 

8” minimum or to the base of the first row of tile.  

 

 D. Roof Drain 

 

1. Taper insulation to drain minimum of 30" from center of drain. (60” square) 

2. Run roof system plies over drain. Be sure that all wrinkles are relieved prior to 

installation. Cut out plies inside of drain bowl. 

3. Set lead / copper flashing (30" square minimum) in 1/4" of mastic.  Run lead / 

copper into drain a minimum of 2".  Prime lead / copper at a rate of 100 square 

feet per gallon and allow to dry. 

4. Torch apply base flashing ply (40" square minimum).  

5. Torch modified membrane (48" square minimum). 

6. Install target patches on areas of modified that have been cut to relieve wrinkles 

6. Install clamping ring and strainer assure all plies are under the clamping ring. 

 

E. Pitch Pocket 

 

1. Remove existing pitch pockets and clean remaining projections so that they are 

free of all contaminants that may affect the adhesion of the new pourable sealant. 

2. Prime the surface which has been sealed with primer and allow to dry. 

3. Run plies to the projection and seal with mastic to insure that it is completely 

weather tight. 

4. Around the projection, install a bed of mastic a minimum of 3/8" deep as a seat 

for the metal pitch pocket. 

5. Fill the pitch pocket to within 1” of the top with non-shrink grout 

6. Top off with manufacture’s pourable sealer shedding water to the outside of the 

pitch pocket. 

7. Strip in the flange of the pitch pocket with two plies of flashing membrane 
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8. Pitch pockets around small goosenecks require a cape in all cases. The cape shall 

be attached to the vertical surface by fastening through butyl tape and caulked. 

  

 F. Parapet Flashing 

 

1. Prime the vertical surface with specified primer at the rate of ½ to 1 gallon per 

100 sq. ft. 

2. Set cant at base of wall, firmly embedded in specified insulation adhesive. 

3. Install base and cap ply of roof system over cant strip 2” and seal with mastic. 

4. Cover all wood blocking with SBS SA FR base sheet.  

5. Torch apply SBS Base flashing ply to the sides of the wall. Extend the base ply 

out 6" onto the roof surface. The top of the flashing shall continue over the wall 

and wrap down over the outside face of the wall.  

6. Install surface membrane over the base ply extending onto the field of roof an 

additional 3”, and terminate on the top of the wall on the outside edge. 

7. Install the new metal coping.   

 

G. Liquid Flashing Application 

 

1.     Mask target area on roof membrane with tape. 

2.     Clean all non-porous areas with isopropyl alcohol. 

3.     Apply 32 wet mil base coat of liquid flashing over masked area. 

4.     Embed polyester reinforcement fabric into the base coat of the liquid flashing. 

5.     Apply 48-64 wet mil top coat of the liquid flashing material over the fabric 

extending 2” past the scrim in all directions. 

6.     Apply minerals immediately or allow the liquid flashing material to cure 15-30 

days and then install reflective coating 

   

3.9 FIELD QUALITY CONTROL 

 

A. PROVIDE A FIRE WATCH FOR 2 HOURS FOLLOWING THE USE OF A ROOFING 

TORCH.  

 

B. The roof manufacturer shall employ and pay for a qualified inspection agent for daily 

inspection work for this project, 3 days per week minimum or daily as required for 

the warranty to be provided.  A weekly report shall be emailed weekly to the CM, 

Architect and Owner for their records.  See Specification Section 01400, Quality Control 

for details. 

 

C. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to 

inspect roofing installation on completion and submit report to Architect. 

 

1 Notify Architect and Owner 48 hours in advance of the date and time of 

inspection. 

 

 

 

3.10 APPLICATION OF SURFACING (Base Bid) 

 

 A.  All aggregate surface systems require a complete pre-slag inspection by the                  
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manufacturer’s representative. Apply 5 gallons per square of manufacturer’s cold-process 

asphalt flood coat adhesive over the accepted roof surface and broadcast 500 lbs per 

square of white aggregate into the adhesive. Evenly distribute the aggregate over the 

entire roof area. Clean all clumps of asphalt out of the finished surface. 

 

 B.  Pain all black roof membrane and exposed roof cement with manufacturer’s white 

coating installed at a rate of 2 1/2 gallons per square. This shall be a two-coat application 

with the second coat applied in a cross hatched direction. 

 

3.11 APPLICATION OF SURFACING (Alternate No. 01) 

 

A. All coated surface systems require a complete pre-coating inspection by the 

manufacturer’s representative. Apply base coat to the prepared surface at a rate of 1.5 

gallons per square. In areas identified as holding any water, embed one ply of polyester 

soft in the coating and back roll. Include 1500 square feet of reinforcement. Make sure 

complete coverage exists in all other areas.  

 

1. The material must be rolled.  

 

B. Once the entire surface is dry  (4- 6 hours) and inspected for application, apply a top coat 

of the same base coat material (light grey) at a rate of 1 gallon per square in a cross 

hatched pattern. The material must be coated with the second application within 72 hours 

of the initial application 

 

C. All new flashings will be coated with the same two coat system  

 

3.10 PROTECTING AND CLEANING 

 

A. Protect modified bituminous membrane roofing from damage and wear during remainder 

of construction period.  When remaining construction will not affect or endanger roofing, 

inspect roofing for deterioration and damage, describing its nature and extent in a written 

report, with copies to Architect and Owner. 

 

B. Correct deficiencies in or remove modified bituminous roofing that does not comply with 

requirements, repair substrates, reinstall roofing, and repair base flashings to a condition 

free of damage and deterioration at the time of Substantial Completion and according to 

warranty requirements. 

 

C. Clean overspray and spillage from adjacent construction using cleaning agents and 

procedures recommended by manufacturer of affected construction. 
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3.11 ROOFING INSTALLER'S WARRANTY 

 

A. WHEREAS <NAME> of <ADDRESS>, herein called the "Roofing Installer," has 

performed roofing and associated work ("work") on the following project: 

 

1  Owner:  State of Delaware 

2  Address: 540 S. DuPont Highway, Suite 1, Dover, DE 19901 

3  Building Name/Type: Haslet Armory / Government  

4 Address:  122 Martin Luther King Jr. Blvd. Dover DE 19901 

5 Area of Work: As per the Construction Documents. 

6  Acceptance Date: 

7  Warranty Period: 5 years 

8  Expiration Date: 

 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or 

indirectly as a subcontractor) to warrant said work against leaks and faulty or defective 

materials and workmanship for designated Warranty Period, 

 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions 

herein set forth, that during Warranty Period he will, at his own cost and expense, make 

or cause to be made such repairs to or replacements of said work as are necessary to 

correct faulty and defective work and as are necessary to maintain said work in a 

watertight condition. 

 

D. This Warranty is made subject to the following terms and conditions: 

 

1  Specifically excluded from this Warranty are damages to work and other parts of 

the building, and to building contents, caused by: 

 

a. lightning; 

b. peak gust wind speed exceeding 72 mph; 

c. fire; 

d. failure of roofing system substrate, including cracking, settlement, 

excessive deflection, deterioration, and decomposition; 

e. faulty construction of parapet walls, copings, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the 

work; 

f. vapor condensation on bottom of roofing; and 

g. activity on roofing by others, including construction contractors, 

maintenance personnel, other persons, and animals, whether authorized 

or unauthorized by Owner. 

 

2  When work has been damaged by any of foregoing causes, Warranty shall be null 

and void until such damage has been repaired by Roofing Installer and until cost 

and expense thereof has been paid by Owner or by another responsible party so 

designated. 

2 The Roofing Installer is responsible for damage to work covered by this Warranty 

but is not liable for consequential damages to building or building contents, 

resulting from leaks or faults or defects of work. 
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4  During Warranty Period, if Owner allows alteration of work by anyone other 

than Roofing Installer, including cutting, patching, and maintenance in 

connection with penetrations, attachment of other work, and positioning of 

anything on roof, this Warranty shall become null and void on date of said 

alterations, but only to the extent said alterations affect work covered by this 

Warranty.  If Owner engages Roofing Installer to perform said alterations, 

Warranty shall not become null and void, unless Roofing Installer, before starting 

said work, shall have notified Owner in writing, showing reasonable cause for 

claim, that said alterations would likely damage or deteriorate work, thereby 

reasonably justifying a limitation or termination of this Warranty. 

5  During Warranty Period, if original use of roof is changed and it becomes used 

for, but was not originally specified for, a promenade, work deck, spray-cooled 

surface, flooded basin, or other use or service more severe than originally 

specified, this Warranty shall become null and void on date of said change, but 

only to the extent said change affects work covered by this Warranty. 

6  The Owner shall promptly notify Roofing Installer of observed, known, or 

suspected leaks, defects, or deterioration and shall afford reasonable opportunity 

for Roofing Installer to inspect work and to examine evidence of such leaks, 

defects, or deterioration. 

7  This Warranty is recognized to be the only warranty of Roofing Installer on said 

work and shall not operate to restrict or cut off Owner from other remedies and 

resources lawfully available to Owner in cases of roofing failure.  Specifically, 

this Warranty shall not operate to relieve Roofing Installer of responsibility for 

performance of original work according to requirements of the Contract 

Documents, regardless of whether Contract was a contract directly with Owner or 

a subcontract with Owner's General Contractor. 

 

E. IN WITNESS THEREOF, this instrument has been duly executed this <DAY> day of 

<MONTH>, 2019 

 

1  Authorized Signature: 

2  Name: 

3  Title: 

 

END OF SECTION 075216 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Manufactured reglets with counterflashing. 

2. Formed roof-drainage sheet metal fabrications. 

3. Formed low-slope roof sheet metal fabrications. 

4. Formed steep-slope roof sheet metal fabrications. 

5. Formed wall sheet metal fabrications. 

6. Formed equipment support flashing. 

B. Related Requirements: 

1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and 

blocking. 

2. Section 077100 "Roof Specialties" for manufactured copings, roof-edge specialties, roof-

edge drainage systems, reglets, and counterflashings. 

3. Section 077200 "Roof Accessories" for set-on-type curbs, equipment supports, roof 

hatches, vents, and other manufactured roof accessory units. 

1.3 COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of 

penetrations to be flashed, and joints and seams in adjacent materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 

joints, and seams to provide leakproof, secure, and noncorrosive installation. 

1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1. Review construction schedule. Verify availability of materials, Installer's personnel, 

equipment, and facilities needed to make progress and avoid delays. 

2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs, 

and condition of other construction that affect sheet metal flashing and trim. 

3. Review requirements for insurance and certificates if applicable. 
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4. Review sheet metal flashing observation and repair procedures after flashing installation. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each of the following 

1. Underlayment materials. 

2. Elastomeric sealant. 

3. Butyl sealant. 

4. Epoxy seam sealer. 

B. Shop Drawings: For sheet metal flashing and trim. 

1. Include plans, elevations, sections, and attachment details. 

2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. 

Distinguish between shop- and field-assembled Work. 

3. Include identification of material, thickness, weight, and finish for each item and location 

in Project. 

4. Include details for forming, including profiles, shapes, seams, and dimensions. 

5. Include details for joining, supporting, and securing, including layout and spacing of 

fasteners, cleats, clips, and other attachments. Include pattern of seams. 

6. Include details of termination points and assemblies. 

7. Include details of expansion joints and expansion-joint covers, including showing 

direction of expansion and contraction from fixed points. 

8. Include details of roof-penetration flashing. 

9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, 

flashings, and counterflashings. 

10. Include details of special conditions. 

11. Include details of connections to adjoining work. 

C. Samples: For each exposed product and for each color and texture specified, 12 inches (300 

mm) long by actual width. 

D. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-

applied finishes. 

E. Samples for Verification: For each type of exposed finish. 

1. Sheet Metal Flashing: 12 inches (300 mm) long by actual width of unit, including 

finished seam and in required profile. Include fasteners, cleats, clips, closures, and other 

attachments. 

2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous 

Fabrications: 12 inches (300 mm) long and in required profile. Include fasteners and 

other exposed accessories. 

3. Unit-Type Accessories and Miscellaneous Materials: Full-size Sample. 

4. Anodized Aluminum Samples: Samples to show full range to be expected for each color 

required. 
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1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For fabricator. 

B. Product Certificates: For each type of coping and roof edge flashing that is 

ANSI/SPRI/FM 4435/ES-1 tested. 

C. Product Test Reports: For each product, for tests performed by a qualified testing agency. 

D. Evaluation Reports: For copings and roof edge flashing, from an agency acceptable to 

authority having jurisdiction showing compliance with ANSI/SPRI/FM 4435/ES-1. 

E. Sample Warranty: For special warranty. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in 

maintenance manuals. 

B. Special warranty. 

1.8 QUALITY ASSURANCE 

A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing 

and trim similar to that required for this Project and whose products have a record of successful 

in-service performance. 

1. For copings and roof edge flashings that are ANSI/SPRI/FM 4435/ES-1 tested, shop shall 

be listed as able to fabricate required details as tested and approved. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might 

cause staining, denting, or other surface damage. 

1. Store sheet metal flashing and trim materials away from uncured concrete and masonry. 

2. Protect stored sheet metal flashing and trim from contact with water. 

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to 

sunlight and high humidity, except to extent necessary for period of sheet metal flashing and 

trim installation. 

1.10 WARRANTY 

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal 

flashing and trim that shows evidence of deterioration of factory-applied finishes within 

specified warranty period. 
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1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Delta E units when tested in accordance with 

ASTM D2244. 

b. Chalking in excess of a No. 8 rating when tested in accordance with 

ASTM D4214. 

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Sheet metal flashing and trim assemblies, including cleats, anchors, and fasteners, shall 

withstand wind loads, structural movement, thermally induced movement, and exposure to 

weather without failure due to defective manufacture, fabrication, installation, or other defects 

in construction. Completed sheet metal flashing and trim shall not rattle, leak, or loosen, and 

shall remain watertight. 

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing 

Manual: Architectural Metal Flashing, Condensation and Air Leakage Control, and 

Reroofing" and SMACNA's "Architectural Sheet Metal Manual" requirements for 

dimensions and profiles shown unless more stringent requirements are indicated. 

C. Sheet Metal Standard for Copper: Comply with CDA's "Copper in Architecture Handbook." 

Conform to dimensions and profiles shown unless more stringent requirements are indicated. 

D. SPRI Wind Design Standard: Manufacture and install copings and roof edge flashings tested 

in accordance with ANSI/SPRI/FM 4435/ES-1 and capable of resisting the following design 

pressure: 

1. Design Pressure: As indicated on Drawings. 

E. Thermal Movements: Allow for thermal movements from ambient and surface temperature 

changes to prevent buckling, opening of joints, overstressing of components, failure of joint 

sealants, failure of connections, and other detrimental effects. Base calculations on surface 

temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material 

surfaces. 

2.2 SHEET METALS 

A. Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, 

temporary protective film before shipping. 

B. Copper Sheet: ASTM B370, cold-rolled copper sheet, H00 or H01 temper. 
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Source Limitations: Obtain sheet from single source from single manufacturer. 

1. Nonpatinated, Exposed Finish: Mill. 

2. Nonpatinated, Exposed, Lacquered Finish: Finish designations for copper alloys comply 

with system defined in NAAMM/NOMMA 500. 

a. Brushed Satin (Lacquered): M32-06x (Mechanical Finish: directionally textured, 

medium satin; with clear organic coating); coating of "Incralac," solvent-borne, 

methyl methacrylate copolymer lacquer with UV inhibitor, applied by air spray in 

two coats in accordance with manufacturer's written instructions to total thickness 

of 1 mil (0.025 mm). 

C. Aluminum Sheet: ASTM B209 (ASTM B209M), alloy as standard with manufacturer for finish 

required, with temper as required to suit forming operations and performance required; with 

smooth, flat surface. 

1. As-Milled Finish: Mill. 

D. Stainless Steel Sheet: ASTM A240/A240M, Type 304, dead soft, fully annealed; with smooth, 

flat surface. 

1. Finish: ASTM A480/A480M, No. 2D (dull, cold rolled). 

a. Surface Preparation: Remove tool and die marks and stretch lines, or blend into 

finish. 

E. Zinc-Tin Alloy-Coated Copper Sheet: ASTM B370, cold-rolled copper sheet, H00 temper; 

coated on both sides with zinc-tin alloy (50 percent zinc, 50 percent tin). 

1. Source Limitations: Obtain sheet from single source from single manufacturer. 

F. Metallic-Coated Steel Sheet: Provide zinc-coated (galvanized) steel sheet in accordance with 

ASTM A653/A653M, G90 (Z275) coating designation. 

1. Surface: Smooth, flat. 

G. Lead Sheet: ASTM B749 lead sheet. 

2.3 UNDERLAYMENT MATERIALS 

A. Felt: ASTM D226/D226M, Type II (No. 30), asphalt-saturated organic felt; nonperforated. 

B. Self-Adhering, High-Temperature Sheet Underlayment: Minimum 30 mils (0.76 mm) thick, 

consisting of a slip-resistant polyethylene- or polypropylene-film top surface laminated to a 

layer of butyl- or SBS-modified asphalt adhesive, with release-paper backing; specifically 

designed to withstand high metal temperatures beneath metal roofing. Provide primer in 

accordance with underlayment manufacturer's written instructions. 

1. Source Limitations: Obtain underlayment from single source from single manufacturer. 

2. Low-Temperature Flexibility: ASTM D1970/D1970M; passes after testing at minus 20 

deg F (29 deg C) or lower. 

C. Slip Sheet: Rosin-sized building paper, 3 lb/100 sq. ft. (0.16 kg/sq. m) minimum. 
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2.4 MISCELLANEOUS MATERIALS 

A. Provide materials and types of fasteners, solder, protective coatings, sealants, and other 

miscellaneous items as required for complete sheet metal flashing and trim installation and as 

recommended by manufacturer of primary sheet metal or manufactured item unless otherwise 

indicated. 

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 

bolts, and other suitable fasteners designed to withstand design loads and recommended by 

manufacturer of primary sheet metal or manufactured item. 

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or 

factory-applied coating. Provide metal-backed EPDM or PVC sealing washers 

under heads of exposed fasteners bearing on weather side of metal. 

b. Blind Fasteners: High-strength aluminum or stainless steel rivets suitable for metal 

being fastened. 

c. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching 

internal gutter width. 

2. Fasteners for Copper, Zinc-Tin Alloy-Coated Copper Sheet: Copper, hardware bronze 

or passivated Series 300 stainless steel. 

3. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel. 

4. Fasteners for Stainless Steel Sheet: Series 300 stainless steel. 

5. Fasteners for Zinc-Coated (Galvanized) Steel Sheet: Series 300 stainless steel or hot-dip 

galvanized steel in accordance with ASTM A153/A153M or ASTM F2329. 

C. Solder: 

1. For Copper: ASTM B32, Grade Sn50, 50 percent tin and 50 percent lead. 

2. For Stainless Steel: ASTM B32, Grade Sn60, with acid flux of type recommended by 

stainless steel sheet manufacturer. 

3. For Zinc-Tin Alloy-Coated Copper: ASTM B32, 100 percent tin, with maximum lead 

content of 0.2 percent, as recommended by sheet metal manufacturer. 

4. For Zinc-Coated (Galvanized) Steel: ASTM B32, Grade Sn50, 50 percent tin and 50 

percent lead or Grade Sn60, 60 percent tin and 40 percent lead. 

D. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape 

with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2 

inch (13 mm) wide and 1/8 inch (3 mm) thick. 

E. Elastomeric Sealant: ASTM C920, elastomeric polyurethane, polysulfide, or silicone polymer 

sealant; of type, grade, class, and use classifications required to seal joints in sheet metal 

flashing and trim and remain watertight. 

F. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; 

polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited 

movement. 
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G. Epoxy Seam Sealer: Two-part, noncorrosive, aluminum seam-cementing compound, 

recommended by aluminum manufacturer for exterior nonmoving joints, including riveted 

joints. 

H. Bituminous Coating: Cold-applied asphalt emulsion in accordance with 

ASTM D1187/D1187M. 

I. Asphalt Roofing Cement: ASTM D4586, asbestos free, of consistency required for application. 

2.5 FABRICATION, GENERAL 

A. Custom fabricate sheet metal flashing and trim to comply with details indicated and 

recommendations in cited sheet metal standard that apply to design, dimensions, geometry, 

metal thickness, and other characteristics of item required. 

1. Fabricate sheet metal flashing and trim in shop to greatest extent possible. 

2. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 

performance requirements, but not less than that specified for each application and metal. 

3. Verify shapes and dimensions of surfaces to be covered and obtain field measurements 

for accurate fit before shop fabrication. 

4. Form sheet metal flashing and trim to fit substrates without excessive oil-canning, 

buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded 

back to form hems. 

5. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners 

on faces exposed to view. 

B. Fabrication Tolerances: 

1. Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 1/4 

inch in 20 feet (6 mm in 6 m) on slope and location lines indicated on Drawings and 

within 1/8-inch (3-mm) offset of adjoining faces and of alignment of matching profiles. 

2. Fabricate sheet metal flashing and trim that is capable of installation to tolerances 

specified. 

C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch (25 mm) 

deep, filled with butyl sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal in 

accordance with cited sheet metal standard to provide for proper installation of elastomeric 

sealant. 

E. Fabricate cleats and attachment devices from same material as accessory being anchored or 

from compatible, noncorrosive metal. 

F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard 

for application, but not less than thickness of metal being secured. 
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G. Seams: 

1. Fabricate nonmoving seams with flat-lock seams. Tin edges to be seamed, form seams, 

and solder. 

2. Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric 

sealant unless otherwise recommended by sealant manufacturer for intended use. 

3. Seams for Aluminum: Fabricate nonmoving seams with flat-lock seams. Form seams and 

seal with epoxy seam sealer. 

H. Do not use graphite pencils to mark metal surfaces. 

2.6 LOW-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Copings: Fabricate in minimum 96-inch- (2400-mm-) long, but not exceeding 12-foot- (3.6-m-) 

long, sections. Fabricate joint plates of same thickness as copings. Furnish with continuous 

cleats to support edge of external leg and drill elongated holes for fasteners on interior leg. 

Miter corners, solder or weld watertight. 

1. Coping Profile: As indicated on the Drawing. 

2. Joint Style: Butted with expansion space and 6-inch- (150-mm-) wide, concealed 

backup plate. 

3. Fabricate from the following materials: 

a. Zinc-Tin Alloy-Coated Copper: 24 oz./sq. ft. (0.82 mm thick). 

B.  Roof and Roof-to-Wall Transition Expansion-Joint Cover: Fabricate from the following 

materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

C. Base Flashing: abricate from the following materials: 

1. Copper: 20 oz./sq. ft. (0.68 mm thick). 

D. Counterflashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

E. Flashing Receivers: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

F. Roof-Penetration Flashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

G. Roof-Drain Flashing: Fabricate from the following materials: 

1. Copper: 12 oz./sq. ft. (0.41 mm thick). 
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2.7 STEEP-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Apron, Step, Cricket, and Backer Flashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

B. Valley Flashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

C. Drip Edges: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

D. Eave, Rake, Ridge, and Hip Flashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

E. Counterflashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

F. Flashing Receivers: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

G. Roof-Penetration Flashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

2.8 WALL SHEET METAL FABRICATIONS 

A. Opening Flashings in Frame Construction: Fabricate head, sill, jamb, and similar flashings to 

extend 4 inches (100 mm) beyond wall openings. Form head and sill flashing with 2-inch- (50-

mm-) high, end dams. Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

2.9 MISCELLANEOUS SHEET METAL FABRICATIONS 

A. Equipment Support Flashing: Fabricate from the following materials: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

2. Stainless Steel: 0.0188 inch (0.477 mm) thick. 

3. Zinc-Tin Alloy-Coated Copper: 16 oz./sq. ft. (0.55 mm thick). 

4. Galvanized Steel: 0.028 inch (0.71 mm) thick. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with installer present, for compliance with 

requirements for installation tolerances, substrate, and other conditions affecting performance of 

the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 

anchored. 

3. Verify that air- or water-resistant barriers have been installed over sheathing or backing 

substrate to prevent air infiltration or water penetration. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF UNDERLAYMENT 

A. Self-Adhering, High-Temperature Sheet Underlayment: 

1. Install self-adhering, high-temperature sheet underlayment; wrinkle free. 

2. Prime substrate if recommended by underlayment manufacturer. 

3. Comply with temperature restrictions of underlayment manufacturer for installation; use 

primer for installing underlayment at low temperatures. 

4. Apply in shingle fashion to shed water, with end laps of not less than 6 inches (150 mm) 

staggered 24 inches (600 mm) between courses. 

5. Overlap side edges not less than 3-1/2 inches (90 mm). Roll laps and edges with roller. 

6. Roll laps and edges with roller. 

7. Cover underlayment within 14 days. 

B. Install slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and 

trim. 

1. Install in shingle fashion to shed water. 

2. Lapp joints not less than 4 inches (100 mm). 

3.3 INSTALLATION, GENERAL 

A. Install sheet metal flashing and trim to comply with details indicated and recommendations of 

cited sheet metal standard that apply to installation characteristics required unless otherwise 

indicated on Drawings. 

1. Install fasteners, solder, protective coatings, separators, sealants, and other miscellaneous 

items as required to complete sheet metal flashing and trim system. 

2. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat 

seams with minimum exposure of solder. 

3. Anchor sheet metal flashing and trim and other components of the Work securely in 

place, with provisions for thermal and structural movement. 
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4. Install sheet metal flashing and trim to fit substrates and to result in watertight 

performance. 

5. Install continuous cleats with fasteners spaced not more than 12 inches (300 mm) o.c. 

6. Space individual cleats not more than 12 inches (300 mm) apart. Attach each cleat with at 

least two fasteners. Bend tabs over fasteners. 

7. Install exposed sheet metal flashing and trim with limited oil-canning, and free of 

buckling and tool marks. 

8. Do not field cut sheet metal flashing and trim by torch. 

9. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-

treated wood or other corrosive substrates, protect against galvanic action or corrosion by 

painting contact surfaces with bituminous coating or by other permanent separation as 

recommended by sheet metal manufacturer or cited sheet metal standard. 

1. Coat concealed side of uncoated-aluminum and stainless steel sheet metal flashing and 

trim with bituminous coating where flashing and trim contact wood, ferrous metal, or 

cementitious construction. 

2. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or 

wood substrates, install underlayment and cover with slip sheet. 

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. 

1. Space movement joints at maximum of 10 feet (3 m) with no joints within 24 inches (600 

mm) of corner or intersection. 

2. Form expansion joints of intermeshing hooked flanges, not less than 1 inch (25 mm) 

deep, filled with sealant concealed within joints. 

3. Use lapped expansion joints only where indicated on Drawings. 

D. Fasteners: Use fastener sizes that penetrate substrate not less than recommended by fastener 

manufacturer to achieve maximum pull-out resistance. 

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to 

minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight 

installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated. 

a. Embed hooked flanges of joint members not less than 1 inch (25 mm) into sealant. 

b. Form joints to completely conceal sealant. 

c. When ambient temperature at time of installation is between 40 and 70 deg F (4 

and 21 deg C), set joint members for 50 percent movement each way. 

d. Adjust setting proportionately for installation at higher ambient temperatures. 

1) Do not install sealant-type joints at temperatures below 40 deg F (4 deg C). 

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint 

Sealants." 
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G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. 

1. Pretin edges of sheets with solder to width of 1-1/2 inches (38 mm); however, reduce 

pretinning where pretinned surface would show in completed Work. 

2. Do not solder metallic-coated steel sheet. 

3. Do not pretin zinc-tin alloy-coated copper. 

4. Do not use torches for soldering. 

5. Heat surfaces to receive solder, and flow solder into joint. 

a. Fill joint completely. 

b. Completely remove flux and spatter from exposed surfaces. 

6. Stainless Steel Soldering: 

a. Tin edges of uncoated sheets, using solder for stainless steel and acid flux. 

b. Promptly remove acid-flux residue from metal after tinning and soldering. 

c. Comply with solder manufacturer's recommended methods for cleaning and 

neutralization. 

7. Copper Soldering: Tin edges of uncoated sheets, using solder for copper. 

3.4 INSTALLATION OF ROOF-DRAINAGE SYSTEM 

A. Install sheet metal roof-drainage items to produce complete roof-drainage system in accordance 

with cited sheet metal standard unless otherwise indicated. Coordinate installation of roof 

perimeter flashing with installation of roof-drainage system. 

3.5 INSTALLATION OF ROOF FLASHINGS 

A. Install sheet metal flashing and trim to comply with performance requirements, sheet metal 

manufacturer's written installation instructions, and cited sheet metal standard. 

1. Provide concealed fasteners where possible, and set units true to line, levels, and slopes. 

2. Install work with laps, joints, and seams that are permanently watertight and weather 

resistant. 

B. Roof Edge Flashing: 

1. Install roof edge flashings in accordance with ANSI/SPRI/FM 4435/ES-1. 

2. Anchor to resist uplift and outward forces in accordance with recommendations in cited 

sheet metal standard unless otherwise indicated. Interlock bottom edge of roof edge 

flashing with continuous cleat anchored to substrate at staggered 3-inch (75-mm) 

centers. 

C. Copings: 

1. Install roof edge flashings in accordance with ANSI/SPRI/FM 4435/ES-1. 

2. Anchor to resist uplift and outward forces in accordance with recommendations in cited 

sheet metal standard unless otherwise indicated. 
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a. Interlock exterior bottom edge of coping with continuous cleat anchored to 

substrate at 24-inch (600-mm) centers. 

b. Anchor interior leg of coping with washers and screw fasteners through slotted 

holes at 24-inch (600-mm) centers. 

D. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top 

edge flared for elastomeric sealant, extending minimum of 4 inches (100 mm) over base 

flashing. Install stainless steel draw band and tighten. 

E. Counterflashing: Coordinate installation of counterflashing with installation of base flashing. 

1. Insert counterflashing in reglets or receivers and fit tightly to base flashing. 

2. Extend counterflashing 4 inches (100 mm) over base flashing. 

3. Lap counterflashing joints minimum of 4 inches (100 mm). 

4. Secure in waterproof manner by means of [snap-in installation and sealant or lead 

wedges and sealant unless otherwise indicated. 

F. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation 

of roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to 

pipes that penetrate roof. 

3.6 INSTALLATION OF WALL FLASHINGS 

A. Install sheet metal wall flashing to intercept and exclude penetrating moisture in accordance 

with cited sheet metal standard unless otherwise indicated. Coordinate installation of wall 

flashing with installation of wall-opening components such as windows, doors, and louvers. 

B. Opening Flashings in Frame Construction: Install continuous head, sill, jamb, and similar 

flashings to extend 4 inches (100 mm) beyond wall openings. 

3.7 INSTALLATION OF MISCELLANEOUS FLASHING 

A. Equipment Support Flashing: 

1. Coordinate installation of equipment support flashing with installation of roofing and 

equipment. 

2. Weld or seal flashing with elastomeric sealant to equipment support member. 

3.8 INSTALLATION TOLERANCES 

A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance 

of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines indicated on Drawings and 

within 1/8-inch (3-mm) offset of adjoining faces and of alignment of matching profiles. 

3.9 CLEANING 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 

weathering. 
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B. Clean and neutralize flux materials. Clean off excess solder. 

C. Clean off excess sealants. 

3.10 PROTECTION 

A. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 

are installed unless otherwise indicated in manufacturer's written installation instructions. 

B. On completion of sheet metal flashing and trim installation, remove unused materials and clean 

finished surfaces as recommended in writing by sheet metal flashing and trim manufacturer. 

C. Maintain sheet metal flashing and trim in clean condition during construction. 

D. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 

successful repair by finish touchup or similar minor repair procedures, as determined by 

Architect. 

END OF SECTION 076200 
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SECTION 077100 - ROOF SPECIALTIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Copings. 

2. Roof-edge specialties. 

B. Related Requirements: 

1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and 

blocking. 

2. Section 076200 "Sheet Metal Flashing and Trim" for custom- and site-fabricated sheet 

metal flashing and trim. 

3. Section 077200 "Roof Accessories" for set-on-type curbs, equipment supports, roof 

hatches, vents, and other manufactured roof accessory units. 

4. Section 079200 "Joint Sealants" for field-applied sealants between roof specialties and 

adjacent materials. 

C. Preinstallation Conference: Conduct conference at Project site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, roofing-system testing and 

inspecting agency representative, roofing Installer, roofing-system manufacturer's 

representative, Installer, structural-support Installer, and installers whose work interfaces 

with or affects roof specialties, including installers of roofing materials and accessories. 

2. Examine substrate conditions for compliance with requirements, including flatness and 

attachment to structural members. 

3. Review special roof details, roof drainage, and condition of other construction that will 

affect roof specialties. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 

and profiles, and finishes. 

B. Shop Drawings: For roof specialties. 
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1. Include plans, elevations, expansion-joint locations, keyed details, and attachments to 

other work. Distinguish between plant- and field-assembled work. 

2. Include details for expansion and contraction; locations of expansion joints, including 

direction of expansion and contraction. 

3. Indicate profile and pattern of seams and layout of fasteners, cleats, clips, and other 

attachments. 

4. Detail termination points and assemblies, including fixed points. 

5. Include details of special conditions. 

C. Samples: For each type of roof specialty and for each color and texture specified. 

D. Samples for Initial Selection: For each type of roof specialty indicated with factory-applied 

color finishes. 

E. Samples for Verification: 

1. Include Samples of each type of roof specialty to verify finish and color selection, in 

manufacturer's standard sizes. 

2. Include copings, roof-edge specialties, roof-edge drainage systems, reglets and 

counterflashings made from 12-inch (300-mm) lengths of full-size components in 

specified material, and including fasteners, cover joints, accessories, and attachments. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer. 

B. Product Certificates: For each type of roof specialty. 

C. Product Test Reports: For copings and roof-edge flashings, for tests performed by a qualified 

testing agency. 

D. Sample Warranty: For manufacturer's special warranty. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roofing specialties to include in maintenance manuals. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer offering products meeting requirements 

that are SPRI ES-1 tested to specified design pressure. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Do not store roof specialties in contact with other materials that might cause staining, denting, 

or other surface damage. Store roof specialties away from uncured concrete and masonry. 
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B. Protect strippable protective covering on roof specialties from exposure to sunlight and high 

humidity, except to extent necessary for the period of roof-specialty installation. 

1.8 FIELD CONDITIONS 

A. Field Measurements: Verify profiles and tolerances of roof-specialty substrates by field 

measurements before fabrication, and indicate measurements on Shop Drawings. 

B. Coordination: Coordinate roof specialties with flashing, trim, and construction of parapets, roof 

deck, roof and wall panels, and other adjoining work to provide a leakproof, secure, and 

noncorrosive installation. 

1.9 WARRANTY 

A. Special Warranty on Painted Finishes: Manufacturer agrees to repair finish or replace roof 

specialties that show evidence of deterioration of factory-applied finishes within specified 

warranty period. 

1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Delta E units when tested according to ASTM D2244. 

b. Chalking in excess of a No. 8 rating when tested according to ASTM D4214. 

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General Performance: Roof specialties shall withstand exposure to weather and resist thermally 

induced movement without failure, rattling, leaking, or fastener disengagement due to defective 

manufacture, fabrication, installation, or other defects in construction. 

B. SPRI Wind Design Standard: Manufacture and install copings and roof-edge specialties tested 

according to SPRI ES-1 and capable of resisting the following design pressures: 

1. Design Pressure: As indicated on Drawings. 

C. Thermal Movements: Allow for thermal movements from ambient and surface temperature 

changes to prevent buckling, opening of joints, hole elongation, overstressing of components, 

failure of joint sealants, failure of connections, and other detrimental effects. Provide clips that 

resist rotation and avoid shear stress as a result of thermal movements. Base calculations on 

surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range): 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), 

material surfaces. 
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2.2 COPINGS 

A. Metal Copings: Manufactured coping system consisting of metal coping cap in section lengths 

not exceeding 12 feet (3.6 m), concealed anchorage; with corner units, end cap units, and 

concealed splice plates with finish matching coping caps. 

1. Formed Copper Sheet Coping Caps: Copper sheet, 20 oz./sq. ft. (0.68 mm thick. 

a. Copper Finish: Non-patinated, mill. 

2. Corners: Factory mitered and soldered. 

3. Coping-Cap Attachment Method: Snap-on or face leg hooked to continuous cleat with 

back leg fastener exposed, fabricated from coping-cap material. 

a. Snap-on Coping Anchor Plates: Concealed, galvanized-steel sheet, 12 inches (300 

mm) wide, with integral cleats. 

b. Face-Leg Cleats: Concealed, continuous stainless steel. 

2.3 REGLETS AND COUNTERFLASHINGS 

A. Counterflashings: Manufactured units of heights to overlap top edges of base flashings by 4 

inches (100 mm) and in lengths not exceeding 12 feet (3.6 m) designed to snap into and 

compress against base flashings with joints lapped, from the following exposed metal: 

1. Copper: 16 oz./sq. ft. (0.55 mm thick). 

B. Accessories: 

1. Flexible-Flashing Retainer: Provide resilient plastic or rubber accessory to secure flexible 

flashing in reglet where clearance does not permit use of standard metal counterflashing 

or where reglet is provided separate from metal counterflashing. 

2. Counterflashing Wind-Restraint Clips: Provide clips to be installed before 

counterflashing to prevent wind uplift of counterflashing lower edge. 

C. Copper Finish: Non-patinated, mill. 

2.4 MATERIALS 

A. Zinc-Coated (Galvanized) Steel Sheet: ASTM A653/A653M, G90 (Z275) coating designation. 

B. Aluminum Sheet: ASTM B209 (ASTM B209M), alloy as standard with manufacturer for finish 

required, with temper to suit forming operations and performance required. 

C. Aluminum Extrusions: ASTM B221 (ASTM B221M), alloy and temper recommended by 

manufacturer for type of use and finish indicated, finished as follows: 

D. Stainless Steel Sheet: ASTM A240/A240M or ASTM A666, Type 304. 

E. Copper Sheet: ASTM B370, cold-rolled copper sheet, H00 or H01 temper. 
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2.5 UNDERLAYMENT MATERIALS 

A. Self-Adhering, High-Temperature Sheet: Minimum 30 to 40 mils (0.76 to 1.0 mm) thick, 

consisting of slip-resisting polyethylene-film top surface laminated to layer of butyl or SBS-

modified asphalt adhesive, with release-paper backing; cold applied. Provide primer when 

recommended by underlayment manufacturer. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to 

the following: 

a. Carlisle Coatings. 

b. Grace Construction Products 

c. Owens Corning. 

d. GAF. 

2. Thermal Stability: ASTM D1970/D1970M; stable after testing at 240 deg F (116 deg C). 

3. Low-Temperature Flexibility: ASTM D1970/D1970M; passes after testing at minus 20 

deg F (29 deg C). 

B. Felt: ASTM D226/D226M, Type II (No. 30), asphalt-saturated organic felt, nonperforated. 

C. Slip Sheet: Rosin-sized building paper, 3-lb/100 sq. ft. (0.16-kg/sq. m) minimum. 

2.6 MISCELLANEOUS MATERIALS 

A. Fasteners: Manufacturer's recommended fasteners, suitable for application and designed to meet 

performance requirements. Furnish the following unless otherwise indicated: 

1. Exposed Penetrating Fasteners: Gasketed screws with hex washer heads matching color 

of sheet metal. 

2. Fasteners for Copper Sheet: Copper, hardware bronze, or passivated Series 300 stainless 

steel. 

3. Fasteners for Aluminum: Aluminum or Series 300 stainless steel. 

4. Fasteners for Stainless Steel Sheet: Series 300 stainless steel. 

5. Fasteners for Zinc-Coated (Galvanized) Steel Sheet: Series 300 stainless steel or hot-dip 

zinc-coated steel according to ASTM A153/A153M or ASTM F2329. 

B. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant of type, grade, 

class, and use classifications required by roofing-specialty manufacturer for each application. 

C. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; 

polyisobutylene plasticized; heavy bodied for hooked-type joints with limited movement. 

D. Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D1187/D1187M. 

E. Asphalt Roofing Cement: ASTM D4586, asbestos free, of consistency required for application. 

F. Solder for Copper: ASTM B32, Grade Sn50, 50 percent tin and 50 percent lead. 
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2.7 FINISHES 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 

recommendations for applying and designating finishes. 

B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a 

strippable, temporary protective covering before shipping. 

C. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations 

in appearance of adjoining components are acceptable if they are within the range of approved 

Samples and are assembled or installed to minimize contrast. 

D. Copper Sheet Finishes: 

1. Non-Patinated Finish: Mill finish. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 

dimensions, and other conditions affecting performance of the Work. 

B. Examine walls, roof edges, and parapets for suitable conditions for roof specialties. 

C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage where applicable, and 

securely anchored. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF UNDERLAYMENT 

A. Self-Adhering Sheet Underlayment: Apply primer if required by manufacturer. Comply with 

temperature restrictions of underlayment manufacturer for installation. Apply wrinkle free, in 

shingle fashion to shed water, and with end laps of not less than 6 inches (152 mm) staggered 

24 inches (610 mm) between courses. Overlap side edges not less than 3-1/2 inches (90 mm). 

Roll laps with roller. Cover underlayment within 14 days. 

1. Apply continuously under copings, roof-edge specialties and counterflashings. 

2. Coordinate application of self-adhering sheet underlayment under roof specialties with 

requirements for continuity with adjacent air barrier materials. 

B. Felt Underlayment: Install with adhesive for temporary anchorage to minimize use of 

mechanical fasteners under roof specialties. Apply in shingle fashion to shed water, with lapped 

joints of not less than 2 inches (50 mm). 

C. Slip Sheet: Install with tape or adhesive for temporary anchorage to minimize use of mechanical 

fasteners under roof specialties. Apply in shingle fashion to shed water, with lapped joints of 

not less than 2 inches (50 mm). 
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3.3 INSTALLATION, GENERAL 

A. Install roof specialties according to manufacturer's written instructions. Anchor roof specialties 

securely in place, with provisions for thermal and structural movement. Use fasteners, solder, 

protective coatings, separators, underlayments, sealants, and other miscellaneous items as 

required to complete roof-specialty systems. 

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning 

and without warping, jogs in alignment, buckling, or tool marks. 

2. Provide uniform, neat seams with minimum exposure of solder and sealant. 

3. Install roof specialties to fit substrates and to result in weathertight performance. Verify 

shapes and dimensions of surfaces to be covered before manufacture. 

4. Torch cutting of roof specialties is not permitted. 

5. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from 

contact with each other or with corrosive substrates by painting contact surfaces with 

bituminous coating or by other permanent separation as recommended by manufacturer. 

1. Coat concealed side of uncoated aluminum and stainless steel roof specialties with 

bituminous coating where in contact with wood, ferrous metal, or cementitious 

construction. 

2. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of 

roof specialties for waterproof performance. 

C. Expansion Provisions: Allow for thermal expansion of exposed roof specialties. 

1. Space movement joints at a maximum of 12 feet (3.6 m) with no joints within 18 inches 

(450 mm) of corners or intersections unless otherwise indicated on Drawings. 

2. When ambient temperature at time of installation is between 40 and 70 deg F (4 and 21 

deg C), set joint members for 50 percent movement each way. Adjust setting 

proportionately for installation at higher ambient temperatures. 

D. Fastener Sizes: Use fasteners of sizes that penetrate substrate not less than recommended by 

fastener manufacturer to achieve maximum pull-out resistance. 

E. Seal concealed joints with butyl sealant as required by roofing-specialty manufacturer. 

F. Seal joints as required for weathertight construction. Place sealant to be completely concealed in 

joint. Do not install sealants at temperatures below 40 deg F (4 deg C). 

G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin edges 

of sheets to be soldered to a width of 1-1/2 inches (38 mm); however, reduce pre-tinning where 

pre-tinned surface would show in completed Work. Tin edges of uncoated copper sheets using 

solder for copper. Do not use torches for soldering. Heat surfaces to receive solder and flow 

solder into joint. Fill joint completely. Completely remove flux and spatter from exposed 

surfaces. 
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3.4 INSTALLATION OF COPINGS 

A. Install cleats, anchor plates, and other anchoring and attachment accessories and devices with 

concealed fasteners. 

B. Anchor copings with manufacturer's required devices, fasteners, and fastener spacing to meet 

performance requirements. 

1. Interlock face and back leg drip edges of snap-on coping cap into cleated anchor plates 

anchored to substrate at 30-inch (762-mm) centers. 

2. Interlock face-leg drip edge into continuous cleat anchored to substrate at 24-inch (610-

mm) centers. Anchor back leg of coping with screw fasteners and elastomeric washers at 

24-inch (610-mm) centers. 

3.5 INSTALLATION OF ROOF-EDGE SPECIALITIES 

A. Install cleats, cants, and other anchoring and attachment accessories and devices with concealed 

fasteners. 

B. Anchor roof edgings with manufacturer's required devices, fasteners, and fastener spacing to 

meet performance requirements. 

3.6 INSTALLATION OF REGLETS AND COUNTERFLASHINGS 

A. Coordinate installation of reglets and counterflashings with installation of base flashings. 

B. Surface-Mounted Reglets: Install reglets to receive flashings where flashing without embedded 

reglets is indicated on Drawings. Install at height so that inserted counterflashings overlap 4 

inches (100 mm) over top edge of base flashings. 

C. Counterflashings: Insert counterflashings into reglets or other indicated receivers; ensure that 

counterflashings overlap 4 inches (100 mm) over top edge of base flashings. Lap 

counterflashing joints a minimum of 4 inches (100 mm) and bed with butyl sealant. Fit 

counterflashings tightly to base flashings. 

3.7 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 

weathering. 

B. Clean and neutralize flux materials. Clean off excess solder and sealants. 

C. Remove temporary protective coverings and strippable films as roof specialties are installed. On 

completion of installation, clean finished surfaces, including removing unused fasteners, metal 

filings, pop rivet stems, and pieces of flashing. Maintain roof specialties in a clean condition 

during construction. 

D. Replace roof specialties that have been damaged or that cannot be successfully repaired by 

finish touchup or similar minor repair procedures. 
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END OF SECTION 077100 
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SECTION 077200 - ROOF ACCESSORIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Roof curbs. 

2. Equipment supports. 

3. Pipe and duct supports. 

4. Pipe portals. 

5. Preformed flashing sleeves. 

B. Related Requirements: 

1. Section 076200 "Sheet Metal Flashing and Trim" for shop- and field-formed metal 

flashing, roof-drainage systems, roof expansion-joint covers, and miscellaneous sheet 

metal trim and accessories. 

2. Section 077100 "Roof Specialties" for manufactured fasciae, copings, gravel stops, 

gutters and downspouts, and counterflashing. 

3. Section 077253 "Snow Guards" for snow guards. 

1.3 COORDINATION 

A. Coordinate layout and installation of roof accessories with roofing membrane and base 

flashing and interfacing and adjoining construction to provide a leakproof, weathertight, 

secure, and noncorrosive installation. 

B. Coordinate dimensions with rough-in information or Shop Drawings of equipment to be 

supported. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of roof accessory. 

1. Include construction details, material descriptions, dimensions of individual components 

and profiles, and finishes. 

B. Shop Drawings: For roof accessories. 
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1. Include plans, elevations, keyed details, and attachments to other work. Indicate 

dimensions, loadings, and special conditions. Distinguish between plant- and field-

assembled work. 

C. Samples: For each exposed product and for each color and texture specified, prepared on 

Samples of size to adequately show color. 

D. Delegated-Design Submittal: For roof curbs and equipment supports indicated to comply 

with performance requirements and design criteria, including analysis data signed and sealed by 

the qualified professional engineer responsible for their preparation. 

1. Detail mounting, securing, and flashing of roof-mounted items to roof structure. Indicate 

coordinating requirements with roof membrane system. 

2. Wind-Restraint Details: Detail fabrication and attachment of wind restraints. Show 

anchorage details and indicate quantity, diameter, and depth of penetration of anchors. 

1.5 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Roof plans, drawn to scale, and coordinating penetrations and roof-

mounted items. Show the following: 

1. Size and location of roof accessories specified in this Section. 

2. Method of attaching roof accessories to roof or building structure. 

3. Other roof-mounted items including mechanical and electrical equipment, ductwork, 

piping, and conduit. 

4. Required clearances. 

B. Sample Warranties: For manufacturer's special warranties. 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For roof accessories to include in operation and maintenance 

manuals. 

1.7 WARRANTY 

A. Special Warranty on Painted Finishes: Manufacturer's standard form in which manufacturer 

agrees to repair finishes or replace roof accessories that show evidence of deterioration of 

factory-applied finishes within specified warranty period. 

1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Delta E units when tested according to ASTM D2244. 

b. Chalking in excess of a No. 8 rating when tested according to ASTM D4214. 

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General Performance: Roof accessories shall withstand exposure to weather and resist thermally 

induced movement without failure, rattling, leaking, or fastener disengagement due to defective 

manufacture, fabrication, installation, or other defects in construction. 

B. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 

"Quality Requirements," to design roof curbs and equipment supports to comply with wind 

performance requirements, including comprehensive engineering analysis by a qualified 

professional engineer, using performance requirements and design criteria indicated. 

C. Wind-Restraint Performance: As indicated on Drawings. 

2.2 ROOF CURBS 

A. Roof Curbs: Internally reinforced roof-curb units capable of supporting superimposed live and 

dead loads, including equipment loads and other construction indicated on Drawings, bearing 

continuously on roof structure, and capable of meeting performance requirements; with welded 

or mechanically fastened and sealed corner joints, straight sides, and integrally formed deck-

mounting flange at perimeter bottom. 

B. Size: Coordinate dimensions with roughing-in information or Shop Drawings of equipment to 

be supported. 

C. Supported Load Capacity: Coordinate load capacity with information on Shop Drawings of 

equipment to be supported. 

D. Material: Stainless steel sheet, 0.0781 inch (1.983 mm) thick. 

1. Finish: Manufacturer's standard. 

E. Construction: 

1. Curb Profile: Manufacturer's standard compatible with roofing system. 

2. Fabricate curbs to minimum height of 12 inches (305 mm) above roofing surface unless 

otherwise indicated. 

3. Insulation: Factory insulated with 1-1/2-inch- (38-mm-) thick glass-fiber board 

insulation. 

4. Liner: Same material as curb, of manufacturer's standard thickness and finish. 

5. Nailer: Factory-installed wood nailer along top flange of curb, continuous around curb 

perimeter. 

6. Wind Restraint Straps and Base Flange Attachment: Provide wind restraint straps, welded 

strap connectors, and base flange attachment to roof structure at perimeter of curb, of size 

and spacing required to meet wind uplift requirements. 

7. Platform Cap: Where portion of roof curb is not covered by equipment, provide 

weathertight platform cap formed from 3/4-inch- (19-mm-) thick plywood covered with 

metal sheet of same type, thickness, and finish as required for curb. 
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8. Metal Counterflashing: Manufacturer's standard, removable, fabricated of same metal and 

finish as curb. 

2.3 EQUIPMENT SUPPORTS 

A. Equipment Supports: Internally reinforced perimeter metal equipment supports capable of 

supporting superimposed live and dead loads between structural supports, including equipment 

loads and other construction indicated on Drawings, spanning between structural supports; 

capable of meeting performance requirements; with welded or mechanically fastened and 

sealed corner joints, and integrally formed structure-mounting flange at bottom. 

B. Size: Coordinate dimensions with roughing-in information or Shop Drawings of equipment to 

be supported. 

C. Material: Match existing. 

D. Construction: Match existing. 

2.4 PIPE PORTALS 

A. Curb-Mounted Pipe Chase Housing: Insulated powder coated aluminum roof-curb housing with 

multiple collared openings stainless steel exits seals. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to 

the following: 

a. Alta Products 

b. Roof Penetration Housings, LLC, 5000 Series (Basis of Design) 

B. Flashing Pipe Portal: Formed aluminum membrane-mounting flashing flange and sleeve with 

collared opening and pressure-sealed conically shaped EPDM protective rubber cap sized for 

piping indicated, with stainless steel snaplock swivel clamps. 

2.5 METAL MATERIALS 

A. Zinc-Coated (Galvanized) Steel Sheet: ASTM A653/A653M, G90 (Z275) coating designation. 

1. Mill-Phosphatized Finish: Manufacturer's standard for field painting. 

B. Aluminum-Zinc Alloy-Coated Steel Sheet: ASTM A792/A792M, AZ50 (AZM150) coated. 

C. Aluminum Sheet: ASTM B209 (ASTM B209M), manufacturer's standard alloy for finish 

required, with temper to suit forming operations and performance required. 

1. Mill Finish: As manufactured. 
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D. Aluminum Extrusions and Tubes: ASTM B221 (ASTM B221M), manufacturer's standard alloy 

and temper for type of use, finished to match assembly where used; otherwise mill finished. 

E. Stainless Steel Sheet and Shapes: ASTM A240/A240M or ASTM A666, Type 304. 

F. Steel Shapes: ASTM A36/A36M, hot-dip galvanized according to ASTM A123/A123M unless 

otherwise indicated. 

G. Steel Tube: ASTM A500/A500M, round tube. 

H. Galvanized-Steel Tube: ASTM A500/A500M, round tube, hot-dip galvanized according to 

ASTM A123/A123M. 

I. Steel Pipe: ASTM A53/A53M, galvanized. 

2.6 MISCELLANEOUS MATERIALS 

A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous 

items required by manufacturer for a complete installation. 

B. Cellulosic-Fiber Board Insulation: ASTM C208, Type II, Grade 1, thickness as indicated. 

C. Glass-Fiber Board Insulation: ASTM C726, nominal density of 3 lb/cu. ft. (48 kg/cu. m), 

thermal resistivity of 4.3 deg F x h x sq. ft./Btu x in. at 75 deg F (29.8 K x m/W at 24 deg C), 

thickness as indicated. 

D. Polyisocyanurate Board Insulation: ASTM C1289, thickness and thermal resistivity as 

indicated. 

E. Wood Nailers: Softwood lumber, pressure treated with waterborne preservatives for 

aboveground use, acceptable to authorities having jurisdiction, containing no arsenic or 

chromium, and complying with AWPA C2; not less than 1-1/2 inches (38 mm) thick. 

F. Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D1187/D1187M. 

G. Underlayment: 

1. Self-Adhering, High-Temperature Sheet: Minimum 30 to 40 mils (0.76 to 1.0 mm) thick, 

consisting of slip-resisting polyethylene-film top surface laminated to layer of butyl or 

SBS-modified asphalt adhesive, with release-paper backing; cold applied. Provide primer 

when recommended by underlayment manufacturer. 

H. Fasteners: Roof accessory manufacturer's recommended fasteners suitable for application and 

metals being fastened. Match finish of exposed fasteners with finish of material being fastened. 

Provide nonremovable fastener heads to exterior exposed fasteners. Furnish the following 

unless otherwise indicated: 

1. Fasteners for Zinc-Coated or Aluminum-Zinc Alloy-Coated Steel: Series 300 stainless 

steel or hot-dip zinc-coated steel according to ASTM A153/A153M or ASTM F2329. 

2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel. 

3. Fasteners for Stainless Steel Sheet: Series 300 stainless steel. 
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I. Gaskets: Manufacturer's standard tubular or fingered design of neoprene, EPDM, PVC, or 

silicone or a flat design of foam rubber, sponge neoprene, or cork. 

J. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant as recommended 

by roof accessory manufacturer for installation indicated; low modulus; of type, grade, class, 

and use classifications required to seal joints and remain watertight. 

K. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; 

polyisobutylene plasticized; heavy bodied for expansion joints with limited movement. 

L. Asphalt Roofing Cement: ASTM D4586/D4586M, asbestos free, of consistency required for 

application. 

2.7 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 

recommendations for applying and designating finishes. 

B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. 

Variations in appearance of adjoining components are acceptable if they are within the range of 

approved Samples and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 

dimensions, and other conditions affecting performance of the Work. 

B. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 

C. Verify dimensions of roof openings for roof accessories. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install roof accessories according to manufacturer's written instructions. 

1. Install roof accessories level; plumb; true to line and elevation; and without warping, jogs 

in alignment, buckling, or tool marks. 

2. Anchor roof accessories securely in place so they are capable of resisting indicated loads. 

3. Use fasteners, separators, sealants, and other miscellaneous items as required to complete 

installation of roof accessories and fit them to substrates. 

4. Install roof accessories to resist exposure to weather without failing, rattling, leaking, or 

loosening of fasteners and seals. 
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B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from 

contact with each other or with corrosive substrates by painting contact surfaces with 

bituminous coating or by other permanent separation as recommended by manufacturer. 

1. Coat concealed side of uncoated aluminum and stainless steel roof accessories with 

bituminous coating where in contact with wood, ferrous metal, or cementitious 

construction. 

2. Underlayment: Where installing roof accessories directly on cementitious or wood 

substrates, install a course of underlayment and cover with manufacturer's recommended 

slip sheet. 

3. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of 

roof accessories for waterproof performance. 

C. Roof Curb Installation: Install each roof curb so top surface is level. 

D. Equipment Support Installation: Install equipment supports so top surfaces are level with each 

other. 

E. Roof-Hatch Installation: 

1. Verify that roof hatch operates properly. Clean, lubricate, and adjust operating 

mechanism and hardware. 

F. Gravity Ventilator Installation: Verify that gravity ventilators operate properly and have 

unrestricted airflow. Clean, lubricate, and adjust operating mechanisms. 

G. Pipe Support Installation: Comply with MSS SP-58 and MSS SP-89. Install supports and 

attachments as required to properly support piping. Arrange for grouping of parallel runs of 

horizontal piping, and support together. 

1. Pipes of Various Sizes: Space supports for smallest pipe size or install intermediate 

supports for smaller diameter pipes as specified for individual pipe hangers. 

H. Preformed Flashing-Sleeve and Flashing Pipe Portal Installation: Secure flashing sleeve to 

roof membrane according to flashing-sleeve manufacturer's written instructions; flash sleeve 

flange to surrounding roof membrane according to roof membrane manufacturer's instructions. 

I. Seal joints with elastomeric sealant as required by roof accessory manufacturer. 

3.3 REPAIR AND CLEANING 

A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 

galvanizing according to ASTM A780/A780M. 

B. Touch up factory-primed surfaces with compatible primer ready for field painting according to 

Section 099113 "Exterior Painting." 

C. Clean exposed surfaces according to manufacturer's written instructions. 

D. Clean off excess sealants. 
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E. Replace roof accessories that have been damaged or that cannot be successfully repaired by 

finish touchup or similar minor repair procedures. 

END OF SECTION 077200 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 

2. Nonstaining silicone joint sealants. 

3. Urethane joint sealants. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each joint-sealant product. 

B. Samples for Initial Selection: Manufacturer's color charts consisting of strips of cured sealants 

showing the full range of colors available for each product exposed to view. 

C. Samples for Verification: For each kind and color of joint sealant required, provide Samples 

with joint sealants in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm-) 

long strips of material matching the appearance of exposed surfaces adjacent to joint sealants. 

D. Joint-Sealant Schedule: Include the following information: 

1. Joint-sealant application, joint location, and designation. 

2. Joint-sealant manufacturer and product name. 

3. Joint-sealant formulation. 

4. Joint-sealant color. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified testing agency. 

B. Product Test Reports: For each kind of joint sealant, for tests performed by manufacturer and 

witnessed by a qualified testing agency. 
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C. Preconstruction Laboratory Test Schedule: Include the following information for each joint 

sealant and substrate material to be tested: 

1. Joint-sealant location and designation. 

2. Manufacturer and product name. 

3. Type of substrate material. 

4. Proposed test. 

5. Number of samples required. 

D. Preconstruction Laboratory Test Reports: From sealant manufacturer, indicating the following: 

1. Materials forming joint substrates and joint-sealant backings have been tested for 

compatibility and adhesion with joint sealants. 

2. Interpretation of test results and written recommendations for primers and substrate 

preparation are needed for adhesion. 

E. Preconstruction Field-Adhesion-Test Reports: Indicate which sealants and joint preparation 

methods resulted in optimum adhesion to joint substrates based on testing specified in 

"Preconstruction Testing" Article. 

F. Field-Adhesion-Test Reports: For each sealant application tested. 

G. Sample Warranties: For special warranties. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications: An authorized representative who is trained and approved by 

manufacturer. 

B. Product Testing: Test joint sealants using a qualified testing agency. 

1. Testing Agency Qualifications: Qualified according to ASTM C1021 to conduct the 

testing indicated. 

C. Mockups: Install sealant in mockups of assemblies specified in other Sections that are indicated 

to receive joint sealants specified in this Section. Use materials and installation methods 

specified in this Section. 

1.7 PRECONSTRUCTION TESTING 

A. Preconstruction Laboratory Testing: Submit to joint-sealant manufacturers, for testing indicated 

below, samples of materials that will contact or affect joint sealants. 

1. Adhesion Testing: Use ASTM C794 to determine whether priming and other specific 

joint preparation techniques are required to obtain rapid, optimum adhesion of joint 

sealants to joint substrates. 

2. Compatibility Testing: Use ASTM C1087 to determine sealant compatibility when in 

contact with glazing and gasket materials. 

3. Stain Testing: Use ASTM C1248 to determine stain potential of sealant when in contact 
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4. Submit manufacturer's recommended number of pieces of each type of material, 

including joint substrates, joint-sealant backings, and miscellaneous materials. 

5. Schedule sufficient time for testing and analyzing results to prevent delaying the Work. 

6. For materials failing tests, obtain joint-sealant manufacturer's written instructions for 

corrective measures, including use of specially formulated primers. 

7. Testing will not be required if joint-sealant manufacturers submit data that are based on 

previous testing, not older than 24 months, of sealant products for adhesion to, staining 

of, and compatibility with joint substrates and other materials matching those submitted. 

B. Preconstruction Field-Adhesion Testing: Before installing sealants, field test their adhesion to 

Project joint substrates as follows: 

1. Locate test joints where indicated on Project or, if not indicated, as directed by Architect. 

2. Conduct field tests for each kind of sealant and joint substrate. 

3. Notify Architect seven days in advance of dates and times when test joints will be 

erected. 

4. Arrange for tests to take place with joint-sealant manufacturer's technical representative 

present. 

a. Test Method: Test joint sealants according to Method A, Field-Applied Sealant 

Joint Hand Pull Tab, in Appendix X1.1 in ASTM C1193 or Method A, Tail 

Procedure, in ASTM C1521. 

1) For joints with dissimilar substrates, verify adhesion to each substrate 

separately; extend cut along one side, verifying adhesion to opposite side. 

Repeat procedure for opposite side. 

5. Report whether sealant failed to adhere to joint substrates or tore cohesively. Include data 

on pull distance used to test each kind of product and joint substrate. For sealants that fail 

adhesively, retest until satisfactory adhesion is obtained. 

6. Evaluation of Preconstruction Field-Adhesion-Test Results: Sealants not evidencing 

adhesive failure from testing, in absence of other indications of noncompliance with 

requirements, will be considered satisfactory. Do not use sealants that fail to adhere to 

joint substrates during testing. 

1.8 FIELD CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-

sealant manufacturer or are below 40 deg F (5 deg C). 

2. When joint substrates are wet. 

3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 

4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 
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1.9 WARRANTY 

A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not 

comply with performance and other requirements specified in this Section within specified 

warranty period. 

1. Warranty Period: Two years from date of Substantial Completion. 

B. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or 

replace those joint sealants that do not comply with performance and other requirements 

specified in this Section within specified warranty period. 

1. Warranty Period: Five years from date of Substantial Completion. 

C. Special warranties specified in this article exclude deterioration or failure of joint sealants from 

the following: 

1. Movement of the structure caused by stresses on the sealant exceeding sealant 

manufacturer's written specifications for sealant elongation and compression. 

2. Disintegration of joint substrates from causes exceeding design specifications. 

3. Mechanical damage caused by individuals, tools, or other outside agents. 

4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric 

contaminants. 

PART 2 - PRODUCTS 

2.1 JOINT SEALANTS, GENERAL 

A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible 

with one another and with joint substrates under conditions of service and application, as 

demonstrated by joint-sealant manufacturer, based on testing and field experience. 

B. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range. 

2.2 NONSTAINING SILICONE JOINT SEALANTS 

A. Nonstaining Joint Sealants: No staining of substrates when tested according to ASTM C1248. 

B. Silicone, Nonstaining, S, NS, 50, NT: Nonstaining, single-component, nonsag, plus 50 percent 

and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone joint sealant; 

ASTM C920, Type S, Grade NS, Class 50, Use NT. 

2.3 JOINT-SEALANT BACKING 

A. Sealant Backing Material, General: Nonstaining; compatible with joint substrates, sealants, 

primers, and other joint fillers; and approved for applications indicated by sealant manufacturer 

based on field experience and laboratory testing. 
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B. Cylindrical Sealant Backings: ASTM C1330, Type C (closed-cell material with a surface 

skin), and of size and density to control sealant depth and otherwise contribute to producing 

optimum sealant performance. 

C. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant 

manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or 

joint surfaces at back of joint. Provide self-adhesive tape where applicable. 

2.4 MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 

sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 

tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 

and sealant backing materials, free of oily residues or other substances capable of staining or 

harming joint substrates and adjacent nonporous surfaces in any way, and formulated to 

promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 

adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 

requirements for joint configuration, installation tolerances, and other conditions affecting 

performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 

comply with joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove all foreign material from joint substrates that could interfere with adhesion of 

joint sealant, including dust, paints (except for permanent, protective coatings tested and 

approved for sealant adhesion and compatibility by sealant manufacturer), old joint 

sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 

combination of these methods to produce a clean, sound substrate capable of developing 

optimum bond with joint sealants. Remove loose particles remaining after cleaning 

operations above by vacuuming or blowing out joints with oil-free compressed air. 

Porous joint substrates include the following: 

a. Concrete. 

N
O

T 
FO

R
 B

ID
D

IN
G

 P
U

R
PO

SE
S



Haslet Armory Roof Replacement   2019189.01 

Dover, Delaware   May 18, 2020 

MC10020000466 

JOINT SEALANTS 079200 - 6 

b. Masonry. 

3. Remove laitance and form-release agents from concrete. 

4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 

sealants. Nonporous joint substrates include the following: 

a. Metal. 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as 

indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to 

comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-

sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 

adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 

by cleaning methods required to remove sealant smears. Remove tape immediately after tooling 

without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General: Comply with joint-sealant manufacturer's written installation instructions for products 

and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard: Comply with recommendations in ASTM C1193 for use of joint 

sealants as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at position 

required to produce cross-sectional shapes and depths of installed sealants relative to joint 

widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 

2. Do not stretch, twist, puncture, or tear sealant backings. 

3. Remove absorbent sealant backings that have become wet before sealant application, and 

replace them with dry materials. 

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 

and backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same time 

backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 

2. Completely fill recesses in each joint configuration. 

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 

begins, tool sealants according to requirements specified in subparagraphs below to form 
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smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 

contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 

3. Provide concave joint profile per Figure 8A in ASTM C1193 unless otherwise indicated. 

4. Provide flush joint profile at locations indicated on Drawings according to Figure 8B in 

ASTM C1193. 

5. Provide recessed joint configuration of recess depth and at locations indicated on 

Drawings according to Figure 8C in ASTM C1193. 

a. Use masking tape to protect surfaces adjacent to recessed tooled joints. 

3.4 FIELD QUALITY CONTROL 

A. Field-Adhesion Testing: Field test joint-sealant adhesion to joint substrates as follows: 

1. Extent of Testing: Test completed and cured sealant joints as follows: 

a. Perform one test for each 1000 feet (300 m) of joint length thereafter or one test 

per each floor per elevation. 

2. Test Method: Test joint sealants according to Method A, Field-Applied Sealant Joint 

Hand Pull Tab, in Appendix X1 in ASTM C1193 or Method A, Tail Procedure, in 

ASTM C1521. 

a. For joints with dissimilar substrates, verify adhesion to each substrate separately; 

extend cut along one side, verifying adhesion to opposite side. Repeat procedure 

for opposite side. 

3. Inspect tested joints and report on the following: 

a. Whether sealants filled joint cavities and are free of voids. 

b. Whether sealant dimensions and configurations comply with specified 

requirements. 

c. Whether sealants in joints connected to pulled-out portion failed to adhere to joint 

substrates or tore cohesively. Include data on pull distance used to test each kind of 

product and joint substrate. Compare these results to determine if adhesion 

complies with sealant manufacturer's field-adhesion hand-pull test criteria. 

4. Record test results in a field-adhesion-test log. Include dates when sealants were 

installed, names of persons who installed sealants, test dates, test locations, whether joints 

were primed, adhesion results and percent elongations, sealant material, sealant 

configuration, and sealant dimensions. 

5. Repair sealants pulled from test area by applying new sealants following same procedures 

used originally to seal joints. Ensure that original sealant surfaces are clean and that new 

sealant contacts original sealant. 

B. Evaluation of Field-Adhesion-Test Results: Sealants not evidencing adhesive failure from 

testing or noncompliance with other indicated requirements will be considered satisfactory. 
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Remove sealants that fail to adhere to joint substrates during testing or to comply with other 

requirements. Retest failed applications until test results prove sealants comply with indicated 

requirements. 

3.5 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 

and with cleaning materials approved in writing by manufacturers of joint sealants and of 

products in which joints occur. 

3.6 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances 

and from damage resulting from construction operations or other causes so sealants are without 

deterioration or damage at time of Substantial Completion. If, despite such protection, damage 

or deterioration occurs, cut out, remove, and repair damaged or deteriorated joint sealants 

immediately so installations with repaired areas are indistinguishable from original work. 

3.7 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application: Exterior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Construction joints in cast-in-place concrete. 

b. Joints between plant-precast architectural concrete units. 

c. Control and expansion joints in unit masonry. 

d. Joints in glass unit masonry assemblies. 

e. Joints between different materials listed above. 

f. Other joints as indicated on Drawings. 

2. Joint Sealant: Silicone, nonstaining, S, NS, 50, NT. 

3. Joint-Sealant Color: As selected by Architect from manufacturer's full range of 

colors. 

END OF SECTION 079200 
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