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SUMMARY OF THE WORK

PART 1 - GENERAL
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WORK COVERED BY CONTRACT DOCUMENTS

Work to be accomplished in accord with this contract includes the interior of

approximately 10,000 square foot of the lower level of the Carvel Building at Hollowg mpus
in New Castle, Delaware. The scope of work includes ADA toilet roomgfpgrageSyinterior
finishes, fit-out of storage areas into offices, electrical upgrades, and mechar'x ades.

Scope of work includes all related HVAC, plumbing, eIectricaI,@e appurtenances

indicated in the bidding documents.
& tract, including General and

tions apply to this section.

RELATED DOCUMENTS

Drawings, specifications and general provisions o
Supplementary Conditions and other Division 1 specj

CONTRACT

The specified work is to be accomplishe% le Base Bid, including selected Alternates.

WORK SCHEDULE/PHASING %
The area of work will not be occupi ing construction. A construction schedule based upon

the work shall be submitted b¥athe c@ntractor at the preconstruction meeting. This is in addition
to the number of calendgpdays n on the bid form.

USE OF PREMIS

Use of premigses b tractor to be limited to specified work areas and approved storage and
staging ar The remainder of the building will be occupied during construction.
COD,

| Wgrk'shall be performed in accordance with the applicable codes and rules and regulations of
regtilatory agencies which have jurisdiction over this project and its location.

1$OGRESS MEETINGS

In addition to a pre-construction meeting, progress meetings will be held bi-weekly during the
course of the project at dates and times to be announced.

18 DELIVERED MATERIALS
Under no circumstances will the DHSS sign as received any materials delivered to the job.
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19 PERMITS AND LICENSES

All required permits will be paid for and obtained by the Contractor. In addition, all Contractors
must be licensed by the State of Delaware and New Castle County.

END OF SECTION 0
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