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ADVERTISEMENT FOR BIDS 

 
Sealed bids for OMB/DFM Contract No. MC3501000085 – Herman Holloway – Greenhouse Panel 

Replacement will be received by the State of Delaware, Office of Management and Budget, Division of 
Facilities Management, by either electronic mail or by mail as follows. Bid submissions submitted by 
electronic mail must be sent to DFM-BID@delaware.gov and a hard copy of the entire submission shall be 
sent by mail within five (5) business days of the bid submission deadline. 
 
Sealed bids shall be mailed and addressed to the Division of Facilities Management, Thomas Collins 
Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901.  The outer envelope should 
clearly indicate: “OMB/DFM CONTRACT NO. MC3501000085 – HERMAN HOLLOWAY – 

GREENHOUSE PANEL REPLACEMENT - SEALED BID - DO NOT OPEN.” 
 
Bids will be accepted until 10:45 AM on Wednesday, October 14, 2020. Bids will be opened and read 
aloud at 11:30 AM on Wednesday, October 14, 2020. Bidder bears the risk of late delivery.  Any bids 
received after the stated time whether by mail or electronic mail will be rejected and the mailed bids will be 
returned unopened. The bid opening will be held through electronic means to comply with the Governor’s 
State of Emergency.  To attend the bid opening, the public may participate by joining the meeting at 
Webex.com, meeting number 173 009 0071 and password qRRrY7Uqv75. There will be no in-person 
meeting.  
 
The project involves the following at the Greenhouse at Herman Holloway Campus located in New Castle, 
DE: removal and replacement of the roof and wall panels, exterior door, garage door, gutter coating, metal 
grate, pipe penetrations, and fan enclosures. As an alternate, there is electrical work for exterior lights. 
 
A MANDATORY Pre-Bid Meeting will be held on 11:15 AM on Wednesday, September 23, 2020. In 
compliance with the Governor’s State of Emergency, the pre-bid meeting will be held by electronics means.  
There will be no in-person meeting. The public may join the pre-bid meeting at Webex.com, meeting number 
173 780 3346 and password cfY6HZivS67 for the purpose of establishing the list of subcontractors and to 
answer questions.  Representatives of each party to any Joint Venture must attend this meeting.  
ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR BIDDING ON THIS 

CONTRACT. 
 
Contract documents may be obtained at Reprographics Center, Inc., 298 Churchmans Road, New Castle, DE 
19720, phone (302) 328-5019, upon receipt of $75.00 per physical set or $50.00 per electronic set, non-
refundable.  Checks are to be made payable to “StudioJAED”.   
 
Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, 
gender identity or national origin in consideration of this award, and Minority Business Enterprises, 
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned Business 
Enterprises will be afforded full opportunity to submit bids on this contract.  Each bid must be 
accompanied by a bid security equivalent to ten percent of the bid amount and all additive alternates.  The 
successful bidder must post a performance bond and payment bond in a sum equal to 100 percent of the 
contract price upon execution of the contract.  The Owner reserves the right to reject any or all bids and to 
waive any informalities therein.   
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ARTICLE 1: GENERAL 

 
1.1  DEFINITIONS 
 
1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as 

follows: 
 
1.2   STATE:  The State of Delaware. 
 
1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 
 
1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 

proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

 
1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 

Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

 
1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

 
1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) 

are instructions pertaining to the Bidding Documents and to contracts in general.  They 
contain, in summary, requirements of laws of the State; policies of the Agency and 
instructions to bidders. 

 
1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements 

peculiar to the bidding documents and to the contract under consideration and are 
supplemental to the General Requirements.  Should the Special Provisions conflict with the 
General Requirements, the Special Provisions shall prevail. 

 
1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 

execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

 
1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 

Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

 
1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 

both for a portion of the Work. 
 
1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 

therein, submitted in accordance with the Bidding Documents. 
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1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

 
1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 

added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

 
1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 

guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

 
1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or 

work to be performed. 
 
1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

 
1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 

ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
 
2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in 

accordance therewith. 
 
2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 

Work is to be performed, and has correlated the Bidder’s his personal observations with the 
requirements of the proposed Contract Documents. 

 
2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 

Documents without exception. 
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2.3  JOINT VENTURE REQUIREMENTS 
 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware 

Business License with their Bid. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
 
2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 

ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 

 
3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 

Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
 
3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
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relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents 

shall make a written request to the Architect at least seven days prior to the date for receipt 
of Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 

of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is 
not intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the 
substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 

 
3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 

on file for that purpose. 
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3.4.3 No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids 
except an Addendum withdrawing the request for Bids or one which extends the time or 
changes the location for the opening of bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

 

ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 
 
4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 

manual for this purpose. 
 
4.1.3  Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 
 
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 
 
4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change 

in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

 
4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
 
4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
 
4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency 

thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

 
4.1.12 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB 

Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor 
Employees Working on “Large Public Works Projects.”  “Large Public Works” is based upon 
the current threshold required for bidding Public Works as set by the Purchasing and 
Contracting Advisory Council. 

 
4.2  BID SECURITY 
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4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 
agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State.  The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form 
used shall be the standard OMB form (attached). 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

 
4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, 

each Bidder shall submit with their Bid a completed List of Sub-Contractors included with 
the Bid Form.  NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The bidder 

must list in each category the full name and address (City & State) of the sub-contractor 
that the Bidder will be using to perform the work and provide material for that 
subcontractor category.  Should the Bidder’s listed subcontractor intend to provide any of 
their subcontractor category of work through a third-tier contractor, the Bidder shall list 

that third-tier contractor’s full name and address (City & State).  If the Bidder intends to 

perform any category of work itself, it must list its full name and address.  For 

clarification, if the Bidder intends to perform the work themselves, the Bidder may not 
insert “not applicable”, “N/A”, “self” or anything other than its own full name and address 
(City & State).  To do so shall cause the bid to be rejected.  In addition, the failure to 
produce a completed subcontractor list with the bid submittal shall cause the bid to be 
rejected. If you have more than three (3) third-tier contractors to report in any 
subcontractor category, print out additional page(s) containing the appropriate category, 
complete the rest of your list of third-tier contractors for that category, notate the addition 
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk 
(*) next to any additional third-tier contractors, and submit it with your bid.  

 
4.3.2 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 

with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
 
4.4  AFFIDAVIT OF CONTRACTOR QUALIFICATIONS 
 
4.4.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, 

each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications certifying 
that the Bidder will abide by the contractor’s qualifications outlined in the construction bid 
specifications for the duration of the contract term. After a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted 
on the Subcontractor Form except for the reasons in the statute and not without written 
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consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements 
Section 5.2 of the contract.    

 
 
4.5  AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
 
4.5.1 In accordance with Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code, 

contractors and subcontractors must provide craft training for journeyman and apprentice 

levels if all of the following apply: 
 

A. A project meets the prevailing wage requirement under Title 29, Chapter 69, 
Section 6960 of the Delaware Code. 

B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 

 
Failure to provide required craft training on the project may subject the successful 
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 
6962(d)(13) of the Delaware Code. 

    
 Bidders shall submit the Affidavit of Craft Training Compliance prior to contract execution. 
  

 
4.6   EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.6.1   During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take affirmative action to ensure the 
applicants are employed, and that employees are treated during employment, 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin.  Such action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin."  

 
4.7  PREVAILING WAGE REQUIREMENT 
  
4.7.1 Wage Provisions: For renovation and new construction projects whose costs exceed the thresholds 

contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for various classes of 
laborers and mechanics shall be as determined by the Department of Labor, Division of Industrial 
Affairs of the State of Delaware. 

 
4.7.2 The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account, the full amounts accrued at time of payment, computed at wage 
rates not less than those stated in the specifications, regardless of any contractual 
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relationship which may be alleged to exist between the employer and such laborers and 
mechanics. 

 
4.7.3 The scale of the wages to be paid shall be posted by the employer in a prominent and easily 

accessible place at the site of the work. 
 
4.7.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

 
4.8  SUBMISSION OF BIDS 
 
4.8.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the opening 
of bids prior to bid opening date and time that are not properly marked. 

 
4.8.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.8.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.8.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
 
4.8.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.9  MODIFICATION OR WITHDRAW OF BIDS 
 
4.9.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 

and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

 
4.9.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid 

shall be returned. 
 
4.9.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

 

ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
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5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 
required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   

 
5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 

thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 

and include all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

 
5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 

before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

 
A. The Bidder’s financial, physical, personnel or other resources including 

Subcontracts; 
 

B. The Bidder’s record of performance on past public or private construction 
projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its 

responsibility; and, 
 

F. Any other specific criteria for a particular procurement, which an agency may 
establish; provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 
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5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 
disqualification of a Bidder and the rejection of their Bid or Bids. 

 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
 
5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

 
5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
 
5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 

days after the award of the Contract. 
 
5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award 

any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid.” 

 
5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 

Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  The successful Bidder shall provide, at least two business 
days prior to contract execution, copies of the Employee Drug Testing Program for the 
Bidder and all listed Subcontractors.  Bonds shall be for the benefit of the Agency with surety 
in the amount of 100% of the total contract award.  Said Bonds shall be conditioned upon 
the faithful performance of the contract.  Bonds shall remain in affect for period of one year 
after the date of substantial completion. 

 
5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required 

information, as aforesaid, within twenty (20) calendar days after the date of official Notice of 
the Award of the Contract, their Bid guaranty shall immediately be taken and become the 
property of the State for the benefit of the Agency as liquidated damages, and not as a 
forfeiture or as a penalty.  Award will then be made to the next lowest qualified Bidder of the 
Work or readvertised, as the Agency may decide. 

 

NOT F
OR B

ID
DIN

G



Greenhouse Panel Replacement  Herman Holloway 
MC3501000085  August 31, 2020 

 
INSTRUCTIONS TO BIDDERS  StudioJAED Architects & Engineers 
00 21 13 - 12  Project No. 20027 

5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 
identification number or social security number) and a copy of its Delaware business license, 
and should the vendor be awarded a contract, such vendor shall provide to the agency the 
taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.  The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 

ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
 
6.1.1 Bidders to whom an award of a Contract is under consideration shall, if requested by the 

Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 BUSINESS DESIGNATION FORM 
 
6.2.1 Successful bidder shall be required to accurately complete an Office of Management and 

Budget Business Designation Form for Subcontractors. 
 
6.3 Bidders to whom an award of a Contract has been made must produce their Delaware 

Business License before the Contract can be executed.  
 

 
 

ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds that are stipulated in the Bidding Documents, shall 

be included in the Bid. 
 
7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 

the surety to affix a certified and current copy of the power of attorney. 
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ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
  

END OF SECTION 
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Herman Holloway Campus 

1901 North DuPont Highway; New Castle, DE 19720 

Contract No. MC3501000085 

BID FORM 

 
For Bids Due:            To: OMB/ Division of Facilities Management    
        540 South DuPont Highway, Suite 1    
        Dover, DE 19901       
                
                
 
 

Name of Bidder:               

 

Delaware Business License No.:       Taxpayer ID No.:        
 

(Other License Nos.):                

 

Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 
work described by the aforesaid documents for the lump sum itemized  below: 
 
$                

($                                                               ) 
 

ALTERNATES 

 
Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 
following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 
 
ALTERNATE No. 1:  Electrical scope of work including exterior light fixtures, new wiring and junction boxes.    
 
Add/Deduct:                 

($                                                               ) 
 

UNIT PRICES 

 

There are no unit prices. 

 

 

ALLOWANCES 

 
Allowances conform to applicable project specification section.  Refer to the specifications for a complete description of the following 
Allowances: 
 
ALLOWANCE No. 1:  For general contingencies and repairs, the remaining balance of which is to be returned to owner by credit 
change order at project conclusion ($10,000). 
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Herman Holloway Campus 

1901 North DuPont Highway; New Castle, DE 19720 

Contract No. MC3501000085 

BID FORM 

 
 
I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 
this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 
the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as         
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:        
          
          
          
 
  

Witness:         By:         
                 ( Authorized Signature ) 

 (SEAL)                         

                 ( Title ) 

                   Date:          
 
 

ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Affidavit of Employee Drug Testing Program 
 Affidavit of Contractor Qualifications 
 Bid Security 
 (Others as Required by Project Manuals) 
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 
 

 
StudioJAED Architects & Engineers  BID FORM 
Project No. 20027  00 41 13 - 5 

Herman Holloway Campus 

1901 North DuPont Highway; New Castle, DE 19720 

Contract No. MC3501000085 

 

BID FORM 

NON-COLLUSION STATEMENT 

 
 
 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date (to 

the Office of Management and Budget, Division of Facilities Management). 
 
All the terms and conditions of (Project or Contract Number) have been thoroughly examined and are understood. 
 

NAME OF BIDDER:             
 

AUTHORIZED REPRESENTATIVE 

(TYPED):              
 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):              

 

 

TITLE:               

 

ADDRESS OF BIDDER:             
 
               
 
               
 

E-MAIL:    ______________________________________________________________  

 

PHONE NUMBER:             

 
 
 
 
Sworn to and Subscribed before me this       day of       20 . 
 
My Commission expires       .   NOTARY PUBLIC       . 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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Greenhouse Panel Replacement Herman Holloway 
MC3501000085  August 31, 2020 
 

 
BID FORM  StudioJAED Architects & Engineers 
00 41 13 - 6  Project No. 20027 

                 

Herman Holloway Campus 

1901 North DuPont Highway, New Castle, DE 19720 

Contract No. MC3501000085 

 

AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires 
that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works 
Contracts funded all or in part with public funds. 
 
 
 
We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program 
for our employees on the jobsite, including subcontractors, that complies with this regulation: 
 
 

Contractor/Subcontractor Name:           

 

Contractor/Subcontractor Address:          

 
              
 
              
 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 
 
 
Sworn to and Subscribed before me this    day of       20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.  
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 
 

 
StudioJAED Architects & Engineers  BID FORM 
Project No. 20027  00 41 13 - 7 

Herman Holloway Campus 

1901 North DuPont Highway, New Castle, DE 19720 

Contract No. MC3501000085 

 

 
 

AFFIDAVIT 

OF 

CONTRACTOR QUALIFICATIONS 

 
 
We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for the duration 
of the contract term. 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form except for the 
reasons in the statute and not without written consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements Section 5.2 of the contract.    
 

 

 

Contractor Name:                    

 

Contractor Address:            

 
              
 
              
 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 
 
 
Sworn to and Subscribed before me this    day of      20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 
 

 
StudioJAED Architects & Engineers  BID BOND 
Project No. 20027  00 43 13 - 1 

STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 
BID BOND 

 
TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

 
 

KNOW ALL MEN BY THESE PRESENTS That:        
     of       in the County of   
   and State of       as Principal, and    
     of      in the County of     
and State of     as Surety, legally authorized to do business in the State of Delaware 
(“State”), are held and firmly unto the State in the sum of       
    Dollars ($   ), or    percent not to exceed   
          Dollars ($   ) 
of amount of bid on Contract No. MC3501000085, to be paid to the State for the use and benefit of 
OMB/Division of Facilities Management for which payment well and truly to be made, we do bind 
ourselves, our and each of our heirs, executors, administrators, and successors, jointly and severally for and 
in the whole firmly by these presents. 
 
 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal 
who has submitted to the a certain proposal to enter into this contract for the furnishing of certain material 
and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly 
enter into and execute this Contract as may be required by the terms of this Contract and approved by the 
OMB/Division of Facilities Management this Contract to be entered into within twenty days after the date of 
official notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be 
void or else to be and remain in full force and virtue.  
 
Sealed with    seal and dated this   day of     in the year of our Lord two 
thousand and      (20 ). 
 
SEALED, AND DELIVERED IN THE 
   Presence of 
              

       Name of Bidder (Organization) 
 

 Corporate  By:         

      Seal             Authorized Signature 
 
Attest               
                 Title 
 
              
         Name of Surety 
Witness:    By:         
 
              
                 Title 
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 
 

StudioJAED Architects & Engineers STANDARD FORM OF AGREEMENT OWN/ER/CONTRACTOR 
Project No. 20027  00 52 13 - 1 

 

 

 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

 
 
The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 
Contractor” AIA Document A101-2017, including AIA Document A101 – 2017 Exhibit A, as well as 
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements. 
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 

 

StudioJAED Architects & Engineers SUPPLEMENT TO AGREEMENT  
Project No. 20027 BETWEEN OWNER/CONTRACTOR 
  00 54 13 - 1 

 

 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Constructor,” AIA Document A101-2017.  
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form 
of Agreement shall remain in effect. 
 

 
ARTICLE 3:  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

 

3.1  Delete paragraph 3.1 in its entirety and replace with the following: 
 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 
issued by the Owner.” 

 
ARTICLE 5:  PAYMENTS 

 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 
days after the Owner receives the valid Application for Payment.” 

 
5.3  Insert the interest rate of “1% per month not to exceed 12% per annum.” 
 
 
ARTICLE 6:  DISPUTE RESOLUTION 

 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check Other – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 
ARTICLE 7:  TERMINATION or SUSPENSION 

 

7.1.1  Delete paragraph 7.1.1 in its entirety. 
 

 
ARTICLE 8:  MISCELLANEOUS PROVISIONS 

 
8.4  Delete paragraph 8.4 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 
 

END OF SECTION 
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Herman Holloway Greenhouse Panel Replacement  
August 31, 2020  MC3501000085 

 

StudioJAED Architects & Engineers                                 SUPPLEMENT TO A101-2017 – EXHIBIT A  
                                                                                                             INSURANCE AND BONDS 
Project No. 20027                                                                                                                00 54 14 - 1 

 

SUPPLEMENT TO A101-2017 – EXHIBIT A INSURANCE AND BONDS 

 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017 Exhibit 
A Insurance and Bonds.  Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered 
portions of the Standard Form of Agreement shall remain in effect. 
 

 
 
ARTICLE A.2 OWNER’S INSURANCE 

 
A.2.1 General    
 
 Delete paragraph A.2.1 in its entirety.  
 
A.2.2 Liability Insurance 
  
 Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall 

remain. 
   
A.2.3 Required Property Insurance 
 
 Delete paragraph A.2.3 in its entirety. 
 
A.2.4 Optional Extended Property Insurance 
 
 Delete paragraph A.2.4 in its entirety. 
 
A.2.5 Other Optional Insurance 
 
 Delete paragraph A.2.5 in its entirety. 
 
ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS 

 
A.3.1.3 Additional Insured Obligations 
 
 In the first sentence after “coverage to include (1)” delete “(1) the Owner,”. 
 
 Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through 

the end of the sentence. 
 
 Delete the second sentence in its entirety. 
 
A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety and replace with the following: 
 Property Insurance of the same type and scope satisfying the requirements identified in Section 

A.2.3, The Contractor shall comply with all obligations of the Owner under A.2.3 except to the 
extent provided below. Upon request, the Contractor shall provide the Owner with a copy of the 
property insurance policy or policies required. 

 
 

END OF SECTION 
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 
 

StudioJAED Architects & Engineers  PERFORMANCE BOND 
Project No. 20027  00 61 13.13 - 1 

PERFORMANCE BOND 

 
STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 
 
        Bond Number:  ___________________ 
  
KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 
(“Principal”), and ______________________, a ______________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the State of Delaware Office of Management & Budget (“Owner”), in the amount of 
_________________ ($___________), to be paid to Owner, for which payment well and truly to be 
made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 
successors and assigns, jointly and severally, for and in the whole, firmly by these presents. 
 
Sealed with our seals and dated this __________ day of ____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. OMB MC3501000085 
 dated the __________ day of ____________, 20__ (the “Contract”), which Contract is 
incorporated herein by reference, shall well and truly provide and furnish all materials, appliances 
and tools and perform all the work required under and pursuant to the terms and conditions of the 
Contract and the Contract Documents (as defined in the Contract) or any changes or modifications 
thereto made as therein provided, shall make good and reimburse Owner sufficient funds to pay the 
costs of completing the Contract that Owner may sustain by reason of any failure or default on the 
part of Principal, and shall also indemnify and save harmless Owner from all costs, damages and 
expenses arising out of or by reason of the performance of the Contract and for as long as provided 
by the Contract; then this obligation shall be void, otherwise to be and remain in full force and 
effect. 
 
Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 
perform and complete the work to be performed under the Contract pursuant to the terms, 
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 
complete such work. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 
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Greenhouse Panel Replacement Herman Holloway 
MC3501000085 August 31, 2020 
 

PERFORMANCE BOND  StudioJAED Architects & Engineers 
00 61 13.13 - 2  Project No. 20027 

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
 
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 
 

PRINCIPAL 
 

     Name:         
 
Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
      Name:         
 
Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020 MC3501000085 
 

StudioJAED Architects & Engineers  PAYMENT BOND 
Project No. 20027  00 61 13.16 - 1 

PAYMENT BOND 
 

STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 
 
        Bond Number:  ___________________ 
 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the State of Delaware Office of Management & Budget (“Owner”), in the amount of 
_________________ ($___________), to be paid to Owner, for which payment well and truly to be 
made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 
successors and assigns, jointly and severally, for and in the whole firmly by these presents. 
 
Sealed with our seals and dated this _____________ day of____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. OMB MC3501000085 
dated the _______ day of _____________, 20__ (the “Contract”), which Contract is incorporated 
herein by reference, shall well and truly pay all and every person furnishing materials or performing 
labor or service in and about the performance of the work under the Contract, all and every sums of 
money due him, her, them or any of them, for all such materials, labor and service for which 
Principal is liable, shall make good and reimburse Owner sufficient funds to pay such costs in the 
completion of the Contract as Owner may sustain by reason of any failure or default on the part of 
Principal, and shall also indemnify and save harmless Owner from all costs, damages and 
expenses arising out of or by reason of the performance of the Contract and for as long as provided 
by the Contract; then this obligation shall be void, otherwise to be and remain in full force and 
effect. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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Greenhouse Panel Replacement Herman Holloway 
MC3501000085 August 31, 2020 

PAYMENT BOND  StudioJAED Architects & Engineers 
00 61 13.16 - 2  Project No. 20027 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 
 
 

PRINCIPAL 
 
      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:       Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
 

      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 
 

StudioJAED Architects & Engineers  APPLICATION AND CERTIFICATE FOR PAYMENT 
Project No. 20027  00 62 76 - 1 

 

 
 

APPLICATION AND CERTIFICATE FOR PAYMENT FORMS  

 
 
The Application and Certificate for Payment are as stated in the American Institute of Architects Document 
AIA G702 & AIA G703 (1992 version) entitled Application and Certificate for Payment and is part of this 
project manual as if herein written in full.  A draft sample has been included for reference. 
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Herman Holloway  Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 

 
StudioJAED Architects & Engineers  ALLOWANCE AUTHORIZATION FORM  
Project No. 20027  00 63 73 - 1  

ALLOWANCE AUTHORIZATION FORM 
 

  
Project:   Greenhouse Panel Replacement at Herman Holloway 
      
  
Architect: StudioJAED Architects & Engineers    Project No.   MC3501000085 
  
Contractor:    
  
AAA No.:           Initiation Date:          
  
 
The Allowance is allocated as follows:          
       
 
Allowance No. 1: $10,000 for General Contingencies and Repairs. 
 
 
 
  
 
 
 
  
  
Total original Contract Allowance was: $10,000.00   
Amount of Contract Allowance Access previously authorized: $    
Adjusted Contract Allowance prior to this authorization is: $   
The amount of available Allowance will Decrease by this Access Authorization: $   
The remaining Contract Allowance, after this Access Authorization will be: $       
  
  
 
  
Recommended by:  
Architect  
      
By (Signature): _________________________   Date: ___________________________________ 
      
 
 
 
Accepted by:       Approved by:  
Contractor       Owner  
  
By (Signature): ______________________  By (Signature): _____________________________   
 
Date:             Date: _____________________________________ 
  
  
 

 END OF SECTION 
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Herman Holloway  Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 

 
StudioJAED Architects & Engineers                 CLOSEOUT DOCUMENT CHECKLIST 
Project No. 20027                           00 65 01 - 1 
 

 

Closeout Document Checklist 

Project:   

Date: 

 

1. 2 original Form G704 Substantial Completion 

2. 2 original  Form G706 Affidavit of Payment of Debts and Claims 

3. 2 original Form 706A Release of Liens Contractor / Subcontractor 

4. 2 original Form 707 Consent of Surety Company 

5. 3 original Final Payment App 

6. Meeting Minutes 

7. General Correspondence 

8. Certificate of Occupancy 

9. Environmental Certificates 

10. 2 original of Warranties ( Letter of Guarantee and Warranty Info) 

11. 2 O&M Manuals 

12. 2 Hard Copy of As-Built Drawings 

13. 2 sets of drawing discs. Updated CAD files 

14. Occupancy Permits 

15. Test & Balancing Reports 

16. Field Reports/Inspection Reports 

17. Pest Control Final Inspection Report & Warranty (Slabs over 400SF) 

18. 2 original Substantial Completion Form  

19. 2 sets of Record Shop Drawings and submittals 

20. Affidavit of Discharge of State Tax Liability 

21. Copy of completed final punch list signed off on by Owner’s Rep 

22. Punch list Closeout Letter. 
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StudioJAED Architects & Engineers  GENERAL CONDITIONS TO THE CONTRACT 
Project No. 20027  00 72 13 - 1 

 

 
 

GENERAL CONDITIONS TO THE CONTRACT FOR CONSTRUCTION A201-2017 

 
 
The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA A201 
(2017 Edition) entitled General Conditions of the Contract for Construction as revised by the Supplementary General 
Conditions and is part of this project manual as if herein written in full. 
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General Conditions of the Contract for Construction
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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

For guidance in modifying this 
document to include supplementary 
conditions, see AIA Document 
A503™, Guide for Supplementary 
Conditions.

for the following PROJECT:
(Name and location or address)

Sample

THE OWNER:
(Name, legal status and address)

    
  

THE ARCHITECT:
(Name, legal status and address)

    
  

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6, 9.9.3, 12.3
Acceptance of Work
9.6.6, 9.8.2, 9.9.3, 9.10.1, 9.10.3, 12.3
Access to Work
3.16, 6.2.1, 12.1
Accident Prevention
10
Acts and Omissions
3.2, 3.3.2, 3.12.8, 3.18, 4.2.3, 8.3.1, 9.5.1, 10.2.5, 
10.2.8, 13.3.2, 14.1, 15.1.2, 15.2
Addenda
1.1.1
Additional Costs, Claims for
3.7.4, 3.7.5, 10.3.2, 15.1.5
Additional Inspections and Testing
9.4.2, 9.8.3, 12.2.1, 13.4
Additional Time, Claims for
3.2.4, 3.7.4, 3.7.5, 3.10.2, 8.3.2, 15.1.6
Administration of the Contract
3.1.3, 4.2, 9.4, 9.5
Advertisement or Invitation to Bid
1.1.1
Aesthetic Effect
4.2.13
Allowances
3.8
Applications for Payment
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5.1, 9.5.4, 9.6.3, 9.7, 9.10
Approvals
2.1.1, 2.3.1, 2.5, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 
3.12.10.1, 4.2.7, 9.3.2, 13.4.1
Arbitration
8.3.1, 15.3.2, 15.4 
ARCHITECT
4
Architect, Definition of
4.1.1
Architect, Extent of Authority
2.5, 3.12.7, 4.1.2, 4.2, 5.2, 6.3, 7.1.2, 7.3.4, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.4.1, 13.4.2, 14.2.2, 14.2.4, 15.1.4, 15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2, 4.2.3, 
4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 9.4.2, 
9.5.4, 9.6.4, 15.1.4, 15.2
Architect’s Additional Services and Expenses
2.5, 12.2.1, 13.4.2, 13.4.3, 14.2.4
Architect’s Administration of the Contract
3.1.3, 3.7.4, 15.2, 9.4.1, 9.5
Architect’s Approvals
2.5, 3.1.3, 3.5, 3.10.2, 4.2.7

Architect’s Authority to Reject Work
3.5, 4.2.6, 12.1.2, 12.2.1
Architect’s Copyright
1.1.7, 1.5
Architect’s Decisions
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3, 
7.3.4, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1, 
13.4.2, 15.2
Architect’s Inspections
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.4
Architect’s Instructions
3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.4.2
Architect’s Interpretations
4.2.11, 4.2.12
Architect’s Project Representative
4.2.10
Architect’s Relationship with Contractor
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5, 3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 
3.18, 4.1.2, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect’s Relationship with Subcontractors
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.3
Architect’s Representations
9.4.2, 9.5.1, 9.10.1
Architect’s Site Visits
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Asbestos
10.3.1
Attorneys’ Fees
3.18.1, 9.6.8, 9.10.2, 10.3.3
Award of Separate Contracts
6.1.1, 6.1.2
Award of Subcontracts and Other Contracts for 
Portions of the Work
5.2
Basic Definitions
1.1
Bidding Requirements
1.1.1
Binding Dispute Resolution
8.3.1, 9.7, 11.5, 13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5, 
15.2.6.1, 15.3.1, 15.3.2, 15.3.3, 15.4.1
Bonds, Lien
7.3.4.4, 9.6.8, 9.10.2, 9.10.3
Bonds, Performance, and Payment
7.3.4.4, 9.6.7, 9.10.3, 11.1.2, 11.1.3, 11.5
Building Information Models Use and Reliance
1.8
Building Permit
3.7.1
Capitalization
1.3
Certificate of Substantial Completion
9.8.3, 9.8.4, 9.8.5
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Certificates for Payment
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.4
Certificates of Inspection, Testing or Approval
13.4.4
Certificates of Insurance
9.10.2
Change Orders
1.1.1, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 5.2.3, 
7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.7, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.2, 11.5, 12.1.2
Change Orders, Definition of
7.2.1
CHANGES IN THE WORK
2.2.2, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 
11.5
Claims, Definition of
15.1.1
Claims, Notice of
1.6.2, 15.1.3
CLAIMS AND DISPUTES
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims
15.4.1
Claims for Additional Cost
3.2.4, 3.3.1, 3.7.4, 7.3.9, 9.5.2, 10.2.5, 10.3.2, 15.1.5
Claims for Additional Time
3.2.4, 3.3.1, 3.7.4, 6.1.1, 8.3.2, 9.5.2, 10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.7.4
Claims for Damages
3.2.4, 3.18, 8.3.3, 9.5.1, 9.6.7, 10.2.5, 10.3.3, 11.3, 
11.3.2, 14.2.4, 15.1.7
Claims Subject to Arbitration
15.4.1
Cleaning Up
3.15, 6.3
Commencement of the Work, Conditions Relating to
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.2, 15.1.5
Commencement of the Work, Definition of
8.1.2
Communications
3.9.1, 4.2.4
Completion, Conditions Relating to
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 14.1.2, 15.1.2
COMPLETION, PAYMENTS AND
9
Completion, Substantial
3.10.1, 4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 
9.10.3, 12.2, 15.1.2
Compliance with Laws
2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 10.2.2, 13.1, 
13.3, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3, 15.2.8, 
15.4.2, 15.4.3

Concealed or Unknown Conditions
3.7.4, 4.2.8, 8.3.1, 10.3
Conditions of the Contract
1.1.1, 6.1.1, 6.1.4
Consent, Written
3.4.2, 3.14.2, 4.1.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 13.2, 
15.4.4.2
Consolidation or Joinder
15.4.4
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS
1.1.4, 6
Construction Change Directive, Definition of
7.3.1
Construction Change Directives
1.1.1, 3.4.2, 3.11, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1
Construction Schedules, Contractor’s
3.10, 3.11, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
5.4, 14.2.2.2
Continuing Contract Performance
15.1.4
Contract, Definition of
1.1.2
CONTRACT, TERMINATION OR 
SUSPENSION OF THE
5.4.1.1, 5.4.2, 11.5, 14
Contract Administration
3.1.3, 4, 9.4, 9.5
Contract Award and Execution, Conditions Relating 
to
3.7.1, 3.10, 5.2, 6.1
Contract Documents, Copies Furnished and Use of
1.5.2, 2.3.6, 5.3
Contract Documents, Definition of
1.1.1
Contract Sum
2.2.2, 2.2.4, 3.7.4, 3.7.5, 3.8, 3.10.2, 5.2.3, 7.3, 7.4, 
9.1, 9.2, 9.4.2, 9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.5, 12.1.2, 
12.3, 14.2.4, 14.3.2, 15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of
9.1
Contract Time
1.1.4, 2.2.1, 2.2.2, 3.7.4, 3.7.5, 3.10.2, 5.2.3, 6.1.5, 
7.2.1.3, 7.3.1, 7.3.5, 7.3.6, 7, 7, 7.3.10, 7.4, 8.1.1, 
8.2.1, 8.2.3, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 12.1.2, 
14.3.2, 15.1.4.2, 15.1.6.1, 15.2.5
Contract Time, Definition of
8.1.1
CONTRACTOR
3
Contractor, Definition of
3.1, 6.1.2
Contractor’s Construction and Submittal 
Schedules
3.10, 3.12.1, 3.12.2, 4.2.3, 6.1.3, 15.1.6.2
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Contractor’s Employees
2.2.4, 3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3, 11.3, 14.1, 14.2.1.1
Contractor’s Liability Insurance
11.1
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces
3.12.5, 3.14.2, 4.2.4, 6, 11.3, 12.2.4
Contractor’s Relationship with Subcontractors
1.2.2, 2.2.4, 3.3.2, 3.18.1, 3.18.2, 4.2.4, 5, 9.6.2, 9.6.7, 
9.10.2, 11.2, 11.3, 11.4
Contractor’s Relationship with the Architect
1.1.2, 1.5, 2.3.3, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 
3.5.1, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
11.3, 12, 13.4, 15.1.3, 15.2.1
Contractor’s Representations
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2
Contractor’s Responsibility for Those Performing the 
Work
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8
Contractor’s Review of Contract Documents
3.2
Contractor’s Right to Stop the Work
2.2.2, 9.7
Contractor’s Right to Terminate the Contract
14.1
Contractor’s Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3
Contractor’s Superintendent
3.9, 10.2.6
Contractor’s Supervision and Construction 
Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 7.3.6, 8.2, 10, 12, 14, 15.1.4
Coordination and Correlation
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1
Copies Furnished of Drawings and Specifications
1.5, 2.3.6, 3.11
Copyrights
1.5, 3.17
Correction of Work
2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 
15.1.3.1, 15.1.3.2, 15.2.1
Correlation and Intent of the Contract Documents
1.2
Cost, Definition of
7.3.4
Costs
2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.2, 
12.1.2, 12.2.1, 12.2.4, 13.4, 14
Cutting and Patching
3.14, 6.2.5 

Damage to Construction of Owner or Separate 
Contractors
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damage to the Work
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4
Damages, Claims for
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 
11.3, 14.2.4, 15.1.7
Damages for Delay
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2
Date of Commencement of the Work, Definition of
8.1.2
Date of Substantial Completion, Definition of
8.1.3
Day, Definition of
8.1.4
Decisions of the Architect
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
14.2.2, 14.2.4, 15.1, 15.2
Decisions to Withhold Certification
9.4.1, 9.5, 9.7, 14.1.1.3
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
9.10.4, 12.2.1
Definitions
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1
Delays and Extensions of Time
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5
Digital Data Use and Transmission
1.7
Disputes
6.3, 7.3.9, 15.1, 15.2
Documents and Samples at the Site
3.11
Drawings, Definition of
1.1.5
Drawings and Specifications, Use and Ownership of
3.11
Effective Date of Insurance
8.2.2
Emergencies
10.4, 14.1.1.2, 15.1.5
Employees, Contractor’s
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.3, 14.1, 14.2.1.1
Equipment, Labor, or Materials
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2
Execution and Progress of the Work
1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 
3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 
9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4
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Extensions of Time
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.6, 15.2.5
Failure of Payment
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Faulty Work
(See Defective or Nonconforming Work)
Final Completion and Final Payment
4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3
Financial Arrangements, Owner’s
2.2.1, 13.2.2, 14.1.1.4
GENERAL PROVISIONS
1
Governing Law
13.1
Guarantees (See Warranty)
Hazardous Materials and Substances
10.2.4, 10.3
Identification of Subcontractors and Suppliers
5.2.1
Indemnification
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4
Initial Decision
15.2
Initial Decision Maker, Definition of
1.1.8
Initial Decision Maker, Decisions
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Injury or Damage to Person or Property
10.2.8, 10.4
Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4
Instructions to Bidders
1.1.1
Instructions to the Contractor
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2
Instruments of Service, Definition of
1.1.7
Insurance
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4, 11.2.3
Insurance, Contractor’s Liability
11.1
Insurance, Effective Date of
8.2.2, 14.4.2
Insurance, Owner’s Liability
11.2
Insurance, Property
10.2.5, 11.2, 11.4, 11.5

Insurance, Stored Materials
9.3.2
INSURANCE AND BONDS
11
Insurance Companies, Consent to Partial Occupancy
9.9.1
Insured loss, Adjustment and Settlement of
11.5
Intent of the Contract Documents
1.2.1, 4.2.7, 4.2.12, 4.2.13
Interest
13.5
Interpretation
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1
Interpretations, Written
4.2.11, 4.2.12
Judgment on Final Award
15.4.2
Labor and Materials, Equipment
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2
Labor Disputes
8.3.1
Laws and Regulations
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4
Liens
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Limitations, Statutes of
12.2.5, 15.1.2, 15.4.1.1
Limitations of Liability
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1
Limitations of Time
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5
Materials, Hazardous
10.2.4, 10.3
Materials, Labor, Equipment and
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and 
Procedures of Construction
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2
Mechanic’s Lien
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8
Mediation
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1
Minor Changes in the Work
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4
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MISCELLANEOUS PROVISIONS
13
Modifications, Definition of
1.1.1
Modifications to the Contract
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2
Mutual Responsibility
6.2
Nonconforming Work, Acceptance of
9.6.6, 9.9.3, 12.3
Nonconforming Work, Rejection and Correction of
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2
Notice
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1
Notice of Cancellation or Expiration of Insurance
11.1.4, 11.2.3
Notice of Claims
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1
Notice of Testing and Inspections
13.4.1, 13.4.2
Observations, Contractor’s
3.2, 3.7.4
Occupancy
2.3.1, 9.6.6, 9.8
Orders, Written
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1
OWNER
2
Owner, Definition of
2.1.1
Owner, Evidence of Financial Arrangements
2.2, 13.2.2, 14.1.1.4
Owner, Information and Services Required of the
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4
Owner’s Authority
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7
Owner’s Insurance
11.2
Owner’s Relationship with Subcontractors
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2
Owner’s Right to Carry Out the Work
2.5, 14.2.2

Owner’s Right to Clean Up
6.3
Owner’s Right to Perform Construction and to 
Award Separate Contracts
6.1
Owner’s Right to Stop the Work
2.4
Owner’s Right to Suspend the Work
14.3
Owner’s Right to Terminate the Contract
14.2, 14.4
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3
Partial Occupancy or Use
9.6.6, 9.9
Patching, Cutting and
3.14, 6.2.5
Patents
3.17
Payment, Applications for
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3
Payment, Certificates for
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4
Payment, Failure of
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3
Payment Bond, Performance Bond and
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Payments, Progress
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
PAYMENTS AND COMPLETION
9
Payments to Subcontractors
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2
PCB
10.3.1
Performance Bond and Payment Bond
7.3.4.4, 9.6.7, 9.10.3, 11.1.2
Permits, Fees, Notices and Compliance with Laws
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2
PERSONS AND PROPERTY, PROTECTION OF
10
Polychlorinated Biphenyl
10.3.1
Product Data, Definition of
3.12.2
Product Data and Samples, Shop Drawings
3.11, 3.12, 4.2.7
Progress and Completion
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4
Progress Payments
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4
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Project, Definition of
1.1.4
Project Representatives
4.2.10
Property Insurance
10.2.5, 11.2
Proposal Requirements
1.1.1
PROTECTION OF PERSONS AND PROPERTY
10
Regulations and Laws
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4
Rejection of Work
4.2.6, 12.2.1
Releases and Waivers of Liens
9.3.1, 9.10.2
Representations
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1
Representatives
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1
Responsibility for Those Performing the Work
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10
Retainage
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3
Review of Contract Documents and Field 
Conditions by Contractor
3.2, 3.12.7, 6.1.3
Review of Contractor’s Submittals by Owner and 
Architect
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2
Review of Shop Drawings, Product Data and Samples 
by Contractor
3.12
Rights and Remedies
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4
Royalties, Patents and Copyrights
3.17
Rules and Notices for Arbitration
15.4.1
Safety of Persons and Property
10.2, 10.4
Safety Precautions and Programs
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4
Samples, Definition of
3.12.3
Samples, Shop Drawings, Product Data and
3.11, 3.12, 4.2.7
Samples at the Site, Documents and
3.11
Schedule of Values
9.2, 9.3.1
Schedules, Construction
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2
Separate Contractors, Definition of
6.1.1
Shop Drawings, Definition of
3.12.1
Shop Drawings, Product Data and Samples
3.11, 3.12, 4.2.7
Site, Use of
3.13, 6.1.1, 6.2.1
Site Inspections
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4
Site Visits, Architect’s
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4
Special Inspections and Testing
4.2.6, 12.2.1, 13.4
Specifications, Definition of
1.1.6
Specifications
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations
15.1.2, 15.4.1.1
Stopping the Work
2.2.2, 2.4, 9.7, 10.3, 14.1
Stored Materials
6.2.1, 9.3.2, 10.2.1.2, 10.2.4
Subcontractor, Definition of
5.1.1
SUBCONTRACTORS
5
Subcontractors, Work by
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7
Subcontractual Relations
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3
Submittal Schedule
3.10.2, 3.12.5, 4.2.7
Subrogation, Waivers of
6.1.1, 11.3
Substances, Hazardous
10.3
Substantial Completion
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
15.1.2
Substantial Completion, Definition of
9.8.1
Substitution of Subcontractors
5.2.3, 5.2.4
Substitution of Architect
2.3.3
Substitutions of Materials
3.4.2, 3.5, 7.3.8
Sub-subcontractor, Definition of
5.1.2
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Subsurface Conditions
3.7.4
Successors and Assigns
13.2
Superintendent
3.9, 10.2.6
Supervision and Construction Procedures
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4
Suppliers
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1
Surety
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7
Surety, Consent of
9.8.5, 9.10.2, 9.10.3
Surveys
1.1.7, 2.3.4
Suspension by the Owner for Convenience
14.3
Suspension of the Work
3.7.5, 5.4.2, 14.3
Suspension or Termination of the Contract
5.4.1.1, 14
Taxes
3.6, 3.8.2.1, 7.3.4.4
Termination by the Contractor
14.1, 15.1.7
Termination by the Owner for Cause
5.4.1.1, 14.2, 15.1.7
Termination by the Owner for Convenience
14.4
Termination of the Architect
2.3.3
Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE 
CONTRACT
14
Tests and Inspections
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4
TIME
8
Time, Delays and Extensions of
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5

Time Limits
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 
15.1.3, 15.4
Time Limits on Claims
3.7.4, 10.2.8, 15.1.2, 15.1.3
Title to Work
9.3.2, 9.3.3
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ARTICLE 1   GENERAL PROVISIONS
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles 
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, 
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without 
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified 
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document 
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G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk 
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 
information model, and each of their agents and employees.

ARTICLE 2   OWNER
§ 2.1 General
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner 
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended 
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; 
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due; 
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as 
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work 
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the 
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor 
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may 
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law, 
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court 
or arbitrator(s) order. The Contractor may also disclose "confidential" information to its employees, consultants, 
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such 
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number.
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§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has 
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to 
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for 
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such 
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the 
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 
Article 15.

ARTICLE 3   CONTRACTOR
§ 3.1 General
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express 
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the 
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents.
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§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as 
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give 
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor 
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods, 
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences 
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose 
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed 
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects 
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 
techniques, sequences, or procedures. 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 
Change Directive.
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them.

§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract 
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, 
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the 
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first 
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines 
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for, 
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or 
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or 
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.
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§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts;
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 
the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may 
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 
Owner and Architect.

§ 3.11 Documents and Samples at the Site
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and 
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delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 
constructed.

§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is 
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in 
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 
Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the 
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials, 
field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a 
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the 
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product 
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to 
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely 
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upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional, 
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and 
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or 
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the 
time and in the form specified by the Architect.

§ 3.13 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing 
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except 
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The 
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or 
otherwise altering the Work.

§ 3.15 Cleaning Up
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located.

§ 3.17 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 
information is promptly furnished to the Architect.
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§ 3.18 Indemnification
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect, 
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and 
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for 
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a 
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts.

ARTICLE 4   ARCHITECT
§ 4.1 General
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent 
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or 
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or 
their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications 
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct 
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and 
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 
Owner. The Contract Documents may specify other communication protocols.
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§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise 
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, 
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the 
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety 
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of 
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes 
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations 
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of 
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to 
Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications 
in response to the requests for information.
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ARTICLE 5   SUBCONTRACTORS
§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not 
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner or 
Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will 
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract.
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When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract.

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any 
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors 
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate 
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the 
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for 
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly 
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.
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§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7   CHANGES IN THE WORK
§ 7.1 General
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor. 
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods:

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or

.4 As provided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and 
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such 
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may 
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
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.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others;

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 
Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments 
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be 
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part 
of a Construction Change Directive.

§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and 
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for 
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the 
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the 
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without 
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any 
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8   TIME
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.
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§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the 
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time.

§ 8.3 Delays and Extensions of Time
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of 
the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; (3) 
by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented in 
accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents.

ARTICLE 9   PAYMENTS AND COMPLETION
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable 
by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the 
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as 
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be 
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and 
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for 
Payment.

§ 9.3 Applications for Payment
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 
provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders.
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§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, 
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or 
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, 
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue 
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner 
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect. 
However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction 
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment; 
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on 
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of

.1 defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment;
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.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in 
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously 
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner, 
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and 
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation 
to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner 
shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary 
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of 
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any 
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against 
which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the 
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and 
start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately, 
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be 
completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of 
the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof 
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any, 
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be 
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use 
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, 
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of 
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a 
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under 
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of 
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no 
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.
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§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly 
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and 
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the 
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due 
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed 
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, 
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, 
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to 
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or 
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of 
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner 
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, 
make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the 
remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that 
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; 
.3 terms of special warranties required by the Contract Documents; or
.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment.

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY
§ 10.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury, or loss to
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.1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create 
an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be 
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify 
the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to 
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will 
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promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 
start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due 
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11   INSURANCE AND BONDS
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is 
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or 
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expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act 
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. 

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance 
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure 
to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In 
the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and 
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been 
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does 
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or 
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages 
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of 
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has 
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time 
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance 
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall 
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the 
Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the 
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive 
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be 
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, 
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate 
property insurance.
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§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the 
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner 
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no 
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor 
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that 
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the 
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising 
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any 
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed 
Work.

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK
§ 12.1 Uncovering of Work
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically expressed 
in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the 
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work
§ 12.2.1 Before Substantial Completion
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the 
Contractor’s expense.

§ 12.2.2 After Substantial Completion
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
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that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with 
Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that 
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13   MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall 
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by 
law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing.
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§ 13.4 Tests and Inspections
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after 
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or 
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when 
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, 
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions 
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such 
failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall be at 
the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the Architect 
will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.

§ 13.5 Interest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 
the Project is located.

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons 
or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped;

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute 
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 
365-day period, whichever is less.
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§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice 
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well 
as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination. 

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions 
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice 
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or suppliers;

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 
of the Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor;

.2 Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the 
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 
survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 
adjustment shall be made to the extent

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or

.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice;
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.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
properly executed; costs incurred by reason of the termination, including costs attributable to termination of 
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15   CLAIMS AND DISPUTES
§ 15.1 Claims 
§ 15.1.1 Definition
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the 
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes 
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility 
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to 
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements 
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the 
Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and 
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to 
make payments in accordance with the Contract Documents. 

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not 
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section 
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary.
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§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the 
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be 
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless 
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision 
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within 
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand 
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker 
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons 
or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of 
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.
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§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation 
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution 
proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, 
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding 
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The 
request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties 
or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the 
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 
other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the 
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party 
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which 
arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim 
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written 
demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or 
equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof.
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§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder 
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party 
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party 
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to 
be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party 
may include by joinder persons or entities substantially involved in a common question of law or fact whose presence 
is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in 
writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to 
arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner 
and Contractor under this Agreement.
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SUPPLEMENTARY GENERAL CONDITIONS TO THE CONTRACT 

 
 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
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ARTICLE 1:  GENERAL PROVISIONS 
 
1.1 BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 
 Strike the last sentence of Section 1.1.1 in its entirety and replace with the following: 
 
 “The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample 

forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 
 
 
 Add the following Section: 
 
 “1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities Management shall take 
precedence over all other documents.” 

 
1.1.8 INITIAL DECISION MAKER 
 
 Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end of the 

remaining sentence: 
 
 “ and certify termination of the Agreement under Section14.2.2.”  
 
1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 
1.2.1.1 Insert “if possible” at the end of the second sentence. 
 
 Add the following Sections: 
 
 “1.2.4  In the case of an inconsistency between the Drawings and the Specifications, 

or within either document not clarified by addendum, the better quality or greater quantity of 
work shall be provided in accordance with the Architect’s interpretation.” 

 
 “1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH AND 

INSTALL” and shall include, without limitation, all labor, materials, equipment, transportation, 
services and other items required to complete the Work.” 

 
 “1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials, 

systems and equipment.” 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS 

OF SERVICE 
 
 Strike Section 1.5.1 in its entirety and replace with the following: 
 
 “All pre-design studies, drawings, specifications and other documents, including those in 

electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without the 
approval of, or additional compensation to, the Architect.  The Contractor, Subcontractors, Sub-
subcontractors, and Material or Equipment Suppliers are authorized to use and reproduce 
applicable portions of the Drawings, Specifications and other documents prepared by the 
Architect and the Architect’s consultants appropriate to and for use in the execution of their Work 
under the Contract Documents.  They are not to be used by the Contractor or any Subcontractor, 
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Sub-subcontractor or Material and Equipment Supplier on other Projects or for additions to this 
Project outside the scope of the Work without the specific written consent of the Owner, Architect 
and Architect’s consultants. 

 
 The Architect shall not be liable for injury or damage resulting from the re-use of drawings and 

specifications if the Architect is not involved in the re-use Project.  Prior to re-use of construction 
documents for a Project in which the Architect is not also involved, the Owner will remove from 
such documents all identification of the original Architect, including name, address and 
professional seal or stamp.” 

 
 Strike Section 1.5.2 in its entirety.  
 
1.7  DIGITAL DATA USE AND TRANSMISSION 
 

Strike Section 1.7 in its entirety and replace with the following: 
 
“The parties shall agree upon protocols governing transmission and use of Instruments of 
Service or any other information or documentation in digital form.” 
 

 
1.8  BUILDING INFORMATION MODELS USE AND RELIANCE 
 
 Strike Section 1.8 in its entirety. 
 
ARTICLE 2:  OWNER 
 

2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS 
 
 Strike Section 2.2 in its entirety. 
 
2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
2.3.3 Strike 2.3.3 in its entirety. 
 
2.3.4 Add the following sentence at the end of the paragraph: 
 
 “The Contractor, at their expense shall bear the costs to accurately identify the location of all 

underground utilities in the area of their excavation and shall bear all cost for any repairs 
required, out of failure to accurately identify said utilities.” 

 
 Strike Section 2.3.6 in its entirety and replace with the following: 
 
 “2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and 

Project Manuals.  Additional sets will be furnished at the cost of reproduction, postage and 
handling.” 

 
2.5 OWNER’S RIGHT TO CARRY OUT THE WORK 
 
 Add “, except as outlined in Section 3.15” after the reference to “Article 15” at the end of the 

last sentence of the Section.  
 
 
 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
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3.2.2  Add “and Owner” after “report to the Architect” in the second sentence. 
  
 
3.2.4  Strike “subject to Section 15.1.7” in the second sentence. 
 
3.2.4 Strike the third sentence. 
 
3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
 
 Add the following Sections: 
 
 “3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to 

do so by the Owner, any person who is considered by the Owner or Architect to be incompetent 
or disposed to be so disorderly, or who for any reason is not satisfactory to the Owner, and that 
person shall not again be employed on the Work without the consent of the Owner or the 
Architect.” 

  
 “3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection 

and safe storage of their materials, or as otherwise identified by the specifications.  Consult the 
Owner and the Architect before storing any materials.” 

 
 “3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making use of these areas 
will be held responsible for any repairs, patching or cleaning arising from such use.” 

 
3.4 LABOR AND MATERIALS 
 
Add the Following Sections: 
 
 “3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work 

that has been executed to receive their Work.  Check carefully, by whatever means are required, 
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and 
levels.  Promptly notify the Architect & Owner of any defects or imperfections in preparatory 
Work which will in any way affect satisfactory completion of its Work.  Absence of such 
notification will be construed as an acceptance of preparatory Work and later claims of defects 
will not be recognized.” 

 
 “3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to preparatory Work 

having been completely cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the Contractor responsible 
for that Work, who shall maintain coordination at all times.” 

 
3.5 WARRANTY 
 
 Add the following Sections: 
  
 “3.5.3 The Contractor will guarantee all materials and workmanship against original defects, 

except injury from proper and usual wear when used for the purpose intended, for two years 
after Acceptance by the Owner, and will maintain all items in perfect condition during the period 
of warranty.” 

 
 “3.5.4 Defects appearing during the period of warranty will be made good by the Contractor at 

his expense upon demand of the Owner, it being required that all work will be in perfect condition 
when the period of warranty will have elapsed.” 
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 “3.5.5 Upon notification by the Owner of a defect covered by the Contractor’s warranty, the 
Contractor shall respond within 4 hours of the notification.” 

 
 “3.5.6 In addition to the General Warranty there are other warranties required for certain items for 

different periods of time than the two years as above, and are particularly so stated in that part of 
the specifications referring to same.  The said warranties will commence at the same time as the 
General Warranty.” 

 
 “3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable time 

after receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy the 
failure, defect or damage at the Contractor’s expense.” 

 
3.8  ALLOWANCES 
 
 Add the following Section: 
 
 “3.8.1.1 For costs to be covered under a project allowance, (included in the schedule of 

values) the Contractor shall submit a summary of those costs anticipated and an Allowance 
Access Authorization Form to the Architect and Owner, reflecting the projected costs.  The 
Allowance Access Authorization Form must be signed by the Owner prior to initiating any work 
associated with the allowance.” 

 
3.10   CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES 
 
3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence.  
 
3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first 

sentence. 
 
3.11 DOCUMENTS AND SAMPLES AT THE SITE 
 
 Add the following Sections: 
 
 “3.11.1 During the course of the Work, the Contractor shall maintain a record set of 

drawings on which the Contractor shall mark the actual physical location of all piping, valves, 
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that 
will be concealed once construction is complete, etc., including all invert elevations.” 

 
 “3.11.2 At the completion of the project, the Contractor shall obtain a set of the conformed 

contract drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to 
provide a complete record of the as-built conditions.”  

 
 “3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule a 

meeting with the Architect/Engineer and Owner to review the final record drawings and closeout 
documents prior to submission.  After this meeting the Contractor shall make adjustments per 
the review, and submit one (1) original markup and (2) copies of the red line drawings (as-built 
conditions, to the Owner and one (1) print to the Architect. In addition, attach one complete set of 
the as-built documents to each of the Operating and Maintenance Instructions/Manuals.  The 
Contractor will include (2) USB drives, each containing all “red line drawings (as-built) and 
Closeout Documents properly tabbed in accordance with closeout requirements as defined 
elsewhere in the contract documents.” 

 
3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
3.12.10.2 Strike “If the Contract Documents require” from the beginning of the sentence. 
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3.12.10.2 Strike “to” between “professional” and certify” and replace with “shall”. 
 
3.17 Insert “indemnify and” between “shall” and “hold” in the second sentence.  
 
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2 ADMINISTRATION OF THE CONTRACT 
 
4.2.7  Strike the first sentence and replace with the following:   
 
 “The Architect will review and approve or take other appropriate action upon the Contractor’s 

submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for 
conformance with the Contract Documents.” 

 
4.2.7 Strike the second sentence and replace with the following:   
 
 “The Architect’s action will be taken with such reasonable promptness as to cause no delay in 

the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review.” 

 
 Add the following Section: 
  
 “4.2.10.1 There will be no full-time Project Representative provided by the Owner or 

Architect on this project.” 
 
 “4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.” 
 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
 
5.2.3 Strike Section 5.2.3 in its entirety and replace with the following:   
 
 “If the Owner or Architect has reasonable objection to a person or entity proposed by the 

Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection, subject to the statutory requirements of 29 Delaware Code § 
6962(d)(10)b.3 and 4.” 

 
5.2.4 Strike Section 5.2.4 in its entirety and replace with the following: 
 
 ”The Contractor may not substitute any Subcontractor listed in its Bid unless the Contractor 

complies with the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. Failure to comply 
with this requirement shall subject the Contractor to a penalty as outlined in Section 5.2 of the 
Owner’s General Requirements.” 
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 Add the following Section: 
 
 “5.2.5  The Contractor shall comply and shall ensure all Subcontractors comply with all 

requirements for drug testing as set forth in TITLE 19 LABOR 
DELAWARE ADMINISTRATIVE CODE 4000 Office of Management and Budget 4100 Division 
of Facilities Management 4104 Regulations for the Drug Testing of Contractor and 
Subcontractor Employees Working on Large Public Works Projects.” 

 
 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
 
6.1.1 Strike “and waiver of subrogation” from the end of the second sentence.  
 
6.1.4 Strike Section 6.1.4 in its entirety. 
 
6.2 MUTUAL RESPONSIBILITY 
 
6.2.3 Strike “shall” and replace with “may” in the second sentence.  
 
 
ARTICLE 7:  CHANGES IN THE WORK 
  
 (SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF 

FACILITIES MANAGEMENT GENERAL REQUIREMENTS) 
 
7.3.4.1 Strike “and other employee costs approved by the Architect” after “worker’s compensation 

insurance,” 

 

7.3.4.4      Add “work attributable to the” before “change” at the end of the sentence. 

 

7.4      MINOR CHANGES IN WORK 

      Add “unless such changes are approved” at the end of the third sentence. 
 
 
ARTICLE 8:  TIME 
  
8.2 PROGRESS AND COMPLETION 
 
8.2.1 Add the following Section: 
 
 “8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract time 

requirements.” 
 
8.2.2 After “by the Contractor” strike “and” and insert “to”. 
 
8.2.4 Add the following Section: 
 
 “8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the 

Contractor shall employ additional labor and/or equipment necessary to bring the Work into 
compliance with the Progress Schedule at no additional cost to the Owner.” 
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8.3 DELAYS AND EXTENSION OF TIME 
 
8.3.1 Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”.  
 
 Add the following Section: 
 
 “8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of 

the Work with each Application for Payment.  (The Contractor shall report the termination of such 
cause immediately upon the termination thereof.)  Failure to comply with this procedure shall 
constitute a waiver for any claim for adjustment of time or price based upon said cause.” 

 
Strike Section 8.3.3 in its entirety and replace with the following: 
 
8.3.3 “Except in the case of a suspension of the Work directed by the Owner, an extension of time 

under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the 
Work and there shall be no payment or compensation to the Contractor for any expense or 
damage resulting from the delay.” 

 
 Add the following Section: 
 
 “8.3.4 By permitting the Contractor to work after the expired time for completion of the project, 

the Owner does not waive their rights under the Contract.” 
 
 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 
 Add the following Sections: 
  
 “9.2.1 The Schedule of Values shall be submitted using AIA Document G703, Continuation 

Sheet to G702.” 
 
 “9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 1.5% of the initial contract amount.” 
 
 
9.3 APPLICATIONS FOR PAYMENT 
 
9.3.1 Strike Section 9.3.1 in its entirety and replace with the following: 
 
 “At least ten days before the date established for each progress payment, the Contractor shall 

submit to the Architect an itemized Application for Payment prepared in accordance with the 
schedule of values for completed portions of the Work.  The application shall be notarized, and 
supported by all data substantiating the Contractor’s right to payment that the Owner or Architect 
require, such as copies of requisitions, and releases and waivers of liens from Subcontractors 
and suppliers, and shall reflect retainage.”  

 
 Add the following Sections: 
  
 “9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 

and Certificate for Payment”, supported by AIA Document G703 “Continuation Sheet”.  Said 
Applications shall be fully executed and notarized.” 
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 “9.3.4 Until Closeout Documents have been received and outstanding items completed the 
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of 
progress payments.” 

  
 “9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architect 

with each Application for Payment.  Failure to provide Schedule will be just cause for rejection of 
Application for Payment.” 

 
9.5 DECISIONS TO WITHHOLD CERTIFICATION 
 
 Add the following Subsections to 9.5.1: 
 
 .8 failure to provide a current Progress Schedule; 
 .9 a lien or attachment is filed; 
 .10 failure to comply with mandatory requirements for maintaining Record Documents. 
 
9.6 PROGRESS PAYMENTS 
 
9.6.1 Strike Section 9.6.1 in its entirety and replace with the following:   
 
 “9.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be 

made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment.” 
 
9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract Documents,” 

in the first sentence.  
 
9.7 FAILURE OF PAYMENT 
 
 Strike Section 9.7 in its entirety and replace with the following: 
 
 “If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, 

within fourteen days after receipt of the Contractor’s Application for Payment, or if the Owner 
does not pay the Contractor within thirty days after the date established in the Contract 
Documents, the amount certified by the Architect, then the Contractor may, upon thirty additional 
days’ notice to the Owner and Architect, stop the Work until payment of the amount owing has 
been received. The Contract Time shall be extended appropriately and the Contract Sum shall 
be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.” 

 
9.8 SUBSTANTIAL COMPLETION 
 
9.8.3 At the end of Section 9.8.3, add the following sentence: 
 
 “If the Architect is required to make more than 2 inspections of the same portion of work, the 

Contractor shall be responsible for all costs associated with subsequent inspections including but 
not limited to any Architect’s fees.” 

 
9.8.5 Strike “shall” and insert “may” in the second sentence.  
 
9.8.5 Insert “1/2 of the” after “make payment of” in the second sentence. 
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9.9 PARTIAL OCCUPANCY OR USE 
 
9.9.1 Strike the the first sentence and replace with the following (the remainder of the Section remains 

as written): 
 “The Owner may occupy or use any completed or partially completed portion of the Work at any 

stage when such portion is designated by separate agreement with the Contractor, provided 
such occupancy or use authorized by public authorities having jurisdiction over the Project.” 

9.10.2 Strike “to remain in force after final payment is currently in effect” after “required by the Contract 
Documents” and replace with  “shall remain in force until final payment is completed” in the first 
sentence. 

 
9.10.4.4 Strike “if permitted by the Contract Documents,”  
 
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 
 Add the following Sections: 
 
10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational Safety and 

Health Act of 1970.  A copy of said plan shall be furnished to the Owner and Architect prior to the 
commencement of that Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives shall be 

someone who is on site on a full time basis.  If deemed necessary by the Owner or Architect, 
Contractor Safety meetings will be scheduled.  The attendance of all Safety Representatives will 
be required.  Minutes will be recorded of said meetings by the Contractor and will be distributed 
to all parties as well as posted in all job offices/trailers etc. 

 
10.2 SAFETY OF PERSONS AND PROPERTY 
 
 Add the following Section: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying any material that 

may be defined as hazardous must provide Material Safety Data Sheets for those products.  Any 
chemical product should be considered hazardous if it has a caution warning on the label 
relating to a potential physical or health hazard, if it is known to be present in the work place, and 
if employees may be exposed under normal conditions or in foreseeable emergency situations.  
Material Safety Data Sheets shall be provided directly to the Owner, along with the shipping slips 
that include those products. 

 
10.2.5 Strike the second sentence in its entirety. 
 
10.3 HAZARDOUS MATERIALS AND SUBSTANCES 
 
10.3.3 Strike Section 10.3.3 in its entirety. 
 
10.3.4 Insert “hazardous” in the last sentence after “handling of such” . 
 
10.3.6 Strike Section 10.3.6 in its entirety. 
 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 CONTRACTOR’S INSURANCE AND BONDS 
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11.1.1 Strike “Owner” from the the third sentence. 
 
11.2  OWNER’S LIABILITY INSURANCE 
 
 Strike 11.2in its entirety, except that in the case of school projects in which case Section 11.2 

shall remain.  
 
11.3 WAIVERS OF SUBROGATION 
  
 Delete Section 11.3 in its entirety 
 
11.4  LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE 
 
 Delete Section 11.4 in its entirety 
 
 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2 AFTER SUBSTANTIAL COMPLETION 
 
Add the following Section: 
 
 “12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at its option, will 
have the right to deduct such sum, or sums, of money from the amount of the Contract as it 
considers justified to adjust the difference in value between the non-conforming work and that 
required under contract including any damage to the structure.” 

 
12.2.2.1 Strike all references to “one year” or “one-year” and replace with “two years”. 
 
12.2.2.2 Strike “one-year” and replace with “two years”. 
 
12.2.2.3 Strike “one-year” and replace with “two years”. 
 
12.2.5 Strike “one-year” and replaced with “two years”. 
  
 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1 GOVERNING LAW 
 
 Strike the last sentence.  
13.4 TESTS AND INSPECTIONS 
 
13.4.1 Strike the last sentence and replace with the following: 
 
 “The Owner shall pay for tests, inspections, or approvals where building codes or applicable 

laws or regulations prohibit the Owner from delegating their cost to the Contractor.” 
 
13.5 INTEREST 
 
 Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the 

absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located” and replace with “30 days of presentment of the authorized Certificate of Payment at the 
annual rate of 12% or 1% per month.” 
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Insert the following Section: 
 
 “13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
 13.6.1  If any provision, specifications or requirement of the Contract Documents conflict 

or is inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery.” 

 
 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  

 

14.1       TERMINATION BY THE CONTRACTOR 
 
14.1.1.4 Insert “, upon the Contractors’ request,” after “”furnish to the Contractor”  . 
 
14.1.3 Strike “and profit on Work not executed, and” after “as well as reasonable overhead” and 

replace with “, profit, and reasonable” 
  
14.3 SUSPENSION BY OWNER FOR CONVENIENCE 
 
14.3.2 Strike “Adjustment of the Contract Sum shall include profit”. 
 
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
 
14.4.3 Strike Section 14.4.3 in its entirety and replace with the following:   
 
 “In case of such termination for the Owner’s convenience, the Contractor shall be entitled to 

receive payment for Work executed, and reasonable costs incurred by reason of such 
termination along with reasonable overhead.” 

 
  
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1 CLAIMS 
 
15.1.2 TIME LIMITS ON CLAIMS 
 
 Strike the last sentence. 
 
15.1.3 NOTICE OF CLAIM 
 
 Strike all references to “21” and replace with “45”.  
 
15.1.5 CLAIMS FOR ADDITIONAL COSTS 
 
 Strike the first sentence and replace with the following: 
 
 “Contractor shall not proceed to execute any portion of the Work that is subject to the Claim 

without prior approval of the costs or method of payment for the costs associated with the 
Claim as determined by the Architect and approved by the Owner.” 

 
15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES 
 
 Strike Section 15.1.7 in its entirety. 
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15.2 INITIAL DECISION 
 
15.2.1 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all 

remedies at law or in equity”. 
 
15.2.5 Strike Section 15.2.5 in its entirety and replace with the following:   
 
 “The Architect will approve or reject Claims by written decision, which shall state the reasons 

therefore and shall notify the parties of any change in the Contract Sum or Contract Time or 
both.  The approval or rejection of a Claim by the Architect shall be subject to mediation and any 
or all remedies at law or in equity.” 

 
15.2.6 Strike Section 15.2.6 and its subSections in their entirety.  
 
15.3 MEDIATION 
 
15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.  
 
15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with its 

Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first 
sentence. 

 
15.3.2 Strike all references to “binding dispute resolution” and replace with “any or all remedies at law 

and in equity”.  
 
15.3.3 Strike Section 15.3.3 in its entirety. 
 
15.4 ARBITRATION 
 
 Strike Section 15.4 and its Subsections in their entirety. 
 
 
 

END OF SECTION 
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WAGE RATE DETERMINATION SCHEDULE 

 
 
The Delaware Department of Labor Division of Industrial Affairs has established the category and 
associated prevailing wage rate for this project.  The project approved prevailing wage rate determination 
schedule follows. 
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ARTICLE 1: GENERAL 

 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

 
1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take positive steps to ensure that applicants 
are employed and that employees are treated during employment without regard 
to their race, creed, sex, color, sexual orientation, gender identity or national origin.  
Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to post in conspicuous 
places available to employees and applicants for employment notices to be 
provided by the contracting agency setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin.” 

 
ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 
ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 
various items comprising the work. 

 
3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 
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3.3 Before commencing any work or construction, the General Contractor is to consult with the 
Owner as to matters in connection with access to the site and the allocation of Ground 
Areas for the various features of hauling, storage, etc. 

 
3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific 
instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 

 
3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed 
to be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other 
persons performing portions of the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials.  The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
 
3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an 

Employee Drug Testing Program in accordance with OMB Regulation 4104 - “Regulations 
for the Drug Testing of Contractor and Subcontractor Employees Working on “Large 
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Public Works Projects”.  “Large Public Works” is based upon the current threshold required 
for bidding Public Works as set by the Purchasing and Contracting Advisory Council.   

 
ARTICLE 4: ADMINISTRATION OF THE CONTRACT 

 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so require, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same.  The bonds are to be issued by an 
acceptable Bonding Company licensed to do business in the State of Delaware and shall be 
issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, 
whether furnished by themselves or their Sub-Contractors.  The Payment Bond shall 
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish 
labor or material or both labor and material for, or on account of, the work included herein.  
The bonds shall be paid for by this Contractor.  The Owner shall have the right to demand 
that the proof parties signing the bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

 
4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 

NOT F
OR B

ID
DIN

G



Herman Holloway Greenhouse Panel Replacement 
August 31, 2020  MC3501000085 

 

 
StudioJAED Architects & Engineers GENERAL REQUIREMENTS 
Project No. 20027  00 81 13 - 5 

4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder 
shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract.   

 
4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 
relate to the performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 
ARTICLE 5: SUBCONTRACTORS 

 

5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide Subcontractor 
or Contractor in such specialty work and Subcontractor category. 

 
5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
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and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after submitting 

a copy of the Subcontractor’s Employee Drug Testing Program to the Owner for approval.  
A Contractor or Subcontractor shall not commence work until the Owner has concluded 
its review and determined that the submitted Employee Drug Testing Program complies 
with OMB Regulation 4104. 

 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency.  
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business.  No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues.  All 
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted 
to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 

5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 
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5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 

HANDICAPPED 
 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

 

ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 

 
6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

 
6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 
ARTICLE 7: CHANGES IN THE WORK 

 
7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

 
7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or 
credit shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

 
7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 

prevailing wage rates plus a maximum multiplier of 1.35 times DPE.   For example, if the 
prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35). 

 
7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 
exceed those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

 
7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 

markup for overhead and profit for additional work performed by the General Contractor’s 
own forces.  For additional subcontractor work, the Subcontractor is allowed a fifteen (15) 
percent overhead and profit on change order work above and beyond the direct costs 
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stated previously.  To this amount, the General Contractor will be allowed a mark-up not 
exceeding seven and one half percent (7.5%) on the subcontractors work.  These mark-
ups shall include all costs including, but not limited to:  overhead, profit, bonds, insurance, 
supervision, etc.  No markup is permitted on the work of the subcontractors 
subcontractor. No additional costs shall be allowed for changes related to the Contractor’s 
onsite superintendent/staff, or project manager, unless a change in the work changes the 
project duration and is identified by the CPM schedule.  There will be no other costs 
associated with the change order. 

 
ARTICLE 8: TIME 

 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 
shall be extended for such reasonable time as the Owner may determine. 

 
8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility. 

 
8.4  SUSPENSION AND DEBARMENT  
 

8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 
public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the 

public works project may petition the Director of the Office of Management and Budget for 
Suspension or Debarment of the Contractor.  The Agency shall send a copy of the petition 
to the Contractor within three (3) working days of filing with the Director.  If the Director 
concludes that the petition has merit, the Director shall schedule and hold a hearing to 
determine whether to suspend the Contractor, debar the Contractor or deny the petition.  
The Agency shall have the burden of proving, by a preponderance of the evidence, that 
the Contractor failed to perform or complete the public works project within the time 
schedule established by the Agency and failed to do so for one or more of the following 
reasons:  a) failure to supply the adequate labor supply ratio for the project; b) inadequate 
financial resources; or, c) poor performance on the project.  Upon a finding in favor of the 
Agency, the Director may suspend a Contractor from Bidding on any project funded, in 
whole or in part, with public funds for up to 1 year for a first offense, up to 3 years for a 
second offense and permanently debar the Contractor for a third offense.  The Director 
shall issue a written decision and shall send a copy to the Contractor and the Agency.  
Such decision may be appealed to the Superior Court within thirty (30) days for a review 
on the record.”  

 
8.5  RETAINAGE 
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8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of 
each public works project establish a time schedule for the completion of the project.  If 
the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the Contractor’s 
retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

 
ARTICLE 9: PAYMENTS AND COMPLETION 

 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2 PARTIAL PAYMENTS  
 
9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

 
9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for 
payment.  Following such a request, no payment will be made until these receipted bills 
have been received by the Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 
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9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 

 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for 
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the work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

 
10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 

ARTICLE 11:  INSURANCE AND BONDS 

 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project 
site that belong to them and for their own use.  The Subcontractors involved with this project 
shall carry whatever insurance protection they consider necessary to cover the loss of any of 
their personal property, etc. 

 
11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

 
11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 
control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, shall not be provided by the Contractor under this 
contract.  The Owner shall insure the existing building and all of its contents and all this new 
alteration work under this contract during entire construction period for the full insurable 
value of the entire work at the site.  Note, however, that the Contractor and their 
Subcontractors shall be responsible for insuring building materials (installed and stored) and 
their tools and equipment whenever in use on the project, against fire damage, theft, 
vandalism, etc. 

 
11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 
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11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $1,000,000  aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $500,000  aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000  for each person 
 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 
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11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 
employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

 
11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 

 
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to 

the requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 

 
13.1  CUTTING AND PATCHING 
 
13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 
 
13.2  DIMENSIONS 
 
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

 
13.3  LABORATORY TESTS   
 
13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 
State Historic Preservation Office and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
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ensure the proper removal of the archaeological evidence for suitable preservation by the 
Division of Historical and Cultural Affairs. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect.  The protection 
of this warranty shall be included in the Contractor's Performance Bond. 

 

ARTICLE 14:  TERMINATION OF CONTRACT 

 
14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to the 
parties of such non-appropriation.  All payment obligations of the Owner will cease upon 
the date of termination.  Notwithstanding the foregoing, the Owner agrees that it will use 
its best efforts to obtain approval of necessary funds to continue the Agreement by taking 
appropriate action to request adequate funds to continue the Agreement.” 

 
 
 END OF SECTION 
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DRUG TESTING FORMS 

 
 
The Office of Management and Budget (OMB) has developed the 4014 regulations as part of the 
Delaware Code that requires Contractors and Subcontractors to implement a program of mandatory drug 
testing for Employees who work on Large Public Works Contracts funded all or in part without public funds 

pursuant to 29 Del.C. §6908(a)(6).  The regulations establish the mechanism, standards and 
requirements of a Mandatory Drug Testing Program that will be incorporated for reference into the 

Contract awarded pursuant to 29 Del.C. §6962.  Sample copies of Testing Report Forms maintained 
and/or submitted pursuant to the requirements of 4104 regulations for this Project are included herewith. 
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EMPLOYEE DRUG TESTING REPORT FORM 

 Period Ending:     
 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds maintain testing data that includes 

but is not limited to the data elements below. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Number of employees who worked on the jobsite during the report period:    

 

Number of employees subject to random testing during the report period:    

 

Number of Negative Results       Number of Positive Results    

 

Action taken on employee(s) in response to a failed or positive random test: 

              

              

              

 

Date: _______________ 

 

 

 

 

This form is not required to be submitted to the Owner.  Included as a reference to show 

information required to be maintained by the Contractor.  The Owner shall have the right to 

periodically audit all Contractor and Subcontractor test results at the Contractor’s or 

Subcontractor’s offices (or by other means to make the data available for inspection by the 

Owner). 
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EMPLOYEE DRUG TESTING  

REPORT OF POSITIVE RESULTS 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 

a positive random drug test. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Name of employee with positive test result:       

 

Last 4 digits of employee SSN:    

 

Date test results received:     

 

Action taken on employee in response to a positive test result: 

              

              

              

 

 

Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 

 

Authorized Representative of Contractor/Subcontractor:        

     (signature) 

 

Date: _______________ 

 

 

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    

 

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 

NOT OPEN" on the face thereof and place in a separate mailing envelope. 
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AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
 
 
 
 
 

 
The Affidavit of Craft Training Compliance is included on the following page. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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Herman Holloway Campus 

1901 North DuPont Highway, New Castle, DE 19720 

Contract No. MC3501000085 
 

AFFIDAVIT OF 

CRAFT TRAINING COMPLIANCE 

 

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and subcontractor craft 

training requirements outlined below for the duration of the contract. Craft training must be provided by a contractor and/or 

subcontractor for each craft on a project for which there are Delaware Department of Labor approved and registered training 

programs. A list of crafts for which there are approved and registered training programs is maintained by the Delaware Department of 

Labor and can be found at https://det.delawareworks.com/apprenticeship/documents/Apprenticeship Occupation List for 29Del6962 

Compliance.pdf  If you have questions regarding craft training programs, please submit them in writing to the Delaware Department 

of Labor at:  apprenticeship@delaware.gov.  The Craft Training Compliance Affidavit must be submitted prior to contract execution. 

In addition to this Affidavit, all information pertaining to craft training for subcontractors must also be submitted prior to contract 

execution. Information to be provided is the craft, company name, registration number (indicate DE, US DOL or identify other state) 

or that craft training requirements do not apply and the reason. 

 

In accordance with Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code, contractors and subcontractors must provide craft 

training for journeyman and apprentice levels if all of the following apply: 

 

A. A project meets the prevailing wage requirement under Title 29, Chapter 69, Section 6960 of the Delaware Code. 

B. The contractor employs 10 or more total employees. 

C. The project is not a federal highway project 

 

Failure to provide required craft training on the project may subject the successful contractor and/or subcontractor(s) to penalties as 

outlined in Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code.    
 

Craft(s)      ___________________________________________________ 
 

Contractor Name:             
 

Contractor Address:            
 

              
 

Contractor Program  

Registration Number    __________________________________________________ 

On this line also indicate whether DE, Other State (identify) or US Registration Number 
 

Or 

  Craft Training requirements are not applicable because: __________________________________                                                                                      
 

Authorized Representative (typed or printed):         
 

Authorized Representative (signature):          
 

Title:              
 

Sworn to and Subscribed before me this    day of      20 . 
 

My Commission expires     .   NOTARY PUBLIC      . 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED. 
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SECTION 01 10 00
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name:  Greenhouse Panel Replacement at Herman Holloway Campus.
B. Owner's Name:  State of Delaware, Department of Health and Social Services.
C. Architect / Engineer's Name: StudioJAED
D. All electrical work, including exterior lighting will be an alternate.

1.02 CONTRACT DESCRIPTION
A. Contract Type:  A single prime contract based on a Stipulated Price as described in Division 00. 

This work will be undertaken simultaneously with work in the same area under seperate
contract.  Contractors are required to coordinate all work for scheduling and common areas of
overlapping production.

1.03 GENERAL SCOPE OF WORK DESCRIPTION
1.04 DESCRIPTION OF ALTERATIONS WORK

A. Scope of demolition and removal work is generally shown on drawings and specified in Section
02 41 00 - Demolition.

B. Scope of alterations work is shown on drawings and inlcudes, but is not limited to, the following:
1. Remove and replacement of existing polycarbonate roof and wall panels.
2. Remove and replacement of existing double doors and garage door.
3. Remove and replacement of wiring and conduit for new junction box that feeds flood lights

and voltaic sensor.
4. Clean existing gutters and install new gutter coating system.
5. Install downspouts at front of Greenhouse gutters.
6. Remove existing pipe penetrations and install new pipe penetration sleeves and seal all

around.
7. Remove existing fan enclosures as required to panel installation, clean and remove rust,

paint, and reinstall.
8. Existing lower grating at rear of Greenhouse needs to be removed and replaced with one

that matches the existing grate above and sits flush with face of wall.
9. Striping and signage for van accessible parking space.

C. Electrical Power and Lighting:  Alter existing system and add new construction, keeping existing
in operation.

1.05 OWNER OCCUPANCY
A. Greenhouse will not be occupied during the months of January and February 2021.
B. Cooperate with Owner and DFM to minimize conflict and to facilitate Owner's operations.

1.06 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations:  Limited to the building premises.

1. Construction Hours shall be 8:00 AM – 4:30 PM, Monday through Friday.  Alternative hours
will only be considered on a special-need basis.

B. Provide access to and from site as required by law and by Owner:
1. Emergency Building Exits During Construction:  Keep all exits required by code open

during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.

NOT F
OR B

ID
DIN

G



Greenhouse Panel Replacement Herman Holloway
MC3501000085 August 31, 2020

SUMMARY StudioJAED Architects & Engineers
01 10 00 - 2 Project No. 20027

3. Adhere to DFM's guidelines regarding entrance and egress to the site as identified during
the pre-bid meeting.

C. Utility Outages and Shutdown:
1. Coordinate any interruption and/or shutdown of utilities with DFM and the State of

Delaware at least 7 days in advance of the anticipated interruption and/or shutdown.  Limit
any interruptions/shutdowns to the absolute minimum amount of time.

2. DFM reserves the right to reschedule construction shutdowns with minimal warning to the
contractor as required to respond to emergencies.

1.07 GENERAL STANDARDS
A. Electrical Systems

1. Material and equipment shall be UL, NEMA, ANSI, IEEE, ADA & CMB approved for
intended purpose. Material and installation shall meet requirements of national and local
electrical code.

2. Provide all labor, materials, tools, equipment, coordination, additional design and all
incidentals necessary to provide a complete and operable system as detailed on plans to
the satisfaction of the engineer and the owner. Coordinate all work with the engineer
before the start of work.

3. Prior to submitting bid, the contractor shall visit the site and be thoroughly familiar with the
existing conditions and proposed construction. Contractor shall include in their bid all
material, labor, and all incidentals for a complete installation whether specifically indicated
or not.  All errors, discrepancies and missed items shall be brought to the attention of the
engineer during the bidding process by the contractor.   These items shall be included in
the bid price. No extra cost will be allowed for any discrepancy which could have been
noticed at the site visit by the contractor.

4. Perform work as required by applicable codes, regulations, and laws of local, state, and
federal governments and other authorities with lawful jurisdiction. All work shall be in
accordance with the latest edition of the national electric code.

5. Material and equipment shall be ul, nema, ansi, ieee, ada & cmb approved for intended
purpose. Material and installation shall meet requirements of national and local electrical
code.

6. Give notices, file plans, obtain permits, and licenses, pay fees and back charges, and
obtain necessary approvals from authorities that have jurisdiction.

7. Maintain record drawings on site. Record set must be complete and current and available
for inspection when requisitions for payment are submitted.

8. Guarantee work in writing per specifications, repair or replace defective materials or
installation at no cost to owner during the guarantee period. Correct damage caused in
making necessary repairs and replacements under guarantee at no cost to owner. Submit
guarantee to owner before final payment.

9. Coordinate all electrical items with existing field conditions. Locations shown are
approximate and may require minor adjustment in the field to satisfy the design intent.

10. Damage to existing facilities and equipment shall be repaired or replaced immediately by
the contractor at no additional expense to the owner.

11. The locations on these plans are approximate and require coordination with all other
trades and verification of existing conditions. Routing of conduit is diagrammatic in nature
and not intended to show all required offsets and details. The contractor is responsible for
field verification of all existing associated equipment and conditions. Coordinate the
location of all equipment with the engineer and the owner. Contractor is responsible for
obtaining all other trade’s drawings and specifications and coordinating with all other
trades during bidding and construction.
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12. Contractor shall be responsible for maintaining continuity of all power, control, fire alarm,
security systems, and communications functions to all areas affected by demolition and/or
new construction.

13. Repair and patch any disturbed areas to match adjacent construction.
14. Disconnect and make safe any equipment to be removed by others. Coordinate removal of

equipment with other trades prior to demolition.
15. In any area requiring the performance of any trade’s work, this contractor shall carefully

remove and store any or all electrical items in path of work, reinstalling, and reconnecting
same as required, in accordance with the plans and/or as directed after completion of
other trade’s work in that area.

16. Prior to the start of demolition, contractor shall field verify all branch circuits and maintain
those circuits that extend outside the scope of work.

17. After renovating existing electrical work, the contractor shall ensure that all remaining and
new equipment will operate properly, including but not limited to backfeeding of existing
power and lighting circuits. Refer to single line diagram.

18. All electrical work indicated to remain shall be suitably protected to prevent any damage.
19. Where electrical systems pass through renovated areas to serve other portions of the

premises, systems shall be suitably protected to prevent damage or relocated and the
systems restored to normal operation. Any outages in systems shall be coordinated with
owner. Restore power to existing to remain equipment if interrupted by demolished circuits
in the area.

20. Contractor shall submit for review, shop drawings for all equipment and materials used on
the project. Submittals shall be reviewed by the engineer before purchase of materials.

21. All wiring shall be copper, 600v, 75°/90° rated, flame-retardent, heat and moisture
resistant.

22. Permanently label all new electrical equipment, including but not limited to, device
designation and supply circuit designation. Update or replace panel directories to include
new circuit information resulting from this project.

23. Provide temporary power and lighting for all trades as required to complete the project. All
temporary and interim equipment shall be installed in accordance with all applicable codes
and standards including, but not limited to NFPA 110 and NFPA 70.

24. Refer to specifications for additional information that is not shown on the drawings.
25. Openings in existing concrete walls and floors required for conduit installation shall be core

drilled.  Maximum core drill size shall be 5” in diameter. Core drill locations shall be spaced
a minimum of 6” from each other measured from the outside edge of the core drill. All core
drill openings shall be properly sealed according to their location and application.

26. All outages shall be kept to a minimum. All work that requires a sustained equipment
outage shall be performed continuously around the clock until work is completed unless
noted otherwise. Coordinate outages with owner representative.

27. Provide for each branch circuit and feeder circuit a dedicated equipment ground wire. For
single phase branch circuits of 120 v/1ph or 277v/1 phase, provide dedicated hot,
dedicated neutral and dedicated equipment ground wires. Sharing of neutral or equipment
ground wires is not permitted. Wiring to all HVAC equipment or other trade equipment
shall be in conduit.  All equipment and feeder wiring in boiler room/electrical room shall be
in rigid conduit. Use of mc cable is limited to branch circuit wiring above recessed ceiling or
concealed in wall. Wiring to outlets on table shall be provide in either EMT conduit or
flexible metal conduit.

28. Provide identification labels for all branch circuits and feeders circuits at junction boxes,
panelboards, troughs, and splice boxes.

29. Provide unspliced feeders from panelboard or switchboard to all equipment. Splicing is
permitted for single phase circuits for lighting and outlets only.
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30. All wiring devices located in the basement are to be surface mounted with circuit wiring
routed in surface mounted conduit per specifications. All other wiring devices shall be
recessed unless noted otherwise.

31. Electrical contractor shall provide and install (2) #14-3/4” from each vendor supplied duct
smoke detector to FACP. Installation of detector by mechanical contractor.  Electrical
contractor shall provide all necessary electrical terminations.  Each unit over 2000 CFM
shall have one (1) smoke detector.  In a multi-story building, each riser over 15,000 CFM
shall include one smoke detector per floor in the riser.

32. All exposed wiring and cabling to be routed on existing walls or exterior walls shall be
installed in surface mounted raceway, series 2400, manufactured by wiremold/legrand with
dual channel configuration where necessary to facilitate installation of standard voltage
and low voltage wiring and cabling.

1.08 WORK SEQUENCE
END OF SECTION
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SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Procedures for preparation and submittal of applications for progress payments.
B. Change procedures.

1.02 SCHEDULE OF VALUES
A. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to Architect for approval.
B. Forms filled out by hand will not be accepted.

1.03 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period:  Submit at intervals stipulated in the Agreement.
B. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to Architect for approval.
C. Forms filled out by hand will not be accepted.
D. Execute certification by signature of authorized officer.
E. Submit three copies of each Application for Payment.

1.04 MODIFICATION PROCEDURES
A. For minor changes not involving an adjustment to the Contract Price or Contract Time, Architect

will issue instructions directly to Contractor.
B. For other required changes, Architect will issue a document signed by Owner instructing

Contractor to proceed with the change, for subsequent inclusion in a Change Order.
1. The document will describe the required changes and will designate method of

determining any change in Contract Price or Contract Time.
2. Promptly execute the change.

C. For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications, a change in Contract Time for executing the change with a stipulation of any
overtime work required and the period of time during which the requested price will be
considered valid.  Contractor shall prepare and submit a fixed price quotation within 5 days.

D. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of
the Contract.

E. Execution of Change Orders:  Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED
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SECTION 01 21 00
ALLOWANCES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Cash allowances.
B. Contingency allowance.

1.02 RELATED REQUIREMENTS
A. Section 01 20 00 - Price and Payment Procedures:  Additional payment and modification

procedures.
1.03 CASH ALLOWANCES

A. Costs Included in Cash Allowances: Cost of product, less applicable trade discouts, cost of
delivery, handling, and labor for installation.

1.04 CONTINGENCY ALLOWANCE
A. Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding,

equipment rental, overhead and profit will be included in Change Orders authorizing expenditure
of funds from this Contingency Allowance.

B. Funds will be drawn from the Contingency Allowance only by Change Order.
C. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by

Change Order.
1.05 ALLOWANCE SCHEDULE

A. Allowance #1 - Owner's Contingency Allowance: $10,000
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 23 00
ALTERNATES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Description of Alternates.
1.02 RELATED REQUIREMENTS

A. Document 00 21 13 - Instructions to Bidders:  Instructions for preparation of pricing for
Alternates.

1.03 ACCEPTANCE OF ALTERNATES
A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option. 

Accepted Alternates will be identified in the Owner-Contractor Agreement.
B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.

1.04 SCHEDULE OF ALTERNATES
A. Alternate No. 1 - Electrical scope of work including exterior light fixtures, new wiring, and

junction boxes.:
PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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ADMINISTRATIVE REQUIREMENTS
01 30 00 - 1

SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Preconstruction meeting.
B. Site mobilization meeting.
C. Progress meetings.
D. Submittals for review, information, and project closeout.
E. Number of copies of submittals.
F. Submittal procedures.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PRECONSTRUCTION MEETING

A. Owner will schedule a meeting after Notice of Award.
B. Attendance Required:

1. Owner.
2. Architect.
3. Contractor.

C. Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4. Submission of list of Subcontractors, list of Products, schedule of values, and progress

schedule.
5. Designation of personnel representing the parties to Contract, OMB and Architect.
6. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
7. Scheduling.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.02 SITE MOBILIZATION MEETING
A. Owner will schedule a meeting at the Project site prior to Contractor occupancy.
B. Attendance Required:

1. Contractor.
2. Owner.
3. Architect.
4. Contractor's Superintendent.
5. Contractor's Project Manager.
6. Major Subcontractors.

C. Agenda:
1. Use of premises by Owner and Contractor.
2. Owner's requirements and occupancy prior to completion.
3. Construction facilities and controls provided by Contractor and Owner.
4. Security and housekeeping procedures.
5. Schedules.
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6. Application for payment procedures.
7. Procedures for maintaining record documents.
8. Requirements for start-up of equipment.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.03 PROGRESS MEETINGS
A. Schedule and administer meetings throughout progress of the Work at maximum monthly

intervals.
B. Attendance Required:  Job superintendent, major Subcontractors and suppliers, Owner, and

Architect, as appropriate to agenda topics for each meeting.
C. Agenda:

1. Review minutes of previous meetings.
2. Review of Work progress.
3. Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7. Corrective measures to regain projected schedules.
8. Planned progress during succeeding work period.
9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to Work.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.04 CONSTRUCTION PROGRESS SCHEDULE
A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned

operations for the first 60 days of Work, with a general outline for remainder of Work.
3.05 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed only for aesthetic, color, or finish selection.
D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below and for record documents purposes described in Section 01 78 00 - Closeout
Submittals.

3.06 SUBMITTALS FOR INFORMATION
A. When the following are specified in individual sections, submit them for information:

1. Design data.
2. Certificates.
3. Test reports.
4. Inspection reports.
5. Manufacturer's instructions.
6. Manufacturer's field reports.
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7. Other types indicated.
B. Submit for Architect's knowledge as contract administrator or for Owner.  No action will be

taken.
3.07 SUBMITTALS FOR PROJECT CLOSEOUT

A. When the following are specified in individual sections, submit them at project closeout:
1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.

B. Submit for Owner's benefit during and after project completion.
3.08 NUMBER OF COPIES OF SUBMITTALS

A. Documents for Review:
1. Small Size Sheets, Not Larger Than 8-1/2 x 11 inches:  Submit the number of copies that

Contractor requires, plus two copies that will be retained by Architect.
B. Documents for Information:  Submit two copies.
C. Samples:  Submit the number specified in individual specification sections; one of which will be

retained by Architect.
1. After review, produce duplicates.
2. Retained samples will not be returned to Contractor unless specifically so stated.

3.09 SUBMITTAL PROCEDURES
A. Transmit each submittal with approved form.
B. Sequentially number the transmittal form.  Revise submittals with original number and a

sequential alphabetic suffix.
C. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and

specification section number, as appropriate on each copy.
D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of

Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

E. Schedule submittals to expedite the Project, and coordinate submission of related items.
F. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.
G. Identify variations from Contract Documents and Product or system limitations that may be

detrimental to successful performance of the completed Work.
H. Provide space for Contractor and Architect review stamps.
I. When revised for resubmission, identify all changes made since previous submission.
J. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to

comply with requirements.
K. Submittals not requested will not be recognized or processed.
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QUALITY REQUIREMENTS
01 40 00 - 1

SECTION 01 40 00
QUALITY REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Control of installation.
B. Tolerances.
C. Testing and inspection services.
D. Manufacturers' field services.

PART 3  EXECUTION
2.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from

Architect before proceeding.
D. Comply with specified standards as minimum quality for the Work except where more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have Work performed by persons qualified to produce required and specified quality.
F. Verify that field measurements are as indicated on shop drawings or as instructed by the

manufacturer.
G. Secure products in place with positive anchorage devices designed and sized to withstand

stresses, vibration, physical distortion, and disfigurement.
2.02 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. 
Do not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.
2.03 TESTING AND INSPECTION

A. See individual specification sections for testing required.
B. Re-testing required because of non-conformance to specified requirements shall be performed

by the same agency on instructions by Architect.
C. Re-testing required because of non-conformance to specified requirements shall be paid for by

Contractor.
2.04 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust and
balance of equipment and operation as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.
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2.05 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not conforming to specified requirements.
B. If, in the opinion of Architect, it is not practical to remove and replace the Work, Architect will

direct an appropriate remedy or adjust payment.
END OF SECTION
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SECTION 01 42 16
DEFINITIONS

PART 1  GENERAL
1.01 SUMMARY

A. Other definitions are included in individual specification sections.
1.02 DEFINITIONS

A. Furnish:  To supply, deliver, unload, and inspect for damage.
B. Install:  To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make

ready for use.
C. Product:  Material, machinery, components, equipment, fixtures, and systems forming the work

result. Not materials or equipment used for preparation, fabrication, conveying, or erection and
not incorporated into the work result.  Products may be new, never before used, or re-used
materials or equipment.

D. Project Manual:  The book-sized volume that includes the procurement requirements (if any),
the contracting requirements, and the specifications.

E. Provide:  To furnish and install.
F. Supply:  Same as Furnish.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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TEMPORARY FACILITIES AND CONTROLS
01 50 00 - 1

SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Temporary sanitary facilities.
B. Security requirements.
C. Vehicular access and parking.
D. Waste removal facilities and services.

1.02 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures.  Provide at time of project mobilization.
B. Maintain daily in clean and sanitary condition.

1.03 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas

that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Provide barricades and covered walkways required by governing authorities for public
rights-of-way and for public access to existing building.

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
D. Traffic Controls:  Coordinate with the Owner and the City of Wilmington.

1.04 FENCING
A. Provide 6 foot high fence around construction site; equip with vehicular and pedestrian gates

with locks.
1.05 SECURITY 

A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from
unauthorized entry, vandalism, or theft.

B. Coordinate with Owner's security program.
1.06 VEHICULAR ACCESS AND PARKING

A. Coordinate access and haul routes with governing authorities and Owner.
B. Provide and maintain access to fire hydrants, free of obstructions.
C. Parking is limited in this area.  Parking will be coordinated by the contractor and will be off-site.

1.07 WASTE REMOVAL
A. Provide waste removal facilities and services as required to maintain the site in clean and

orderly condition.
B. Provide containers with lids.  Remove trash from site daily.
C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable

non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

D. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers
with lids.
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1.08 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion

inspection.
B. Clean and repair damage caused by installation or use of temporary work.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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PRODUCT REQUIREMENTS
01 60 00 - 1

SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Transportation, handling, storage and protection.
B. Product option requirements.
C. Substitution limitations and procedures.
D. Maintenance materials, including extra materials, spare parts, tools, and software.

1.02 SUBMITTALS
A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to

identify applicable products, models, options, and other data.  Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the

manufacturer's standard colors, textures, and patterns.
PART 2  PRODUCTS
2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.
B. Where all other criteria are met, Contractor shall give preference to products that:

1. If used on interior, have lower emissions, as defined in Section 01 61 16 - Volatile Organic
Compound (VOC) Content Restrictions.

2. If wet-applied, have lower VOC content, as defined in Section 01 61 16 - Volatile Organic
Compound (VOC) Content Restrictions.

3. Have a published GreenScreen Chemical Hazard Analysis.
2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS
A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in

individual specification sections.
B. Deliver to Project site; obtain receipt prior to final payment.

PART 3  EXECUTION
3.01 SUBSTITUTION PROCEDURES

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period.  Comply with requirements specified in this section.
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B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. A request for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality

level of the specified product.
2. Will provide the same warranty for the substitution as for the specified product.
3. Will coordinate installation and make changes to other Work that may be required for the

Work to be complete with no additional cost to Owner.
4. Waives claims for additional costs or time extension that may subsequently become

apparent.
D. Substitution Submittal Procedure:

1. Submit three copies of request for substitution for consideration.  Limit each request to one
proposed substitution.

2. Submit shop drawings, product data, and certified test results attesting to the proposed
product equivalence.  Burden of proof is on proposer.

3. The Architect will notify Contractor in writing of decision to accept or reject request.
3.02 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.
E. Transport materials in covered trucks to prevent contamination of product and littering of

surrounding areas.
F. Promptly inspect shipments to ensure that products comply with requirements, quantities are

correct, and products are undamaged.
G. Provide equipment and personnel to handle products by methods to prevent soiling,

disfigurement, or damage.
H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION
A. Designate receiving/storage areas for incoming products so that they are delivered according to

installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.
C. Store with seals and labels intact and legible.
D. Store sensitive products in weather tight, climate controlled, enclosures in an environment

favorable to product.
E. For exterior storage of fabricated products, place on sloped supports above ground.
F. Protect products from damage or deterioration due to construction operations, weather,

precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.
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H. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to
prevent condensation and degradation of products.

I. Prevent contact with material that may cause corrosion, discoloration, or staining.
J. Provide equipment and personnel to store products by methods to prevent soiling,

disfigurement, or damage.
K. Arrange storage of products to permit access for inspection. Periodically inspect to verify

products are undamaged and are maintained in acceptable condition.
END OF SECTION
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EXECUTION AND CLOSEOUT REQUIREMENTS
01 70 00 - 1

SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.
B. Requirements for alterations work, including selective demolition, except removal, disposal,

and/or remediation of hazardous materials and toxic substances.
C. Cutting and patching.
D. Surveying for laying out the work.
E. Cleaning and protection.
F. Starting of systems and equipment.
G. Demonstration and instruction of Owner personnel.
H. Closeout procedures, except payment procedures.
I. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  Limitations on working in existing building; continued occupancy;

work sequence; identification of salvaged and relocated materials.
B. Section 01 30 00 - Administrative Requirements:  Submittals procedures.
C. Section 01 40 00 - Quality Requirements:  Testing and inspection procedures.
D. Section 07 84 00 - Firestopping.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Survey work:  Submit name, address, and telephone number of Surveyor before starting survey

work.
1. On request, submit documentation verifying accuracy of survey work.
2. Submit a copy of site drawing signed by the Land Surveyor, that the elevations and

locations of the work are in conformance with Contract Documents.
3. Submit surveys and survey logs for the project record.

C. Cutting and Patching:  Submit written request in advance of cutting or alteration that affects:
1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of Owner or separate Contractor.

1.04 QUALIFICATIONS
A. For survey work, employ a land surveyor registered in the State in which the Project is located

and acceptable to Architect.  Submit evidence of Surveyor's Errors and Omissions insurance
coverage in the form of an Insurance Certificate.

1.05 PROJECT CONDITIONS
A. Protect site from puddling or running water.  Provide water barriers as required to protect site

from soil erosion.
B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent

accumulation of dust, fumes, vapors, or gases.
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C. Noise Control:  Provide methods, means, and facilities to minimize noise produced by
construction operations.

D. Pest Control:  Provide methods, means, and facilities to prevent pests and insects from
damaging the work.

E. Rodent Control:  Provide methods, means, and facilities to prevent rodents from accessing or
invading premises.

1.06 COORDINATION
A. See Section 01 10 00 - Summary, for occupancy-related requirements.
B. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to

ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

C. Notify affected utility companies and comply with their requirements.
D. Verify that utility requirements and characteristics of new operating equipment are compatible

with building utilities.  Coordinate work of various sections having interdependent responsibilities
for installing, connecting to, and placing in service, such equipment.

E. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

F. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction.  Coordinate locations of fixtures and outlets with finish elements.

G. Coordinate completion and clean-up of work of separate sections.
PART 2  PRODUCTS
2.01 PATCHING MATERIALS

A. New Materials:  As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution:  For any proposed change in materials, submit request for substitution
described in Section 01 60 00.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. 
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.
D. Take field measurements before confirming product orders or beginning fabrication, to minimize

waste due to over-ordering or misfabrication.
E. Verify that utility services are available, of the correct characteristics, and in the correct

locations.
F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.
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3.02 LAYING OUT THE WORK
A. Verify locations of survey control points prior to starting work.
B. Promptly notify Architect of any discrepancies discovered.
C. Protect survey control points prior to starting site work; preserve permanent reference points

during construction.
D. Promptly report to Architect the loss or destruction of any reference point or relocation required

because of changes in grades or other reasons.
E. Replace dislocated survey control points based on original survey control.  Make no changes

without prior written notice to  Architect.
F. Utilize recognized engineering survey practices.
G. Establish elevations, lines and levels.  Locate and lay out by instrumentation and similar

appropriate means:
1. Site improvements including pavements; stakes for grading, fill and topsoil placement;

utility locations, slopes, and invert elevations; and ________.
2. Grid or axis for structures.
3. Building foundation, column locations, ground floor elevations, and ________.

H. Periodically verify layouts by same means.
I. Maintain a complete and accurate log of control and survey work as it progresses.

3.03 GENERAL INSTALLATION REQUIREMENTS
A. Install products as specified in individual sections, in accordance with manufacturer's

instructions and recommendations, and so as to avoid waste due to necessity for replacement.
B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
E. Make neat transitions between different surfaces, maintaining texture and appearance.  

3.04 ALTERATIONS
A. Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of alterations work constitutes acceptance of existing conditions.

B. Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.
2. Relocate items indicated on drawings.
3. Where new surface finishes are to be applied to existing work, perform removals, patch,

and prepare existing surfaces as required to receive new finish; remove existing finish if
necessary for successful application of new finish.

4. Where new surface finishes are not specified or indicated, patch holes and damaged
surfaces to match adjacent finished surfaces as closely as possible.

C. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical,
Telecommunications, and ______):  Remove, relocate, and extend existing systems to
accommodate new construction.
1. Maintain existing active systems that are to remain in operation; maintain access to

equipment and operational components; if necessary, modify installation to allow access or
provide access panel.
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2. Where existing systems or equipment are not active and Contract Documents require
reactivation, put back into operational condition; repair supply, distribution, and equipment
as required.

3. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.
a. Disable existing systems only to make switchovers and connections; minimize

duration of outages.
b. Provide temporary connections as required to maintain existing systems in service.

4. Verify that abandoned services serve only abandoned facilities.
5. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification; patch holes left by removal using materials specified for new
construction.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.

E. Adapt existing work to fit new work:  Make as neat and smooth transition as possible.
F. Patching:  Where the existing surface is not indicated to be refinished, patch to match the

surface finish that existed prior to cutting.  Where the surface is indicated to be refinished, patch
so that the substrate is ready for the new finish.

G. Refinish existing surfaces as indicated:
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces

to remain to the specified condition for each material, with a neat transition to adjacent
finishes.

2. If mechanical or electrical work is exposed accidentally during the work, re-cover and
refinish to match.

H. Clean existing systems and equipment.
I. Remove demolition debris and abandoned items from alterations areas and dispose of off-site;

do not burn or bury.
J. Do not begin new construction in alterations areas before demolition is complete.
K. Comply with all other applicable requirements of this section.

3.05 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. See Alterations article above for additional requirements.
C. Perform whatever cutting and patching is necessary to:

1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-conforming work.

D. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to
original condition.
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E. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

F. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

G. Restore work with new products in accordance with requirements of Contract Documents.
H. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids

with fire rated material in accordance with Section 07 84 00, to full thickness of the penetrated
element.

J. Patching:
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.06 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly

condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed

or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning

to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose

off-site; do not burn or bury.
3.07 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in immediate

work area to prevent damage.
D. Remove protective coverings when no longer needed; reuse or recycle plastic coverings if

possible.
3.08 SYSTEM STARTUP

A. Coordinate schedule for start-up of various equipment and systems.
B. Verify that each piece of equipment or system has been checked for proper lubrication, drive

rotation, belt tension, control sequence, and for conditions that may cause damage.
C. Verify tests, meter readings, and specified electrical characteristics agree with those required by

the equipment or system manufacturer.
D. Verify that wiring and support components for equipment are complete and tested.
E. Execute start-up under supervision of applicable Contractor personnel and manufacturer's

representative in accordance with manufacturers' instructions.
F. Submit a written report that equipment or system has been properly installed and is functioning

correctly.
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3.09 DEMONSTRATION AND INSTRUCTION
A. See Section 01 79 00 - Demonstration and Training.
B. Utilize operation and maintenance manuals as basis for instruction.  Review contents of manual

with Owner personnel in detail to explain all aspects of operation and maintenance.
C. Prepare and insert additional data in operations and maintenance manuals when need for

additional data becomes apparent during instruction.
3.10 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation.
B. Testing, adjusting, and balancing HVAC systems:  See Section 23 05 93 - Testing, Adjusting,

and Balancing for HVAC.
3.11 FINAL CLEANING

A. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical  equipment.

B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

C. Clean debris from roofs, gutters, downspouts, and drainage systems.
D. Clean site; sweep paved areas, rake clean landscaped surfaces.
E. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;

dispose of in legal manner; do not burn or bury.
3.12 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.
B. Notify Architect when work is considered ready for Substantial Completion.  
C. Submit written certification that Contract Documents have been reviewed, work has been

inspected, and that work is complete in accordance with Contract Documents and ready for
Architect's review.

D. Correct items of work listed in executed Certificates of Substantial Completion and comply with
requirements for access to Owner-occupied areas.

E. Notify Architect when work is considered finally complete.
F. Complete items of work determined by Architect's final inspection.
G. Provided completed documentation as follows:

1. Consent to Surety of Final Payment
2. Certificate of Substantial Completion
3. Contractor Satisfaction of Debt and Claims
4. Release of Liens for the Contractor, his Subcontractors, and his Suppliers

3.13 MAINTENANCE
A. Provide service and maintenance of components indicated in specification sections.
B. Maintenance Period:  As indicated in specification sections or, if not indicated, not less than one

year from the Date of Substantial Completion or the length of the specified warranty, whichever
is longer.

C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components.  Repair or replace
parts whenever required.  Use parts produced by the manufacturer of the original component.
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E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Owner.

END OF SECTION
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SECTION 01 73 29
CUTTING AND PATCHING

PART 1  GENERAL
1.01 RELATED DOCUMENTS

A. The Contract Documents, including but not limited to, the Drawings and Individual Specification
Sections, apply to this Section.

1.02 SUMMARY
A. This Section includes procedural requirements for cutting and patching.
B. Responsibility:  Each Contractor is responsible for the cutting and patching to permit installation

or performance of Work of their contract.
C. Related Sections include the following:

1. Individual Specification Sections.
1.03 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of
Work of the contract.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after
installation of Work of the contract.

1.04 SUBMITTALS
A. Cutting and Patching Proposal:  Submit a proposal describing procedures at least 10 days

before the time cutting and patching will be performed, requesting approval to proceed.  Include
the following information:
1. Extent:  At each occurrence, describe cutting and patching, show how they will be

performed, and indicate why they cannot be avoided.
2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to

structural elements and operating components as well as changes in building's
appearance and other significant visual elements.

3. Products:  List products to be used and firms or entities that will perform the Work.
4. Dates:  Indicate when cutting and patching will be performed.
5. Utility Services and Mechanical/Electrical Systems:  List services/systems that cutting and

patching procedures will disturb or affect.  List services/systems that will be relocated and
those that will be temporarily out of service.  Indicate how long services/systems will be
disrupted.

6. Structural Elements:  Where cutting and patching involve adding reinforcement to
structural elements, submit details and engineering calculations showing integration of
reinforcement with original structure.

7. Design Professional’s Approval:  Obtain approval of cutting and patching proposal before
cutting and patching.  Approval does not waive right to later require removal and
replacement of unsatisfactory work.

1.05 QUALITY ASSURANCE
A. Structural Elements:  Do not cut and patch structural elements in a manner that could change

their load-carrying capacity or load-deflection ratio.
B. Operational Elements:  Do not cut and patch operating elements and related components in a

manner that results in reducing their capacity to perform as intended or that result in increased
maintenance or decreased operational life or safety.

C. Fire Rated Elements: Do not cut and patch fire rated elements (i.e. floors, walls, roofs, shafts,
etc.) in a manner that results in reducing their capacity to perform as intended or that results in
decreased fire rating.
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D. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components
in a manner that could change their load-carrying capacity, which results in reducing their
capacity to perform as intended, or that result in increased maintenance or decreased
operational life or safety.

E. Visual Requirements:  Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or
in occupied spaces in a manner that would, in Design Professional’s opinion, reduce the
building's aesthetic qualities.  Remove and replace construction that has been cut and patched
in a visually unsatisfactory manner.

F. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved
in cutting and patching, including other trades.  Review areas of potential interference and
conflict.  Coordinate procedures and resolve potential conflicts before proceeding.

1.06 WARRANTY
A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or

damaged during cutting and patching operations, by methods and with materials so as not to
void existing warranties.

PART 2  PRODUCTS
2.01 MATERIALS

A. General:  Comply with requirements specified in other Sections.
B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use

materials that visually match in-place adjacent surfaces to the fullest extent possible.
1. If identical materials are unavailable or cannot be used, use materials that, when installed,

will match the visual and functional performance of in-place materials, unless specified
otherwise in other Sections.

C. Fire Rated Elements: Provide firestopping products/systems specified in system design listings
by approved testing agencies that conform to the construction type, penetrating item, annular
space requirements and fire rating involved in each separate assembly. Refer to applicable
Individual Specification Sections.

PART 3  EXECUTION
3.01 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to
be performed.
1. Compatibility:  Before patching, verify compatibility with and suitability of substrates,

including compatibility with in-place finishes or primers.
2. Proceed with installation only after unsafe or unsatisfactory conditions have been

corrected.
3.02 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.
B. Protection:  Protect in-place construction during cutting and patching to prevent damage. 

Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage
to adjoining areas.

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting or patching to minimize interruption to occupied areas.
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3.03 PERFORMANCE
A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and

patching at the earliest feasible time, and complete without delay.
1. Cut in-place construction to provide for installation of other components or performance of

other construction, and subsequently patch as required to restore surfaces to their original
condition.

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction.
1. In general, use hand or small power tools designed for sawing and grinding, not

hammering and chopping.  Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover
openings when not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
3. Concrete or Masonry:  Cut using a cutting machine, such as an abrasive saw or a

diamond-core drill.
4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.

5. Proceed with patching after construction operations requiring cutting are complete.
C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations

following performance of other Work.  Patch with durable seams that are as invisible as
possible.  Provide materials and comply with installation requirements specified in other
Sections.
1. Inspection:  Where feasible, test and inspect patched areas after completion to

demonstrate integrity of installation.
2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish

restoration into retained adjoining construction in a manner that will eliminate evidence of
patching and refinishing.
a. Clean piping, conduit, and similar features before applying paint or other finishing

materials.
b. Restore damaged pipe covering to its original condition.

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area
into another, patch and repair floor and wall surfaces in the new space.  Provide an even
surface of uniform finish, color, texture, and appearance.  Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appearance.
a. Where patching occurs in a painted surface, apply primer and intermediate paint

coats over the patch and apply final paint coat over entire unbroken surface
containing the patch.  Provide additional coats until patch blends with adjacent
surfaces.

4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a
weathertight condition.

6. Fire Rated Elements:  Install firestopping systems to comply with applicable Individual
Specification Sections and firestopping manufacturer’s written installation instructions and
published drawings for products and applications.
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D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1  GENERAL
1.01 WASTE MANAGEMENT REQUIREMENTS

A. Owner requires that this project generate the least amount of trash and waste possible.
B. Employ processes that ensure the generation of as little waste as possible due to error, poor

planning, breakage, mishandling, contamination, or other factors.
C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as

economically feasible.
D. This project is dependent on diversion of 75 percent, by weight, of potential landfill trash/waste

by recycling and/or salvage.
E. Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration,

recycling, salvage, and reuse must be reported regardless of to whom the cost or savings
accrues; use the same units of measure on all reports.

F. Contractor shall develop and follow a Waste Management Plan designed to implement these
requirements.

G. Methods of trash/waste disposal that are not acceptable are:
1. Burning on the project site.
2. Burying on the project site.
3. Dumping or burying on other property, public or private.
4. Other illegal dumping or burying.

H. Regulatory Requirements:   Contractor is responsible for knowing and complying with regulatory
requirements, including but not limited to Federal, state and local requirements, pertaining to
legal disposal of all construction and demolition waste materials.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  List of items to be salvaged from the existing building for

relocation in project or for Owner.
B. Section 01 30 00 - Administrative Requirements:  Additional requirements for project meetings,

reports, submittal procedures, and project documentation.
C. Section 01 50 00 - Temporary Facilities and Controls:  Additional requirements related to

trash/waste collection and removal facilities and services.
D. Section 01 60 00 - Product Requirements:  Waste prevention requirements related to delivery,

storage, and handling.
E. Section 01 70 00 - Execution and Closeout Requirements:  Trash/waste prevention procedures

related to demolition, cutting and patching, installation, protection, and cleaning.
1.03 DEFINITIONS

A. Clean:  Untreated and unpainted;  not contaminated with oils, solvents, caulk, or the like.
B. Construction and Demolition Waste:  Solid wastes typically including building materials,

packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

C. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity,
toxicity or reactivity.

D. Nonhazardous:  Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility,
corrosivity, toxicity, or reactivity.
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E. Nontoxic:  Neither immediately poisonous to humans nor poisonous after a long period of
exposure.

F. Recyclable:  The ability of a product or material to be recovered at the end of its life cycle and
remanufactured into a new product for reuse by others.

G. Recycle:  To remove a waste material from the project site to another site for remanufacture
into a new product for reuse by others.

H. Recycling:  The process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for the purpose of using the altered form.  Recycling does not include
burning, incinerating, or thermally destroying waste.

I. Return:  To give back reusable items or unused products to vendors for credit.
J. Reuse:  To reuse a construction waste material in some manner on the project site.
K. Salvage:  To remove a waste material from the project site to another site for resale or reuse by

others.
L. Sediment:  Soil and other debris that has been eroded and transported by storm or well

production run-off water.
M. Source Separation:  The act of keeping different types of waste materials separate beginning

from the first time they become waste.
N. Toxic:  Poisonous to humans either immediately or after a long period of exposure.
O. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged.
P. Waste:  Extra material or material that has reached the end of its useful life in its intended use. 

Waste includes salvageable, returnable, recyclable, and reusable material.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Waste Management Plan:  Include the following information:

1. Analysis of the trash and waste projected to be generated during the entire project
construction cycle, including types and quantities.

2. Landfill Options: The name, address, and telephone number of the landfill(s) where
trash/waste will be disposed of, the applicable landfill tipping fee(s), and the projected cost
of disposing of all project trash/waste in the landfill(s).

C. Waste Disposal Reports:  Submit at specified intervals, with details of quantities of trash and
waste, means of disposal or reuse, and costs; show both totals to date and since last report.
1. Submit updated Report with each Application for Progress Payment; failure to submit

Report will delay payment.
2. Submit Report on a form acceptable to Owner.
3. Landfill Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project disposed of in

landfills.
c. State the identity of landfills, total amount of tipping fees paid to landfill, and total

disposal cost.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
4. Incinerator Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project delivered to

incinerators.
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c. State the identity of incinerators, total amount of fees paid to incinerator, and total
disposal cost.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and
cost.

5. Recycled and Salvaged Materials:  Include the following information for each:
a. Identification of material, including those retrieved by installer for use on other

projects.
b. Amount, in tons or cubic yards, date removed from the project site, and receiving

party.
c. Transportation cost, amount paid or received for the material, and the net total cost or

savings of salvage or recycling each material.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
e. Certification by receiving party that materials will not be disposed of in landfills or by

incineration.
6. Material Reused on Project:  Include the following information for each:

a. Identification of material and how it was used in the project.
b. Amount, in tons or cubic yards.
c. Include weight tickets as evidence of quantity.

7. Other Disposal Methods:  Include information similar to that described above, as
appropriate to disposal method.

PART 2  PRODUCTS
2.01 PRODUCT SUBSTITUTIONS

A. See Section 01 60 00 - Product Requirements for substitution submission procedures.
PART 3  EXECUTION
3.01 WASTE MANAGEMENT PROCEDURES

A. See Section 01 30 00 - Administrative Requirements, for additional requirements for project
meetings, reports, submittal procedures, and project documentation.

B. See Section 01 50 00 - Temporary Faclities and Controls, for additional requirements related to
trash/waste collection and removal facilities and services.

C. See Section 01 60 00 - Product Requirements, for waste prevention requirements related to
delivery, storage, and handling.

D. See Section 01 70 00 - Execution and Closeout Requirements, for trash/waste prevention
procedures related to demolition, cutting and patching, installation, protection, and cleaning.

3.02 WASTE MANAGEMENT PLAN IMPLEMENTATION
A. Communication:  Distribute copies of the Waste Management Plan to job site foreman, each

subcontractor, Owner, and Architect.
B. Instruction:  Provide on-site instruction of appropriate separation, handling, and recycling,

salvage, reuse, and return methods to be used by all parties at the appropriate stages of the
project.

C. Meetings:  Discuss trash/waste management goals and issues at project meetings.
1. Pre-construction meeting.
2. Regular job-site meetings.

D. Facilities:  Provide specific facilities for separation and storage of materials for recycling,
salvage, reuse, return, and trash disposal, for use by all contractors and installers.
1. Provide containers as required.
2. Provide adequate space for pick-up and delivery and convenience to subcontractors.
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3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to
avoid contamination of materials.

E. Hazardous Wastes:  Separate, store, and dispose of hazardous wastes according to applicable
regulations.

F. Recycling:  Separate, store, protect, and handle at the site identified recyclable waste products
in order to prevent contamination of materials and to maximize recyclability of identified
materials.  Arrange for timely pickups from the site or deliveries to recycling facility in order to
prevent contamination of recyclable materials.

G. Salvage:  Set aside, sort, and protect products to be salvaged for reuse off-site.
END OF SECTION
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SECTION 01 76 10
TEMPORARY PROTECTIVE COVERINGS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Temporary protective coverings for installed floors, walls, and other surfaces.
1.02 RELATED REQUIREMENTS

A. Section 01 70 00 - Execution and Closeout Requirements: Coordination of requirements for
materials specified in this section.

1.03 REFERENCE STANDARDS
A. ANSI A135.4 - American National Standard for Basic Hardboard.
B. ASTM C208 - Standard Specification for Cellulosic Fiber Insulating Board.
C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.
D. ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials.
E. NFPA 701 - Standard Methods of Fire Tests for Flame Propagation of Textiles and Films.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.
B. Product Data:  Provide data on specified products, describing physical and performance

characteristics; including sizes available; and installation instructions.
C. Shop Drawings:  Indicate existing finished surfaces to be protected.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Temporary Protective Coverings:
1. Fortifiber Building Systems Group: fortifiber.com.
2. Protex Products:  www.protex-products.com.
3. Surface Shields, Inc:  www.surfaceshields.com.

B. Substitutions:  See Section 01 60 00 - Product Requirements.
2.02 GENERAL

A. Provide materials that are easily removed without damage to the surfaces covered and with the
following characteristics:
1. Water resistant.
2. Vapor permeable.
3. Impact resistant.
4. Slip resistant.
5. Flame retardant.

2.03 MATERIALS
A. Sheet Materials:

1. Corrugated polypropylene sheet.
2. Recycled paperboard/plastic composite sheet.
3. Recycled paperboard sheet.
4. Wood Hardboard:  ANSI A135.4, tempered, 1/4 inch thick nominal.
5. Plywood, 1/2 inch thick nominal.
6. Fiberboard:  ASTM C208, 1/2 inch thick nominal.
7. Flame Retardance:  Meet requirements of NFPA 701.
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8. Surface Burning Characteristics:  Maximum flame spread index of 25 and smoke
developed index of 450; when system tested in accordance with ASTM E84.

B. Rolled Materials:
1. Self-adhering polyethylene film.
2. Recycled cellulose fiberboard paper.
3. Laminated glass fiber reinforced kraft paper.
4. Rosin coated paper.
5. Flame Retardance:  Meet requirements of NFPA 701.
6. Surface Burning Characteristics:  Maximum flame spread index of 25 and smoke

developed index of 450; when system tested in accordance with ASTM E84.
C. Corner and Door Jamb Protection Materials:

1. Cardboard, shaped specifically for application.
2. PVC plastic.

D. Tape:  Type recommended by protective covering material manufacturer.
PART 3  EXECUTION
3.01 PREPARATION

A. Remove dirt and debris from surfaces to be protected.
3.02 INSTALLATION

A. Install in accordance with manufacturer's instructions.
B. Trim or overlap sheet materials to fit area to be covered.
C. Roll out and cut rolled materials to fit area to be covered.
D. Tape seams.  Avoid taping directly to finished surfaces.
E. Stretch self-adhering film materials to completely cover surface.
F. Install door jamb protection to full height of opening.

3.03 REMOVAL
A. Remove protective coverings prior to Date of Substantial Completion.  Reuse or recycle

materials if possible.
END OF SECTION
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.

1.02 RELATED REQUIREMENTS
A. Section 00 72 00 - General Conditions:  Performance bond and labor and material payment

bonds, warranty, and correction of work.
B. Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings,

product data, and samples.
C. Section 01 70 00 - Execution and Closeout Requirements:  Contract closeout procedures.
D. Individual Product Sections:  Specific requirements for operation and maintenance data.
E. Individual Product Sections:  Warranties required for specific products or Work.

1.03 SUBMITTALS
A. Project Record Documents:  Submit documents to Architect with claim for final Application for

Payment.
B. Operation and Maintenance Data:

1. Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work.  Architect will review draft and return one copy with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3. Submit one copy of completed documents 15 days prior to final inspection.  This copy will
be reviewed and returned after final inspection, with Architect comments.  Revise content
of all document sets as required prior to final submission.

4. Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Addenda.
3. Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
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D. Record information concurrent with construction progress.
E. Record Drawings :  Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA
A. Source Data:  For each product or system, list names, addresses and telephone numbers of

Subcontractors and suppliers, including local source of supplies and replacement parts.
B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and

data applicable to installation.  Delete inapplicable information.
C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and

systems, to show control and flow diagrams.  Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS
A. For Each Item of Equipment and Each System:

1. Description of unit or system, and component parts.
2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.
4. Complete nomenclature and model number of replaceable parts.

B. Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

C. Operating Procedures:  Include start-up, break-in, and routine normal operating instructions and
sequences.  Include regulation, control, stopping, shut-down, and emergency instructions. 
Include summer, winter, and any special operating instructions.

D. Maintenance Requirements:  Include routine procedures and guide for preventative
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

E. Provide servicing and lubrication schedule, and list of lubricants required.
F. Include manufacturer's printed operation and maintenance instructions.
G. Include sequence of operation by controls manufacturer.
H. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams

required for maintenance.
I. Additional Requirements:  As specified in individual product specification sections.

3.04 ASSEMBLY OF  OPERATION AND MAINTENANCE MANUALS
A. Assemble operation and maintenance data into durable manuals for Owner's personnel use,

with data arranged in the same sequence as, and identified by, the specification sections.
B. Where systems involve more than one specification section, provide separate tabbed divider for

each system.
C. Binders:  Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic

covers; 2 inch maximum ring size.  When multiple binders are used, correlate data into related
consistent groupings.

D. Cover:  Identify each binder with typed or printed title OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.
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E. Project Directory:  Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants,Contractorand subcontractors, with names of responsible parties.

F. Tables of Contents:  List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

G. Dividers:  Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

H. Text:  Manufacturer's printed data, or typewritten data on 20 pound paper.
I. Drawings:  Provide with reinforced punched binder tab.  Bind in with text; fold larger drawings to

size of text pages.
3.05 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

END OF SECTION

NOT F
OR B

ID
DIN

G



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

NOT F
OR B

ID
DIN

G



Herman Holloway Greenhouse Panel Replacement
August 31, 2020 MC3501000085

StudioJAED Architects & Engineers
Project No. 20027

DEMONSTRATION AND TRAINING
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SECTION 01 79 00
DEMONSTRATION AND TRAINING

PART 1  GENERAL
1.01 SUMMARY

A. Demonstration of products and systems  where indicated in specific specification sections.
B. Training of Owner personnel in operation and maintenance is required for:

1. Electrical systems and equipment.
1.02 RELATED REQUIREMENTS

A. Section 01 78 00 - Closeout Submittals:  Operation and maintenance manuals.
B. Section 01 91 13 - General Commissioning Requirements:  Additional requirements applicable

to demonstration and training.
C. Other Specification Sections:  Additional requirements for demonstration and training.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Training Plan:  Owner will designate personnel to be trained; tailor training to needs and

skill-level of attendees.
1. Submit to Architect for transmittal to Owner.
2. Submit not less than four weeks prior to start of training.
3. Revise and resubmit until acceptable.
4. Provide an overall schedule showing all training sessions.
5. Include at least the following for each training session:

a. Identification, date, time, and duration.
b. Description of products and/or systems to be covered.
c. Name of firm and person conducting training; include qualifications.
d. Intended audience, such as job description.
e. Objectives of training and suggested methods of ensuring adequate training.
f. Methods to be used, such as classroom lecture, live demonstrations, hands-on, etc.
g. Media to be used, such a slides, hand-outs, etc.
h. Training equipment required, such as projector, projection screen, etc., to be provided

by Contractor.
C. Training Manuals:  Provide training manual for each attendee; allow for minimum of two

attendees per training session.
1. Include applicable portion of O&M manuals.
2. Include copies of all hand-outs, slides, overheads, video presentations, etc., that are not

included in O&M manuals.
3. Provide one extra copy of each training manual to be included with operation and

maintenance data.
D. Training Reports:  

1. Identification of each training session, date, time, and duration.
2. Sign-in sheet showing names and job titles of attendees.
3. List of attendee questions and written answers given, including copies of and references to

supporting documentation required for clarification; include answers to questions that could
not be answered in original training session.

1.04 QUALITY ASSURANCE
A. Instructor Qualifications:  Familiar with design, operation, maintenance and troubleshooting of

the relevant products and systems.  
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1. Provide as instructors the most qualified trainer of those contractors and/or installers who
actually supplied and installed the systems and equipment.

2. Where a single person is not familiar with all aspects, provide specialists with necessary
qualifications.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 DEMONSTRATION - GENERAL

A. Demonstrations conducted during system start-up do not qualify as demonstrations for the
purposes of this section, unless approved in advance by Owner.

B. Demonstration may be combined with Owner personnel training if applicable.
C. Operating Equipment and Systems:  Demonstrate operation in all modes, including start-up,

shut-down, seasonal changeover, emergency conditions, and troubleshooting, and maintenance
procedures, including scheduled and preventive maintenance.
1. Perform demonstrations not less than two weeks prior to Substantial Completion.
2. For equipment or systems requiring seasonal operation, perform demonstration for other

season within six months.
D. Non-Operating Products:  Demonstrate cleaning, scheduled and preventive maintenance, and

repair procedures.
1. Perform demonstrations not less than two weeks prior to Substantial Completion.

3.02 TRAINING - GENERAL
A. Conduct training on-site unless otherwise indicated.
B. Owner will provide classroom and seating at no cost to Contractor.
C. Provide training in minimum two hour segments.
D. Training schedule will be subject to availability of Owner's personnel to be trained; re-schedule

training sessions as required by Owner; once schedule has been approved by Owner failure to
conduct sessions according to schedule will be cause for Owner to charge Contractor for
personnel "show-up" time.

E. Review of Facility Policy on Operation and Maintenance Data:  During training discuss:
1. The location of the O&M manuals and procedures for use and preservation; backup

copies.
2. Typical contents and organization of all manuals, including explanatory information, system

narratives, and product specific information.
3. Typical uses of the O&M manuals.

F. Product- and System-Specific Training:
1. Review the applicable O&M manuals.
2. For systems, provide an overview of system operation, design parameters and constraints,

and operational strategies.
3. Review instructions for proper operation in all modes, including start-up, shut-down,

seasonal changeover and emergency procedures, and for maintenance, including
preventative maintenance.

4. Provide hands-on training on all operational modes possible and preventive maintenance.
5. Emphasize safe and proper operating requirements; discuss relevant health and safety

issues and emergency procedures.
6. Discuss common troubleshooting problems and solutions.
7. Discuss any peculiarities of equipment installation or operation.
8. Discuss warranties and guarantees, including procedures necessary to avoid voiding

coverage.
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9. Review recommended tools and spare parts inventory suggestions of manufacturers.
10. Review spare parts and tools required to be furnished by Contractor.
11. Review spare parts suppliers and sources and procurement procedures.

G. Be prepared to answer questions raised by training attendees; if unable to answer during
training session, provide written response within three days.

END OF SECTION
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SECTION 02 41 00
DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements for alteration purposes.
B. Legal disposal of demolished items.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  Limitations on Contractor's use of site and premises.
B. Section 01 10 00 - Summary:  Sequencing and staging requirements.
C. Section 01 60 00 - Product Requirements:  Handling and storage of items removed for salvage

and relocation.
D. Section 01 70 00 - Execution and Closeout Requirements:  Project conditions; protection of

bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

E. Section 01 74 19 - Construction Waste Management and Disposal:  Limitations on disposal of
removed materials; requirements for recycling.

1.03 REFERENCE STANDARDS
A. 29 CFR 1926 - U.S. Occupational Safety and Health Standards.
B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Project Record Documents:  Accurately record actual locations of capped and active utilities

and subsurface construction.
1.05 PROJECT CONDITIONS

A. Minimize production of dust due to demolition operations; do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

PART 3  EXECUTION
2.01 SCOPE

A. As indicated on Drawings and herein specified.
B. Scope of work shall generally include, but is not limited to, the following:

1. Removal of existing translucent wall panels.
2. Removal of select doors.
3. Removal of slelect grating panels.
4. Removal of select fan enclosures
5. Associated work as required to complete the work of the project and as indicated on the

drawigns and specifications.
2.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with other requirements specified in Section 01 70 00 Execution and Closeout
Requirements.

B. Comply with applicable codes and regulations for demolition operations and safety of the public.
1. Obtain required permits.
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2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be
removed; do not allow worker or public access within range of potential collapse of
unstable structures.

3. Use adequate physical barriers and wall assemblies to prevent access to areas that could
be hazardous to workers or the public.

4. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

C. Do not begin removal until receipt of notification to proceed from Owner.
D. Do not begin removal until built elements to be salvaged or relocated have been removed.
E. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
3. Stop work immediately if adjacent structures appear to be in danger.

F. Minimize production of dust due to demolition operations; do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

G. If hazardous materials are discovered during removal operations, stop work and notify Architect
and Owner; hazardous materials include regulated asbestos containing materials, lead, PCB's,
and mercury.

H. Perform demolition in a manner that maximizes salvage and recycling of materials.
1. Comply with requirements of Section 01 74 19 - Waste Management.
2. Dismantle existing construction and separate materials.
3. Set aside reusable, recyclable, and salvageable materials; store and deliver to collection

point or point of reuse.
2.03 EXISTING UTILITIES

A. Protect existing utilities to remain from damage.
B. Do not close, shut off, or disrupt existing life safety systems that are in use without permission

from the Owner.
C. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without

permission from the Owner. 
D. Remove exposed piping, valves, meters, equipment, supports, and foundations of disconnected

and abandoned utilities.
2.04 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation and
existing record documents only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be

apparent upon examination prior to starting demolition.
B. Remove existing work as indicated and as required to accomplish new work.

1. At areas of demolition and transition, remove materials and finishes including, but not
limited to, rotted wood, corroded metals, and deteriorated masonry and concrete; replace
with new construction specified.

2. Remove items indicated on drawings and notes.
C. Services (Including but not limited to HVAC and Electrical):  Remove existing systems and

equipment as indicated.
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1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2. Verify that abandoned services serve only abandoned facilities before removal.
3. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removal neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.
5. Patch to match existing at areas of transition and demolition unless noted and/or

scheduled otherwise.
2.05 REMOVE DEBRIS, AND TRASH FROM SITE.

A. Remove from site all materials not to be reused on site.
B. Leave site in clean condition, ready for subsequent work.
C. See Section 01 74 19 Construction Waste Management and Disposal.

END OF SECTION
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SECTION 05 40 00
COLD-FORMED METAL FRAMING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Formed steel stud opening framing.
1.02 RELATED REQUIREMENTS

A. Section 06 10 00 - Rough Carpentry:  Wood blocking and miscellaneous framing.
B. Section 07 62 00 - Sheet Metal Flashing and Trim:  Head and sill flashings.
C. Section 07 92 00 - Joint Sealants.

1.03 REFERENCE STANDARDS
A. AISI S100-12 - North American Specification for the Design of Cold-Formed Steel Structural

Members; American Iron and Steel Institute.
B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel

Hardware.
C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or

Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.
D. ASTM C955 - Standard Specification for Load-Bearing (Transverse and Axial) Steel Studs,

Runners (Tracks), and Bracing or Bridging for Screw Application of Gypsum Panel Products
and Metal Plaster Bases.

E. ASTM C1007 - Standard Specification for Installation of Load Bearing (Transverse and Axial)
Steel Studs and Related Accessories.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordinate with work of other sections that is to be installed in or adjacent to the metal framing

system, including but not limited to structural anchors, cladding anchors, utilities, insulation, and
firestopping.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on standard framing members; describe materials and finish,

product criteria, limitations.
C. Shop Drawings:  Indicate component details, framed openings, bearing, anchorage, loading,

and type and location of fasteners, and accessories or items required of related work.
1. Indicate stud layout.
2. Describe method for securing studs to tracks and for framing connections.
3. Provide design engineer's stamp on shop drawings.

D. Manufacturer's Installation Instructions:  Indicate special procedures, conditions requiring
special attention.

1.06 QUALITY ASSURANCE
A. Designer Qualifications:  Design framing system under direct supervision of a Professional

Structural Engineer experienced in design of this Work and licensed in the State in which the
Project is located.

B. Manufacturer Qualifications:  Company specializing in manufacturing the types of products
specified in this section.

C. Installer Qualifications:  Company specializing in performing the work of this section
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PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Metal Framing:
1. CEMCO:  www.cemcosteel.com.
2. ClarkDietrich Building Systems:  www.clarkdietrich.com.
3. Marino:  www.marinoware.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Framing Connectors and Accessories:
1. Same manufacturer as metal framing.
2. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 FRAMING SYSTEM
A. Provide primary and secondary framing members, bridging, bracing, plates, gussets, clips,

fittings, reinforcement, and fastenings as required to provide a complete framing system. 
B. Design Criteria:  Provide completed framing system having the following characteristics:

1. Design:  Calculate structural characteristics of cold-formed steel framing members
according to AISI S100-12.

2. Structural Performance:  Design, engineer, fabricate, and erect to withstand specified
design loads for project conditions within required limits.

3. Able to tolerate movement of components without damage, failure of joint seals, undue
stress on fasteners, or other detrimental effects when subject to seasonal or cyclic
day/night temperature ranges.

4. Able to accommodate construction tolerances, deflection of building structural members,
and clearances of intended openings.

2.03 FRAMING MATERIALS
A. Studs and Track:  ASTM C955; studs formed to channel, "C", or "Sigma" shape with punched

web; U-shaped track in matching nominal width and compatible height.  
1. Gage and Depth:  As required to meet specified performance levels.

B. Framing Connectors:  Factory-made, formed steel sheet.
1. Material:  ASTM A653/A653M SS Grade 33 and 40 (minimum), with G90/Z275 hot dipped

galvanized coating for base metal thickness less than 10 gage, 0.1345 inch, and factory
punched holes and slots.

2. Structural Performance:  Maintain load and movement capacity required by applicable
code, when evaluated in accordance with AISI S100-12.

3. Movement Connections:  Provide mechanical anchorage devices that accommodate
movement using slotted holes, shouldered screws or screws and anti-friction or stepped
bushings, while maintaining structural performance of framing.  Provide movement
connections where indicated on drawings.

4. Fixed Connections: Provide non-movement connections for tie-down to foundation,
floor-to-floor tie-down, roof-to-wall tie-down, joist hangers, gusset plates, and stiffeners.

2.04 ACCESSORIES
A. Bracing, Furring, Bridging:  Formed sheet steel, thickness determined for conditions

encountered; finish to match framing components.
2.05 FASTENERS

A. Self-Drilling, Self-Tapping Screws, Bolts, Nuts and Washers:  Hot dip galvanized per ASTM
A153/A153M.

B. Anchorage Devices:  Powder actuated.
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PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that substrate surfaces are ready to receive work.
3.02 INSTALLATION OF STUDS

A. Install components in accordance with manufacturers' instructions and ASTM C1007
requirements.

B. Place studs at 12 inches on center; not more than 2 inches from abutting walls and at each side
of openings.  Connect studs to tracks using clip and tie method.

C. Construct corners using minimum of three studs.  Install double studs at wall openings, door
and window jambs.

D. Install load bearing studs full length in one piece.  Splicing of studs is not permitted.
E. Install load bearing studs, brace, and reinforce to develop full strength and achieve design

requirements.
END OF SECTION
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SECTION 05 50 00
METAL FABRICATIONS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Corner and edge trim
B. Sheet Metal for Pipe Penetrations
C. Fan enclosures
D. Flat strap metal reinforcing

1.02 REFERENCE STANDARDS
A. AAMA 611 - Voluntary Specification for Anodized Architectural Aluminum.
B. AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for

Pigmented Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix).
C. AAMA 2604 - Voluntary Specification, Performance Requirements and Test Procedures for

High Performance Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating
Appendix).

D. ASTM A36/A36M - Standard Specification for Carbon Structural Steel.
E. ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated,

Welded and Seamless.
F. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and

Steel Products.
G. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel

Hardware.
H. ASTM A283/A283M - Standard Specification for Low and Intermediate Tensile Strength Carbon

Steel Plates.
I. ASTM A307 - Standard Specification for Carbon Steel Bolts, Studs, and Threaded Rod 60 000

PSI Tensile Strength.
J. ASTM A325 - Standard Specification for Structural Bolts, Steel, Heat Treated, 120/105 ksi

Minimum Tensile Strength.
K. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate.
L. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods,

Wire, Profiles, and Tubes.
M. AWS A2.4 - Standard Symbols for Welding, Brazing, and Nondestructive Examination.
N. AWS D1.1/D1.1M - Structural Welding Code - Steel.
O. IAS AC172 - Accreditation Criteria for Fabricator Inspection Programs for Structural Steel;

International Accreditation Service, Inc.
P. SSPC-Paint 15 - Steel Joist Shop Primer/Metal Building Primer.
Q. SSPC-Paint 20 - Zinc-Rich Primers (Type I, "Inorganic," and Type II, "Organic").
R. SSPC-SP 2 - Hand Tool Cleaning.

1.03 SUBMITTALS
A. See Section 01 33 00 - Administrative Requirements, for submittal procedures.
B. Shop Drawings:  Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size

and type of fasteners, and accessories.  Include erection drawings, elevations, and details
where applicable.
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1.04 QUALITY ASSURANCE
A. Fabricator Qualifications:  A qualified steel fabricator that is accredited by IAS AC172.

PART 2  PRODUCTS
2.01 MATERIALS - STEEL

A. Steel Sections:  ASTM A36/A36M; or ASTM A 572 / A 572M Grade 50.
B. Plates:  ASTM A283; or A 36.
C. Mechanical Fasteners: Same material as or compatible with materials being fastened; type

consistent with design and specified quality level.
2.02 FABRICATION

A. Fit and shop assemble items in largest practical sections, for delivery to site.
B. Fabricate items with joints tightly fitted and secured.
C. Continuously seal joined members by intermittent welds and plastic filler at interior; or

continuous welds at exterior.
D. Grind exposed joints flush and smooth with adjacent finish surface.  Make exposed joints butt

tight, flush, and hairline.  Ease exposed edges to small uniform radius.
E. Exposed Mechanical Fastenings:  Flush countersunk screws or bolts; unobtrusively located;

consistent with design of component, except where specifically noted otherwise.
F. Supply components required for anchorage of fabrications.  Fabricate anchors and related

components of same material and finish as fabrication, except where specifically noted
otherwise.

2.03 FABRICATED ITEMS
A. 2" Flat Strap Metal - 16ga galvanized steel.

1. Length to be entire length of all girts to reinforce where polycarbonate panels are installed.
2. Mechanically fasten to existing girts at 12" O.C.

B. Corner and Edge Trim
1. Replace all corner and edge trim that are removed as part of replacement of

polycarbonate panels. Material, thickness, properties, dimensions, and finish to match.
Use same method of fastening to wall assembly.

C. Sheet Metal for Pipe Penetrations
1. Frame opening with metal studs for pipe penetration to support sheet metal.
2. Provide sheet metal for existing pipe penetrations. Where pipe is to remain, cut two pieces

with cutout for pipe and slide in place, then fasten together.
D. Fan Enclosures

1. Replace all fan enclosures that are removed as part of replacement of polycarbonate
panels. Material, thickness, properties, dimensions, and finish to match. Use same method
of fastening to wall assembly.

2.04 FINISHES - STEEL
A. Galvanizing of Non-structural Items:  Galvanize after fabrication to ASTM A 123/A 123M

requirements.  Provide minimum 2.0 oz./sq. ft. galvanized coating.
2.05 FABRICATION TOLERANCES

A. Squareness:  1/8 inch maximum difference in diagonal measurements.
B. Maximum Offset Between Faces:  1/16 inch.
C. Maximum Misalignment of Adjacent Members:  1/16 inch.
D. Maximum Bow:  1/8 inch in 48 inches.
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E. Maximum Deviation From Plane:  1/16 inch in 48 inches.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field conditions are acceptable and are ready to receive work.
3.02 PREPARATION

A. Clean and strip primed steel items to bare metal and aluminum, where site welding is required.
B. Supply setting templates to the appropriate entities for steel items required to be cast into

concrete or embedded in masonry.
3.03 INSTALLATION

A. Install items plumb and level, accurately fitted, free from distortion or defects.
B. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until

completion of erection and installation of permanent attachments.
C. Field weld components indicated on drawings and on shop drawings.
D. Perform field welding in accordance with AWS D1.1/D1.1M.
E. Obtain approval prior to site cutting or making adjustments not scheduled.
F. After erection, prime welds, abrasions, and surfaces not shop primed or galvanized. 

3.04 TOLERANCES
A. Maximum Variation From Plumb:  1/4 inch per story, non-cumulative.
B. Maximum Offset From True Alignment:  1/4 inch.
C. Maximum Out-of-Position:  1/4 inch.

END OF SECTION
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SECTION 05 53 05
METAL GRATINGS AND FLOOR PLATES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Metal grating for perimeter closure.
1.02 RELATED REQUIREMENTS
1.03 REFERENCE STANDARDS

A. ASTM A36/A36M - Standard Specification for Carbon Structural Steel.
B. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and

Steel Products.
C. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel

Hardware.
D. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or

Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.
E. AWS A2.4 - Standard Symbols for Welding, Brazing, and Nondestructive Examination.
F. AWS D1.1/D1.1M - Structural Welding Code - Steel.
G. SSPC-SP 2 - Hand Tool Cleaning.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide product data for all materials.
C. Shop Drawings:  Indicate details of component supports, openings, perimeter construction

details, and tolerances.
1. Indicate welded connections using standard AWS A2.4 welding symbols.  Indicate net weld

lengths.
2. Include the design engineer's seal and signature on each sheet of shop drawings.

D. Samples:  Submit two samples, 12 by 12 inch in size illustrating surface finish, color, and
texture.

E. Designer's Qualification Statement.
F. Manufacturer's Installation Instructions:  Indicate special requirements for opening and

perimeter framing.
1.05 QUALITY ASSURANCE

A. Designer Qualifications:  Design gratings and plates under direct supervision of a licensed
Professional Engineer experienced in design of this type of work.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Subject to compliance with requirements of the specifications, products from the following
manufacturer's may be provided:
1. Alabama Metal Industries Corporation, a Gibraltar Industries company.
2. All American Grating.
3. Central Expanded Metal, Inc.
4. Fisher & Ludlow; a Nucor company.
5. Grating Pacific, Inc.
6. McMaster-Carr
7. McNichols
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8. Ryerson
9. See Section 01 60 00 - Product Requirements.

B. Basis-of-Design: McNichols Expanded Metal Grating
1. Product: Flattended, Hot Dipped Galvanized Steel, 3/4" No. 9, 64% open.
2. Overall Thickness: 0.108 inch.

2.02 PERFORMANCE REQUIREMENTS
2.03 MATERIALS

A. Steel For Welding or Riveting:  ASTM A36/A36M, unfinished, of shapes indicated.
B. Steel Sheet for Lock Forming:  Hot-dipped galvanized, ASTM A653/A653M, FS Type B, with

G90/Z275 coating.
C. Steel Framing:  ASTM A36/A36M shapes, unfinished.
D. Welding Materials:  AWS D1.1/D1.1M; type required for materials being welded.

2.04 ACCESSORIES
A. Perimeter Closure:  Of same material as grating.

2.05 FABRICATION
A. Fabricate grates to accommodate design loads.
B. Fabricate support framing for openings.
C. Fabricate grates to match existing. See drawings.

2.06 FINISHES
A. Prepare surfaces to be primed in accordance with SSPC-SP 2.
B. Clean surfaces of rust, scale, grease, and foreign matter prior to finishing.
C. Galvanizing for Steel Shapes:  ASTM A123/A123M.
D. Galvanizing for Steel Hardware:  ASTM A153/A153M.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated on shop drawings.
B. Verify that opening sizes and dimensional tolerances are acceptable.
C. Verify that supports are correctly positioned.

3.02 INSTALLATION
A. Install components in accordance with manufacturer's instructions.
B. Place frames in correct position, plumb and level.
C. Set perimeter closure flush with top of grating and surrounding construction.
D. Secure to prevent movement.
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SECTION 06 10 00
ROUGH CARPENTRY

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Non-structural dimension lumber framing.
B. Fire and preservative treated materials.
C. Concealed wood blocking, nailers, and supports to be fire and preservative treated.
D. Miscellaneous wood nailers, furring, and grounds to be fire and preservative treated.

1.02 RELATED REQUIREMENTS
1.03 REFERENCE STANDARDS

A. AFPA (WFCM) - Wood Frame Construction Manual for One- and Two-Family Dwellings;
American Forest and Paper Association.

B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware.

C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

D. ASTM C1396/C1396M - Standard Specification for Gypsum Board.
E. ASTM D2898 - Standard Test Methods for Accelerated Weathering of Fire-Retardant-Treated

Wood for Fire Testing.
F. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.
G. AWPA C2 - Lumber, Timber, Bridge Ties and Mine Ties -- Preservative Treatment by Pressure

Processes; American Wood Protection Association.
H. AWPA C9 - Plywood -- Preservative Treatment by Pressure Processes; American Wood

Protection Association.
I. AWPA C20 - Structural Lumber -- Fire Retardant Treatment by Pressure Processes; American

Wood-Protection Association.
J. AWPA C27 - Plywood -- Fire-Retardant Treatment by Pressure Processes; American

Wood-Protection Association.
K. AWPA U1 - Use Category System: User Specification for Treated Wood.
L. ICC-ES AC38 - Acceptance Criteria for Water-Resistive Barriers; ICC Evaluation Service, Inc.
M. PS 1 - Structural Plywood.
N. PS 20 - American Softwood Lumber Standard.
O. SPIB (GR) - Grading Rules.
P. WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17.
Q. WWPA G-5 - Western Lumber Grading Rules.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide technical data on wood preservative materials and application

instructions.
C. Manufacturer's Certificate:  Certify that wood products supplied for rough carpentry meet or

exceed specified requirements.
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1.05 QUALITY ASSURANCE
A. Lumber:  Comply with PS 20 and approved grading rules and inspection agencies.

1. Lumber of other species or grades, or graded by other agencies, is acceptable provided
structural and appearance characteristics are equivalent to or better than products
specified.

B. Preservative-Treated Wood:  Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.

1.06 DELIVERY, STORAGE, AND HANDLING
A. General: Cover wood products to protect against moisture. Support stacked products to prevent

deformation and to allow air circulation. 
PART 2  PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber:  Comply with PS 20 and requirements of specified grading agencies.
1. Species:  Douglas Fir-Larch, unless otherwise indicated.
2. If no species is specified, provide any species graded by the agency specified; if no

grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency:  Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

B. Lumber fabricated from old growth timber is not permitted.
C. Provide sustainably harvested wood.
D. Provide wood harvested within a 500 mile radius of the project site; see Section 01 60 00 for

requirements for locally-sourced products.
2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS

A. Grading Agency:  Southern Pine Inspection Bureau, Inc. (SPIB).
B. Sizes:  Nominal sizes as indicated on drawings, S4S.
C. Moisture Content:  S-dry or MC19.
D. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:

1. Lumber: S4S No. 2 or Standard Grade.
2. Boards:  Standard or No. 3.

E. Miscellaneous Blocking, Furring, and Nailers:
1. Lumber:  S4S, No. 1 or Construction Grade.
2. Boards:  Standard.

F. Dimensional lumber to be fire and preservative treated.
2.03 ACCESSORIES

A. Fasteners and Anchors:
1. Metal and Finish:  Stainless Steel.
2. Drywall Screws:  Bugle head, hardened steel, power driven type, length three times

thickness of sheathing.
3. Anchors:  Toggle bolt type for anchorage to hollow masonry.
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2.04 FACTORY WOOD TREATMENT
A. Treated Lumber and Plywood:  Comply with requirements of AWPA U1 - Use Category System

for wood treatments determined by use categories, expected service conditions, and specific
applications.  
1. Fire-Retardant Treated Wood:  Mark each piece of wood with producer's stamp indicating

compliance with specified requirements.
2. Preservative-Treated Wood:  Provide lumber and plywood marked or stamped by an

ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards. 

B. Preservative Treatment:
1. Manufacturers:

a. Arch Wood Protection, Inc.:  www.wolmanizedwood.com.
b. Viance, LLC:  www.treatedwood.com.
c. Osmose, Inc:  www.osmose.com.
d. Substitutions:  Not permitted.

C. Preservative Pressure Treatment of Lumber Above Grade:  AWPA U1, Use Category UC3B,
Commodity Specification A using waterborne preservative to 0.25 lb/cu ft retention.
1. Kiln dry lumber after treatment to maximum moisture content of 19 percent.
2. Treat lumber in contact with roofing, flashing, or waterproofing.
3. Treat lumber in contact with masonry or concrete.
4. Treat lumber less than 18 inches above grade.

a. Treat lumber in other locations as indicated.
5. Preservative Pressure Treatment of Plywood Above Grade:  AWPA U1, Use Category

UC2 and UC3B, Commodity Specification F using waterborne preservative to 0.25 lb/cu ft
retention.
a. Kiln dry plywood after treatment to maximum moisture content of 15 percent.
b. Treat plywood in contact with masonry or concrete.
c. Treat plywood in other locations as indicated.

PART 3  EXECUTION
3.01 INSTALLATION - GENERAL

A. Select material sizes to minimize waste. 
B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory

components, including: shims, bracing, and blocking.
C. Where treated wood is used on interior, provide temporary ventilation during and immediately

after installation sufficient to remove indoor air contaminants.
3.02 FRAMING INSTALLATION

A. Select material sizes to minimize waste.
B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory

components, including: shims, bracing, and blocking.
C. Set structural members level, plumb, and true to line.  Discard pieces with defects that would

lower required strength or result in unacceptable appearance of exposed members.
D. Make provisions for temporary construction loads, and provide temporary bracing sufficient to

maintain structure in true alignment and safe condition until completion of erection and
installation of permanent bracing.

E. Install structural members full length without splices unless otherwise specifically detailed.
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F. Comply with member sizes, spacing, and configurations indicated, and fastener size and
spacing indicated, but not less than required by applicable codes and AFPA Wood Frame
Construction Manual.

3.03 BLOCKING, NAILERS, AND SUPPORTS
A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,

specialty items, and trim.
B. In metal stud walls, provide continuous blocking around door and window openings for

anchorage of frames, securely attached to stud framing.
C. In walls, provide blocking attached to studs as backing and support for wall-mounted items,

unless item can be securely fastened to two or more studs or other method of support is
explicitly indicated.

D. Where ceiling-mounting is indicated, provide blocking and supplementary supports above
ceiling, unless other method of support is explicitly indicated.

E. Specifically, provide the following non-structural framing and blocking:
1. Cabinets and shelf supports.
2. Wall brackets.
3. Handrails.
4. Grab bars.
5. Bath accessories.
6. Wall-mounted door stops.
7. Visual display and marker boards.

3.04 TOLERANCES
A. Framing Members:  1/4 inch from true position, maximum.
B. Surface Flatness of Floor:  1/8 inch in 10 feet maximum, and 1/4 inch in 30 feet maximum.
C. Variation from Plane (Other than Floors):  1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet

maximum.
3.05 CLEANING

A. Waste Disposal:  Comply with the requirements of Section 01 78 39.
1. Comply with applicable regulations.
2. Do not burn scrap on project site.
3. Do not burn scraps that have been pressure treated.
4. Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation

facilities or “waste-to-energy” facilities.
B. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.  
C. Prevent sawdust and wood shavings from entering the storm drainage system.

END OF SECTION
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SECTION 07 46 33
CORRUGATED POLYCARBONATE PANELS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Corrugated polycarbonate panels.
1.02 REFERENCE STANDARDS

A. ASTM D635 - Standard Test Method for Rate of Burning and/or Extent and Time of Burning of
Plastics in a Horizontal Position.

B. ASTM D638 – Standard Test Method for Tensile Strength of Plastics
C. ASTM D 648 - Standard Test Method for Deflection Temperature of Plastics Under Flexural

Load.
D. ASTM D 696 - Standard Test Method for Coefficient of Linear Thermal Expansion.
E. ASTM D 790/ASTM D 790M - Standard Test Method for Flexural Properties of Unreinforced

and Reinforced Plastics and Electrical Insulating Materials.
F. ASTM D 1003 - Standard Test Method for Haze and Luminous Transmittance of Transparent

Plastics.
G. ASTM D 1929 - Standard Test Method for Ignition Properties of Plastics.
H. ASTM D 2843 - Standard Test Method for Density of Smoke from the Burning and

Decomposition of Plastics
I. ASTM E 84 – Standard Test Method for Surface Burning Characteristics of Building Materials
J. ASTM G 155 - Standard Practice for Operating Xenon Arc Light Apparatus for Exposure of Non

Metallic Materials
K. Underwriters Laboratories (UL) 2218 – Impact of Prepared Roof Covering Materials
L. QUV 313B - Accelerated Weathering Test of Non-Metallic Materials.
M. ISO-9002 - International Standards Organization.

1.03 SYSTEM DESCRIPTION
A. Performance requirements for polycarbonate roof panels: Conforming to the following:

1. Coefficient of expansion, when tested in accordance with ASTM D 696: .000036 inch per
inch per degree F (0.000065 ratio per degree C).

2. Modulus of elasticity, when tested in accordance with ASTM D 4065: 345,000 pounds per
square inch (2378 MPa).

3. Flexural strength, when tested in accordance with ASTM D 790: 13,500 pounds per square
inch (93 MPa).

4. Deflection temperature, when tested in accordance with ASTM D 648: 270 degrees F
(132.2 degrees C) under 264 pounds per square inch (1.82 MPa) load.

5. Self-ignition temperature, when tested in accordance with ASTM D 1929: Minimum 1000
degrees F (537.7 degrees C).

6. Smoke density rating, when tested in accordance with ASTM D 2843: Maximum 75.
7. Maximum allowable continuous service temperature: 212 degrees F (100 degrees C).
8. No penetration of a 1.75” steel ball weighing 358g when dropped from 17ft in accordance

to UL 2218.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

NOT F
OR B

ID
DIN

G



Greenhouse Panel Replacement Herman Holloway
MC3501000085 August 31, 2020

CORRUGATED POLYCARBONATE PANELS StudioJAED Architects & Engineers
07 46 33 - 2 Project No. 20027

B. Product Data: Polycarbonate sheet manufacturer's descriptive literature for each glazing type
specified, including documentation of code compliance; include descriptive literature for
recommended installation accessories.

C. Selection Samples: Two sets of color chips representing polycarbonate sheet manufacturer's
full range of available colors.

D. Verification Samples: Two samples, minimum size 4 inches (102 mm) square, representing
actual color and finish of products to be installed.

E. Quality Control Submittals:
1. Design Data: Analysis by polycarbonate sheet manufacturer verifying compliance of

polycarbonate sheet glazing; include details of glazing edge engagement, and allowance
for anticipated thermal movements.

2. Manufacturer Qualifications: Documentation of specified manufacturer qualifications.
3. Manufacturer's Instructions: Printed installation instructions for polycarbonate sheet 

glazing; include storage, requirements, recommended glazing techniques, and installation
accessories.

4. Specimen warranty documents.
F. Closeout Submittals:

1. Operation and maintenance data: Printed instructions on recommended cleaning and
maintenance materials and methods.

2. Warranty documents.
1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:
1. Registered in accordance with ISO-9002 quality standards.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Do not slide, drag, or drop polycarbonate sheet materials.
B. Do not store polycarbonate sheet materials in areas subject to direct UV exposure.
C. Maintain storage area in accordance with polycarbonate sheet manufacturer's instructions until

installation of products.
1.07 WARRANTY

A. At project closeout, provide to Owner or Owners Representative an executed copy of the
manufacturer's standard limited warranty against manufacturing defect, outlining its terms,
conditions, and exclusions from coverage.
1. Duration: Ten (10) year warranty against loss of light transmission and yellowing
2. Duration: Ten (10) year warranty against hail damage

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Acceptable Manufacturer: Palram Americas, Inc., which is located at: 9735 Commerce Circle.;
Kutztown, PA 19530; Tel: 800-999-9459; Fax: 610-285-9928; Web: http://www.palram.com/us

B. Requests for substitution will be considered in accordance with provisions of Section 01 60 00 -
Product Requirements.

2.02 MATERIALS
A. Provide corrugated polycarbonate panels for use in roof panel assemblies.

1. Corrugated Polycarbonate panels:
a. Color: Clear/Transparent 90% LT.
b. Sheet Thickness: 0.032 inch (.8mm) nominal, plus or minus 5 percent.
c. Performance:
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1) Light transmission: Change not to exceed 10 percent over 10 years.
2) Weather resistance, when tested for 3000 hours in accordance with ASTM G

155:
3) Yellowing intensity: Change not to exceed a delta of 5 in 10 years (Transparent

product).
4) Haze: Change not to exceed 5 percent in 10 years.
5) Less than 5% loss of tensile strength when tested to ASTM D638
6) Protective UV layer: Intact after testing period.
7) ASTM E84 Flame Spread <25 and Smoke Developed <450 equal Class A
8) ASTM D635 Rate of Burning = Class CC2 rating

2.03 ACCESSORIES
A. Supply related fasteners and approved sealants and other installation accessories specified in

the polycarbonate sheet manufacturer's instructions, or approved by polycarbonate sheet
manufacturer, for indicated installation conditions.

PART 3  EXECUTION
3.01 EXAMINATION

A. Do not begin installation until substrates have been properly prepared.
B. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory

preparation before proceeding.
C. Examine pallets for damage immediately upon delivery.
D. Examine panels for damage prior to installation.

3.02 PREPARATION
A. Follow instructions contained within the manufacturer’s detailed installation guide.
B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best

result for the substrate under the project conditions.
3.03 INSTALLATION

A. Install plastic glazing in accordance with polycarbonate sheet manufacturer's instructions.
B. Do not use glazing accessories not specified or approved by polycarbonate sheet manufacturer

3.04 CLEANING
A. Immediately after completing construction activities relating to installation of polycarbonate

sheet materials, remove remainder of strippable masking from surfaces of polycarbonate sheet
glazing; do not expose masking to sunlight for an extended period of time.

B. Immediately after removing masking, clean glazing in accordance with polycarbonate sheet
manufacturer's instructions:
1. Rinse surface with lukewarm water.
2. Wash surface with mild soap and lukewarm water.
3. Use soft cloth or sponge gently to loosen dirt and grime; scrubbing glazing surfaces, or

using squeegee on glazing surfaces, is not permitted.
4. Repeat rinse as above, and wipe surface dry with soft cloth until surfaces are spotless and

dry.
3.05 PROTECTION

A. Immediately after cleaning, cover polycarbonate sheet glazing surfaces with polyethylene
sheeting, or other covering material approved by polycarbonate sheet manufacturer; secure
covering in place by taping to framing members - do not tape covering to polycarbonate sheet
materials.
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B. Protect installed glazing from damage to function or finish by subsequent construction activities.
C. Replace glazing having damage to function, and glazing having damage to finishes which

cannot be repaired to Architect's acceptance.
END OF SECTION
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FLUID-APPLIED ROOFING
07 56 00 - 1

SECTION 07 56 00
FLUID-APPLIED ROOFING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Fluid-applied roofing materials.
B. Accessories.

1.02 RELATED REQUIREMENTS
A. Section 07 62 00 - Sheet Metal Flashing and Trim:  Metal gutters.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's data for membrane and accessory materials.
C. Certificate:  Certify that products meet or exceed specified requirements.
D. Manufacturer's Installation Instructions:  Include standard installation instructions, acceptable

installation temperature range, and procedures for unusual perimeter conditions.
E. Warranty:  Submit manufacturer warranty and ensure forms have been completed in Owner's

name and registered with manufacturer.
1.04 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacture of fluid-applied
waterproofing systems.

B. Installer Qualifications:  Company specializing in installation of fluid-applied waterproofing
systems.
1. Approved by roofing manufacturer.

1.05 DELIVERY, STORAGE, AND HANDLING
A. Deliver materials in manufacturer's original containers, dry and undamaged, with seals and

labels intact.
B. Store materials in weather protected environment, clear of ground and moisture.

1.06 FIELD CONDITIONS
A. Maintain ambient temperatures above 40 degrees F for 24 hours before and during application

and until cured.
B. Schedule applications so that no partially completed sections of roof are left exposed at end of

workday.
1.07 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
B. Provide ten manufacturer warranty that gutter coating system will not crack, split, or flake under

normal weather conditions and will not fail to resist penetration of water during that time period.
PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Fluid-Applied Gutter Coating System:
1. Gaco
2. RoofLock: www.rooflock.com
3. Sika
4. Tor Coatings
5. Substitutions:  See Section 01 60 00 - Product Requirements.
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2.02 MATERIALS
A. Gutter Coating System per manufacturers specifications

1. Basis-of-Design
a. Rooflock:  Rooflock gutter coating system.

2.03 ACCESSORIES
A. Tape:  As recommended by coating system manufacturer.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify existing conditions prior to starting this work.
B. Verify substrate surfaces are free of frozen matter, dampness, loose particles, cracks, pits,

projections, penetrations, or foreign matter detrimental to adhesion or application of roofing
system.

3.02 PREPARATION
A. Surfaces must be:

1. Sound and secure
2. Smooth and flat
3. Clean
4. Completely free from all rust and loose of flaking material
5. Completely free from organic growth
6. Completely free from dust, grease, or any contaminants
7. Free from standing water

B. Previous remedial coatings and repairs should be removed.
3.03 INSTALLATION

A. Install fluid-applied waterproofing in accordance with manufacturer's instructions and
recommendations, to specified minimum thickness.

B. Gutter Joints
1. Tape 100mm width must be applied over every gutter joint, and in a metal gutter at a

maximum intervals of 3m, to allow for expansion and surface movement.
a. Use cleaner and primer in accordance with manufacturers instructions.
b. Once the primer has dried, apply tape over the gutter joint in accordance with

manufacturers instructions.
C. Gutter Bolts

1. All gutter bolts must be sealed using applicable sealant.
2. Ensure a complete seal over the entire bolt head and washer is achieved.

D. Coating
1. After the gutter joints have been taped and the bolts sealed, apply coating evenly to the

completed prepared gutters surface at a rate of 2.5kg per m2. (2.8m2 per 7kg pail). Allow
approximately 24-48 hours for full cure.

3.04 FIELD QUALITY CONTROL
A. Upon completion of horizontal fluid-applied gutter waterproofing installation, install dam at

perimeter of installation area in preparation for flood testing.
B. Flood area to a minimum depth of 1 inch with clean water, and after 72 hours, inspect for leaks.
C. If leaking is found, remove water, repair leaking areas with new gutter coating system as

directed by Architect, and repeat flood test. Repair damages to building related to gutter test
leakage.
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D. When area is confirmed to be watertight, drain water and remove dam materials.
3.05 PROTECTION

A. Protect installed gutter coating system from construction operations.
B. Where traffic must proceed over installed gutter coating system, protect surfaces using durable

materials acceptable to gutter coating system manufacturer.
END OF SECTION
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SECTION 07 71 23
MANUFACTURED GUTTERS AND DOWNSPOUTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Galvanized steel downspouts.
B. Precast concrete splash pads.

1.02 REFERENCE STANDARDS
A. AAMA 611 - Voluntary Specification for Anodized Architectural Aluminum.
B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or

Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.
C. SMACNA (ASMM) - Architectural Sheet Metal Manual.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Downspouts:
1. ATAS International, Inc; Water Control System:  www.atas.com/#sle.
2. Cheney Flashing Company:  www.cheneyflashing.com/#sle.
3. Drexel Metals Inc; 7 Inch Box Gutter:  www.drexmet.com/#sle.
4. OMG Roofing Products:  www.omgroofing.com/#sle.
5. SAF Perimeter Systems, a division of  Southern Aluminum Finishing Company, Inc; ____: 

www.saf.com/persys/#sle.
6. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 MATERIALS
A. Galvanized Steel Sheet:  ASTM A653/A653M, with G90/Z275 zinc coating; minimum 0.050 inch

thick base metal.
2.03 COMPONENTS

A. Downspouts:  SMACNA Round profile.
B. Anchors and Supports:  Profiled to suit gutters and downspouts.

1. Anchoring Devices:  In accordance with SMACNA requirements.
2. Downspout Supports:  Brackets.

C. Fasteners:  Galvanized steel, with soft neoprene washers.
2.04 ACCESSORIES

A. Splash Pads:  Precast concrete type, size and profiles indicated; minimum 3000 psi at 28 days,
with minimum 5 percent air entrainment.

2.05 FABRICATION
A. Form gutters and downspouts of profiles and size indicated.
B. Fabricate with required connection pieces.
C. Form sections square, true, and accurate in size, in maximum possible lengths, free of

distortion or defects detrimental to appearance or performance.  Allow for expansion at joints.
D. Hem exposed edges of metal.
E. Fabricate gutter and downspout accessories; seal watertight.
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PART 3  EXECUTION
3.01 EXAMINATION

A. Verify existing conditions before starting work.
B. Verify that surfaces are ready to receive work.

3.02 INSTALLATION
A. Install downspouts, and accessories in accordance with manufacturer's instructions.

END OF SECTION
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SECTION 07 90 05
JOINT SEALERS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Sealants and joint backer rods.
B. Precompressed foam sealers.

1.02 RELATED REQUIREMENTS
A. Section 07 62 00:  Sealants required in conjunction with flashing.

1.03 REFERENCE STANDARDS
A. ASTM C834 - Standard Specification for Latex Sealants.
B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.
C. ASTM C1193 - Standard Guide for Use of Joint Sealants.
D. ASTM D1056 - Standard Specification for Flexible Cellular Materials--Sponge or Expanded

Rubber.
E. ASTM D1667 - Standard Specification for Flexible Cellular Materials--Poly(Vinyl Chloride) Foam

(Closed-Cell).
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with other sections referencing this section.
1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data indicating sealant chemical characteristics, performance criteria,

substrate preparation, limitations, and color availability.
C. Samples:  Submit two samples, 2 x 1/2 in size illustrating sealant colors for selection.
D. Manufacturer's Installation Instructions:  Indicate special procedures, surface preparation, and

perimeter conditions requiring special attention.
1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the Products specified in
this section with minimum 5 years documented experience.

B. Applicator Qualifications:  Company specializing in performing the work of this section with
minimum 5 years experience.

1.07 FIELD CONDITIONS
A. Maintain temperature and humidity recommended by the sealant manufacturer during and after

installation.
1.08 COORDINATION

A. Coordinate the work with all sections referencing this section.
1.09 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
B. Correct defective work within a five year period after Date of Substantial Completion.
C. Warranty:  Include coverage for installed sealants and accessories which fail to achieve airtight

seal, exhibit loss of adhesion or cohesion, or do not cure.
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PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Polyurethane Sealants:
1. Pecora Corporation:  www.pecora.com.
2. Bostik, Inc www.bostik-us.com
3. BASF Construction Chemicals-Building Systems:  www.buildingsystems.basf.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Acrylic Sealants (ASTM C920):
1. Pecora Corporation; www.pecora.com.
2. Tremco, Inc www.tremcosealants.com.
3. Bostik, Inc. www.bostik-us.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

C. Preformed Compressible Foam Sealers and backer rods:
1. Sandell Manufacturing Company, Inc:  www.sandellmfg.com.
2. Emseal Joint Systems, Ltd.
3. Dayton Superior Corporation:  www.daytonsuperior.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 SEALANTS
A. Sealants and Primers - General:  Provide only products having lower volatile organic compound

(VOC) content than required by South Coast Air Quality Management District Rule No.1168.
B. Type 1 - General Purpose Exterior Sealant:  Polyurethane; ASTM C920, Grade NS, Class 25,

Uses M, G, and A; single component.
1. Color:  Standard colors matching finished surfaces.
2. Product: Pecora 890 manufactured by Pecora.
3. Applications:  Use for:

a. Control, expansion, and soft joints in masonry.
b. Joints between concrete and other materials.
c. Joints between metal frames and other materials.
d. Other exterior joints for which no other sealant is indicated.

C. Type 2 - General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C 834, Type OP,
Grade NF single component, paintable.
1. Color:  Standard colors matching finished surfaces.
2. Product:  AC-20 + Silicone manufactured by Pecora.
3. Applications:  Use for:

a. Interior wall and ceiling control joints.
b. Joints between door and window frames and wall surfaces.
c. Other interior joints for which no other type of sealant is indicated.

D. Type 3 - Exterior Expansion Joint Sealer:  ASTM D 2628, hollow neoprene (polychloroprene)
compression gasket.
1. Color: Standard range.
2. Size and Shape: . As indicated by drawings.
3. Product:  Poly seal manufactured by Sandell mfg.
4. Applications:  Use for:

a. Exterior wall expansion joints.
2.03 ACCESSORIES

A. Primer:  Non-staining type, recommended by sealant manufacturer to suit application.
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B. Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

C. Joint Backing:  Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC;
oversized 30 to 50 percent larger than joint width.

D. Bond Breaker:  Pressure sensitive tape recommended by sealant manufacturer to suit
application.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that substrate surfaces and joint openings are ready to receive work.
B. Verify that joint backing and release tapes are compatible with sealant.

3.02 PREPARATION
A. Remove loose materials and foreign matter that could impair adhesion of sealant.
B. Clean and prime joints in accordance with manufacturer's instructions.
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
D. Protect elements surrounding the work of this section from damage or disfigurement.

3.03 INSTALLATION
A. Perform work in accordance with sealant manufacturer's requirements for preparation of

surfaces and material installation instructions.
B. Perform installation in accordance with ASTM C1193.
C. Perform acoustical sealant application work in accordance with ASTM C919.
D. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck

dimension, and surface bond area as recommended by manufacturer, except where specific
dimensions are indicated.

E. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1. Width/depth ratio of 2:1.
2. Neck dimension no greater than 1/3 of the joint width.
3. Surface bond area on each side not less than 75 percent of joint width.

F. Install bond breaker where joint backing is not used.
G. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.
H. Apply sealant within recommended application temperature ranges.  Consult manufacturer

when sealant cannot be applied within these temperature ranges.
I. Tool joints concave.
J. Precompressed Foam Sealant:  Do not stretch; avoid joints except at corners, ends, and

intersections; install with face 1/8 to 1/4 inch below adjoining surface.
3.04 CLEANING

A. Clean adjacent soiled surfaces.
3.05 PROTECTION

A. Protect sealants until cured.
END OF SECTION
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SECTION 08 14 23
CLAD WOOD DOORS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Clad wood doors with integral frames.
1.02 RELATED REQUIREMENTS

A. Section 07 25 00 - Weather Barriers:  Perimeter air and vapor seal between clad wood door
frame and adjacent construction.

B. Section 07 92 00 - Joint Sealants:  Sealing joints between frames and adjacent construction.
C. Section 08 71 00 - Door Hardware.

1.03 REFERENCE STANDARDS
A. ASTM C1036 - Standard Specification for Flat Glass.
B. ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered Flat Glass.
C. ASTM E2112 - Standard Practice for Installation of Exterior Windows, Doors and Skylights.
D. WDMA I.S. 4 - Industry Specification for Preservative Treatment for Millwork.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Preinstallation Meeting:  Conduct a preinstallation meeting prior to the start of the work of this

section; require attendance by each affected installer.
1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Indicate door core materials and construction; veneer species, type and

characteristics.
C. Shop Drawings:  Show doors and frames, elevations, sizes, types, swings, undercuts, beveling,

blocking for hardware, factory machining, factory finishing, cutouts for glazing and other details.
D. Samples:  Submit two samples of door veneer, 6 by 6 inch in size illustrating wood grain, stain

color, and sheen.
E. Performance Validation:  Submit certified label or test report on products as indicated under

performance requirements to validate product compliance.
F. Manufacturer's Installation Instructions:  Indicate special installation instructions.
G. Warranty Documentation:  Submit manufacturer warranty and ensure that forms have been

completed in Owner's name and registered with manufacturer.
H. Specimen warranty.

1.06 QUALITY ASSURANCE
A. Manufacturer Qualifications:  Company specializing in manufacturing products specified in this

section.
B. Installer Qualifications:  Company specializing in performing work of type specified.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Package, deliver and store doors in accordance with specified quality standard.
B. Accept doors on site in manufacturer's packaging.  Inspect for damage.
C. Protect doors with resilient packaging.  Do not store in damp or wet areas; or in areas where

sunlight might bleach veneer.  Seal top and bottom edges with tinted sealer if stored more than
one week.  Break seal on site to permit ventilation.
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1.08 WARRANTY
A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
B. Include coverage for delamination of veneer, warping beyond specified installation tolerances,

defective materials, and telegraphing core construction.
PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Wood Doors with Exterior Aluminum Cladding and Interior Wood Facing:
1. Andersen Windows, Inc; Commercial Entry Doors:  www.andersenwindows.com/#sle.
2. Pella Corp:  www.pellacommercial.com/#sle.
3. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 COMPONENTS
A. Clad Wood Doors:  See drawings for locations and additional requirements.
B. Exterior Clad Wood Doors:  Water-repellent and preservative-treated lumber in accordance with

WDMA I.S. 4.
1. Thickness:  1-3/4 inches, unless otherwise indicated.
2. Exterior Door Cladding:  Aluminum sheet as indicated.
3. Exterior Frame Cladding:  Extruded aluminum as indicated.

C. Configuration:  As indicated on drawings.
1. Door Style:  As indicated on drawings.

D. Glazing:  Double glazed, clear, high performance Low-E coated, manufacturer's standard gas
filled, fully tempered, with glass thicknesses as recommended by manufacturer for specified
wind conditions.
1. Annealed Type:  ASTM C1036, Type I - Transparent Flat, Class 1 - Clear, Quality -  Q3

(architectural).
2. Fully Tempered Glass:  ASTM C1048, Kind FT - Fully Tempered.
3. High Performance Low-E Coating:  Magnetron sputtering vapor deposition (MSVD)

titanium dioxide (TiO2) coating, applied to No. 2 surface.
E. Glazing Stops:  Wood, of same species as door facing, butted corners; prepared for countersink

style tamper proof screws.
1. Apply silicone glazing sealant to exterior glazing stops as recommended by manufacturer.
2. Apply water repellent treatment to wood glazing stops.

F. Grilles:
1. Full Divided Lites:  Permanent interior and exterior grill and between the glass spacer, style

and color as indicated.
G. Weatherstripping:  Flexible foam with butt joint corners at perimeter of frame.
H. Door Stops:  Clear preservative treated wood, finished to match frame.
I. Door Sill:  Extruded 6063-T5 aluminum, 1/2 inch low profile threshold with compressible bulb

weatherstripping and attached to frame jambs.
1. Color:  Mill finish.

J. Hinges:  Heavy duty ball bearing type, 4-1/2 inch, with non-removable pin and set screw.
1. Finish:  White, powder coated.

2.03 DOOR EXTERIOR CLADDING
A. Aluminum Cladding:  6063-T5 aluminum cladding on exterior side, 0.045 inch minimum

thickness, factory fabricated, factory glazed; complete with integral sloped sill/threshold,
flashings, and anchorage devices.
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B. Exterior Aluminum Finish:  Class II color anodized.
1. Color:  Color as selected by Architect from manufacturer's standard colors.

C. Exterior Wood Frame Aluminum Cover:  Extruded 6063-T5 aluminum, color to match door
aluminum cladding.

D. Aluminum Members:  Factory finished; solid corner construction; thermally broken.
E. Drainage:  Provide drainage to exterior for moisture entering joints and glazing spaces and for

condensation occurring within frame construction.
F. Glass Stops:  Same material and color as frame, sloped for wash.

2.04 FABRICATION
A. Fabricate doors in accordance with door quality standard specified.
B. At exterior doors, provide aluminum flashing at the top and bottom rail and the sill of glazed

openings for full thickness and width of door.
1. Provide manufacturers standard nailing fin at jambs and head of integral door frame.

C. Factory machine doors for hardware other than surface-mounted hardware, in accordance with
hardware requirements and dimensions.

D. Factory fit doors for frame opening dimensions identified on shop drawings, with edge
clearances in accordance with specified quality standard.

E. Cut and configure exterior door edge to receive recessed weatherstripping devices.
F. Provide edge clearances in accordance with the quality standard specified.

2.05 HARDWARE AND ACCESSORIES
A. Pre-Hung Door Hardware:

1. HInges:  By door manufacturer.
2. Weather Stripping:  By door manufacturer.
3. Threshold:  By door manufacturer

B. Locks and Latches:
1. Cylindircal Lockset

a. Manufacturer:
1) Assa Abloy, Corbin, Sargent, Yale.
2) Best Access Systems.
3) Schlage.

2. Trim:  Lever trim, ADA comliant.
3. Keyway:  Match campus standard.
4. Locking Function:  F109 Entry.
5. Basis-of-Design:  Sargent 28 63 64 10G05 LP US26D

C. Door Astragals:  Thickness, wood species, and interior and exterior finishes to match door;
provide with weatherseals.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify existing conditions before starting work.
B. Verify that opening sizes and tolerances are acceptable.
C. Do not install doors in frame openings that are not plumb or are out-of-tolerance for size or

alignment.
3.02 INSTALLATION

A. Install doors in accordance with manufacturer's instructions and specified quality standard.
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B. Install exterior doors in accordance with ASTM E2112.
C. Assemble multiple units before installation in accordance with manufacturer's installation

guidelines.
D. Factory-Finished Doors:  Do not field cut or trim; if fit or clearance is not correct, replace door.
E. Use machine tools to cut or drill for hardware.
F. Coordinate installation of doors with installation of integral frames and hardware.
G. Coordinate installation of glazing.
H. Locks and Latches:  Install per manufacturer's instructions and applicable codes.

3.03 TOLERANCES
A. Comply with specified quality standard for fit and clearance tolerances.
B. Comply with specified quality standard for telegraphing, warp, and squareness.

3.04 ADJUSTING
A. Adjust doors for smooth and balanced door movement.
B. Adjust closers for full closure.

3.05 CLEANING
A. Clean units using cleaning material and methods in accordance with door manufacturer's

written recommendations.
3.06 PROTECTION

A. Protect installed work from damage due to subsequent construction activity on the site.
END OF SECTION
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RESIDENTIAL OVERHEAD DOORS
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SECTION 08 36 13
RESIDENTIAL OVERHEAD DOORS

PART 1  GENERAL
1.01 SECTION INCLUDES: RESIDENTIAL METAL OVERHEAD DOORS.
1.02 RELATED SECTIONS

A. Section 05500 - Metal Fabrications: Steel frame and supports.
B. Section 07900 - Joint Sealers: Perimeter sealant and backup materials.

1.03 REFERENCES
A. ANSI/DASMA 108 - Standard Method for Testing Sectional Garage Doors and Rolling Doors:

Determination of Structural Performance Under Uniform Static Air Pressure Difference
B. UL: Underwriters Laboratories, Inc.

1.04 DESIGN / PERFORMANCE REQUIREMENTS
A. Wind Loads: Design and size components to withstand loads caused by pressure and suction of

wind acting normal to plane of wall as calculated in accordance with applicable code.
1.05 SUBMITTALS

A. Submit under provisions of Section 01300.
B. Product Data:  Manufacturer's data sheets on each product to be used, including:

1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

C. Shop Drawings: Indicate plans and elevations including opening dimensions and required
tolerances, connection details, anchorage spacing, hardware locations, and installation details.

D. Selection Samples:  For each finish product specified, two complete sets of color chips
representing manufacturer's full range of available colors and patterns.

E. Manufacturer's Certificates: Certify products meet or exceed specified requirements.
F. Operation and Maintenance Data.

1.06 QUALITY ASSURANCE
A. Manufacturer Qualifications: Company specializing in manufacturing products specified in this

section.
B. Installer Qualifications: Authorized representative of the manufacturer.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Store products in manufacturer's unopened labeled packaging until ready for installation.
B. Protect materials from exposure to moisture until ready for installation.
C. Store materials in a dry, ventilated weathertight location.
D. Store and dispose of solvent-based materials, and materials used with solvent-based materials,

in accordance with requirements of local authorities having jurisdiction.
1.08 WARRANTY

A. Warranty: Limited lifetime against splitting and cracking, 10 year on hinge and track and all
other components for 1 year.
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PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Acceptable Manufacturer: Overhead Door Corp., 2501 S. State Hwy. 121 Bus., Suite 200,
Lewisville, TX  75067.   ASD. Tel. Toll Free: (800) 929-3667. Phone: (469) 549-7100. Fax: (972)
906-1499. Web Site: www.overheaddoor.com. E-mail: sales@overheaddoor.com.

B. Requests for substitutions will be considered in accordance with provisions of Section 01600.
2.02 RESIDENTIAL METAL OVERHEAD DOORS

A. Non-Insulated Steel Sectional Overhead Doors: Traditional Steel Collection 173/174/176 Series
Non-Insulated Steel Doors by Overhead Door Corporation to be basis of design.
1. Door Assembly: High tensile strength steel construction.

a. Size: As indicated on the Drawings.
b. Panel Thickness: 2 inches (51 mm) nominal.
c. Panel Style: tongue in groove

1) Short Panel, 173 Series.
d. Exterior Steel: Residential grade high strength hot-dipped galvanized steel with an

embossed simulated wood grain texture. 24 gauge (.0229) nominal.
e. Windload Design: Provide to meet the Design/Performance requirements specified.
f. Finish/Color: Two coat baked-on polyester. Color as follows:

1) White.
g. Hardware: Standard garage door hardware.
h. Lock:

1) Interior mounted slide lock.
i. Bottom fixture - DASMA 103 tamper resistant fasteners.
j. Weatherstripping: Extruded PVC bulb-type strip at bottom.
k. Track: Provide track as recommended by manufacturer to suit loading required and

clearances available.
l. Nylon rollers.

2. Manual Operation.
PART 3  EXECUTION
3.01 EXAMINATION

A. Do not begin installation until openings and substrates have been properly prepared.
B. Verify wall openings are ready to receive work and opening dimensions and tolerances are

within specified limits.
3.02 PREPARATION

A. Clean surfaces thoroughly prior to installation.
B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best

result for the substrate under the project conditions.
3.03 INSTALLATION

A. Install overhead doors, track and openers in accordance with approved shop drawings and the
manufacturer's printed instructions.

B. Coordinate installation with adjacent work to ensure proper clearances and allow for
maintenance.

C. Anchor assembly to wall construction and building framing without distortion or stress.
D. Securely brace door tracks suspended from structure. Secure tracks to structural members

only.
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E. Fit and align door assembly including hardware.
3.04 CLEANING AND ADJUSTING

A. Adjust door assembly to smooth operation and in full contact with weatherstripping.
B. Clean doors, frames and glass.
C. Remove temporary labels and visible markings.

3.05 PROTECTION
A. Do not permit construction traffic through overhead door openings after adjustment and

cleaning.
B. Protect installed products until completion of project.
C. Touch-up, damaged coatings and finishes and repair minor damage before Substantial

Completion.
END OF SECTION
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SECTION 09 90 00
PAINTS AND COATINGS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Surface preparation.
B. Field application of paints and other coatings.
C. Scope: Clean, prep, and paint existing exterior door.
D. Do Not Paint or Finish the Following Items:

1. Items fully factory-finished unless specifically so indicated; materials and products having
factory-applied primers are not considered factory finished.

2. Items indicated to receive other finishes.
3. Items indicated to remain unfinished.
4. Fire rating labels, equipment serial number and capacity labels, and operating parts of

equipment.
5. Stainless steel, anodized aluminum, bronze, terne, and lead items.
6. Floors, unless specifically so indicated.
7. Glass.
8. Acoustical materials, unless specifically so indicated.
9. Concealed pipes, ducts, and conduits.

E. Painting materials and methods for conduit identification specified in Section 26 05 53.
1.02 RELATED REQUIREMENTS

A. Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions.
B. Section 01 78 39 - Construction Waste Management and Disposal:  Limitations on disposal of

removed materials; requirements for recycling.
1.03 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency.

B. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications.
C. NACE (IMP) - Industrial Maintenance Painting; NACE International; Edition date unknown.
D. SSPC (PM1) - Good Painting Practice: SSPC Painting Manual, Vol. 1; Society for Protective

Coatings.
1.04 DEFINITIONS

A. Conform to ASTM D 16 for interpretation of terms used in this section.
1.05 SUBMITTALS

A. See Section 01 33 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on all finishing products and special coatings, including VOC

content.
C. Samples:  Submit two paper chip samples, 1 X 1 inch in size illustrating range of colors and

textures available for each surface finishing product scheduled.
D. Samples:  Submit two painted samples, illustrating selected colors and textures for each color

and system selected with specified coats cascaded.  Submit on aluminum sheet, 6 x 6 inch in
size.

E. Certification:  By manufacturer that all paints and coatings comply with VOC limits specified.
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F. Certification:  By manufacturer that all paints and coatings do not contain any of the prohibited
chemicals specified; GreenSeal GS-11 certification is not required but if provided shall
constitute acceptable certification.

G. Manufacturer's Instructions:  Indicate special surface preparation procedures and substrate
conditions requiring special attention.

H. Maintenance Data:  Submit data on cleaning, touch-up, and repair of painted and coated
surfaces.

1.06 QUALITY ASSURANCE
A. Manufacturer Qualifications:  Company specializing in manufacturing the products specified.
B. Applicator Qualifications:  Company specializing in performing the type of work specified.

1.07 REGULATORY REQUIREMENTS
A. Conform to applicable code for flame and smoke rating requirements for products and finishes.

1.08 DELIVERY, STORAGE, AND HANDLING
A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.
B. Container Label:  Include manufacturer's name, type of paint, brand name, lot number, brand

code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.

1.09 FIELD CONDITIONS
A. Do not apply materials when surface and ambient temperatures are outside the temperature

ranges required by the paint product manufacturer.
B. Follow manufacturer's recommended procedures for producing best results, including testing of

substrates, moisture in substrates, and humidity and temperature limitations.
C. Minimum Application Temperatures for Latex Paints:  45 degrees F for interiors; 50 degrees F

for exterior; unless required otherwise by manufacturer's instructions.
D. Provide lighting level of 80 ft candles measured mid-height at substrate surface.

1.10 EXTRA MATERIALS
A. See Section 01 60 00 - Product Requirements, for additional provisions.
B. Supply 1 gallon of each color; store where directed.
C. Label each container with color, type, texture, and room locations in addition to the

manufacturer's label.
PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Provide all paint and coating products used in any individual system from the same
manufacturer; no exceptions.

B. Paints:
1. ICI Paints North America: www.icipaints.com
2. Duron, Inc:  www.duron.com/#sle.
3. Sherwin Williams:  www.sherwin-williams.com
4. Benjamin Moore & Co:  www.benjaminmoore.com/#sle.

C. Substitutions:  See Section 01 60 00 - Product Requirements.
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2.02 PAINTS AND COATINGS - GENERAL
A. Paints and Coatings:  Ready mixed, unless intended to be a field-catalyzed coating.

1. Provide paints and coatings of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-half
shade lighter than succeeding coat, with final finish coat as base color.

3. Supply each coating material in quantity required to complete entire project's work from a
single production run.

4. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure
is specifically described in manufacturer's product instructions.

B. Primers:  Where the manufacturer offers options on primers for a particular substrate, use
primer categorized as "best" by the manufacturer.

C. Volatile Organic Compound (VOC) Content:  Comply with Section 01 61 16.
D. Chemical Content:  The following compounds are prohibited:

1. Aromatic Compounds:  In excess of 1.0 percent by weight of total aromatic compounds
(hydrocarbon compounds containing one or more benzene rings).

2. Acrolein, acrylonitrile, antimony, benzene, butyl benzyl phthalate, cadmium, di
(2-ethylhexyl) phthalate, di-n-butyl phthalate, di-n-octyl phthalate, 1,2-dichlorobenzene,
diethyl phthalate, dimethyl phthalate, ethylbenzene, formaldehyde, hexavalent chromium,
isophorone, lead, mercury, methyl ethyl ketone, methyl isobutyl ketone, methylene
chloride, naphthalene, toluene (methylbenzene), 1,1,1-trichloroethane, vinyl chloride.

E. Colors:  To be selected from manufacturer's full range of available colors.
1. Allow for minimum of three colors for each system, unless otherwise indicated, without

additional cost to Owner.
2.03 PAINT SYSTEMS - EXTERIOR

A. Paint ME-OP-3A - Ferrous Metals, Unprimed, Alkyd, 3 Coat:
1. One coat of alkyd primer.
2. Semi-gloss:  Two coats of alkyd enamel.

2.04 ACCESSORY MATERIALS
A. Accessory Materials:  Provide all primers, sealers, cleaning agents, cleaning cloths, sanding

materials, and clean-up materials required to achieve the finishes specified whether specifically
indicated or not; commercial quality.

B. Patching Material:  Latex filler.
C. Fastener Head Cover Material:  Latex filler.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.
B. Examine surfaces scheduled to be finished prior to commencement of work.  Report any

condition that may potentially affect proper application.
C. Test shop-applied primer for compatibility with subsequent cover materials.

3.02 PREPARATION
A. Clean surfaces thoroughly and correct defects prior to coating application.
B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best

result for the substrate under the project conditions.
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C. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces or finishing.

D. Surfaces:  Correct defects and clean surfaces which affect work of this section.  Remove or
repair existing coatings that exhibit surface defects.

E. Marks:  Seal with shellac or stain blocker those which may bleed through surface finishes.
F. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate

and bleach.  Rinse with clean water and allow surface to dry.
G. Metal Doors to be Painted:  Prime metal door top and bottom edge surfaces.

3.03 APPLICATION
A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical

components and paint separately.
B. Apply products in accordance with manufacturer's instructions.
C. Where adjacent sealant is to be painted, do not apply finish coats until sealant is applied.
D. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before next coat is

applied.
E. Apply each coat to uniform appearance.
F. Dark Colors and Deep Clear Colors:  Regardless of number of coats specified, apply as many

coats as necessary for complete hide.
G. Sand wood and metal surfaces lightly between coats to achieve required finish.
H. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles just prior

to applying next coat.
3.04 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for general requirements for field inspection.
3.05 CLEANING

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site.

3.06 PROTECTION
A. Protect finished coatings until completion of project.
B. Touch-up damaged coatings after Substantial Completion.

END OF SECTION
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SECTION 26 05 01
MINOR ELECTRICAL DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Electrical demolition.
1.02 RELATED REQUIREMENTS

A. Section 01 70 00 - Execution and Closeout Requirements:  Additional requirements for
alterations work.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

PART 2  PRODUCTS
2.01 MATERIALS AND EQUIPMENT

A. Materials and equipment for patching and extending work:  As specified in individual sections.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify field measurements and circuiting arrangements are as shown on Drawings.
B. Verify that abandoned wiring and equipment serve only abandoned facilities.
C. Demolition drawings are based on casual field observation and existing record documents.
D. Report discrepancies to Owner before disturbing existing installation.
E. Beginning of demolition means installer accepts existing conditions.

3.02 PREPARATION
A. Disconnect electrical systems in walls, floors, and ceilings to be removed.
B. Coordinate utility service outages with utility company.
C. Provide temporary wiring and connections to maintain existing systems in service during

construction.  When work must be performed on energized equipment or circuits, use personnel
experienced in such operations.

D. Existing Electrical Service:  Maintain existing system in service until new system is complete
and ready for service.  Disable system only to make switchovers and connections.  Minimize
outage duration.
1. Obtain permission from Owner at least 24 hours before partially or completely disabling

system.
2. Make temporary connections to maintain service in areas adjacent to work area.

E. Existing Fire Alarm System:  Maintain existing system in service until new system is accepted. 
Disable system only to make switchovers and connections.  Minimize outage duration.
1. Notify Owner before partially or completely disabling system.
2. Notify local fire service.
3. Make notifications at least 24 hours in advance.
4. Make temporary connections to maintain service in areas adjacent to work area.

F. Existing Telephone System:  Maintain existing system in service until new system is complete
and ready for service.  Disable system only to make switchovers and connections.  Minimize
outage duration.
1. Notify Owner at least 24 hours before partially or completely disabling system.
2. Notify telephone utility company at least 24 hours before partially or completely disabling

system.
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3. Make temporary connections to maintain service in areas adjacent to work area.
3.03 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK

A. Perform work for removal and disposal of equipment and materials containing toxic substances
regulated under the Federal Toxic Substances Control Act (TSCA) in accordance with
applicable federal, state, and local regulations. Applicable equipment and materials include, but
are not limited to:

B. Remove, relocate, and extend existing installations to accommodate new construction.
C. Remove abandoned wiring to source of supply.
D. Remove exposed abandoned conduit, including abandoned conduit above accessible ceiling

finishes.  Cut conduit flush with walls and floors, and patch surfaces.
E. Disconnect abandoned outlets and remove devices.  Remove abandoned outlets if conduit

servicing them is abandoned and removed.  Provide blank cover for abandoned outlets that are
not removed.

F. Disconnect and remove abandoned panelboards and distribution equipment.
G. Disconnect and remove electrical devices and equipment serving utilization equipment that has

been removed.
H. Disconnect and remove abandoned luminaires.  Remove brackets, stems, hangers, and other

accessories.
I. Repair adjacent construction and finishes damaged during demolition and extension work.
J. Maintain access to existing electrical installations that remain active.  Modify installation or

provide access panel as appropriate.
K. Extend existing installations using materials and methods compatible with existing electrical

installations, or as specified.
3.04 CLEANING AND REPAIR

A. See Section 01 74 19 - Construction Waste Management and Disposal for additional
requirements.

B. Clean and repair existing materials and equipment that remain or that are to be reused.
C. Panelboards:  Clean exposed surfaces and check tightness of electrical connections.  Replace

damaged circuit breakers and provide closure plates for vacant positions.  Provide typed circuit
directory showing revised circuiting arrangement.

D. Luminaires:  Remove existing luminaires for cleaning.  Use mild detergent to clean all exterior
and interior surfaces; rinse with clean water and wipe dry.  Replace lamps, ballasts and broken
electrical parts.

END OF SECTION
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SECTION 26 05 19
LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Single conductor building wire.
B. Metal-clad cable.
C. Wiring connectors.
D. Electrical tape.
E. Wire pulling lubricant.
F. Cable ties.

1.02 RELATED REQUIREMENTS
A. Section 07 84 00 - Firestopping.
B. Section 26 05 01 - Minor Electrical Demolition:  Disconnection, removal, and/or extension of

existing electrical conductors and cables.
C. Section 26 05 26 - Grounding and Bonding for Electrical Systems:  Additional requirements for

grounding conductors and grounding connectors.
D. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
1.03 REFERENCE STANDARDS

A. ASTM B3 - Standard Specification for Soft or Annealed Copper Wire.
B. ASTM B8 - Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard,

Medium-Hard, or Soft.
C. ASTM B33 - Standard Specification for Tin-Coated Soft or Annealed Copper Wire for Electrical

Purposes.
D. ASTM B787/B787M - Standard Specification for 19 Wire Combination Unilay-Stranded Copper

Conductors for Subsequent Insulation.
E. ASTM D3005 - Standard Specification for Low-Temperature Resistant Vinyl Chloride Plastic

Pressure-Sensitive Electrical Insulating Tape.
F. NECA 1 - Standard for Good Workmanship in Electrical Construction.
G. NECA 120 - Standard for Installing Armored Cable (AC) and Metal-Clad Cable (MC).
H. NEMA WC 70 - Power Cables Rated 2000 Volts or Less for the Distribution of Electrical Energy.
I. NETA ATS - Acceptance Testing Specifications for Electrical Power Equipment and Systems.
J. NFPA 70 - National Electrical Code.
K. UL 44 - Thermoset-Insulated Wires and Cables.
L. UL 83 - Thermoplastic-Insulated Wires and Cables.
M. UL 486A-486B - Wire Connectors.
N. UL 486C - Splicing Wire Connectors.
O. UL 486D - Sealed Wire Connector Systems.
P. UL 510 - Polyvinyl Chloride, Polyethylene, and Rubber Insulating Tape.
Q. UL 1569 - Metal-Clad Cables.
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1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate sizes of raceways, boxes, and equipment enclosures installed under other
sections with the actual conductors to be installed, including adjustments for conductor
sizes increased for voltage drop.

2. Coordinate with electrical equipment installed under other sections to provide terminations
suitable for use with the conductors to be installed.

3. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for conductors

and cables, including detailed information on materials, construction, ratings, listings, and
available sizes, configurations, and stranding.

C. Manufactured Wiring System Shop Drawings:  Provide plan views indicating proposed system
layout with components identified; indicate branch circuit connections.

D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

E. Project Record Documents:  Record actual installed circuiting arrangements. Record actual
routing for underground circuits.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store conductors and cables in accordance with manufacturer's

instructions.
1.08 FIELD CONDITIONS

A. Do not install or otherwise handle thermoplastic-insulated conductors at temperatures lower
than 14 degrees F, unless otherwise permitted by manufacturer's instructions. When installation
below this temperature is unavoidable, notify Architect and obtain direction before proceeding
with work.

PART 2  PRODUCTS
2.01 CONDUCTOR AND CABLE APPLICATIONS

A. Do not use conductors and cables for applications other than as permitted by NFPA 70 and
product listing.

B. Provide single conductor building wire installed in suitable raceway unless otherwise indicated,
permitted, or required.
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C. Metal-clad cable is permitted only as follows:
1. Where not otherwise restricted, may be used:

a. Where concealed above accessible ceilings for final connections from junction boxes
to luminaires.
1) Maximum Length:  6 feet.

b. Where concealed in hollow stud walls, above accessible ceilings, and under raised
floors for branch circuits up to 20 A.
1) Exception:  Provide single conductor building wire in raceway for circuit homerun

from first outlet to panelboard.
2.02 CONDUCTOR AND CABLE GENERAL REQUIREMENTS

A. Provide products that comply with requirements of NFPA 70.
B. Provide products listed, classified, and labeled as suitable for the purpose intended.
C. Provide new conductors and cables manufactured not more than one year prior to installation.
D. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring,

connectors, etc. as required for a complete operating system.
E. Comply with NEMA WC 70.
F. Thermoplastic-Insulated Conductors and Cables:  Listed and labeled as complying with UL 83.
G. Thermoset-Insulated Conductors and Cables:  Listed and labeled as complying with UL 44.
H. Conductors and Cables Installed Where Exposed to Direct Rays of Sun:  Listed and labeled as

sunlight resistant.
I. Conductors and Cables Installed Exposed in Spaces Used for Environmental Air (only where

specifically permitted):  Plenum rated, listed and labeled as suitable for use in return air
plenums.

J. Conductor Material:
1. Provide copper conductors only. Aluminum conductors are not acceptable for this project.

Conductor sizes indicated are based on copper.
2. Copper Conductors:  Soft drawn annealed, 98 percent conductivity, uncoated copper

conductors complying with ASTM B3, ASTM B8, or ASTM B787/B787M unless otherwise
indicated.

3. Tinned Copper Conductors:  Comply with ASTM B33.
K. Minimum Conductor Size:

1. Branch Circuits:  12 AWG.
a. Exceptions:

1) 20 A, 120 V circuits longer than 75 feet:  10 AWG, for voltage drop.
2) 20 A, 120 V circuits longer than 150 feet:  8 AWG, for voltage drop.
3) 20 A, 277 V circuits longer than 150 feet:  10 AWG, for voltage drop.

2. Control Circuits:  14 AWG.
L. Where conductor size is not indicated, size to comply with NFPA 70 but not less than applicable

minimum size requirements specified.
M. Conductor Color Coding:

1. Color code conductors as indicated unless otherwise required by the authority having
jurisdiction. Maintain consistent color coding throughout project.

2. Color Coding Method:  Integrally colored insulation.
3. Color Code:

a. 480Y/277 V, 3 Phase, 4 Wire System:
1) Phase A:  Brown.

NOT F
OR B

ID
DIN

G



Greenhouse Panel Replacement Herman Holloway
MC3501000085 August 31, 2020

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
StudioJAED Architects & Engineers
26 05 19 - 4 Project No. 20027

2) Phase B:  Orange.
3) Phase C:  Yellow.
4) Neutral/Grounded:  Gray.

b. 208Y/120 V, 3 Phase, 4 Wire System:
1) Phase A:  Black.
2) Phase B:  Red.
3) Phase C:  Blue.
4) Neutral/Grounded:  White.

c. Equipment Ground, All Systems:  Green.
d. For control circuits, comply with manufacturer's recommended color code.

2.03 SINGLE CONDUCTOR BUILDING WIRE
A. Manufacturers:

1. Copper Building Wire:
a. Cerro Wire LLC:  www.cerrowire.com/#sle.
b. Encore Wire Corporation:  www.encorewire.com/#sle.
c. Southwire Company:  www.southwire.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  Single conductor insulated wire.
C. Conductor Stranding:

1. Feeders and Branch Circuits:
a. Size 10 AWG and Smaller:  Solid.
b. Size 8 AWG and Larger:  Stranded.

2. Control Circuits:  Stranded.
D. Insulation Voltage Rating:  600 V.
E. Insulation:

1. Copper Building Wire:  Type THHN/THWN or THHN/THWN-2, except as indicated below.
a. Size 4 AWG and Larger:  Type XHHW-2.

2.04 METAL-CLAD CABLE
A. Manufacturers:

1. AFC Cable Systems Inc:  www.afcweb.com/#sle.
2. Encore Wire Corporation:  www.encorewire.com/#sle.
3. Southwire Company:  www.southwire.com/#sle.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type MC cable listed and labeled as complying with UL 1569, and listed
for use in classified firestop systems to be used.

C. Conductor Stranding:
1. Size 10 AWG and Smaller:  Solid.
2. Size 8 AWG and Larger:  Stranded.

D. Insulation Voltage Rating:  600 V.
E. Insulation:  Type THHN, THHN/THWN, or THHN/THWN-2.
F. Provide dedicated neutral conductor for each phase conductor where indicated or required.
G. Grounding:  Full-size integral equipment grounding conductor.
H. Armor:  Steel, interlocked tape.
I. Provide PVC jacket applied over cable armor where indicated or required for environment of

installed location.
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2.05 WIRING CONNECTORS
A. Description:  Wiring connectors appropriate for the application, suitable for use with the

conductors to be connected, and listed as complying with UL 486A-486B or UL 486C as
applicable.

B. Connectors for Grounding and Bonding:  Comply with Section 26 05 26.
C. Wiring Connectors for Splices and Taps:

1. Copper Conductors Size 8 AWG and Smaller:  Use twist-on insulated spring connectors.
2. Copper Conductors Size 6 AWG and Larger:  Use mechanical connectors or compression

connectors.
D. Wiring Connectors for Terminations:

1. Provide terminal lugs for connecting conductors to equipment furnished with terminations
designed for terminal lugs.

2. Provide compression adapters for connecting conductors to equipment furnished with
mechanical lugs when only compression connectors are specified.

3. Where over-sized conductors are larger than the equipment terminations can
accommodate, provide connectors suitable for reducing to appropriate size, but not less
than required for the rating of the overcurrent protective device.

4. Copper Conductors Size 8 AWG and Larger:  Use mechanical connectors or compression
connectors where connectors are required.

5. Stranded Conductors Size 10 AWG and Smaller:  Use crimped terminals for connections
to terminal screws.

6. Conductors for Control Circuits:  Use crimped terminals for all connections.
E. Twist-on Insulated Spring Connectors:  Rated 600 V, 221 degrees F for standard applications

and 302 degrees F for high temperature applications; pre-filled with sealant and listed as
complying with UL 486D for damp and wet locations.
1. Manufacturers:

a. 3M:  www.3m.com/#sle.
b. Ideal Industries, Inc:  www.idealindustries.com/#sle.
c. NSI Industries LLC:  www.nsiindustries.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

F. Mechanical Connectors:  Provide bolted type or set-screw type.
1. Manufacturers:

a. Burndy LLC:  www.burndy.com.
b. Ilsco:  www.ilsco.com/#sle.
c. Thomas & Betts Corporation:  www.tnb.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

G. Compression Connectors:  Provide circumferential type or hex type crimp configuration.
1. Manufacturers:

a. Burndy LLC:  www.burndy.com.
b. Ilsco:  www.ilsco.com/#sle.
c. Thomas & Betts Corporation:  www.tnb.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

H. Crimped Terminals:  Nylon-insulated, with insulation grip and terminal configuration suitable for
connection to be made.
1. Manufacturers:

a. Burndy LLC; ______:  www.burndy.com/#sle.
b. Ilsco:  www.ilsco.com/#sle.
c. Thomas & Betts Corporation:  www.tnb.com/#sle.
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d. Substitutions:  See Section 01 60 00 - Product Requirements.
2.06 WIRING ACCESSORIES

A. Electrical Tape:
1. Manufacturers:

a. 3M:  www.3m.com/#sle.
b. Plymouth Rubber Europa:  www.plymouthrubber.com/#sle.
c. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Vinyl Color Coding Electrical Tape:  Integrally colored to match color code indicated; listed
as complying with UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion,
and sunlight; suitable for continuous temperature environment up to 221 degrees F.

3. Vinyl Insulating Electrical Tape:  Complying with ASTM D3005 and listed as complying with
UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion, and sunlight;
conformable for application down to 0 degrees F and suitable for continuous temperature
environment up to 221 degrees F.

B. Wire Pulling Lubricant:  Listed; suitable for use with the conductors or cables to be installed and
suitable for use at the installation temperature.
1. Manufacturers:

a. 3M:  www.3m.com/#sle.
b. American Polywater Corporation:  www.polywater.com/#sle.
c. Ideal Industries, Inc:  www.idealindustries.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

C. Cable Ties:  Material and tensile strength rating suitable for application. Provide plenum rated
cable ties wher installed in plenums.
1. Manufacturers:

a. Burndy LLC:  www.burndy.com.
b. Substitutions:  See Section 01 60 00 - Product Requirements.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that interior of building has been protected from weather.
B. Verify that work likely to damage wire and cable has been completed.
C. Verify that raceways, boxes, and equipment enclosures are installed and are properly sized to

accommodate conductors and cables in accordance with NFPA 70.
D. Verify that field measurements are as shown on the drawings.
E. Verify that conditions are satisfactory for installation prior to starting work.

3.02 PREPARATION
A. Clean raceways thoroughly to remove foreign materials before installing conductors and cables.

3.03 INSTALLATION
A. Circuiting Requirements:

1. Unless dimensioned, circuit routing indicated is diagrammatic.
2. When circuit destination is indicated and routing is not shown, determine exact routing

required.
3. Arrange circuiting to minimize splices.
4. Include circuit lengths required to install connected devices within 10 ft of location shown.
5. Maintain separation of Class 1, Class 2, and Class 3 remote-control, signaling, and

power-limited circuits in accordance with NFPA 70.
6. Maintain separation of wiring for emergency systems in accordance with NFPA 70.
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7. Circuiting Adjustments:  Unless otherwise indicated, when branch circuits are shown as
separate, combining them together in a single raceway is not permitted.

8. Common Neutrals:  Unless otherwise indicated, sharing of neutral/grounded conductors
among single phase branch circuits of different phases installed in the same raceway is
not permitted. Provide dedicated neutral/grounded conductor for each individual branch
circuit.

B. Install products in accordance with manufacturer's instructions.
C. Perform work in accordance with NECA 1 (general workmanship).
D. Install metal-clad cable (Type MC) in accordance with NECA 120.
E. Installation in Raceway:

1. Tape ends of conductors and cables to prevent infiltration of moisture and other
contaminants.

2. Pull all conductors and cables together into raceway at same time.
3. Do not damage conductors and cables or exceed manufacturer's recommended maximum

pulling tension and sidewall pressure.
4. Use suitable wire pulling lubricant where necessary, except when lubricant is not

recommended by the manufacturer.
F. Exposed Cable Installation (only where specifically permitted):

1. Route cables parallel or perpendicular to building structural members and surfaces.
2. Protect cables from physical damage.

G. Paralleled Conductors:  Install conductors of the same length and terminate in the same
manner.

H. Secure and support conductors and cables in accordance with NFPA 70 using suitable supports
and methods approved by the authority having jurisdiction. Provide independent support from
building structure. Do not provide support from raceways, piping, ductwork, or other systems.

I. Terminate cables using suitable fittings.
1. Metal-Clad Cable (Type MC):

a. Use listed fittings.
b. Cut cable armor only using specialized tools to prevent damaging conductors or

insulation. Do not use hacksaw or wire cutters to cut armor.
J. Install conductors with a minimum of 12 inches of slack at each outlet.
K. Neatly train and bundle conductors inside boxes, wireways, panelboards and other equipment

enclosures.
L. Group or otherwise identify neutral/grounded conductors with associated ungrounded

conductors inside enclosures in accordance with NFPA 70.
M. Make wiring connections using specified wiring connectors.

1. Make splices and taps only in accessible boxes. Do not pull splices into raceways or make
splices in conduit bodies or wiring gutters.

2. Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors.

3. Do not remove conductor strands to facilitate insertion into connector.
4. Clean contact surfaces on conductors and connectors to suitable remove corrosion,

oxides, and other contaminates. Do not use wire brush on plated connector surfaces.
5. Mechanical Connectors:  Secure connections according to manufacturer's recommended

torque settings.
6. Compression Connectors:  Secure connections using manufacturer's recommended tools

and dies.
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N. Insulate splices and taps that are made with uninsulated connectors using methods suitable for
the application, with insulation and mechanical strength at least equivalent to unspliced
conductors.

O. Insulate ends of spare conductors using vinyl insulating electrical tape.
P. Install firestopping to preserve fire resistance rating of partitions and other elements, using

materials and methods specified in Section 07 84 00.
Q. Unless specifically indicated to be excluded, provide final connections to all equipment and

devices, including those furnished by others, as required for a complete operating system.
3.04 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect and test in accordance with NETA ATS, except Section 4.
C. Perform inspections and tests listed in NETA ATS, Section 7.3.2. The insulation resistance test

is required for all conductors. The resistance test for parallel conductors listed as optional is not
required.

D. Correct deficiencies and replace damaged or defective conductors and cables.
END OF SECTION
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SECTION 26 05 26
GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Grounding and bonding requirements.
B. Conductors for grounding and bonding.
C. Connectors for grounding and bonding.
D. Ground bars.

1.02 RELATED REQUIREMENTS
A. Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables:  Additional

requirements for conductors for grounding and bonding, including conductor color coding.
B. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
1.03 REFERENCE STANDARDS

A. IEEE 81 - IEEE Guide for Measuring Earth Resistivity, Ground Impedance, and Earth Surface
Potentials of a Grounding System.

B. NECA 1 - Standard for Good Workmanship in Electrical Construction.
C. NETA ATS - Acceptance Testing Specifications for Electrical Power Equipment and Systems.
D. NFPA 70 - National Electrical Code.
E. UL 467 - Grounding and Bonding Equipment.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Verify exact locations of underground metal water service pipe entrances to building.
2. Notify Architect of any conflicts with or deviations from the contract documents. Obtain

direction before proceeding with work.
1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements for submittals procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for grounding

and bonding system components.
C. Shop Drawings:
D. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by

product testing agency.  Include instructions for storage, handling, protection, examination,
preparation, and installation of product.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Installer Qualifications for Signal Reference Grids:  Company with minimum five years

documented experience with high frequency grounding systems.
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E. Product Listing Organization Qualifications:  An organization recognized by OSHA as a
Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store products in accordance with manufacturer's instructions.

PART 2  PRODUCTS
2.01 GROUNDING AND BONDING REQUIREMENTS

A. Existing Work:  Where existing grounding and bonding system components are indicated to be
reused, they may be reused only where they are free from corrosion, integrity and continuity are
verified, and where acceptable to the authority having jurisdiction.

B. Do not use products for applications other than as permitted by NFPA 70 and product listing.
C. Unless specifically indicated to be excluded, provide all required components, conductors,

connectors, conduit, boxes, fittings, supports, accessories, etc. as necessary for a complete
grounding and bonding system.

D. Where conductor size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.

E. Grounding System Resistance:
1. Achieve specified grounding system resistance under normally dry conditions unless

otherwise approved by Architect. Precipitation within the previous 48 hours does not
constitute normally dry conditions.

2. Grounding Electrode System:  Not greater than 5 ohms to ground, when tested according
to IEEE 81 using "fall-of-potential" method.

3. Between Grounding Electrode System and Major Electrical Equipment Frames, System
Neutral, and Derived Neutral Points:  Not greater than 0.5 ohms, when tested using
"point-to-point" methods.

F. Bonding and Equipment Grounding:
1. Provide bonding for equipment grounding conductors, equipment ground busses, metallic

equipment enclosures, metallic raceways and boxes, device grounding terminals, and
other normally non-current-carrying conductive materials enclosing electrical
conductors/equipment or likely to become energized as indicated and in accordance with
NFPA 70.

2. Provide insulated equipment grounding conductor in each feeder and branch circuit
raceway. Do not use raceways as sole equipment grounding conductor.

3. Where circuit conductor sizes are increased for voltage drop, increase size of equipment
grounding conductor proportionally in accordance with NFPA 70.

4. Unless otherwise indicated, connect wiring device grounding terminal to branch circuit
equipment grounding conductor and to outlet box with bonding jumper.

5. Terminate branch circuit equipment grounding conductors on solidly bonded equipment
ground bus only. Do not terminate on neutral (grounded) or isolated/insulated ground bus.

6. Provide bonding jumper across expansion or expansion/deflection fittings provided to
accommodate conduit movement.

7. Provide bonding for interior metal piping systems in accordance with NFPA 70. This
includes, but is not limited to:
a. Metal water piping where not already effectively bonded to metal underground water

pipe used as grounding electrode.
b. Metal gas piping.
c. Metal process piping.

NOT F
OR B

ID
DIN

G

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NFPA%2070


Herman Holloway  Greenhouse Panel Replacement
August 31, 2020  MC3501000085

StudioJAED Architects & Engineers
Project No. 20027

GROUNDING AND BONDING FOR ELECTRICAL
SYSTEMS

26 05 26 - 3

2.02 GROUNDING AND BONDING COMPONENTS
A. General Requirements:

1. Provide products listed, classified, and labeled as suitable for the purpose intended.
2. Provide products listed and labeled as complying with UL 467 where applicable.

B. Conductors for Grounding and Bonding, in Addition to Requirements of Section 26 05 26:
1. Use insulated copper conductors unless otherwise indicated.

a. Exceptions:
1) Use bare copper conductors where installed underground in direct contact with

earth.
2) Use bare copper conductors where directly encased in concrete (not in

raceway).
C. Connectors for Grounding and Bonding:

1. Description:  Connectors appropriate for the application and suitable for the conductors
and items to be connected; listed and labeled as complying with UL 467.

2. Unless otherwise indicated, use exothermic welded connections for underground,
concealed and other inaccessible connections.

3. Unless otherwise indicated, use mechanical connectors, compression connectors, or
exothermic welded connections for accessible connections.

D. Ground Bars:
1. Description:  Copper rectangular ground bars with mounting brackets and insulators.
2. Size:  As indicated.
3. Holes for Connections:  As indicated or as required for connections to be made.
4. Manufacturers:

a. Advanced Lightning Technology (ALT):  www.altfab.com.
b. Erico International Corporation:  www.erico.com.
c. ThermOweld, a brand of Continental Industries, Inc:  www.thermoweld.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that work likely to damage grounding and bonding system components has been
completed.

B. Verify that field measurements are as shown on the drawings.
C. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in accordance with NECA 1 (general workmanship).
C. Make grounding and bonding connections using specified connectors.

1. Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors. Do not remove conductor strands to facilitate
insertion into connector.

2. Remove nonconductive paint, enamel, or similar coating at threads, contact points, and
contact surfaces.

3. Exothermic Welds:  Make connections using molds and weld material suitable for the
items to be connected in accordance with manufacturer's recommendations.

4. Mechanical Connectors:  Secure connections according to manufacturer's recommended
torque settings.
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5. Compression Connectors:  Secure connections using manufacturer's recommended tools
and dies.

D. Identify grounding and bonding system components in accordance with Section 26 05 53.
3.03 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect and test in accordance with NETA ATS except Section 4.
C. Perform inspections and tests listed in NETA ATS, Section 7.13.
D. Perform ground electrode resistance tests under normally dry conditions. Precipitation within the

previous 48 hours does not constitute normally dry conditions.
E. Investigate and correct deficiencies where measured ground resistances do not comply with

specified requirements.
END OF SECTION
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SECTION 26 05 29
HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Support and attachment components for equipment, conduit, cable, boxes, and other electrical
work.

1.02 RELATED REQUIREMENTS
A. Section 26 05 34 - Conduit:  Additional support and attachment requirements for conduits.
B. Section 26 05 37 - Boxes:  Additional support and attachment requirements for boxes.
C. Section 26 51 00 - Interior Lighting:  Additional support and attachment requirements for interior

luminaires.
1.03 REFERENCE STANDARDS

A. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and
Steel Products.

B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware.

C. ASTM B633 - Standard Specification for Electrodeposited Coatings of Zinc on Iron and Steel.
D. MFMA-4 - Metal Framing Standards Publication.
E. NECA 1 - Standard for Good Workmanship in Electrical Construction.
F. NFPA 70 - National Electrical Code.
G. UL 5B - Strut-Type Channel Raceways and Fittings.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate sizes and arrangement of supports and bases with the actual equipment and
components to be installed.

2. Coordinate the work with other trades to provide additional framing and materials required
for installation.

3. Coordinate compatibility of support and attachment components with mounting surfaces at
the installed locations.

4. Coordinate the arrangement of supports with ductwork, piping, equipment and other
potential conflicts installed under other sections or by others.

5. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

B. Sequencing:
1. Do not install products on or provide attachment to concrete surfaces until concrete has

fully cured in accordance with Section 03 30 00.
1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for metal

channel (strut) framing systems, non-penetrating rooftop supports, and post-installed concrete
and masonry anchors.

C. Shop Drawings:  Include details for fabricated hangers and supports where materials or
methods other than those indicated are proposed for substitution.
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D. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by
product testing agency.  Include instructions for storage, handling, protection, examination,
preparation, and installation of product.

1.06 QUALITY ASSURANCE
A. Comply with NFPA 70.
B. Comply with applicable building code.
C. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
D. Installer Qualifications for Powder-Actuated Fasteners (when specified):  Certified by fastener

system manufacturer with current operator's license.
E. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store products in accordance with manufacturer's instructions.

PART 2  PRODUCTS
2.01 SUPPORT AND ATTACHMENT COMPONENTS

A. General Requirements:
1. Provide all required hangers, supports, anchors, fasteners, fittings, accessories, and

hardware as necessary for the complete installation of electrical work.
2. Provide products listed, classified, and labeled as suitable for the purpose intended, where

applicable.
3. Where support and attachment component types and sizes are not indicated, select in

accordance with manufacturer's application criteria as required for the load to be
supported. Include consideration for vibration, equipment operation, and shock loads
where applicable.

4. Do not use products for applications other than as permitted by NFPA 70 and product
listing.

5. Do not use wire, chain, perforated pipe strap, or wood for permanent supports unless
specifically indicated or permitted.

6. Steel Components:  Use corrosion resistant materials suitable for the environment where
installed.
a. Zinc-Plated Steel:  Electroplated in accordance with ASTM B633.
b. Galvanized Steel:  Hot-dip galvanized after fabrication in accordance with ASTM

A123/A123M or ASTM A153/A153M.
B. Conduit and Cable Supports:  Straps, clamps, etc. suitable for the conduit or cable to be

supported.
1. Conduit Straps:  One-hole or two-hole type; steel or malleable iron.
2. Conduit Clamps:  Bolted type unless otherwise indicated.
3. Manufacturers:

a. Cooper Crouse-Hinds, a division of Eaton Corporation:  www.cooperindustries.com.
b. Erico International Corporation:  www.erico.com.
c. O-Z/Gedney, a brand of Emerson Industrial Automation: 

www.emersonindustrial.com.
d. Thomas & Betts Corporation:  www.tnb.com.
e. Substitutions:  See Section 01 60 00 - Product Requirements.

C. Outlet Box Supports:  Hangers, brackets, etc. suitable for the boxes to be supported.
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1. Manufacturers:
a. Cooper Crouse-Hinds, a division of Eaton Corporation:  www.cooperindustries.com.
b. Erico International Corporation:  www.erico.com.
c. O-Z/Gedney, a brand of Emerson Industrial Automation: 

www.emersonindustrial.com.
d. Thomas & Betts Corporation:  www.tnb.com.
e. Substitutions:  See Section 01 60 00 - Product Requirements.

D. Metal Channel (Strut) Framing Systems:  Factory-fabricated continuous-slot metal channel
(strut) and associated fittings, accessories, and hardware required for field-assembly of
supports.
1. Comply with MFMA-4.
2. Channel (Strut) Used as Raceway (only where specifically indicated):  Listed and labeled

as complying with UL 5B.
3. Channel Material:

a. Indoor Dry Locations:  Use painted steel, zinc-plated steel, or galvanized steel.
b. Outdoor and Damp or Wet Indoor Locations:  Use galvanized steel.

4. Minimum Channel Thickness:  Steel sheet, 12 gage, 0.1046 inch.
5. Minimum Channel Dimensions:  1-5/8 inch width by 13/16 inch height.
6. Manufacturers:

a. Cooper B-Line, a division of Eaton Corporation:  www.cooperindustries.com.
b. Thomas & Betts Corporation:  www.tnb.com.
c. Unistrut, a brand of Atkore International Inc:  www.unistrut.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.
e. Source Limitations:  Furnish channels (struts) and associated fittings, accessories,

and hardware produced by a single manufacturer.
E. Hanger Rods:  Threaded zinc-plated steel unless otherwise indicated.

1. Minimum Size, Unless Otherwise Indicated or Required:
a. Equipment Supports:  1/2 inch diameter.
b. Busway Supports:  1/2 inch diameter.
c. Single Conduit up to 1 inch (27 mm) trade size:  1/4 inch diameter.
d. Single Conduit larger than 1 inch (27 mm) trade size:  3/8 inch diameter.
e. Trapeze Support for Multiple Conduits:  3/8 inch diameter.
f. Outlet Boxes:  1/4 inch diameter.
g. Luminaires:  1/4 inch diameter.

F. Anchors and Fasteners:
1. Unless otherwise indicated and where not otherwise restricted, use the anchor and

fastener types indicated for the specified applications.
2. Concrete:  Use preset concrete inserts, expansion anchors, or screw anchors.
3. Solid or Grout-Filled Masonry:  Use expansion anchors or screw anchors.
4. Hollow Masonry:  Use toggle bolts.
5. Hollow Stud Walls:  Use toggle bolts.
6. Steel:  Use beam clamps, machine bolts, or welded threaded studs.
7. Sheet Metal:  Use sheet metal screws.
8. Wood:  Use wood screws.
9. Plastic and lead anchors are not permitted.
10. Powder-actuated fasteners are not permitted.
11. Hammer-driven anchors and fasteners are not permitted.
12. Preset Concrete Inserts:  Continuous metal channel (strut) and spot inserts specifically

designed to be cast in concrete ceilings, walls, and floors.
a. Comply with MFMA-4.
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b. Channel Material:  Use galvanized steel.
c. Manufacturer:  Same as manufacturer of metal channel (strut) framing system.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as shown on the drawings.
B. Verify that mounting surfaces are ready to receive support and attachment components.
C. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in accordance with NECA 1 (general workmanship).
C. Install anchors and fasteners in accordance with ICC Evaluation Services, LLC (ICC-ES)

evaluation report conditions of use where applicable.
D. Provide independent support from building structure. Do not provide support from piping,

ductwork, or other systems.
E. Unless specifically indicated or approved by Architect, do not provide support from suspended

ceiling support system or ceiling grid.
F. Unless specifically indicated or approved by Architect, do not provide support from roof deck.
G. Do not penetrate or otherwise notch or cut structural members without approval of Structural

Engineer.
H. Equipment Support and Attachment:

1. Use metal fabricated supports or supports assembled from metal channel (strut) to
support equipment as required.

2. Use metal channel (strut) secured to studs to support equipment surface-mounted on
hollow stud walls when wall strength is not sufficient to resist pull-out.

3. Use metal channel (strut) to support surface-mounted equipment in wet or damp locations
to provide space between equipment and mounting surface.

4. Securely fasten floor-mounted equipment. Do not install equipment such that it relies on its
own weight for support.

I. Conduit Support and Attachment:  Also comply with Section 26 05 34.
J. Box Support and Attachment:  Also comply with Section 26 05 37.
K. Interior Luminaire Support and Attachment:  Also comply with Section 26 51 00.
L. Preset Concrete Inserts:  Use manufacturer provided closure strips to inhibit concrete seepage

during concrete pour.
M. Secure fasteners according to manufacturer's recommended torque settings.
N. Remove temporary supports.
O. Identify independent electrical component support wires above accessible ceilings (only where

specifically indicated or permitted) with color distinguishable from ceiling support wires in
accordance with NFPA 70.

3.03 FIELD QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect support and attachment components for damage and defects.
C. Repair cuts and abrasions in galvanized finishes using zinc-rich paint recommended by

manufacturer. Replace components that exhibit signs of corrosion.
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D. Correct deficiencies and replace damaged or defective support and attachment components.
END OF SECTION
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SECTION 26 05 34
CONDUIT

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Galvanized steel rigid metal conduit (RMC).
B. PVC-coated galvanized steel rigid metal conduit (RMC).
C. Flexible metal conduit (FMC).
D. Liquidtight flexible metal conduit (LFMC).
E. Electrical metallic tubing (EMT).
F. Conduit fittings.
G. Accessories.

1.02 RELATED REQUIREMENTS
A. Section 03 30 00 - Cast-in-Place Concrete: Concrete encasement of conduits.
B. Section 07 84 00 - Firestopping.
C. Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables:  Metal clad cable

(Type MC), armored cable (Type AC), and manufactured wiring systems, including uses
permitted.

D. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
1. Includes additional requirements for fittings for grounding and bonding.

E. Section 26 05 29 - Hangers and Supports for Electrical Systems.
F. Section 26 05 37 - Boxes.
G. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
H. Section 31 23 16 - Excavation.

1.03 REFERENCE STANDARDS
A. ANSI C80.1 - American National Standard for Electrical Rigid Steel Conduit (ERSC).
B. ANSI C80.3 - American National Standard for Electrical Metallic Tubing -- Steel (EMT-S).
C. NECA 1 - Standard for Good Workmanship in Electrical Construction.
D. NECA 101 - Standard for Installing Steel Conduits (Rigid, IMC, EMT).
E. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic

Tubing, and Cable.
F. NEMA RN 1 - Polyvinyl-Chloride (PVC) Externally Coated Galvanized Rigid Steel Conduit and

Intermediate Metal Conduit.
G. NFPA 70 - National Electrical Code.
H. UL 1 - Flexible Metal Conduit.
I. UL 6 - Electrical Rigid Metal Conduit-Steel.
J. UL 360 - Liquid-Tight Flexible Steel Conduit.
K. UL 514B - Conduit, Tubing, and Cable Fittings.
L. UL 797 - Electrical Metallic Tubing-Steel.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:
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1. Coordinate minimum sizes of conduits with the actual conductors to be installed, including
adjustments for conductor sizes increased for voltage drop.

2. Coordinate the arrangement of conduits with structural members, ductwork, piping,
equipment and other potential conflicts installed under other sections or by others.

3. Verify exact conduit termination locations required for boxes, enclosures, and equipment
installed under other sections or by others.

4. Coordinate the work with other trades to provide roof penetrations that preserve the
integrity of the roofing system and do not void the roof warranty.

5. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

B. Sequencing:
1. Do not begin installation of conductors and cables until installation of conduit is complete

between outlet, junction and splicing points.
1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements for submittals procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for conduits and

fittings.
C. Shop Drawings:

1. Indicate proposed arrangement for conduits to be installed within structural concrete slabs,
where permitted.

2. Include proposed locations of roof penetrations and proposed methods for sealing.
D. Project Record Documents:  Record actual routing for conduits installed underground, conduits

embedded within concrete slabs, and conduits 2 inch (53 mm) trade size and larger.
1.06 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store conduit and fittings in accordance with manufacturer's

instructions.
PART 2  PRODUCTS
2.01 CONDUIT APPLICATIONS

A. Do not use conduit and associated fittings for applications other than as permitted by NFPA 70
and product listing.

B. Unless otherwise indicated and where not otherwise restricted, use the conduit types indicated
for the specified applications. Where more than one listed application applies, comply with the
most restrictive requirements. Where conduit type for a particular application is not specified,
use galvanized steel rigid metal conduit.

C. Concealed Within Masonry Walls:  Use galvanized steel rigid metal conduit or electrical metallic
tubing (EMT).

D. Concealed Within Hollow Stud Walls:  Use galvanized steel rigid metal conduit or electrical
metallic tubing (EMT).
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E. Concealed Above Accessible Ceilings:  Use galvanized steel rigid metal conduit or electrical
metallic tubing (EMT).

F. Interior, Damp or Wet Locations:  Use galvanized steel rigid metal conduit.
G. Exposed, Interior, Not Subject to Physical Damage:  Use galvanized steel rigid metal conduit or

electrical metallic tubing (EMT).
H. Exposed, Interior, Subject to Physical Damage:  Use galvanized steel rigid metal conduit.

1. Locations subject to physical damage include, but are not limited to:
a. Where exposed below 8 feet, except within electrical and communication rooms or

closets.
I. Exposed, Exterior:  Use galvanized steel rigid metal conduit or PVC-coated galvanized steel

rigid metal conduit.
J. Concealed, Exterior, Not Embedded in Concrete or in Contact With Earth:  Use galvanized steel

rigid metal conduit.
K. Connections to Vibrating Equipment:

1. Dry Locations:  Use flexible metal conduit.
2. Damp, Wet, or Corrosive Locations:  Use liquidtight flexible metal conduit.
3. Maximum Length:  6 feet unless otherwise indicated.
4. Vibrating equipment includes, but is not limited to:

a. Transformers.
b. Motors.

L. Fished in Existing Walls, Where Necessary:  Use flexible metal conduit.
2.02 CONDUIT REQUIREMENTS

A. Existing Work:  Where existing conduits are indicated to be reused, they may be reused only
where they comply with specified requirements, are free from corrosion, and integrity is verified
by pulling a mandrel through them.

B. Provide all conduit, fittings, supports, and accessories required for a complete raceway system.
C. Provide products listed, classified, and labeled as suitable for the purpose intended.
D. Minimum Conduit Size, Unless Otherwise Indicated:

1. Branch Circuits:  1/2 inch (16 mm) trade size.
2. Branch Circuit Homeruns:  3/4 inch (21 mm) trade size.
3. Control Circuits:  1/2 inch (16 mm) trade size.
4. Flexible Connections to Luminaires:  1/2 inch (16 mm) trade size.
5. Underground, Interior:  3/4 inch (21 mm) trade size.
6. Underground, Exterior:  1 inch (27 mm) trade size.

E. Where conduit size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.

2.03 GALVANIZED STEEL RIGID METAL CONDUIT (RMC)
A. Manufacturers:

1. Allied Tube & Conduit:  www.alliedeg.com/#sle.
2. Republic Conduit:  www.republic-conduit.com/#sle.
3. Wheatland Tube Company:  www.wheatland.com/#sle.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type RMC galvanized steel rigid metal conduit complying with ANSI
C80.1 and listed and labeled as complying with UL 6.

C. Fittings:
1. Manufacturers:
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a. Bridgeport Fittings Inc:  www.bptfittings.com/#sle.
b. O-Z/Gedney, a brand of Emerson Industrial Automation: 

www.emersonindustrial.com/#sle.
c. Thomas & Betts Corporation:  www.tnb.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Non-Hazardous Locations:  Use fittings complying with NEMA FB 1 and listed and labeled
as complying with UL 514B.

3. Material:  Use steel or malleable iron.
4. Connectors and Couplings:  Use threaded type fittings only. Threadless set screw and

compression (gland) type fittings are not permitted.
2.04 PVC-COATED GALVANIZED STEEL RIGID METAL CONDUIT (RMC)

A. Description:  NFPA 70, Type RMC galvanized steel rigid metal conduit with external polyvinyl
chloride (PVC) coating complying with NEMA RN 1 and listed and labeled as complying with UL
6.

B. Exterior Coating:  Polyvinyl chloride (PVC), nominal thickness of 40 mil.
C. PVC-Coated Fittings:

1. Manufacturer:  Same as manufacturer of PVC-coated conduit to be installed.
2. Non-Hazardous Locations:  Use fittings listed and labeled as complying with UL 514B.
3. Material:  Use steel or malleable iron.
4. Exterior Coating:  Polyvinyl chloride (PVC), minimum thickness of 40 mil.

D. PVC-Coated Supports:  Furnish with exterior coating of polyvinyl chloride (PVC), minimum
thickness of 15 mil.

2.05 FLEXIBLE METAL CONDUIT (FMC)
A. Manufacturers:

1. AFC Cable Systems, Inc:  www.afcweb.com.
2. Electri-Flex Company:  www.electriflex.com.
3. International Metal Hose:  www.metalhose.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type FMC standard wall steel flexible metal conduit listed and labeled
as complying with UL 1, and listed for use in classified firestop systems to be used.

C. Fittings:
1. Manufacturers:

a. Bridgeport Fittings Inc:  www.bptfittings.com/#sle.
b. O-Z/Gedney, a brand of Emerson Industrial Automation: 

www.emersonindustrial.com/#sle.
c. Thomas & Betts Corporation:  www.tnb.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Description:  Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

3. Material:  Use steel or malleable iron.
2.06 LIQUIDTIGHT FLEXIBLE METAL CONDUIT (LFMC)

A. Manufacturers:
1. AFC Cable Systems, Inc:  www.afcweb.com.
2. Electri-Flex Company:  www.electriflex.com.
3. International Metal Hose:  www.metalhose.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type LFMC polyvinyl chloride (PVC) jacketed steel flexible metal conduit
listed and labeled as complying with UL 360.
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C. Fittings:
1. Manufacturers:

a. Bridgeport Fittings Inc:  www.bptfittings.com/#sle.
b. O-Z/Gedney, a brand of Emerson Industrial Automation: 

www.emersonindustrial.com/#sle.
c. Thomas & Betts Corporation:  www.tnb.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Description:  Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

3. Material:  Use steel or malleable iron.
2.07 ELECTRICAL METALLIC TUBING (EMT)

A. Manufacturers:
1. Allied Tube & Conduit:  www.alliedeg.com.
2. Republic Conduit:  www.republic-conduit.com/#sle.
3. Wheatland Tube Company:  www.wheatland.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type EMT steel electrical metallic tubing complying with ANSI C80.3
and listed and labeled as complying with UL 797.

C. Fittings:
1. Manufacturers:

a. Bridgeport Fittings Inc:  www.bptfittings.com/#sle.
b. O-Z/Gedney, a brand of Emerson Industrial Automation: 

www.emersonindustrial.com/#sle.
c. Thomas & Betts Corporation:  www.tnb.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Description:  Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

3. Material:  Use steel or malleable iron.
4. Connectors and Couplings:  Use compression (gland) or set-screw type.

a. Do not use indenter type connectors and couplings.
5. Damp or Wet Locations (where permitted):  Use fittings listed for use in wet locations.

2.08 ACCESSORIES
A. Corrosion Protection Tape:  PVC-based, minimum thickness of 20 mil.
B. Conduit Joint Compound:  Corrosion-resistant, electrically conductive; suitable for use with the

conduit to be installed.
C. Solvent Cement for PVC Conduit and Fittings:  As recommended by manufacturer of conduit

and fittings to be installed.
D. Pull Strings: Use nylon cord with average breaking strength of not less than 200 pound-force.
E. Sealing Compound for Sealing Fittings:  Listed for use with the particular fittings to be installed.
F. Modular Seals for Conduit Penetrations:  Rated for minimum of 40 psig; Suitable for the

conduits to be installed.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as shown on drawings.
B. Verify that mounting surfaces are ready to receive conduits.
C. Verify that conditions are satisfactory for installation prior to starting work.
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3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in accordance with NECA 1 (general workmanship).
C. Install galvanized steel rigid metal conduit (RMC) in accordance with NECA 101.
D. Install PVC-coated galvanized steel rigid metal conduit (RMC) using only tools approved by the

manufacturer.
E. Conduit Routing:

1. Unless dimensioned, conduit routing indicated is diagrammatic.
2. When conduit destination is indicated and routing is not shown, determine exact routing

required.
3. Conceal all conduits unless specifically indicated to be exposed.
4. Conduits in the following areas may be exposed, unless otherwise indicated:

a. Electrical rooms.
b. Mechanical equipment rooms.
c. Within joists in areas with no ceiling.

5. Unless otherwise approved, do not route conduits exposed:
a. Across floors.
b. Across roofs.
c. Across top of parapet walls.
d. Across building exterior surfaces.

6. Conduits installed underground or embedded in concrete may be routed in the shortest
possible manner unless otherwise indicated. Route all other conduits parallel or
perpendicular to building structure and surfaces, following surface contours where
practical.

7. Arrange conduit to maintain adequate headroom, clearances, and access.
8. Arrange conduit to provide no more than the equivalent of four 90 degree bends between

pull points.
9. Arrange conduit to provide no more than 150 feet between pull points.
10. Route conduits above water and drain piping where possible.
11. Arrange conduit to prevent moisture traps. Provide drain fittings at low points and at

sealing fittings where moisture may collect.
12. Maintain minimum clearance of 6 inches between conduits and piping for other systems.
13. Maintain minimum clearance of 12 inches between conduits and hot surfaces. This

includes, but is not limited to:
a. Heaters.
b. Hot water piping.
c. Flues.

14. Group parallel conduits in the same area together on a common rack.
F. Conduit Support:

1. Secure and support conduits in accordance with NFPA 70 and Section 26 05 29 using
suitable supports and methods approved by the authority having jurisdiction.

2. Provide independent support from building structure. Do not provide support from piping,
ductwork, or other systems.

3. Installation Above Suspended Ceilings:  Do not provide support from ceiling support
system. Do not provide support from ceiling grid or allow conduits to lay on ceiling tiles.

4. Use conduit strap to support single surface-mounted conduit.
a. Use clamp back spacer with conduit strap for damp and wet locations to provide

space between conduit and mounting surface.
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5. Use metal channel (strut) with accessory conduit clamps to support multiple parallel
surface-mounted conduits.

6. Use conduit clamp to support single conduit from beam clamp or threaded rod.
7. Use non-penetrating rooftop supports to support conduits routed across rooftops (only

where approved).
8. Use of spring steel conduit clips for support of conduits is not permitted.
9. Use of wire for support of conduits is not permitted.

G. Connections and Terminations:
1. Use approved zinc-rich paint or conduit joint compound on field-cut threads of galvanized

steel conduits prior to making connections.
2. Where two threaded conduits must be joined and neither can be rotated, use three-piece

couplings or split couplings. Do not use running threads.
3. Use suitable adapters where required to transition from one type of conduit to another.
4. Provide drip loops for liquidtight flexible conduit connections to prevent drainage of liquid

into connectors.
5. Terminate threaded conduits in boxes and enclosures using threaded hubs or double lock

nuts for dry locations and raintight hubs for wet locations.
6. Where spare conduits stub up through concrete floors and are not terminated in a box or

enclosure, provide threaded couplings equipped with threaded plugs set flush with finished
floor.

7. Provide insulating bushings or insulated throats at all conduit terminations to protect
conductors.

8. Secure joints and connections to provide maximum mechanical strength and electrical
continuity.

H. Penetrations:
1. Do not penetrate or otherwise notch or cut structural members, including footings and

grade beams, without approval of Structural Engineer.
2. Make penetrations perpendicular to surfaces unless otherwise indicated.
3. Provide sleeves for penetrations as indicated or as required to facilitate installation. Set

sleeves flush with exposed surfaces unless otherwise indicated or required.
4. Conceal bends for conduit risers emerging above ground.
5. Seal interior of conduits entering the building from underground at first accessible point to

prevent entry of moisture and gases.
6. Provide suitable modular seal where conduits penetrate exterior wall below grade.
7. Where conduits penetrate waterproof membrane, seal as required to maintain integrity of

membrane.
8. Make penetrations for roof-mounted equipment within associated equipment openings and

curbs where possible to minimize roofing system penetrations. Where penetrations are
necessary, seal as indicated or as required to preserve integrity of roofing system and
maintain roof warranty. Include proposed locations of penetrations and methods for sealing
with submittals.

9. Provide metal escutcheon plates for conduit penetrations exposed to public view.
10. Install firestopping to preserve fire resistance rating of partitions and other elements, using

materials and methods specified in Section 07 84 00.
I. Embedment Within Structural Concrete Slabs (only where approved by Structural Engineer):

1. Include proposed conduit arrangement with submittals.
2. Maximum Conduit Size:  1 inch (27 mm) unless otherwise approved.
3. Install conduits within middle one third of slab thickness.
4. Secure conduits to prevent floating or movement during pouring of concrete.
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J. Conduit Movement Provisions:  Where conduits are subject to movement, provide expansion
and expansion/deflection fittings to prevent damage to enclosed conductors or connected
equipment. This includes, but is not limited to:
1. Where conduits cross structural joints intended for expansion, contraction, or deflection.
2. Where conduits are subject to earth movement by settlement or frost.

K. Condensation Prevention:  Where conduits cross barriers between areas of potential substantial
temperature differential, provide sealing fitting or approved sealing compound at an accessible
point near the penetration to prevent condensation. This includes, but is not limited to:
1. Where conduits pass from outdoors into conditioned interior spaces.
2. Where conduits pass from unconditioned interior spaces into conditioned interior spaces.

L. Provide pull string in all empty conduits and in conduits where conductors and cables are to be
installed by others. Leave minimum slack of 12 inches at each end.

M. Provide grounding and bonding in accordance with Section 26 05 26.
N. Identify conduits in accordance with Section 26 05 53.

3.03 FIELD QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Repair cuts and abrasions in galvanized finishes using zinc-rich paint recommended by

manufacturer. Replace components that exhibit signs of corrosion.
C. Where coating of PVC-coated galvanized steel rigid metal conduit (RMC) contains cuts or

abrasions, repair in accordance with manufacturer's instructions.
D. Correct deficiencies and replace damaged or defective conduits.

3.04 CLEANING
A. Clean interior of conduits to remove moisture and foreign matter.

3.05 PROTECTION
A. Immediately after installation of conduit, use suitable manufactured plugs to provide protection

from entry of moisture and foreign material and do not remove until ready for installation of
conductors.

END OF SECTION
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SECTION 26 05 37
BOXES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Outlet and device boxes up to 100 cubic inches, including those used as junction and pull
boxes.

B. Cabinets and enclosures, including junction and pull boxes larger than 100 cubic inches.
1.02 RELATED REQUIREMENTS

A. Section 07 84 00 - Firestopping.
B. Section 08 31 00 - Access Doors and Panels:  Panels for maintaining access to concealed

boxes.
C. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
D. Section 26 05 29 - Hangers and Supports for Electrical Systems.
E. Section 26 05 34 - Conduit:

1. Conduit bodies and other fittings.
2. Additional requirements for locating boxes to limit conduit length and/or number of bends

between pulling points.
F. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
G. Section 26 27 26 - Wiring Devices:

1. Wall plates.
2. Additional requirements for locating boxes for wiring devices.

1.03 REFERENCE STANDARDS
A. NECA 1 - Standard for Good Workmanship in Electrical Construction.
B. NECA 130 - Standard for Installing and Maintaining Wiring Devices.
C. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic

Tubing, and Cable.
D. NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports.
E. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).
F. NFPA 70 - National Electrical Code.
G. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations.
H. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations.
I. UL 508A - Industrial Control Panels.
J. UL 514A - Metallic Outlet Boxes.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment,
or other potential obstructions within the dedicated equipment spaces and working
clearances for electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

3. Coordinate minimum sizes of boxes with the actual installed arrangement of conductors,
clamps, support fittings, and devices, calculated according to NFPA 70.
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4. Coordinate minimum sizes of pull boxes with the actual installed arrangement of
connected conduits, calculated according to NFPA 70.

5. Coordinate the placement of boxes with millwork, furniture, devices, equipment, etc.
installed under other sections or by others.

6. Coordinate the work with other trades to preserve insulation integrity.
7. Coordinate the work with other trades to provide walls suitable for installation of

flush-mounted boxes where indicated.
8. Notify Architect of any conflicts with or deviations from the contract documents. Obtain

direction before proceeding with work.
1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for cabinets and

enclosures, boxes for hazardous (classified) locations, floor boxes, and underground
boxes/enclosures.

C. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

D. Project Record Documents:  Record actual locations for outlet and device boxes, pull boxes,
cabinets and enclosures, floor boxes, and underground boxes/enclosures.

E. Maintenance Materials:   Furnish the following for Owner's use in maintenance of project.
1. See Section 01 60 00 - Product Requirements, for additional provisions.
2. Keys for Lockable Enclosures:  Two of each different key.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store products in accordance with manufacturer's instructions.

PART 2  PRODUCTS
2.01 BOXES

A. General Requirements:
1. Do not use boxes and associated accessories for applications other than as permitted by

NFPA 70 and product listing.
2. Provide all boxes, fittings, supports, and accessories required for a complete raceway

system and to accommodate devices and equipment to be installed.
3. Provide products listed, classified, and labeled as suitable for the purpose intended.
4. Where box size is not indicated, size to comply with NFPA 70 but not less than applicable

minimum size requirements specified.
5. Provide grounding terminals within boxes where equipment grounding conductors

terminate.
B. Outlet and Device Boxes Up to 100 cubic inches, Including Those Used as Junction and Pull

Boxes:
1. Use sheet-steel boxes for dry locations unless otherwise indicated or required.
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2. Use cast iron boxes or cast aluminum boxes for damp or wet locations unless otherwise
indicated or required; furnish with compatible weatherproof gasketed covers.

3. Use suitable concrete type boxes where flush-mounted in concrete.
4. Use suitable masonry type boxes where flush-mounted in masonry walls.
5. Use raised covers suitable for the type of wall construction and device configuration where

required.
6. Use shallow boxes where required by the type of wall construction.
7. Do not use "through-wall" boxes designed for access from both sides of wall.
8. Sheet-Steel Boxes:  Comply with NEMA OS 1, and list and label as complying with UL

514A.
9. Cast Metal Boxes:  Comply with NEMA FB 1, and list and label as complying with UL

514A; furnish with threaded hubs.
10. Boxes for Supporting Luminaires and Ceiling Fans:  Listed as suitable for the type and

weight of load to be supported; furnished with fixture stud to accommodate mounting of
luminaire where required.

11. Boxes for Ganged Devices:  Use multigang boxes of single-piece construction. Do not use
field-connected gangable boxes.

12. Minimum Box Size, Unless Otherwise Indicated:
a. Wiring Devices (Other Than Communications Systems Outlets):  4 inch square by

2-1/8 inch deep (100 by 54 mm) trade size.
b. Ceiling Outlets:  4 inch octagonal or square by 1-1/2 inch deep (100 by 38 mm) trade

size.
13. Wall Plates:  Comply with Section 26 27 26.
14. Manufacturers:

a. Cooper Crouse-Hinds, a division of Eaton Corporation:  www.cooperindustries.com.
b. Hubbell Incorporated; Bell Products:  www.hubbell-rtb.com.
c. O-Z/Gedney, a brand of Emerson Industrial Automation: 

www.emersonindustrial.com.
d. Thomas & Betts Corporation:  www.tnb.com.
e. Substitutions:  See Section 01 60 00 - Product Requirements.

C. Cabinets and Enclosures, Including Junction and Pull Boxes Larger Than 100 cubic inches:
1. Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E, or UL

508A.
2. NEMA 250 Environment Type, Unless Otherwise Indicated:
3. Junction and Pull Boxes Larger Than 100 cubic inches:

a. Provide screw-cover or hinged-cover enclosures unless otherwise indicated.
b. Boxes 6 square feet and Larger:  Provide sectionalized screw-cover or hinged-cover

enclosures.
4. Cabinets and Hinged-Cover Enclosures, Other Than Junction and Pull Boxes:

a. Provide lockable hinged covers, all locks keyed alike unless otherwise indicated.
b. Back Panels:  Painted steel, removable.
c. Terminal Blocks:  Provide voltage/current ratings and terminal quantity suitable for

purpose indicated, with 25 percent spare terminal capacity.
5. Finish for Painted Steel Enclosures:  Manufacturer's standard grey unless otherwise

indicated.
6. Manufacturers:

a. Cooper B-Line, a division of Eaton Corporation:  www.cooperindustries.com.
b. Hoffman, a brand of Pentair Technical Products:  www.hoffmanonline.com.
c. Hubbell Incorporated; Wiegmann Products:  www.hubbell-wiegmann.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.
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PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as shown on drawings.
B. Verify that mounting surfaces are ready to receive boxes.
C. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Install boxes in accordance with NECA 1 (general workmanship) and, where applicable, NECA

130, including mounting heights specified in those standards where mounting heights are not
indicated.

C. Arrange equipment to provide minimum clearances in accordance with manufacturer's
instructions and NFPA 70.

D. Box Locations:
1. Locate boxes to be accessible. Provide access panels in accordance with Section 08 31

00 as required where approved by the Architect.
2. Unless dimensioned, box locations indicated are approximate.
3. Locate boxes as required for devices installed under other sections or by others.

a. Switches, Receptacles, and Other Wiring Devices:  Comply with Section 26 27 26.
4. Locate boxes so that wall plates do not span different building finishes.
5. Locate boxes so that wall plates do not cross masonry joints.
6. Unless otherwise indicated, where multiple outlet boxes are installed at the same location

at different mounting heights, install along a common vertical center line.
7. Do not install flush-mounted boxes on opposite sides of walls back-to-back. Provide

minimum 6 inches horizontal separation unless otherwise indicated.
8. Locate junction and pull boxes as indicated, as required to facilitate installation of

conductors, and to limit conduit length and/or number of bends between pulling points in
accordance with Section 26 05 34.

9. Locate junction and pull boxes in the following areas, unless otherwise indicated or
approved by the Architect:
a. Concealed above accessible suspended ceilings.
b. Within joists in areas with no ceiling.
c. Electrical rooms.
d. Mechanical equipment rooms.

E. Box Supports:
1. Secure and support boxes in accordance with NFPA 70 and Section 26 05 29 using

suitable supports and methods approved by the authority having jurisdiction.
2. Provide independent support from building structure except for cast metal boxes (other

than boxes used for fixture support) supported by threaded conduit connections in
accordance with NFPA 70. Do not provide support from piping, ductwork, or other
systems.

F. Install boxes plumb and level.
G. Flush-Mounted Boxes:

1. Install boxes in noncombustible materials such as concrete, tile, gypsum, plaster, etc. so
that front edge of box or associated raised cover is not set back from finished surface
more than 1/4 inch or does not project beyond finished surface.

2. Install boxes in combustible materials such as wood so that front edge of box or
associated raised cover is flush with finished surface.
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3. Repair rough openings around boxes in noncombustible materials such as concrete, tile,
gypsum, plaster, etc. so that there are no gaps or open spaces greater than 1/8 inch at the
edge of the box.

H. Install boxes as required to preserve insulation integrity.
I. Install permanent barrier between ganged wiring devices when voltage between adjacent

devices exceeds 300 V.
J. Install firestopping to preserve fire resistance rating of partitions and other elements, using

materials and methods specified in Section 07 84 00.
K. Close unused box openings.
L. Install blank wall plates on junction boxes and on outlet boxes with no devices or equipment

installed or designated for future use.
M. Provide grounding and bonding in accordance with Section 26 05 26.
N. Identify boxes in accordance with Section 26 05 53.

3.03 CLEANING
A. Clean interior of boxes to remove dirt, debris, plaster and other foreign material.

END OF SECTION
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SECTION 26 05 53
IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Electrical identification requirements.
B. Identification nameplates and labels.
C. Wire and cable markers.
D. Voltage markers.
E. Floor marking tape.
F. Warning signs and labels.

1.02 RELATED REQUIREMENTS
A. Section 09 91 23 - Interior Painting.
B. Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables:  Color coding for

power conductors and cables 600 V and less; vinyl color coding electrical tape.
C. Section 26 27 26 - Wiring Devices - Lutron:  Device and wallplate finishes; factory pre-marked

wallplates.
1.03 REFERENCE STANDARDS

A. ANSI Z535.2 - American National Standard for Environmental and Facility Safety Signs.
B. ANSI Z535.4 - American National Standard for Product Safety Signs and Labels.
C. NFPA 70 - National Electrical Code.
D. UL 969 - Marking and Labeling Systems.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Verify final designations for equipment, systems, and components to be identified prior to
fabrication of identification products.

B. Sequencing:
1. Do not conceal items to be identified, in locations such as above suspended ceilings, until

identification products have been installed.
2. Do not install identification products until final surface finishes and painting are complete.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittals procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for each

product.
C. Shop Drawings:  Provide schedule of items to be identified indicating proposed designations,

materials, legends, and formats.
D. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by

product testing agency.  Include instructions for storage, handling, protection, examination,
preparation and installation of product.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
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1.07 FIELD CONDITIONS
A. Do not install adhesive products when ambient temperature is lower than recommended by

manufacturer.
PART 2  PRODUCTS
2.01 IDENTIFICATION REQUIREMENTS

A. Existing Work:  Unless specifically excluded, identify existing elements to remain that are not
already identified in accordance with specified requirements.

B. Identification for Equipment:
1. Use identification nameplate to identify each piece of electrical distribution and control

equipment and associated sections, compartments, and components.
a. Switchboards:

1) Identify power source and circuit number. Include location when not within sight
of equipment.

2) Use identification nameplate to identify load(s) served for each branch device.
Do not identify spares and spaces.

b. Panelboards:
1) Identify ampere rating.
2) Identify voltage and phase.
3) Identify power source and circuit number. Include location when not within sight

of equipment.
4) Identify main overcurrent protective device. Use identification label for

panelboards with a door. For power distribution panelboards without a door, use
identification nameplate.

5) Use typewritten circuit directory to identify load(s) served for panelboards with a
door. Identify spares and spaces using pencil.

6) For power panelboards without a door, use identification nameplate to identify
load(s) served for each branch device. Do not identify spares and spaces.

c. Transformers:
1) Identify kVA rating.
2) Identify voltage and phase for primary and secondary.
3) Identify power source and circuit number. Include location when not within sight

of equipment.
4) Identify load(s) served. Include location when not within sight of equipment.

d. Enclosed switches, circuit breakers, and motor controllers:
1) Identify voltage and phase.
2) Identify power source and circuit number. Include location when not within sight

of equipment.
3) Identify load(s) served. Include location when not within sight of equipment.

e. Busway:
1) Identify ampere rating.
2) Identify voltage and phase.
3) Identify power source and circuit number. Include location when not within sight

of equipment.
4) Provide identification at maximum intervals of 40 feet.
5) Use identification nameplate to identify load(s) served for each plug-in unit.

Include location when not within sight of equipment.
2. Available Fault Current Documentation:  Use identification label to identify the available

fault current and date calculations were performed at locations requiring documentation by
NFPA 70, including but not limited to the following.
a. Service equipment.
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b. Industrial control panels.
c. Motor control centers.
d. Elevator control panels.
e. Industrial machinery.

C. Identification for Conductors and Cables:
1. Color Coding for Power Conductors 600 V and Less:  Comply with Section 26 05 19.
2. Use identification nameplate or identification label to identify color code for ungrounded

and grounded power conductors inside door or enclosure at each piece of feeder or
branch-circuit distribution equipment when premises has feeders or branch circuits served
by more than one nominal voltage system.

3. Use wire and cable markers to identify circuit number or other designation indicated for
power, control, and instrumentation conductors and cables at the following locations:
a. At each source and load connection.
b. Within boxes when more than one circuit is present.
c. Within equipment enclosures when conductors and cables enter or leave the

enclosure.
d. In cable tray, at maximum intervals of 20 feet.

4. Use wire and cable markers to identify connected grounding electrode system components
for grounding electrode conductors.

5. Use underground warning tape to identify direct buried cables.
D. Identification for Raceways:

1. Use voltage markers to identify highest voltage present for accessible conduits at
maximum intervals of 20 feet.

2. Use voltage markers or color-coded bands to identify systems other than normal power
system for accessible conduits at maximum intervals of 20 feet.
a. Color-Coded Bands:  Use field-painting or vinyl color coding electrical tape to mark

bands 3 inches wide.
1) Color Code:

(a) Emergency Power System:  Red.
(b) Fire Alarm System:  Red.

2) Field-Painting:  Comply with Section 09 91 23 and 09 91 13.
3) Vinyl Color Coding Electrical Tape:  Comply with Section 26 05 19.

3. Use identification labels, handwritten text using indelible marker, or plastic marker tags to
identify circuits enclosed for accessible conduits at wall penetrations, at floor penetrations,
at roof penetrations, and at equipment terminations when source is not within sight.

E. Identification for Boxes:
1. Use voltage markers to identify highest voltage present.
2. Use voltage markers or color coded boxes to identify systems other than normal power

system.
a. Color-Coded Boxes:  Field-painted in accordance with Section 09 91 23 and 09 91 13

per the same color code used for raceways.
3. Use identification labels or handwritten text using indelible marker to identify circuits

enclosed.
4. Use warning labels to identify electrical hazards for boxes containing exposed live parts or

exposed conductors operating at over 600 V nominal with the word message "DANGER;
HIGH VOLTAGE; KEEP OUT".

F. Identification for Devices:
1. Wiring Device and Wallplate Finishes:  Comply with Section 26 27 26.
2. Use identification label or engraved wallplate to identify serving branch circuit for all

receptacles.
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3. Use identification label or engraved wallplate to identify load controlled for wall-mounted
control devices controlling loads that are not visible from the control location and for
multiple wall-mounted control devices installed at one location.

4. Use identification label to identify receptacles protected by upstream GFI protection, where
permitted.

G. Identification for Luminaires:
1. Use permanent red dot on luminaire frame to identify luminaires connected to emergency

power system.
2.02 IDENTIFICATION NAMEPLATES AND LABELS

A. Identification Nameplates:
1. Manufacturers:

a. Brimar Industries, Inc:  www.brimar.com/#sle.
b. Kolbi Pipe Marker Co:  www.kolbipipemarkers.com.
c. Seton Identification Products:  www.seton.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Materials:
a. Indoor Clean, Dry Locations:  Use plastic nameplates.
b. Outdoor Locations:  Use plastic, stainless steel, or aluminum nameplates suitable for

exterior use.
3. Plastic Nameplates:  Two-layer or three-layer laminated acrylic or electrically

non-conductive phenolic with beveled edges; minimum thickness of 1/16 inch; engraved
text.

4. Stainless Steel Nameplates:  Minimum thickness of 1/32 inch; engraved or laser-etched
text.

5. Aluminum Nameplates:  Anodized; minimum thickness of 1/32 inch; engraved or
laser-etched text.

6. Mounting Holes for Mechanical Fasteners:  Two, centered on sides for sizes up to 1 inch
high; Four, located at corners for larger sizes.

B. Identification Labels:
1. Manufacturers:

a. Brady Corporation:  www.bradyid.com.
b. Brother International Corporation:  www.brother-usa.com/#sle.
c. Panduit Corp:  www.panduit.com/#sle.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Materials:  Use self-adhesive laminated plastic labels; UV, chemical, water, heat, and
abrasion resistant.

3. Text:  Use factory pre-printed or machine-printed text. Do not use handwritten text unless
otherwise indicated.

C. Format for Equipment Identification:
1. Minimum Size:  1 inch by 2.5 inches.
2. Legend:

a. System designation where applicable:
1) Emergency Power System:  Identify with text "EMERGENCY".
2) Fire Alarm System:  Identify with text "FIRE ALARM".

b. Equipment designation or other approved description.
3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:

a. System Designation:  1 inch.
b. Equipment Designation:  1/2 inch.
c. Other Information:  1/4 inch.
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d. Exception:  Provide minimum text height of 1 inch for equipment located more than 10
feet above floor or working platform.

5. Color:
a. Normal Power System:  White text on black background.

D. Format for General Information and Operating Instructions:
1. Minimum Size:  1 inch by 2.5 inches.
2. Legend:  Include information or instructions indicated or as required for proper and safe

operation and maintenance.
3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:  1/4 inch.
5. Color:  Black text on white background unless otherwise indicated.

E. Format for Caution and Warning Messages:
1. Minimum Size:  2 inches by 4 inches.
2. Legend:  Include information or instructions indicated or as required for proper and safe

operation and maintenance.
3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:  1/2 inch.
5. Color:  Black text on yellow background unless otherwise indicated.

F. Format for Receptacle Identification:
1. Minimum Size:  3/8 inch by 1.5 inches.
2. Legend:  Power source and circuit number or other designation indicated.
3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:  3/16 inch.
5. Color:  Black text on clear background.

G. Format for Control Device Identification:
1. Minimum Size:  3/8 inch by 1.5 inches.
2. Legend:  Load controlled or other designation indicated.
3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:  3/16 inch.
5. Color:  Black text on clear background.

H. Format for Fire Alarm Device Identification:
1. Minimum Size:  3/8 inch by 1.5 inches.
2. Legend:  Designation indicated and device zone or address.
3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:  3/16 inch.
5. Color:  Red text on white background.

2.03 WIRE AND CABLE MARKERS
A. Manufacturers:

1. Brady Corporation:  www.bradyid.com.
2. HellermannTyton:  www.hellermanntyton.com.
3. Panduit Corp:  www.panduit.com/#sle.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Markers for Conductors and Cables:  Use wrap-around self-adhesive vinyl cloth, wrap-around
self-adhesive vinyl self-laminating, heat-shrink sleeve, plastic sleeve, plastic clip-on, or vinyl split
sleeve type markers suitable for the conductor or cable to be identified.

C. Markers for Conductor and Cable Bundles:  Use plastic marker tags secured by nylon cable
ties.

D. Legend:  Power source and circuit number or other designation indicated.
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E. Text:  Use factory pre-printed or machine-printed text, all capitalized unless otherwise indicated.
F. Minimum Text Height:  1/8 inch.
G. Color:  Black text on white background unless otherwise indicated.

2.04 VOLTAGE MARKERS
A. Manufacturers:

1. Brady Corporation:  www.bradyid.com.
2. Brimar Industries, Inc:  www.brimar.com/#sle.
3. Seton Identification Products:  www.seton.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Markers for Conduits:  Use factory pre-printed self-adhesive vinyl, self-adhesive vinyl cloth, or
vinyl snap-around type markers.

C. Markers for Boxes and Equipment Enclosures:  Use factory pre-printed self-adhesive vinyl or
self-adhesive vinyl cloth type markers.

D. Minimum Size:
1. Markers for Conduits:  As recommended by manufacturer for conduit size to be identified.
2. Markers for Pull Boxes:  1 1/8 by 4 1/2 inches.
3. Markers for Junction Boxes:  1/2 by 2 1/4 inches.

E. Legend:
1. Markers for Voltage Identification:  Highest voltage present.
2. Markers for System Identification:

F. Color:  Black text on orange background unless otherwise indicated.
2.05 WARNING SIGNS AND LABELS

A. Manufacturers:
1. Brimar Industries, Inc:  www.brimar.com/#sle.
2. Clarion Safety Systems, LLC:  www.clarionsafety.com.
3. Seton Identification Products:  www.seton.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Comply with ANSI Z535.2 or ANSI Z535.4 as applicable.
C. Warning Signs:

1. Materials:
2. Minimum Size:  7 by 10 inches unless otherwise indicated.

D. Warning Labels:
1. Materials:  Use factory pre-printed or machine-printed self-adhesive polyester or

self-adhesive vinyl labels; UV, chemical, water, heat, and abrasion resistant; produced
using materials recognized to UL 969.

2. Machine-Printed Labels:  Use thermal transfer process printing machines and accessories
recommended by label manufacturer.

3. Minimum Size:  2 by 4 inches unless otherwise indicated.
PART 3  EXECUTION
3.01 PREPARATION

A. Clean surfaces to receive adhesive products according to manufacturer's instructions.
3.02 INSTALLATION

A. Install products in accordance with manufacturer's instructions.
B. Install identification products to be plainly visible for examination, adjustment, servicing, and

maintenance. Unless otherwise indicated, locate products as follows:
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1. Surface-Mounted Equipment:  Enclosure front.
2. Flush-Mounted Equipment:  Inside of equipment door.
3. Free-Standing Equipment:  Enclosure front; also enclosure rear for equipment with rear

access.
4. Elevated Equipment:  Legible from the floor or working platform.
5. Branch Devices:  Adjacent to device.
6. Interior Components:  Legible from the point of access.
7. Conduits:  Legible from the floor.
8. Boxes:  Outside face of cover.
9. Conductors and Cables:  Legible from the point of access.
10. Devices:  Outside face of cover.

C. Install identification products centered, level, and parallel with lines of item being identified.
D. Secure nameplates to exterior surfaces of enclosures using stainless steel screws and to

interior surfaces using self-adhesive backing or epoxy cement.
E. Install self-adhesive labels and markers to achieve maximum adhesion, with no bubbles or

wrinkles and edges properly sealed.
F. Secure rigid signs using stainless steel screws.
G. Mark all handwritten text, where permitted, to be neat and legible.

3.03 FIELD QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Replace self-adhesive labels and markers that exhibit bubbles, wrinkles, curling or other signs

of improper adhesion.
END OF SECTION
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SECTION 26 24 16
PANELBOARDS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Power distribution panelboards.
B. Lighting and appliance panelboards.
C. Overcurrent protective devices for panelboards.

1.02 RELATED REQUIREMENTS
A. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
B. Section 26 05 29 - Hangers and Supports for Electrical Systems.
C. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
D. Section 26 22 00 - Low-Voltage Transformers:  Small power centers with integral primary

breaker, transformer, and panelboard.
E. Section 26 28 13 - Fuses:  Fuses for fusible switches and spare fuse cabinets.

1.03 REFERENCE STANDARDS
A. FS W-C-375 - Circuit Breakers, Molded Case; Branch Circuit and Service.
B. NECA 1 - Standard for Good Workmanship in Electrical Construction.
C. NECA 407 - Standard for Installing and Maintaining Panelboards.
D. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).
E. NEMA ICS 2 - Industrial Control and Systems Controllers, Contactors and Overload Relays

Rated 600 Volts.
F. NEMA PB 1 - Panelboards.
G. NEMA PB 1.1 - General Instructions for Proper Installation, Operation and Maintenance of

Panelboards Rated 600 Volts or Less.
H. NETA ATS - Acceptance Testing Specifications for Electrical Power Equipment and Systems.
I. NFPA 70 - National Electrical Code.
J. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations.
K. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations.
L. UL 67 - Panelboards.
M. UL 489 - Molded-Case Circuit Breakers, Molded-Case Switches and Circuit Breaker

Enclosures.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination:
1. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment,

or other potential obstructions within the dedicated equipment spaces and working
clearances for electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

3. Coordinate the work with other trades to provide walls suitable for installation of
flush-mounted panelboards where indicated.

4. Verify with manufacturer that conductor terminations are suitable for use with the
conductors to be installed.
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5. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for

panelboards, enclosures, overcurrent protective devices, and other installed components and
accessories.
1. Include characteristic trip curves for each type and rating of overcurrent protective device

upon request.
C. Shop Drawings:  Indicate outline and support point dimensions, voltage, main bus ampacity,

overcurrent protective device arrangement and sizes, short circuit current ratings, conduit entry
locations, conductor terminal information, and installed features and accessories.
1. Include dimensioned plan and elevation views of panelboards and adjacent equipment with

all required clearances indicated.
2. Include wiring diagrams showing all factory and field connections.
3. Clearly indicate whether proposed short circuit current ratings are fully rated or, where

acceptable, series rated systems.
4. Include documentation of listed series ratings upon request.

D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

E. Project Record Documents:  Record actual installed locations of panelboards and actual
installed circuiting arrangements.

F. Maintenance Data:  Include information on replacement parts and recommended maintenance
procedures and intervals.

G. Maintenance Materials:   Furnish the following for Owner's use in maintenance of project.
1. See Section 01 60 00 - Product Requirements, for additional provisions.
2. Panelboard Keys:  Two of each different key.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store panelboards in accordance with manufacturer's instructions

and NECA 407.
B. Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or

heavy plastic cover to protect units from dirt, water, construction debris, and traffic.
C. Handle carefully in accordance with manufacturer's written instructions to avoid damage to

panelboard internal components, enclosure, and finish.
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1.08 FIELD CONDITIONS
A. Maintain ambient temperature within the following limits during and after installation of

panelboards:
1. Panelboards Containing Circuit Breakers:  Between 23 degrees F and 104 degrees F.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Eaton Corporation:  www.eaton.com.
B. General Electric Company:  www.geindustrial.com.
C. Schneider Electric; Square D Products:  www.schneider-electric.us.
D. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 PANELBOARDS - GENERAL REQUIREMENTS
A. Provide products listed, classified, and labeled as suitable for the purpose intended.
B. Unless otherwise indicated, provide products suitable for continuous operation under the

following service conditions:
1. Altitude:  Less than 6,600 feet.
2. Ambient Temperature:

a. Panelboards Containing Circuit Breakers:  Between 23 degrees F and 104 degrees F.
C. Short Circuit Current Rating:

1. Provide panelboards with listed short circuit current rating not less than the available fault
current at the installed location as indicated on the drawings.

2. Label equipment utilizing series ratings as required by NFPA 70.
D. Mains:  Configure for top or bottom incoming feed as indicated or as required for the installation.
E. Branch Overcurrent Protective Devices:  Replaceable without disturbing adjacent devices.
F. Bussing:  Sized in accordance with UL 67 temperature rise requirements.

1. Provide fully rated neutral bus unless otherwise indicated, with a suitable lug for each
feeder or branch circuit requiring a neutral connection.

2. Provide solidly bonded equipment ground bus in each panelboard, with a suitable lug for
each feeder and branch circuit equipment grounding conductor.

G. Conductor Terminations:  Suitable for use with the conductors to be installed.
H. Enclosures:  Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E.

1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the
following installation locations:
a. Indoor Clean, Dry Locations:  Type 1.

2. Boxes:  Galvanized steel unless otherwise indicated.
a. Provide wiring gutters sized to accommodate the conductors to be installed.

3. Fronts:
a. Fronts for Surface-Mounted Enclosures:  Same dimensions as boxes.
b. Fronts for Flush-Mounted Enclosures:  Overlap boxes on all sides to conceal rough

opening.
c. Finish for Painted Steel Fronts:  Manufacturer's standard grey unless otherwise

indicated.
4. Lockable Doors:  All locks keyed alike unless otherwise indicated.

I. Future Provisions:  Prepare all unused spaces for future installation of devices including
bussing, connectors, mounting hardware and all other required provisions.
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2.03 POWER DISTRIBUTION PANELBOARDS
A. Description:  Panelboards complying with NEMA PB 1, power and feeder distribution type,

circuit breaker type, and listed and labeled as complying with UL 67; ratings, configurations and
features as indicated on the drawings.

B. Conductor Terminations:
1. Main and Neutral Lug Material:  Copper, suitable for terminating copper conductors only.
2. Main and Neutral Lug Type:  Mechanical.

C. Bussing:
1. Phase and Neutral Bus Material:  Copper.
2. Ground Bus Material:  Copper.

D. Circuit Breakers:
1. Provide bolt-on type or plug-in type secured with locking mechanical restraints.

E. Enclosures:
1. Provide surface-mounted enclosures unless otherwise indicated.
2. Fronts:  Provide door-in-door trim with hinged cover for access to load terminals and wiring

gutters, and separate lockable hinged door with concealed hinges for access to
overcurrent protective device handles without exposing live parts.

3. Provide metal circuit directory holder mounted on inside of door.
2.04 LIGHTING AND APPLIANCE PANELBOARDS

A. Description:  Panelboards complying with NEMA PB 1, lighting and appliance branch circuit
type, circuit breaker type, and listed and labeled as complying with UL 67; ratings,
configurations and features as indicated on the drawings.

B. Conductor Terminations:
1. Main and Neutral Lug Material:  Copper, suitable for terminating copper conductors only.
2. Main and Neutral Lug Type:  Mechanical.

C. Bussing:
1. Phase Bus Connections:  Arranged for sequential phasing of overcurrent protective

devices.
2. Phase and Neutral Bus Material:  Copper.
3. Ground Bus Material:  Copper.

D. Circuit Breakers:  Thermal magnetic bolt-on type unless otherwise indicated.
E. Enclosures:

1. Provide surface-mounted or flush-mounted enclosures as indicated.
2. Fronts:  Provide door-in-door trim with hinged cover for access to load terminals and wiring

gutters, and separate lockable hinged door with concealed hinges for access to
overcurrent protective device handles without exposing live parts.

3. Provide metal circuit directory holder mounted on inside of door.
2.05 OVERCURRENT PROTECTIVE DEVICES

A. Molded Case Circuit Breakers:
1. Description:  Quick-make, quick-break, over center toggle, trip-free, trip-indicating circuit

breakers listed and labeled as complying with UL 489, and complying with FS W-C-375
where applicable; ratings, configurations, and features as indicated on the drawings.

2. Interrupting Capacity:
a. Provide circuit breakers with interrupting capacity as required to provide the short

circuit current rating indicated, but not less than:
1) 14,000 rms symmetrical amperes at 240 VAC or 208 VAC.
2) 22,000 rms symmetrical amperes at 480 VAC.
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b. Fully Rated Systems:  Provide circuit breakers with interrupting capacity not less than
the short circuit current rating indicated.

3. Conductor Terminations:
a. Provide mechanical lugs unless otherwise indicated.
b. Lug Material:  Copper, suitable for terminating copper conductors only.

4. Thermal Magnetic Circuit Breakers:  For each pole, furnish thermal inverse time tripping
element for overload protection and magnetic instantaneous tripping element for short
circuit protection.
a. Provide field-adjustable magnetic instantaneous trip setting for circuit breaker frame

sizes 225 amperes and larger.
b. Provide interchangeable trip units for circuit breaker frame sizes 400 amperes and

larger.
5. Electronic Trip Circuit Breakers:  Furnish solid state, microprocessor-based, true rms

sensing trip units.
a. Provide the following field-adjustable trip response settings:

1) Long time pickup, adjustable by replacing interchangeable trip unit or by setting
dial.

2) Long time delay.
3) Short time pickup and delay.
4) Instantaneous pickup.
5) Ground fault pickup and delay where ground fault protection is indicated.

6. Multi-Pole Circuit Breakers:  Furnish with common trip for all poles.
2.06 SOURCE QUALITY CONTROL

A. Factory test panelboards according to NEMA PB 1.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.
B. Verify that the ratings and configurations of the panelboards and associated components are

consistent with the indicated requirements.
C. Verify that mounting surfaces are ready to receive panelboards.
D. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Perform work in accordance with NECA 1 (general workmanship).
B. Install products in accordance with manufacturer's instructions.
C. Install panelboards in accordance with NECA 407 and NEMA PB 1.1.
D. Arrange equipment to provide minimum clearances in accordance with manufacturer's

instructions and NFPA 70.
E. Provide required supports in accordance with Section 26 05 29.
F. Install panelboards plumb.
G. Install flush-mounted panelboards so that trims fit completely flush to wall with no gaps and

rough opening completely covered.
H. Mount panelboards such that the highest position of any operating handle for circuit breakers or

switches does not exceed 79 inches above the floor or working platform.
I. Provide minimum of six spare 1 inch trade size conduits out of each flush-mounted panelboard

stubbed into accessible space above ceiling and below floor.
J. Provide grounding and bonding in accordance with Section 26 05 26.
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K. Install all field-installed branch devices, components, and accessories.
L. Provide filler plates to cover unused spaces in panelboards.
M. Provide circuit breaker lock-on devices to prevent unauthorized personnel from de-energizing

essential loads where indicated. Also provide for the following:
1. Emergency and night lighting circuits.
2. Fire detection and alarm circuits.
3. Communications equipment circuits.
4. Intrusion detection and access control system circuits.
5. Video surveillance system circuits.

N. Identify panelboards in accordance with Section 26 05 53.
3.03 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect and test in accordance with NETA ATS, except Section 4.
C. Correct deficiencies and replace damaged or defective panelboards or associated components.

3.04 ADJUSTING
A. Adjust tightness of mechanical and electrical connections to manufacturer's recommended

torque settings.
B. Adjust alignment of panelboard fronts.
C. Load Balancing:  For each panelboard, rearrange circuits such that the difference between each

measured steady state phase load does not exceed 20 percent and adjust circuit directories
accordingly.  Maintain proper phasing for multi-wire branch circuits.

3.05 CLEANING
A. Clean dirt and debris from panelboard enclosures and components according to manufacturer's

instructions.
B. Repair scratched or marred exterior surfaces to match original factory finish.

END OF SECTION
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SECTION 26 27 17
EQUIPMENT WIRING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Electrical connections to equipment.
1.02 RELATED REQUIREMENTS

A. Section 26 05 34 - Conduit.
B. Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables (600 V and Less).
C. Section 26 05 37 - Boxes.
D. Section 26 27 26 - Wiring Devices.
E. Section 26 28 16.16 - Enclosed Switches.
F. Section 26 29 13 - Enclosed Controllers.

1.03 REFERENCE STANDARDS
A. NEMA WD 1 - General Color Requirements for Wiring Devices.
B. NEMA WD 6 - Wiring Devices - Dimensional Specifications.
C. NFPA 70 - National Electrical Code.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Obtain and review shop drawings, product data, manufacturer's wiring diagrams, and
manufacturer's instructions for equipment furnished under other sections.

2. Determine connection locations and requirements.
B. Sequencing:

1. Install rough-in of electrical connections before installation of equipment is required.
2. Make electrical connections before required start-up of equipment.

1.05 SUBMITTALS
A. See Section 01 33 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide wiring device manufacturer’s catalog information showing dimensions,

configurations, and construction.
C. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by

product testing agency.  Include instructions for storage, handling, protection, examination,
preparation, and installation of product.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
B. Products:  Listed and classified by Underwriters Laboratories Inc. as suitable for the purpose

specified and indicated.
C. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 COORDINATION
A. Obtain and review shop drawings, product data, manufacturer's wiring diagrams, and

manufacturer's instructions for equipment furnished under other sections.
B. Determine connection locations and requirements.
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C. Sequence rough-in of electrical connections to coordinate with installation of equipment.
D. Sequence electrical connections to coordinate with start-up of equipment.

PART 2  PRODUCTS
2.01 MATERIALS

A. Cords and Caps:  NEMA WD 6; match receptacle configuration at outlet provided for
equipment.
1. Colors:  Conform to NEMA WD 1.
2. Cord Construction:  NFPA 70, Type SO, multiconductor flexible cord with identified

equipment grounding conductor, suitable for use in damp locations.
3. Size:  Suitable for connected load of equipment, length of cord, and rating of branch circuit

overcurrent protection.
4. Product: 
5. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Disconnect Switches:  As specified in Section and in individual equipment sections.
C. Wiring Devices:  As specified in Section 26 27 26- Wiring Devices.
D. Flexible Conduit:  As specified in Section 26 05 34 - Conduit.
E. Wire and Cable:  As specified in Section 26 05 19 - Low Voltage Electrical Power Conductors

and Cables.
F. Boxes:  As specified in Section 26 05 37 - Boxes.

2.02 EQUIPMENT CONNECTIONS
A. As required by equipment manufacturer.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that equipment is ready for electrical connection, wiring, and energization.
3.02 ELECTRICAL CONNECTIONS

A. Make electrical connections in accordance with equipment manufacturer's instructions.
B. Make conduit connections to equipment using flexible conduit.  Use liquidtight flexible conduit

with watertight connectors in damp or wet locations.
C. Connect heat producing equipment using wire and cable with insulation suitable for

temperatures encountered.
D. Provide receptacle outlet to accommodate connection with attachment plug.
E. Provide cord and cap where field-supplied attachment plug is required.
F. Install suitable strain-relief clamps and fittings for cord connections at outlet boxes and

equipment connection boxes.
G. Install disconnect switches, controllers, control stations, and control devices to complete

equipment wiring requirements.
H. Install terminal block jumpers to complete equipment wiring requirements.
I. Install interconnecting conduit and wiring between devices and equipment to complete

equipment wiring requirements.
J. Coolers and Freezers:  Cut and seal conduit openings in freezer and cooler walls, floor, and

ceilings.

END OF SECTION
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SECTION 26 27 26
WIRING DEVICES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Wall switches.
B. Receptacles.
C. Wall plates.

1.02 RELATED REQUIREMENTS
A. Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables:  Manufactured wiring

systems for use with access floor boxes with compatible pre-wired connectors.
B. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
C. Section 26 05 37 - Boxes.
D. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
E. Section 26 27 17 - Equipment Wiring:  Cords and plugs for equipment.
F. Section 26 29 13 - Enclosed Controllers:  Manual motor starters and horsepower rated

motor-starting switches without overload protection.
1.03 REFERENCE STANDARDS

A. FS W-C-596 - Connector, Electrical, Power, General Specification for.
B. FS W-S-896 - Switches, Toggle (Toggle and Lock), Flush-mounted (General Specification).
C. NECA 1 - Standard for Good Workmanship in Electrical Construction.
D. NECA 130 - Standard for Installing and Maintaining Wiring Devices.
E. NEMA WD 1 - General Color Requirements for Wiring Devices.
F. NEMA WD 6 - Wiring Devices - Dimensional Specifications.
G. NFPA 70 - National Electrical Code.
H. UL 20 - General-Use Snap Switches.
I. UL 498 - Attachment Plugs and Receptacles.
J. UL 514D - Cover Plates for Flush-Mounted Wiring Devices.
K. UL 943 - Ground-Fault Circuit-Interrupters.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate the placement of outlet boxes with millwork, furniture, equipment, etc. installed
under other sections or by others.

2. Coordinate wiring device ratings and configurations with the electrical requirements of
actual equipment to be installed.

3. Coordinate the placement of outlet boxes for wall switches with actual installed door
swings.

4. Coordinate the installation and preparation of uneven surfaces, such as split face block, to
provide suitable surface for installation of wiring devices.

5. Coordinate the core drilling of holes for poke-through assemblies with the work covered
under other sections.

6. Notify Architect of any conflicts or deviations from the contract documents to obtain
direction prior to proceeding with work.
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B. Sequencing:
1. Do not install wiring devices until final surface finishes and painting are complete.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's catalog information showing dimensions, colors, and

configurations.
C. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use

stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

D. Operation and Maintenance Data:
1. GFCI Receptacles:  Include information on status indicators.

E. Project Record Documents:  Record actual installed locations of wiring devices.
1.06 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Products:  Listed, classified, and labeled as suitable for the purpose intended.
E. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND PROTECTION
A. Store in a clean, dry space in original manufacturer's packaging until ready for installation.

PART 2  PRODUCTS
2.01 WIRING DEVICE APPLICATIONS

A. Provide wiring devices suitable for intended use and with ratings adequate for load served.
B. For single receptacles installed on an individual branch circuit, provide receptacle with ampere

rating not less than that of the branch circuit.
C. Provide weather resistant GFCI receptacles with specified weatherproof covers for receptacles

installed outdoors or in damp or wet locations.
D. Provide GFCI protection for receptacles installed within 6 feet of sinks.
E. Provide GFCI protection for receptacles installed in kitchens.
F. Provide GFCI protection for receptacles serving electric drinking fountains.

2.02 WIRING DEVICE FINISHES
A. Provide wiring device finishes as described below unless otherwise indicated.
B. Wiring Devices, Unless Otherwise Indicated:  Black with Stainless Steel nylon wall plate.

2.03 WALL SWITCHES
A. Manufacturers:

1. Hubbell Incorporated:  www.hubbell-wiring.com.
2. Leviton Manufacturing Company, Inc:  www.leviton.com.
3. Pass & Seymour, a brand of Legrand North America, Inc:  www.legrand.us
4. Substitutions:  See Section 01 60 00 - Product Requirements.
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B. Wall Switches - General Requirements:  AC only, quiet operating, general-use snap switches
with silver alloy contacts, complying with NEMA WD 1 and NEMA WD 6, and listed as
complying with UL 20 and where applicable, FS W-S-896; types as indicated on the drawings.
1. Wiring Provisions:  Terminal screws for side wiring and screw actuated binding clamp for

back wiring with separate ground terminal screw.
C. Standard Wall Switches:  Commercial specification grade, 20 A, 120/277 V with standard toggle

type switch actuator and maintained contacts; single pole single throw, double pole single throw,
three way, or four way as indicated on the drawings.

2.04 RECEPTACLES
A. Manufacturers:

1. Hubbell Incorporated:  www.hubbell-wiring.com.
2. Leviton Manufacturing Company, Inc:  www.leviton.com.
3. Lutron Electronics Company, Inc; Designer Style:  www.lutron.com/#sle.
4. Pass & Seymour, a brand of Legrand North America, Inc:  www.legrand.us
5. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Receptacles - General Requirements:  Self-grounding, complying with NEMA WD 1 and NEMA
WD 6, and listed as complying with UL 498, and where applicable, FS W-C-596; types as
indicated on the drawings.
1. Wiring Provisions:  Terminal screws for side wiring or screw actuated binding clamp for

back wiring with separate ground terminal screw.
2. NEMA configurations specified are according to NEMA WD 6.

C. Convenience Receptacles:
1. Standard Convenience Receptacles:  Commercial specification grade, 20A, 125V, NEMA

5-20R; single or duplex as indicated on the drawings.
D. GFCI Receptacles:

1. GFCI Receptacles - General Requirements:  Self-testing, with feed-through protection and
light to indicate ground fault tripped condition and loss of protection; listed as complying
with UL 943, class A.
a. Provide test and reset buttons of same color as device.

2. Standard GFCI Receptacles:  Commercial specification grade, duplex, 20A, 125V, NEMA
5-20R, rectangular decorator style.

2.05 WALL PLATES
A. Manufacturers:

1. Hubbell Incorporated:  www.hubbell-wiring.com.
2. Leviton Manufacturing Company, Inc:  www.leviton.com.
3. Lutron Electronics Company, Inc:  www.lutron.com/sle.
4. Pass & Seymour, a brand of Legrand North America, Inc:  www.legrand.us
5. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Wall Plates:  Comply with UL 514D.
1. Configuration:  One piece cover as required for quantity and types of corresponding wiring

devices.
2. Size:  Standard.
3. Screws:  Metal with slotted heads finished to match wall plate finish.

C. Stainless Steel Wall Plates:  Brushed satin finish, Type 302 stainless steel.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as shown on the drawings.
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B. Verify that outlet boxes are installed in proper locations and at proper mounting heights and are
properly sized to accommodate devices and conductors in accordance with NFPA 70.

C. Verify that wall openings are neatly cut and will be completely covered by wall plates.
D. Verify that final surface finishes are complete, including painting.
E. Verify that branch circuit wiring installation is completed, tested, and ready for connection to

wiring devices.
F. Verify that conditions are satisfactory for installation prior to starting work.

3.02 PREPARATION
A. Provide extension rings to bring outlet boxes flush with finished surface.
B. Clean dirt, debris, plaster, and other foreign materials from outlet boxes.

3.03 INSTALLATION
A. Perform work in accordance with NECA 1 (general workmanship) and, where applicable, NECA

130, including mounting heights specified in those standards unless otherwise indicated.
B. Coordinate locations of outlet boxes provided under Section 26 05 37 as required for installation

of wiring devices provided under this section.
1. Mounting Heights:  Unless otherwise indicated, as follows:

a. Wall Switches:  48 inches above finished floor.
b. Receptacles:  18 inches above finished floor or 6 inches above counter.

2. Orient outlet boxes for vertical installation of wiring devices unless otherwise indicated.
3. Where multiple receptacles, wall switches, or wall dimmers are installed at the same

location and at the same mounting height, gang devices together under a common wall
plate.

4. Locate wall switches on strike side of door with edge of wall plate 3 inches from edge of
door frame. Where locations are indicated otherwise, notify Architect to obtain direction
prior to proceeding with work.

C. Install wiring devices in accordance with manufacturer's instructions.
D. Install permanent barrier between ganged wiring devices when voltage between adjacent

devices exceeds 300 V.
E. Where required, connect wiring devices using pigtails not less than 6 inches long. Do not

connect more than one conductor to wiring device terminals.
F. Connect wiring devices by wrapping conductor clockwise 3/4 turn around screw terminal and

tightening to proper torque specified by the manufacturer. Where present, do not use push-in
pressure terminals that do not rely on screw-actuated binding.

G. Unless otherwise indicated, connect wiring device grounding terminal to branch circuit
equipment grounding conductor and to outlet box with bonding jumper.

H. Install wiring devices plumb and level with mounting yoke held rigidly in place.
I. Install wall switches with OFF position down.
J. Install vertically mounted receptacles with grounding pole on top and horizontally mounted

receptacles with grounding pole on left.
K. Install wall plates to fit completely flush to wall with no gaps and rough opening completely

covered without strain on wall plate. Repair or reinstall improperly installed outlet boxes or
improperly sized rough openings. Do not use oversized wall plates in lieu of meeting this
requirement.

L. Install blank wall plates on junction boxes and on outlet boxes with no wiring devices installed or
designated for future use.
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WIRING DEVICES
26 27 26 - 5

M. Identify wiring devices in accordance with Section 26 05 53.
3.04 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect each wiring device for damage and defects.
C. Operate each wall switch, wall dimmer, and fan speed controller with circuit energized to verify

proper operation.
D. Test each receptacle to verify operation and proper polarity.
E. Test each GFCI receptacle for proper tripping operation according to manufacturer's

instructions.
F. Correct wiring deficiencies and replace damaged or defective wiring devices.

3.05 ADJUSTING
A. Adjust devices and wall plates to be flush and level.

3.06 CLEANING
A. Clean exposed surfaces to remove dirt, paint, or other foreign material and restore to match

original factory finish.
END OF SECTION
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FUSES
26 28 13 - 1

SECTION 26 28 13
FUSES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Fuses.
1.02 RELATED REQUIREMENTS

A. Section 26 05 53 - Identification for Electrical Systems:  Identification products and
requirements.

B. Section 26 24 16 - Panelboards:  Fusible switches.
C. Section 26 28 16.16 - Enclosed Switches:  Fusible switches.

1.03 REFERENCE STANDARDS
A. NEMA FU 1 - Low Voltage Cartridge Fuses.
B. NFPA 70 - National Electrical Code.
C. UL 248-1 - Low-Voltage Fuses - Part 1: General Requirements.
D. UL 248-4 - Low-Voltage Fuses - Part 4: Class CC Fuses.
E. UL 248-10 - Low-Voltage Fuses - Part 10: Class L Fuses.
F. UL 248-12 - Low-Voltage Fuses - Part 12: Class R Fuses.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate fuse clips furnished in equipment provided under other sections for
compatibility with indicated fuses.

2. Coordinate fuse requirements according to manufacturer's recommendations and
nameplate data for actual equipment to be installed.

3. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard data sheets including voltage and current

ratings, interrupting ratings, time-current curves, and current limitation curves.
C. Maintenance Materials:   Furnish the following for Owner's use in maintenance of project.

1. See Section 01 60 00 - Product Requirements, for additional provisions.
2. Extra Fuses:  One set(s) of three for each type and size installed.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
B. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
C. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Bussmann, a division of Eaton Corporation:  www.cooperindustries.com.
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B. Littelfuse, Inc:  www.littelfuse.com.
C. Mersen:  ep-us.mersen.com.
D. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 APPLICATIONS
A. Feeders:

1. Fusible Switches up to 600 Amperes:  Class RK1, time-delay.
2. Fusible Switches Larger Than 600 Amperes:  Class L, time-delay.

B. Individual Motor Branch Circuits:  Class RK1, time-delay.
C. In-Line Protection for Pole-Mounted Luminaires:  Class CC, time-delay.

2.03 FUSES
A. Provide products listed, classified, and labeled as suitable for the purpose intended.
B. Unless specifically indicated to be excluded, provide fuses for all fusible equipment as required

for a complete operating system.
C. Provide fuses of the same type, rating, and manufacturer within the same switch.
D. Comply with UL 248-1.
E. Unless otherwise indicated, provide cartridge type fuses complying with NEMA FU 1, Class and

ratings as indicated.
F. Voltage Rating:  Suitable for circuit voltage.
G. Class R Fuses:  Comply with UL 248-12.
H. Class L Fuses:  Comply with UL 248-10.
I. Class CC Fuses:  Comply with UL 248-4.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that fuse ratings are consistent with circuit voltage and manufacturer's recommendations
and nameplate data for equipment.

B. Verify that mounting surfaces are ready to receive spare fuse cabinet.
C. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Do not install fuses until circuits are ready to be energized.
B. Install fuses with label oriented such that manufacturer, type, and size are easily read.

END OF SECTION
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ENCLOSED CIRCUIT BREAKERS
26 28 16.13 - 1

SECTION 26 28 16.13
ENCLOSED CIRCUIT BREAKERS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Enclosed circuit breakers.
1.02 RELATED REQUIREMENTS

A. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
B. Section 26 05 29 - Hangers and Supports for Electrical Systems.
C. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
1.03 REFERENCE STANDARDS

A. FS W-C-375 - Circuit Breakers, Molded Case; Branch Circuit and Service.
B. NECA 1 - Standard for Good Workmanship in Electrical Construction.
C. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).
D. NETA ATS - Acceptance Testing Specifications for Electrical Power Equipment and Systems.
E. NFPA 70 - National Electrical Code.
F. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations.
G. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations.
H. UL 489 - Molded-Case Circuit Breakers, Molded-Case Switches and Circuit Breaker

Enclosures.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination:
1. Coordinate work with other trades.  Avoid placement of ductwork, piping, equipment, or

other potential obstructions within dedicated equipment spaces and within working
clearances for electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

3. Coordinate the work with other trades to provide walls suitable for installation of
flush-mounted enclosed circuit breakers where indicated.

4. Verify with manufacturer that conductor terminations are suitable for use with the
conductors to be installed.

5. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for circuit

breakers, enclosures, and other installed components and accessories.
1. Include characteristic trip curves for each type and rating of circuit breaker upon request.

C. Shop Drawings:  Indicate outline and support point dimensions, voltage and current ratings,
short circuit current ratings, conduit entry locations, conductor terminal information, and installed
features and accessories.
1. Clearly indicate whether proposed short circuit current ratings are fully rated or, where

acceptable, series rated systems.
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D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, installation, and starting of product.

E. Project Record Documents:  Record actual installed locations of enclosed circuit breakers.
F. Maintenance Data:  Include information on replacement parts and recommended maintenance

procedures and intervals.
1.06 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or

heavy plastic cover to protect units from dirt, water, construction debris, and traffic.
B. Handle carefully in accordance with manufacturer's written instructions to avoid damage to

enclosed circuit breaker internal components, enclosure, and finish.
1.08 FIELD CONDITIONS

A. Maintain ambient temperature between 23 degrees F and 104 degrees F during and after
installation of enclosed circuit breakers.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Eaton Corporation:  www.eaton.com.
B. General Electric Company:  www.geindustrial.com.
C. Schneider Electric; Square D Products:  www.schneider-electric.us.

2.02 ENCLOSED CIRCUIT BREAKERS
A. Description:  Units consisting of molded case circuit breakers individually mounted in

enclosures.
B. Provide products listed, classified, and labeled as suitable for the purpose intended.
C. Unless otherwise indicated, provide products suitable for continuous operation under the

following service conditions:
1. Altitude:  Less than 6,600 feet.
2. Ambient Temperature:  Between 23 degrees F and 104 degrees F.

D. Short Circuit Current Rating:
1. Provide enclosed circuit breakers with listed short circuit current rating not less than the

available fault current at the installed location indicated on the drawings.
2. Listed series ratings are acceptable, except where not permitted by motor contribution

according to NFPA 70.
3. Label equipment utilizing series ratings as required by NFPA 70.

E. Conductor Terminations:  Suitable for use with the conductors to be installed.
F. Provide thermal magnetic circuit breakers unless otherwise indicated.
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ENCLOSED CIRCUIT BREAKERS
26 28 16.13 - 3

G. Provide solidly bonded equipment ground bus in each enclosed circuit breaker, with a suitable
lug for terminating each equipment grounding conductor.

H. Enclosures:  Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E.
1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the

following installation locations:
I. Provide externally operable handle with means for locking in the OFF position.

2.03 MOLDED CASE CIRCUIT BREAKERS
A. Description:  Quick-make, quick-break, over center toggle, trip-free, trip-indicating circuit

breakers listed and labeled as complying with UL 489, and complying with FS W-C-375 where
applicable; ratings, configurations, and features as indicated on the drawings.

B. Interrupting Capacity:
1. Provide circuit breakers with interrupting capacity as required to provide the short circuit

current rating indicated, but not less than:
a. 14000 rms symmetrical amperes at 240 VAC or 208 VAC.
b. 22000 rms symmetrical amperes at 480 VAC.

2. Fully Rated Systems:  Provide circuit breakers with interrupting capacity not less than the
short circuit current rating indicated.

3. Series Rated Systems:  Provide circuit breakers listed in combination with upstream
devices to provide interrupting rating not less than the short circuit current rating indicated.

C. Conductor Terminations:
1. Lug Material:  Aluminum, suitable for terminating aluminum or copper conductors.

D. Thermal Magnetic Circuit Breakers:  For each pole, furnish thermal inverse time tripping
element for overload protection and magnetic instantaneous tripping element for short circuit
protection.
1. Provide field-adjustable magnetic instantaneous trip setting for circuit breaker frame sizes

225 amperes and larger.
2. Provide interchangeable trip units for circuit breaker frame sizes 400 amperes and larger.

E. Electronic Trip Circuit Breakers:  Furnish solid state, microprocessor-based, true rms sensing
trip units.
1. Provide the following field-adjustable trip response settings:

a. Long time pickup, adjustable by replacing interchangeable trip unit or by setting dial.
b. Long time delay.
c. Short time pickup and delay.
d. Instantaneous pickup.

F. Multi-Pole Circuit Breakers:  Furnish with common trip for all poles.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.
B. Verify that the ratings of the enclosed circuit breakers are consistent with the indicated

requirements.
C. Verify that mounting surfaces are ready to receive enclosed circuit breakers.
D. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in accordance with NECA 1 (general workmanship).
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C. Arrange equipment to provide minimum clearances in accordance with manufacturer's
instructions and NFPA 70.

D. Provide required supports in accordance with Section 26 05 29.
E. Install enclosed circuit breakers plumb.
F. Except where indicated to be mounted adjacent to the equipment they supply, mount enclosed

circuit breakers such that the highest position of the operating handle does not exceed 79
inches above the floor or working platform.

G. Provide grounding and bonding in accordance with Section 26 05 26.
H. Identify enclosed circuit breakers in accordance with Section 26 05 53.

3.03 FIELD QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect and test in accordance with manufacturer's instructions and NETA ATS, except Section

4.
C. Correct deficiencies and replace damaged or defective enclosed circuit breakers.

3.04 ADJUSTING
A. Adjust tightness of mechanical and electrical connections to manufacturer's recommended

torque settings.
3.05 CLEANING

A. Clean dirt and debris from circuit breaker enclosures and components according to
manufacturer's instructions.

B. Repair scratched or marred exterior surfaces to match original factory finish.
END OF SECTION
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ENCLOSED SWITCHES
26 28 16.16 - 1

SECTION 26 28 16.16
ENCLOSED SWITCHES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Enclosed safety switches.
1.02 RELATED REQUIREMENTS

A. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
B. Section 26 05 29 - Hangers and Supports for Electrical Systems.
C. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
D. Section 26 28 13 - Fuses.
E. Section 26 29 13 - Enclosed Controllers:  Manual motor controllers.

1.03 REFERENCE STANDARDS
A. NECA 1 - Standard for Good Workmanship in Electrical Construction.
B. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).
C. NEMA KS 1 - Heavy Duty Enclosed and Dead-Front Switches (600 Volts Maximum).
D. NETA ATS - Acceptance Testing Specifications for Electrical Power Equipment and Systems.
E. NFPA 70 - National Electrical Code.
F. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations.
G. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations.
H. UL 98 - Enclosed and Dead-Front Switches.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate the work with other trades.  Avoid placement of ductwork, piping, equipment, or
other potential obstructions within the dedicated equipment spaces and within working
clearances for electrical equipment required by NFPA 70.

2. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

3. Verify with manufacturer that conductor terminations are suitable for use with the
conductors to be installed.

4. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for enclosed

switches and other installed components and accessories.
C. Shop Drawings:  Indicate outline and support point dimensions, voltage and current ratings,

short circuit current ratings, conduit entry locations, conductor terminal information, and installed
features and accessories.
1. Include dimensioned plan and elevation views of enclosed switches and adjacent

equipment with all required clearances indicated.
2. Include wiring diagrams showing all factory and field connections.
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D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, installation, and starting of product.

E. Project Record Documents:  Record actual locations of enclosed switches.
F. Maintenance Data:  Include information on replacement parts and recommended maintenance

procedures and intervals.
1.06 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or

heavy plastic cover to protect units from dirt, water, construction debris, and traffic.
B. Handle carefully in accordance with manufacturer's written instructions to avoid damage to

enclosed switch internal components, enclosure, and finish.
1.08 FIELD CONDITIONS

A. Maintain ambient temperature between -22 degrees F and 104 degrees F during and after
installation of enclosed switches.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Eaton Corporation:  www.eaton.com.
B. General Electric Company:  www.geindustrial.com.
C. Schneider Electric; Square D Products:  www.schneider-electric.us.
D. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 ENCLOSED SAFETY SWITCHES
A. Description:  Quick-make, quick-break enclosed safety switches listed and labeled as complying

with UL 98; heavy duty; ratings, configurations, and features as indicated on the drawings.
B. Provide products listed, classified, and labeled as suitable for the purpose intended.
C. Unless otherwise indicated, provide products suitable for continuous operation under the

following service conditions:
1. Altitude:  Less than 6,600 feet.
2. Ambient Temperature: Between -22 degrees F and 104 degrees F.

D. Horsepower Rating:  Suitable for connected load.
E. Voltage Rating:  Suitable for circuit voltage.
F. Short Circuit Current Rating:

1. Provide enclosed safety switches, when protected by the fuses or supply side overcurrent
protective devices to be installed, with listed short circuit current rating not less than the
available fault current at the installed location as indicated on the drawings.

2. Minimum Ratings:
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ENCLOSED SWITCHES
26 28 16.16 - 3

a. Heavy Duty Single Throw Switches Protected by Class R, Class J, Class L, or Class T
Fuses:  200,000 rms symmetrical amperes.

G. Provide with switch blade contact position that is visible when the cover is open.
H. Fuse Clips for Fusible Switches:  As required to accept fuses indicated.

1. Where NEMA Class R fuses are installed, provide rejection feature to prevent installation
of fuses other than Class R.

I. Conductor Terminations:  Suitable for use with the conductors to be installed.
J. Provide solidly bonded equipment ground bus in each enclosed safety switch, with a suitable lug

for terminating each equipment grounding conductor.
K. Enclosures:  Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E.

1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the
following installation locations:
a. Indoor Clean, Dry Locations:  Type 1.
b. Outdoor Locations:  Type 3R.

L. Provide safety interlock to prevent opening the cover with the switch in the ON position with
capability of overriding interlock for testing purposes.

M. Heavy Duty Switches:
1. Comply with NEMA KS 1.
2. Conductor Terminations:

a. Lug Material:  Copper, suitable for terminating copper conductors only.
3. Provide externally operable handle with means for locking in the OFF position, capable of

accepting three padlocks.
N. Provide the following features and accessories where indicated or where required to complete

installation:
1. Hubs:  As required for environment type; sized to accept conduits to be installed.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.
B. Verify that the ratings of the enclosed switches are consistent with the indicated requirements.
C. Verify that mounting surfaces are ready to receive enclosed safety switches.
D. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in accordance with NECA 1 (general workmanship).
C. Arrange equipment to provide minimum clearances in accordance with manufacturer's

instructions and NFPA 70.
D. Provide required supports in accordance with Section 26 05 29.
E. Install enclosed switches plumb.
F. Except where indicated to be mounted adjacent to the equipment they supply, mount enclosed

switches such that the highest position of the operating handle does not exceed 79 inches
above the floor or working platform.

G. Provide grounding and bonding in accordance with Section 26 05 26.
H. Provide fuses complying with Section 26 28 13 for fusible switches as indicated or as required

by equipment manufacturer's recommendations.
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I. Identify enclosed switches in accordance with Section 26 05 53.
3.03 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect and test in accordance with NETA ATS, except Section 4.
C. Perform inspections and tests listed in NETA ATS, Section 7.5.1.1.
D. Correct deficiencies and replace damaged or defective enclosed safety switches or associated

components.
3.04 ADJUSTING

A. Adjust tightness of mechanical and electrical connections to manufacturer's recommended
torque settings.

3.05 CLEANING
A. Clean dirt and debris from switch enclosures and components according to manufacturer's

instructions.
B. Repair scratched or marred exterior surfaces to match original factory finish.
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ENCLOSED CONTROLLERS
26 29 13 - 1

SECTION 26 29 13
ENCLOSED CONTROLLERS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Enclosed NEMA controllers for low-voltage (600 V and less) applications:
1. Magnetic motor starters.
2. Manual motor starters.

B. Overcurrent protective devices for motor controllers, including overload relays.
C. Control accessories:

1. Auxiliary contacts.
2. Pilot devices.
3. Control and timing relays.
4. Control power transformers.
5. Control terminal blocks.

1.02 RELATED REQUIREMENTS
A. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
B. Section 26 05 29 - Hangers and Supports for Electrical Systems.
C. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
D. Section 26 28 13 - Fuses:  Fuses for fusible switches.

1.03 REFERENCE STANDARDS
A. IEEE C57.13 - IEEE Standard Requirements for Instrument Transformers.
B. NECA 1 - Standard for Good Workmanship in Electrical Construction.
C. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).
D. NEMA ICS 2 - Industrial Control and Systems Controllers, Contactors and Overload Relays

Rated 600 Volts.
E. NEMA ICS 5 - Industrial Control and Systems:  Control Circuit and Pilot Devices.
F. NEMA ICS 6 - Industrial Control and Systems:  Enclosures.
G. NEMA KS 1 - Heavy Duty Enclosed and Dead-Front Switches (600 Volts Maximum).
H. NETA ATS - Acceptance Testing Specifications for Electrical Power Equipment and Systems.
I. NFPA 70 - National Electrical Code.
J. UL 98 - Enclosed and Dead-Front Switches.
K. UL 60947-1 - Low-Voltage Switchgear and Controlgear - Part 1: General Rules.
L. UL 60947-4-1 - Low-Voltage Switchgear and Controlgear - Part 4-1: Contactors and

Motor-starters - Electromechanical Contactors and Motor-starters.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination:
1. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment,

or other potential obstructions within the dedicated equipment spaces and working
clearances required by NFPA 70.

2. Coordinate the work to provide motor controllers and associated overload relays suitable
for use with the actual motors to be installed.
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3. Coordinate the work to provide controllers and associated wiring suitable for interface with
control devices to be installed.

4. Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

5. Verify with manufacturer that conductor terminations are suitable for use with the
conductors to be installed.

6. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for motor

controllers, enclosures, overcurrent protective devices, and other installed components and
accessories.
1. Include characteristic trip curves for each type and rating of overcurrent protective device

upon request.
C. Shop Drawings:  Indicate dimensions, voltage, controller sizes, short circuit current ratings,

conduit entry locations, conductor terminal information, and installed features and accessories.
1. Include dimensioned plan and elevation views of enclosed controllers and adjacent

equipment with all required clearances indicated.
2. Include wiring diagrams showing all factory and field connections.
3. Clearly indicate whether proposed short circuit current ratings are fully rated or, where

acceptable, series rated systems.
D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use

stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

E. Project Record Documents:  Record actual installed locations of controllers and final equipment
settings.
1. Include nameplate data of actual installed motors and associated overload relay selections

and settings.
F. Maintenance Data:  Include information on replacement parts and recommended maintenance

procedures and intervals.
1.06 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or

heavy plastic cover to protect units from dirt, water, construction debris, and traffic.
B. Handle carefully in accordance with manufacturer's written instructions to avoid damage to

internal components, enclosure, and finish.
1.08 FIELD CONDITIONS

A. Maintain field conditions within required service conditions during and after installation.
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PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Eaton Corporation:  www.eaton.com.
B. General Electric Company:  www.geindustrial.com.
C. Schneider Electric; Square D Products:  www.schneider-electric.us.
D. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 ENCLOSED CONTROLLERS
A. Provide enclosed controller assemblies consisting of all required components, control power

transformers, instrumentation and control wiring, accessories, etc. as necessary for a complete
operating system.

B. Provide products listed, classified, and labeled as suitable for the purpose intended.
C. Description:  Enclosed controllers complying with NEMA ICS 2, and listed and labeled as

complying with UL 60947-1 and UL 60947-4-1; ratings, configurations and features as indicated
on the drawings.

D. Service Conditions:
1. Provide controllers and associated components suitable for operation under the following

service conditions without derating:
a. Altitude:

1) Class 1 Km Equipment (devices utilizing power semiconductors, e.g. variable
frequency controllers):  Less than 3,300 feet.

2) Class 2 Km Equipment (electromagnetic and manual devices):  Less than 6,600
feet.

b. Ambient Temperature:  Between 32 degrees F and 104 degrees F.
2. Provide controllers and associated components suitable for operation at indicated ratings

under the service conditions at the installed location.
E. Short Circuit Current Rating:

1. Provide controllers with listed short circuit current rating not less than the available fault
current at the installed location as indicated on the drawings.

F. Conductor Terminations:  Suitable for use with the conductors to be installed.
G. Enclosures:

1. Comply with NEMA ICS 6.
2. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the

following installation locations:
a. Indoor Clean, Dry Locations:  Type 1 or Type 12.
b. Outdoor Locations:  Type 3R or Type 4.

3. Finish:  Manufacturer's standard unless otherwise indicated.
H. Instrument Transformers:

1. Comply with IEEE C57.13.
2. Select suitable ratio, burden, and accuracy as required for connected devices.
3. Current Transformers:  Connect secondaries to shorting terminal blocks.
4. Potential Transformers:  Include primary and secondary fuses with disconnecting means.

I. Magnetic Motor Starters:  Combination type unless otherwise indicated.
1. Combination Magnetic Motor Starters:  NEMA ICS 2, Class A combination motor

controllers with magnetic contactor(s), externally operable disconnect and overload
relay(s).

2. Configuration:  Full-voltage non-reversing unless otherwise indicated.
3. Minimum Starter Size:  NEMA size 1.
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4. Disconnects:  Disconnect switch type.
a. Disconnect Switches:  Fusible type unless otherwise indicated.
b. Provide externally operable handle with means for locking in the OFF position.

Provide safety interlock to prevent opening the cover with the disconnect in the ON
position with capability of overriding interlock for testing purposes.

c. Provide auxiliary interlock for disconnection of external control power sources where
applicable.

5. Overload Relays:  Bimetallic thermal type unless otherwise indicated.
6. Pilot Devices Required:

a. Furnish local pilot devices for each unit as specified below unless otherwise indicated
on drawings.

b. Single-Speed, Non-Reversing Starters:
1) Selector Switches:  HAND/OFF/AUTO.
2) Indicating Lights:  Red ON, Green OFF.

J. Manual Motor Starters:
1. Description:  NEMA ICS 2, Class A manually-operated motor controllers with overload

relay(s).
2. Configuration:  Non-reversing unless otherwise indicated.
3. Fractional-Horsepower Manual Motor Starters:

a. Furnish with toggle operator.
b. Overload Relays:  Bimetallic or melting alloy thermal type.
c. Provide means for locking operator in the OFF position.
d. Furnish Red ON indicating light where not within sight of equipment.

2.03 OVERCURRENT PROTECTIVE DEVICES
A. Overload Relays:

1. Provide overload relays and, where applicable, associated current elements/heaters,
selected according to actual installed motor nameplate data, in accordance with
manufacturer's recommendations and NFPA 70; include consideration for motor service
factor and ambient temperature correction, where applicable.

2. Inverse-Time Trip Class Rating:  Class 20 unless otherwise indicated or required.
3. Trip-free operation.
4. Visible trip indication.
5. Resettable.

a. Employ manual reset unless otherwise indicated.
b. Do not employ automatic reset with two-wire control.

6. Bimetallic Thermal Overload Relays:
a. Interchangeable current elements/heaters.
b. Adjustable trip; plus/minus 10 percent of nominal, minimum.
c. Trip test function.

7. Melting Alloy Thermal Overload Relays:
a. Interchangeable current elements/heaters.

B. Fusible Disconnect Switches:
1. Description:  Quick-make, quick-break, dead-front fusible switch units complying with

NEMA KS 1, and listed and labeled as complying with UL 98; ratings, configurations, and
features as indicated on the drawings.

2. Fuse Clips:  As required to accept indicated fuses.
a. Where NEMA Class R fuses are installed, provide rejection feature to prevent

installation of fuses other than Class R.
3. Provide externally operable handle with means for locking in the OFF position. Provide

means for locking switch cover in the closed position. Provide safety interlock to prevent
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opening the cover with the switch in the ON position with capability of overriding interlock
for testing purposes.

2.04 CONTROL ACCESSORIES
A. Auxiliary Contacts:

1. Comply with NEMA ICS 5.
2. Provide number and type of contacts indicated or required to perform necessary functions,

including holding (seal-in) circuit and interlocking, plus one normally open (NO) and one
normally closed (NC) spare contact for each magnetic motor starter, minimum.

B. Pilot Devices:
1. Comply with NEMA ICS 5; heavy-duty type.
2. Pushbuttons:  Unless otherwise indicated, provide momentary, non-illuminated type with

flush button operator; normally open or normally closed as indicated or as required.
3. Selector Switches:  Unless otherwise indicated, provide maintained, non-illuminated type

with knob operator; number of switch positions as indicated or as required.
4. Indicating Lights:  Push-to-test type unless otherwise indicated.
5. Provide LED lamp source for indicating lights and illuminated devices.

C. Control and Timing Relays:
1. Comply with NEMA ICS 5.
2. Provide number and type of relays indicated or required to perform necessary functions.

D. Control Power Transformers:
1. Size to accommodate burden of contactor coil(s) and all connected auxiliary devices, plus

25 VA spare capacity.
2. Include primary and secondary fuses.

E. Control Terminal Blocks:  Include 25 percent spare terminals.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.
B. Verify that ratings of enclosed controllers are consistent with the indicated requirements.
C. Verify that mounting surfaces are ready to receive enclosed controllers.
D. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Install controllers in accordance with NECA 1 (general workmanship).
C. Arrange equipment to provide minimum clearances in accordance with manufacturer's

instructions and NFPA 70.
D. Provide required support and attachment components in accordance with Section 26 05 29.
E. Install enclosed controllers plumb and level.
F. Provide grounding and bonding in accordance with Section 26 05 26.
G. Install all field-installed devices, components, and accessories.
H. Provide fuses complying with Section 26 28 13 for fusible switches as indicated.
I. Where accessories are not self-powered, provide control power source as indicated or as

required to complete installation.
J. Set field-adjustable controllers and associated components according to installed motor

requirements, in accordance with manufacturer's recommendations and NFPA 70.
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K. Identify enclosed controllers in accordance with Section 26 05 53.
3.03 FIELD QUALITY CONTROL

A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect and test in accordance with NETA ATS, except Section 4.
C. Motor Starters:  Perform inspections and tests listed in NETA ATS, Section 7.16.1.1. Tests

listed as optional are not required.
D. Fusible Switches:  Perform inspections and tests listed in NETA ATS, Section 7.5.1.1.
E. Correct deficiencies and replace damaged or defective enclosed controllers or associated

components.
3.04 ADJUSTING

A. Adjust tightness of mechanical and electrical connections to manufacturer's recommended
torque settings.

3.05 CLEANING
A. Clean dirt and debris from controller enclosures and components according to manufacturer's

instructions.
B. Repair scratched or marred exterior surfaces to match original factory finish.

3.06 CLOSEOUT ACTIVITIES
A. See Section 01 78 00 - Closeout Submittals, for closeout submittals.

3.07 PROTECTION
A. Protect installed enclosed controllers from subsequent construction operations.

END OF SECTION
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SECTION 26 56 00
EXTERIOR LIGHTING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Exterior luminaires.
B. Ballasts.
C. Luminaire accessories.

1.02 RELATED REQUIREMENTS
A. Section 26 05 26 - Grounding and Bonding for Electrical Systems.
B. Section 26 05 29 - Hangers and Supports for Electrical Systems.
C. Section 26 05 37 - Boxes.
D. Section 26 09 19 - Enclosed Contactors:  Lighting contactors.
E. Section 26 27 26 - Wiring Devices:  Receptacles for installation in poles.
F. Section 26 28 13 - Fuses.

1.03 UNIT PRICES
A. See Section 01 22 00 - Unit Prices, for additional unit price requirements.
B. Exterior Lighting Unit:

1. Basis of Measurement:  Each.
2. Basis of Payment:  Includes concrete foundation, pole, and luminaire(s) with lamps and

accessories.
1.04 REFERENCE STANDARDS

A. IES LM-79 - Approved Method: Electrical and Photometric Measurements of Solid-State
Lighting Products.

B. IES LM-80 - Approved Method: Measuring Luminous Flux and Color Maintenance of LED
Packages, Arrays, and Modules.

C. NECA 1 - Standard for Good Workmanship in Electrical Construction.
D. NECA/IESNA 501 - Standard for Installing Exterior Lighting Systems.
E. NFPA 70 - National Electrical Code.
F. UL 1598 - Luminaires.
G. UL 8750 - Light Emitting Diode (LED) Equipment for Use in Lighting Products.

1.05 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate placement of poles and associated foundations with utilities, curbs, sidewalks,
trees, walls, fences, striping, etc. installed under other sections or by others. Coordinate
elevation to obtain specified foundation height.

2. Notify Architect of any conflicts or deviations from Contract Documents to obtain direction
prior to proceeding with work.

1.06 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Shop Drawings:

1. Indicate dimensions and components for each luminaire that is not a standard product of
the manufacturer.
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C. Product Data:  Provide manufacturer's standard catalog pages and data sheets including
detailed information on luminaire construction, dimensions, ratings, finishes, mounting
requirements, listings, service conditions, photometric performance, weight, effective projected
area (EPA), and installed accessories; include model number nomenclature clearly marked with
all proposed features.
1. LED Luminaires:

a. Include estimated useful life, calculated based on IES LM-80 test data.
b. Include IES LM-79 test report upon request.

D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, installation, and starting of product.

E. Operation and Maintenance Data:  Instructions for each product including information on
replacement parts.

1.07 QUALITY ASSURANCE
A. Comply with requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
D. Product Listing Organization Qualifications:  An organization recognized by OSHA as a

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having
jurisdiction.

1.08 DELIVERY, STORAGE, AND HANDLING
A. Receive, handle, and store products according to NECA/IESNA 501 and manufacturer's written

instructions.
B. Keep products in original manufacturer's packaging and protect from damage until ready for

installation.
1.09 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
PART 2  PRODUCTS
2.01 LUMINAIRE TYPES

A. Furnish products as indicated in luminaire schedule included on the drawings.
B. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 LUMINAIRES
A. Manufacturers:

1. Acuity Brands, Inc:  www.acuitybrands.com/#sle.
2. Cooper Lighting, a division of Cooper Industries:  www.cooperindustries.com/#sle.
3. Hubbell Lighting, Inc:  www.hubbelllighting.com/#sle.
4. Philips Lighting North America Corporation; www.lightingproducts.philips.com/#sle.
5. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Provide products that comply with requirements of NFPA 70.
C. Provide products that are listed and labeled as complying with UL 1598, where applicable.
D. Provide products listed, classified, and labeled as suitable for the purpose intended.
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E. Unless otherwise indicated, provide complete luminaires including lamp(s) and all sockets,
ballasts, reflectors, lenses, housings and other components required to position, energize and
protect the lamp and distribute the light.

F. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring,
connectors, hardware, poles, foundations, supports, trims, accessories, etc. as necessary for a
complete operating system.

G. Provide products suitable to withstand normal handling, installation, and service without any
damage, distortion, corrosion, fading, discoloring, etc.

H. Provide luminaires listed and labeled as suitable for wet locations unless otherwise indicated.
I. LED Luminaires:

1. Components:  UL 8750 recognized or listed as applicable.
2. Tested in accordance with IES LM-79 and IES LM-80.
3. LED Estimated Useful Life:  Minimum of 50,000 hours at 70 percent lumen maintenance,

calculated based on IES LM-80 test data.
J. Exposed Hardware:  Stainless steel.

2.03 BALLASTS AND DRIVERS
A. Manufacturers:

1. General Electric Company/GE Lighting:  www.gelighting.com/#sle.
2. OSRAM Sylvania, Inc:  www.osram.us/ds/#sle.
3. Philips Lighting North America Corporation; www.usa.lighting.philips.com/#sle.
4. Substitutions:  See Section 01 60 00 - Product Requirements.
5. Manufacturer Limitations:  Where possible, for each type of luminaire provide ballasts

produced by a single manufacturer.
B. Ballasts/Drivers - General Requirements:

1. Provide ballasts containing no polychlorinated biphenyls (PCBs).
2. Minimum Efficiency/Efficacy:  Provide ballasts complying with all current applicable federal

and state ballast efficiency/efficacy standards.
2.04 ACCESSORIES

A. Stems for Suspended Luminaires:  Steel tubing, minimum 1/2" size, factory finished to match
luminaire or field-painted as directed.

B. Threaded Rods for Suspended Luminaires:  Zinc-plated steel, minimum 1/4" size, field-painted
as directed.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.
B. Verify that outlet boxes are installed in proper locations and at proper mounting heights and are

properly sized to accommodate conductors in accordance with NFPA 70.
C. Verify that suitable support frames are installed where required.
D. Verify that branch circuit wiring installation is completed, tested, and ready for connection to

luminaires.
E. Verify that conditions are satisfactory for installation prior to starting work.

3.02 PREPARATION
A. Provide extension rings to bring outlet boxes flush with finished surface.
B. Clean dirt, debris, plaster, and other foreign materials from outlet boxes.
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3.03 INSTALLATION
A. Coordinate locations of outlet boxes provided under Section 26 05 37 as required for installation

of luminaires provided under this section.
B. Install products in accordance with manufacturer's instructions.
C. Install luminaires in accordance with NECA/IESNA 501.
D. Provide required support and attachment in accordance with Section 26 05 29.
E. Install luminaires plumb and square and aligned with building lines and with adjacent luminaires.
F. Install accessories furnished with each luminaire.
G. Bond products and metal accessories to branch circuit equipment grounding conductor.
H. Install lamps in each luminaire.

3.04 FIELD QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for additional requirements.
B. Inspect each product for damage and defects.
C. Operate each luminaire after installation and connection to verify proper operation.
D. Correct wiring deficiencies and repair or replace damaged or defective products. Repair or

replace excessively noisy ballasts as determined by Architect.
3.05 ADJUSTING

A. Aim and position adjustable luminaires to achieve desired illumination as indicated or as
directed by Architect. Secure locking fittings in place.

B. Luminaires with Field-Rotatable Optics:  Position optics according to manufacturer's instructions
to achieve lighting distribution as indicated or as directed by Architect.

3.06 CLEANING
A. Clean surfaces according to NECA/IESNA 501 and manufacturer's instructions to remove dirt,

fingerprints, paint, or other foreign material and restore finishes to match original factory finish.
3.07 CLOSEOUT ACTIVITIES

A. See Section 01 78 00 - Closeout Submittals, for closeout submittals.
B. Just prior to Substantial Completion, replace all lamps that have failed.

3.08 PROTECTION
A. Protect installed luminaires from subsequent construction operations.

END OF SECTION
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