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INVITATION TO BID

Sealed bids for OMB/DFM Contract No. MC3506000008, The Ellendale Crisis Center Roof Replacement,
will be received by the State of Delaware, Office of Management and Budget, Division of Facilities
Management, at the DEM Large Conference Room (3" Floor, Thomas Collins Building) 540 South DuPo
Highway, Suite 1, Dover, Delaware until 1:00 P.M. local time on Wednesday November 19, 2014, at

time they will be publicly opened and read aloud in the Conference Room. Bidder bears the ris\e

delivery. Any bids received after the stated time will be returned unopened.

Paper, a nailed asphalt coated base sheet, tapered and flat stock polyisocyanurate j
Primed Securock insulation adhered to the base sheet and the installation of a two
modified roof system with a mineral surface. Project includes new flashings, edge e

Attention is called to construction schedule as detailed in the Bid Documents. The B
Main Street in Ellendale, Delaware, 19941.

to the Bid Documents, which
fRward. Yes d No _X_

This contract will be awarded on the basis of best value. Attention j
detail the criteria and associated weights, which shall be used as th

A MANDATORY Pre-Bid Meeting will be held on Tuesday, Ogbbgp 25,°2014, at 2:00 P.M. at the Ellendale
Crisis Center, 700 Main Street in Ellendale, Delaware, 19941 the purpose of establishing the listing of

subcontractors and to answer questions. Representati of eac®party to any Joint Venture must attend
this meeting. ATTENDANCE OF THIS MEETINREREQUISITE FOR BIDDING ON THIS

CONTRACT.

Sealed bids shall be addressed to the Divjgi Fafllities Management 540 South DuPont Highway,
Suite 1, Dover, DE 19901. The outer erfge sNould clearly indicate: "OMB/DFM CONTRACT NO.
MC3506000008, ELLENDALE CRISIS ROOF REPLACEMENT - SEALED BID - DO NOT
OPEN."

Contract documents may be ained at the office of Professional Roof Services, 9 Fairview Avenue,
Middletown, DE 19709 (pleasefghgfie ghead to (302) 376-5220 to confirm availability) upon receipt of
$50.00 per set/non-refund cgfS are to be made payable to “Professional Roof Services."

Construction documegpts wi vailable for review at the following locations: Professional Roof Services,
Delaware Contrac Associdlion and the Associated Builders and Contractors.

Bidders will g8t D& subfect to discrimination on the basis of race, creed, color, sex, sexual orientation,
gender iden @ ational origin in consideration of this award, and Minority Business Enterprises,

Disadvan SaBfisiness Enterprises, Women-Owned Business Enterprises and Veteran-Owned
Busin rises will be afforded full opportunity to submit bids on this contract.  Each bid must be
acc jied by a bid security equivalent to ten percent of the bid amount and all additive alternates.

ful bidder must post a performance bond and payment bond in a sum equal to 100 percent of
the&gontract price upon execution of the contract. The Owner reserves the right to reject any or all bids and
e any informalities therein. The Owner may extend the time and place for the opening of the bids
rom that described in the advertisement, with not less than two calendar days notice by certified delivery,
‘ , csimile machine or other electronic means to those bidders receiving plans.

INVITATION TO BID 001116
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ARTICLE 1: GENERAL
1.1 DEFINITIONS

111 Whenever the following terms are used, their intent and meaning shall be interpreted as@

follows:
1.2 STATE: The State of Delaware. %

1.3 AGENCY: Contracting State Agency as noted on cover sheet. Q\

1.4 DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

1.5 BIDDING DOCUMENTS: Bidding Documents include the Bidding
proposed Contract Documents. The Bidding Requirements consi @
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instr@gffonggto Bidders (if any),
General Conditions, Supplementary General Conditions, fagneral W€quirements, Special
Provisions (if any), the Bid Form (including the Non-collug ptatement), and other sample
bidding and contract forms. The proposed Contract D@gliments consist of the form of
Agreement between the Owner and Contractor, g 3
(Project Manual) and all Addenda issued prior to

I nts and the
vertisement for

1.6 CONTRACT DOCUMENTS: The Contract uments consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (ifgny), General Conditions, Supplementary
General Conditions, General Requigf ® Special Provisions (if any), the form of
agreement between the Owner an ctor, Drawings (if any), Specifications (Project
Manual), and all addenda.

1.7 AGREEMENT: The form offfhe ent shall be AIA Document A101, Standard Form of
Agreement between Ow C@ntractor where the basis of payment is a STIPULATED
SUM. In the case of,con een the instructions contained therein and the General
Requirements herein, IRgse @eneral Requirements shall prevail.

1.8 GENERAL R IBEMENTS (or CONDITIONS): General Requirements (or conditions) are
instructions in the Bidding Documents and to contracts in general. They contain,
in sum ents of laws of the State; policies of the Agency and instructions to
bidders.

1.9 S L PROVISIONS: Special Provisions are specific conditions or requirements peculiar

Bythe OWiding documents and to the contract under consideration and are supplemental to

@ eneral Requirements. Should the Special Provisions conflict with the General
Regllirements, the Special Provisions shall prevail.

1.10 ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

112 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

1.13 BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

INSTRUCTIONS TO BIDDERS 002113-2
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1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work

described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be

stated in the bid).

1.15 ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to 0
added to or deducted from the amount of the Base Bid if the corresponding change jn th
Work, as described in the Bidding Documents is accepted.

1.16 UNIT PRICE: An amount stated in the Bid, where applicable, as a pricg Xof

measurement for materials, equipment or services or a portion of the Work a
the Bidding Documents.

1.17 SURETY: The corporate body which is bound with and for the Cog % ich is liable,
and which engages to be responsible for the Contractor's paymepdS ts pertaining to

and for his acceptable performance of the Work for which he has bd.

1.18 BIDDER'S DEPOSIT: The security designated in the Biddo bg furnished by the Bidder as a
guaranty of good faith to enter into a contract with the AgeNg# if the Work to be performed or

1.19 CONTRACT: The written agreement coveringgdfie g and delivery of material or work
to be performed.

1.20 CONTRACTOR: Any individual, firm oration with whom a contract is made by the
Agency.

1.21 SUBCONTRACTOR: An indjy paghership or corporation which has a direct contract
with a contractor to furnish fab aterials at the job site, or to perform construction
labor and furnish materialq negtion with such labor at the job site.

1.22 CONTRACT BOND: e approved form of security furnished by the contractor and his
surety as a guggénty o d faith on the part of the contractor to execute the work in

accordance wiiff thg?terms of the contract.

ARTICLE 2: BIDDERY NTATIONS
2.1 P IDM ING
211 Rre-b® meeting for this project will be held at the time and place designated. Attendance
m is meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
aied elsewhere in the Bid Documents.
2.2 By submitting a Bid, the Bidder represents that:
2. The Bidder has read and understands the Bidding Documents and that the Bid is made in

accordance therewith.

2.2 The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.

2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

INSTRUCTIONS TO BIDDERS 002113-3
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23 JOINT VENTURE REQUIREMENTS

2.31 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Jog t@
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bon N
executed by both Joint Venturers and be placed in both of their names.

234 All required insurance certificates shall name both Joint Venturers.

2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a ¢ id Delaware
Business License with their Bid.

23.6 Both Joint Venturers shall include their Federal E.I. Number ith the

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joi rer Shall have a representative

in attendance.

2.3.8 Due to exceptional circumstances and for go shown, one or more of these
provisions may be waived at the discretion of { ate.

24 ASSIGNMENT OF ANTITRUST CLAI

241 As consideration for the award Cl by the Owner of this contract, the Contractor
hereby grants, conveys, sells S transfers to the State of Delaware all of its right,
title and interests in and to r unknown causes of action it presently has or may
now or hereafter acquir r t@e antitrust laws of the United States and the State of
Delaware, relating to the pN{i goods or services purchased or acquired by the Owner

pursuant to this contra

ARTICLE 3: BIDDING DO TS
3.1 COPIES UMENTS
311 Bidg€rs m obtain complete sets of the Bidding Documents from the
A tural/Engineering firm designated in the Advertisement or Invitation to Bid in the
ber@nd for the deposit sum, if any, stated therein.

3.1.2 rs shall use complete sets of Bidding Documents for preparation of Bids. The issuing
gency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

3. Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

< | 1.4 The Agency and Architect may make copies of the Bidding Documents available on the

above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INSTRUCTIONS TO BIDDERS 0021134
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3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

3.21 The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to
Architect.

3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Docu
make a written request to the Architect at least seven days prior to the date
Bids. Interpretations, corrections and changes to the Bidding Documents wi
written Addendum. Interpretations, corrections, or changes to the Biddin
in any other manner shall not be binding.

made

3.2.3 The apparent silence of the specifications as to any detail, or th

be used. Proof of specification compliance will be the re

3.24 Unless otherwise provided in the Contract Docume N8 i
for all permits, labor, materials, equipment, tools, & tion equipment and machinery,
water, heat, utilities, transportation, and other {gllitigs®me& services necessary for the proper
execution and completion of the Work.

3.2.5 The Owner will bear the costs for all i user fees associated with the project.

3.3 SUBSTITUTIONS

3.31 The materials, products and” eQii t described in the Bidding Documents establish a
standard of quality, req@j ungtion, dimension, and appearance to be met by any
proposed substitution The ation of a particular manufacturer or model number is not
intended to be propri€ indany way. Substitutions of products for those named will be

considered, pro
characteristic
Bidder's resg@n
design,

ing th e Vendor certifies that the function, quality, and performance
material offered is equal or superior to that specified. It shall be the
assure that the proposed substitution will not affect the intent of the
any installation modifications required to accommodate the substitution.

3.3.2 Regffests for $ibstitutions shall be made in writing to the Architect at least ten days prior to
t e of the Bid Opening. Such requests shall include a complete description of the

PRQPOS substitution, drawings, performance and test data, explanation of required

@ lation modifications due the substitution, and any other information necessary for an

Uuation. The burden of proof of the merit of the proposed substitution is upon the

proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

3. If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.
Q 3.4 The Architect shall have no obligation to consider any substitutions after the Contract award.
3.4 ADDENDA
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a

complete set of the Bidding Documents.

INSTRUCTIONS TO BIDDERS 002113-5
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3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the
location for the opening of bids.

344 Each bidder shall ascertain prior to submitting his Bid that they have received all
issued, and shall acknowledge their receipt in their Bid in the appropriate sp3
acknowledging an issued Addenda could be grounds for determining a bjg n-
responsive.

ARTICLE 4: BIDDING PROCEDURES

4.1 PREPARATION OF BIDS \

411 Submit the bids on the Bid Forms included with the Bidding ume

41.2 Submit the original Bid Form for each bid. Bid For be Temoved from the project
manual for this purpose.

41.3 Execute all blanks on the Bid Form in a non-erg€ab, m (typewriter or manually in ink).

414 Where so indicated by the makeup on_the Bi rm, express sums in both words and
figures, in case of discrepancy betweeg Wo, the written amount shall govern.

415 Interlineations, alterations or era Pe initialed by the signer of the Bid.

416 BID ALL REQUESTED ALTER AND UNIT PRICES, IF ANY. If there is no change
in the Base Bid for an Aje nter “No Change”. The Contractor is responsible for
verifying that they hgve r all addenda issued during the bidding period. Work
required by Addenda sRgll aulbmatically become part of the Contract.

41.7 Make no addigignaestipulations on the Bid Form and do not qualify the Bid in any other
manner.

41.8 Each cop id shall include the legal name of the Bidder and a statement whether the
Bidg€r is a s8€ proprietor, a partnership, a corporation, or any legal entity, and each copy
sial signed by the person or persons legally authorized to bind the Bidder to a contract.

Bid a corporation shall further give the state of incorporation and have the corporate
% affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
giying agent's authority to bind the Bidder.

41. Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and

include it with their Bid.
In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

41.11 Each bidder shall include in their bid a copy of a valid Delaware Business License.’

INSTRUCTIONS TO BIDDERS 002113-6
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4.2 BID SECURITY

421 All bids shall be accompanied by a deposit of either a good and sufficient bond to the

State, the form of the bond and the surety to be approved by the agency, or a security of the
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, ban
treasurer’s check, cashier’s check, money order, or other prior approved secureded
assigned to the State. The bid bond need not be for a specific sum, but may be
for a sum equal to 10% of the bid plus all add alternates to which it relates and Ot 10N d

agency for the benefit of the agency, with corporate surety authorized to do business in this 0

a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bo 3 used
shall be the standard OMB form (attached).

422 The Agency has the right to retain the bid security of Bidders to who ard is being
considered until either a formal contract has been executed and een furnished

or the specified time has elapsed so the Bids may be withdra II Bids have been

rejected.

423 In the event of any successful Bidder refusing or neglectin exeCute a formal contract and
bond within 20 days of the awarding of the contra jd¥ond or security deposited by
the successful bidder shall be forfeited.

4.3 SUBCONTRACTOR LIST

431 As required by Delaware Code, Title 23 pn 6962(d)(10)b, each Bidder shall submit with
their Bid a completed List of Sub- . $ included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR FOR E A Bid will be considered non-responsive
unless the completed listis in

43.2 Provide the Name and A fo, each listed subcontractor. Addresses by City, Town or

Locality, plus State, will be

43.3 ity of t ontractor to ensure that their Subcontractors are in compliance
of this law. Also, if a Contractor elects to list themselves as a
ategory, they must specifically name themselves on the Bid Form
ument their capability to act as Subcontractor in that category in
is law.
4.4 ITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
441 @ g the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take affirmative action to ensure the
applicants are employed, and that employees are treated during employment,
without regard to their race, creed, sex, color, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following:
Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

INSTRUCTIONS TO BIDDERS 0021 13-7
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B. The Contractor will, in all solicitations or advertisements for employees placed by or

on behalf of the Contractor, state that all qualified applicants will receive

consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin." 0

4.5 PREVAILING WAGE REQUIREMENT

451 Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, N
projects whose total cost shall exceed $15,000, and $100,000 for new col e
minimum wage rates for various classes of laborers and mechanics shall be a ined
by the Department of Labor, Division of Industrial Affairs of the State of D

45.2 The prevailing wage shall be the wage paid to a majority of empl N ming similar
work as reported in the Department’s annual prevailing wage su inhe absence of a

majority, the average paid to all employees reported.

453 The employer shall pay all mechanics and labors emplQ firectly upon the site of work,

[ subsequent deduction or
rebate on any account, the full amounts accrued 8 payment, computed at wage
rates not less than those stated in the spe 'fi regardless of any contractual
relationship which may be alleged to exist bgfive employer and such laborers and
mechanics.

454 The scale of the wages to be paid sha
accessible place at the site of the wgrk.

ted by the employer in a prominent and easily

455 Every contract based upon th cifighitions shall contain a stipulation that sworn payroll
information, as required by tife ent of Labor, be furnished weekly. The Department
of Labor shall keep and mgi th sworn payroll information for a period of 6 months from
the last day of the wor@ ed by the payroll.

4.6 SUBMISSION OBIDS

461 Enclose thegBi d Security, and any other documents required to be submitted with

B sgs aque envelope. Address the envelope to the party receiving the Bids.

Identify wi project name, project number, and the Bidder's name and address. If the

Wail, enclose the sealed envelope in a separate mailing envelope with the

ndéta "BID ENCLOSED" on the face thereof. The State is not responsible for the opening
jor to bid opening date and time that are not properly marked.

46.2 sit Bids at the designated location prior to the time and date for receipt of bids indicated
in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be
marked “LATE BID” and returned.

4, Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.
< | 6.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration.
46.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of

Bids, provided that they are then fully in compliance with these Instructions to Bidders.

INSTRUCTIONS TO BIDDERS 002113-8
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4.7 MODIFICATION OR WITHDRAW OF BIDS

471 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or fax,
if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing a
modification in the bid price will render the Bid informal, causing it to be ineligible §gr
consideration of award. Telephone directives for modification of the bid price shall ot b

permitted and will have no bearing on the submitted proposal in any manner.

4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable ang aII
be returned.

4.7.3 A Bid may not be modified, withdrawn or canceled by the Bidder dyi w ty (30) day
period following the time and date designated for the receipt and ofgnRg#Of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding fi er the date of

the Bid opening.

ARTICLE 5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

511 Unless otherwise stated, Bids received on {j il ublicly opened and will be read
aloud. An abstract of the Bids will be made av e to Bidders.

51.2 The Agency shall have the right to rg and all Bids. A Bid not accompanied by a
required Bid Security or by other d by the Bidding Documents, or a Bid which is
in any way incomplete or irregul sybjeQlo rejection.

51.3 If the Bids are rejected, it wiI@ thin thirty (30) calendar day of the Bid opening.

5.2 COMPARISON OF BIDS

5.21 After the Bids h been ned and read, the bid prices will be compared and the result of

such compari
based on t
Alternat 0

ill be made available to the public. Comparisons of the Bids may be
i plus desired Alternates. The Agency shall have the right to accept
r or combination.

5.2.2 ThegAgency f®8erves the right to waive technicalities, to reject any or all Bids, or any portion
th€r to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
k, i the judgment of the Agency or its agent(s), it is in the best interest of the State.

5.2.3 crease or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

5 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

72 No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

5.3 DISQUALIFICATION OF BIDDERS
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible

before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

INSTRUCTIONS TO BIDDERS 002113-9
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Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project
A. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;

5.3.2

5.3.3

5.3.3.1

5.3.3.2

5.3.3.3

5.3.34

B. The Bidder's record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication r
admission of violations of the Prevailing Wage Laws in Delaware or any_othe
state;

C. The Bidder’s written safety plan; \
D. Whether the Bidder is qualified legally to contract with the Stat
E. Whether the Bidder supplied all necessary informati cerning its

responsibility; and,

F. Any other specific criteria for a particular procugaguent, ch an agency may
establish; provided however, that, the criteria forth in the Invitation to Bid
and is otherwise in conformity with State and/g erallaw.

If an agency determines that a Bidder is n @ e and/or nonresponsible, the
determination shall be in writing and set fort sig?or the determination. A copy of
the determination shall be sent to the affecte dder within five (5) working days of said
determination.

In addition, any one or more of the
disqualification of a Bidder and thgfrejgeti f their Bid or Bids.

More than one Bid for the gEmegaoNfact from an individual, firm or corporation under the
same or different names.
Evidence of collusion ng Bidders.

Unsatisfactorygerfgbmance record as evidenced by past experience.

e obviously unbalanced either in excess or below reasonable cost

If are any unauthorized additions, interlineation, conditional or alternate bids or
goulaNlies of any kind which may tend to make the Bid incomplete, indefinite or
guous as to its meaning.

the Bid is not accompanied by the required Bid Security and other data required by the

5.3.3.
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

INSTRUCTIONS TO BIDDERS 0021 13-10
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Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project
54.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall

award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid.”

considered for award. A responsive Bid shall conform in all material resp

54.3 Each Bid on any Public Works Contract must be deemed responsive by the Ager‘x
)

544 The Agency shall have the right to accept Alternates in any order or cgfhb
determine the low Bidder on the basis of the sum of the Base Bid, plus QC8gp Alternates.

54.5 The successful Bidder shall execute a formal contract, sub Xuired Insurance
Certificate, and furnish good and sufficient bonds, unless specific ed in the General
Requirements, in accordance with the General Require , Wit enty (20) days of
official notice of contract award. Bonds shall be for the of the Agency with surety in
the amount of 100% of the total contract award. Sai be conditioned upon the
faithful performance of the contract. Bonds shall re pct for period of one year after
the date of substantial completion.

54.6 If the successful Bidder fails to execute the req@g€d Contract and Bond, as aforesaid, within
twenty (20) calendar days after the date gf officiaMylotice of the Award of the Contract, their
Bid guaranty shall immediately be takg ecome the property of the State for the benefit
of the Agency as liquidated damages, pt as a forfeiture or as a penalty. Award will

then be made to the next lowest gflalified W€lder of the Work or readvertised, as the Agency
may decide.
547 Each bidder shall supply @t big its taxpayer identification number (i.e., federal employer

identification number Qr so rity number) and a copy of its Delaware business license,
rded a contract, such vendor shall provide to the agency the
e numbers of such subcontractors. Such numbers shall be
provided on t of the date on which such subcontractor is required to be identified or
the time thg executed. The successful Bidder shall provide to the agency to

, within 30 days of entering into such public works contract, copies of

iness licenses of subcontractors and/or independent contractors that will
perf@m workNOr such public works contract. However, if a subcontractor or independent
cdnirggtor is hired or contracted more than 20 days after the Bidder entered the public works

Bagiracthe Delaware Business license of such subcontractor or independent contractor
@ be provided to the agency within 10 days of being contracted or hired.

54.8 e Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

E 6: POST-BID INFORMATION
< | 1 CONTRACTOR'’S QUALIFICATION STATEMENT
6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the

Agency, submit a properly executed AIA Document A305, Contractor’'s Qualification
Statement, unless such a statement has been previously required and submitted.

INSTRUCTIONS TO BIDDERS 0021 13-11
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Ellendale Crisis Center Roof Replacement Project

6.2 BUSINESS DESIGNATION FORM

6.2.1 Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND 0

7.1 BOND REQUIREMENTS

711 The cost of furnishing the required Bonds that are stipulated in the Bidding Dogfl aII
be included in the Bid.

71.2 If the Bidder is required by the Agency to secure a bond from other t @ der’s usual
sources, changes in cost will be adjusted as provide in the Contract Ro N’

71.3 The Performance and Payment Bond forms used shall be dard OMB forms
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS

7.21 The bonds shall be dated on or after the date of .

7.2.2 The Bidder shall require the attorney-in-fact wi xecutes the required bonds on behalf of
the surety to affix a certified and current of th&ypower of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN @ND CONTRACTOR

8.1 Unless otherwise required in ding Documents, the Agreement for the Work will be
written on AIA Document #A1 ndard Form of Agreement Between Owner and
Contractor Where the Basy aygent is a Stipulated Sum.

INJTRUCTIONS TO BIDDERS
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Ellendale Crisis Center
Ellendale, Delaware

Roof Replacement
Contract #MC3506000008

BID FORM

For Bids Due: Wednesday, November 19, 2014 at 1:00 P.M. To: State of Delaware
Office of Management & Budget
540 South DuPont Highway
Suite 1
Dover, DE 19901

Name of Bidder:

Delaware Business License No.: Taxpayer ID No.:

(A _copy of Bidder’s Delaware Business License must be attached to this form.)

(Other License Nos.):

Phone No.: ( ) - Fax No.: ( -

1. BASE BID — ELLENDALE CRISIS CENTER:

Removal of the existing roof systems to the deck. Installatiogfof gghay Red Rosin Paper, a nailed asphalt base sheet, tapered and
flat stock polyisocyanurate insulation and 1/2” Primed S inggfation fully adhered to the base sheet and the installation of a two-
ply cold applied modified SBS roofing system with a rffincigiguM¥ce. Project includes new flashings, edge metal and mechanical
work. Start date for project is April 2015.

$

In Words:

2. ALTERNATE #1:
Provide a price for fic m&onry repair and waterproofing of the limestone watertable around Roof Area 3 per Section 040120 of
the specificationggpa@kage.

$

In Words:

BID FORM 0041 13-1



Ellendale Crisis Center
Ellendale, Delaware
Roof Replacement
Contract #MC3506000008

BID FORM

3. UNIT PRICES:

" ollowing

Unit prices conform to applicable project specification section. Refer to the specifications for a complete descri
Unit Prices:

UNIT PRICE No. 1: Submit a square foot price for replacement of the existing wood decking ovéRgn e the 2,500 square
feet included in the Base Bid. Base price on 5/8 inch CDX plywood.
Include all necessary labor and material . ......... ... ... .. ... ... % R /S.F.
UNIT PRICE No. 2: Submit a unit cost to install additional interior drains. Base pr n th Model 1310, three (3) inches
in diameter, no piping.
Include all necessary labor and material .. ........ . ’ ................. $ EA.

I/We acknowledge Addendums numbered and the price(s) submitteMgaclude any cost/schedule impact they may have.
This bid shall remain valid and cannot be withdrawn for sixty (g) m the date of opening of bids, and the undersigned shall
abide by the Bid Security forfeiture provisions. Bid Security igffttaghe is Bid.

The Owner shall have the right to reject any or all bids, a% ny informality or irregularity in any bid received.
This bid is based upon work being accomplished by the Sgb tractors named on the list attached to this bid.

Should I/We be awarded this contract, [/We pledge to eve substantial completion of all the work within calendar days of
the Notice to Proceed.

has complied and shall comply with all requirements of local, state, and national
laws; that no legal requirement has bé dhall be violated in making or accepting this bid, in awarding the contract to him or in the
prosecution of the work requiggl; that tRgPbid is legal and firm; that he has not, directly or indirectly, entered into any agreement,
participated in any collusion#brgherwise taken action in restraint of free competitive bidding.

The undersigned represents and waf

the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement
of the Contract Bonds, and Insurance Certificates, required by the Contract Documents.

Upon receipt of written,
in the required form

Iam / We are 1 1 / a Partnership / a Corporation

By Trading as
ividgal’s / General Partner’s / Corporate Name)

te of Corporation)

ss Address:

BID FORM 0041 13-2



Ellendale Crisis Center
Ellendale, Delaware

Roof Replacement
Contract #MC3506000008

BID FORM

Witness: By:
( Authorized Signature )

(SEAL)

( Title )
Date:

ATTACHMENTS \

Sub-Contractor List

Non-Collusion Statement

Bid Security

(Others as Required by Project Manuals)

QO
&
O&

O
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Ellendale Crisis Center

Ellendale, Delaware
Roof Replacement
Contract #MC3506000008 \
BID FORM Q

SUBCONTRACTOR LIST
In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accomp \ubmittal. The name, address and Subcontractors
tax payer ID# or Delaware Business License# must be listed for each category where the bidder intends to use a su actor to perform that category of work. In order to

qualified and intends to perform such work.

Subcontractors tax payer ID #
or Delaware Business license #

Subcontractor Category Subcontractor

1. Roofing Contractor

2. Carpentry

3. Mechanical (Drains)

4. Sheet Metal

5. Masonry

O&
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Ellendale Crisis Center
Ellendale, Delaware

Roof Replacement
Contract #MC3506000008

BID FORM
NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreem$g
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this pr
the Office of Management and Budget, Division of Facilities Management.

All the terms and conditions of the Ellendale Crisis Center Roof Replacement Project have \) hly examined and are
understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscigbe @ me this day of 20
My Commissign . NOTARY PUBLIC

< , E THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM 0041 13-5



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND
TO ACCOMPANY PROPOSAL 0

(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:
of in the County of
and State of as Principal, and

of in the County of
and State of as Surety, legally authorized to do business iggth of Delaware
(“State”™), are held and firmly unto the State in the sum of

Dollars ($ ), or percent xceed

s($ )

of amount of bid on Contract No. , to be e State for the use and
benefit of (insert Stay™mge name) for which payment
well and truly to be made, we do bind ourselves, our and each of s, executors, administrators, and
successors, jointly and severally for and in the whole firmly by j#Csg Pugssflts.

NOW THE CONDITION OF THIS OBLIGATI IS S§CH That if the above bonded Principal
who has submitted to the (insert State agency name) a
certain proposal to enter into this contract for the f certain material and/or services within the
State, shall be awarded this Contract, and if said@Pri shall well and truly enter into and execute this

Contract as may be required by the terms of thjs€o nd approved by the
(insert State ageng this Contract to be entered into within twenty days after
the date of official notice of the award tiRgeafg# accordance with the terms of said proposal, then this

obligation shall be void or else to be an®gemaly in full force and virtue.

Sealed with
thousand and

SEALED, AND DELITYER HE
Presence of
O Name of Bidder (Organization)

orporate By:
Seal Authorized Signature

¥

Name of Surety

this day of in the year of our Lord two
(20__ ).

Witness: By:

Title
BID BOND 0043 13



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-
2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner a?@

Contractor” AIA Document A101-2007. \

QO
&
O&
X

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 005213



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007.
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard F
of Agreement shall remain in effect.

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

“Provided that a valid Application for Payment is receiv§
requirements of the Contract, payment shall be
days after the Owner receives the valid Applicatio
ARTICLE 6: DISPUTE RESOLUTION
6.2 BINDING DISPUTE RESOLUTION

Check Other — and add the follo@ingfSent®nce:

"Any remedies available in %\ uity."

ARTICLE 8: MISCELLANEOUS PROWSIQNS

8.2 Insert the follOWg§
"Payme e 30 days after receipt of a valid Application for Payment. After that 30
day geriod, est may be charged at the rate of 1% per month not to exceed 12% per

8.5 e paragraph 8.5 in its entirety and replace with the following:

e Contractor’s representative shall not be changed without ten days written notice to the
Owner.”

v END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 005413
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Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project
STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND 0
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, al
(“Principal”), and , a corpofQ egally
authorized to do business in the State of Delaware, as surety (“Surety”), are held gy bound
unto the (“Owner”) g ate agency
name), in the amount of (3 ), to be paig r, for which

payment well and truly to be made, we do bind ourselves, our and eacl @
executors, administrations, successors and assigns, jointly and severally,
firmly by these presents.

wand in the whole,

Sealed with our seals and dated this day of 20
NOW THE CONDITION OF THIS OBLIGATION IS H, that if Principal, who has been
awarded by Owner that certain contract known_as tract No. dated the

day of , 20 (the “Cog ., which Contract is incorporated herein by
reference, shall well and truly provide and furnj aggerials, appliances and tools and perform all
the work required under and pursuant to the an® conditions of the Contract and the Contract
Documents (as defined in the Contract)
provided, shall make good and reimburge sufficient funds to pay the costs of completing the
Contract that Owner may sustain by re any failure or default on the part of Principal, and
shall also indemnify and save harmlc&g Oyner from all costs, damages and expenses arising out of
or by reason of the performang€ of the Contract and for as long as provided by the Contract; then
this obligation shall be void wige to be and remain in full force and effect.

Surety, for value receive tby stipulates and agrees, if requested to do so by Owner, to fully
perform and compfte the®vork to be performed under the Contract pursuant to the terms,
conditions and coven®gts thereof, if for any cause Principal fails or neglects to so fully perform and

complete sucl@

e received, for itself and its successors and assigns, hereby stipulates and agrees that
the ofggdgon of Surety and its bond shall be in no way impaired or affected by any extension of
iffcation, omission, addition or change in or to the Contract or the work to be performed
der, or by any payment thereunder before the time required therein, or by any waiver of any
tons thereof, or by any assignment, subletting or other transfer thereof or of any work to be
formed or any monies due or to become due thereunder; and Surety hereby waives notice of any
nd all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all

Performance Bond 0061 13.13



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the te 0
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailet Jivered

to them at their respective addresses shown below. Q

IN WITNESS WHEREOQF, Principal and Surety have hereunto set their \ Is, and such
of them as are corporations have caused their corporate seal to be hereto afid these presents
to be signed by their duly authorized officers, the day and year first above w

PRINCIPAL

Name:
Witness or Attest: Address:

By, Q (SEAL)
Name: :

111y
(Corporate Seal) 06

SURETY

@ Name:
Witness or Attest&ddress:

By: (SEAL)
Name: Name:
Title:

Performance Bond 0061 13.13

orate Seal)
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PAYMENT BOND 0

Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, — incipal
(“Principal”), and , a d @ pn, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are & defirmly bound
unto the (“Ow gidert State agency

name), in the amount of ($ ), to be pat wner, for which
payment well and truly to be made, we do bind ourselves, our a@an every of our heirs,

executors, administrations, successors and assigns, jointly and seve > 197 and in the whole firmly
by these presents.

Sealed with our seals and dated this day , 20

awarded by Owner that certain contract know #act No. dated the
day of , 20 (the “Contract’ ichW€ontract is incorporated herein by reference,

NOW THE CONDITION OF THIS OBLIGAT SUCH, that if Principal, who has been

shall well and truly pay all and every per igfing materials or performing labor or service in
and about the performance of the wor \%e Contract, all and every sums of money due him,
her, them or any of them, for all such ¢lls, labor and service for which Principal is liable,

shall make good and reimburse Ow suificient funds to pay such costs in the completion of the
Contract as Owner may sustajgf by red¥0n of any failure or default on the part of Principal, and
shall also indemnify and sav less Owner from all costs, damages and expenses arising out of

or by reason of the perfq & C the Contract and for as long as provided by the Contract; then
this obligation shall be v @ erwise to be and remain in full force and effect.

Surety, for value fec®yed, for itself and its successors and assigns, hereby stipulates and agrees that
the obligationg® rety and its bond shall be in no way impaired or affected by any extension of
time, modi @ bmission, addition or change in or to the Contract or the work to be performed
thereunder byrany payment thereunder before the time required therein, or by any waiver of any
194 of, or by any assignment, subletting or other transfer thereof or of any work to be
any monies due or to become due thereunder; and Surety hereby waives notice of any

ents, subcontracts and transfers and hereby expressly stipulates and agrees that any and all

tRings done and omitted to be done by and in relation to assignees, subcontractors, and other

ansferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Payment Bond 00 61 13.16



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of comp erO
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delive
to them at their respective addresses shown below.

IN WITNESS WHEREOQOF, Principal and Surety have hereunto set their hand and sfg Ad such
of them as are corporations have caused their corporate seal to be hereto affixed Nehresents
to be signed by their duly authorized officers, the day and year first above writtgn

PRINCIPAL @

Name:

Witness or Attest: Address:

(SEAL)
Name:
(Corporate Seal)
0 SURETY
@ Name:
Witness or Attest&ddress:
By: (SEAL)
Name: Name:
Title:
orate Seal)
Payment Bond 00 61 13.16



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

APPLICATION AND CERTIFICATE
FOR PAYMENT Q

The enclosed are the Application and Certificate for Payment (G702) angd.th
Forms that will be used for all requests for payments. The Contractor '

through the American Institute of Architect.

ontinuation Sheet (G703)
to purchase these forms

O&

O

Section 00 62 76 AP-1 Application and Certificate for Payment
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GENERAL CONDITIONS Q
TO THE \
CONTRACT @

The General Conditions of this Contract are as stated in the can Institute of Architects Document AIA
A201 (2007 Edition) entitled General Conditions of the Contract Construction and is part of this project

manual as if herein written in full.

O&

O

GENERAL CONDITIONS TO THE CONTRACT 007213
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Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where a portion
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions s
remain in effect.

TABLE OF ARTICLES Q :

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR Q
4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SE F@NTRACTORS
7. CHANGES IN THE WORK
8. TIME >

9. PAYMENTS AND COMPLETI
10. PROTECTION OF PE S AND PROPERTY
11. INSURANCE AN

12. UNCOVERM{G AND CORRECTION OF WORK
13. MISC EOBS PROVISIONS

14. T N OR SUSPENSION OF THE CONTRACT

SUPPLEMENTARY GENERAL CONDITIONS 0073131
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Contract #MJ3505000027 DELAWARE HEALTH & SOCIAL SERVICES
Herman Holloway Campus Laundry Building Roof Replacement

ARTICLE 1: GENERAL PROVISIONS

1.1 BASIC DEFINITIONS

1.1.1 THE CONTRACT DOCUMENTS 0

Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions N
sample forms, the Bid Form, the Contractor’s completed Bid and the Award €

Add the following Paragraph:
N uments, the
ms®n of Facilities

ts.

1.1.11 In the event of conflict or discrepancies among the
Documents prepared by the State of Delaw
Management shall take precedence over all other d

1.2 CORRELATION AND INTENT OF THE CONTRACT D TS

Add the following Paragraphs:

1.24 In the case of an inconsistency b@twgen rawings and the Specifications,
or within either document not clAied by addendum, the better quality or
greater quantity of work s e prd®ided in accordance with the Architect’s
interpretation.

1.2.5 The word “PROVIQE’ #&s ¥ed in the Contract Documents shall mean
‘FURNISH AN L” and shall include, without limitation, all labor,
materials, equi nsportation, services and other items required to
complete th

1.2.6 The wor UCT” as used in the Contract Documents means all

maigfials, systems and equipment.
1.5 OWNERS USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRU SERVICE

Deldle Paragraph 1.5.1 in its entirety and replace with the following:

dronic form, prepared by the Architect under this Agreement are, and shall remain, the

prgferty of the Owner whether the Project for which they are made is executed or not.

Such documents may be used by the Owner to construct one or more like Projects without

the approval of, or additional compensation to, the Architect. The Contractor,

Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to

use and reproduce applicable portions of the Drawings, Specifications and other documents

prepared by the Architect and the Architect’s consultants appropriate to and for use in the

Q execution of their Work under the Contract Documents. They are not to be used by the

re- esign studies, drawings, specifications and other documents, including those in

Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect's consultants.

SUPPLEMENTARY GENERAL CONDITIONS 007313-2



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MJ3505000027 DELAWARE HEALTH & SOCIAL SERVICES
Herman Holloway Campus Laundry Building Roof Replacement

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including name
address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER \

2.2

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the costs to accurag
all underground utilities in the area of their excavation and Sp
repairs required, out of failure to accurately identify said ujs

225 The Contractor shall be furnishe
Drawings and Project Manuals.
of reproduction, postage and han

giiorar sets will be furnished at the cost

ARTICLE 3: CONTRACTOR

3.2

3.3

REVIEW OF CONTRACT DOC D FIELD CONDITIONS BY CONTRACTOR

Amend Paragraph 3.2.2 to gt awvany errors, inconsistencies or omissions discovered
shall be reported to the hitect ghd Owner immediately.

Delete the third sentenCin Pgiragraph 3.2.3.
SUPERVISIO CONSTRUCTION PROCEDURES

ragraphs:

3.34£& 1 e Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect

to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper

protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

SUPPLEMENTARY GENERAL CONDITIONS 007313-3



O

STATE OF DELAWARE
Contract #MJ3505000027
Herman Holloway Campus

DIVISION OF FACILITIES MANAGEMENT

DELAWARE HEALTH & SOCIAL SERVICES
Laundry Building Roof Replacement

34 LABOR AND MATERIALS

Add the Following Paragraphs:

34.4

34.5

Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Ch

carefully, by whatever means are required, to insure that its Work and adj
related Work, will finish to proper contours, planes and levels. Prom
the General Contractor/Construction Manager of any defects or impgsig

Under no circumstances shall the Contractor's
preparatory Work proceed prior to preparatory W
cured, dried and/or otherwise made satisfactory ceive this Work.
Responsibility for timely installation of all rials ¥ests solely with the
Contractor responsible for that Work, wh intain coordination at all

times.
3.5 WARRANTY Q

Add the following Paragraphs:

3.5.1

3.5.2

3.5.3

35.4

O

Lo

The Contractor will guargfitee A}l materials and workmanship against original
defects, except injury JOmRopgr and usual wear when used for the purpose
intended, for two y cceptance by the Owner, and will maintain all
items in perfect g the period of guarantee.

Defects app&gring duging the period of guarantee will be made good by the
Contractqgat h ense upon demand of the Owner, it being required that all
work will b&gn pgffect condition when the period of guarantee will have elapsed.

I on to the General Guarantee there are other guarantees required for
itgfns for different periods of time than the two years as above, and are
rly so stated in that part of the specifications referring to same. The

guarantees will commence at the same time as the General Guarantee.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.

3.1 DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

3.11.1

3.11.2

During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1
to provide a complete record of the as-built conditions.
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3113 The Contractor shall provide two (2) prints of the as-built conditions, along with

the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and

Maintenance Instructions/Manuals.
3.17 In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2 ADMINISTRATION OF THE CONTRACT Q\

Delete the first sentence of Paragraph 4.2.7 and replace with the foIIowinQ
The Architect will review and approve or take other appropriate actj N@ Contractor’'s

se of checking

submittals such as Shop Drawings, Product Data and Samples
for conformance with the Contract Documents.

The Architect’s action will be taken with such reaso
in the Work in the activities of the Owner, ContragtoRor sej
sufficient time in the Owner’s professional judggfie

Add the following Paragraph:

4.2.10.1 There will be no full
Architect on this proj

Add to Paragraph 4.2.13 “ald j

sentence
ARTICLE 5: SUBCONTRACTORS

5.2 AWARD OF TRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE

WORK ’

Deletg Para 5.2.3 in its entirety and replace with the following:

52.3 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the

Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

AR %NSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
6. OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
Q 6.2

liance with all local requirements.” to the end of the

CONTRACTS
Delete Paragraph 6.1.4 in its entirety.
MUTUAL RESPONSIBILITY

6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.
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ARTICLE 7: CHANGES IN THE WORK
(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)

ARTICLE 8: TIME 0

8.2 PROGRESS AND COMPLETION
Add the following Paragraphs:

8.2.11 Refer to Specification Section SUMMARY OF WORK fi
requirements.

824 If the Work falls behind the Progress Schedule as sub 'N e Contractor,
the Contractor shall employ additional labor and/q @ i t necessary to

bring the Work into compliance with the Progress Sché& t no additional cost
to the Owner.

8.3 DELAYS AND EXTENSION OF TIME
8.3.1 Strike “arbitration” and insert “remedj srin equity”.

Add the following Paragraph:

8.3.2.1 The Contractor shall upd
of the Work with each
termination of such
comply with this
of time or price §a p

tatus of the suspension, delay, or interruption
gfor Payment. (The Contractor shall report the
Bdiately upon the termination thereof.) Failure to
all constitute a waiver for any claim for adjustment
said cause.

Delete Paragraph 8.3 in itS\gntirety and replace with the following:

8.3.3 Excgft in the“Case of a suspension of the Work directed by the Owner, an
edenglon of time under the provisions of Paragraph 8.3.1 shall be the
cigf's sole remedy in the progress of the Work and there shall be no
t or compensation to the Contractor for any expense or damage
ing from the delay.

Atd following Paragraph:

@ By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive their rights under the Contract.
AR : YMENTS AND COMPLETION
9. SCHEDULE OF VALUES
Add the following Paragraphs:
Q 9.21 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.
9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract
amount.
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9.3 APPLICATIONS FOR PAYMENT

Add the following Paragraph:

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application
and Certificate for Payment”, supported by AIA Document G703 “Continuati
Sheet’. Said Applications shall be fully executed and notarized.

Add the following Paragraphs: \

9.34 Until Closeout Documents have been received and oyigta items
completed the Owner will pay 95% (ninety-five percent) of uWdue the
Contractor on account of progress payments. \s

9.3.5 The Contractor shall provide a current and updated 4@ > chedule to the

Architect with each Application for Payment. Failure {0 ~@ e Schedule will be
just cause for rejection of Application for Paym

9.5 DECISIONS TO WITHHOLD CERTIFICATION Q

Add the following to 9.5.1:

8 failure to provide a current ProgresS&chedule;
9 a lien or attachment is filed;
10 failure to comply with dffory requirements for maintaining Record
Documents.
9.6 PROGRESS PAYMENTS
Delete Paragraph 9.6.1 i % and replace with the following:
9.6.1 After the ANghitegl has approved and issued a Certificate for Payment, payment

sh e made by the Owner within 30 days after Owner’s receipt of the
C&ifiglite for Payment.

9.7 FAILUR NT

In i€t senten®®, strike “seven” and insert “thirty (30)". Also strike “binding dispute resolution”
afid ifgert “remedies at law or in equity”.

9.8 @sTANTIAL COMPLETION
To Subparagraph 9.8.3 - Add the following sentence:
“If the Architect is required to make more than 2 inspections of the same portion of work, the

Contractor shall be responsible for all costs associated with subsequent inspections
including but not limited to any Architect’s fees.”

‘ ’ 9.8.5 In the second sentence, strike “shall” and insert “may”.
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

Add the following Paragraphs: 0

10.1.1.1.1  Each Contractor shall develop a safety program in accordance wi
Occupational Safety and Health Act of 1970. A copy of said plan be
furnished to the Owner and Architect prior to the commence \
Contractor’s Work.

10.1.2 Each Contractor shall appoint a Safety Representative. Safg

inutes will be

attendance of all Safety Representatives will be ed
@ buted to all parties

recorded of said meetings by the Contractor and will ©
as well as posted in all job offices/trailers etc.

10.2 SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph: Q
10.2.4.1 As required in the Hazardous Chem€al Act of June 1984, all vendors supplying
any material that may be dgifiged asWazardous must provide Material Safety

Data Sheets for those prgQ Any chemical product should be considered
hazardous if it has a cgftio ng on the label relating to a potential physical

or health hazard, if i wn¥0 be present in the work place, and if employees
may be expos unger rmal conditions or in foreseeable emergency
situations. Matgri cW Data Sheets shall be provided directly to the Owner,

along with th&ghippingyslips that include those products.

10.3 HAZARDOUS MATERTRLS

Delete Paragr: 3.3 inits entirety.

Delete P 3.6 in its entirety.

ARTICLE 11: INS NCE AND BONDS

11.1 TR®CTOR'S LIABILITY INSURANCE
4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as

an additional insured for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor's completed operations.”

11 OWNER'S LIABILITY INSURANCE

Q Delete Paragraph 11.2 in its entirety.
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11.3 PROPERTY INSURANCE

Delete Paragraph 11.3 in its entirety and replace with the following:

11.3 The State will not provide Builder's All Risk Insurance for the PrOJect
Contractor and all Subcontractors shall provide property coverage fort
and equipment, as necessary. Any mandatory deductible requj
Contractor’s Insurance shall be the responsibility of the Contracto

PERFORMANCE BOND AND PAYMENT BOND

11.41 Add the following sentence: “The bonds will confor@forms approved

by the Office of Management and Budget.”

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.2.2 AFTER SUBSTANTIAL COMPLETION Q
Add the following Paragraph:
12.2.2.1.1 At any time during the progggsg of th ork, or in any case where the nature of
the defects will be such th@ ot expedient to have corrected, the Owner, at
its option, will have thgfri geduct such sum, or sums, of money from the
amount of the Cont it C¥Nsiders justified to adjust the difference in value
between the defgsfi and that required under contract including any
12.2.2.1
12.2.2.2
12.2.2.3 "and insert “two”.
cond sentence, strike “one” and insert “two”.
ARTICLE 13: MI ANEOUS PROVISIONS
13.1 ERNING LAW
Strlke ‘except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4.”
133 INTEREST
Strike “the date payment is due at such rate as the parties may agree upon in writing or, in
the absence thereof, at the legal rate prevailing from time to time at the place where the
Project is located.” Insert “30 days of presentment of the authorized Certificate of Payment
at the annual rate of 12% or 1% per month.
13.7 TIME LIMITS ON CLAIMS

Strike the last sentence.
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Add the following Paragraph:

13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS
13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or§
inconsistent with any statute, law or regulation of the government of the United S (o)

America, the Contractor shall notify the Architect and Owner immediately upon diSCC\
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT Q
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE Q

Delete Paragraph 14.4.3 in its entirety and replace with the following;

14.4.3 In case of such termination for the Owner’s conveni€
be entitled to receive payment for Work execi and
of such termination along with reasonable o

@ e Contractor shall
t incurred by reason

ARTICLE 15: CLAIMS AND DISPUTES

15.1.2 Throughout the Paragraph strike “21” and in

15.1.6 CLAIMS FOR CONSEQUENTIAL DA

Delete Paragraph 15.1.6 in its entir;

15.2 INITIAL DECISION
Delete Paragraph 15.2.5 '@v and replace with the following:

15.2.5 The Architgt willapprove or reject Claims by written decision, which shall state
the g€asons efore and shall notify the parties of any change in the Contract
S Contract Time or both. The approval or rejection of a Claim by the

" cgecigfhall be subject to mediation and other remedies at law or in equity.

Deletg Para 15.2.6 and its subparagraphs in their entirety.
15.3 DRJION

@1 Strike “binding dispute resolution” and insert “any or all remedies at law or in
equity”.

15.3.2 In the first sentence, delete “administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedure in
effect on the date of the Agreement,” Strike “binding dispute resolution” and
insert “remedies at law and in equity”.

‘ ’ 4 ARBITRATION

Delete Paragraph 15.4 and its sub-sections in its entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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11

1.2

3.1

O

SECTION 00 73 46

WAGE DETERMINATION SCHEDULE

GENERAL 0
DOCUMENT INCLUDES \
A. State of Delaware Prevailing Wage Rates. QQ

RELATED DOCUMENTS

A. General and Supplementary Conditions of the Contract. @

PRODUCTS Not Used.

EXECUTION Q

WAGE RATES

A. See attached Prevailing Wage Rate pred

general State of Delaware prevailinggini iii'

ation for rates. This regulation and the
age rates, as adopted by the Department

of Labor on April 3, 1992, as deter bythe Division of Industrial Affairs, Office of Labor
Law Enforcement, which shall e pai each craft or classification of all workers needed
to perform the Contract du e gyiticipated term therefore in the locality in which
public work is performeg, are part of this Specification.

END OF DOCUMENT

O&

Section 00 73 46 1 WAGE DETERMINATION SCHEDULE



STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 14, 2014

CLASSIFICATION NEW CASTLE KENT
ASBESTOS WORKERS 21.87
BOILERMAKERS 65.47
BRICKLAYERS 48.08
CARPENTERS 50.91
CEMENT FINISHERS 31.52
ELECTRICAL LINE WORKERS 43.49
ELECTRICIANS 62.10
ELEVATOR CONSTRUCTORS 77.78
GLAZIERS 65.60
INSULATORS 51.4
IRON WORKERS 59.
LABORERS 39.75
MILLWRIGHTS
PAINTERS
PILEDRIVERS
PLASTERERS

PLUMBERS/PIPEFITTERS/STEAMFITTERS
POWER EQUIPMENT OPERATORS
ROOFERS-COMPOSITION
ROOFERS-SHINGLE/SLATE/TILE

SHEET METAL WORKERS 63.24
SOFT FLOOR LAYERS 47.12
SPRINKLER FITTERS 52,73
TERRAZZO/MARBLE/TI$E F 52.50
TERRAZZO/MARBLE E STRS 60.28

TRUCK DRIVER

BY

ADMINISTRAT) /OFPTCE OF LABOR LAW ENFORCEMENT

TEN, THESE RATES ARE PROMULGATED AND ENFOR PURSUANT TO THE PREVAILING WAGE
REGULATTIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.
CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE,.

PROJECT: Ellendale Crisis Center Roof Replacement, Sussex County
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ARTICLE 1:

1.1

1.1.1

1.2

1.2.1

ARTICLE 2:

ARTICLE 3:

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents ge
complementary and what is required by one shall be as binding as if required by a
Performance by the Contractor shall be required to an extent consistent with the
Documents and reasonably inferable from them as being necessary to produce the i

results.

Work including material purchases shall not begin until the Contracto
bonafide State of Delaware Purchase Order. Any work performed qr

[ t of a
q 5 % purchases
prior to the issuance of the Purchase Order is done at the Contractor’sN gfind cost.

For Public Works Projects financed in whole or in part bygtat® appropriation the Contractor
agrees that during the performance of this contract:

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC W

1. The Contractor will not discriminate ag @ y employee or applicant for
employment because of race, creed, g€x, Cllggbexual orientation, gender identity
or national origin. The Contractor wil positive steps to ensure that applicants
are employed and that employees are ted during employment without regard

8| orientation, gender identity or national origin.

be limited to, the following: employment,
ruitment or recruitment advertising; layoff or

termination; rates of
training, including re ip. The Contractor agrees to post in conspicuous
places availablegt plByees and applicants for employment notices to be
provided by the c g agency setting forth this nondiscrimination clause.

ctor Wiliin all solicitations or advertisements for employees placed by
or ongfehglf of the Contractor, state that all qualified applicants will receive
j or employment without regard to race, creed, sex, color, sexual
ender identity or national origin.”

ARPITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY GENERAL
DITIONS)

NTRACTOR

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the
various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

GENERAL REQUIREMENTS 00 81 13-2
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3.3 Before commencing any work or construction, the General Contractor is to consult with the

Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill
attention. The Contractor shall be solely responsible for and have control over constructio
means, methods, techniques, sequences and procedures and for coordinating all pogti
the Work under the Contract, unless the Contract Documents give other specific instrigli

3.5 The Contractor shall enforce strict discipline and good order among th ctor's
employees and other persons carrying out the Contract. The Contrac g permit
employment of unfit persons or persons not skilled in tasks assigned tot

3.6 The Contractor warrants to the Owner that materials and equip righed will be new
and of good quality, unless otherwise permitted, and that the wo free from defects
and in conformance with the Contract Documents. rk n nforming to these
requirements, including substitutions not properly approv y be considered defective. If
required by the Owner, the Contractor shall furnish evi o the kind and quality of
materials and equipment provided.

3.7 Unless otherwise provided, the Contractor s ales, consumer, use and other
similar taxes, and shall secure and pay for reqQjgd permits, fees, licenses, and inspections
necessary for proper execution of the Work.

3.8 The Contractor shall comply with .% otices required by laws, ordinances, rules,
regulations, and lawful orders of i iygfities bearing on performance of the Work. The
Contractor shall promptly noti if the Drawings and Specifications are observed
to be at variance therewith.

3.9 The Contractor shall be ble to the Owner for the acts and omissions of the
Contractor's employee§,Subdbntractors and their agents and employees, and other persons
performing portiogs of th k under contract with the Contractor.

3.10 The Contracto ep the premises and surrounding area free from accumulation of
bish caused by operations under the Contract. At completion of the
tor shall remove from and about the Project all waste materials, rubbish,
the gontract@fS tools, construction equipment, machinery and surplus materials. The
ctor shall be responsible for returning all damaged areas to their original conditions.

3.1 \TE LICENSE AND TAX REQUIREMENTS

3.11.1 ch Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract with
a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting

( parties.”
3.12. The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.
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ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.1 CONTRACT SURETY

411 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 0
41.2 All bonds will be required as follows unless specifically waived elsewhere in the
Documents. \
41.3 Contents of Performance Bonds — The bond shall be in the form approved % Dffice
of Management and Budget. The bond shall be conditioned upon the ghliance
and performance by the successful bidder of each and every term_ a ition of the
contract and the proposal, plans, specifications, and bid documentsSgeRgf’ Each term
and condition shall be met at the time and in the manner pres be Contract, Bid
documents and the specifications, including the payment in full person furnishing
materiel or performing labor in the performance of the Confzact, o ums of money due

the person for such labor and materiel. (The bond
bidder's guarantee to indemnify and save harmless th®
costs, damages and expenses growing out of or b

with the Contract.)

and the agency from all
gf the Contract in accordance

414 Invoking a Performance Bond — The agenc , when it considers that the interest of
the State so require, cause judgement to be co sed upon the bond.

415 Within twenty (20) days after the da
award is made shall furnish a Pgffor

.@ of award of contract, the Bidder to whom the

amy@gfBond and Labor and Material Payment Bond,
each equal to the full amount of opgract price to guarantee the faithful performance of
all terms, covenants and It the same. The bonds are to be issued by an
acceptable Bonding Com er®ed to do business in the State of Delaware and shall be
issued in duplicate.

41.6 Performance andgpPaym onds shall be maintained in full force (warranty bond) for a
period of two s after the date of the Certificate for Final Payment. The Performance
Bond shall guafyffieeghe satisfactory completion of the Project and that the Contractor will
make gogfl or defects in his work which may develop during the period of said

@9 result of improper or defective workmanship, material or apparatus,
whegffer furrMgfled by themselves or their Sub-Contractors. The Payment Bond shall
g tee that the Contractor shall pay in full all persons, firms or corporations who furnish
aQor ORgnaterial or both labor and material for, or on account of, the work included herein.
SAbonds shall be paid for by this Contractor. The Owner shall have the right to demand
he proof parties signing the bonds are duly authorized to do so.

4.2 FAILURE TO COMPLY WITH CONTRACT

4. If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.
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4.3 CONTRACT INSURANCE AND CONTRACT LIABILITY

4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful
Bidder shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal Qr

equitable actions brought against the State, any Agency, officer and/or employee of th
State, for and from all claims of liability which is or may be the result of the sugc
Bidder’s actions during the performance of the Contract.

4.3.2 The purchase or nonpurchase of such insurance or the involvement of t ssful
Bidder in any legal or equitable defense of any action brought agai essful
Bidder based upon work performed pursuant to the Contract will nqt y defense

1S £
&I; gents might

which the State, its agencies and their respective officers, employe
otherwise have against such claims, specifically including tg€ QefeRge” of sovereign
immunity, where applicable, and by the terms of this section, Q@' and all agencies,
officers and employees thereof shall not be financially resgonsiblRg# the consequences
of work performed, pursuant to said contract.

4

4.4 RIGHT TO AUDIT RECORDS Q
441 The Owner shall have the right to audit thegfoo, records of a Contractor or any
Subcontractor under any Contract or Sub act to the extent that the books and

records relate to the performance of the ContraCgr Subcontract.

44.2 Said books and records shall be
years from the date of final pay
for a period of seven (7) years fr

by the Contractor for a period of seven (7)
fthe Prime Contract and by the Subcontractor
te of final payment under the Subcontract.

ARTICLES: SUBCONTRACTORS
5.1 SUBCONTRACTINGREQUIREMENTS

51.1 All contracts fg#fthggconstruction, reconstruction, alteration or repair of any public building
(not a road _strégfor gghway) shall be subject to the following provisions:

1. A t shall be awarded only to a Bidder whose Bid is accompanied by a
stat nt containing, for each Subcontractor category, the name and address

(city or town and State only — street number and P.O. Box addresses not
quired) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s
firm;

B. That the Bidder is duly licensed by the State to engage in such specialty

work, if the State requires licenses; and
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C. That the Bidder is recognized in the industry as a bona fide
Subcontractor or Contractor in such specialty work and Subcontractor
category.

51.2 The decision of the awarding Agency as to whether a Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Biddegs,

and no action of any nature shall lie against any awarding agency or its employees

officers because of its decision in this regard.

51.3 After such a Contract has been awarded, the successful Bidder shall
another Subcontractor for any Subcontractor whose name was set forth in
which accompanied the Bid without the written consent of the awarding

51.4 No Agency shall consent to any substitution of Subcontractors uMgs Agency is
satisfied that the Subcontractor whose name is on the Bidders ing statement:

A. Is unqualified to perform the work required;
B. Has failed to execute a timely reasonable Subc »

C. Has defaulted in the performance on th @ n of the work covered by the
Subcontract; or

D. Is no longer engaged in such business.

51.5 Should a Bidder be awarded a con uccessful Bidder shall provide to the agency
the taxpayer identification licens e such subcontractors. Such numbers shall be
provided on the later of the date higlt such subcontractor is required to be identified or
the time the contract is exeglite e successful Bidder shall provide to the agency to
which it is contracting, wigQi da¥ys of entering into such public works contract, copies of
all Delaware Business liceRge subcontractors and/or independent contractors that will
perform work for suchgublicgworks contract. However, if a subcontractor or independent
contractor is hireggor con d more than 20 days after the Bidder entered the public works
contract the e Business license of such subcontractor or independent contractor
shall be proyd thgpagency within 10 days of being contracted or hired.

5.2 PENALT UBSTITUTION OF SUBCONTRACTORS
5.21 the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
tem in the performance of the Work on the public bidding, the Contractor shall be
perglized in the amount of (project specific amount*). The Agency may determine to deduct
paynents of the penalty from the Contractor or have the amount paid directly to the Agency.
ANy penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted

( to the State.
*one (1) percent of contract amount not to exceed $10,000
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5.3 ASBESTOS ABATEMENT

5.31 The selection of any Contractor to perform asbestos abatement for State-funded projects

shall be approved by the Office of Management and Budget, Division of Facilities
Management pursuant to Chapter 78 of Title 16.

5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY
HANDICAPPED

5.4.1 All Contracts shall conform with the standard established by the Delaware Ar \
Accessibility Board unless otherwise exempted by the Board.

5.5 CONTRACT PERFORMANCE

5.5.1 Any firm entering into a Public Works Contract that neglects or g perform or fails

.G' @roceed to award a
d to complete the

to comply with its terms, the Agency may terminate the Contra

B3

6.1 The Owner reserves the right to simultaneo other construction or operations
related to the Project with the Owner's own es, and to award separate contracts in
connection with other portions of the Project or o Projects at the same site.

6.2 The Contractor shall afford the O
access and storage of materials
and shall connect and coordinate
Documents.

pther Contractors reasonable opportunity for
nt, and for the performance of their activities,
jvities with other forces as required by the Contract

ARTICLE 7: CHANGES IN THE WOR

71 The Owner, withgut inva g the Contract, may order changes in the Work consisting of
Modifications or Substitutions, with the Contract Sum and Contract
djusted accordingly. Such changes in the Work shall be authorized

Owner
7.2 T ntract Sum and Contract Completion Date shall be adjusted only by a fully executed
ngRPOrder.
7.3 dditional cost, or credit to the Owner resulting from a change in the Work shall be by

tual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented
statutory costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

GENERAL REQUIREMENTS 00 81 13-7

O



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project
7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials

7.3.3

ARTICLE 8:

8.1

8.2

8.3

8.4

8.4.1

C) 4.2

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not
exceed those listed in the latest version of the “Means Building Construction Cost Dag”
publication.

ups shall include all costs including, but not limited to:
insurance, supervision, etc. No markup is permitted on

subcontractor. No additional costs shall be allow changes related to the
Contractor’s onsite superintendent/staff, or project man g ss a change in the work
changes the project duration and is identified by schedule. There will be no

other costs associated with the change order.
TIME

Time limits, if any, are as stated in t
Contractor confirms that the stipul
completed within the anticipated {j

If progress of the Work is dgffay y time by changes ordered by the Owner, by labor
disputes, fire, unusual d i) deliveries, abnormal adverse weather conditions,
unavoidable casualties or ses beyond the Contractor's control, the Contract Time
shall be extended for S@gh redsonable time as the Owner may determine.

act Manual. By executing the Agreement, the
§ are reasonable, and that the Work will be

pme beyond the date fixed for completion of the construction and
of the Work called for by the Contract, or the occupancy of the

Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
puplic works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, ¢) poor performance on the
Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted for
the public works project may petition the Director of the Office of Management and
Budget for Suspension or Debarment of the Contractor. The Agency shall send a copy of
the petition to the Contractor within three (3) working days of filing with the Director. If
the Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny
the petition. The Agency shall have the burden of proving, by a preponderance of the
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8.5

8.5.1

8.5.2

ARTICLE 9:
9.1

9.1.1

9.1.3

Q 9.2.2

evidence, that the Contractor failed to perform or complete the public works project within
the time schedule established by the Agency and failed to do so for one or more of the
following reasons: a) failure to supply the adequate labor supply ratio for the project; b)
inadequate financial resources; or, c) poor performance on the project. Upon a finding in
favor of the Agency, the Director may suspend a Contractor from Bidding on any project
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3
years for a second offense and permanently debar the Contractor for a third offense. Th
Director shall issue a written decision and shall send a copy to the Contractor and_t
Agency. Such decision may be appealed to the Superior Court within thirty (30) d

a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agenc beginning
of each public works project establish a time schedule for the o@‘ i0 the project. If
the project is delayed beyond the completion date due to the C% .@ pr's failure to meet

their responsibilities, the Agency may forfeit, at its cretio Il or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the ftj y pletion of the punchlist. A
punchlist will only be prepared upon the mutug] 3 % nt of the Owner, Architect and

Contractor. Once the punchlist is prepared ggtrties will by mutual agreement,
establish a schedule for its completion. Sh completion of the punchlist be delayed
beyond the established date due to the Contradgr’s failure to meet their responsibilities,
the Agency may hold permanently discretion, all or part of the Contractor’s

retainage.

PAYMENTS AND COMPLETIO@

APPLICATION FOR PAY, I%

Applications for paym8&gt shall be made upon AIA Document G702. There will be a five
percent (5%) retggnage Contractor's monthly invoices until completion of the project.

This retainagegMaybecome payable upon receipt of all required closeout documentation,
provided all gth qyements of the Contract Documents have been met.

A date wi d for the taking of the monthly account of work done. Upon receipt of
Con#factor's ized application for payment, such application will be audited, modified, if
f ecessary, and approved for the amount. Statement shall be submitted to the Owner.

qlion 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
Im beginning thirty (30) days after the “presentment” (as opposed to the date) of the

Voice.
PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.
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9.2.21 Any allowance made for materials on hand will not exceed the delivered cost of the

9.2.3

9.3

9.3.1

9.3.2

9.3.3

94

9.4.1

9.4.1.1

94.1.2

94.13

94.14

94.1.5

O

materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and
material, men, etc., for the previous payment must accompany each application for
payment. Following such a request, no payment will be made until these receipted bi

have been received by the Owner.
SUBSTANTIAL COMPLETION \
When the building has been made suitable for occupancy, but still requj Q 1 ms of

miscellaneous work, the Owner will determine the date when theg has been
substantially completed.

If, after the Work has been substantially completed, full comp ereof is materially
delayed through no fault of the Contractor, and without termigating ontract, the Owner
may make payment of the balance due for the portio Work fully completed and
accepted. Such payment shall be made under the ter onditions governing final

payment that it shall not constitute a waiver of claim

On projects where commissioning is include issioning work as defined in the
specifications must be complete prior to the iss e of substantial completion.

FINAL PAYMENT

Final payment, including the five gfrc retainage if determined appropriate, shall be
made within thirty (30) days_a h ork is fully completed and the Contract fully
performed and provided #a ontractor has submitted the following closeout
documentation (in additi y Bther documentation required elsewhere in the Contract
Documents):

gfations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the

foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.3

10.4

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss §po:
workers, persons nearby who may be affected, the Work, materials and equipment to b
incorporated, and existing property at the site or adjacent thereto. The Contractor sk

notices and comply with applicable laws ordinances, rules regulations, and lawful ofgr:

aterial such as
ill arrange with a
qualified specialist for the identification, testing, removal, handling protection against
exposure or environmental pollution, to comply withgapy
ordinances. The Contractor and Architect will not be reqiiggl 10 Participate in or to perform
this operation. Upon completion of this work, thgfOVWReyill notify the Contractor and
Architect in writing the area has been cleared ad % bd by the authorities in order for
the work to proceed. The Contractor shall att doCggfitation from the authorities of said
approval.

As required in the Hazardous Chemicg
any materials that may be defined
for those products. Any chemi

ation Act of June 1984, all vendors supplying
s, must provide Material Safety Data Sheets

be present in the work plac
in any foreseeable emerge
directly to the Owner along

oyees may be exposed under normal conditions or
tion. Material Safety Data Sheets must be provided

u shipping slips that include those products.

The Contractor shall ce the Owner that materials incorporated into the Work are free
of all asbesto ip certification may be in the form of Material Safety Data Sheet (MSDS)
provided by manufacturer for the materials used in construction, as specified or

ARTICLE 11: INSUBANCE A}D BONDS
111 Re CONJractor shall carry all insurance required by law, such as Unemployment Insurance,

011.3

The Contractor shall carry such insurance coverage as they desire on their own
gerty such as a field office, storage sheds or other structures erected upon the project
e that belong to them and for their own use. The Subcontractors involved with this project
shall carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property
arising out of the collapse of or structural injury to any building or structure due to demolition
work and evidence of these coverages shall be filed with and approved by the Owner.
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11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage

noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing buildi 0
during the entire construction period, shall not be provided by the Contractor under th
contract. The Owner shall insure the existing building and all of its contents and all {h
alteration work under this contract during entire construction period for the full iN

vandalism, etc.

11.6 Certificates of the insurance company or companies stating ﬁ ameynt and type of
coverage, terms of policies, etc., shall be furnished to the Owner, @ PO days of contract
award.

11.7 The Contractor shall, at their own expense, (in addition ove) carry the following
forms of insurance:

11.7.1 Contractor's Contractual Liability Insurance

Minimum coverage to be:

Bodily Injury for each person
for each occurrence
aggregate
Property Damage for each occurrence
#000,000 aggregate
11.7.2 Contractor's Protgstive L @ity Insurance
Minimum cg to
Bodil $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate
roperty Damage $500,000 for each occurrence
$500,000 aggregate
11.7 Automobile Liability Insurance
Minimum coverage to be:
Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $500,000 per accident
11.74 Prime Contractor's and Subcontractors' policies shall include contingent and contractual

liability coverage in the same minimum amounts as 11.7.1 above.

11.7.5 Workmen's Compensation (including Employer's Liability):
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11.7.5.1 Minimum Limit on employer's liability to be as required by law.

11.7.5.2 Minimum Limit for all employees working at one site.

11.7.6 Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shoyn
as included on certificates.

11.7.7 Social Security Liability

11.7.7.1 With respect to all persons at any time employed by or on the payroll of the

Contractor’s business, the Contractor shall accept full and exclusive ligh
of any and all contributions or taxes or unemployment insurance g retirement
benefits, pensions or annuities now or hereafter imposed by the nt of the United
States and the State or political subdivision thereof, whether t be measured by
wages, salaries or other remuneration paid to such persons gt othe

11.7.7.2 Upon request, the Contractor shall furnish Owner rmation on payrolls or
employment records as may be necessary to enabl omply with the law imposing
the aforesaid contributions or taxes.

11.7.7.3 If the Owner is required by law to and does p and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse Owner for the entire amount so paid by
the Owner.

ARTICLE 12: UNCOVERING AND CORRECTI K

121 The Contractor shall promptlf’co rk rejected by the Owner or failing to conform to the
requirements of the Co oduments, whether observed before or after Substantial
Completion and whether n bricated, installed or completed, and shall correct any

Work found to be not ccoilance with the requirements of the Contract Documents within
a period of two ygars fro date of Substantial Completion, or by terms of an applicable
special warranjf’regelired by the Contract Documents. The provisions of this Article apply to
work done cghtractors as well as to Work done by direct employees of the
Contract

S such that it is not expedient to have them corrected, the Owner, at their option, shall

right to deduct such sum, or sums, of money from the amount of the contract as

consider justified to adjust the difference in value between the defective work and that
g@ired under contract including any damage to the structure.

12.2 At time g the progress of the work, or in any case where the nature of the defects
gye t

ART “SWMISCELLANEOUS PROVISIONS
CUTTING AND PATCHING

1
e The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

Q 13.2 DIMENSIONS

13.21 All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.
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13.3 LABORATORY TESTS

13.31 Any specified laboratory tests of material and finished articles to be incorporated in the work

13.3.2

13.4

13.4.1

13.5

13.5.1

13.6

13.6.1

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the@

Contractor.
The Contractor shall furnish all sample materials required for these tests and sha
same without charge to the testing laboratory or other designated agency when and§h
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence | ered on the
surface or below the surface of the ground, the Contractor shall horities of the
Delaware Archaeological Board and suspend work in the immed @ a for a reasonable
time to permit those authorities, or persons designated by them, tOWg#amine the area and
ensure the proper removal of the archaeological evide suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEANING Q

The General Contractor shall replace without se to the Owner all glass broken during
the construction of the project. If job conditions ant, at completion of the job the General

Contractor shall have all glass cleaned ished.
WARRANTY

For a period of two (2) yea% ate of substantial completion, as evidenced by the

[A0

date of final acceptance f t orl, the contractor warrants that work performed under this
contract conforms to the requirements and is free of any defect of equipment,
material or workmanSljp pdformed by the contractor or any of his subcontractors or
suppliers. Howeyer, ma turer's warranties and guarantees, if for a period longer than
two (2) years, take precedence over the above warranties. The contractor shall
remedy, at hj exgense, any such failure to conform or any such defect. The protection
of this w. e included in the Contractor's Performance Bond.

ARTICLE 14: TERMJRATIO CONTRACT
141 e tractor defaults or persistently fails or neglects to carry out the Work in accordance

N

@ he Contract Documents or fails to perform a provision of the Contract, the Owner, after

days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease
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upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it will
use its best efforts to obtain approval of necessary funds to continue the Agreement by

taking appropriate action to request adequate funds to continue the Agreement.” 0

END OF GENERAL REQUIREMENTS \%

QO
&
O&
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Section 0090 10
ASBESTOS CONTENT

1. No Asbestos containing material was found within the existing roofing system. E 0

SECTION 00 90 10 1
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DHSS- Ellendale Crisis Facility
Asbestos Roof Inspection
Tracking # 13071

Introductions & Executive Summary

Harvard Environmental, Inc. herein presents data associated with inspections performed at the Ellendale
Crisis Facility located at 700 Main Street, Ellendale, DE 19941. This inspection was performed to provide
compliance with 40 CFR Part 61, “Asbestos NESHAP. These Environmental Protection Agency, (EPA),
regulations require inspections to be performed by certified asbestos building inspectors prior to
renovations and/or demolition of facilities. This effort was performed at the request of State of De \
Health & Social Services and Division of Facilities Management.

This project was performed in order to identify asbestos containing roofing materials tha
during future renovation projects. Harvard Environmental Inc, assessed the impacted b

which would be considered suspect asbestos containing. A listing of locations, syst n aterials
which were not assessed may be found under “Non Assessed Conditions” found f his report.
Harvard requested drawings of the existing facility layouts/designs to assis cumenting field
assessments and to provide insight as to the location of suspect materials be associated with

the facility. Floor plans of the facility were not available.

The last day of visitation to the site was performed on 1/15/144€0ongd1 escribed within this
document are accurate as of the date of last visitation. Mr. Mi Tessein was the responsible Harvard
Environmental, Inc. employee which led the field efforts gssociate@ywith the work.

was performed on impacted building

Representative sampling of suspect asbestos buildj 2
with EPA regulations and industry accepted

materials. The sampling effort was conducted in€ccggian

standards.

Asbestos analysis was completed utilizin®golagi Light Microscopy, (PLM). PLM utilizes an optical
microscope equipped with a polarizi rough which trained microscopist can identify asbestos
fibers according to their crystallipe str This method of analysis is recognized throughout the
industry as standard practice to determining the type of fiber, the sample was placed under a
“Stereo Microscope” at appr telp 150X magnification for purposes of visual estimation. Various fiber
types were pulled from nd oils applied to determine refractive indices under the polarized

light microscope.

This recognize od of analysis has a detection limit of 1% by volume. Percentages of asbestos < 1%
are report swirac@ and are not considered asbestos containing materials under EPA regulations.
In ordéNto cument the assessment, Harvard Environmental, Inc. assessed the layout and design of

uiring assessment and assigned each geographic area a unique alpha/numeric “grid”
ese identifiers are specific locations of the assessment and are the basis for orientation of

ed on the information provided to Harvard Environmental, Inc., coupled with field inspections and
laboratory analysis of samples collected, asbestos roofing materials will not be impacted.

Provided is a summary listing of materials assessed under this inspection. The detailed inspection data is
provided as appendices further in the report.

Harvard Environmental, Inc. 3



DHSS- Ellendale Crisis Facility
Asbestos Roof Inspection
Tracking # 13071

Summary Of Materials Assessed

ID Material Description Analytical Results Quantity [
001 Roof Material No Asbestos Detected 11363 SF
002 Roof Flashing-Perimeter Parapets No Asbestos Detected 533 LF

003 Roof Flashing-Mechanical No Asbestos Detected 238 LF

004 Roof Flashing-Silver Mechanical No Asbestos Detected 216

005 Roof Shingles No Asbestos Detected
006 Roof Tar Paper No Asbestos Detected
007 Caulk above perimeter flashing No Asbestos Detected

Non Assessed Conditions

Systems and/or materials provided on the list below were not assessed und isi tion and
therefore should not be disturbed. In the event disturbance is required t ish the project
objectives additional investigations will be required.

e This inspection was limited to the roofing materials.
¢ No other building materials were sampled at this time.

Recommenpauons

Based on the findings of the inspection, Harvard j#virgn . al, Inc. is providing the following
recommendations.

e If over the course of project executiqq, eri@ls of questionable content are discovered, or should

the Scope of Work expand beyogd th eters communicated to Harvard Environmental, Inc.,
additional inspections will be req8iged idorder to maintain compliance with Federal and State
regulations.

This report is intended eVbasic data” only. Itis assumed that individuals reading and

interpreting the s
materials, are
of the infor
Delaware,#

plel s and results, methods of analysis and hazards associated with the
ledgeable in all areas of discussion. Should any questions arise regarding the content
ented, contact should be exclusively to Harvard Environmental, Inc., Bear,
26-2333. This document should be archived by the Owner for historical reference.

Harvard Environmental, Inc. 4



DHSS- Ellendale Crisis Facility
Asbestos Roof Inspection
Tracking # 13071

Certifications And Accreditations

Appendix A
UGENSENG. 1993108790 oem STATE OF DELAWARE VALID
POST CONSPICUOUSLY DIVISION OF REVENUE 01/01/14 - 12/31/16
NOT TRANSFERABLE
. wesici 099 woseo  PROFESSIONAL AND/OR PRSL SRVCS-UNGLASSIFIED
DO 1S alede5e woswe o7 PROFESSIONAL AND/OR PERSONAL SERVICES
DATEISSUED:  12/31/13
"VALIDATED"

LICENSEFEE.  § 225.00
MAILING ADDRESS BUS'NESS LICENSE BUSINESS LOCATION

40 : HARVARD ENVIRONMEM 4@

760 PULASKI H

HARVARD ENVIRONMENTAL INC
BEAR DE 19 0

760 PULASKI HWY
BEAR DE 15704-5200

15 HEREDY LICENSED TO PRACTICE, CONDUCT DR ENGAGE M THE DCCUPATION
OR BUSINESS ACTIVITY INDICATED ABOVE iN ACCORDANGE WITH THE LICENSE
APPLIGATION DULY FIUED PURSUANT TO TITLE 30, DEL GODE

RTIFIES THAT

rd Environmental, Incorporated
Has satisfactorily completed thi i nts prescribed by the Office of Management & Budget as a
Asbestos Abatement Egpfession Firm this

Twelfth February Two Thousand Thirteen

be proof that the above named Contractor has met the minimum requirements
of Delaware for temporary certification. It is not intended as an overall
ontractor's ability to provide services of varying size and shape. It does not endorse

760 Pulaski Highway
Bear, DE 19701

February 12, 2014
@ rtification Number: PS-054

'-"_._.")‘_':\\ A s
/ Director
Divisior of Facilities Management

Harvard Environmental, Inc.



DHSS- Ellendale Crisis Facility
Asbestos Roof Inspection

Tracking # 13071

Certifications And Accreditations

United States Department of Commerce
National Institute of Standards and Technology

NV[L@@@

Certificate of Accreditation to ISO/IEC 17025,

NVLAP LAB CODE: 2008850/

Harvard Environmental, Inc.
Bear, DE

5 aocrecied by e Natonad Volurtany Laboatony: Accredfialion Program = Ten
Ested on e Scope of Acorediiation. for,

BULK ASBESTOS FIBER :

mswrsam-m:rmmmw.w
This aoos nrali':&isdssq;e
ms@fﬁmm&{ﬂmﬁ

PSS TII252005
oyperstion of & laboratony goailty
Janusy 20090

i ¢ A

For the MaSone insBuss o Ssaedards anc Techeoiogy

215070 thooagh 2014-06-30
Foechues daies

Michael Tessein

for suecessfully completing the prescribed course of study in

Pennsylvania Asbestos
Building Inspector Refresher Course

under TSCA Title TT

presented by

ACCESS TRAINING SERVICES, INC.
7921 River Road, Pennsauken, NJ 08109

(856) 665-3449

7/25/13 N/A 7/25/14

Course Date Exam Date Expiration Date

it S Y LA S
Not Provided ACC-0713-6-002 #ogn 1. A% 1/ |
Social Security Number Certificate Number /. Mark K. Schiliger |
Training Director

Harvard Environmental, Inc.



DHSS- Ellendale Crisis Facility
Asbestos Roof Inspection
Tracking # 13071

Homogeneous Characterizations Report

Appendix B
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Division of Facilities Management
Ellendale Crisis Facility, Ellendale, DE
Asbestos Roof Inspection

nmental, Inc.

\Pro Number: 13071
Homogeneous Systems Report
Homogeneous System . .
g 001 y 11363 ISl M Asbestos H PACM Non-Asbes’ s ' dl Friable Non-Friable
Analytical Results Sample Identification 001A 001B 001C \
No Asbestos Detected Collection Point Grid 1.01 1.02 1.03
Description Analytical Results No Asbestos No Asbestos No Asbestos
Roof Material Detected Detected Detected
Homogeneous System . -
g 002 y LF B Asbestos B PACM Non-Asbestos M Friable Non-Friable
Analytical Results Sample Identification 002A 002B
No Asbestos Detected Collection Point Grid 1.01 1.01
Description Analytical Results No Asbestos No Asbestos
Roof Flashing-perimeter parapets Detected Detected

Homogeneous System
g Y B PACM Non-Asbestos

I -

B Friable Non-Friable

003
Analytical Results Sample Identification 003A 003C
No Asbestos Detected Collection Point Grid 1.01 1.02
Description Analytical Results No Asbestos No Asbestos
Roof Flashing-Mechanicla Detected Detected

Homogeneous System
004

B Asbestos B PACM Non-Asbestos B Friable Non-Friable

004A 004B 004C

Sample Identification

Analytical Results
No Asbestos Detected

Collection Poin 1.01 1.02 1.03

No Asbestos No Asbestos No Asbestos
Detected Detected Detected

Description Analytical
Roof Flashing - Silver Mechanical

Notes:
1. "Total Materials" reflects the quantity
qualify the value indicated in this field. If no!

ted under this assessment. This value may not reporesent a complete inventory of all materials associated with a system, grid or building. Reference should be made to the descriptions provided in the"Executive Summary", to
jded in this field, quantification of the material was not performed.

2. "PACM" - Presumed Asbesto, ntaining Nggterial - Sampling Not Performed.

Harvard Environmental, Inc. Page 1 of 2



Division of Facilities Management
Ellendale Crisis Facility, Ellendale, DE
Asbestos Roof Inspection

nmental, Inc.

\Pro Number: 13071
Homogeneous Systems Report

Homogeneous System . .

g 005 Y SF B Asbestos B PACM Non-Asbes’ s \ M Friable Non-Friable

Analytical Results Sample Identification 005A 005B 005C \

No Asbestos Detected Collection Point Grid 1.04 1.04 1.04

Description Analytical Results No Asbestos No Asbestos No Asbestos

Roof Shingles Detected Detected Detected

Homogeneous System
g 006 y SF B Asbestos B PACM Non-Asbestos B Friable Non-Friable

Analytical Results Sample Identification 006A 006B

No Asbestos Detected

Collection Point Grid 1.04 1.04
Description Analytical Results No Asbestos No Asbestos
Roof Tar Paper Detected Detected
Homogeneous System - -
g 007 y LF B PACM Non-Asbestos M Friable Non-Friable
Analytical Results Sample Identification 007A 007C
No Asbestos Detected Collection Point Grid 1.03 1.02
Description Analytical Results No Ashegf@s No Asbestos No Asbestos
Caulk above perimeter flashing Detecte Detected Detected

O&

Notes:
1. "Total Materials" reflects the quantity

ted under this assessment. This value may not reporesent a complete inventory of all materials associated with a system, grid or building. Reference should be made to the descriptions provided in the"Executive Summary", to
qualify the value indicated in this field. If no!

jded in this field, quantification of the material was not performed.

2. "PACM" - Presumed Asbesto, ntaining Nggterial - Sampling Not Performed.

Harvard Environmental, Inc. Page 2 of 2



DHSS- Ellendale Crisis Facility
Asbestos Roof Inspection
Tracking # 13071

Schematic Diagrams/Sample Locations & Material Inventory Report

Appendix C

Harvard Environmental, Inc.
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General Notes:

1. Presentation of information is based on
best available information. Drawing
schematics were developed by DHSS
and edited by Harvard Environmental

Inc. These Drawings are not to be
nsidered to scale and are intended

to be used for orientation purposes
only and identifying the renovations
areas and sample locations.

2. Project #13071 involved asbestos roof
inspections for purposes of identifying
asbestos containing roofing materials
that may be impacted during
renovations.

Roof Section ID

{} Asbestos Bulk Sample Locations

STATE OF DELAWARE
Department Of Health & Social Services

©

Ellendale Crisis Facility
700 Main Street
Ellendale, DE 19941

Rew By: MJS

Dwg By: CBS

02/04/14

PF-13071

DWG 1 of 1

760 Pulaski Highway
Bear, Delaware 19701

HARVARD
Environmental, Inc

Ellendale Crisis Facility
Roof Plan
Asbestos Roof Inspection

1-302-326-2333




Division of Facilities Management HARVARD

Ellendale Crisis Facility, Ellendale, DE
Asbestos Roof Inspection Envmmmental, Inc.
Project Number: 13071

Materials Inventory Report

Analytical Re

Material Description

Grid System Homogeneous
1.01 Roof #1

Quantity

Misc. Roof Material No Asbestos Dte

Material

RF 002 Misc. Roof Flashing-perimeter parapets 446 LF x ttected
Material

RF 003 Misc. Roof Flashing-Mechanicla 132 L 0 Asbestos Detected
Material \

RF 004 Misc. Roof Flashing - Silver Mechanical No Asbestos Detected
Material

Y
1.02 Roof #2

RM 001 Misc. Roof Material 1200 SF No Asbestos Detected
Material

RF 002 Misc. Roof Flashing-perimetefq@arggfts 8 LF No Asbestos Detected
Material

RF 003 Misc. Roof Flasi§gg nicla 98 LF No Asbestos Detected
Material

RF 004 Misc. R las lver Mechanical 28 LF No Ashestos Detected
Material

CLK 007 Misc. ulk above perimeter flashing 24 LF No Asbestos Detected
Material

1.03 Roof # 3
RM 001 iSC. v Roof Material 4287 SF No Asbestos Detected

RF 00 ISC. Roof Flashing-perimeter parapets 79 LF No Asbestos Detected
Material

RF @ Misc. Roof Flashing-Mechanicla 8 LF No Asbestos Detected
Material

004 Misc. Roof Flashing - Silver Mechanical 140 LF No Asbestos Detected
Material

007 Misc. Caulk above perimeter flashing 140 LF No Asbestos Detected
Material

RS 005 Misc. Roof Shingles 21 SF No Asbestos Detected
Material

RTP 006 Misc. Roof Tar Paper 21 SF No Ashestos Detected
Material

Run Date: 2/4/2014 Harvard Environmental, Inc. Page 1 of 1




DHSS- Ellendale Crisis Facility
Asbestos Roof Inspection
Tracking # 13071

Laboratory Analysis

Appendix D

Harvard Environmental, Inc.



H ARV ARD 760 Pulaski Highway Bear, Delaware 19701
Phone: 302-326-2333 Fax: 302-326-2335
Environmental, Inc.

CERTIFICATE OF ANALYSIS 13071

To: John Fox Thursday, January 16, 2014
Dept. Of Health and Social Servi L ab Project Number: 11842 aTy
Stockley Centar - 26351 Patriots Way
Georgetowrn, DE Recieved Ashley Mote 111672014
19947- Logged Ashley Mote 116/2

rRe: DHSS - Ellendale Crisis Facility - Asbestos Roof Analyzed Asghar Keyvanfar 1”“& \

Sample Number: 001A

COC Description: Roof Material - Roll on Flat Built Up - Roof 1
% Asbestos Type % Other Fibrous Type %  Non Fibrous Type
None Detected 5 Glass i 85  Other om0t :
10 Synthetic ' trment: Dissolvod
axture; Fimm
Sample Number: 001B LAB SAMPLE ID
COC Description: Roof Material - Roll on Flat Built Up - Roof 2 75632
%  AsbestosT % Other Fibrous Type %  yen Q ype Color; Bk
@ . 5 es OS ype n. R yp (PP 4 R Qthor Color
None Detected 5 Glass 85 QOtfer Homogsnity: Heteroganeous
10 Synthetic “reatmant: Dissolved
Texture: Fimm
Sample Number: 001C LAB SAMPLE ID
COC Description: Roof Material - Roll on Flat Built Up - Roof 3 75633
. - i Color: Black
% Asbestos Type % Other Fibrous T ' %  Non Fibrous Type
Other Color
None Detected 5 Glass . 85  Other Homagenlty: Helerogeneous
10 SynNetic ‘raatment: Dissolved
Texture: Firm
Sample Number: 002A LAB SAMPLE ID
COC Description: Roof Flashing - Perime 0‘ | 1 76634
Color; Black
< L T
o, Asbestos Type Other Fibrous Type © %  NonFibrous Type other Calor
None Detected Glass 85 Other Homogenlly; Helerogeneous
10  Synthetic eatment: Dissolved

Texture; Firm

This confidentiat repart relates only fo Ihose em(s) tested and does nol reprasent ant endorsemend by NIST-NVLAP or any agency of the U5, govanwnant.
This repar! shall nof be reproduced except in fuf, without writien appraval of the laboratory.

Analysis Method: EPA 600/R-093/116

Gommenls: (PC) Indicales Polnt Gount Melhod porormed. Method not performed unless staled. Small asbestos [foers may be missed by PLM due lo rasolutlon limitzllons of the optical mie/mscope. Therafore,
nogalive PLM resulls cannol be guaranieed. Eleciron Microscopy san ba used as @ ] gul Limit is based on [he sample malrix. Quanlificetion al <% by volume is possible
wilh this method. Analyst specilic measurements of y a1 lovwer are avellable upon requast. Analysls Indicates all dislinl separable layars la accordance with EPA 600 Mathod. f
nel reporlad of olherwise noted, layer is ellher not presenl or he cilent has speciically Lhal It nol be znalyzed

&
Asghar Keyvanfar NV UJ [I_\A = -
Analyst /fé"x A\ppuv or Releas
- ———. - NVLAP Lab Code 200885-0 age 1 of 6




HARVARD o 303 300205 Fax: 302:926-2038
Environmental, In¢.
CERTIFICATE OF ANALYSIS 13071

To: John Fox Thursday, January 16, 2014
Dept. Of Health and Social Servi L ab Project Number: 11842 aQry
Stockley Center - 26351 Patriols Way
Georgetown, DE Recieved Ashley Mote 111612014
19947- Logged Ashley Mote 11162

Re: DHSS - Ellendale Crisis Facility - Asbestos Roof Analyzed Asghar Keyvanfar 1167294 gl

Sample Number: 002B D

COC Description: Roof Flashing - Perimeter Walls - Roof 1 -
% _Asbestos Type % Other Fibrous Type %  Non Fibrous Type y

.None Detected 5 .Glass ‘ 85 Olher
10  Synthetic ‘

Sample Number: 002C LAB SAMPLE ID
COC Description: Roof Flashing - Perimeter Walls - Roof 2 75636
- : Color: Black
% AsbestosType % _Other Fibrous Type K & @ YPE | Giher Color
None Detected 5§ Glass 85 QQiper Homogenity: Heterageneous
10 Synthetic ‘reatmant: Dissolved

Textura: Firm

Sample Number: 003A LAB SAMPLE LD
COC Description: Roof Flashing - Mechanical - Roof 1 75637
. Color: Black
% Asbestos Type % Other Fibrog T : % Non Flbrous Type Other :o::r G::;‘

None Detected 10 Glass 90  Other Homogenlty: Helerageneous
reaimant: Dissolvad

Texture: Fim

Sample Number: 003B LAB SAMPLE ID
CQC Description: Roof Flashing - Mechaniga 75638 -
Calor: Black

Q0
! Y Non Fibrous e
Other Fibrous Type _ o Typ Other Color Grey
Glass a0  Other Homogenlty: Heterogensous

‘restmant: Dissalved

% Asbestos Type
None Detected

Texture; Fim

This confidential repoe relates only fo those itom(s) kesled anid does nof represent an endorsemtent by NiST-NVLAP or any agency of the U.5. govemment
This repord shall nof be repreduced excepl in full, without wriiten approval of the leboralory.

Analysis Method: EPA 600/R-93/116

Commenls: (PC} Indicales Point Count Method partormed. Melhod not performed unless staled, Small askestos Rbars may be missed by PLM due to reselullen limiiations of the oplical microscape. Therefora,
negelive PLM resulls cannol be guaranteed. Elsclren Microscopy can ba used as a confirming techniqua. Regulatory Limit Is based on Ihe sample matrix. Quantifcation at <1% by volume |5 possible
with (his method. Analys! specific measuremens of L inly al lower are avallable upon requesl, Analysts indicales alt distingl separable layers tn accordanca wilh EPA 600 Methed. I

not reported or siherwise noted, layer Is sither nol present or the dlien! has specifically ihal it nol be Bralyzed,

®
Asghar Keyvanfar 7 Nv& [& —_—
Analyst /\Wm Amdﬁu‘(e\lea:
ab Code 200885-0 agw




HARVARD el e berci
Environmental, Inc.
CERTIFICATE OF ANALYSIS 13071

To: John Fox Thursday, January 16, 2014
Dept Of Health and Social Servi Lab Project Number: 11842 aTy
Stockley Center - 263571 Patriofs Way
Georgetown, DE Recieved Ashley Mote 1116/2014
19947- Logged Ashley Mote 1/16/2

Re: DHSS - Ellendale Crisis Facility - Asbestos Roof Analyzed Asghar Keyvanfar 116U

Sample Number: 003C D

COC Description: Roof Flashing - Mechanical - Roof 2
% Ashestos Type % Other Fibrous Type %  Non Fibrous Type )
None Detected 10 Glass ; 90 Cther Wenity? Helerogeneous

Sample Number: 004A LAB SAMPLE ID

COC Description: Roof Flashing - Silver - Roof 1 ) 75640 -
% A T % Other Fibrous T n @ e Gotor: etk
° . sbestos ype e er rous ,ype . YI.). Other Color
None Detected 5 Glass er Homogenity: Helerogeneous
‘raatmant: Dissolved
Texture; Firm
Sample Number: 0048 LAB SAMFLE |ID
COC Description: Roof Flashing - Silver - Roof 2 o 75641 i
%  Ashestos T % Other Fibroy T %  Non Fibrous Type Color: Black
{1]
° shestos lype * P QOther Color
None Detected 5 Glass : 95 Binder Homogenity: Heterogenaous
‘raatment: Dissolved
Texture: Fim
Sample Number: 004C LAB SAMPLE |D
COC Description: Roof Flashing - Silver - ?@ 75642
. Other Fib T L% Non Fibrous Type Galor:  Black
Yo Ashestos Type 2 er Fibrous Type ] ° yp Other Color
None Detected Glass 95 Binder Homogenity: Heterogeneous

‘raatment- Dissolved

Texturs:; Firm

S

Comments: {P<) Indicates Point Counl Methed performad. Method nef perfarmed unlass siated. Small asbestos libers
niegallve PLM resulls cannot be gusrantead. Electron Micrascepy can he used as a confinming technique
with (hls methed. Analysl specific measurements of uncerialnly el lewer concenirallons are available upon requesl. Analysis all distined sep
0ol rep or olherwise noled, layer Is either net present or lhe clianl has specifically req Ihat It nol be d

@
___ Asghar Keyvanfar - Nv& [& ——
Analyst / ﬁ\_,’, . pr:as

NVLAP Lab Code 200885-0 Fage 3of 6

This confidential repart refates only fo those item(s) lesfed and does nol represerd an endorsement by NIST-NVLAP or any agency of the U.S. govemmani.
This raport shall ot be raproduced axcept in fuil, withoul writien approval of the laboratury.

Analysis Method: EPA 600/R-93/116

may ba missed by PLM due o resolullon limitallons of 1he oplical microscope. Tharalors,
Regulatory Limil is based on the sample malrix. Quantificatlon al <1% by volume Is possible
le layers in 16 with EPA 600 Method. If




HARVARD

Environmental, Inc.

760 Pulaski Highway
Phone: 302-326-2333

Bear, Delaware 19701
Fax: 302-326-2335

CERTIFICATE OF ANALYSIS

To: John Fox

Dept. Of Health and Social Servi

Stockley Center - 26351 Patriols Way
Georgetown, DE

19947-

re: DHSS - Ellendale Crisis Facility - Asbestos Roof

Sample Number: 005A
COC Description: Roof Shingles - Brown - Roof 4

Thursday,

Lab Project Number.

Recieved Ashley Mote

Loaged Ashley Mote

Analyzed Asghar Keyvanfar 11 6& 1

13071
January 16, 2014
11842 QTyY
1116/2014
111672

% Ashestos Type % Qther Fibrous Type Non Fibrous Type
None Detected 5 Other Hslaregensous
Sample Numbher: 0058 LAB SAMPLE ID

COC Description: Roof Shingies - Brown - Roof 4

Yo Asbestos Type %

None Detected 5

Other Fibrous Type

75644

Other Calor
Homogenity: Helarogenecus

‘raatmant: Dissolvad

Golor: Black

Texlure: Firm

Sample Number: 005C
COC Description: Roof Shingtes - Brown - Roof 4

Yo Ashestos Type %

None Detected 5

Other Fibro@g T Neon Fibrous Type

LAB SAMPLEID
75645

Other Color
Other Hal

Color; Biack

mogenity: Haleroganecus

‘rantment: Dissolved

Texture: Firm

Sample Number: 006A
COC Description: Roof Tar Paper - Roof

% Asbestos Type
None Detected

Other Fibrous Type
40

LAB SAMPLEID

75646 -
' Golor: Black
Non Fibrous Type olor: Fa2
Other Galor
Other Homogenity: Homogeneous

‘reatmant: Dissolved

Texture: Firm

X

This vonfidential repar refates only lo those iem(s) tested and does not represent an spdorsement by NIST-NVLAF ar any agency of the U.S. govermmeani.
This repor shall not ba repoduced except in full, without wrilten approval of the iaboralory.

Analysis Method: EPA 600/R-93/116

Commenls: (PC) Indicales Polnt Counl Method performed. Method Aol parformad unless slated. Smail asbestos flbers m
negalive PLM resulls cannol be guaranieed. Elsclron Microscopy can be used
wiih this melhod, Anatyst specliic measuremenis of uncerfainly af lower concen|
not reposied or otheswise noled, layer Is ailher nol present or the cllant has specifically rag)

as a confirming lechnique. Re

gy ha missed by PLM due 1o resolulion limitations of tha opllcal mlgroscope. Therelore,
gulalory Limit is based oz the sampfa matrix. Quaniification al <1% by voluma Is possible
Iratlons are avaitable upon request, Analysls Indicates all distinel separable layers In accordanca with EPA 600 Malhod. If
d lhal Il noi ba analyzed.

Asghar Keyvanfar

Analyst ”\

NVEAD

VLAP Lab Coda 200885-0

T

Wleas
. Pagedof 8




HARVARD

Environmental, Inc.

760 Pulaski Highway Bear, Delaware 19701
Phone: 302-326-2333 Fax: 302-326-2335

CERTIFICATE OF ANALYSIS

13071

To: John Fox

Dept. Of Health and Social Servi

Stockley Cenfor - 26351 Patriots Way
Georgetown, DE

19947-

Re: DHSS - Ellendale Crisis Facility - Asbestos Roof

Sample Number: 0068
COC Description: Roof Tar Paper - Roof 4

% Asbestos Type
None Detected

Thursday, January 16, 2014

Lab Project Number: 11842

QTy

111612014
116/2

1.’16& 1

Recieved Ashley Mote
Logged Ashley Mote

Analyzed Asghar Keyvanfar

% Other Fibrous Type L %

40 Cellulose : 60

Non Fibrous Type
Other

imenf: Dissolved

exture: Firm
Sample Number: 006C LAB SAMPLE ID
COGC Description: Roof Tar Paper - Roof 4 75648
. Color: Black
%, ~ Asbestos Type % Other Fibrous Type Other Color

None Detected

40  Cellulose

Homogenity: Homogeneous

raalmani: Dissolved

Taxture; Fim

Sample Number: 00TA

COC Description: Caulk Above Perimeter Flashing - Roof 3

% Asbestos Type

LAB SAMPLE ID
750649

Color: Grey

% Other Fibroys T Non Fibrous Type

, Other Caolor
None Detected ;100 Other Homogenity: Homogeneous
. ‘reatmant: Heated
Texture: Firm
Sample Number: 0078 LAB SAMPLE ID
COC Description: Caulk Above Perimeter i 75850
' . . Golor: Grey
% Asbestos Type Other Fibrous Type - %  NonFibrous Type other Color
None Detected o100 Other Hemogenity: Homogeneous

‘raatmant: Heated

Texture: Firm

X

This confidential report relafes oaly to those ifem(s) tesied and doos nol represent an endorsemont by NIST-NVLAP or any agency of the LLS5. govemment.
This report shail not be regrodiogd excepl in fuil, withowd written approval of the fabaratory.

Analysis Method: EPA 600/R-%3/116

Commenls: {PC) Indlcates Point Counl Mathed performad. Methed niot poarformed unless siated. Small asbeslos fibers may be missed by PLM due la rasolution fimiations of the cptical micsoscope. Therelore,
negalive PLM resulls cannal ba guaranteed, Eleclron Microscopy can be used a5 a conlinaing tachnique. Reguiatory Limil Is based on 1he sample malrix. Quanlificalion at <1% by velume is possible
wilh (hls method. Analysl spacific of ur Inly ai lower lens are ble upon requesl. Analyeis Indicales all distincl separable layers in accordance wilh EPA 600 Method. I
. nol reporied or olherwise naled, layer Is eiiner not prasent or tha dianl has speci {ly requesled that i not he yzed.
®
Asghar Keyvanfar = Nv [&
o
Analyst
h Code 200885-0

ved For Releas
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H ARVARD 760 Pulaski Highway Bear, Delaware 19701

Phone: 302-326-2333 Fax: 302-326-2335
Environmental, Inc.

CERTIFICATE OF ANALYSIS 13071

Thursday, January 16, 2014

To: John Fox
Dept. Of Health and Social Servi

Lab Project Number: 11842 QTyY
Sfockley Center - 26351 Palriots Way
Georgetown, DE Recieved Ashley Mote 1/116/2014
19947- Logged Ashley Mote 116/2 i
Re: DHSS - Ellendale Crisis Facility - Asbestos Roof Analyzed Asghar Keyvanfar 1’”& 1
Sample Number: 007C

COC Description: Caulk Above Perimeter Flashing - Roof 2

% Asbestos Type _% OtherFibrousTy_'pg__ o %  Non Fibrous Type _
None Detected 100 Other

O&

This confideniial report reiafes only fo thoss ifomys) tesied and does nol represent an endarsement by NIST-NVLAF or any agency of the LLS. governmeni.
This report shall nof ba ropreduced except In tull, withou wiiten approval of tha Isharatory.

Analysis Method: EPA 600/R-93/116

Gommenls: {PC) Indicates Poinl Counl Melhod performed. Method nol performed unless staled. Small asb

eslos fibers may ba missec by SLM due Lo resolutien limitallans of the oplical microscope. Therefora,
negalive PLM rasulls cannel be guaranteed. Electron Microscopy can be used a5 a confimming lechnique. Regulalory Limll is pased an lhe sample matrix. Quaniificalion al <1% by valume is possible
with Ihis method, Analyst specilic measuremanls of at lower are availabla upon request. Analysls Indicales all dislincl separable tayers In accorganca with EPA 600 Malhed. It
nol raporied or olherwise noted, layer is sithar nol present or Lhe dllent has speciflcally raq) thal It not be analyzed.

Asghar Keyvanfar Nr\\f& [& @@’ .

Analyst d For Releas
NVLAP Lab Code 200885-0 Page 6 of 6
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Analytical Laboratory Name: -u) AYVVAYD
REPORT TO: Harvard Environmental, Inc, INVOICE TO: Harvard Environmental, Inc.
760 Pulaski Highway 760 Pulaski Highway
Bear, DE 19701 Bear, DE 19701
ATTN: ATTN: Accounis Payable

PHONE: 302-326-2333 FAX: 302-326-2335 .

N
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STATE OF DELAWARE
ASBESTOS INSPECTION FORM

THIS SECTION TO BE FILLED OUT BY THE OWNER OF THE OWNER’S OFFICIAL REPRESENTATIVE

FACILITY INFORMATION
Facility Address: Ellendale Crisis Facility — 700 Main Street
City: Ellendale | County: Sussex State: DE
Owner’s Name: State of Delaware Phone: 302-7
Owner’s Address: 540 South Dupont Highway - Suite 1
City: Dover | County: Kent State: ip: 19901
Owner’s Contact: Terri McCall :(302) 739-5644

THIS SECTION TO BE FILLED OUT BY CERTIFIED PROFESSIONA

Professional Service Firm: Harvard Environmental, Inc.
Address: 760 Pulaski Highway

City: Bear | County: New Castle State: DE | Zip: 19701
Inspector’s Name: Michael Tessein Phone Number: 302-326-2333
Inspector Certification # ACC-0713-6-002 ‘ Professiona m Certification # : PS-054

Type Of Inspection:  Renovations [X] Demolition [_] | Date(s) Of Inspection: 1/15/14

Is Asbestos Material Present: Yes [ ] No

This certification signed by the Inspection Firm, serves ifffat e mentioned property or part thereof has been
inspected for asbestos containing materials in accorggn iththe State of Delaware Regulations Governing the
Control of Air Pollution. Regulation #21 Section 10.

Comments: Laboratory analytical result§y ate no asbestos containing roofing materials present during this inspection. Refer to
the report dated 2/4/1 i 071 issued by Harvard Environmental, Inc. 302-326-2333.

Signature: Date: 2/4/14

Print Name: Michaé @ rs Title: Project Representative

THIS SECTION TO BE FILLED OUT BY OWNER OR OPERATOR

Is Present And Will Be Disturbed;
f Abatement Contractor: Not Applicable

Harvard Environmental, Inc.



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

Section 00 90 20
SUPPLEMENTARY ROOFING CONDITIONS

1.0 Description 0

The work consists of furnishing and installing all roofing and related items as speciﬁed\

and diagrammed herein.

2.0 Concurrent Operations QQ
Because other activities of the Ellendale Crisis Center will be proceedi \ e time
as the work covered by these specifications, the contractor shall coo ith the State

of Delaware (State) Project Manager to insure that all contract work pro®gg€ses in a
manner that does not conflict with other activities of the Elleng risis Center. Set up

areas will be designated at the pre-bid meeting.
3.0 Workmanship Q

All workmen shall be certified in the particular
employed. All work shall be done according t pecifications covering the class or
type of work and shall meet the approval , of the State Project Manager. The
contractor's representative or job su i all have a complete copy of the
specifications on the job site at alfti My questions not covered in the method
specifications shall be resolved 6 royed in writing by the State and the State's

ade anMpr class in which they are

Technical Representative.

4.0 Number of Crews Op#Si

In order that the w accomplished in the shortest possible time, the successful
bidder, weathergperm , shall be required to have at least one crew of six (6) qualified
personnel w@wn responsible foreman, at work on-site at all times. This seven (7)

ghwgll reMyin on-site throughout the duration of the successful bidder's work. At
&s than this crew be at work without the express consent of the State

¥ materials shall be stored on-site at a place designated by the State Project Manager.
No materials shall be removed from the job site by the contractor for any reason, except
where specifically authorized, in writing, by the State Project Manager. All materials shall
be inventoried as soon as possible after delivery as possible by the State Project Manager
and the contractor. Any items lost or stolen as a result of not being secured shall be the
responsibility of the contractor to replace. All roofing felts, insulation and other
absorbent roof material components must be maintained in dry condition.

Section 00 90 20 1 Supplementary Roofing Conditions



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

ALL WET OR DAMP MATERIALS SHALL BE REMOVED from the job site and
replaced with dry materials. Contractor shall be responsible for providing dry storage.
Tarpaulins will be required for protection of all roof insulation. All plastic shipping
wrappings will be removed from insulation prior to storage.

All equipment stored on the ground must be protected by a temporary fence or other %

approved structure.

6.0 Decks Q

Situations will develop where deck repair and deck replacement will be reqay

Contractor will include with all bids, a unit price for deck repair and a pige Yor deck
replacement.

7.0 Drains

Situations will develop where additional drainage is requitractors will include
with all bids, a unit price for new installed drain assegsbly.

8.0 Insulation

Insulation shall have accurate dimensiona,
surfaces of the roof, cants, curbs, pipe
insulation shall be held back 1/8 inc
SHALL BE PROTECTED FRO

0 as to properly conform to the
mmts between boards shall be tight and
ical surfaces and sumps. INSULATION
EATHER AT ALL TIMES.

9.0 Compliance

Non-compliance withetle of this specification and ensuing contract can result in
either cancellation ntract or in complete reworking or replacement of defective
areas at the coggtactor pense. In the event of cancellation, the State shall not be
obligated to &mate the contractor for any work, or any roof installed in a defective
ich

ils to meet the specification criteria.

manner,

QAMAGE CAUSED BY WATER INFILTRATION RESULTING
E FAILURE OF THE CONTRACTOR TO SECURE EACH DAY'S WORK
ATERTIGHT MANNER WILL BE CORRECTED AT THE
RACTOR'S EXPENSE. INCLUDED, AS DAMAGES WILL BE ALL LABOR
STS INCURRED BY THE STATE AS A RESULT OF SUCH WATER
INFILTRATION.

Section 00 90 20 2 Supplementary Roofing Conditions



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

The standard of all work shall be to the specification of the State Project Manager. In the
event of non-compliance or substandard or defective work, the State Project Manager or
the delegated representative may, at his discretion, halt further work until discrepancies
are rectified at the contractor's expense. The State Project Manager and the State's
Technical Representative shall be the final authority in the interpretation of all
specifications contained herein. The roofing segment of work will not be

subcontracted. Q\
10.0 Protection of Roof Membrane Q

Roof traffic is to be confined to the actual work area to the greatest e@ c.

Where hauling over other areas is necessary, the roof will be protecte lywood.
Contractor shall be responsible for repairs and leaks in traffic arcggdurin®gfhd after the
job.

11.0 Job Conditions Q

All surfaces to be treated shall be smooth, visually dr(gind free from dirt, debris and
foreign matter before any treatment is initiated gddgather ®emperatures will be a minimum
of 40 degrees F. and rising during roofing opef§ and protective tarpaulins will

be available for emergency protection of gof kg progress during periods of changing
weather. THE STANDARD OF SU EANLINESS SHALL BE TO THE

SATISFACTION OF THE STATE MANAGER AND/OR STATE’S
REPRESENTATIVE.
The Contractor is responsiple to the existing and/or new roof in order to provide a

suitable environment foigogfng to proceed. Contractor shall include in his/her base bid all

being starte shall provide suitable fire extinguishers located where they can be

promptl y®ed wikn needed. Competent operators shall be in attendance at all times

when gq @ t is in use. Materials and equipment shall be stored neatly in areas
('S

design: he State Project Manager, and dispersed so as to insure a minimum fire

necessary costs assogs igf pumping of roof.
The contractorqall b ponsible for exercising all reasonable precautions to avoid fires
4

0ads placed on the roof at any point shall not exceed the safe loading for which the roof
s designed.

Tarpaulins will be used to cover sides of building at all loading and chute locations.

Section 00 90 20 3 Supplementary Roofing Conditions



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

12.0 Clean-Up

Roof drains, gutters, scuppers and downspouts, must be kept clean and free from debris
and obstructions, and must be functional during the project and at the completion of the
project. The job foreman shall be responsible for daily inspection of work area to assure
that no floatable trash or materials are left to clog drains. DRAINAGE MUST BE FRE
FLOWING AT ALL TIMES.

All other accumulating debris shall be removed daily to assure maximum safety aIQ
sanitation at all times. At completion of all work, the contractor shall remov

materials and debris from the site and leave roof surfaces and work site fr
accumulations of spoil, debris and other extraneous materials from w oors, walls,

ladders and other finished surfaces. Any damage to buildings or grou ed by the
contractor shall be rectified at the contractor's expense to the satigfactiorNgf the State
Project Manager before final payment is made. Equipment and @ Baqust meet OSHA
and the State requirements. Barricades with tags will be ingjs required by the State.

13.0 Temporary Electrical Power

The electrical power at the existing building wi vaildle to the contractor. Cost of
electricity will be paid for by the State.

14.0 Temporary Water @

The water at the existing buildingé ailable to the contractor. Cost of water will be

paid for by the State.

15.0 Inspection of Worlgn Brogress and Upon Completion

It shall be the resp of the Contractor to arrange an inspection of the job site with
the State Projeg Mandggf, State's Technical Consultant, and the Materials Manufacturer's
Field Repre ive at the following times:

IQrior to start of work. Conditions at the time shall
e noted. All necessary work permits must be obtained
before work begins.
2. PRIOR TO FINAL FINISH TO THE APPLIED ROOF SYSTEM.

C); 16.0 Core Samples

During application or upon completion, the State reserves the right to test materials and
extract cores, within reason. Deficiencies will be considered less than the scope of the
specification and payment will be withheld until proper corrections have been done.

Section 00 90 20 4 Supplementary Roofing Conditions



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

17.0 Final Inspection

The representative of the contracting firm shall notify the State Project Manager when he
is within five (5) working days of completing a particular project. A final inspection team
consisting of the State Project Manager, the State's Technical Representative, the
Representative of the Contracting Firm, the Contractor's Job Foreman, and Materials

Manufacturer's Field Representative, shall inspect the work. Any defects noted in th\

satisfaction of the State Project Manager WITHIN 15 DAYS and prior to th

removal of the contractor's equipment from the job site. Q
18.0 Final Payment \

Retainage throughout the contract period will be five (5) percent dginal p ent including

work during the course of this final inspection shall be corrected to the Q

the 5% retainage will not be approved until all punch list item essed and the
warranty is delivered to the client and accepted.

19.0 Chemical Clearance Q

All materials to be used must have the State's chesgical cRarance before being brought to
the job site. OSHA material data sheets must itted. All materials will be

ASBESTOS FREE. @
20.0 Insurance 6
Contractor shall submit certiﬁ@nsurance conforming to the laws of the state and to

the satisfaction of the Stat

21.0 Progress of Wo

and Materia ufacturer's Field Representative at least FIVE (5) WORKING DAYS
THE DAY HE/SHE INTENDS TO BEGIN WORK.

IN ADVG
All bi | state in their proposal:

1. IF AWARDED THE JOB, THE DATE THEY EXPECT TO BEGIN
WORK.

The contractorccall n the State Project Manager, State's Technical Representative,

Q; 2. ESTIMATED NUMBER OF WORKING DAYS.

For the purposes of progress payments, the State Project Manager and State's Technical
Representative shall have final authority to determine the exact point of completion of
any phase of work (i.e., ten percent, twenty percent, etc.).

Section 00 90 20 5 Supplementary Roofing Conditions
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

22.0 Metal Samples

Color samples of all fascia and roofing metal will be submitted to the State for their

approval. 0

23.0 Permits

The contractor shall furnish and pay for all permits, fees, and licenses required for \
execution and completion of this project.

24.0 Standard of Quality \Q

The various materials and products specified in the specification doc@y name or
description are given to establish a standard of quality and cost fggbid p8gfoses. It is not
the intent to limit acceptance to any one material or product s but rather to name
or describe it as an absolute minimum standard that is desigpeg cceptable. A material
or product of lesser quality would not be acceptable. Whr1etary names are used,
whether or not followed by the words "or approved Nela#% shall be subject to
equals only as approved by the State.

25.0 Safety
Contractor must be in compliance wit A g¥all Protection" Standard, Subpart M
(1926.500) that became effective Felffu. Vo95.

OSHA approved safety hame@ warning lines must be utilized at outside edges of
buildings.

ground level. Hard also be required on workers when crane is in operation at any

building. &
All prop ksWre to be stored on the ground.

All tor Qpplicable) shall be equipped with dead man's shut off.

Eye protection for wQe wif be required. Hardhats will be required for workers on

A 2) hour fire watch will be maintained after torch operations have ceased.
ontractor will use hand held laser thermometers to check all areas covered by the
’s work.

26.0 Scaffolding, Guardrails, Stairways & Chutes (If required)

Provide and maintain in a safe manner for duration of construction all required scaffolds,
guardrails, handrails, stairways, covers for floor, roof and wall openings, and other
temporary construction as necessary.

Section 00 90 20 6 Supplementary Roofing Conditions



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

Scaffolding will have and interior stair unit with railings. No admittance into the building
will be allowed unless an emergency exists. Fence with gate will surround scaffolding as
noted on drawings. When workmen are not present on roof, gate will be locked.

Provide chutes for delivery of removal materials in demolition and removal to the groun
level. Throwing or dumping from higher levels will not be permitted. Refer to all stand

and specific OSHA and EPA requirements, as applicable to all work performed u@
contract.

27.0 Landscaping \Q
i

Contractor will be responsible to repair all "green areas". New clean t be used
to level ground. Contractor shall apply to the disturbed areas, Agggay's rGreen

Hydroseed at the rate of 5 to 7 pounds per 1000 square feet. ed landscaped
areas must meet the State's satisfaction before final paymepbm

28.0 Toilet Facilities

Contractor must supply his or her own toilet fggsligies. Batry into the building will be
prohibited.

29.0 Time Schedule @

Contractor shall submit, with lnsﬁ detailed critical path "Time Schedule".

All work under the Prime Gontra st follow the starting and completion schedule as

n

set forth in the "Time Seffedute".

Weekends - With prior approval of the

Start date: April 2015
Workh&ur ! Weekdays - 7:00 A.M. to 3:30 P.M.
State.
S @ ial Completion Date: June 2015
ist Inspection: June 2015
1 Completion: June 2015

¢ tme schedules, as outlined above, shall be strictly maintained and adhered to and

11 be used by the Contractor as a guide in preparing bids and in setting up work and
delivery schedules. Revisions to Time Schedule may be required due to weather delays.
Prepare shop drawings and submittals in a timely manner.
All items requiring fabrication shall be released for fabrication and shipment to the job

immediately upon approval of required submittal data.

Section 00 90 20 7 Supplementary Roofing Conditions



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

30.0 Guarantee

Upon completing the project, the Contractor shall provide a two (2) year LABOR AND
MATERIALS GUARANTEE TO THE STATE AND MANUFACTURER. IN

ADDITION, THE PRIMARY ROOFING MANUFACTURER MUST PROVIDE E 0

THE FOLLOWING:

1. MODIFIED ROOF REPLACEMENT =25 YEAR NO DOLLAR LIMI
WARRANTY.

2. METAL EDGE SYSTEM =215 MPH LIFETIME WIND WAR

Guarantee must cover both the labor and materials for all system com@.

Warranty for the roofing and metal edge systems, must come anufacturers.
Warranty must be signed by the PARENT COM Officers of divisions or

subsidiaries of a PARENT COMPANY are not accepfab nnel to sign a roofing

warranty.

31.0 Drain Testing

and the State Project Manager. Any @ra ed before works begins will be opened by

A preconstruction and post constructi n gaspection will be made by the Contractor
the State. The Contractor will @% SJ' e to open any clogged drains found during
0

work or at the completion of tHg projRct.

32.0 Pre-Approved Ma%

Roofing Materials:

A. Ellen&isis Center:
IO/lodiﬁed Roofing:

a. Garland
b. Tremco
C. Soprema

X
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

33.0 Disclosure of Materials

The materials outlined above are the type of materials that should be used in this project.
The bidder must disclose, in his/her proposal, the manufacturer(s) that he/she intends to
use on this project. Bidder will not be allowed to change materials after the bid opening
date. In addition, if an alternate material is bid, the material must be equal or exceed the
specifications within the Material Specifications section of this document. In addition

bidder must submit, to the State's Project Manager and Consultant, the following O\

information no later than 7 days before the bid opening. (Alternate materials onl

1. A certificate from an accredited testing laboratory comparing thg ph¥
and performance attributes of the proposed material wi x aterials
denoted as pre-approved systems or the characteristic in the

¢ TR0

specification documents, including but not limite th wing:

a. Cold Process Membrane:
1. Modified roofing memp#an Q flashings substantiating

Flexibility, Tensile Stre and Tear Strength. Test results
must be dated, nggagized aRd be on testing laboratory
stationary. Te @ SBS membrane and must follow
standard A (N4 7 test methods. Testing

shall be egrat 73 Degrees. Test at 0 degrees shall not
be conffid

2. A list of at leasw@ jobs where the proposed alternate material was
used under gimilar itions. These jobs shall be located within fifty (50)

miles of ject. Each job must be at least five (5) years old, and each
must aby€ for inspection by the State’s Representative.

3. nsi on will be given only to those alternate materials and/or
tems that have written approval 4 days before the bid opening.

O\ltemate supplier of roofing material must supply the following

P information to the State and conform to the following criteria:

a. Submittal of a quart sample of the coating.
b. Material Manufacturer must supply the State with a
C) $2,000,000.00 Product Liability Policy.
c. The manufacturer must have a current ratio of 2:1 (current assets to

current liabilities) and demonstrate such with an audited financial
statement supported by an affidavit from a third party.

Section 00 90 20 9 Supplementary Roofing Conditions
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project
d. The materials installed for the waterproofing membrane must be

manufactured and guaranteed by the material supplier.
e. All products must be in accordance with the Health, Safety And
Environmental Control (H, S & E) Regulations. e.g. No asbestos

materials, no harmful solvent release materials, etc.

f. In making a request for substitution, Bidder/Contractor reprg®

a. He/she has personally investigated the proposg#l
method, and determined that it is equal or s

respects to that specified.
b. He/she will provide the same guaraga e&stitution as

for the product and method spea 4@

c. He/she will coordinate inst accepted substitution
in work, making such cjingcassfay be required for work

to be completed in all r&ygfects.

d. He/she waives 4 '@ s for additional cost related to

substitutio Pnsequently become apparent.
e. Cost dfftag plete and includes all related cost under
his/IRg ¢ ct or other contracts, which may be affected

the Substitution.

f. He will reimburse the Owner for all redesign cost by the
nsultant/ Architect for accommodation of the substitute.

5. e StNgffeserves the right to be the final authority on the acceptance or
jection of any or all bids, proposed alternate roofing systems or
materials.

Alternate material submissions shall be sent to:

Professional Roof Services, Inc.
9 Fairview Avenue

Middletown, DE 19709
Attention: Mr. Chris Moore
(610) 662-7562
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

34.0 Final Completion & Inspections:

Except with the consent of the Owner, the Consultant will perform no more than one (1)
inspection to determine whether the Work or a designated portion thereof has attained
Final Completion in accordance with the Contract Documents. The Owner shall be
entitled to deduct from the Contract Sum amount paid to the Consultant for any
additional final inspections including costs to process change orders.

The Consultant will perform progress inspections up to the Final Completion Da Q

(1) final inspection, will be billed to the Owner at a rate of $375.00 per in
Owner shall be entitled to deduct from the Contract Sum amount paid € ultant
for any additional inspections.

35.0 Contractor’s Responsibility:

The contractor is responsible for his or her own measurer@\ cores. The contractor
is required to verify all field conditions. The core locg#o clated materials are
included for convenience and are not intended to be cOftrued as being the same material
or construction across the entire roof surface. Neslicencof the contractor not to verify all
conditions will not be accepted as a justificatt @ djustment of the contract.

Entry into the building is prohibit ate will provide escorts for the contractor
when entry into the building isqggede® Contractor will schedule any interior access into
the building with the State projec nager at least 3 days before work is scheduled to
take place.

O&

36.0 Entry Into Building:

X
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

CONSTRUCTION WASTE MANAGEMENT
SECTION 0090 30

Part 1 - GENERAL:

1.1 SUMMARY:

A. Section includes: Administrative and procedural requirements forQ\

construction waste management activities.

1.2 DEFINITIONS: Q

A. Construction, Demolition, and Land clearing (CDL) Wa es all
non-hazardous solid wastes resulting from constructigp, re ing,
alternations, repair, demolition and land clearing. | es material that is

recycled, reused, salvaged or disposed as garba
B. Salvage: Recovery of materials for on-si rDle or donation to a
third party.

C. Reuse: Making use of a material @ t altering its form. Materials can
be reused on-site or reused on er mgggects off-site. Examples include, but
are not limited to the following? shing or grinding of concrete for use as
sub-base materials. Chippi clearing debris for use as mulch.

D. Recycling: The progess 8§ sorting, cleaning, treating, and reconstituting
materials for the pgirpo sing the material in the manufacture of a new

product.
E. Source- CDL Recycling: The process of separating recyclable

materigs in ate containers as they are generated on the job-site. The
sepa materials are hauled directly to a recycling facility or transfer

O,
. ingled CDL Recycling: The process of collecting mixed recyclable
erials in one container on-site. The container is taken to a material
F ecovery facility where materials are separated for recycling.
v G. Approved Recycling Facility: Any of the following:
< ’ 1. A facility that can legally accept CDL waste materials for the

purpose of processing the materials into an altered form for the
manufacture of a new product.

Section 00 90 30 1
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

2. Material Recovery Facility: A general term used to describe a
waste-sorting facility. Mechanical, hand-separation, or a combination
of both procedures, are used to recover recyclable materials.

1.3 SUBMITTALS:

A. Contractor shall develop a Waste Management Plan: Submit 3 copies o
plan within 14 days of date established for the Notice to Proceed. Q

B. Contractor shall provide Waste Management Report: Concurr
each Applications for Payment, submit 3 copies of report.

1.4 PERFORMANCE REQUIREMENTS: @\
A. General: Divert a minimum of 75% CDL waste, ht, from the landfill
by one, or a combination of the following activitigss

Salvage QO

Reuse
Source-Separated CDL Recycling
Co-mingled CDL Recycling

B. CDL waste materials that ca salyaged, reused or recycled include, but
are not limited to, the folloyfing;

B w N

1. Acoustical ceiling tile

2. Asphalt 0
3. Asphalt shingle

4. Cardboard p ing

5. Carpet an t pld

6. Concret

7.

8.

O

als

Dr 11
F%nt ights and ballasts
@ cNaring debris (vegetation, stumpage, dirt)
nt (through hazardous waste outlets)

% Wood
3. Plastic film (sheeting, shrink wrap, packaging)
14. Window glass
15. Field office waste, including office paper, aluminum cans, glass, plastic

C)Q and office cardboard.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

1.4  QUALITY ASSURANCE:

record of successful waste management coordination of projects with similar
requirements, that employs a LEED Accredited Professional, certified by the
USGBC as waste management coordinator.

B. Refrigerant Recovery Technician Qualifications: Certified by EPA-Q\

approved certification program.

A. Waste Management Coordinator Qualifications: Experienced firm, with a 0

C. Regulatory Requirements: Conduct construction waste t
activities in accordance with hauling and disposal regulati
authorities having jurisdiction and all other applicable Jlaws rdinances.

D. Preconstruction Conference: Schedule and co
site prior to construction activities.

meeting at Project

1. Attendees: Inform the following indivi , whose presence is required,
of date and time of meeting.

a. Owner

b. Architect

c. Contractor’s superint n

d. Major subcontragfor

e. Waste Manage ogrdinator
f. Other concenged 1€s.

iew methods and procedures related to waste
but not limited to, the following:
a. R discuss waste management plan including
spo ities of Waste Management Coordinator.
&eview requirements for documenting quantities of each type of
wate and its disposition.
. Review and finalize procedures for materials separation and verify
availability of containers and bins needed to avoid delays.
d. Review procedures for periodic waste collections and

transportation to recycling and disposal facilities.
e. Review waste management requirements for each trade.

C)Q 3. Minutes: Record discussion. Distribute meeting minutes to all

managemenigQc

participants. Note: If there is a Project Architect, they will perform this role.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES

Ellendale Crisis Center Roof Replacement Project

1.5 WASTE MANAGEMENT PLAN - Contractor shall develop and document the
following:

A. Develop a plan to meet the requirements listed in this section at a
minimum. Plan shall consist of waste identification, waste reduction plan
and cost/revenue analysis. Distinguish between demolition and construction
waste. Indicate quantities by weight throughout the plan.

B. Indicate anticipated types and quantities of demolition, site-cleanin
construction waste generated by the project. List all assumptions ma
the quantities estimates.

C. List each type of waste and whether it will be salvages, r N
disposed of in a landfill. The plan should include the follo ormation:

1. Types of estimated quantities, by weight, L. waste expected to
be generated during demolition and cons
2. Proposed methods for CDL waste sal
disposal during demolition including#bu¥
of the following:

e, recycling and
mited to, one or more

a. Contracting with a @ truction specialist to salvage
materials generat

b. Selective salva
c. Reuse of eLi

s part of demolition contractor’s work,
-site or sale or donation to a third

party.
3. Proposed me for salvage, reuse, recycling and disposal during
constru pncluding, but not limited to, one or more of the

follo

waste to an approved recycling or material recovery facility;
c. Processing and reusing materials on-site;
d. Self-hauling to a recycling or material recovery facility.

equiring subcontractors to take their CDL waste to a
& recycling facility.
O b. Contracting with a recycling hauler to haul recyclable CDL

4. Name of recycling or material recovery facility receiving the CDL

v wastes.

5. Handling and Transportation Procedures: Include method that will
be used for separating recyclable waste including sizes of containers,
container labeling, and designated location on project site where
materials separation will be located.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
Ellendale Crisis Center Roof Replacement Project

D. Cost/Revenue Analysis: Indicate total cost of waste disposal as if there
was no waste management plan and net additional cost or net savings 0

resulting from implementing waste management plan. Include the following: E

1. Total quantity of waste.
2. Estimated cost of disposal (cost per unit). Include hauling ang \
tipping fees and cost of collection containers for each type of @

3. Total cost of disposal (with no waste management).

4. Revenue from salvaged materials. Q
5. Revenue from recycled materials. \

6

7

. Savings in hauling and tipping fees by donating 15
. Savings in hauling and tipping fees that are ayoide
8. Handling and transportation cost. Includj st of collection

containers for each type of waste.
9. Net additional cost or net savings froe anagement plan.
Part 2 - PRODUCTS (Not Used) Q
Part 3 - EXECUTION:
3.1 CONSTRUCTION WASTE MANAG ToGENERAL:
such with a list of accegtabf§and unacceptable materials. This list of

sm the same as the materials recycled at the
covery facility or recycling processor.

acceptable materi
receiving materjls

A. Provide containers foz wgkte that is to be recycled clearly labeled as

B. The coll tainers for recyclable CDL waste must contain no more
that Kj clable material, by volume.
QVi

C »
1 @ as such.
se detailed material estimates to reduce risk of unplanned and
F otentially wasteful cuts.
v E. To the greatest extent possible, include in material purchasing agreements

ontainers for CDL waste that is disposed in a landfill clearly

a waste reduction provision requesting that materials and equipment be
delivered in packaging made of recyclable material, that they reduce the
amount of packaging, that packaging be taken back for reuse or recycling,
and to take back all unused product. Insure that subcontractors require the
same provisions in their purchase agreements.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3506000008 DELAWARE HEALTH & SOCIAL SERVICES
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F. Conduct regular visual inspections of dumpsters and recycling bins to
remove contaminants. 0
3.2 SOURCE SEPARATION:
A. General: Contractor shall separate recyclable materials from CDL \
to the maximum extent possible.

Separate recyclable materials by type. Q
1. Provide containers, clearly labeled, by type of s aterials
or provide other storage method for managing recyc materials

until they are removed from Project site.

2. Stockpile processed materials on-site vgigh intermixing with

other materials. Place, grade, and shape % p1l®s to drain surface

water and to minimize pest attract% depio prevent windblown
em

dust.

3. Stockpile materials away frgma d ition area. Do not store with
drip line of remaining trees.

4. Store components off and protect from weather.

3.3 CO-MINDGLED RECYCLING: 6

A. General: Do not pugCDLWyaste that will be disposed in a landfill into a co-
mingled CDL wastg recy®{jgé container.

3.4 REMOVAL OF C ION WASTE MATERIALS:

A. Remgve C aste materials from project site on a regular basis. Do not
V&Naste to accumulate on-site.
g

o~}

rt CDL waste materials off Owner’s property and legally dispose

)
Ru#Ming of CDL waste is not permitted.

S
&

END OF SECTION
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STATE OF DELAWARE

Co

ntract #MC3506000008

Ellendale Crisis Center

DIVISION OF FACILITIES MANAGEMENT
DELAWARE HEALTH & SOCIAL SERVICES

Roof Replacement Project

WASTE MANAGEMENT PROGRESS REPORT

MATERIAL CATEGORY

DISPOSED IN
MUNICIPAL
SOLID WASTE
LANDFILL

DIVERTED FROM LANDFILL BY
RECYCLING, SALVAGE OR REUSE

Recycled

Salvaged

. Acoustical Ceiling Tiles

O

. Asphalt

. Asphalt Shingles

. Cardboard Packaging

. Carpet and Carpet Pad

. Concrete

. Drywall

RN || W=

. Fluorescent Lights and

Ballasts

O

. Land Clearing Debris

(vegetation, stumpage, dirt)

10

. Metals

11

. Paint (through hazardous
waste outlets)

12.

Wood

13.

Plastic Film (sheeting,
shrink wrap, packaging)

14.

Window Glass

15.

Field Office Waste
paper, alumingf @ay
glass, plastic, cd @
cardboa

ce

16.

Other{inseMgdescription)

17.

Oth @ ert description)

tal (In Weight)

WEIGHT)

(TOTAL OF ALL ABOVE VALUES - IN

X

Section 00 90 30

Percentage of
Waste Diverted

(TOTAL WASTE DIVIDED
BY TOTAL DIVERTED)
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