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INVITATION TO BID

Sealed bids for OMB/DFM Contract No. MJ3512000007, Shipley State Service Center Roof Restoration
and Repair, will be received by the State of Delaware, Office of Management and Budget, Division of
Facilities Management, at the DFM Large Conference Room (3" Floor, Thomas Collins Building) 540 South
DuPont Highway, Suite 1, Dover, Delaware until 2:00 P.M. local time on Wednesday October 1, 2014, at
which time they will be publicly opened and read aloud in the Conference Room. Bidder bears the risk of
late delivery. Any bids received after the stated time will be returned unopened.

Project involves the general repairs and coating to the existing EPDM roof system.

Attention is called to construction schedule as detailed in the Bid Documents. The building is located at 350
Virginia Avenue, Seaford, Delaware 19973.

This contract will be awarded on the basis of best value. Attention is called to the Bid Documents, which
detail the criteria and associated weights, which shall be used as the basis of award. Yes 1 No _X

A MANDATORY Pre-Bid Meeting will be held on Tuesday, September 16, 2014, at 10:00 A.M. at the
Shipley State Service Center, 350 Virginia Avenue, Seaford, Delaware 19973, for the purpose of
establishing the listing of subcontractors and to answer questions. Representatives of each party to any
Joint Venture must attend this meeting. ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR
BIDDING ON THIS CONTRACT.

Sealed bids shall be addressed to the Division of Facilites Management 540 South DuPont Highway,
Suite 1, Dover, DE 19901. The outer envelope should clearly indicate: "OMB/DFM CONTRACT NO.
MJ3512000007, SHIPLEY STATE SERVICE CENTER - ROOF RESTORATION - SEALED BID - DO
NOT OPEN."

Contract documents may be obtained at the office of Professional Roof Services, 9 Fairview Avenue,
Middletown, DE 19709 (please phone ahead to (302) 376-5220 to confirm availability) upon receipt of
$50.00 per set/non-refundable. Checks are to be made payable to “Professional Roof Services."

Construction documents will be available for review at the following locations: Professional Roof Services,
Delaware Contractors Association and the Associated Builders and Contractors.

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation,
gender identity or national origin in consideration of this award, and Minority Business Enterprises,
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned
Business Enterprises will be afforded full opportunity to submit bids on this contract.  Each bid must be
accompanied by a bid security equivalent to ten percent of the bid amount and all additive alternates.
The successful bidder must post a performance bond and payment bond in a sum equal to 100 percent of
the contract price upon execution of the contract. The Owner reserves the right to reject any or all bids and
to waive any informalities therein. The Owner may extend the time and place for the opening of the bids
from that described in the advertisement, with not less than two calendar days notice by certified delivery,
facsimile machine or other electronic means to those bidders receiving plans.

INVITATION TO BID 001116
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INSTRUCTIONS TO BIDDERS 0021131

ARTICLE 1:

1.1

1.1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any),
General Conditions, Supplementary General Conditions, General Requirements, Special
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample
bidding and contract forms. The proposed Contract Documents consist of the form of
Agreement between the Owner and Contractor, as well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to execution of the Contract.

CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary
General Conditions, General Requirements, Special Provisions (if any), the form of
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form of
Agreement between Owner and Contractor where the basis of payment is a STIPULATED
SUM. In the case of conflict between the instructions contained therein and the General
Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions) are
instructions pertaining to the Bidding Documents and to contracts in general. They contain,
in summary, requirements of laws of the State; policies of the Agency and instructions to
bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements peculiar
to the bidding documents and to the contract under consideration and are supplemental to
the General Requirements. Should the Special Provisions conflict with the General
Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MJ3512000007 DELAWARE HEALTH & SOCIAL SERVICES
Shipley State Service Center Roof Restoration & Repair
INSTRUCTIONS TO BIDDERS 0021 13-2
1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work

1.20

1.21

1.22

ARTICLE 2:

21

211

2.2

221

222

223

described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be
added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is liable,
and which engages to be responsible for the Contractor's payments of all debts pertaining to
and for his acceptable performance of the Work for which he has contracted.

BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or
the material or equipment to be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or work
to be performed.

CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract
with a contractor to furnish labor and materials at the job site, or to perform construction
labor and furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS

PRE-BID MEETING

A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

By submitting a Bid, the Bidder represents that:

The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.

The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.
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23 JOINT VENTURE REQUIREMENTS

2.31 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

234 All required insurance certificates shall name both Joint Venturers.

2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware
Business License with their Bid.

23.6 Both Joint Venturers shall include their Federal E.I. Number with the Bid.

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendance.

2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

24 ASSIGNMENT OF ANTITRUST CLAIMS

241 As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

311 Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

314 The Agency and Architect may make copies of the Bidding Documents available on the

above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.
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INSTRUCTIONS TO BIDDERS 0021134

3.2

3.2.1

322

3.2.3

324

325

3.3

3.3.1

3.3.2

3.3.3

3.34

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Architect at least seven days prior to the date for receipt of
Bids. Interpretations, corrections and changes to the Bidding Documents will be made by
written Addendum. Interpretations, corrections, or changes to the Bidding Documents made
in any other manner shall not be binding.

The apparent silence of the specifications as to any detail, or the apparent omission from it
of detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and only material and workmanship of the first quality are to
be used. Proof of specification compliance will be the responsibility of the Bidder.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.
SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is not
intended to be proprietary in any way. Substitutions of products for those named will be
considered, providing that the Vendor certifies that the function, quality, and performance
characteristics of the material offered is equal or superior to that specified. It shall be the
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the
design, and to make any installation modifications required to accommodate the substitution.

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.

The Architect shall have no obligation to consider any substitutions after the Contract award.
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34 ADDENDA

3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a

complete set of the Bidding Documents.

INSTRUCTIONS TO BIDDERS 002113-5

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the
location for the opening of bids.

344 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4: BIDDING PROCEDURES

4.1 PREPARATION OF BIDS

411 Submit the bids on the Bid Forms included with the Bidding Documents.

41.2 Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

41.3 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink).

414 Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.

415 Interlineations, alterations or erasures must be initialed by the signer of the Bid.

416 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change
in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible for
verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

41.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

41.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

419 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

4110 In the construction of all Public Works projects for the State of Delaware or any agency

thereof, preference in employment of laborers, workers or mechanics shall be given to bona
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4.1.11

fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

Each bidder shall include in their bid a copy of a valid Delaware Business License.’

INSTRUCTIONS TO BIDDERS 002113-6

4.2

4.2.1

422

423

4.3

4.3.1

4.3.2

4.3.3

4.4

441

BID SECURITY

All bids shall be accompanied by a deposit of either a good and sufficient bond to the
agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of the
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit
assigned to the State. The bid bond need not be for a specific sum, but may be stated to be
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed
a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond form used
shall be the standard OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been
rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with
their Bid a completed List of Sub-Contractors included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-responsive
unless the completed list is included.

Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance
with the provisions of this law. Also, if a Contractor elects to list themselves as a
Subcontractor for any category, they must specifically name themselves on the Bid Form
and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity

or national origin. The Contractor will take affirmative action to ensure the
applicants are employed, and that employees are treated during employment,
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without regard to their race, creed, sex, color, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following:
Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

INSTRUCTIONS TO BIDDERS 0021 13-7

4.5

4.5.1

45.2

453

454

455

4.6

4.6.1

4.6.2

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation
projects whose total cost shall exceed $15,000, and $100,000 for new construction, the
minimum wage rates for various classes of laborers and mechanics shall be as determined
by the Department of Labor, Division of Industrial Affairs of the State of Delaware.

The prevailing wage shall be the wage paid to a majority of employees performing similar
work as reported in the Department’s annual prevailing wage survey or in the absence of a
majority, the average paid to all employees reported.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage
rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and
mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from
the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid in a sealed opaque envelope. Address the envelope to the party receiving the Bids.
Identify with the project name, project number, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the
notation "BID ENCLOSED" on the face thereof. The State is not responsible for the opening
of bids prior to bid opening date and time that are not properly marked.

Deposit Bids at the designated location prior to the time and date for receipt of bids indicated
in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be
marked “LATE BID” and returned.
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46.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of

bids.

46.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

46.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

INSTRUCTIONS TO BIDDERS 002113-8

4.7 MODIFICATION OR WITHDRAW OF BIDS

471 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or fax,
if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing a
modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.

4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

4.7.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.

ARTICLE 5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

511 Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

51.2 The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

51.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.

5.2 COMPARISON OF BIDS

5.21 After the Bids have been opened and read, the bid prices will be compared and the result of
such comparisons will be made available to the public. Comparisons of the Bids may be
based on the Base Bid plus desired Alternates. The Agency shall have the right to accept
Alternates in any order or combination.

5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion

thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State.
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5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase

or decrease in the Unit Price.

524 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

53 DISQUALIFICATION OF BIDDERS

5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

INSTRUCTIONS TO BIDDERS 0021 13-9
A. The Bidder’s financial, physical, personnel or other resources including

Subcontracts;

B. The Bidder's record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;

D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

53.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the
same or different names.

5.3.3.2 Evidence of collusion among Bidders.

5.3.3.3 Unsatisfactory performance record as evidenced by past experience.

5.3.34 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost

analysis values.
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5.3.35 If there are any unauthorized additions, interlineation, conditional or alternate bids or

5.3.3.6

5.3.3.7

54

54.1

irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

INSTRUCTIONS TO BIDDERS 0021 13-10

54.2

54.3

54.4

54.5

54.6

54.7

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award. Bonds shall be for the benefit of the Agency with surety in
the amount of 100% of the total contract award. Said Bonds shall be conditioned upon the
faithful performance of the contract. Bonds shall remain in affect for period of one year after
the date of substantial completion.

If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within
twenty (20) calendar days after the date of official Notice of the Award of the Contract, their
Bid guaranty shall immediately be taken and become the property of the State for the benefit
of the Agency as liquidated damages, and not as a forfeiture or as a penalty. Award will
then be made to the next lowest qualified Bidder of the Work or readvertised, as the Agency
may decide.

Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer
identification number or social security number) and a copy of its Delaware business license,
and should the vendor be awarded a contract, such vendor shall provide to the agency the
taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed. The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
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all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor
shall be provided to the agency within 10 days of being contracted or hired.

54.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION

6.1 CONTRACTOR'’S QUALIFICATION STATEMENT

6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the

Agency, submit a properly executed AIA Document A305, Contractor’'s Qualification
Statement, unless such a statement has been previously required and submitted.

INSTRUCTIONS TO BIDDERS 0021 13-11
6.2 BUSINESS DESIGNATION FORM
6.2.1 Successful bidder shall be required to accurately complete an Office of Management and

Budget Business Designation Form for Subcontractors.
ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND
7.1 BOND REQUIREMENTS

711 The cost of furnishing the required Bonds that are stipulated in the Bidding Documents shall
be included in the Bid.

71.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

71.3 The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS

7.21 The bonds shall be dated on or after the date of the Contract.

7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of

the surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR

8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document A101, Standard Form of Agreement Between Owner and

Contractor Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
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Shipley State Service Center
Seaford, Delaware
Roof Restoration & Repair
Contract #MJ3512000007

BID FORM

For Bids Due: Wednesday October 1,2014 at2:00 P.M. To: State of Delaware
Office of Management & Budget
540 South DuPont Highway
Suite 1
Dover, DE 19901

Name of Bidder:

Delaware Business License No.: Taxpayer ID No.:
(A _copy of Bidder’s Delaware Business License must be attached to this form.)

(Other License Nos.):

Phone No.: ( ) - Fax No.: ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed,
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the
work described by the aforesaid documents for the lump sum itemized below:

1. BASE BID — SHIPLEY STATE SERVICE CENTER:

General repairs to the existing EPDM roof system as outlined within the specification. Installation of the two-coat fluid
applied white urethane coating to the EPDM roofing membrane and flashing system.

$
In Words:
2. ALTERNATES:
There are no alternates associated with this project.
3. UNIT PRICES:

There are no unit prices associated with this project.

BID FORM 0041 13-1



Shipley State Service Center
Seaford, Delaware
Roof Restoration & Repair
Contract #MJ3512000007

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the undersigned shall
abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, [/We pledge to achieve substantial completion of all the work within calendar days of
the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By Trading as
(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )
(SEAL)
( Title )
Date:
ATTACHMENTS

Sub-Contractor List

Non-Collusion Statement

Bid Security

(Others as Required by Project Manuals)

BID FORM 0041 13-2



Shipley State Service Center
Seaford, Delaware
Roof Restoration & Repair
Contract #MJ3512000007

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-
contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance
of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such
work.

Subcontractor Category Subcontractor Address (City & State) Subcontractors tax payer ID #
or Delaware Business license #

1. Roofing Contractor
EPDM Repairs & Coating

2. Sheet Metal

BID FORM 0041 13-3



Shipley State Service Center
Seaford, Delaware
Roof Restoration & Repair
Contract #MJ3512000007

BID FORM
NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to
the Office of Management and Budget, Division of Facilities Management.

All the terms and conditions of the Shipley State Service Center’s Roof Restoration and Repair Project have been thoroughly
examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM 0041 13-4
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and

of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(“State”™), are held and firmly unto the State in the sum of

Dollars ($ ), or percent not to exceed
Dollars ($ )

of amount of bid on Contract No. , to be paid to the State for the use and
benefit of (insert State agency name) for which payment

well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and
successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal
who has submitted to the (insert State agency name) a
certain proposal to enter into this contract for the furnishing of certain material and/or services within the
State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contract and approved by the
(insert State agency name) this Contract to be entered into within twenty days after
the date of official notice of the award thereof in accordance with the terms of said proposal, then this
obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two
thousand and (20 ).

SEALED, AND DELIVERED IN THE
Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
BID BOND 0043 13
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STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-
2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and
Contractor” AIA Document A101-2007.

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 005213
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SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007.
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form
of Agreement shall remain in effect.

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

51.3 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is received by the Architect that meets all
requirements of the Contract, payment shall be made by the Owner not later than 30
days after the Owner receives the valid Application for Payment.”

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION

Check Other — and add the following sentence:

"Any remedies available in law or in equity."

ARTICLE 8: MISCELLANEOUS PROVISIONS

8.2 Insert the following:
"Payments are due 30 days after receipt of a valid Application for Payment. After that 30
day period, interest may be charged at the rate of 1% per month not to exceed 12% per
annum."

8.5 Delete paragraph 8.5 in its entirety and replace with the following:

“The Contractor’'s representative shall not be changed without ten days written notice to the
Owner.”

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 005413
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET
PERFORMANCE BOND

Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (insert State agency
name), in the amount of (3 ), to be paid to Owner, for which

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole,
firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20 (the “Contract”), which Contract is incorporated herein by
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all
the work required under and pursuant to the terms and conditions of the Contract and the Contract
Documents (as defined in the Contract) or any changes or modifications thereto made as therein
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and
complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all

Performance Bond 0061 13.13
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things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOQF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
Performance Bond 0061 13.13
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET
PAYMENT BOND

Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (insert State agency
name), in the amount of (3 ), to be paid to Owner, for which

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole firmly
by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20 (the “Contract”), which Contract is incorporated herein by reference,
shall well and truly pay all and every person furnishing materials or performing labor or service in
and about the performance of the work under the Contract, all and every sums of money due him,
her, them or any of them, for all such materials, labor and service for which Principal is liable,
shall make good and reimburse Owner sufficient funds to pay such costs in the completion of the
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Payment Bond 00 61 13.16
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Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOQOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
Payment Bond 00 61 13.16
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APPLICATION AND CERTIFICATE

FOR PAYMENT

The enclosed are the Application and Certificate for Payment (G702) and the Continuation Sheet (G703)
Forms that will be used for all requests for payments. The Contractor is required to purchase these forms
through the American Institute of Architect.

Section 00 62 76 AP-1 Application and Certificate for Payment
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GENERAL CONDITIONS
TO THE
CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is part of this project
manual as if herein written in full.

GENERAL CONDITIONS TO THE CONTRACT 007213
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SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where a portion
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall
remain in effect.

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY
11. INSURANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK
13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT

SUPPLEMENTARY GENERAL CONDITIONS 0073131
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ARTICLE 1: GENERAL PROVISIONS
1.1 BASIC DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder,
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.”

Add the following Paragraph:

1.1.11 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the State of Delaware, Division of Facilities
Management shall take precedence over all other documents.

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

1.24 In the case of an inconsistency between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or
greater quantity of work shall be provided in accordance with the Architect’s
interpretation.

1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean
“FURNISH AND INSTALL” and shall include, without limitation, all labor,
materials, equipment, transportation, services and other items required to
complete the Work.

1.2.6 The word “PRODUCT” as used in the Contract Documents means all
materials, systems and equipment.

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. = The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect's consultants.

SUPPLEMENTARY GENERAL CONDITIONS 007313-2
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The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including name,
address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.
ARTICLE 2: OWNER
22 INFORMATION AND SERVICES REQUIRED OF THE OWNER
To Subparagraph 2.2.3 — Add the following sentence:
“The Contractor, at their expense shall bear the costs to accurately identify the location of
all underground utilities in the area of their excavation and shall bear all cost for any
repairs required, out of failure to accurately identify said utilities.”
Delete Subparagraph 2.2.5 in its entirety and substitute the following:
225 The Contractor shall be furnished free of charge up to five (5) sets of the
Drawings and Project Manuals. Additional sets will be furnished at the cost
of reproduction, postage and handling.
ARTICLE 3: CONTRACTOR
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered
shall be reported to the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.3.
3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3.3.21 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.
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34 LABOR AND MATERIALS

Add the Following Paragraphs:

344 Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Check
carefully, by whatever means are required, to insure that its Work and adjacent,
related Work, will finish to proper contours, planes and levels. Promptly notify
the General Contractor/Construction Manager of any defects or imperfections in
preparatory Work which will in any way affect satisfactory completion of its
Work. Absence of such notification will be construed as an acceptance of
preparatory Work and later claims of defects will not be recognized.

3.4.5 Under no circumstances shall the Contractor's Work proceed prior to
preparatory Work proceed prior to preparatory Work having been completely
cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the
Contractor responsible for that Work, who shall maintain coordination at all
times.

3.5 WARRANTY
Add the following Paragraphs:

3.51 The Contractor will guarantee all materials and workmanship against original
defects, except injury from proper and usual wear when used for the purpose
intended, for two years after Acceptance by the Owner, and will maintain all
items in perfect condition during the period of guarantee.

3.5.2 Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have elapsed.

3.5.3 In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

354 If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.

3.11 DOCUMENTS AND SAMPLES AT THE SITE
Add the following Paragraphs:

3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1
to provide a complete record of the as-built conditions.
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3113 The Contractor shall provide two (2) prints of the as-built conditions, along with

3.17

the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and
Maintenance Instructions/Manuals.

In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph 4.2.7 and replace with the following:

The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking
for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.7 and replace with the following:

The Architect’s action will be taken with such reasonable promptness as to cause no delay
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.

Add the following Paragraph:

4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the
sentence

ARTICLE 5: SUBCONTRACTORS

52

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragraph 5.2.3 in its entirety and replace with the following:

5.2.3 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.2

OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
MUTUAL RESPONSIBILITY

6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.
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ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)
ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION

Add the following Paragraphs:

8.2.11 Refer to Specification Section SUMMARY OF WORK for Contract time
requirements.

8.24 If the Work falls behind the Progress Schedule as submitted by the Contractor,
the Contractor shall employ additional labor and/or equipment necessary to
bring the Work into compliance with the Progress Schedule at no additional cost
to the Owner.

8.3 DELAYS AND EXTENSION OF TIME

8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:

8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report the
termination of such cause immediately upon the termination thereof.) Failure to
comply with this procedure shall constitute a waiver for any claim for adjustment
of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

8.3.3 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage
resulting from the delay.

Add the following Paragraph:

8.34 By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive their rights under the Contract.

ARTICLE 9: PAYMENTS AND COMPLETION
9.2 SCHEDULE OF VALUES

Add the following Paragraphs:

9.21 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.

9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract
amount.
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9.3 APPLICATIONS FOR PAYMENT

9.5

9.6

9.7

9.8

Add the following Paragraph:

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application
and Certificate for Payment”, supported by AIA Document G703 “Continuation
Sheet’. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:

9.34 Until Closeout Documents have been received and outstanding items
completed the Owner will pay 95% (ninety-five percent) of the amount due the
Contractor on account of progress payments.

9.3.5 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will be
just cause for rejection of Application for Payment.

DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

8 failure to provide a current Progress Schedule;

9 a lien or attachment is filed;

10 failure to comply with mandatory requirements for maintaining Record
Documents.

PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner's receipt of the
Certificate for Payment.

FAILURE OF PAYMENT

In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution”
and insert “remedies at law or in equity”.

SUBSTANTIAL COMPLETION

To Subparagraph 9.8.3 - Add the following sentence:

“If the Architect is required to make more than 2 inspections of the same portion of work, the
Contractor shall be responsible for all costs associated with subsequent inspections

including but not limited to any Architect’s fees.”

9.8.5 In the second sentence, strike “shall” and insert “may”.
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.3

SAFETY PRECAUTIONS AND PROGRAMS

Add the following Paragraphs:

10.1.1.1.1

10.1.2

Each Contractor shall develop a safety program in accordance with the
Occupational Safety and Health Act of 1970. A copy of said plan shall be
furnished to the Owner and Architect prior to the commencement of that
Contractor’s Work.

Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by
the Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY

Add the following Paragraph:

10.2.4.1

As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.

HAZARDOUS MATERIALS

Delete Paragraph 10.3.3 in its entirety.

Delete Paragraph 10.3.6 in its entirety.

ARTICLE 11: INSURANCE AND BONDS

111

CONTRACTOR'S LIABILITY INSURANCE

11.14

Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as
an additional insured for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor's completed operations.”

OWNER'S LIABILITY INSURANCE

Delete Paragraph 11.2 in its entirety.
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11.3 PROPERTY INSURANCE

Delete Paragraph 11.3 in its entirety and replace with the following:

11.3 The State will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools
and equipment, as necessary. Any mandatory deductible required by the
Contractor’s Insurance shall be the responsibility of the Contractor.

PERFORMANCE BOND AND PAYMENT BOND

11.41 Add the following sentence: “The bonds will conform to those forms approved
by the Office of Management and Budget.”

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.2.2

AFTER SUBSTANTIAL COMPLETION

Add the following Paragraph:

12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.

12.2.21 Strike “one” and insert “two”.

12.22.2 Strike “one” and insert “two”.

12.2.2.3 Strike “one” and insert “two”.

12.2.5 In second sentence, strike “one” and insert “two”.

ARTICLE 13: MISCELLANEOUS PROVISIONS

13.1

13.6

13.7

GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4.”

INTEREST

Strike “the date payment is due at such rate as the parties may agree upon in writing or, in
the absence thereof, at the legal rate prevailing from time to time at the place where the
Project is located.” Insert “30 days of presentment of the authorized Certificate of Payment
at the annual rate of 12% or 1% per month.

TIME LIMITS ON CLAIMS

Strike the last sentence.
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Add the following Paragraph:

13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is
inconsistent with any statute, law or regulation of the government of the United State of

America, the Contractor shall notify the Architect and Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES
15.1.2 Throughout the Paragraph strike “21” and insert “45”.
15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
Delete Paragraph 15.1.6 in its entirety.
15.2 INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety and replace with the following:

15.2.5 The Architect will approve or reject Claims by written decision, which shall state
the reasons therefore and shall notify the parties of any change in the Contract
Sum or Contract Time or both. The approval or rejection of a Claim by the

Architect shall be subject to mediation and other remedies at law or in equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

15.3 MEDIATION
15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in
equity”.
15.3.2 In the first sentence, delete “administered by the American Arbitration

Association in accordance with its Construction Industry Mediation Procedure in
effect on the date of the Agreement,” Strike “binding dispute resolution” and
insert “remedies at law and in equity”.

15.4 ARBITRATION

Delete Paragraph 15.4 and its sub-sections in its entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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11

1.2

3.1

SECTION 00 73 46
WAGE DETERMINATION SCHEDULE
GENERAL
DOCUMENT INCLUDES
A. State of Delaware Prevailing Wage Rates.
RELATED DOCUMENTS
A. General and Supplementary Conditions of the Contract.
PRODUCTS Not Used.
EXECUTION
WAGE RATES
A. See attached Prevailing Wage Rate predetermination for rates. This regulation and the
general State of Delaware prevailing minimum wage rates, as adopted by the Department
of Labor on April 3, 1992, as determined by the Division of Industrial Affairs, Office of Labor
Law Enforcement, which shall be paid for each craft or classification of all workers needed

to perform the Contract during the anticipated term therefore in the locality in which
public work is performed, are made part of this Specification.

END OF DOCUMENT

Section 00 73 46 1 WAGE DETERMINATION SCHEDULE



STATE OF DELAWARE
DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

PHONE :

Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

(302) 451-3423

Located at:
225 CORPORATE BOULEVARD

SUITE 104
NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 14, 2014
CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 21.87 26.94 39.20
BOILERMAKERS 65.47 33,29 48.83
BRICKLAYERS 48.08 48.08 48.08
CARPENTERS 50.91 50.91 40.47
CEMENT FINISHERS 31.52 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 37.29 28.44
ELECTRICIANS 62.1 62.10 62.10
ELEVATOR CONSTRUCTORS 77.78 40.93 30.55
GLAZIERS 65.60 65.60 20.15
INSULATORS 51.48 51.48 51.48
IRON WORKERS 59.62 59.62 59.62
LABORERS 39.75 39.75 39.75
MILLWRIGHTS 63.53 63.53 50.10
PAINTERS 44.94 44.94 44.94
PILEDRIVERS 69.32 37.64 30.45
PLASTERERS 21.60 28.55 17.50
PLUMBERS/PIPEFITTERS/STEAMFITTERS 60.20 45.65 47.28
POWER EQUIPMENT OPERATORS 58.31 58.31 24.13
ROOFERS - COMPOSITION 22.35 19.07 17.63
ROOFERS - SHINGLE/SLATE/TILE 17.59 17.50 16.45
SHEET METAL WORKERS 63.24 63.24 63.24
SOFT FLOOR LAYERS 4712 47.12 47.12
SPRINKLER FITTERS 52.73 52.73 52.73
TERRAZZO/MARBLE/TILE FNRS 52.50 52.50 45.45
TERRAZZO/MARBLE/TILE STRS 60.28] -~ 60.28 / 52.63
TRUCK DRIVERS , 27. 90/ " 26).64 /  20.03
//// N ;___/”/’ lfﬁijffffj/
CERTIFIED: 5//;) /(/ BY; '
/ { 7 <§fﬁ1%}STRATOR, F KAROR LEAW ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE

REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3,

1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR

CLASSIFICATIONS, PHONE (302)

451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: MJ3512000007 Shipley State Service Center, Sussex County
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ARTICLE 1:

1.1

1.1.1

1.2

1.2.1

ARTICLE 2:

ARTICLE 3:

3.1

3.2

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required by all.
Performance by the Contractor shall be required to an extent consistent with the Contract
Documents and reasonably inferable from them as being necessary to produce the intended
results.

Work including material purchases shall not begin until the Contractor is in receipt of a
bonafide State of Delaware Purchase Order. Any work performed or material purchases
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

For Public Works Projects financed in whole or in part by state appropriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take positive steps to ensure that applicants
are employed and that employees are treated during employment without regard
to their race, creed, sex, color, sexual orientation, gender identity or national origin.
Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous
places available to employees and applicants for employment notices to be
provided by the contracting agency setting forth this nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin.”

OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY GENERAL
CONDITIONS)

CONTRACTOR

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the
various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.
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3.3 Before commencing any work or construction, the General Contractor is to consult with the

34

3.5

3.6

3.7

3.8

3.9

3.10

3.1

3.11.1

3.12.

Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures and for coordinating all portions of
the Work under the Contract, unless the Contract Documents give other specific instructions.

The Contractor shall enforce strict discipline and good order among the Contractor's
employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them.

The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and that the work will be free from defects
and in conformance with the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved, may be considered defective. If
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections
necessary for proper execution of the Work.

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed
to be at variance therewith.

The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor's employees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish,
the Contractor's tools, construction equipment, machinery and surplus materials. The
Contractor shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract with
a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting
parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.
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ARTICLE 4:

4.1

4.1.1

4.2

4.2.1

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds — The bond shall be in the form approved by the Office
of Management and Budget. The bond shall be conditioned upon the faithful compliance
and performance by the successful bidder of each and every term and condition of the
contract and the proposal, plans, specifications, and bid documents thereof. Each term
and condition shall be met at the time and in the manner prescribed by the Contract, Bid
documents and the specifications, including the payment in full to every person furnishing
materiel or performing labor in the performance of the Contract, of all sums of money due
the person for such labor and materiel. (The bond shall also contain the successful
bidder's guarantee to indemnify and save harmless the State and the agency from all
costs, damages and expenses growing out of or by reason of the Contract in accordance
with the Contract.)

Invoking a Performance Bond — The agency may, when it considers that the interest of
the State so require, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is made shall furnish a Performance Bond and Labor and Material Payment Bond,
each equal to the full amount of the Contract price to guarantee the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an
acceptable Bonding Company licensed to do business in the State of Delaware and shall be
issued in duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus,
whether furnished by themselves or their Sub-Contractors. The Payment Bond shall
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish
labor or material or both labor and material for, or on account of, the work included herein.
The bonds shall be paid for by this Contractor. The Owner shall have the right to demand
that the proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.
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4.3

4.3.1

4.3.2

4.4

4.4.1

4.4.2

ARTICLE 5:

5.1

5.1.1

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successful
Bidder shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder’s actions during the performance of the Contract.

The purchase or nonpurchase of such insurance or the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims, specifically including the defense of sovereign
immunity, where applicable, and by the terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant to said contract.

RIGHT TO AUDIT RECORDS

The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and
records relate to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of seven (7)
years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.

SUBCONTRACTORS
SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public building
(not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s
firm;

B. That the Bidder is duly licensed by the State to engage in such specialty
work, if the State requires licenses; and
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C. That the Bidder is recognized in the industry as a bona fide
Subcontractor or Contractor in such specialty work and Subcontractor

category.
51.2 The decision of the awarding Agency as to whether a Bidder who list itself as the

5.2

5.2.1

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,
and no action of any nature shall lie against any awarding agency or its employees or
officers because of its decision in this regard.

After such a Contract has been awarded, the successful Bidder shall not substitute
another Subcontractor for any Subcontractor whose name was set forth in the statement
which accompanied the Bid without the written consent of the awarding Agency.

No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

A. Is unqualified to perform the work required;
B. Has failed to execute a timely reasonable Subcontract;
C. Has defaulted in the performance on the portion of the work covered by the

Subcontract; or
D. Is no longer engaged in such business.

Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed. = The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor
shall be provided to the agency within 10 days of being contracted or hired.

PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted
to the State.

*one (1) percent of contract amount not to exceed $10,000
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5.3 ASBESTOS ABATEMENT

5.31 The selection of any Contractor to perform asbestos abatement for State-funded projects

5.4

5.4.1

5.5

5.5.1

shall be approved by the Office of Management and Budget, Division of Facilities
Management pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY
HANDICAPPED

All Contracts shall conform with the standard established by the Delaware Architectural
Accessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract that neglects or refuses to perform or fails
to comply with its terms, the Agency may terminate the Contract and proceed to award a
new Contract or may require the Surety on the Performance Bond to complete the
Contract in accordance with the terms of the Performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

6.2

ARTICLE 7:

71

7.2

7.3

7.3.1

The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

CHANGES IN THE WORK

The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented
statutory costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).
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7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials

7.3.3

ARTICLE 8:

8.1

8.2

8.3

8.4

8.4.1

8.4.2

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not
exceed those listed in the latest version of the “Means Building Construction Cost Data”
publication.

In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General Contractor’s
own forces. For additional subcontractor work, the Subcontractor is allowed a fifteen (15)
percent overhead and profit on change order work above and beyond the direct costs
stated previously. To this amount, the General Contractor will be allowed a mark-up not
exceeding seven and one half percent (7.5%) on the subcontractors work. These mark-
ups shall include all costs including, but not limited to: overhead, profit, bonds,
insurance, supervision, etc. No markup is permitted on the work of the subcontractors
subcontractor. No additional costs shall be allowed for changes related to the
Contractor’s onsite superintendent/staff, or project manager, unless a change in the work
changes the project duration and is identified by the CPM schedule. There will be no
other costs associated with the change order.

TIME

Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions,
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time
shall be extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, ¢) poor performance on the
Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted for
the public works project may petition the Director of the Office of Management and
Budget for Suspension or Debarment of the Contractor. The Agency shall send a copy of
the petition to the Contractor within three (3) working days of filing with the Director. If
the Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny
the petition. The Agency shall have the burden of proving, by a preponderance of the
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8.5

8.5.1

8.5.2

ARTICLE 9:

9.1

9.1.1

9.2

9.21

9.2.2

evidence, that the Contractor failed to perform or complete the public works project within
the time schedule established by the Agency and failed to do so for one or more of the
following reasons: a) failure to supply the adequate labor supply ratio for the project; b)
inadequate financial resources; or, c) poor performance on the project. Upon a finding in
favor of the Agency, the Director may suspend a Contractor from Bidding on any project
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3
years for a second offense and permanently debar the Contractor for a third offense. The
Director shall issue a written decision and shall send a copy to the Contractor and the
Agency. Such decision may be appealed to the Superior Court within thirty (30) days for
a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project. If
the project is delayed beyond the completion date due to the Contractor’s failure to meet
their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION
APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.
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9.2.21 Any allowance made for materials on hand will not exceed the delivered cost of the

923

9.3

9.3.1

9.3.2

9.3.3

94

9.4.1

9.4.1.1

94.1.2

94.13

94.14

94.1.5

94.1.6

94.1.7

94.1.8

materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and
material, men, etc., for the previous payment must accompany each application for
payment. Following such a request, no payment will be made until these receipted bills
have been received by the Owner.

SUBSTANTIAL COMPLETION

When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract
Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the

foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.3

10.4

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to:
workers, persons nearby who may be affected, the Work, materials and equipment to be
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of
public authorities bearing on the safety of persons and property and their protection from
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly
or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for
the work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets
for those products. Any chemical product should be considered hazardous if it has a
warning caution on the label relating to a potential physical or health hazard, if it is known to
be present in the work place, and if employees may be exposed under normal conditions or
in any foreseeable emergency situation. Material Safety Data Sheets must be provided
directly to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS

111

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own
property such as a field office, storage sheds or other structures erected upon the project
site that belong to them and for their own use. The Subcontractors involved with this project
shall carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property
arising out of the collapse of or structural injury to any building or structure due to demolition
work and evidence of these coverages shall be filed with and approved by the Owner.
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11.71

11.7.2

11.7.3

11.74
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The Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable
value of the entire work at the site. Note, however, that the Contractor and their
Subcontractors shall be responsible for insuring building materials (installed and stored) and
their tools and equipment whenever in use on the project, against fire damage, theft,
vandalism, etc.

Certificates of the insurance company or companies stating the amount and type of
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract
award.

The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

Contractor's Contractual Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence
$1,000,000 aggregate

Contractor's Protective Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence

$500,000 aggregate

Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $500,000 per accident

Prime Contractor's and Subcontractors' policies shall include contingent and contractual

liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Compensation (including Employer's Liability):
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11.7.5.1 Minimum Limit on employer's liability to be as required by law.

11.7.5.2 Minimum Limit for all employees working at one site.

11.7.6 Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown
as included on certificates.

11.7.7 Social Security Liability

11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by
wages, salaries or other remuneration paid to such persons or otherwise.

11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.

11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.1

12.2

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the
requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any
Work found to be not in accordance with the requirements of the Contract Documents within
a period of two years from the date of Substantial Completion, or by terms of an applicable
special warranty required by the Contract Documents. The provisions of this Article apply to
work done by Subcontractors as well as to Work done by direct employees of the
Contractor.

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as
they consider justified to adjust the difference in value between the defective work and that
required under contract including any damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS

13.1

13.1.1

13.2

13.21

CUTTING AND PATCHING

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.
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13.3 LABORATORY TESTS

13.31 Any specified laboratory tests of material and finished articles to be incorporated in the work

13.3.2

13.4

13.4.1

13.5

13.5.1

13.6

13.6.1

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of the job the General
Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion, as evidenced by the
date of final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free of any defect of equipment,
material or workmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
two (2) years, shall take precedence over the above warranties. The contractor shall
remedy, at his own expense, any such failure to conform or any such defect. The protection
of this warranty shall be included in the Contractor's Performance Bond.

ARTICLE 14: TERMINATION OF CONTRACT

14.1

14.2

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease
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upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it will
use its best efforts to obtain approval of necessary funds to continue the Agreement by
taking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MJ3512000007 DELAWARE HEALTH & SOCIAL SERVICES
Shipley State Service Center Roof Restoration & Repair

Section 0090 10
ASBESTOS CONTENT

1. No Asbestos containing material was found within the existing roofing system.

SECTION 00 90 10 1
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Shipley State Service Center
Asbestos Roof Inspection
Tracking # 13286

Introductions & Executive Summary

Harvard Environmental, Inc. herein presents data associated with inspections performed at the Shipley
State Service Center located at 350 Virginia Avenue, Seaford, DE 19973. This inspection was performed to
provide compliance with 40 CFR Part 61, “Asbestos NESHAP. These Environmental Protection Agency,
(EPA), regulations require inspections to be performed by certified asbestos building inspectors prior to
renovations and/or demolition of facilities. This effort was performed at the request of State of Delaware
Division of Facilities Management.

This project was performed in order to identify asbestos containing roofing materials that may impacted
during future roofing projects. Harvard Environmental Inc, assessed the impacted building materials
which would be considered suspect asbestos containing. A listing of locations, systems and/or materials
which were not assessed may be found under “Non Assessed Conditions” found further in this report.

Harvard requested drawings of the existing facility layouts/designs to assist in documenting field
assessments and to provide insight as to the location of suspect materials which may be associated with
the facility. Floor plans of the facility were not available.

The last day of visitation to the site was performed on 3/13/14. Conditions described within this
document are accurate as of the date of last visitation. Mr. Jeffrey hogate was the responsible Harvard
Environmental, Inc. employee which led the field efforts associated with the work.

Representative sampling of suspect asbestos building materials was performed on impacted building
materials. The sampling effort was conducted in accordance with EPA regulations and industry accepted
standards.

Asbestos analysis was completed utilizing Polarized Light Microscopy, (PLM). PLM utilizes an optical
microscope equipped with a polarizing lens through which trained microscopist can identify asbestos
fibers according to their crystalline structure. This method of analysis is recognized throughout the
industry as standard practice. Prior to determining the type of fiber, the sample was placed under a
“Stereo Microscope” at approximately 150X magnification for purposes of visual estimation. Various fiber
types were pulled from the sample and oils applied to determine refractive indices under the polarized
light microscope.

This recognized method of analysis has a detection limit of 1% by volume. Percentages of asbestos < 1%
are reported as “trace” and are not considered asbestos containing materials under EPA regulations.

In order to best document the assessment, Harvard Environmental, Inc. assessed the layout and design of
locations requiring assessment and assigned each geographic area a unique alpha/numeric “grid”
identifier. These identifiers are specific locations of the assessment and are the basis for orientation of
the data.

Based on the information provided to Harvard Environmental, Inc., coupled with field inspections and
laboratory analysis of samples collected, asbestos roofing materials will not be impacted.

Provided is a summary listing of materials assessed under this inspection. The detailed inspection data is
provided as appendices further in the report.

Harvard Environmental, Inc. 3



Shipley State Service Center
Asbestos Roof Inspection
Tracking # 13286

Summary Of Materials Assessed

ID Material Description Analytical Results Quantity
001 Roof Material — EPDM Seam No Asbestos Detected 7,140 SF
002 Roof Material- Reinforced EPDM Seam No Asbestos Detected 6,900 SF
003 Roof Flashing No Asbestos Detected 192 LF
004 Roof Flashing — Mechanical Vent Stack No Asbestos Detected 2 LF

Non Assessed Conditions

Systems and/or materials provided on the list below were not assessed under this inspection and
therefore should not be disturbed. In the event disturbance is required to accomplish the project
objectives additional investigations will be required.

*  This inspection was limited to the roofing materials.
* No other building materials were sampled at this time.

Recommendations

Based on the findings of the inspection, Harvard Environmental, Inc. is providing the following
recommendations.

e If over the course of project execution, materials of questionable content are discovered, or should
the Scope of Work expand beyond the parameters communicated to Harvard Environmental, Inc.,
additional inspections will be required in order to maintain compliance with Federal and State
regulations.

This report is intended to provide “basic data” only. It is assumed that individuals reading and
interpreting the sample locations and results, methods of analysis and hazards associated with the
materials, are knowledgeable in all areas of discussion. Should any questions arise regarding the content
of the information presented, contact should be exclusively to Harvard Environmental, Inc., Bear,
Delaware, 1-302-326-2333. This document should be archived by the Owner for historical reference.

Harvard Environmental, Inc.
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Shipley State Service Center
Asbestos Roof Inspection
Tracking # 13286

Certifications And Accreditations

Appendix A
UCENSENG. 1993108790 STATE OF DELAWARE VALID
DIVISION OF REVENUE 01/01/14 - 123116
POST CONSPICUQUSLY AL R E
SN wewes  PROFESSIONAL AND/OR PRSL SRVCS-UNGLASSIFIED
BN 135144653 woswve (07 PROFESSIONAL AND/OR PERSONAL SERVICES

DATE ISSUED:  12/31/13
“VALIDATED"*

L'CENSE FEE. 5 225.00

MAILING ADDRESS BUS'NES LICENSE BUSINESS LOCATION

HARVARD ENVIRONMEMNTAL INC
760 PULASKI HWY
BEAR DE 19701-5200

HARVARD ENVIRONMENTAL INC
T60 PULASKI HWY
BEAR DE 15701-5200

5 HEREY LICENSED TO PRACTIGE, CONDUCT OR ENGAGE N THE DCCUPATION PATRICK T. CARTER
OR BUSNESS ACTIVITY INDICATED ABOVE IN ACCORDANCE WITH THE LICENSE

3 DIRECTOR OF REVENUE
APPLICATION DULY FILED PURSUANT TO TITLE 31, DEL CODE

=
2 2

X

STATE OF DELAWARE

THIS CERTIFIES THAT
Harvard Environmental, Incorporated
Has satisfactorily completed the requirements prescribed by the Office of Management & Budget as a
Asbestos Abatement Professional Service Firm this

Twelfth Day of February Two Thousand Fourteen

This certification is valid for one (1) year to perform asbestos services within the State of Delaware.

This certification shall be proof that the above named Contractor has met the minimum reguirements
established by the State of Delaware for temporary certification. It is not intended as an overall
endorsement of the Contractor's ability to provide services of varying size and shape. It does not endorse
the methods and types of respiratory protection used by the Contractor.

Contractor's Address: 760 Pulaski Highway
Bear, DE 19701

Expiration Date: February 12, 2015 (’
Certification Number: PS-054 \
QA
) Director
Division of Facilities Management

Harvard Environmental, Inc. 5



Shipley State Service Center
Asbestos Roof Inspection
Tracking # 13286

Certifications And Accreditations

United States Department of Commerce
National Institute of Standards and Technology

[W[L@@@

Certificate of Accreditation to ISO/IEC 17025:2005

NVLAP LAB CODE: 200885-0

Harvard Environmental, Inc.
Bear, DE

5 aocrecied by e Nabonad Volurtany Laboaiony Accredfiaion Program ior specfic semices,
Esled on the Scope of Acoditation, for

BULK ASBESTOS FIBER ANALYSIS

This ¥ 5 [ rﬁn‘& el PSOAEC 10252005
This aoos Fechrscal ﬁmma’nmw iimym
msmrwmmmummmmm
-
TR
230701 throug 2014-06-30 + |SRT = HJL EML—D

MVLER.DC (FIEW. 20060538

C DT A

has successfully completed EPA APPROVED

JEFFREY W. HOGATE \
|

AHERA BUILDING INSPECTOR REFRESHER TRAINING

COURSE LENGTH 4 HOURS

on June 18", Two Thousand-Thirteen

/.
{/_/[, /JMWT
DAVIDT. STANLEY PRESIDENT

CDTA, Inc.
559 Otis Drive .# ﬁ,_...ffi.&-

A

Dover, DE 19901 o
(302) 677-1534 RONALD S. HERCHA, VICE PRESIDENT

EXAM DATE: 061813 EXPIRE DATE: 0861814 ID NUMBER CB130618-0083

Harvard Environmental, Inc.




Shipley State Service Center
Asbestos Roof Inspection
Tracking # 13286

Homogeneous Characterizations Report

Appendix B
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State of DE - Division of Facilities Management HARVARD

Shipley State Service Center
Asbestos Roof Inspection Envmmmental, Inc.
Project Number: 13286

Homogeneous Systems Report

Homogeneous System . N
g 001 Y B Asbestos B PACM Non-Asbestos B Friable Non-Friable

Analytical Results Sample Identification 001A 001B 001C
No Asbestos Detected Collection Point Grid EXT EXT EXT
Description Analytical Results No Asbestos No Asbestos No Asbestos
Roof Material EPDM Seam Detected Detected Detected
Homogeneous System - -
’ 002 ’ 6900 JSIZ M Asbestos Hl PACM Non-Asbestos M Friable Non-Friable
Analytical Results Sample Identification 002A 002B 002C
No Asbestos Detected Collection Point Grid EXT EXT EXT
Description Analytical Results No Asbestos No Asbestos No Asbestos
Roof Material (Reinforced EPDM Detected Detected Detected
Seam)
Homogeneous System . .
g 003 Y LF B Asbestos B PACM Non-Asbestos B Friable Non-Friable
Analytical Results Sample Identification 003A 003B 003C
No Asbestos Detected Collection Point Grid EXT EXT EXT
Description Analytical Results No Asbestos No Asbestos No Asbestos
Roof Flashing Detected Detected Detected
Homogeneous System . .
g 00 Y SF B Asbestos B PACM Non-Asbestos B Friable Non-Friable
Analytical Results Sample Identification 004A 004B 004C
No Asbestos Detected Collection Point Grid EXT EXT EXT
Description Analytical Results No Asbestos No Asbestos No Asbestos
Mechanical Flashing (Stack Vent) Detected Detected Detected

Notes:
1. "Total Materials" reflects the quantity of materials evaluated under this assessment. This value may not reporesent a complete inventory of all materials associated with a system, grid or building. Reference should be made to the descriptions provided in the"Executive Summary", to
qualify the value indicated in this field. If no value is provided in this field, quantification of the material was not performed.

2. "PACM" - Presumed Asbestos Containing Material - Sampling Not Performed.

Harvard Environmental, Inc. Page 1 of 1



Shipley State Service Center
Asbestos Roof Inspection
Tracking # 13286

Schematic Diagrams/Sample Locations & Material Inventory Report

Appendix C
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State of DE - Division of Facilities Management
Shipley State Service Center
Asbestos Roof Inspection

Grid System Homogeneous  Material
EXT Exterior Roof
RM 001 Misc.
Material
RM 002 Misc.
Material
RF 003 Misc.
Material
MF 004 Misc.
Material

Run Date: 3/24/2014

Materials Inventory Report

Description

Roof Material EPDM Seam

Roof Material (Reinforced EPDM Seam)

Roof Flashing

Mechanical Flashing (Stack Vent)

Harvard Environmental, Inc.

HARVARD

Environmental, Inc.

Quantity
7140  SF
6900  SF

192 LF
2 SF

Project Number: 13286

Analytical Results

No Asbestos Detected

No Asbestos Detected

No Asbestos Detected

No Asbestos Detected

Page 1 of 1



General Notes:

1. Presentation of information is based on best available
information. Drawing schematics were developed and
edited by Harvard Environmental Inc. These Drawings
are not to be considered to scale and are intended to
be used for orientation purposes only and identifying
the roofing areas and sample locations.

2. Project #13286 involved asbestos roof inspections and
bulk sampling for purposes of identifying asbestos
containing roofing materials that may be impacted by
roofing replacement or repairs.
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4 Asbestos Bulk Sample Locations

002B (-)

4

003B (-)

001B (-) 004A,B,C

4 ) &
001A (-)

4 001C (-)

Shipley State Service Center
350 Virginia Avenue
Seaford, DE 19973

Rew By: MPS

002A (-)
.$. Dwg By: CBS
03/25/14

002C () PF-13286

$ DWG 1 of 1

03C (-)

Roof Plan
Asbestos Roof Inspection

Bear, Delaware 19701
1-302-326-2333

HARVARD
Environmental, Inc

760 Pulaski Highway




Shipley State Service Center
Asbestos Roof Inspection
Tracking # 13286

Laboratory Analysis

Appendix D
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HARVARD

Environmental, Inc.

760 Pulaski Highway
Phone: 302-326-2333

Bear, Delaware 19701
Fax: 302-326-2335

CERTIFICATE OF ANALYSIS

13286

To: Terri McCall

Division Of Facilities Manageme

540 South DuPont Highway, Suite 1
Dover, DE

19901-

Re: DFM - Shipley State Service Center - Asbestos Roof

Sample Number: 001A

Monday, March 17, 2014
Lab Projact Number: 12140 QTY

Recleved Ashley Mote
Logged Ashley Mote
Analyzed Asghar Keyvanfar

IN42014 12
3142014 12
3M5/2014 12

LAB SAMPLE ID

COC Description: Roof Material EPDM Seam - Roof 76568
" Golor; Black
LA Ashestos Type % Other Fibrous Type % Non Fibrous TVPe Other ;o: . T
- . - e . . . PP e .. r
None Detected 10  Cellulose 90  Other Homogenity: Homogenecus
‘rratmant: Heated
Texture: Firm
Sample Number: 001B LAB SAMPLE ID
COC Description: Roof Material EPDM Seam - Roof 76569
. . Color: Black
o, Asbestos Type % Other Fibrous Type %  NonFibrous Type Other Color
None Detected 10 Celluiose 90 Other Homopganily: Homogenaous
‘reatmant: Healed
Texture: Firm
Sample Number: 001C LAB SAMPLE ID
COC Description: Roof Material EPDM Seam - Roof 78570
. ! Golor: Black
%  Ashestos Type % Other Fibrous Type %  Non Fibrous Type o o T
None Detected 10  Cellulose 50  Other Homogenlty: Homogensous
‘reatmant- Healed
L Texture: Firm
Sample Number: 002A LAB SAMPLE ID
COC Description: Roof Material Reinforced EPDM Seam - Roof o 76571
) . Color: Black
% Asbestos Type % Other Fibrous Type %  Non Fibrous Type other :o:r
None Detected 5 Cellulose g5  Other Homogenity: Homogeneous

‘raatmant: Heated

Texture; Firm

This confidential repor! relafes only to those ilsm{s) tested and does nol represent an endarsemont by NIST-NVLAP or any agency of the U.s. govermman!
This report shall nof be reproducad excepl in full, withow! written approval of the laboralory.

Analysis Method: EPA B00/R-93/116

{PC) Indicales Polnt Coum Method p _ Method nol p

Commenls!

negalive PLM resulls cannot be guarenlesd. Eleciron Microscopy can be used as &

finming 1echnique. Reg

d unless siated. Small asbestos fibers may be missed by PLM due lo resolutlon limltallons of he optical microscopa. Therelore,
v LImH §s based on Ihe sample malrix. Quantificallon at <1% by velume Is passibla

wilh this melhod, Analyst specific of inly al lewer lons ara ble upon request. Analysis Indiceles all distinct separable layers In accordance wilh EPA 800 Melhod, If
nol reporied ar ise neled, layor Is ellher nol present or the liant has specifically requested Thal It nol be d

Asghar Keyvanfar =~

Analyst - \

_ NG

NVLAP Lab Gode 200885-0

AppWs

Page 1 of 3




HARVARD

760 Pulaski Highway
Phone: 302-326-2333

Bear, Delaware 19701
Fax: 302-326-2335

Environmental, Inc.

13286

CERTIFICATE OF ANALYSIS

To:

Terri McCall

Division Of Facilities Manageme

540 South DuPont Highway, Suite 1
Dover, DE Recieved Ashley Mote

19901- Logged Ashley Mote

Monday, March 17, 2014

Lab Project Number: 12140 QTyYy
31442014 12
3142014 12
3M5/2014 12

re: DFM - Shipley State Service Center - Ashestos Roof

Analyzed Asghar Keyvanfar

Sample Number: 002B LAB SAMPLE ID
COC Description: Roof Material Reinforced EPDM Seam - Roof 76572
i Color: Black
% Asbestos Type % Other Fibrous Type %  Non Fibrous Type Other Color
None Detected 5 Cellulose 95  Other Homeganily; Homoganeous
‘reatment; Heated
Textura: Firm
Sample Number: 002C LAB SAMPLE ID
COC Description: Roof Material Reinforced EPDM Seam - Roof 76573
. . Color: Black
. %  Asbestos Type % Other Fibrous Type . %  Non Fibrous Type other Color
: MNone Detected 5 Cellulose g5  Other Homogenlty: Hemogeneous
‘reatmant: Healed
Texlure: Firm
Sample Number: 003A LAB SAMPLE ID
COC Description: Roof Flashing - Roof . 76574
. . Color: Black
o Asbestos Type % Other Fibrous Type %  Non Fibrous Type other Golor
Mone Detected 3 Glass 97  Other Homogenity: Heterogeneous
‘raalment: Heated
Texture: Fim
Sample Number: 003B LAB SAMPLE ID
COC Description: Roof Flashing - Roof 76575
’ ) ) o . Color: Black
o, Asbestos Type % Other Fibrous Type %  Non Fibrous Type Other Color
None Detected 3 Glass 97  Other Homogenlty: Homegenszous

‘raatment: Heated

Texture: Firm

This confidendial report relates only to those itern(s) lested and does ol represent an endorsemant by NIST-NVLAP or any agency of the U.5. gavemiment.
This report shail nof be reproduced axcepl i fufl, withoud wrifen approval of the faboralory.

Analysis Method: EPA 600/R-93/116

Gommenls (PC} Indicates Polnl Gounl Method performed. Methed not parformed unless staled. Small asbeslos fibers may be missed by PLM due 1o resclution limilali
negalive PLM results cannol ba guaranleed. Eleciron Micraseopy can be used as @ conflirming technlque. Regul

wilh Lhis melhod. Analysi speclfic r

at lower lons are avallablz upon reques
iy requested that il not be analy

atory LImil Is based on lhe sample malrix

one of the opllcal microscape. Therefare,
Quanlificalion al <1% by volume Is possible
t_ Analysis Indlcales all distinet separatle layers In accordance with EPA 800 Malhod. II

riot reported or otherwise noted, layer Is elther nol prasent er the cllent has speci

Asghar Keyvanfar e
—

Analyst

Nviag

NVLAP Lab Code 2008085-0

—_—

Appro r Releas
Page 2 of 3




H ARV ARD 760 Pulaski Highway Bear, Delaware 19701
Phone: 302-326-2333 Fax: 302-326-2335
Environmental, Inc.

CERTIFICATE OF ANALYSIS 13286

To: Terri McCall Monday, March 17, 2014
Division Of Facilities Manageme Lab Project Number: 12140 arty
540 South DuPont Highway, Suite 1
Dover, DE Recieved Ashley Mote 3/14/2014 12
19901- Logged Ashley Mote 3/14/2014 12
Re: DFM - Shipley State Service Center - Ashestos Roof Analyzed Asghar Keyvanfar 3/15/2014 12
Sample Number: 003G LAB SAMPLE ID
CQC Description: Roof Flashing - Roof 76576 L
%  Asbest % Other Fibrous T %  Non Fibrous Type Galor:  Black
o . SES 05 Type . ”o er Fi rousype : ? R yp Other Color
None Detected 3 Glass i 97  Other Homogenlty: Heterogenscus

‘raaiment: Healed

Texture: Fim

Sample Number: 004A TEM RECOMMENDED LAB SAMPLE ID
COC Description: Mechanical Flashing - Stack Vent - Roof 76577
. Golor; Black
% Ashestos Type _ % Other Fibrous Type © % NonFibrous Type othor Con:)rr Sii’;
None Detected : 100 Other Homogenity: Hemegeneous
‘raatmant: Dissolvad
Texlure: Fim
Sample Number; 0048 TEM RECOMMENDED LAB SAMPLE ID

76578
Color: Black

COC Description: Mechanical Flashing - Stack Vent - Roof

% Asbestos Type % Other Fibrous Type %  Non Fibrous Type other Color Silver
None Detected {100 Other Homogenity: Homogeneous
‘raalmant: Dissolved

Texture: Firm

Sample Number: 004C TEM RECOMMENDED LAB SAMPLE ID
COC Description: Mechanical Flashing - Stack Vent - Roof 76679 .
% Asbestos Type % Other Fibrous Type i % Non Fibrous Type Cotor Bfar‘k
i Other Color Silver
None Detecled | 100 Other Homogenity: Homogeneous

‘rpatment: Dissolved

Textureg: Firm

This confilential report reiates anly fo those item(s} tesied and does nof represeni an endorsement by NIST-NVLAP ar any agency of the U.S. govemment.
This repord shall not be reproduced excepd in full, without writlen approval of the laboratory.

B Analysis Method: EPA 600/R-93/116

Commenls: {PC) Indlcates Polnl Count Melhod performed. Method nol parformed unless staled, Small asbeslos ibers may be missed by FLM due lo resolutlon limilalions of the optical microscops. Therelore,
negalive PLM resulls eannot be queranieed. Electron Microscopy ean be used es a confirming lechnique Regulatory Limll Is based on (he sample matrix. Quanlification al <1% by volume is possible
vilh 1his melhed, Analysl specific of inly al lower s are avaliable upon requast. Analysis Indicates all dislincl separable layers in accordance wilh EPA 800 Methad. If
nol reporied or olherwise noled, fayer is either nol presant or the ciient has specifically requestad that it nol be analyzed.

®
Asghar Keyvantat — mr\\f&[& ==
Analyst \_ - Apprmcl*l;o:R{Ieapsa
'NVLAP Lab Code 200885-0 ge.dof 3
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12! PLM CHAIN OF CUSTODY Lssed: 5/21/09
Enwmnmental, Ine. File_ID: FS-001 Revision No. 3
Analytical Laboratory Name:
REPORT TO:  Harvard Environmental , Inc. INVOICE TO: Harvard Environmental , Inc. PROJECT NO: |32 5(-
760 Pulaski Hwy 760 Pulaski Hwy PROJECT NAME: D FAA
Bear , DE 19701 Bear , DE 19701 e STAYE Secvice Cenker
ATTN: NMAIRKE SANDERS ATTN: Accounts Payable o5 FDOF_Tnspeckion
PHONE: 302-326-2333 __ FAX: 302-326-2335 - < @Er;&d fs ) i%igl .
. ] ] - EMARK urn Around Time rcle One
Collected By:_N«¢ % Date: ;:!li‘:i. M Time: 1205 Same Day 48 Hows
Relinquished &y 9. % Data%?jf Time: 72Hours 4 Days 1 Week:
Received By: )(n i) Date: M Time: % \'ir_“:-laEa;s 3 Hr Rush 6 Hr Rush
Received In Lab: é /- Q 2 g TI{?B
] =
\SI4D | Bgl2 [2E ‘ OTHER INSTRUCTIONS
SAMPLE | sYS Lab ID# DESCRIPTIONS LOCATION |g3|E 2|28  Posdts 1.
ID CODE (Lab Use Only) 5 5 Q7|Zs (Lab Use Only) 2
£ < |F< 3.
QC | A RAN f]mu?g Roof madericd ( EPDAN(SEAM) ReooF 2 | NAN
A r
cor8 | | |TlpSY | 1 | ~non
coi C vV NbsS10 ;‘; — v v AL
003 A | A IS T [ mareed (RS- ) (SEam) | RooE /1 )
coa® |V N5 T7 | 1 1| vy
003 C VAl ex v N ra N
003A | RE_ oS Y | Reck Flash: noy ROOF A J4-9
003 B E 375 I ' | e ~an
03 e v e . N v /LD
ocodAN I ME N ETT ] | Mechanicer Flash  (sreck vent | ROOF 7 O
ccu® | | NS l ! A | ner
Release Results Via: Fax[] Email [ .\.‘e:ba! U To: Date: Time: Signature:
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STATE OF DELAWARE
ASBESTOS INSPECTION FORM

THIS SECTION TO BE FILLED OUT BY THE OWNER OF THE OWNER’S OFFICIAL REPRESENTATIVE

FACILITY INFORMATION

Facility Address: Shipley State Service Center — 350 Virginia Avenue

City: Seaford | County: Sussex State: DE | Zip: 19973
Owner’s Name: State of Delaware Phone: 302-739-5644

Owner’s Address: 540 South Dupont Highway - Suite 1

City: Dover | County: Kent State: DE | Zip: 19901
Owner’s Contact: Terri McCall Owner’s Phone: (302) 739-5644

THIS SECTION TO BE FILLED OUT BY CERTIFIED PROFESSIONAL SERVICE FIRM

Professional Service Firm: Harvard Environmental, Inc.

Address: 760 Pulaski Highway

City: Bear | County: New Castle State: DE | Zip: 19701
Inspector’s Name: Jeffrey Hogate Phone Number: 302-326-2333
Inspector Certification # CB 130618-0083 | Professional Service Firm Certification #: PS-054

Type Of Inspection: Renovations [X] Demolition [_] | Date(s) Of Inspection: 3/13/14

Is Asbestos Material Present:  Yes [ | No [X]

This certification signed by the Inspection Firm, serves that the above mentioned property or part thereof has been
inspected for asbestos containing materials in accordance with the State of Delaware Regulations Governing the
Control of Air Pollution. Regulation #21 Section 10.

Comments: Laboratory analytical results indicate no asbestos containing roofing materials present during this inspection. Refer to
the report dated 3/25/14, Project #13286 issued by Harvard Environmental, Inc. 302-326-2333.

Signature:M Date: 3/25/14

Print Name: Michael Sanders Title: Project Representative

THIS SECTION TO BE FILLED OUT BY OWNER OR OPERATOR

If RACM Is Present And Will Be Disturbed;
Name Of Abatement Contractor: Not Applicable

Harvard Environmental, Inc.




STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MJ3512000007 DELAWARE HEALTH & SOCIAL SERVICES
Shipley State Service Center Roof Restoration & Repair

Section 00 90 20
SUPPLEMENTARY ROOFING CONDITIONS

1.0 Description

The work consists of furnishing and installing all roofing and related items as specified
and diagrammed herein.

2.0 Concurrent Operations

Because other activities of the Shipley State Service Center will be proceeding at the same
time as the work covered by these specifications, the contractor shall cooperate with the
State of Delaware (State) Project Manager to insure that all contract work progresses in a
manner that does not conflict with other activities of the Shipley State Service Center. Set
up areas will be designated at the pre-bid meeting.

3.0 Workmanship

All workmen shall be certified in the particular trade and/or class in which they are
employed. All work shall be done according to the specifications covering the class or
type of work and shall meet the approval, in the field, of the State Project Manager. The
contractor's representative or job supervisor shall have a complete copy of the
specifications on the job site at all times. Any questions not covered in the method
specifications shall be resolved and approved in writing by the State and the State's
Technical Representative.

4.0 Number of Crews On-Site

In order that the work may be accomplished in the shortest possible time, the successful
bidder, weather permitting, shall be required to have at least one crew of six (6) qualified
personnel with its' own responsible foreman, at work on-site at all times. This seven (7)
man crew shall remain on-site throughout the duration of the successful bidder's work. At
no time shall less than this crew be at work without the express consent of the State
Project Manager. The State Project Manager will be advised of changes in supervision.

5.0 Storage of Materials

All materials shall be stored on-site at a place designated by the State Project Manager.
No materials shall be removed from the job site by the contractor for any reason, except
where specifically authorized, in writing, by the State Project Manager. All materials shall
be inventoried as soon as possible after delivery as possible by the State Project Manager
and the contractor. Any items lost or stolen as a result of not being secured shall be the
responsibility of the contractor to replace. All roofing felts, insulation and other
absorbent roof material components must be maintained in dry condition.
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ALL WET OR DAMP MATERIALS SHALL BE REMOVED from the job site and
replaced with dry materials. Contractor shall be responsible for providing dry storage.
Tarpaulins will be required for protection of all roof insulation. All plastic shipping
wrappings will be removed from insulation prior to storage.

All equipment stored on the ground must be protected by a temporary fence or other
approved structure.

6.0 Decks (Not Applicable)

Situations will develop where deck repair and deck replacement will be required.
Contractor will include with all bids, a unit price for deck repair and a unit price for deck
replacement.

7.0 Drains (Not Applicable)

Situations will develop where additional drainage is required. Contractors will include
with all bids, a unit price for new installed drain assembly.

8.0 Insulation

Insulation shall have accurate dimensional stability so as to properly conform to the
surfaces of the roof, cants, curbs, pipes, etc. Joints between boards shall be tight and
insulation shall be held back 1/8 inch from vertical surfaces and sumps. INSULATION
SHALL BE PROTECTED FROM THE WEATHER AT ALL TIMES.

9.0 Compliance

Non-compliance with the terms of this specification and ensuing contract can result in
either cancellation of the contract or in complete reworking or replacement of defective
areas at the contractor’s expense. In the event of cancellation, the State shall not be
obligated to compensate the contractor for any work, or any roof installed in a defective
manner, or which fails to meet the specification criteria.

Furthermore, DAMAGE CAUSED BY WATER INFILTRATION RESULTING
FROM THE FAILURE OF THE CONTRACTOR TO SECURE EACH DAY'S WORK
IN A WATERTIGHT MANNER WILL BE CORRECTED AT THE
CONTRACTOR'S EXPENSE. INCLUDED, AS DAMAGES WILL BE ALL LABOR
COSTS INCURRED BY THE STATE AS A RESULT OF SUCH WATER
INFILTRATION.
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The standard of all work shall be to the specification of the State Project Manager. In the
event of non-compliance or substandard or defective work, the State Project Manager or
the delegated representative may, at his discretion, halt further work until discrepancies
are rectified at the contractor's expense. The State Project Manager and the State's
Technical Representative shall be the final authority in the interpretation of all
specifications contained herein. The roofing segment of work will not be
subcontracted.

10.0 Protection of Roof Membrane

Roof traffic is to be confined to the actual work area to the greatest extent possible.
Where hauling over other areas is necessary, the roof will be protected with plywood.
Contractor shall be responsible for repairs and leaks in traffic areas during and after the
job.

11.0 Job Conditions

All surfaces to be treated shall be smooth, visually dry, and free from dirt, debris and
foreign matter before any treatment is initiated. Weather temperatures will be a minimum
of 40 degrees F. and rising during roofing operations, and protective tarpaulins will

be available for emergency protection of roof work in progress during periods of changing
weather. THE STANDARD OF SURFACE CLEANLINESS SHALL BE TO THE
SATISFACTION OF THE STATE PROJECT MANAGER AND/OR STATE’S
REPRESENTATIVE.

The Contractor is responsible to pump the existing and/or new roof in order to provide a
suitable environment for roofing to proceed. Contractor shall include in his/her base bid all
necessary costs associated with pumping of roof.

The contractor shall be responsible for exercising all reasonable precautions to avoid fires
being started, and shall provide suitable fire extinguishers located where they can be
promptly used when needed. Competent operators shall be in attendance at all times
when equipment is in use. Materials and equipment shall be stored neatly in areas
designated by the State Project Manager, and dispersed so as to insure a minimum fire
hazard.

Loads placed on the roof at any point shall not exceed the safe loading for which the roof
was designed.

Tarpaulins will be used to cover sides of building at all loading and chute locations.
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12.0 Clean-Up

Roof drains, gutters, scuppers and downspouts, must be kept clean and free from debris
and obstructions, and must be functional during the project and at the completion of the

project. The job foreman shall be responsible for daily inspection of work area to assure
that no floatable trash or materials are left to clog drains. DRAINAGE MUST BE FREE
FLOWING AT ALL TIMES.

All other accumulating debris shall be removed daily to assure maximum safety and
sanitation at all times. At completion of all work, the contractor shall remove excess
materials and debris from the site and leave roof surfaces and work site free from
accumulations of spoil, debris and other extraneous materials from windows, floors, walls,
ladders and other finished surfaces. Any damage to buildings or grounds caused by the
contractor shall be rectified at the contractor's expense to the satisfaction of the State
Project Manager before final payment is made. Equipment and tools must meet OSHA
and the State requirements. Barricades with tags will be installed as required by the State.

13.0 Temporary Electrical Power

The electrical power at the existing building will be available to the contractor. Cost of
electricity will be paid for by the State.

14.0 Temporary Water

The water at the existing building will be available to the contractor. Cost of water will be
paid for by the State.

15.0 Inspection of Work in Progress and Upon Completion

It shall be the responsibility of the Contractor to arrange an inspection of the job site with
the State Project Manager, State's Technical Consultant, and the Materials Manufacturer's
Field Representative at the following times:

1. Prior to start of work. Conditions at the time shall
be noted. All necessary work permits must be obtained
before work begins.

2. PRIOR TO FINAL FINISH TO THE APPLIED ROOF SYSTEM.

16.0 Core Samples

During application or upon completion, the State reserves the right to test materials and
extract cores, within reason. Deficiencies will be considered less than the scope of the
specification and payment will be withheld until proper corrections have been done.
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17.0 Final Inspection

The representative of the contracting firm shall notify the State Project Manager when he
is within five (5) working days of completing a particular project. A final inspection team
consisting of the State Project Manager, the State's Technical Representative, the
Representative of the Contracting Firm, the Contractor's Job Foreman, and Materials
Manufacturer's Field Representative, shall inspect the work. Any defects noted in the
work during the course of this final inspection shall be corrected to the
satisfaction of the State Project Manager WITHIN 15 DAYS and prior to the
removal of the contractor's equipment from the job site.

18.0 Final Payment

Retainage throughout the contract period will be five (5) percent. Final payment including
the 5% retainage will not be approved until all punch list items are addressed and the
warranty is delivered to the client and accepted.

19.0 Chemical Clearance

All materials to be used must have the State's chemical clearance before being brought to
the job site. OSHA material data sheets must be submitted. All materials will be
ASBESTOS FREE.

20.0 Insurance

Contractor shall submit certificates of insurance conforming to the laws of the state and to
the satisfaction of the State.

21.0 Progress of Work

The contractor shall notify the State Project Manager, State's Technical Representative,
and Material Manufacturer's Field Representative at least FIVE (5) WORKING DAYS
IN ADVANCE OF THE DAY HE/SHE INTENDS TO BEGIN WORK.

All bidders shall state in their proposal:

l. IF AWARDED THE JOB, THE DATE THEY EXPECT TO BEGIN
WORK.

2. ESTIMATED NUMBER OF WORKING DAYS.
For the purposes of progress payments, the State Project Manager and State's Technical

Representative shall have final authority to determine the exact point of completion of
any phase of work (i.e., ten percent, twenty percent, etc.).
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22.0 Metal Samples

Color samples of all fascia and roofing metal will be submitted to the State for their
approval.

23.0 Permits

The contractor shall furnish and pay for all permits, fees, and licenses required for proper
execution and completion of this project.

24.0 Standard of Quality

The various materials and products specified in the specification documents by name or
description are given to establish a standard of quality and cost for bid purposes. It is not
the intent to limit acceptance to any one material or product specified, but rather to name
or describe it as an absolute minimum standard that is desired and acceptable. A material
or product of lesser quality would not be acceptable. Where proprietary names are used,
whether or not followed by the words "or approved equal", they shall be subject to
equals only as approved by the State.

25.0 Safety

Contractor must be in compliance with OSHA "Fall Protection" Standard, Subpart M
(1926.500) that became effective February 6, 1995.

OSHA approved safety harnesses and warning lines must be utilized at outside edges of
buildings.

Eye protection for workers will be required. Hardhats will be required for workers on
ground level. Hardhats will also be required on workers when crane is in operation at any
building.

All propane tanks are to be stored on the ground.

All torches (If applicable) shall be equipped with dead man's shut off.

A two (2) hour fire watch will be maintained after torch operations have ceased.

Contractor will use hand held laser thermometers to check all areas covered by the
day’s work.
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26.0 Scaffolding, Guardrails, Stairways & Chutes (If required)

Provide and maintain in a safe manner for duration of construction all required scaffolds,
guardrails, handrails, stairways, covers for floor, roof and wall openings, and other
temporary construction as necessary.

Scaffolding will have and interior stair unit with railings. No admittance into the building
will be allowed unless an emergency exists. Fence with gate will surround scaffolding as
noted on drawings. When workmen are not present on roof, gate will be locked.

Provide chutes for delivery of removal materials in demolition and removal to the ground
level. Throwing or dumping from higher levels will not be permitted. Refer to all standard
and specific OSHA and EPA requirements, as applicable to all work performed under this
contract.

27.0 Landscaping

Contractor will be responsible to repair all "green areas". New clean topsoil will be used
to level ground. Contractor shall apply to the disturbed areas, Agway's WearGreen
Hydroseed at the rate of 5 to 7 pounds per 1000 square feet. All repaired landscaped
areas must meet the State's satisfaction before final payment is made.

28.0 Toilet Facilities

Contractor must supply his or her own toilet facilities. Entry into the building will be
prohibited. Port-a-pot will be located within the Set-up Area.

29.0 Time Schedule

Contractor shall submit, with his/her bid, a detailed critical path "Time Schedule".

All work under the Prime Contract must follow the starting and completion schedule as
set forth in the "Time Schedule".

Start date: November 3, 2014

Working hours: Weekdays - 7:00 A.M. to 3:30 P.M.
Weekends - With prior approval of the
State.

Substantial Completion Date: December 3, 2014
Punch List Inspection: December 3, 2014
Final Completion: December 10, 2014

The time schedules, as outlined above, shall be strictly maintained and adhered to and

shall be used by the Contractor as a guide in preparing bids and in setting up work and
delivery schedules. Revisions to Time Schedule may be required due to weather delays.
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Prepare shop drawings and submittals in a timely manner.

All items requiring fabrication shall be released for fabrication and shipment to the job
immediately upon approval of required submittal data.

30.0 Guarantee

Upon completing the project, the Contractor shall provide a two (2) year LABOR AND
MATERIALS GUARANTEE TO THE STATE AND MANUFACTURER. IN
ADDITION, THE PRIMARY ROOFING MANUFACTURER MUST PROVIDE
THE FOLLOWING:

l. ROOF RESTORATION COATING = 10 YEAR NO DOLLAR LIMIT
WARRANTY.

Guarantee must cover both the labor and materials for all system components.

Warranty for the roofing and metal edge systems, must come from the manufacturers.
Warranty must be signed by the PARENT COMPANY. Officers of divisions or

subsidiaries of a PARENT COMPANY are not acceptable personnel to sign a roofing

warranty.

31.0 Drain Testing (Not Applicable)

A preconstruction and post construction drain inspection will be made by the Contractor
and the State Project Manager. Any drains clogged before works begins will be opened by
the State. The Contractor will be responsible to open any clogged drains found during
work or at the completion of the project.

32.0 Pre-Approved Materials

Roofing Materials:
A. Shipley State Service Center:
1. Roof Coating:
a. Garland — White Knight Plus

b. GAF — Top Coat EPDM Coating
C. Apoc — AP 545 Coating
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33.0 Disclosure of Materials

The materials outlined above are the type of materials that should be used in this project.
The bidder must disclose, in his/her proposal, the manufacturer(s) that he/she intends to
use on this project. Bidder will not be allowed to change materials after the bid opening
date. In addition, if an alternate material is bid, the material must be equal or exceed the
specifications within the Material Specifications section of this document. In addition, the
bidder must submit, to the State's Project Manager and Consultant, the following
information no later than 7 days before the bid opening. (Alternate materials only)

1. A certificate from an accredited testing laboratory comparing the physical
and performance attributes of the proposed material with those materials
denoted as pre-approved systems or the characteristics noted in the
specification documents, including but not limited to the following:

a. Fluid Applied Membrane:

1. Test results must be dated, notarized and be on testing
laboratory stationary. Testing for fluid applied membrane
and must follow standards:

a. ASTM D 412 for Tensile Strength & Elongation.
b. ASTM D 624 for Tear Resistance

c. ASTM D 2939 for Density

d. ASTM D 93 for Flash Point

e. ASTM D 75 for Non-Volatile

2. A list of at least five (5) jobs where the proposed alternate material was
used under similar conditions. These jobs shall be located within fifty (50)
miles of the project. Each job must be at least five (5) years old, and each

must be available for inspection by the State’s Representative.

3. Consideration will be given only to those alternate materials and/or
systems that have written approval 4 days before the bid opening.

4. Alternate supplier of roofing material must supply the following
information to the State and conform to the following criteria:

a. Submittal of a quart sample of the coating.

b. Material Manufacturer must supply the State with a
$2,000,000.00 Product Liability Policy.
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C. The manufacturer must have a current ratio of 2:1 (current assets to
current liabilities) and demonstrate such with an audited financial
statement supported by an affidavit from a third party.

d. The materials installed for the fluid applied coating must be
manufactured and guaranteed by the material supplier.

e. All products must be in accordance with the Health, Safety And
Environmental Control (H, S & E) Regulations. e.g. No asbestos
materials, no harmful solvent release materials, etc.

f. In making a request for substitution, Bidder/Contractor represents:

a.

He/she has personally investigated the proposed product or
method, and determined that it is equal or superior in all
respects to that specified.

b. He/she will provide the same guarantee for substitution as
for the product and method specified.

C. He/she will coordinate installation of accepted substitution
in work, making such changes as may be required for work
to be completed in all respects.

d. He/she waives all claims for additional cost related to
substitution, which consequently become apparent.

e. Cost data is complete and includes all related cost under
his/her contract or other contracts, which may be affected
by the substitution.

f. He will reimburse the Owner for all redesign cost by the
Consultant/ Architect for accommodation of the substitute.

5. The State reserves the right to be the final authority on the acceptance or
rejection of any or all bids, proposed alternate roofing systems or
materials.

6. Alternate material submissions shall be sent to:

Professional Roof Services, Inc.
9 Fairview Avenue
Middletown, DE 19709
Attention: Mr. Chris Moore
(610) 662-7562
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34.0 Final Completion & Inspections:

Except with the consent of the Owner, the Consultant will perform no more than one (1)
inspection to determine whether the Work or a designated portion thereof has attained
Final Completion in accordance with the Contract Documents. The Owner shall be
entitled to deduct from the Contract Sum amount paid to the Consultant for any
additional final inspections including costs to process change orders.

The Consultant will perform progress inspections up to the Final Completion Date as
found in Section 30.0 “Time Schedule” above. All inspections, with the exception of one
(1) final inspection, will be billed to the Owner at a rate of $375.00 per inspection. The
Owner shall be entitled to deduct from the Contract Sum amount paid to the Consultant
for any additional inspections.

35.0 Contractor’s Responsibility

The contractor is responsible for his or her own measurements and cores. The contractor
is required to verify all field conditions. The core locations and related materials are
included for convenience and are not intended to be construed as being the same material
or construction across the entire roof surface. Negligence of the contractor not to verify all
conditions will not be accepted as a justification for adjustment of the contract.
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CONSTRUCTION WASTE MANAGEMENT
SECTION 0090 30

Part 1 - GENERAL:
1.1 SUMMARY:

A. Section includes: Administrative and procedural requirements for
construction waste management activities.

1.2 DEFINITIONS:

A. Construction, Demolition, and Land clearing (CDL) Waste: Includes all
non-hazardous solid wastes resulting from construction, remodeling,
alternations, repair, demolition and land clearing. Includes material that is
recycled, reused, salvaged or disposed as garbage.

B. Salvage: Recovery of materials for on-site reuse, sale or donation to a
third party.

C. Reuse: Making use of a material without altering its form. Materials can
be reused on-site or reused on other projects off-site. Examples include, but
are not limited to the following: Crushing or grinding of concrete for use as
sub-base materials. Chipping of land clearing debris for use as mulch.

D. Recycling: The process of sorting, cleaning, treating, and reconstituting
materials for the purpose of using the material in the manufacture of a new
product.

E. Source-Separated CDL Recycling: The process of separating recyclable
materials in separate containers as they are generated on the job-site. The
separated materials are hauled directly to a recycling facility or transfer
station.

F. Co-mingled CDL Recycling: The process of collecting mixed recyclable
materials in one container on-site. The container is taken to a material
recovery facility where materials are separated for recycling.
G. Approved Recycling Facility: Any of the following:

1. A facility that can legally accept CDL waste materials for the

purpose of processing the materials into an altered form for the
manufacture of a new product.
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2. Material Recovery Facility: A general term used to describe a
waste-sorting facility. Mechanical, hand-separation, or a combination
of both procedures, are used to recover recyclable materials.

1.3 SUBMITTALS:

A. Contractor shall develop a Waste Management Plan: Submit 3 copies of
plan within 14 days of date established for the Notice to Proceed.

B. Contractor shall provide Waste Management Report: Concurrent with
each Applications for Payment, submit 3 copies of report.

1.4 PERFORMANCE REQUIREMENTS:

A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill
by one, or a combination of the following activities:

Salvage

Reuse

Source-Separated CDL Recycling
Co-mingled CDL Recycling

B w N

B. CDL waste materials that can be salvaged, reused or recycled include, but
are not limited to, the following:

1. Acoustical ceiling tiles

Asphalt

Asphalt shingles

Cardboard packaging

Carpet and carpet pad

Concrete

Drywall

Fluorescent lights and ballasts

9. Land clearing debris (vegetation, stumpage, dirt)

10. Metals

11. Paint (through hazardous waste outlets)

12. Wood

13. Plastic film (sheeting, shrink wrap, packaging)

14. Window glass

15. Field office waste, including office paper, aluminum cans, glass, plastic
and office cardboard.

PN W
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1.4  QUALITY ASSURANCE:

A. Waste Management Coordinator Qualifications: Experienced firm, with a
record of successful waste management coordination of projects with similar
requirements, that employs a LEED Accredited Professional, certified by the
USGBC as waste management coordinator.

B. Refrigerant Recovery Technician Qualifications: Certified by EPA-
approved certification program.

C. Regulatory Requirements: Conduct construction waste management
activities in accordance with hauling and disposal regulations of all
authorities having jurisdiction and all other applicable laws and ordinances.

D. Preconstruction Conference: Schedule and conduct meeting at Project
site prior to construction activities.

1. Attendees: Inform the following individuals, whose presence is required,
of date and time of meeting.

a. Owner

b. Architect

c. Contractor’s superintendent

d. Major subcontractors

e. Waste Management Coordinator

f. Other concerned parties.

2. Agenda Items: Review methods and procedures related to waste
management including, but not limited to, the following:
a. Review and discuss waste management plan including
responsibilities of Waste Management Coordinator.
b. Review requirements for documenting quantities of each type of
waste and its disposition.
c. Review and finalize procedures for materials separation and verify
availability of containers and bins needed to avoid delays.
d. Review procedures for periodic waste collections and
transportation to recycling and disposal facilities.
e. Review waste management requirements for each trade.

3. Minutes: Record discussion. Distribute meeting minutes to all
participants. Note: If there is a Project Architect, they will perform this role.
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1.5 WASTE MANAGEMENT PLAN - Contractor shall develop and document the
following:

A. Develop a plan to meet the requirements listed in this section at a
minimum. Plan shall consist of waste identification, waste reduction plan
and cost/revenue analysis. Distinguish between demolition and construction
waste. Indicate quantities by weight throughout the plan.

B. Indicate anticipated types and quantities of demolition, site-cleaning and
construction waste generated by the project. List all assumptions made for
the quantities estimates.

C. List each type of waste and whether it will be salvages, recycled, or
disposed of in a landfill. The plan should include the following information:

1. Types of estimated quantities, by weight, of CDL waste expected to
be generated during demolition and construction.

2. Proposed methods for CDL waste salvage, reuse, recycling and
disposal during demolition including, but not limited to, one or more
of the following:

a. Contracting with a deconstruction specialist to salvage
materials generated,

b. Selective salvage as part of demolition contractor’s work,
c. Reuse of materials on-site or sale or donation to a third

party.

3. Proposed methods for salvage, reuse, recycling and disposal during
construction including, but not limited to, one or more of the
following:

a. Requiring subcontractors to take their CDL waste to a
recycling facility.

b. Contracting with a recycling hauler to haul recyclable CDL
waste to an approved recycling or material recovery facility;
c. Processing and reusing materials on-site;

d. Self-hauling to a recycling or material recovery facility.

4. Name of recycling or material recovery facility receiving the CDL
wastes.
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5. Handling and Transportation Procedures: Include method that will
be used for separating recyclable waste including sizes of containers,
container labeling, and designated location on project site where
materials separation will be located.

D. Cost/Revenue Analysis: Indicate total cost of waste disposal as if there
was no waste management plan and net additional cost or net savings
resulting from implementing waste management plan. Include the following:

1. Total quantity of waste.

2. Estimated cost of disposal (cost per unit). Include hauling and
tipping fees and cost of collection containers for each type of waste.
3. Total cost of disposal (with no waste management).

4. Revenue from salvaged materials.

5. Revenue from recycled materials.

6. Savings in hauling and tipping fees by donating materials.

7. Savings in hauling and tipping fees that are avoided.

. Handling and transportation cost. Including cost of collection
containers for each type of waste.

9. Net additional cost or net savings from waste management plan.

o

Part 2 - PRODUCTS (Not Used)

Part 3 - EXECUTION:

3.1 CONSTRUCTION WASTE MANAGEMENT, GENERAL:
A. Provide containers for CDL waste that is to be recycled clearly labeled as
such with a list of acceptable and unacceptable materials. This list of
acceptable materials must be the same as the materials recycled at the

receiving materials recovery facility or recycling processor.

B. The collection containers for recyclable CDL waste must contain no more
that 10% non-recyclable material, by volume.

C. Provide containers for CDL waste that is disposed in a landfill clearly
labeled as such.

D. Use detailed material estimates to reduce risk of unplanned and
potentially wasteful cuts.
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E. To the greatest extent possible, include in material purchasing agreements
a waste reduction provision requesting that materials and equipment be
delivered in packaging made of recyclable material, that they reduce the
amount of packaging, that packaging be taken back for reuse or recycling,
and to take back all unused product. Insure that subcontractors require the
same provisions in their purchase agreements.

F. Conduct regular visual inspections of dumpsters and recycling bins to
remove contaminants.

3.2 SOURCE SEPARATION:

A. General: Contractor shall separate recyclable materials from CDL waste
to the maximum extent possible.

Separate recyclable materials by type.

1. Provide containers, clearly labeled, by type of separated materials
or provide other storage method for managing recyclable materials
until they are removed from Project site.

2. Stockpile processed materials on-site without intermixing with
other materials. Place, grade, and shape stockpiles to drain surface
water and to minimize pest attraction. Cover to prevent windblown
dust.

3. Stockpile materials away from demolition area. Do not store with
drip line of remaining trees.

4. Store components off the ground and protect from weather.

3.3 CO-MINDGLED RECYCLING:

A. General: Do not put CDL waste that will be disposed in a landfill into a co-
mingled CDL waste recycling container.

3.4 REMOVAL OF CONSTRUCTION WASTE MATERIALS:
A. Remove CDL waste materials from project site on a regular basis. Do not
allow CDL waste to accumulate on-site.
B. Transport CDL waste materials off Owner’s property and legally dispose

of them.
C. Burning of CDL waste is not permitted.

END OF SECTION
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WASTE MANAGEMENT PROGRESS REPORT

MATERIAL CATEGORY

DISPOSED IN
MUNICIPAL
SOLID WASTE
LANDFILL

DIVERTED FROM LANDFILL BY
RECYCLING, SALVAGE OR REUSE

Recycled Salvaged Reused

. Acoustical Ceiling Tiles

. Asphalt

. Asphalt Shingles

. Cardboard Packaging

. Carpet and Carpet Pad

. Concrete

. Drywall

XN || W=

. Fluorescent Lights and
Ballasts

O

. Land Clearing Debris

(vegetation, stumpage, dirt)

10. Metals

11. Paint (through hazardous
waste outlets)

12. Wood

13. Plastic Film (sheeting,
shrink wrap, packaging)

14. Window Glass

15. Field Office Waste (office
paper, aluminum cans,

glass, plastic, coffee
cardboard)

16. Other (insert description)

17. Other (insert description)

Total (In Weight)

(TOTAL OF ALL ABOVE VALUES - IN
WEIGHT)

Section 00 90 30

Percentage of | (TOTAL WASTE DIVIDED
Waste Diverted | BY TOTAL DIVERTED)
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