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P3.0 Plumbing Details x 24‐Jun‐15 24‐Jun‐15
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SD101 Partial Dem Plan x 12‐Mar‐15 15‐Jan‐16

S001 Structural Notes x 12‐Mar‐15 15‐Jan‐16

S101 Partial Foundation Plan x 3 12‐Mar‐15 15‐Jan‐16
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A121 Reflected Ceiling Plan x x 12‐Mar‐15 15‐Jan‐16

A131 Finish Plan x x 12‐Mar‐15 15‐Jan‐16

A141 Furniture Plan x x 12‐Mar‐15 15‐Jan‐16

A171 Roof Plan x 2 x 22‐Sep‐15 15‐Jan‐16

A201 Exterior Elevations x x 27‐Aug‐15 15‐Jan‐16

A301 Building Sections x x 12‐Mar‐15 15‐Jan‐16

A311 Wall Sections x x 12‐Mar‐15 15‐Jan‐16

A312 Wall Sections x x 19‐Jun‐15 15‐Jan‐16

A401 Door Schedule, Door & Frame Types x x 19‐Jun‐15 15‐Jan‐16

A421 Partition Types & Notes x x 12‐Mar‐15 15‐Jan‐16

A431 Enlarged Plans ‐ Kitchen and Serving x x 12‐Mar‐15 15‐Jan‐16
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ADVERTISEMENT FOR BID  001113‐1 

PU09, Revised 1/2016 

SECTION 001113 ADVERTISEMENT FOR BID 

 

Receipt of Bids 

 

Public notice  is hereby given  that sealed bids  for  the  following prime contract will be  received  for  the 

construction at the Polytech School District located at 823 Walnut Shade Road, Woodside, Delaware 19980.  

Bids will  be  received  at  the  Polytech  School District Offices,  823 Walnut  Shade  Road, Woodside, 

Delaware 19980 until 2:00 PM local time on Thursday, 7 April 2016, at which time they will be publicly 

opened and read aloud.   Bids will not be accepted at the Polytech High School Administrative Office. 

Bidder bears the risk of late delivery.  Any bids received after the stated time will be returned unopened.  

The time and location of the bid opening may be extended with a minimum of 2 calendar days notice to 

the Bidders. 

 

  Contracts: 

    C‐06  Casework Re‐Bid 

 

Bidding Document 

Documents may be viewed  and downloaded  at EDiS’ FTP  site on or  after  17 March  2016.   Bidders 

requesting  the  log on  information may obtain user name and password permission by contacting  Jane 

Reese with EDiS Company at jreese@ediscompany.com or 302‐421‐2980.  Each contractor will be required 

to provide  the  following  information prior  to receiving  the  log on  information: company name, contact 

name, email address, phone number, fax number and postal mailing address. 

 

It is the responsibility of each bidder to review and coordinate all Project Documents.  This includes 

plans, specifications and addendums. Documents may be examined on the State of Delaware Online Bid 

Solicitation Directory, bids.delaware.gov, or at the office of the Construction Manager, EDIS Company, 

110 S. Poplar Street, Suite 400, Wilmington, Delaware 19801. 

 

Bid Security 

A bid  security  in  the amount of 10% of  the bid  including all alternates, plus a  consent of  surety must 

accompany each bid.   Bid Security shall specify the Owner: Polytech School District, 823 Walnut Shade 

Road, Woodside, Delaware 19980.  

 

Pre‐Bid Meeting 

A pre‐bid meeting will be held at Polytech School District, 823 Walnut Shade Road, Woodside, Delaware 

19980 on Wednesday 23 March 2016 at 3:00 PM local  time. A site visit will be conducted  immediately 

following  the pre‐bid meeting. This site visits will be  the only opportunities  for  the bidders  to visit  the 

existing building and review existing conditions affecting the work. Attendance is highly recommended 

but not mandatory. 

 

Questions 

Please contact EDiS Company, Christian J. McCone at cmccone@ediscompany.com or 302‐421‐2973 or 

302‐383‐4417 with questions.  

 

Conformance  to  the Delaware Architectural Accessibility Act  and  the  standards  of  the Architectural 



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   
 

ADVERTISEMENT FOR BID  001113‐2 

PU09, Revised 1/2016 

Accessibility Board is required on the Project. 

 

Prevailing Wage Rates, as described by Delaware Law, must be adhered to where applicable. 

 

Pursuant  to  the Office  of Management  and Budget  (OMB)  “4104 Regulations  for  the Drug Testing  of 

Contractor  and  Subcontractor  Employees  Working  on  Large  Public  Works  Projects”  requires  that 

Contractors and Subcontractors who work on Large Public Works Contracts  funded all or  in part with 

public funds implement a Mandatory Drug Testing Program. The regulation can be downloaded from the 

following website: 

 

http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009‐01‐15.pdf 

 

 

END OF SECTION 
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SECTION 002113 ‐ INSTRUCTIONS TO BIDDERS 

 

1.  DEFINITIONS 

 

  A.  Bidding Documents include the Bidding Requirements and the proposed Contract Documents.  

The Bidding Requirements consist of the Advertisement for Bid, Invitation to Bid, Instructions 

to Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 

General Conditions, General Requirements, Special Provisions (if any), the Bid Form (including 

the Non‐collusion Statement),  and other  sample bidding  and  contract  forms.   The proposed 

Contract Documents consist of the form of Agreement between the Owner and Contractor, as 

well as the Drawings, Specifications (Project Manual) and all Addenda issued prior to execution 

of the Contract.  

 

  B.   All definitions  set  forth  in  the General Conditions and  the other Contract Documents are 

applicable to the Bidding Documents. 

 

  C.  “Addenda” are written or graphic instruments issued by the Architect/Engineer prior to the 

receipt of bids which modify or  interpret  the Bidding Documents, by additions, deletions, 

clarifications  or  corrections.    Addenda  become  part  of  the  contract  documents  upon 

execution of the agreement. 

 

  D.  The term Work is defined in 1.1.3 of the General Conditions. 

 

  E.   A  “Unit  of  Work”  includes  all  Work  covered  by  the  one  or  more  Sections  of  the 

specifications  listed under that particular Unit of Work  in Section 011100  ‐ SUMMARY OF 

WORK.  A Unit of Work is the smallest portion of the Project for which a separate Bid will 

be  accepted  by  the  Construction  Manager.    The  word  “Unit”  means  “Unit  of  Work” 

whenever the context clearly implies “Unit of Work”. 

 

  F.   A “Bid” is a complete and properly executed proposal to do one or more Units of Work for 

the sum stipulated therein. 

 

  G.  A “Bidder” is one who submits a Bid to the Bidding Agency for the Unit or Units of Work 

indicated therein. 

 

  H.  A  substantial  amount  of  specification  language  constitutes definitions  for  terms  found  in 

other Contract Documents, including drawings, which must be recognized as diagrammatic 

in nature and not completely descriptive of requirements indicated thereon.   Certain terms 

used  in  Contract  Documents  are  defined  generally  in  this  article.    Definitions  and 

explanations to this section are not necessarily either complete or exclusive, but are general 

for  the  work  to  the  extent  not  stated  more  explicitly  in  another  provision  of  Contract 

Documents. 

 

  I.   General  Requirements  (or  Conditions)  apply  to  entire  work  of  Contract  and,  where  so 

indicated, to other elements which are included in the project. 
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  J.   The term “indicated” is a cross reference to details, notes or schedules on the Drawings, to 

other  similar means of  recording  requirements  in  the Contract Documents.   Where  terms 

such as “shown”, “noted”, “schedule” and “specified” are used in lieu of “indicate,” it is for 

purpose of helping to locate cross reference and no limitation of location is intended, except 

as specifically noted. 

 

  K.  Where  not  otherwise  explained,  terms  such  as  “directed”,  “requested”,  “authorized”, 

“selected”,  “approved”,  “required”,  “accepted”  and  “permitted”  mean  “directed  by 

Construction Manager or Architect”, “requested by Construction Manager or Architect”, etc. 

 

  L.   Where  used  in  conjunction  with  Construction  Manager’s  or  Architect’s  response  to 

submittals, requests, applications, inquiries, reports and claims by Contractor, the meaning 

of the term “approved” will be held to limitations of Construction Manager’s and Architect’s 

responsibilities  and duties  as  specified  in General  and  Supplementary Conditions.    In no 

case will  “approval” by Construction Manager or Architect be  interpreted  as  a  release of 

Contractor from responsibilities to fulfill requirements of the Contract Documents. 

 

  M.  The “Project Site”  is  the space available  to Contractor  for performance of  the Work, either 

exclusively or in conjunction with others performing other work as part of the Project.  The 

extent  of  project  site  is  shown  on  the Drawings  and may  or may  not  be  identical with 

description of the land upon which project is to be built.  The Contractor shall visit the site to 

verify contract or construction limits. 

 

  N.  Except as otherwise defined  in greater detail,  term “furnish”  is used  to mean  supply and 

deliver  to  project  site,  ready  for  unloading,  unpacking,  assembly,  installation,  etc.,  as 

applicable in each instance. 

 

  O.  Except as otherwise defined in greater detail, term “install” is used to describe operations at 

project  site  including  unloading,  unpacking,  assembly,  erection,  placing,  anchoring, 

applying,  working  to  dimension,  finishing,  curing,  protecting,  cleaning  and  similar 

operations as applicable in each instance. 

 

  P.   Except  as  otherwise  defined  in  greater  detail,  term  “provide” means  furnish  and  install, 

complete and ready for intended use, as applicable in each instance. 

 

  Q.  An “Installer” is the entity, person or firm, engaged by the Contractor or his subcontractor 

or  sub‐subcontractor  for  the  performance  of  a  particular unit  of work  at  the  project  site, 

including  installation, erection, application and similar  required operation.    It  is a general 

requirement that such installers be expert in operations they are engaged to perform. 

   

  R.  The  duties  and  obligations  of  the  Contract  apply  to  this  Contractor  (as  defined  herein) 

regardless of similar or identical duties or obligations of other Prime Contractors related to 

the Project.  Therefore, even though other Prime Contractors may have similar, identical or 

overlapping duties  and  obligations,  each  and  every  duty  and  obligation  set  forth  in  this 
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Contract is enforceable against this Contractor.   

 

2.  BIDDER’S REPRESENTATION 

 

  A.  Each Bidder in submitting its bid represents that: 

 

  1.  It has read and understands the Bidding Documents and its Bid is made in accordance 

therewith. 

 

  2.  Contractor  has  visited  the  site;  familiarized  himself with  the  local  conditions  under 

which  the  work  is  to  be  performed;  compared  the  site  with  drawings  and 

specifications; satisfied himself of  the conditions of delivery, handling and storage of 

materials and all other matters  that may be  incidental  to  the Work before submitting 

his Bid. 

 

  3.  Its  Bid  is  based  upon  the  materials  and  equipment  described  within  the  Bidding 

Documents without exceptions. 

 

  B.   EVIDENCE OF REPRESENTATION 

 

  1.  Submission of a Bid will be considered as evidence of the bidder’s representation.  No 

allowance will  subsequently  be made  to  the  successful  contractor  by  reason  of  any 

error omission on his part, due  to his neglect  in complying with  the  requirements of 

this article. 

 

3.  BIDDING DOCUMENTS 

 

  A.  ISSUANCE 

 

  1.  The drawings and specifications of preceding bid packages may not be issued with the 

drawings and specifications of  this bid package, but are  included by reference  in  the 

Table of Contents.  Contractors bidding on work in this bid package are responsible for 

knowing what work has preceded  this bid package  and how  it  affects  its work.    In 

order  to  assist  contractors  in  this  effort,  the  contract  documents  from  preceding  or 

simultaneous bid packages will be available for review at the Construction Manager’s 

main office and  job site office.   Bidding documents will be available on the EDiS FTP 

site,  bids.ediscompany.com.  It  is  the  responsibility  of  each  Bidder  to  review  and 

coordinate all Project Documents.  This includes plans, specifications and addendums. 

Bidding documents will be made available to qualified bidders only.   Contractors are 

advised  that no  change orders will be  allowed  that  are based on  ignorance of work 

assigned in preceding or simultaneous bid packages. 

 

  2.  Bidding  Documents  will  not  be  issued  to  subcontractors  or  other  individuals  or 

organizations who will not be contracting directly with the Owner. 
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  3.  The  complete  set of Bidding Documents  shall be used  in preparing bids; neither  the 

Owner,  the  Architect  nor  the  Construction Manager  assume  any  responsibility  for 

errors  or  misinterpretations  resulting  from  the  use  of  incomplete  sets  of  Bidding 

Documents. 

 

  4.  The Owner, Architect,  and  the Construction Manager,  in making  copies  of  Bidding 

Documents available on the above terms, do so only for the purpose of obtaining bids 

on the Work and do not confer a license or grant for any other use.   

 

  B.   INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

 

  1.  Bidders shall examine the Bidding Documents carefully and shall promptly notify the 

Construction  Manager  of  any  ambiguity,  inconsistency  or  error  which  they  may 

discover.  No request for adjustment of Contract Time or Sum shall be permitted with 

regard to any purported ambiguity, inconsistency or error not promptly noticed to the 

Construction Manager. 

 

  2.  Bidders requiring clarification or interpretation of the Bidding Documents shall make a 

written request to the Construction Manager to reach him at least seven days prior to 

the date of receipt of bids. 

 

  3.  Any  interpretation,  correction or  change of  the Bidding Documents will be made by 

Addendum.   Interpretations, corrections, or changes of the Bidding Documents made 

in  any  other  manner  will  not  be  binding,  and  Bidders  shall  not  rely  upon  such 

interpretations, corrections, and changes. 

 

  C.  SUBSTITUTIONS 

 

    1.  Refer to Specification Section 016200 ‐ MATERIAL AND EQUIPMENT. 

 

    2.  Substitution requests must be made at least seven (7) days prior to the receipt of bids. 

 

  D.  ADDENDA 

 

    1.  Addenda will be emailed, mailed, faxed or delivered to each person or firm recorded 

by  the  Construction  Manager  as  having  received  a  complete  set  of  the  Bidding 

Documents, and will be available for inspection wherever the Bidding Documents are 

kept available for that purpose. 

    2.  Sub‐Bidders,  Suppliers, Manufacturers  and  others wishing  to have Addenda mailed 

free of  charge directly  to  them  should  address  a  letter  to  the Construction Manager 

requesting  a  listing  on  the Addenda mailing  list  for  this  Project.    Such  letter must 

include no other subject matter, must clearly  identify  this Project by name, and must 

indicate, line for line, exactly how the name and address is to be typed on the envelope.  

Phone  requests will not be  accepted.   The Construction Manager will  endeavor, but 

expressly  does  not  promise,  to mail Addenda  directly  to  those who  have  properly 
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requested.  Such mailing list is for this one Project only. 

 

    3.  Addenda  issued during  the  time of bidding  shall be  listed on Bid  form  in  the  space 

provided.   Failure of a Bidder  to receive any Addendum shall not release  the Bidder 

from any obligations under his Bid, provided said addendum was sent by email, fax or 

by U.S. Mail  to  the addresses  furnished by  the bidder  for  transmittal of mail.   Faxed 

Addenda will be confirmed by U. S. Mail. 

 

    4.  No Addenda will be issued later than three (3) days prior to the date for receipt of Bids, 

except an Addendum withdrawing the request for Bids or one which extends the time 

or changes the location for the opening of Bids. 

 

4.  BIDDING PROCEDURE 

 

  A.  FORM AND STYLE OF BIDS 

 

    1.  Bids  shall  be  submitted  in  triplicate  upon  the  proposal  form  included  in  these 

specifications, or upon an exact copy of it. 

 

    2.  The Bidder shall complete all blank spaces on the Bid form. 

 

    3.  Where indicated on the Bid form, sums shall be expressed in both words and figures.  

In case of discrepancy between the two, the written amount shall govern. 

 

    4.  Any interlineation, alteration or erasure of an entry made in a blank space of the form 

must be  initialed by  the  signer of  the Bid.   However, no  interlineation, alteration or 

erasure  shall  be made  in  the wording printed  on  the  bid  form unless  the Bidder  is 

instructed by the Bidding Documents to do so.   The Bidders shall add no stipulations 

or qualifications on the Bid form or accompanying the bid form unless permitted by or 

instructed by the Bidding Documents to do so. 

    5.  All requested quantities, unit prices and alternates shall be included as part of the bid. 

 

    6.  All signatures shall be in long hand. 

 

    7.  The Bidder  shall  include on  the Bid Form, within  the Base Bid  total  costs associated 

with providing both the Labor and Material Payment and Performance Bonds. 

 

    8.   The Bidder shall affix his seal to the bid form, if organized as a corporation. 

 

  B.  SUBMISSION OF BIDS 

 

    1.  Bids shall be deposited at the designated location prior to the time and date for receipt 

of Bids indicated in the Invitation to Bid, or any extension thereof made by Addendum. 

The time and location of the bid opening may be extended with a minimum of two (2) 

calendar days notice to the Bidders.  Bids received after the time and date for receipt of 
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Bids will  be marked  “LATE  BID”  and  returned.  The  bids  shall  be  delivered  to  the 

Polytech School District Offices NOT the Polytech High School Administrative Office. 

See the attached map to show the location of the Polytech School District Offices. 

 

    2.  The Bid Proposal (3 copies) shall be enclosed in a sealed envelope.  The envelope shall 

be addressed to the Owner, and shall be identified with the Project name, the Bidder’s 

name and address and the Unit of Work included in the Bid. 

 

    3.   If  the  Bidder  submits  his  Bid  by mail,  he  shall  enclose  the  above  described  sealed 

envelope  in a separate mailing envelope with  the notation “BID ENCLOSED” on  the 

face thereof. 

 

    4.  Bids  shall  include  a  fully  executed  Bid  Bond,  Power  of  Attorney,  Non‐collusion 

Statement, Consent of Surety and Subcontractor listing. 

 

    5.  The Bidder shall include signed Affidavit(s) for the Bidder and each listed Subcontractor 

certifying compliance with OMB Regulation 4104‐ “Regulations  for  the Drug Testing of 

Contractor and Subcontractor Employees Working on “Large Public Works Projects.”  

 

  C.  MODIFICATION OR WITHDRAWAL OF BID 

 

    1.  A Bidder may modify his Bid  in writing at any  time prior  to  the  time scheduled  for 

receiving  Bids,  provided  such written modification  is  received  by  the  Construction 

Manager prior to said time.  

 

    2.  Unless specifically authorized, faxed bids will not be considered. 

 

    3.  No Bidder shall modify, withdraw or cancel his Bid or any part  thereof  for NINETY 

(90) days after the time designed for the receipt of Bids, in the Invitation to Bid.   Any 

further  extension  of  the  time  will  be  by  mutual  consent  of  the  Owner  and  the 

Contractor. 

 

    4.  A Bid may be withdrawn up until  the  time  scheduled  for  receiving  the Bids.    Such 

withdrawal shall be in writing.  

 

5.  CONSIDERATIONS OF BIDS 

 

  A.  OPENING OF BIDS 

 

    1.  Bid shall be publicly opened and read aloud. 

 

  B.  REJECTION OF BIDS 

 

    1.  The Owner,  in  its sole discretion, shall have  the right  to reject any or all bids for any 

reason or for no reason whatsoever. 
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  C.  ACCEPTANCE OF BIDS 

 

    1.  The Owner,  in  its  sole  discretion,  shall  have  the  right  to waive  any  informality  or 

irregularity in any Bid received. 

 

    2.  The Owner shall have the right to accept Alternates in any order or combination. 

 

6.  SUBCONTRACT INFORMATION 

 

  A.  SUBMISSION OF SUBCONTRACTOR LIST 

 

    1.  Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s 

Bid  statement  in  the performance of  the Work on  the public bidding,  the Contractor 

shall  be  penalized  in  the  amount  of  (project  specific  amount  *).    The Agency may 

determine to deduct payment of the penalty from the Contractor or have the amount 

paid directly to the Agency.  Any penalty amount assessed against the Contractor may 

be  remitted or  refunded,  in whole or  in part, by  the Agency awarding  the Contract, 

only  if  it  is  established  to  the  satisfaction  of  the Agency  that  the  Subcontractor  in 

question  has defaulted  or  is  no  longer  engaged  in  such  business.   No  claim  for  the 

remission or refund of any penalty shall be granted unless an application is filed within 

one  year  after  the  liability  of  the  successful  Bidder  accrues.    All  penalty  amounts 

assessed and not refunded or remitted to the Contractor shall be reverted to the State. 

 

    * one (1) percent of the contract amount not to exceed $10,000. 

 

    2.  Upon request of  the Construction Manager,  the Bidder shall within seven  (7) days of 

the request submit a list of the other subcontractors or other persons or organizations 

(including  those who  are  to  furnish materials  or  equipment  fabricated  to  a  special 

design)  if  any,  proposed  for  the  various  portions  of  the Work  not  included  in  the 

subcontractors list submitted with the bid. 

 

    3.  The Bidder will be required to establish to the satisfaction of the Construction Manager 

the capability and experience of all proposed subcontractors to furnish and perform the 

work  described  in  the  sections  of  the  specifications  pertaining  to  such  proposed 

subcontractor’s respective trades. 

 

    4.  Subcontractors  and  other  persons  and  organizations  proposed  by  the  Bidder  and 

accepted by the Owner must be used on the work for which they were proposed and 

accepted,  and  shall  not  be  changed  except  with  the  written  approval  of  the 

Construction Manager. 

 

7.  EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 

 

  During the performance of this Contract, the Contractor agrees as follows: 
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  A.  The Contractor will not discriminate against any employee or applicant  for employment 

because of race, creed, color, sex or national origin.   The Contractor will take affirmative 

action  to  ensure  the  applicants  are  employed,  and  that  employees  are  treated  during 

employment, without regard to their race, creed, color, sex or national origin.  Such action 

shall include, but not be limited to, the following:  Employment, upgrading, demotion or 

transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 

forms  of  compensation;  and  selection  for  training  including  apprenticeship.    The 

Contractor agrees to post in conspicuous places available to employees and applicants for 

employment  notices  to  be  provided  by  the  contracting  agency  setting  forth  this 

nondiscrimination clause. 

 

  B.  The Contractor will,  in  all  solicitants  or  advertisements  for  employees  placed  by  or  on 

behalf of  the Contractor,  state  that all qualified applicants will  receive  consideration  for 

employment without regard to race, creed, color sex, or national origin. 

 

  C.  The  term  “Contract  for  public  works”  means  construction,  reconstruction,  demolition, 

alteration and repair work and maintenance work paid for, in whole or in part, with public 

funds.  

 

  D.  The Secretary of the Department of Labor shall be responsible for the administration of this 

section  and  shall  adopt  such  rules  and  regulations  and  issue  such  orders  as  he  deems 

necessary to achieve the purpose thereof, provided that no requirement established herby 

shall be in conflict with subchapter 6904 of this title. 

 

8.  PREVAILING WAGE REQUIREMENT 

 

  A.  Wage Provisions:    In  accordance with Delaware Code, Title 29, Section 6960,  renovation 

projects  whose  total  cost  shall  exceed  $15,000  and  $100,000  for  new  construction,  the 

minimum wage rates for various classes of laborers and mechanics shall be as determined 

by the Department of Labor, Division of Industrial Affairs of the State of Delaware. 

 

  B.   The prevailing wage shall be the wage paid to a majority of employees performing similar 

work as reported in the Department’s annual prevailing wage survey or in the absence of a 

majority, the average paid to all employees reported. 

 

  C.   The Contractor  shall  pay  all mechanics  and  labors  employed  directly  upon  the  site  of 

work,  unconditionally  and  not  less  often  than  once  a  week  and  without  subsequent 

deduction  or  rebate  on  any  account  the  full  amounts  accrued  at  time  of  payment, 

computed at wage rates not  less than those stated in the specifications, regardless of any 

contractual  relationship which may  be  alleged  to  exist  between  the  employer  and  such 

laborers and mechanics. 

 

  D.   The  scale of  the wages  to be paid  shall be posted by  the  employer  in  a prominent  and 

easily accessible place at the site of the work. 
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  E.   Every  contract  based  upon  these  specifications  shall  contain  a  stipulation  that  certified 

sworn payroll  reports be maintained by every Contractor and Subcontractor performing 

work  upon  the  site  of  construction.    The Contractor  and  Subcontractor  shall  keep  and 

maintain  the  sworn payroll  information  for a period of 2 years  from  the  last day of  the 

work week covered by the payroll.  A certified copy of these payroll reports shall be made 

available:    1)  Effective  June  30,  2007,  all Contractors  performing work  on  public work 

projects are required to furnish sworn payroll records on a weekly basis to the Department 

of Labor.   Specifically,  29 Del. C.  §  6960(c)  states  that  “every  contract…  shall  contain  a 

stipulation  that  sworn payroll  information,  as  required by  the Department of Labor, be 

furnished weekly.”   Further,  that “the Department of Labor shall keep and maintain  the 

sworn payroll  information  for a period of 6 months  from  the  last day of  the work week 

covered by the payroll.”  Lastly, the failure to submit payroll reports shall be subject to a 

civil penalty of not less than $1,000 nor more than $5,000 for each violation.   29 Del. C. § 

6960(e).  Sworn payroll information shall consist of a fully completed and notarized report 

on a  form provided upon  request by  the Department of Labor. See Delaware Prevailing 

Wage  Regulations  VII  A.2(c)”;  2)  upon  request  by  the  public  or  for  copies  thereof.  

However, a request by  the public must be made  through  the Department of Labor.   The 

requesting  party  shall,  prior  to  being  provided  the  records,  reimburse  the  costs  of 

preparation by the Department of Labor in accordance with the Department’s copying fee 

policy.   The public  shall not be given access  to  the  records at  the principal office of  the 

Contractor  or  Subcontractor;  and  3)  the  certified  payroll  records  shall  be  on  a  form 

provided by  the Department of Labor or shall contain  the same  information as  the  form 

provided by the Department and shall be provided within 10 days from receipt of notice 

requesting the records from the Department of Labor. 

 

9.  PERFORMANCE AND PAYMENT BONDS   

 

  A.  The Contractor shall be  required  to  furnish bonds covering  the  faithful performance of  the 

contract  and  the payment  of  all  obligations  arising  thereunder with  such  sureties  secured 

through the Bidder’s usual sources as may be agreeable to the parties.   The Owner shall be 

noted as the obligee. The Owner is the Polytech School District. 

 

  B.  The  performance  and  payment  bonds  shall  each  be  in  an  amount  equal  to  100%  of  the 

Contract Sum as adjusted from time to time.   The Owner shall be noted as the obligee. The 

Owner is the Polytech School District. 

 

  C.  TIME OF DELIVERY AND FORM OF BONDS 

 

    1.  The  Bidder  shall  deliver  the  required  bonds within  seven  (7)  days  from  receipt  of 

request from the Construction Manager. 

 

    2.  The performance  and payment  bonds  shall  be written  in  the  form  found  in  Section 

006113 Performance and Payment Bonds. 
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    3.  The required bonds shall be by an authorized agent of the bonding company and shall 

be  accompanied  by  a  certified  and  current  copy  of  the  bonding  agent’s  Power  of 

Attorney, indicating the monetary limit of such power.  The bonding company shall be 

licensed to operate in the state which the work is to be performed. 

 

10.  EXECUTION OF AGREEMENT 

 

  A.  The Agreement will be written on a contract form, stipulated by the Owner, a copy of which 

is included in the Specifications. 

 

  B.  The Bidder  shall, within  seven  (7) days  following  its presentation,  execute  the Agreement 

and return it to the Construction Manager. 

 

  C.  The Bidder agrees to commence work within seven (7) days of 1) execution of the Agreement, 

or 2) receipt of a Letter of Intent to execute the Agreement, or other authorization to proceed, 

if furnished at an earlier date. 

 

  D.  The  Bidder  shall  provide  two  (2)  business  days  prior  to  contract  execution,  copies  of  the 

Employee Drug Testing Program for the Bidder and all listed Subcontractors.   

 

  E.  If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within 

twenty  (20)  days  after  the  date  of  official Notice  of  the Award  of  the Contract,  their  Bid 

guaranty shall immediately be taken and become the property of the State for the benefit of 

the Agency as liquidated damages, and not as a forfeiture or as a penalty.  Award will then 

be made to the next lowest qualified Bidder of the Work or re‐advertised, as the Agency may 

decide. 

 

11.  GENERAL COMMENTS 

     

  A.  JOINT VENTURE AGREEMENTS 

 

    In  the  event of  a mandatory pre‐bid meeting,  representatives of both  Joint Ventures must 

attend  the pre‐bid meeting and must be an officer and co‐joint venture of  the corporations 

involved. 

 

    Each  Joint Venture  shall  be  qualified  and  capable  to  complete  the  project with  their  own 

forces. 

 

    Included with the bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Ventures involved. 

 

    All  required  bid  bonds,  performance  bonds, material  and  labor  payment  bonds must  be 

executed by both Joint Ventures and be placed in both of their names. 

 

    All required insurance certificates shall name both Joint Ventures. 
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    Both  Joint  Ventures  shall  sign  the  bid  form  and  shall  submit  a  valid Delaware  Business 

License with their bid. 

 

    Both Joint Ventures shall include their Federal E. I. Number with the bid. 

 

    Due to exceptional circumstances and for good cause shown, one or more of these provisions 

may be waived at the discretion of the Owner. 

 

  B.  BUSINESS LICENSES FOR SUBCONTRACTORS 

 

  The successful Bidder shall provide to the agency  to which  it  is contracting, within 30 days of 

entering into such public works contract, copies of all Delaware Business licenses and taxpayer 

identification number (i.e. federal employer identification number or social security number) of 

subcontractors and/or  independent  contractors  that will perform work  for  such public works 

contract.   However,  if a  subcontractor or  independent  contractor  is hired or  contracted more 

than 20 days after the Bidder entered the public works contract the Delaware Business license of 

such subcontractor or independent contractor shall be provided to the agency within 10 days of 

being contracted or hired. 

 

  C.  BONDING REQUIREMENTS FOR NON‐RESIDENT CONTRACTORS 

 

    All non‐resident contractors are reminded that they must supply a surety or cash bond to the 

Division of Revenue equal to six percent (6%) of the total of all contracts exceeding $20,000 

for construction within  this state.   For Division of Revenue purposes, cash bonds and bank 

letters of credit issued by financial institutions will be accepted on all contracts. 

 

  D.  CONTRACT AWARD TO NON‐RESIDENT CONTRACTORS 

 

    Every architect, or professional engineer or contractor or construction manager engaging  in 

the practice of such profession shall furnish the Department of Finance within 10 days after 

entering  into any contract with a contractor or  subcontractor not a  resident of  this State, a 

statement  of  the  total  value  of  such  contract  or  contracts  together  with  the  names  and 

addresses of the contracting parties. 

 

  E.  STATE LICENSE AND TAX REQUIREMENTS 

 

    The Contractor and Subcontractor shall be  licensed to do business  in the State of Delaware & 

Kent County  and  shall  pay  all  fees  and  taxes  due  under  State  laws.    In  conformance with 

Section 2503, Chapter 25, Title 30, Delaware Code, “the Contractor shall furnish the State Tax 

Department within ten (10) days after award of the Contract, a statement of the total values of 

each contract and subcontract, together with the names and addresses of the contracting parties 

. . .” 
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  F.  RIGHT TO AUDIT RECORDS 

 

    The Owner  (contracting  agency)  shall  have  the  right  to  audit  the  books  and  records  of  a 

Contractor  or  any  Subcontractor under  any Contract  or  Subcontract  to  the  extent  that  the 

books and records relate to the performance of the Contract or Subcontract. 

 

    Said books and records shall be maintained by the Contractor for a period of three (3) years 

from  the date  of  final  payment  under  the Prime Contract  and  by  the  Subcontractor  for  a 

period of three (3) years from the date of final payment under the Subcontract. 

 

  G.   PREFERENCE FOR DELAWARE LABOR 

 

  In the construction of all public works for the State or any political subdivision thereof or by 

firms  contracting  with  the  State  or  any  political  subdivision  thereof,  preference  in 

employment of laborers, workers or mechanics shall be given to bona fide legal citizens of the 

State who have  established  citizenship by  residence of  at  least  90 days  in  the State.   Each 

public works  contract  for  the  construction  of  public works  for  the  State  or  any  political 

subdivision thereof shall contain a stipulation that any persons, company or corporation who 

violates  this section shall pay a penalty  to  the Secretary of Finance equal  to  the amount of 

compensation paid to any person in violation of this section. 
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END OF SECTION 
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SECTION 003126 – EXISTING HAZARDOUS MATERIAL INFORMATION 

 

1.  GENERAL  

 

  A.  Ownerʹs Disclaimer 

 

1. Site Information:  Data on existing hazardous material information are made 

available in the Bidding Documents as a convenience to Bidders and the 

Contractor.  Asbestos and lead abatement will be conducted under a separate 

contractor prior to the work in a specific area. Close coordination between the 

abatement contractor and the contractors performing work under bid package B 

is required. 

 

2. Survey Report for Asbestos Containing Building Materials at Polytech High 

School, dated August 24, 2015 is attached hereto. 

 

3. Lead Inspection Results for Polytech High School, dated 8/10/15, is attached 

hereto. 

 

 

END OF SECTION 



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 2



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 3



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 4



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 5



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 6



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 7



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 8



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 9



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 10



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 11



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 12



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 13



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 14



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 15



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 16



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 17



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 18



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 19



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 20



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 21



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 22



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 23



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 24



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 25



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 26



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 27



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 28



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 29



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 30



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 31



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 32



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 33



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 34



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 35



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 36



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 37



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 38



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 39



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 40



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 41



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 42



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 43



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 44



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 45



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 46



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 47



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 48



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 49



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 50



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 51



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 52



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 53



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 54



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 55



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 56



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 57



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 58



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 59



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 60



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 61



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 62



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 63



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 64



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 65



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 66



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 67



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 68



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 69



Polytech School District
Polytech Building Renovations
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION 003126 - 70



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 71



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 72



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 73



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 74



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 75



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 76



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 77



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 78



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 79



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 80



Polytech School District 	          
Polytech Building Renovations	
Bid Pack C - Casework Re-Bid 14 March 2016

EXISTING HAZARDOUS MATERIAL INFORMATION  003126 - 81



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
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Contract No.  C‐06 Casework Re‐Bid 

 

BID FORM 

 

For Bids Due:                                   To: Polytech School District        

                                      823 Walnut Shade Road        

                                      Woodside, DE 19980         

 

Name of Bidder:                                                 

 

Bidder Address:                                                 

 

                                                         

 

Contact Name:                      E‐Mail Address:                       

 

Delaware Business License No.:                Taxpayer ID No.:                       

 

(Other License Nos.):                                                 

(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

Phone No.:  (            )                              ‐                           Fax No.:  (             )                 ‐       

 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in 

accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which the 

Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the Bidding 

Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, supplies, 

transport and other facilities required to execute the work described by the aforesaid documents for the lump sum 

itemized  below: 

 

$                                               ($                  ) 

 

ALTERNATES    

Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 

following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 

 

Alternate No. 5:   Provide Casework and Sink in Room 1160 

 

Add/Deduct                                           ($      ) 

 

Alternate No. 10:  Provide Science Casework in Room 1100 

 

Add/Deduct                                           ($      ) 

 



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   

 
 

CONTRACT C‐06 CASEWORK RE‐BID 

BID FORM AND ATTACHMENTS    004100‐2 

PU09, Revised 1/2016 

Alternate No. 11:   Provide Science Casework in Room 1180 

 

Add/Deduct                                           ($      ) 

 

Alternate No. 12:   Provide Science Casework in Room 1550 

 

Add/Deduct                                           ($      ) 

 

Alternate No. 13:   Provide Science Casework in Room 2720 

 

Add/Deduct                                           ($      ) 

 

 

UNIT PRICES   

 

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the 

following Unit Prices: 

   

N/A       

                       

NOTE:   The difference in price between Add and Deduct in the above Unit Prices should not exceed fifteen percent 

(15%).    

 

I/We acknowledge Addendums numbered            and the price(s) submitted include any cost/schedule impact 

they may have. 

 

This bid shall remain valid and cannot be withdrawn for ninety (90) days the date of opening of bids, and the 

undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid (if required). 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub‐Contractors named on the list attached to this bid. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and 

national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the 

contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free 

competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the 

agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract 

Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 
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By                 Trading as               

           (Individual’s / General Partner’s / Corporate Name) 

                     

           (State of Corporation) 

 

 

Business Address:                         

                                 

                                 

                                 

 

   

Witness:               By:                

                        ( Authorized Signature ) 

 (SEAL)                                      

                        ( Title ) 

                         Date:                 

ATTACHMENTS 

  Subcontractor List 

  Non‐Collusion Statement 

  Bid Bond 

  Consent of Surety 

Affidavit of Employee Drug Testing Program (1 per contractor/subcontractor) 

  Delaware Business License 

  (Others as Required by Project Manuals) 
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SUBCONTRACTOR LIST 

 

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub‐contractor listing must accompany 

the bid submittal. The name and address of the sub‐contractor must be listed for each category where the bidder intends 

to use a sub‐contractor to perform that category of work. In order to provide full disclosure and acceptance of the bid by 

the Owner, it is required that bidders list themselves as being the sub‐contractor for all categories where he/she is 

qualified and intends to perform such work. 

 

 

 

Subcontractor  

Category  Subcontractor      Address (City & State)    Subcontractors tax payer ID # 

               or Delaware Business license # 

 

1. Educational 

Casework 

Installer                

 

2. Educational 

Casework  

Supplier                

 

3. Modular 

Casework 

Installer                

 

4. Modular 

Casework  

Supplier                

 

5.                 
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NON‐COLLUSION STATEMENT 

 

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated 

in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal 

submitted this date _______________________. 

 

All the terms and conditions of Contract No.: _________________________ have been thoroughly examined and are 

understood. 

 

NAME OF BIDDER:                                 

 

AUTHORIZED REPRESENTATIVE 

(TYPED):                                       

 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):                                     

 

 

TITLE:                                         

       

ADDRESS OF BIDDER:                                

 

                                           

 

                                           

 

PHONE NUMBER:                                   

 

 

 

 

Sworn to and Subscribed before me this           day of          20  . 

 

My Commission expires          .   NOTARY PUBLIC            . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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BID BOND 

 

TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

 

KNOW ALL MEN BY THESE PRESENTS That:                          of _____________________________in the 

County of ____________________________ and State of ___________________ as Principal, and                   of 

_________________________in the County of ____________________            and State of        as Surety, legally 

authorized to do business in the State of Delaware (‘State”), are held and firmly unto the Polytech School District in the 

sum of           Dollars (S____________________), or percent not to exceed                      

Dollars (S______________________) of amount of bid on Contract No. ____________________to be paid to the Polytech 

School District for the use and benefit of the Polytech School District for which payment well and truly to be made, we do 

bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly and severally for and in the 

whole firmly by these presents. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has submitted to the 

Polytech School District a certain proposal to enter into this contract for the furnishing of certain material and/or services 

within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this 

Contract as may be required by the terms of this Contract and approved by the Polytech School District this Contract to be 

entered into within twenty days after the date of official notice of the award thereof in accordance with the terms of said 

proposal, then this obligation shall be void or else to be and remain in full force and virtue. 

 

Sealed with ____________seal and dated this day of         in the year of our Lord two thousand and 

______________________(20__). 

 

SEALED, AND DELIVERED IN THE PRESENCE OF 

                   

                        Name of Bidder (Organization) 

 

                        Corporate     By:   

                           Seal                            Authorized Signature 

Attest         

      Title 

         

      Name of Surety 

Witness       

   

         

      Title 
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CONSENT OF SURETY 

 

 

DATE           

   

 

To:   

   

 

Gentlemen: 

 

We, the                               

 

 

                               

                                                     (Surety Companyʹs Address) 

 

                               

 

a Surety Company authorized to do business in the State of Delaware hereby agrees that if     

 

 

                               

            (Contractor) 

 

                               

            (Address) 

 

                               

 

 

is awarded the Contract No.                           

 

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to 

Bidders. 

 

                   

                         (Surety Company) 

 

  By                   

                         (Attorney‐in‐Fact) 
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AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works 

Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees 

who work on Large Public Works Contracts funded all or in part with public funds. 

 

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug 

Testing Program for our employees on the jobsite that complies with this regulation: 

 

 

Contractor/Subcontractor Name:                                         

 

Contractor/Subcontractor Address:                                         

 

                                                         

       

                                                         

 

                           

 

Authorized Representative (typed or printed):                                   

               

 

Authorized Representative (signature):                                       

 

 

Title:                                                       

 

 

 

 

Sworn to and Subscribed before me this          day of              20      . 

 

My Commission expires                .   NOTARY PUBLIC                     . 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 

 

 

END OF SECTION 
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SECTION 005200 ‐ AGREEMENT 

 

1.  SUMMARY 

 

  1.1.  The Agreement Form  for  this Project  is  either  the American  Institute of Architects 

[Standard Form of Agreement between Owner and Contractor, Construction Manager 

as Advisor, AIA Document A132 ‐ 2009 Edition]  

 

 

  1.2  A  copy  of AIA Document A132  –  2009 Edition  is  bound  into  this Project Manual 

following this page.   

        

    1.2.1  Under Article 5.1.4.5 add the following: 

 

  “Upon completion of the work under the Contract, the Owner may release 60% of the 

amount then retained.  The balance of the amount retained will be held until: 

 

  A.  All reports required of the Contract are received; 

  B.  All Subcontractors in trades listed on the Bid Form are paid by the Contractor, unless the 

amount owed to the Subcontractor is disputed, in which case the Owner may withhold 

150% of the amount withheld by the Contractor in its dispute with the Subcontractor; 

and 

  C.  Final payment is authorized by the Owner.” 

     

 
 

 

END OF SECTION 
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SECTION 006113 – PERFORMANCE AND PAYMENT BONDS 

 

1.  PERFORMANCE AND PAYMENT BONDS 

 

  1.1  Bonds must be in the following form: 

 

    1.  Form of Performance Bond (attached). 

    2.  Form of Payment Bond (attached). 



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   

 

PERFORMANCE AND PAYMENT BONDS  006113 ‐ 2 

PU09, Revised 10‐14 

SECTION 006113 ‐ FORM OF PAYMENT BOND 

 

Bond Number: 

 

KNOW  ALL  PERSONS  BY  THESE  PRESENTS,  that  we,  _________________,  as  principal 

(“Principal”),  and  _____________________,  a  _______________________  corporation,  legally 

authorized  to do  business  in  the  State  of Delaware,  as  surety  (“Surety”),  are  held  and  firmly 

bound  unto  the  State  of  Delaware,  Polytech  School  District  (“Owner”),  in  the  amount  of 

_________________ ($      ), to be paid to Owner, for which payment well and truly 

to  be  made,  we  do  bind  ourselves,  our  and  each  and  every  of  our  heirs,  executors, 

administrations,  successors  and  assigns,  jointly  and  severally,  for  and  in  the whole  firmly  by 

these presents. 

 

Sealed with our seals and dated this ___________ day of  , 20  . 

 

NOW  THE  CONDITION OF  THIS OBLIGATION  IS  SUCH,  that  if  Principal, who  has  been 

awarded by Owner that certain contract known as Contract No.         dated 

the  _______ day of  _______________,  20              (the  ʺContract”), which Contract  is  incorporated 

herein  by  reference,  shall  well  and  truly  pay  all  and  every  person  furnishing  materials  or 

performing labor or service in and about the performance of the work under the Contract, all and 

every sums of money due him. her, them or any of them, for all such materials, labor and service 

for which Principal is liable, shall make good and reimburse Owner sufficient funds to pay such 

costs in the completion of the Contract as Owner may sustain by reason of any failure or default 

on  the  part  of  Principal,  and  shall  also  indemnity  and  save  harmless Owner  from  all  costs, 

damages and expenses arising out of or by reason of the performance of the Contract and for as 

long as provided by the Contract; then this obligation shall be void, otherwise to be and remain 

in full force and effect. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees 

that  the  obligation  of  Surety  and  its  bond  shall  be  in  no  way  impaired  or  affected  by  any 

extension of time, modification, omission, addition or change in or to the Contract or the work to 

be performed thereunder, or by any payment thereunder before the time required therein, or by 

any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 

or of any work  to be performed or any monies due or  to become due  thereunder; and Surety 

hereby  waives  notice  of  any  and  all  such  extensions,  modifications,  omissions,  additions, 

changes, payments, waivers, things done and omitted to be done by and in relation to assignees, 

subcontractors, and other  transferees shall have  the same effect as  to Surety as  though done or 

omitted to be done by or in relation to Principal. 

 

Surety  hereby  stipulates  and  agrees  that  no modifications,  omission  or  additions  in  or  to  the 

terms of  the Contract shall  in any way whatsoever affect  the obligation of Surety and  its bond.  

Any proceeding,  legal or equitable, under this Bond may be brought  in any court of competent 

jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these 

presents to be signed by their duly authorized officers, the day and year first above written. 

 

 

Witness or Attest:    PRINCIPAL 

 

 

By:                   

       

      Name:              

       

      Title:                 

     

             (Corporate Seal) 

 

 

 

 

 

 

Witness or Attest:    SURETY 

 

     

 

By:                   

     

    Name:             

     

    Title:             

     

            (Corporate Seal) 
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SECTION 006113 ‐ FORM OF PERFORMANCE BOND 

 

Bond Number:       

 

KNOW  ALL  PERSONS  BY  THESE  PRESENTS,  that  we,  ___________________,  as  principal 

(ʺPrincipal”),  and  ______________________,  a  ______________________  corporation,  legally 

authorized  to  do  business  in  the  State  of Delaware,  as  surety  (ʺSurety”),  are  held  and  firmly 

bound  unto  the  State  of  Delaware,  Polytech  School  District  (ʺOwnerʺ),  in  the  amount 

of__________________ ($    ) to be paid to Owner, for which payment well and truly 

to  be  made,  we  do  bind  ourselves,  our  and  each  and  every  of  our  heirs,  executors, 

administrations,  successors  and  assigns.  jointly  and  severally,  for  and  in  the whole,  firmly by 

these presents. 

 

Sealed with our seals and dated this ___________ day of ______________, 20    . 

 

NOW  THE  CONDITION OF  THIS OBLICATION  IS  SUCH,  that  if  Principal, who  has  been 

awarded  by  Owner  that  certain  contract  known  as  Contract  No.  ____________  dated  the 

___________ day of ______________, 20   (the ʺContract”), which Contract  is  incorporated herein 

by  reference,  shall well  and  truly provide  and  furnish  all materials,  appliances  and  tools  and 

perform all  the work required under and pursuant  to  the  terms and conditions of  the Contract 

and the Contract Documents (as defined in the Contract) or any changes or modifications thereto 

made  as  therein provided,  shall make good  and  reimburse Owner  sufficient  funds  to pay  the 

costs of completing the Contract that Owner may sustain by reason of any failure or default on 

the part of Principal, and shall also indemnify and save harmless Owner from all costs, damages 

and expenses arising out of or by reason of  the performance of  the Contract and  for as  long as 

provided by the Contract; then this obligation shall be void, otherwise to be and remain  in full 

force and effect. 

 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 

perform  and  complete  the work  to  be  performed  under  the  Contract  pursuant  to  the  terms, 

conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform 

and complete such work 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees 

that  the  obligation  of  Surety  and  its  bond  shall  be  in  no  way  impaired  or  affected  by  any 

extension of time, modification, omission, addition or change in or to the Contract or the work to 

be performed thereunder, or by any payment thereunder before the time required therein, or by 

any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 

or of any work  to be performed or any monies due or  to become due  thereunder; and Surety 

hereby  waives  notice  of  any  and  all  such  extensions,  modifications,  omissions,  additions, 

changes,  payments,  waivers,  assignments,  subcontracts  and  transfers  and  hereby  expressly 

stipulates and agrees that any and all things done and omitted to be done by and in relation to 

assignees, subcontractors, and other transferees shall have the same effect as to Surety as though 

done or omitted to be done by or in relation to Principal. 
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Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the 

terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these 

presents to be signed by their duly authorized officers, the day and year first above written. 

 

Witness or Attest:    PRINCIPAL 

 

 

By:                   

       

      Name:              

       

      Title:                 

     

             (Corporate Seal) 

 

 

 

 

 

 

Witness or Attest:    SURETY 

 

     

 

By:                   

     

    Name:             

     

    Title:             

     

            (Corporate Seal) 

 

 

END OF SECTION 
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SECTION 006216 – CERTIFICATE OF INSURANCE 

 

In  conjunction  with  Insurance  Requirements  AIA  General  Conditions,  Article  11,  the 

Contractor shall be bound by the following limits of liability insurance (for Contracts under 

this  Bid  Pack).    The Contractor  shall  use  the  standard  ʺACORDʺ  for  titled  ʺCertificate  of 

Insuranceʺ  in submitting his  liability  insurance  limits.   The required  limits to be  inserted  in 

accordance with the sample ʺACORDʺ form in this section: 

 

GENERAL NOTES 

 

1.  Other Insurance 

 

  A.  Contractor shall carry any necessary insurance required to cover Owned and Rental 

equipment that may be necessary for them to use in the performance of the Work. 

 

2.  Contractor  shall  have  the  following  additional  items  added  to  his  required  ʺACCORDʺ 

form Certificate of Insurance: 

 

  A.  Name and Address of Insured (Contractor). 

  B.  Description of Operations/Locations ‐  

 

3.  Added Insured – Polytech School District and EDiS Company 

 

4.  Certificate Holder –    Polytech School District 

823 Walnut Shade Road 

          Woodside, Delaware 19980 

                 

Contractors  shall  note  that  although  not  a  part  of AIA Document A232  ‐  2009  Edition,  these 

additional articles apply as noted to this Project. 

 

A sample certificate is bound into the Project Manual immediately following this Document. 

 

 

 

END OF SECTION 
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SECTION 007200 – GENERAL CONDITIONS 

 

1.  SUMMARY 

 

  A.  The General Conditions  for  this Project  are  the American  Institute  of Architects 

General  Conditions  of  the  Contract  for  Construction,  Construction Manager  as 

Advisor Edition, AIA Document A232 ‐ 2009 Edition. 

 

  B.  A copy of AIA Document A232  ‐ 2009 Edition  is bound  into  this Project Manual 

following this page.   

                 

 

 

END OF SECTION 
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SUPPLEMENTARY GENERAL CONDITIONS  007300-1 

SECTION 007300 - SUPPLEMENTARY GENERAL CONDITIONS A232-2009 
 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A232-2009.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
 

 
 
 
TABLE OF ARTICLES 
 
 
 
1. GENERAL PROVISIONS 
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9. PAYMENTS AND COMPLETION 
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12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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STATE OF DELAWARE  DIVISION OF FACILITIES MANAGEMENT 
 

 
SUPPLEMENTARY GENERAL CONDITIONS    007300-2 

 
ARTICLE 1:  GENERAL PROVISIONS 
 
1.1  BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 
1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 

 Add the following Paragraphs: 
 

1.2.4 In the case of an inconsistency between the Drawings and the Specifications, 
or within either document not clarified by addendum, the better quality or 
greater quantity of work shall be provided in accordance with the Architect’s 
interpretation. 

 
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean 

“FURNISH AND INSTALL” and shall include, without limitation, all labor, 
materials, equipment, transportation, services and other items required to 
complete the Work. 

 
1.2.6 The word “PRODUCT” as used in the Contract Documents means all 

materials, systems and equipment. 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 

 Delete Paragraph 1.5.1 in its entirety and replace with the  following: 
 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without 
the approval of, or additional compensation to, the Architect.  The Contractor, 
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to 
use and reproduce applicable portions of the Drawings, Specifications and other documents 
prepared by the Architect and the Architect’s consultants appropriate to and for use in the 
execution of their Work under the Contract Documents.  They are not to be used by the 
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on 
other Projects or for additions to this Project outside the scope of the Work without the 
specific written consent of the Owner, Architect and Architect’s consultants. 

 
The Architect shall not be liable for injury or damage resulting from the re-use of drawings 
and specifications if the Architect is not involved in the re-use Project.  .” 

 
Delete Paragraph 1.5.2 in its entirety.  
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ARTICLE 2:  OWNER 
 
2.1  General 
 
  2.1.2   Delete Paragraph 2.1.2 in its entirety. 
 
2.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
  2.2.1   Delete the last sentence in this paragraph. 
 

 2.2.3   Add the following sentence: 
 

“The Contractor, at their expense shall bear the costs to accurately identify the location of 
all underground utilities in the area of their excavation and shall bear all cost for any 
repairs required, out of failure to accurately identify said utilities.” 

 
 2.2.5   Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the 
Drawings and Project Manuals.  Additional sets will be furnished at the cost 
of reproduction, postage and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 

 Delete the third sentence in Paragraph 3.2.4. 
 
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 

 Add the following Paragraphs: 
 

3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested 
to do so by the Owner, any person who is considered by the Owner or Architect 
to be incompetent or disposed to be disorderly, or who for any reason is not 
satisfactory to the Owner, and that person shall not again be employed on the 
Work without the consent of the Owner or the Architect. 

 
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper 

protection and safe storage of their materials.  Consult the Owner and the 
Architect before storing any materials. 

 
3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making 
use of these areas will be held responsible for any repairs, patching or cleaning 
arising from such use. 

 
3.4  LABOR AND MATERIALS 
 

Add the Following Paragraphs: 
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3.4.4 Before starting the Work, each Contractor shall carefully examine all 
preparatory Work that has been executed to receive their Work.  Check 
carefully, by whatever means are required, to insure that its Work and adjacent, 
related Work, will finish to proper contours, planes and levels.  Promptly notify 
the General Contractor/Construction Manager of any defects or imperfections in 
preparatory Work which will in any way affect satisfactory completion of its 
Work.  Absence of such notification will be construed as an acceptance of 
preparatory Work and later claims of defects will not be recognized. 

 
3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to 

preparatory Work proceed prior to preparatory Work having been completely 
cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the 
Contractor responsible for that Work, who shall maintain coordination at all 
times. 

 
3.5  WARRANTY 
 

 Add the following Paragraphs: 
  

3.5.1 The Contractor will warrant all materials and workmanship against original 
defects, except injury from proper and usual wear when used for the purpose 
intended, for one year after Acceptance by the Owner, and will maintain all 
items in condition that conforms with the Contract Documents during the period 
of warranty. 

 
3.5.2 Non-conforming workduring the period of warranty will be corrected by the 

Contractor at its expense upon demand of the Owner, it being required that the 
Work conforms to the Contract Documents at the expiration of the warranty 
period. 

 
3.5.3 In addition to the General Warranty there are other warranties required for 

certain items for different periods of time than the one year as above, and are 
particularly so stated in that part of the specifications referring to same.  The 
said warranties will commence at the same time as the General Warranty. 

 
3.5.4 If the Contractor fails to remedy any failure, defect or damage within a 

reasonable time after receipt of notice, the Owner will have the right to replace, 
repair, or otherwise remedy the failure, defect or damage at the Contractor’s 
expense. 

 
3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 

 Add the following Paragraphs: 
 

3.11.1 During the course of the Work, the Contractor shall maintain a record set of 
drawings on which the Contractor shall mark the actual physical location of all 
piping, valves, equipment, conduit, outlets, access panels, controls, actuators, 
including all appurtenances that will be concealed once construction is 
complete, etc., including all invert elevations. 
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3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible 
drawings from the Architect, and neatly transfer all information outlined in 3.11.1 
to provide a complete record of the as-built conditions. 

 
3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with 

the reproducible drawings themselves, to the Owner and one (1) set to the 
Architect.  In addition, attach one complete set to each of the Operating and 
Maintenance Instructions/Manuals. 

 
3.17  In the second sentence of the paragraph, insert “indemnify and” between “shall” and “hold”.  
 
ARTICLE 4:  ARCHITECT AND CONSTRUCTION MANAGER 
 
4.1  General 
  4.1.2  Insert “As required by law,” at the beginning of the first sentence. 
 
4.2  Administration of the Contract 
 

Delete the first sentence of Paragraph 4.2.10 and replace with the following:   
 
The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking 
for conformance with the Contract Documents. 

 
Delete the second sentence of Paragraph 4.2.10 and replace with the following:   
 
The Architect’s action will be taken with such reasonable promptness as to cause no delay 
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review. 

 
 Add the following to Paragraph 4.2.16:                                                                                                                   
  

There will be no full-time project representative provided by the Owner or Architect on this 
project. 

 
Add to Paragraph 4.2.19 “and in compliance with all applicable codes, regulations and 
ordinances.” to the end of the sentence. 

 
 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3 If the Owner, Architect or Construction Manager has reasonable objection to a 

person or entity proposed by the Contractor, the Contractor shall propose 
another to whom the Owner, Architect  or Construction Manager has no 
reasonable objection, subject to the statutory requirements of 29 Delaware 
Code § 6962(d)(10)b.3 and 4. 
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ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
 

 Delete Paragraph 6.1.3 in its entirety and replace with the following: 
 

“When separate contracts are awarded for different portions of the Project or other 
construction or operations on the site, the term “Contractor” in the Contract Documents in 
each case shall mean the Constructor who executes each separate Owner-Contractor 
Agreement.” 

 
6.2  MUTUAL RESPONSIBILITY 
 
  6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.  
 
ARTICLE 7:  CHANGES IN THE WORK 
  
(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 
 
ARTICLE 8:  TIME 
  
8.2  PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time 
requirements. 

 
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, 

the Contractor shall employ additional labor and/or equipment necessary to 
bring the Work into compliance with the Progress Schedule at no additional cost 
to the Owner. 

 
8.3 DELAYS AND EXTENSION OF TIME 

 
8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.  

 
 Add the following Paragraph: 
 

8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption 
of the Work with each Application for Payment.  (The Contractor shall report the 
termination of such cause immediately upon the termination thereof.)  Failure to 
comply with this procedure shall constitute a waiver for any claim for adjustment 
of time or price based upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an 

extension of time under the provisions of Paragraph 8.3.1 shall be the 
Contractor’s sole remedy in the progress of the Work and there shall be no 
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payment or compensation to the Contractor for any expense or damage 
resulting from the delay. 

 
 Add the following Paragraph: 
 

8.3.4 By permitting the Contractor to work after the expired time for completion of the 
project, the Owner does not waive its rights under the Contract. 

 
8.3.5 The parties agree that Paragraph 8.3.3 of the Supplementary General 

Conditions does not apply to the Construction Manager in the event of a delay 
caused by a party other than the Construction Manager. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 

 Add the following Paragraphs: 
  

9.2.1 The Schedule of Values shall be submitted using AIA Document G702, 
Continuation Sheet to G703. 

 
9.3  APPLICATIONS FOR PAYMENT 
 

 Add the following Paragraph: 
  

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 
and Certificate for Payment”, supported by AIA Document G703 “Continuation 
Sheet”.  Said Applications shall be fully executed and notarized. 

 
 Add the following Paragraphs: 
 

9.3.4 Until Closeout Documents have been received and outstanding items 
completed the Owner will pay 95% (ninety-five percent) of the amount due the 
Contractor on account of progress payments. 

 
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the 

Architect with each Application for Payment.  Failure to provide Schedule will be 
just cause for rejection of Application for Payment. 

 
9.5  DECISIONS TO WITHHOLD CERTIFICATION 
 

 Add the following to 9.5.1: 
 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record Documents. 
 
9.6  PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
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9.6.1 After the Architect and the Construction Manager have approved and issued a 
Certificate for Payment, payment shall be made by the Owner within 30 days 
after Owner’s receipt of the Certificate for Payment. 

 
9.7  FAILURE OF PAYMENT 
 
  In first sentence, strike the first reference to “seven” and insert “thirty (30)”. Also strike  
  “binding dispute resolution” and insert “remedies at law or in equity”.  
 
9.8  SUBSTANTIAL COMPLETION 
 
  9.8.5 In the second sentence, strike “shall” and insert “may”.  
 
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 

10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational Safety 
and Health Act of 1970.  A copy of said plan shall be furnished to the Owner and Architect 
prior to the commencement of that Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives shall be 

someone who is on site on a full time basis.  If deemed necessary by the Owner or Architect, 
Contractor Safety meetings will be scheduled.  The attendance of all Safety Representatives 
will be required.  Minutes will be recorded of said meetings by the Contractor and will be 
distributed to all parties as well as posted in all job offices/trailers etc. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying 

any material that may be defined as hazardous must provide Material Safety 
Data Sheets for those products.  Any chemical product should be considered 
hazardous if it has a caution warning on the label relating to a potential physical 
or health hazard, if it is known to be present in the work place, and if employees 
may be exposed under normal conditions or in foreseeable emergency 
situations.  Material Safety Data Sheets shall be provided directly to the Owner, 
along with the shipping slips that include those products. 

 
10.3  HAZARDOUS MATERIALS 
 

 Delete Paragraph 10.3.3 in its entirety. 
 
  Delete Paragraphs 10.3.6 in its entirety. 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
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  11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as an  
  additional insured for claims caused in whole or in part by the Contractor’s negligent acts or  
  omissions during the Contractor’s completed operations.” 
 
11.2 OWNER’S LIABILITY INSURANCE 
 

 Delete Paragraph 11.2 in its entirety. 
 
 
11.3  PROPERTY INSURANCE 
  

Delete Paragraph 11.3 and its subparagraphs in their entirety and replace with the following:   
 

11.3 The Owner will not provide Builder’s All Risk Insurance for the Project.  The 
Contractor and all Subcontractors shall provide property coverage for their tools 
and equipment, as necessary.  Any mandatory deductible required by the 
Contractor’s Insurance shall be the responsibility of the Contractor. 

 
11.4   PERFORMANCE BOND AND PAYMENT BOND 

 
 11.4.1   Add the following sentence:  “The bonds will conform to those forms approved by  
  the Office of Management and Budget.”  
 
 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2  AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the 
amount of the Contract as it considers justified to adjust the difference in value 
between the defective work and that required under contract including any 
damage to the structure. 

 
12.2.2.2 Strike “one” and insert “two”. 
 
12.2.2.3 Strike “one” and insert “two”. 
 
12.2.5 In second sentence, strike “one” and insert “two”. 

  
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  GOVERNING LAW 
 
  Strike “except that, if the parties have selected arbitration as the method of binding dispute  
  resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
 Insert “except that, if the parties have selected arbitration as the method of dispute 

resolution, the Delaware Arbitration Act, 10 Del. C. §5701, shall govern Section 15.4.” 
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13.6  INTEREST 
 
  Strike “the date payment is due at such rate as the parties may agree upon in writing or, in  
  the absence thereof, at the legal rate prevailing from time to time at the place where the  
  Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment  
  at the annual rate of 12% or 1% per month. 
 
13.7  TIME LIMITS ON CLAIMS 
 
  Strike the last sentence. 
  
Add the following Paragraph: 
 
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is 

inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery. 

 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall 
be entitled to receive payment for Work executed, and cost incurred by reason 
of such termination along with reasonable overhead. 

 
 
 
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1.6  CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

 Delete Paragraph 15.1.6 and its subparagraphs in their entirety. 
 
15.2  INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5 The Architect will approve or reject Claims by written decision, which shall state 

the reasons therefore and shall notify the parties of any change in the Contract 
Sum or Contract Time or both.  The approval or rejection of a Claim by the 
Architect shall be subject to mediation and other remedies at law or in equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3  MEDIATION 
 
  15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in equity”.  
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  15.3.2 In the first sentence, delete “administered by the American Arbitration Association in 
  accordance with its Construction Industry Mediation Procedure in effect on the date of the  
  Agreement,”.  Also strike “binding dispute resolution” and insert “remedies at law and in  
  equity”.  
 
15.4  ARBITRATION 
 

 Delete Paragraph 15.4 and its subparagraphs in their entirety. 
 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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WAGE RATE REQUIREMENTS  007343‐1 

PU09, Revised 4/14 

SECTION 007343 – WAGE RATE REQUIREMENTS 
           

1.  SUMMARY 
 

  A.  In accordance with Delaware Code, Title 29, Chapter 69, Section 6912, all laborers and 

mechanics of the Contractor and all subcontractors employed to perform work directly 

upon the site of the work shall be paid unconditionally and not less often than once a 

week  and without  subsequent deduction or  rebate on  any  account  the  full  amounts 

accrued at the time of payment computed at wage rates not less than those determined 

by  the Division of  Industrial Affairs, Department of Labor, State of Delaware, as  the 

prevailing rates in this area. 

 

  B.  This approved  scale of wages must be posted by  the Contractor  in a prominent and 

easily accessible place at the site of the work. 

 

  C.  It  is  further stipulated  that  there may be withheld  from  the Contractor such accrued 

payment as may be considered necessary by the contracting officer to pay laborers and 

mechanics  employed  by  the  Contractor  or  any  subcontractors  on  the  work  the 

difference between the rates of wages required and the rate of wages received by such 

laborers  and mechanics  and  not  refunded  to  the  Contractor,  subcontractor  or  their 

agents. 

 

  D.  Where  wage  rates  are  published  in  this  Manual  they  are  issued  by  the  State 

Department  of  Labor  on  the  date  indicated  and  is  included  for  the  convenience  of 

Bidders.    The  Owner,  the  Architect,  and  the  Construction  Manager,  accept  no 

responsibility for the accuracy or applicability of any rates included herein.  The actual 

wage rate determinations which will apply  to  the work will be  those  in effect on  the 

first day of public advertisement  for bids as determined by  the State Department of 

Labor.    It will be  the responsibility of each bidder  to contact  the State Department of 

Labor and to incorporate these rates in his bid. 

 

  E.  ʺIn accordance with Delaware Code, Title 29, Section 6912, as amended  July 5, 1994, 

contractors shall  furnish sworn payroll  information  to  the Department of Labor on a 

weekly basis for each contract which exceeds $15,000 for renovation work and $100,000 

for new construction.  The construction contract amount is based on a cumulative total 

of all contracts bid for a specific project.  Payroll forms for submission may be obtained 

from the Department of Labor.ʺ 

 

  1.    A Payroll Report, available from the Department of Labor is to be used to provide 

this information. 

 

  F.  A copy of the Prevailing Wages for the project is attached hereto. 

 

END OF SECTION 
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DRUG TESTING FORMS                                  008114‐1 

PU09, Revised 1/2016 

 

 

SECTION 008114 – DRUG TESTING FORMS 

 

1.  SUMMARY 

 

A. Pursuant  to  4104  Regulations  for  the  Drug  Testing  of  Contractor  and  Subcontractor 

Employees  Working  on  Large  Public  Works  Projects  requires  that  Contractors  and 

Subcontractors who work on Large Public Works Contracts funded all or in part with public 

funds  submit  Testing Report  Forms  to  the Owner  no  less  than  quarterly.  See  the  form 

attached hereto. 

 

B. The Contractor will notify  the Owner  in writing of any positive  results of  random drug 

testing. See the form attached hereto. The results must be reported to the Owner within 24 

hours of receipt of the test results. 
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EMPLOYEE DRUG TESTING REPORT FORM 

  Period Ending:         

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large 

Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works 

Contracts funded all or in part with public funds submit Testing Report Forms to the Owner no less than 

quarterly. 

 

 

Project Number:                                           

 

Project Name:                                             

 

Contractor/Subcontractor Name:                                   

 

Contractor/Subcontractor Address:                                   

 

                                                   

 

                                                   

 

Number of employees who worked on the jobsite during the report period:               

 

Number of employees subject to random testing during the report period:               

 

Number of Negative Results              Number of Positive Results             

 

Action taken on employee(s) in response to a failed or positive random test: 

 

                                                   

 

                                                   

 

                                                   

 

Authorized Representative of Contractor/Subcontractor:                         

(typed or printed) 

 

Authorized Representative of Contractor/Subcontractor:                         

       (signature) 

  

Date: _______________ 
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EMPLOYEE DRUG TESTING  

REPORT OF POSITIVE RESULTS 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large 

Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works 

Contracts funded all or in part with public funds to notify the Owner in writing of a positive random 

drug test. 

 

Project Number:                                           

 

Project Name:                                             

 

Contractor/Subcontractor Name:                                   

 

Contractor/Subcontractor Address:                                   

 

                                                   

 

                                                   

 

Name of employee with positive test result:                               

 

Last 4 digits of employee SSN:             

 

Date test results received:               

 

Action taken on employee in response to a positive test result: 

                                                   

                                                   

                                                   

 

Authorized Representative of Contractor/Subcontractor:                         

(typed or printed) 

 

Authorized Representative of Contractor/Subcontractor:                         

     (signature) 

Date: _______________ 

 

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    

 

Enclose  this  test results form  in a sealed envelope with  the notation  ʺDrug Testing Form – DO NOT 

OPENʺ on the face thereof and place in a separate mailing envelope. 

 

END OF SECTION 
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SECTION 011100 ‐ SUMMARY OF WORK 

 

1.  RELATED DOCUMENTS 

 

  A.  Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division 1 Sections, apply to work of this 

Section. 

 

2.  CONTRACTS 

 

  A.  The work will be performed under separate prime contracts managed by the 

Construction Manager. 

 

3.  ALTERATIONS & COORDINATION 

 

  A.  Contractor shall be responsible to coordinate their work with the work of others, 

including, but not limited to, the preparation of general coordination drawings, 

diagrams and schedules, and control of site utilization, from the beginning of 

activity, through project close‐out and warranty periods. 

 

4.  KNOWLEDGE OF CONTRACT REQUIREMENTS 

 

  A.  The Contractor and his Subcontractors, Sub‐subcontractors and material men shall 

consult in detail the Contract Documents for instructions and requirements 

pertaining to the Work, and at his and their cost, shall provide all labor, materials, 

equipment and services necessary to furnish, install and complete the work in strict 

conformance with all provisions thereof. 

 

  B.  The Contractor will be held to have examined the site of the Work prior to 

submitting his proposal and informed himself, his Subcontractors, Sub‐

subcontractors and material men of all existing conditions affecting the execution of 

the Work. 

 

  C.  The Contractor will be held to have examined the Contract Documents and 

modifications thereto, as they may affect subdivisions of the Work and informed 

himself, his Subcontractors, Sub‐subcontractors and material men of all conditions 

thereof affecting the execution of the Work. 

 

  D.  The Scope of Work for the Contract is not necessarily limited to the description of 

each section of the Specifications and the illustrations shown on the Drawings.  

Include all minor items not expressly indicated in the Contract Documents, or as 

might be found necessary as a result of field conditions, in order to complete the 

Work as it is intended, without any gaps between the various subdivisions of work. 

 

  E.  The Contractor will be held to be thoroughly familiar with all conditions affecting 
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labor in the area of the Project including, but not limited to, Unions, incentive pay, 

procurements, living, parking and commuting conditions and to have informed his 

Subcontractors and Sub‐subcontractors thereof. 

 

5.  CONTRACT DOCUMENTS INFORMATION 

 

  A.  The Contract Documents are prepared in accordance with available information as to 

existing conditions and locations.  If, during construction, conditions are revealed at 

variance with the Contract Documents, notify the Construction Manager 

immediately, but no more than three (3) days from the day the variance is first 

known.  Failure to give timely notice shall operate to waive any claim Contractor 

might otherwise have for an adjustment to Contract Time or Sum as a consequence of 

such variance. 

 

  B.  The Specifications determine the kinds and methods of installation of the various 

materials, the Drawings establish the quantities, dimensions and details of materials, 

the schedules on the Drawings give the location, type and extent of the materials. 

 

  C.  Dimensions given on the Drawings govern scale measurements and large scale 

drawings govern small scale drawings, except as to anything omitted unless such 

omission is expressly noted on the large scale drawings. 

 

  D.  The techniques or methods of specifying to record requirements varies throughout 

text, and may include “prescriptive”, “open generic/descriptive”, “compliance with 

standards”, “performance”, “proprietary”, or a combination of these.  The methods 

used for specifying one unit of work has no bearing on requirements for another unit 

of work. 

 

  E.  Whenever a material, article or piece of equipment is referred to in the singular 

number in the Contract Documents, it shall be the same as referring to it in the 

plural.  As many such materials, articles or pieces of equipment shall be provided as 

are required to complete the Work. 

 

  F.  Whenever a material, article or piece of equipment is specified by reference to a 

governmental, trade association of similar standard, it shall comply with the 

requirements of the latest publication thereof and amendments thereto in effect on 

the bid date. 

 

  G.  In addition to the requirements of the Contract Documents, Contractor’s work shall 

also comply with applicable standards of the construction industry and those 

industry standards are made a part of Contract Documents by reference, as if copied 

directly into Contract Documents, or as if published copies were bound herein. 

 

  H.  Where compliance with two (2) or more industry standards, contract requirements, 

or sets of requirements is specified, and overlapping of those different standards or 
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requirements establishes different or conflicting minimums or levels of quality, then 

the most stringent requirements, which are generally recognized to be also the most 

costly, is intended and will be enforced, unless specifically detailed language written 

into the Contract Documents clearly indicates that a less stringent requirement is to 

be fulfilled.  Refer apparently equal but different requirements, and uncertainties as 

to which level of quality is more stringent, to Architect for decision before 

proceeding. 

 

  I.  Reference standards referenced directly in Contract Documents or by governing 

regulations have precedence over non‐reference standards which are recognized in 

industry for applicability of work. 

 

  J.  Contractor’s bid is based on the complete set of Contract Documents including 

documents not specifically issued as part of the bid pack but referenced in same. 

 

6.  SCOPE OF WORK/GENERAL INFORMATION 

 

  A.  A Scope of Work for each contract to be awarded on the project follows in this 

section.  When a Contract has been awarded to a Contractor, the successful 

Contractor will be listed after the title of the Contract.  When no Contract has yet 

been awarded, no Contractorʹs name will be listed.  Previous Scopes of Work include 

addendum changes. 

 

  B.  Contractor is responsible for performing the work listed in the Summary of Work for 

his contract.  Contractor is also responsible for knowing the work that has been 

assigned to preceding contracts.  No additional compensation or extension of time 

will be allowed a Contractor due to his ignorance of the work assigned to his 

Contract or to other contracts which may affect his work.  The Contractor is 

responsible, however, for all items which are covered in the Specifications and 

Drawings relating to their Contract if not specifically mentioned in the Summary of 

Work. 

 

  C.  The Construction Manager will provide on‐site a source for temporary electric, 

temporary water and portable sanitation facilities only.  It is each Contractorʹs 

responsibility to make the necessary connections, including all material for 

temporary electric and water.  Please note that utility charges for office trailers will 

be the responsibility of the individual Contractors. 

 

  D.  A dumpster will be provided on site for free use by Contractors to dispose of non‐

hazardous, common, work‐related refuse.  Clean‐up is the responsibility of each 

Contractor.  Clean up shall be performed on a daily basis.  Contractors not 

complying will be advised in writing and back charged for all costs associated with 

the cleanup of their work. 

 

  E.  Contractors are reminded that there are limited storage areas available on site.  Off‐
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site storage will be the responsibility of each individual Contractor. Neither the 

owner or construction manager will be charged additional costs for storage during 

the project. 

 

  F.  Office trailer permits off site will be the responsibility of each individual Contractor.  

On site Contractor’s field offices, one (1) per Contractor, if required, will be located as 

directed by the Construction Manager. 

 

  G.  Contractor will be prepared to discuss and submit a detailed project schedule seven 

(7) days after receipt of Notice to Proceed and to begin its submittal process.  The 

Project Schedule is an integral part of this contract.  Certain construction sequences 

and priorities must take place in order to meet the target dates.  Concentrated work 

periods will occur and each Contractor is responsible to staff the project as required 

by the current Construction Schedule or as directed by the Construction Manager.  

Contractor will cooperate with the Construction Manager in planning and meeting 

the required sequences of work and Project Schedule as periodically updated by the 

Construction Manager. 

 

  H.  All bids must include insurance limits in accordance with Article 11 of the Section 

007300 SUPPLEMENTARY CONDITIONS. 

 

  I.  Hoisting, scaffolding and material handling is the responsibility of each Contractor, 

unless otherwise noted. 

 

  J.  Contractor will be responsible for layout of its own work.  The Construction Manager 

will provide benchmark and layout of the building line. 

 

  K.  Contractor will be responsible to keep clean public roadways soiled by construction 

traffic on a daily basis.  If cleaning is not done, the Construction Manager may 

perform the cleaning on an overtime basis and backcharge the Contractor 

responsible. 

 

  L.  Contractor Scopes of Work and Schedule are interrelated.  Familiarity with each is 

required. 

 

  M.  The Construction Manager will provide testing services for soil, concrete and steel.  

Other testing as required by the Contract Documents will be in accordance with the 

technical specifications and/or the individual scope of work.  Refer to Specification 

Section 004500 ‐ QUALITY CONTROL. 

 

  N.  Safety is the responsibility of each individual Contractor.  The project will be 

governed under the guidelines of OSHA. 

 

  O.  Inter‐Contractor shop drawing distribution will be performed by the Construction 

Manager.  Contractor is individually responsible for either coordinating his work 
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with these distributed drawings or notifying the Construction Manager, in writing, 

of any discrepancies. 

 

  P.  Coordination with other trades will be required.  The Contractor will be required to 

attend periodic coordination meetings with other trades where requirements, 

conflicts and coordination issues will be discussed and resolved.  Attendance when 

requested will be mandatory.  If inter‐Contractor coordination is not satisfactorily 

performed, the conflicting Contractors shall mutually share the cost to relocate 

and/or reinstall their work. 

 

  Q.  Contractor shall submit a schedule of values to the Construction Manager, through 

Building Blok Management System, prior to the submission of their first invoice for 

approval. 

 

  R.  Contractor is expected to review and coordinate its Work with the complete set of 

Contract Documents, including all items noted as by his trade whether or not shown 

on that particular set of drawings.  Documents are available at the site for review. 

 

  S.  Contractor is responsible for obtaining all necessary permits required for his work, 

including street permits.  Unless otherwise noted, building permit shall be secured 

by the Construction Manager.  Any subcontractor who will be restricting access to 

street, right of way or adjacent property must notify the Construction Manager 48 

hours in advance. 

 

  T.   Contractor’s License:   Submit a  copy of all business  licenses  required by  local and 

state agencies. 

 

  U.  Contractor shall absorb, without additional compensation, any and all costs of 

working beyond normal hours to maintain job progress in accordance with the 

current construction schedule. 

 

  V.  No asbestos or PCB’s in or on any material or equipment will be accepted or allowed 

on this project.  All hazardous materials will be treated in accordance with all State 

and Federal regulations. 

 

  W.  Each individual Contractor will provide fine clean up on a daily basis. Fine cleaning 

will be defined as those means/methods utilized to ensure that all odors, dust, and 

debris will be non‐existent within the project area at the end of each workday. In 

addition, means and methods shall be utilized that prevent the migration of odors, 

dust, debris, and excessive noise from migrating into non‐working areas.  An 

approved cleanup plan will be required before the initial start of the work. The 

construction manager reserves the right to stop the work, or any portion thereof, 

upon failure to provide the required cleaning. Contractors will be individually back 

charged by the Construction Manager for clean up not satisfactorily performed by 

the Contractor. 
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  X.  In the event asbestos is uncovered, the Contractor shall notify the Construction 

Manager of the areas requiring removal of asbestos.  The Construction Manager shall 

then coordinate the removal with the Owner.   

 

  Y.  This project is to be constructed adjacent to and in existing buildings.  Contractor 

shall exercise all due precautions to minimize noise, air pollution and any other 

construction hazards which in any way would cause discomfort or danger to the 

occupants of the existing building in the area. 

 

  Z.  Existing mechanical, electrical, plumbing, sprinkler, medical gas, fire alarm, etc. 

systems will be shut off and locked out by the Owner as required by the Work.  Tie‐

in and modifications to those systems will be performed by the specific Contractor 

associated with the work as indicated in the Contract Documents.  Re‐energizing and 

re‐startup of all systems should be performed by the Owner. 

 

  AA.  NOT USED 

 

  AB.  Normal work hours for this project are from 7:00 a.m. to 3:30 p.m.  Any work to be 

performed outside of these hours must receive prior approval from the Construction 

Manager.  Requests to work beyond normal work hours shall be submitted at least 48 

hours prior. 

 

  AC.  Contractor is responsible for having a competent project superintendent/foreman on‐

site during all work performed under its contract. 

 

  AD.  In the event the Contractor has non‐English speaking employees or subcontractors 

on the project, they shall have a superintendent or foreman on site, at all times, who 

speaks English and can communicate with Contractor’s employees.  Should the 

Contractor fail to meet this requirement, at any time, Construction Manager may 

direct all Work to stop until the proper supervision is on site.  The Contractor will be 

responsible for maintaining the project work schedule and make up at its own 

expense, any delay to the Schedule resulting from the work stoppage. 

 

  AE.  Punch List Procedures:   Contractor shall be given a copy of the punch list with his 

appropriate work identified.  Contractor shall have nine (9) calendar work days to 

complete its punch list work.  On the 10th day or as determined by the Construction 

Manager, the Construction Manager shall employ other contractors, as required, to 

complete any incomplete punch list work and retain from the appropriate 

Contractors retainage all costs incurred. 

 

  AF.  Contractor shall provide the necessary safety barricades and railings required to 

complete their work and comply with all OSHA, local code and contract 

specifications. 
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  AG.  Temporary Protection: Provide temporary protection to ensure that no damages occur 

to existing or new finishes, building components, materials, equipment, etc. In 

addition, provide all approved signage and safety devices applicable to the referenced 

temporary protection. An approved temporary protection plan will be required before 

the initial start of the work. 
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CONTRACT NO.   A‐1: UTILITY & SITEWORK (AWARDED TO GATEWAY 

CONSTRUCTION) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

    Division 0  Procurement and Contract Requirements   

    Division 1  General Requirements 

    Section 221113  Facility Water Distribution Piping 

    Section 311000  Site Clearing 

    Section 212000   Earth Moving 

    Section 315000   Excavation Support and Protection 

    Section 321216  Asphalt paving 

    Section 321313  Concrete Paving 

    Section 321373  Concrete Paving Joint Sealants 

    Section 323113  Chain Link Fences and Gates 

    Section 329200  Turf and grasses 

    Section 330500  Common Results for Utilities 

     

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1‐1 Provide sitework, water utilities, paving, curbs, walks and topsoil/seeding. The final 

tie‐in  of  the water main  extension  to  the  existing water  service will  be done  on  a 

Saturday  or  Sunday  and must  be  coordinated  a minimum  of  7  days  prior  to  the 

work.  

 

1‐2 This  Contractor  shall  visit  the  site  of  the  proposed  work,  fully  acquaint  and 

familiarize  themselves with  the  conditions  as  they  exist  and  the  character  of  the 

operations  to  be  carried  out  under  the  proposed  Contract,  and  make  such 

investigation  as  they may  see  fit  so  that  they  shall  fully  understand  the  facilities, 

physical conditions and restrictions affecting  the work under  the Contract.   Claims 

for additional compensation and/or extensions of time because of Contractor’s failure 

to familiarize themselves with all conditions which might affect the work shall not be 

allowed. 

 

1‐3 Provide layout of this contract work from a licensed surveyor. 

 

1‐4 Furnish,  install, maintain and remove sediment control systems  including sediment 

control plan. Maintain sediment control until substantial completion established by 

DNREC. 

 

1‐5 Provide and maintain stabilized construction entrances. 
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1‐6 Provide potable water for sitework and dust control from a mobile source. The use of 

the  school  district’s  fire  hydrants  for  construction  water  is  not  authorized.  The 

Construction Manager will not provide this service. 

 

1‐7 Protect all existing trees to remain within the limits of construction. 

 

1‐8 Provide a certified construction reviewer (CCR) to perform inspections and provide 

written reports; signed and sealed by a professional engineer. 

 

1‐9 Clearing, grubbing and removal of trees, roots and stumps. 

         

1‐10 Saw cutting and removal of sidewalks, curbs, etc. in the performance of work is this 

Contractor’s responsibility. 

 

1‐11 Filling and backfilling as detailed below is the responsibility of this Contractor.  Soil 

types shall be in accordance with the project documents. It is the intent to re‐use the 

existing material for the backfill of the waterline trench. Imported fill is necessary for 

the  filling  of  the  existing  pond  shown  on  C‐503.  Any  excess  material  from  the 

construction of the waterline extension can be used as fill in the pond as long as the 

material  is  acceptable.  If  it  is  determined  by  the  testing  agency  that  the  onsite 

material is unsatisfactory material then the material shall be removed and replaced at 

a unit price for select fill. 

 

1‐12 This  Contractor  will  hire  a  utility  locating  service  to  locate  and mark  all  of  the 

existing utilities within the  limits of construction. The Contractor will hand dig test 

pits in order to locate existing utilities and structures that are within the limits of the 

new utility.   

 

1‐13 Provide perimeter protection of all excavated areas until suitably backfilled. 

 

1‐14 This Contractor shall clean public streets and sidewalks daily.  This Contractor shall 

collect and remove  from  the site daily all  rubbish, scrap and other debris  resulting 

from its operations. 

 

1‐15 Include all  costs  for  traffic maintenance,  temporary  signage,  temporary barricades, 

arrows, pedestrian protection, flagman, etc. required to complete the work. 

 

1‐16 Base bid shall  include all standard dewatering measures; utilizing  trenches, crocks, 

stone and portable pumping measures. This contractor to provide these measures as 

required  to  perform  their work.   Well  pointing  if  necessary will  be  handled  as  a 

negotiated cost by the Owner. 

 

1‐17 Furnish,  install, maintain,  and  remove  temporary  orange  construction  fencing  as 

required by Construction Manager. 
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1‐18 Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager.  

 

1‐19 Remove from site concrete slabs on grade, hot mix paving, retaining walls (concrete 

and masonry) in a legal manner. 

 

1‐20 This  Contractor  shall  notify  the  Construction Manager  immediately  if  hazardous 

materials (i.e. asbestos, lead, PCB’s, etc.) are uncovered.  At that time, all work in the 

affected area will be stopped until proper removal can be completed by others  (i.e. 

hazardous material abatement contractor). 

 

1‐21 Temporary  maintenance  standby  labor  such  as  for  temporary  water,  temporary 

power, temporary light and the like where required due to this Contractor’s work is 

to be included within the Contract Price. 

 

1‐22 This Project  is to be constructed adjacent to existing buildings, this Contractor shall 

exercise  all  due  precautions  to  minimize  noise,  air  pollution  and  any  other 

construction  hazards which  in  any way would  cause discomfort  or danger  to  the 

occupants of the existing buildings in the area. 

 

1‐23 All  light,  power,  water  and  any  other  utilities,  including  special  provisions  for 

hookups to same for this Contractor’s operations will be provided by this Contractor 

within the Contract Price and unit prices. 

 

1‐24 This Contractor  shall comply with all Federal, State and  local  laws  requiring noise 

control  and  hours  which  work  is  to  be  conducted.    Mufflers,  “whisperized” 

compressors, etc., shall be used as required for compliance with laws and ordinances 

throughout the course of the Work. 

 

1‐25 It is understood that all Work under this Contract shall be in strict accordance with 

the Building Code with the County, State and any other agency having  jurisdiction.  

In the event of any conflict in any provisions of any regulatory agency and Contract 

Documents, the more stringent requirements shall apply. 

 

1‐26 This Contractor, in the performance of the Work, shall maintain all required means of 

egress from the existing buildings and alter such stairs, platforms and fire escapes as 

required to satisfy all agencies having jurisdiction. 

 

1‐27 Street openings made for the shutting off or tapping of utility lines or for any other 

purpose shall be backfilled, tamped and the surfaces restored in accordance with the 

requirement of applicable local codes or to match existing; whichever is greater. 

 

1‐28 Provide a new man gate in the existing chain link fence. 
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1‐29 Modify the existing domestic water and heating piping at the well house, as shown 

on drawing C‐304, after the final tie‐in of the new water main to the existing water 

service.  

 

1‐30 Provide prep, priming and painting of new and existing piping per notes W‐19 and 

W‐20. 

 

LANDSCAPING 

 

1‐31 Provide  all  plant material  and  all  associated work  including,  but  not  limited  to, 

staking, watering, weeding, etc. The bare root plants must be planted in early spring. 

 

1‐32 Planting soil mix in beds and topsoil to be provided by this Contractor.  Provide all 

additional soil mix required to set plant materials and final grading. 

 

1‐33 Provide filter fabric, weed, check and mulch. 

 

1‐34 Provide all temporary and permanent seeding, seed bed preparation, fertilizer, lime, 

and mulch as needed. 

 

1‐35 Provide specified warranties. 

 

1‐36 Remove all stakes and guys from trees and site at the end of the guarantee period. 

 

1‐37 Re‐Forestation shown on the drawings is for reference only. This work is not part of 

this contract and will be performed by others. 
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CONTRACT NO.   B‐02 CONCRETE (AWARDED TO KENT CONSTRUCTION) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements   

   Division 1      General Requirements 

 

   DALLC Specifications 

   None 

     

   BSA+A Specifications 

   Section 021500    Underpinning and Shoring 

   Section 024113    Selective Demolition 

   Section 033000    Cast‐In‐Place Concrete 

   Section 072100    Thermal and Acoustic Insulation 

   Section 079200    Joint Sealants 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide concrete foundations, wall footings, piers, slabs‐on‐grade, and all reinforcing 

steel. 

 

2. Provide  concrete  foundations  which  are  doweled  into  the  existing  building 

foundations  at  the  new  additions.  Underpinning  and  shoring  of  the  existing 

foundations is the responsibility of this contractor.  

 

3. This Contractor will be responsible for laying out all concrete work as shown on the 

structural and architectural drawings. 

 

4. This  Contractor  to  furnish  and  install  reinforcing  steel,  admixtures,  curing 

compound, sealers as required in the Contract Documents. 

 

5. Provide perimeter insulation below grade at all foundation walls. 

 

6. Provide  underslab  vapor  barrier,  insulation,  reglets,  waterstops,  control  and 

construction joints (including required caulking at control and construction joints). 

 

7. Placement of related items furnished under other Specification Sections. 

 

8. Anchor bolts and leveling plates to be installed by this Contractor and furnished by 

the Structural Steel contractor.   Installation within required tolerances.   Anchor bolt 
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assemblies  to  be  placed  with  templates  only.    Contractor  shall  supply  as‐built 

drawings to steel erector for coordination prior to steel placement. 

 

9. All blockouts and embedments required by plans and specifications. 

 

10. This  Contractor  to  furnish  and  install  all  sleeves  for  incoming  utilities  at  the 

perimeter walls. 

 

11. This Contractor is responsible for grouting all structural steel base or leveling plates 
and elevator sill angles. 

 

12. Include all weather, frost protection, hot weather concreting, temporary barriers, and 

enclosures  as  required.    This  Subcontractor  is  also  responsible  for  the  premiums 

required for hot water, heated aggregate and admixtures for cold weather concrete. 

 

13. Furnish, install and maintain stone underslab. The Sitework Contractor will bring the 

area beneath  the addition  to an elevation  that  is 8” below  finished  floor elevation. 

The area will then be turned over to the Concrete Contractor who will be excavating 

and installing the foundations.   Backfilling around the foundation walls, inside and 

outside, will  be  the  responsibility  of  the  Concrete  Contractor.  Close  coordination 

with the Sitework, Masonry, Mechanical and Electrical Contractors is required. 

 

14. The Concrete Contractor will be responsible to maintain all open excavations which 

they  created  and  dewater  as  specified  until  the  excavations  are  accepted  by  the 

Masonry Contractor.   The Masonry Contractor will be  responsible  to maintain and 

dewater all excavations until the masonry work is complete. Once the masonry work 

is  complete  the  areas will  be  turned  over  to  the Concrete Contractor who will  be 

responsible  to maintain  and  dewater  all  excavations  until  the  areas  are  properly 

backfilled and final acceptance. The Concrete Contractor and the Masonry Contractor 

are to coordinate this procedure so that there are no additional costs to the Owner for 

additional excavation or concrete. 

 

15. Provide  and  maintain  perimeter  fall  protection  at  excavated  area  per  OSHA 

standards. 

 

16. Provide certified anchor bolt verification drawings to the Construction Manager for 

review prior to steel erection. 

 

17. Equipment  bases  and  foundations  shall  be  the  responsibility  of  the  Contractor 

providing the equipment. 

 

18. Asphalt concrete paving and portland cement concrete paving, sidewalks and curbs 

shall be provided by others. 

 

19. All concrete testing will be completed by the Construction Manager, however, it will 
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be the responsibility of this Contractor to furnish all samples. 

 

20. Provide off‐site disposal of all unsuitable excavated materials. 

 

21. Provide  specified  sloping  for  floor drains/trenches  in kitchen,  showers, as detailed 

(Drains to be furnished by Mechanical Contractor.) 

 

22. This  Contractor  shall  include  the  finishing  of  concrete  slabs  around  all  floor 
penetrations  throughout  the  floor  slab  areas.    These  penetrations  will  consist  of 

electrical boxes, stubbed conduits, mechanical piping and electrical and  technology 

conduit stubs, etc. 

 

23. This  Contractor  shall  provide  written  documentation  that  all  concrete  slabs  are 

within the tolerance required by the contract documents.  Testing and analysis to be 

paid for by this Contractor. 

 

24. Provide  in  the base bid $5,000 allowance  for work as directed by  the Construction 

Manager. 
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CONTRACT NO.   B‐3 MASONRY (AWARDED TO ENTERPRISE MASONRY) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

   DALLC Specifications 

   Section 042113    Unit Masonry Assemblies 

  Section 071113     Bituminous Dampproofing 

  Section 072100     Thermal and Sound Insulation 

  Section 079200     Joint Sealants 

 

   BSA+A Specifications 

   Section 042000    Unit Masonry 

   Section 072100    Thermal and Acoustic Insulation 

   Section 079200     Joint Sealants 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide  concrete  masonry  units,  face  brick,  mortar  and  grout,  reinforcing  steel, 

masonry  joint  reinforcement,  ties  and  anchors,  embedded  flashing, miscellaneous 

masonry accessories, and related work. 

 

2. Provide rigid insulation in the masonry wall cavities. Include sealing all penetrations 

in the insulation with expansion foam prior to installing brick. 

 

3. Provide  integral masonry  flashings,  expansion  joints,  insulation  and  other  related 

items as required. 

 

4. Provide caulking of masonry to masonry and to dissimilar materials. 

 

5. Mock up  as  required. This Contractor will  be  responsible  for demolition,  removal 

and disposal of the mock‐up when it is no longer required. 

 

6. Grouting of door frames at masonry openings. 

 

7. Provide weather protection and temporary heat as required to perform the work and 

maintain the project schedule. 

 

8. Scaffolding as required to complete the work. 
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9. Dewatering  of work  areas  after  acceptance  from  the Concrete  Subcontractor  until 

reacceptance by the Concrete Subcontractor. 

 

10. Layout of the work including responsibility for all elevations and dimensions as they 

affect other Contractor’s work. 

 

11. Provide  masonry  lintels  either  required  by  this  Contract  or  install  loose  lintels 

furnished by others. This shall include attaching the loose lintels to the structure with 

bolts, fasteners, welding, etc. This Contractor will review the mechanical, plumbing 

and electrical drawings to determine the quantity and location of lintels that will be 

required  where  these  utilities  pass  through  masonry  walls.  This  Contractor  will 

coordinate with the Mechanical, Plumbing and Electrical Contractors to establish the 

layout and elevations before installing lintels. 

 

12. Fill at hollow concrete masonry units. 

 

13. Furnish and install reinforcing steel in block walls. 

 

14. Provide bituminous dampproofing. 

 

15. Temporary protection for final wash down/cleaning of masonry. 

 

16. Flashing Summary:  

 

Thru wall and cavity flashing below the roof line shall be by the Masonry Contractor. 

Thru wall and cavity flashing above the roof line shall be by the Roofing Contractor. 

 

17. Cutting, fitting and building into masonry work, embedments provided by others. 

 

18. Provide all firesafing and fire caulking as required.  Work related to masonry work. 

 

19. Bond beams including reinforcing and fill. 

 

20. Furnish and install all masonry veneer anchors where required. 

 

21. Grout all CMU blocks where supplemental steel brace and angles are to be attached 

to the CMU walls. The exact  location must be coordinated with the Structural Steel 

Contractor. 

 

22. The Masonry Subcontractor will be  responsible  for  the disposal of masonry debris 

offsite. 

 

23. Grout solid the existing CMU jambs where new door frames are to be installed. 
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24. Patch  existing  CMU  walls  where  demolition  was  performed  as  shown  on  the 

architectural, mechanical, plumbing and electrical drawings. This includes toothing‐

in  new masonry with  existing masonry  to  ensure  a  consistent  and workmanlike 

appearance. 

 

25. Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager. 
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CONTRACT NO.   B‐04 STRUCTURAL STEEL & MISCELLANEOUS METALS (AWARDED TO 

MURPHY STEEL) 

  

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

   DALLC Specifications 

   None 

 

   BSA+A Specifications 

Section 051200    Structural Steel Framing 

   Section 052100    Steel Joist Framing 

   Section 053100    Steel Decking 

   Section 055813    Column Covers 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide structural steel, steel joists, and metal roof decking. 

 

2. Furnish anchor bolts and leveling plates to the Concrete Contractor for placement in 

concrete piers. 

 

3. Field check all anchor bolts prior to beginning erection. 

 

4. Provide roof sump pans, sump plates, and related work. 

 

5. Framing out for openings (roof drains, mechanical openings, access hatches, ladders, 

etc.).   Assume opening  frames will be  field  installed. All openings greater  than 12 

inches shall be reinforced with angle  framing according  to details on  the structural 

drawings. 

 

6. Prime  paint  systems,  galvanizing,  and  related  finishing  of  steel  items,  including 

touch up. 

 

7. This Contractor shall fabricate, weld and  install all reinforcing anchors that connect 

the  structural  steel  to  the masonry  systems.    Provide  all  shop  fabrication,  a  field 

installation and field welding regardless of the weld symbols. 

 

8. All steel testing will be the responsibility of the Construction Manager, however, this 
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Contractor will cooperate with the testing agency in the inspection at the fabrication 

shop and in the field. 

 

9. No electrical power for welders will be provided. 

 

10. Provide  temporary  shoring  of  existing  steel  on  column  line  EC  as  shown  on  the 

structural drawings. The Structural Steel Contractor will be responsible for removing 

the existing columns and beams on column line EC, after the temporary shoring is in 

place.  Provide  temporary  shoring  design  signed  and  sealed  by  a  Professional 

Engineer as required by the Contract Documents. 

 

11. Provide  patching  of  existing  metal  roof  deck  where  existing  mechanical  and 

plumbing  equipment  is  being  removed.  Also  patch  the  existing metal  roof  deck 

where new mechanical equipment, frames, post, etc. are being installed. 

 

12. Modify and reinforce the existing bar joists as shown on the drawings.  

 

13. This  Contractor  shall  include  all  necessary  staging,  rigging,  matting  and 

remobilizations to accommodate the erection sequence. 

 

14. Furnish  loose  steel  lintels, angles, plates and embedded  items  to  the Concrete and 

Masonry contractors. 

 

15. Furnish pipe bollards to Sitework Contractor for installation. 

 

16. Provide W8 beams  and outriggers  for  the Sliding Glass Walls  in  the  cafeteria. See 

Section 7 on S201.  

 

17. Provide W8  beams  and  continuous  channel  for  the  Vertically  Retracting  Folding 

Door in the kitchen. See Section 8 on S201. 

 

18. Provide  14”  x  14”  x  3”  bent  steel  plates  in  knee walls  per  detail  8A  on DALLC 

drawing A8.3. 

 

19. Provide stainless steel column covers. 

 

20. Miscellaneous rough hardware, iron shapes, framing and support angles. 

 

21. Galvanizing, as required. 
 

22. Anchoring  devices,  fasteners,  inserts  and  other  related  items  associated with  the 

installation of the above items. 

 

23. Verify field dimensions. 
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24. Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager. 
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CONTRACT  NO.    B‐05  CARPENTRY  AND  GENERAL  WORK  (AWARDED  TO 

CONVENTIONAL BUILDERS) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

   

  •  Technical Specification Sections 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

DALLC Specifications 

Section 024119     Selective Demolition 

  Section 061053     Miscellaneous Rough Carpentry 

  Section 062023     Interior Architectural Carpentry 

  Section 066400     Plastic Paneling 

  Section 079200    Joint Sealants 

  Section 081113     Steel Doors and Frames 

  Section 081416     Flush Wood Doors 

  Section 083513 083518  Accordion Folding Doors (BPB ADDENDUM NO. 3) 

  Section 087100     Door Hardware 

  Section 088300    Mirrors 

   Section 101415    Signage 

  Section 102113     Toilet Compartments 

  Section 102226     Operable Partitions 

  Section 102800     Toilet, Bath, and Laundry Accessories 

  Section 104413     Fire Protection Cabinets 

  Section 104416     Fire Extinguishers 

  Section 105113     Metal Lockers 

  Section 124940     Roller Window Shades 

 

      BSA+A Specifications 

  Section 024113     Selective Demolition 

Section 061053     Miscellaneous Carpentry 

Section 074243    Composite Wall Panels 

  Section 081113     Hollow Metal Doors and Frames 

  Section 081416    Flush Wood Doors 

  Section 083300     Coiling Fire Shutters 

  Section 087100     Door Hardware 

  Section 097710     Framed Decorative Panel Systems 

  Section 101100    Visual Display Units 

  Section 102113     Toilet Compartments 

  Section 102239     Vertically Retractable Wall 

  Section 102800     Toilet, Bath, and Laundry Accessories 

  Section 104413     Fire Protection Cabinets 
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  Section 122413     Roller Shades 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide labor and materials to perform the work related to all carpentry and general 

work. 

 

2. Provide  all  rough  carpentry  related  to  the  exterior  skin  of  the  building  including 

wood nailers, blocking, plywood, roof blocking, roof blocking anchor bolts, rooftop 

equipment bases and support curbs, etc. including fire treating, as required. 

 

3. Provide all rough carpentry related to the interior of the building including blocking, 

wood  nailers,  etc.  for  the  installation  of  fire  extinguishers,  doors, windows,  toilet 

accessories, cabinets, toilet partitions, casework, millwork, etc. including fire treating, 

as required. 

 

4. All field trimming required to adjust to existing conditions. 

 

5. Provide all millwork and wood trim. Provide caulk between the millwork and trim 

and the adjacent surfaces. 

 

6. Provide steel doors and frames and flush wood doors including receipt of doors and 

frames at the curb side. 

 

7. Furnish and  install  finish hardware  related  to all doors, except aluminum. Furnish 

only finish hardware related to the aluminum doors.  The Windows, Storefront, and 

Glazing contractor will install. 

 

8. Provide construction cores. 

 

9. Provide plastic paneling 

 

10. Provide  accordion  folding  doors.  Provide  additional  supports  for  doors  per 
manufacturer’s requirements. Coordinate with structural drawings. 

 

11. Provide mirrors 

 

12. Provide signage 
 

13. Provide toilet compartments 

 

14. Provide  operable  partitions.  Provide  additional  supports  for  partition  per 

manufacturer’s requirements. Coordinate with structural drawings. 
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15. Provide toilet, bath, and laundry accessories 
 

16. Provide fire protection cabinets, fire extinguishers and accessories. 
 

17. Provide metal lockers with 4” concrete bases. 

 

18. Provide roller window shades. 

 

19. Provide  composite  wall  panels  at  the  existing  openings  where  the  mechanical 

systems were demolished on the roof above the cafeteria. 

 

20. Provide coiling fire shutters. 
 

21. Provide framed decorative panel systems. 

 

22. Provide visual display units. 
 

23. Provide  vertically  retractable  wall.  Provide  additional  supports  for  wall  per 

manufacturer’s requirements. Coordinate with structural drawings. 

 

24. Anchoring  devices,  fasteners,  inserts  and  other  related  items  associated with  the 

installation of the above items. 

 

25. This Subcontractor  shall at a minimum provide and maintain  for  the  length of  the 

project, one temporary fire extinguisher for each 3,000 sq. ft of the protected building 

area. Fire extinguishers shall be 10lb, Multi‐Purpose (ABC) dry chemical, UL labeled, 

with a rating of 3a:40bc. 

 

26. Coordinate card reader requirements with electrical hardware. 

 

27. Provide field assistance to Electrical Contractor during the installation of any and all 
electrical hardware. 

 

28. Provide  in the base bid $25,000 allowance for work as directed by the Construction 

Manager. 

 

29. Provide  all  labor,  material,  trucking,  equipment,  hoisting,  scaffolding,  power, 

temporary facilities, supervision, layout, clean up, etc. for the complete performance 

of all selective demolition work as described and detailed on the drawings. 

 

a. Contractor  will  be  required  to  provide  adequate  control  of  dust  and  debris 

during selective demolition. 

 

b. Remove  from  site all  combustible material  including, but not  limited  to wood, 

steel, iron, structural steel, and dispose of in a legal manner.  No on site burning 



Polytech School District                         

Polytech Building Renovations   

Bid Pack C – Casework Re‐bid   14 March 2016     
                   

 

SUMMARY OF WORK    011100‐ 24 

PU09, Revised 10/2014 

of material will be allowed at any time. 

 

c. Items  of  demolition  shall  include,  but  not  necessarily  be  limited  to,  complete 

structures, wall framing, masonry walls, concrete slabs on grade, structural steel 

(except  for  the  steel  assigned  to  the  Structural  Steel  Contractor),  interior 

partitions, roofing, mechanical and electrical equipment and fixtures, and related 

equipment. 

 

d. This Contractor shall notify the Construction Manager immediately if hazardous 

materials (i.e. asbestos, lead, PCB’s, etc.) are uncovered.  At that time, all work in 

the  affected  area will  be  stopped  until  proper  removal  can  be  completed  by 

others (i.e. hazardous material abatement contractor). 

 

e. Temporary maintenance standby  labor such as for temporary water, temporary 

power,  temporary  light  and  the  like where  required  due  to  this  Contractor’s 

work is to be included within the Contract Price. 

 

f. This Project  is  to be  constructed adjacent  to  existing buildings,  this Contractor 

shall exercise all due precautions to minimize noise, air pollution and any other 

construction hazards which in any way would cause discomfort or danger to the 

occupants of the existing buildings in the area. 

 

g. This Contractor shall clean public streets and sidewalks daily.   This Contractor 

shall collect and  remove  from  the site daily all  rubbish, scrap and other debris 

resulting from its operations. 

 

h. All  light, power, water and any other utilities,  including  special provisions  for 

hookups  to  same  for  this  Contractor’s  operations  will  be  provided  by  this 

Contractor within the Contract Price and unit prices. 

 

i. This Contractor  shall  comply with  all  Federal,  State  and  local  laws  requiring 

noise control and hours which work is to be conducted.  Mufflers, “whisperized” 

compressors,  etc.,  shall  be  used  as  required  for  compliance  with  laws  and 

ordinances throughout the course of the Work. 

 

j. It  is understood  that all Work under  this Contract shall be  in strict accordance 

with  the  Building  Code  with  the  City,  State  and  any  other  agency  having 

jurisdiction.    In  the  event  of  any  conflict  in  any  provisions  of  any  regulatory 

agency and Contract Documents, the more stringent requirements shall apply. 

 

k. This Contractor  is  aware of  the  structural  capacities of various portions of  the 

structure.   Cranes, materials,  deliveries  and material  storage,  shall  not  exceed 

rated capacities without this Contractor taking appropriate steps to compensate 

for the imposition of loads which may exceed the design criteria and which are 

imposed solely by this Contractor’s operations. 
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l. This Contractor shall provide any and all “fire watch” personnel required due to 

the Contractor’s cutting, burning, welding or other open flame activity. 

 

m. This  Contractor  shall  submit  proposed  methods  and  operations  of  building 

demolition to the Owner, his representative or agents for review prior to the start 

of  work,  including  a  schedule  of  coordinating  the  shut  off,  capping  and/or 

continuation of utility services as required. 

 

n. This  Contractor  shall  visit  the  site  of  the  proposed work,  fully  acquaint  and 

familiarize  himself with  the  conditions  as  they  exist  and  the  character  of  the 

operations  to  be  carried  out  under  the  proposed  Contract,  and  make  such 

investigation  as  he may  see  fit  so  that  he  shall  fully  understand  the  facilities, 

physical  conditions  and  restrictions  affecting  the  work  under  the  Contract.  

Claims  for  additional  compensation  and/or  extensions  of  time  because  of 

Contractor’s failure to familiarize himself with all conditions which might affect 

the work shall not be allowed. 

 

o. This Contractor, before commencement of any part of  the Work, shall give any 

notices, required to be given to an adjoining landowner and other parties. 

 

p. This Contractor,  in  the performance of  the Work under his subcontractor, shall 

maintain all required means of egress from the existing buildings and alter such 

stairs,  platforms  and  fire  escapes  as  required  to  satisfy  all  agencies  having 

jurisdiction. 

 

q. Before demolition work  is  started, existing  sewer, water, gas and other  service 

lines  to  the  existing  buildings  shall  be  shut  off,  disconnected  and  capped  or 

plugged  in accordance with  the  requirements of  the utility companies or other 

authorities having  jurisdiction.   This Contractor shall notify all such authorities 

in  advance  and obtain  their  approval  and  cooperation  in  shutting off utilities.  

All  costs  in  connection  with  disconnecting  utilities  shall  be  borne  by  this 

Contractor. 

 

r. This Contractor shall take special precautions to shore, brace, support or relocate 

any utility lines as may be required to satisfy all agencies having jurisdiction. 

 

s. Any existing piping,  subsoil drainage  systems,  conduit, manholes,  tanks,  catch 

basins,  etc., which  are  abandoned  shall  be  plugged with  concrete  and  to  the 

extent within or beneath the limits of excavation, removed.  All others are to be 

maintained and repaired or otherwise restored to proper operating condition. 

 

t. Existing services to remain will be defined by the Owner prior to or immediately 

after the start of demolition work. 
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u. This  Contractor  shall  make  a  careful  examination  of  the  structures  to  be 

demolished and  the adjoining property and utilities which are  to remain;    take 

whatever  precautions  are  necessary  and  carry  on  operations  so  as  to  prevent 

personal injury and any settlement, collapse, damage from falling debris or other 

causes to adjacent building. 

 

v. Any  damage  to  public  property,  private  property,  or  to  utilities  due  to 

demolition  operations,  or  the  Contractor’s  neglect,  shall  be  corrected  by  this 

Contractor, in a manner approved by the Owner and the parties whose property 

has been damaged, all at no additional cost to the Owner. 

 

w. Miscellaneous  equipment  and  furnishings  belonging  to  the  Owner,  if  to  be 

retained  by  the  Owner,  will  be  removed  before  the  commencement  of  the 

demolition work.  All other equipment or furnishings attached, remaining, in the 

building  at  the  start of  the demolition work  shall become  the property of  this 

Contractor and shall be removed and disposed of by this Contractor. 

 

x. All  equipment,  materials  and  debris  shall  be  regularly  removed  by  this 

Contractor  from  the Site as work progresses  in  such manner as not  to create a 

nuisance,  and  shall  be  disposed  of  by  this Contractor  at  his  own  expense,  at 

locations  to be determined by  this Contractor.   Permits  required  in  connection 

with the disposal of the materials shall be obtained by this Contractor.  Disposal 

shall be in accordance with all Federal, State and local laws, rules, codes, orders 

and regulations. 

 

y. Materials and equipment  to be  salvaged or which have been  sold  to others by 

this Contractor must be promptly removed by this Contractor, and shall not be 

stored  at  the  site.    The  offering,  advertising,  display  or  sale  of materials  and 

equipment will not be permitted. 

 

z. This Contractor shall, prior to the start of Work, provide the name and location 

of  proposed  dump  site  to  receive  the  demolition  debris.   Dump  site must  be 

licensed and acceptable to all local government agencies having jurisdiction. This 

Contractor  shall  provide  signed  and  stamped  dump  site  debris  tickets 

identifying the location, date, time and quantity of debris deposited at the dump 

site. 

 

30. Provide an allowance of $20,000 for the following graphic items: The acrylic signage 

with applied graphic as shown on 3/A311 and 1/A441 and the one way graphic film 

on all door and frame glazing as shown on 7/A436. (BPB ADDENDUM NO. 2) 

 

31. Provide full height Type A and B temporary partitions from the floor to underside of 

the roof deck.  Partitions shall be braced back to the existing structure.  The partitions 

shall have no mechanical attachments to the finished floor or existing wall systems. 

Partitions shall be sound attenuated with insulation and sealed to assure no 
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migration of sound, dust or odors.  Provide ½” drywall on both sides.  The Occupant 

side shall receive a level 4 finish.  Provide (3) three double door openings w/ locking 

hardware.  This contractor shall also remove and dispose of the demising partitions 

and doors upon completion of construction. See Phase 2 drawing A‐002 for location 

and extents. (BPB ADDENDUM NO. 3) 

 

32. Provide new built‐up composite nosing and riser per detail D1 on Phase 1 drawing 

A8.4. (BPB ADDENDUM NO. 3) 

 

33. Perform the work associated with note 36 on Phase 2 drawing A103. (BPB 

ADDENDUM NO. 3) 
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CONTRACT NO.  C‐6 – CASEWORK 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

   

  •  Technical Specification sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

   DALLC Specifications 

      Section 024119    Selective Demolition 

Section 123450    Educational Casework 

Section 123653    Epoxy Resinous Countertops 

Section 123661    Simulated Stone Countertops 

 

   BSA+A Specifications 

      Section 123200    Modular Casework 

      Section 123200A  School Store Furnishings   

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide all plastic laminate, plastic laminate/glass, solid oak and oak/glass casework 

and related accessory items as specified and/or indicated on the drawings. Casework 

includes  all  hardware,  storage  components,  accessory  items,  closure,  fillers,  and 

framing necessary for a complete installation. 

 

2. Provide stainless steel counters, cabinets and equipment. 

 

3. Provide modular casework, stainless steel base and stainless steel supports. 

 

4. Provide  school  store  furnishings: wood  slatwall,  cashier  station,  display  fixtures, 

shelving, accessories, etc. 

 

5. Provide epoxy resinous countertops, back and end splashes, and integral resin sinks.  

 

6. Provide  composite  or  simulated  stone  countertops, wall  caps, window  stools  and 

window sills. 

 

7. Provide keyed locks on all casework cabinets and doors. 

 

8. Provide wood grounds, blocking, nailers,  and  furring  as  required  for work of  this 

Contract. This is the blocking mounted to the outside of the walls, ceilings, or floors 

as needed to properly support and install the millwork and casework. 
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9. Drilling concrete and masonry, drilling and/or tapping metal work, as required, for 

the installation of work of this Contract. 

 

10. Back painting as required 
 

11. Cutting of holes in countertops will be by this Contractor. Coordinate cutting holes in 

casework with other trades. 

 

12. Shop finish of work, except items indicated to be shop primed only. 

 

13. Anchoring  devices,  fasteners,  inserts  and  other  related  items  associated with  the 

installation of the above items. 

 

14. Provide mock‐ups. 

 

15. This Contractor  shall  include  in  the base bid $10,000  for miscellaneous work  to be 

directed by the Construction Manager. 

 

16. Provide stainless steel base under the modular p‐lam panel wall system at cafeteria 

and school store as shown on the Phase 2 drawings. (BPB ADDENDUM NO. 3) 
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CONTRACT NO.  B‐07 ROOFING (AWARDED TO P&C ROOFING) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

 

   DALLC Specifications 

Section 075400     Thermoplastic (TPO) Membrane Roofing 

Section 076200    Sheet Metal Flashing and Trim 

Section 077200    Roof Accessories 

     

   BSA+A Specifications 

      Section 075310    EPDM Membrane Roofing 

Section 076200    Sheet Metal Flashing and Trim 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide  thermoplastic  (TPO) membrane  roofing  system,  fully adhered  sheet vapor 

retarder, rigid and tapered insulation, protection mat, and all related accessories. 

 

2. This contractor shall carefully review the edge of roof details to determine if the roof 

can be placed before  the  exterior wall assembly  is  complete.   This  contractor  shall 

include  all  costs  associated  with  returning  to  the  jobsite  to  complete  the  roof 

perimeter after wall assembly is complete.  

 

3. Provide aluminum fascia and soffit covers. 

 

4. Provide caulking and sealants related to roofing, flashing and roof accessories. 

 

5. Roof  drains  and  associated  plumbing  shall  be  provided  by  the  Mechanical 

Contractor.  Flashing of the roof drains shall be by the Roofing Contractor.  Openings 

for  the  roof drains  in  the  roofing materials shall be cut by  the Roofing Contractor.  

Openings in the metal deck shall be cut by others. 

 

6. Provide metal parapet coping. 

 

7. Provide walkway pads. 

 

8. Provide gutters, downspouts, and splash pans. 
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9. Provide insulated acoustic smoke vents and roof curbs. 

 

10. Perform cutting, patching and maintenance of temporary patch for work performed 

by others on existing roofs intended to be re‐roofed as part of this work. 

 

11. Provide metal drip edges and gravel stops. 

 

12. Provide expansion joints that are integral to the roof. 
 

13. Provide  permanent  patching  of  existing  roofing  systems  at  areas  of  demolition.  

Demolition of  roof drains, mechanical and electrical equipment shall be performed 

by  others.    All  patching  shall  conform  to  original  warranty  requirements  and 

documents. 

 

14. Wood blocking shall be provided by others. 

 

15. This Contractor  shall  include  in  the base bid $20,000  for miscellaneous work  to be 

directed by the Construction Manager. 

 

16. Flashing Summary: 

 

• Masonry Contractor shall furnish and install thru wall flashing at all masonry 

walls.  Provide  flashing  with  integral  receiver  for  counterflashing  where 

specified.  The  Masonry  Contractor  will  furnish  the  counterflashing  to  the 

Roofing Contractor for installation. 

• Roofing  Contractor  shall  furnish  reglets  for  installation  by  the  Masonry 

Contractor.  The  counterflashing  for  these  reglets  will  be  installed  by  the 

Roofing Contractor. 

 

17. The  demolition  of  the  existing  roofs  shown  on  DALLC’s  drawings  and  at  the 

connection of the kitchen addition is the responsibility of contract B‐7 Roofing.
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CONTRACT  NO.    B‐08  WINDOWS,  STOREFRONTS,  AND  GLAZING  (AWARDED  TO 

WALKER & LABERGE) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

   

DALLC Specifications 

      Section 084113    Aluminum‐Frames Entrances and Storefronts 

Section 087100    Door Hardware 

Section 088000    Glazing 

     

   BSA+A Specifications 

Section 084113     Aluminum‐Framed Entrances / Storefronts & Doors 

Section 084126    All‐Glass Entrances and Storefronts 

Section 085113    Aluminum Windows 

Section 087100    Door Hardware 

Section 088000    Glazing 

  Section 102239.13  Folding Glass‐Panel Partitions 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide  aluminum  framed  entrances,  storefronts,  windows,  glass  and  glazing 

systems.  

 

2. Provide automatic aluminum door systems, including hardware. (BPB ADDENDUM 

NO. 3) 

 

3. Provide folding glass‐panel partitions. 

 

4. Prepare and  install  finish hardware  for all aluminum doors.   The hardware will be 

furnished by Contract B‐05 Carpentry & General Works. 

 

5. Provide all glass and glazing at exterior of building. 

 

6. Provide interior glass and glazing systems, interior door, partition, vision panel and 

window glass. Include fire rated glazing as required. 

 

7. Provide caulking or sealants integral/within and along the perimeter of windows and 

storefronts to adjoining materials. 
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8. Mock‐ups as required by the Drawings and Specifications. 

 

9. Provide custom breakmetal trim and infill. 

 

10. Hoisting/scaffolding related to the work of this Contract. 

 

11. Coordinate edge of slab tolerances and field verify all rough openings. 

 

12. The existing windows shown to be replaced will be removed and disposed of by the 

Asbestos Abatement Contractor  in  the performance of  their work. They will  install 

plywood  covers  in  the window  openings when  they  are  finished  their  abatement. 

The Window  Contractor  will  be  responsible  for  removing  and  disposing  of  the 

plywood covers in the performance of their work.  

 

13. This Contractor  shall  include  in  the base bid $10,000  for miscellaneous work  to be 

directed by the Construction Manager. 
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CONTRACT  NO.    B‐09  METAL  FRAMING  &  DRYWALL  (AWARDED  TO  PENINSULA 

ACOUSTICAL) 

  

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

   DALLC Specifications 

  Section 072100     Thermal and Sound Insulation 

  Section 078446    Fire‐Resistive Joint Systems 

   Section 079200    Joint Sealants 

  Section 092216     Non‐Structural Metal Framing 

  Section 092900     Gypsum Board 

       

BSA+A Specifications 

  Section 072100     Thermal and Acoustic Insulation 

  Section 079200    Joint Sealants 

  Section 092216     Non‐Structural Metal Framing 

  Section 092900     Gypsum Board 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide metal studs, insulation, gypsum wallboard, taping, and spackling. 

 

2. Provide all metal stud framing required to back up brick, metal soffits, etc. 

 

3. Provide ceiling joist framing. 

 

4. Provide metal furring. 

 

5. Provide secondary support framing. 

 

6. Provide  clips,  anchors,  supports  and  other  accessories  that  interface  between  steel 

framing and steel studding or CMU block. 

 

7. Provide batt insulation, both thermal and acoustical and related work. 

 

8. Provide acoustical sealant of penetrations in insulated drywall partitions. 

 

9. Access panel installation (assume 25 total). 
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10. Provide batt insulation, both thermal and acoustical and related work. 

 

11. Provide fire resistive joint systems at metal stud walls. Include fire taping and sealing 

at  perimeter  edge  and  as  shown  on  the  Drawings.  Bidders  are  advised  to  pay 

particular  attention  to  top  of wall  conditions,  fire  and  smoke  safing  of  slabs  and 

acoustical sealants. 

 

12. Provide scaffolding and lifts for this work. 

 

13. Comebacks  and  out‐of‐sequence  work  will  be  required  and  as  such  should  be 

included. 

 

14. Include all necessary field measurements. 

 

15. Include  two  (2)  passes  per  floor  to  “touch‐up” mechanical  penetrations  to  insure 

ratings required.  The first pass will be required prior to ceiling grid installation and 

the  second  pass  will  be  required  prior  to  final  inspection  for  Certificate  of 

Occupancy. 

 

16. Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager. 

 

17. Provide all metal framing as indicated for back up of other materials. 

 

18. Install  the  knife  edge  trim  for  the  type  ‘F’  fixtures  furnished  by  Contract  B‐19 
Electrical. (BPB ADDENDUM NO. 3) 
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CONTRACT NO. B‐10 PAINT AND WALL FINISHES (AWARDED TO M&S PAINTING) 

  

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

   DALLC Specifications 

   Section 079200    Joint Sealants 

   Section 099113    Exterior Painting 

   Section 099123    Interior Painting 

     

   BSA+A Specifications 

Section 079200    Joint Sealants 

   Section 099100    Painting 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide all  interior and exterior painting  for all walls and ceilings  indicated on  the 

finish schedules. 

 

2. Sealing all interior joints between dissimilar materials that require sealants. 

 

3. Paint  all  exposed  block  work  and  concrete  work  as  shown  on  the  room  finish 

schedule. 

 

4. Provide prime, stain and transparent finish on wood trim. 

 

5. Paint  exposed piping and ductwork  (sprinkler, plumbing,  electrical)  in accordance 

with the Drawings and Specifications. 

 

6. Provide supplementary ventilation as required in enclosed spaces. 

 

7. Paint and caulk all hollow metal frames and doors as shown on the door schedule. 

 

8. Prefinished items will not be painted by this Contractor. 

 

9. Paint all semi‐exposed wood blocking as indicated on the drawing. 

 

10. Protection of adjacent surfaces.  
 



Polytech School District                         

Polytech Building Renovations   

Bid Pack C – Casework Re‐bid   14 March 2016     
                   

 

SUMMARY OF WORK    011100‐ 37 

PU09, Revised 10/2014 

11. Minor patching prior to application of finishes. 

 

12. Daily clean up. 
 

13. Furnish attic stock. 
 

14. Final  coat  of  paint  is  to  be  installed  after  ceilings  are  installed,  if  directed  by 
Construction Manager. 

 

15. Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager. 

 

16. Seal  the existing concrete  floor  in  the Auxiliary Gym 4130 after  the  removal of  the 

sport court flooring. (BPB ADDENDUM NO. 3) 

 

17. Paint concrete floors (BPB ADDENDUM NO. 3) 
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CONTRACT  NO.    B‐11  –  ACOUSTICAL  CEILINGS  (AWARDED  TO  PENINSULA 

ACOUSTICAL) 

 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

   

   DALLC Specifications 

   Section 095123    Acoustical Tile Ceilings 

 

   BSA+A Specifications 

Section 095000    Wood Panel Ceilings 

Section 095113    Acoustical Panel Ceilings 

Section 097723    Fabric‐Wrapped Panels 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide acoustical panel ceilings, suspension system and hangers. 

 

2. Provide wood panel ceilings, suspension system and hangers. 

 

3. Provide  acoustical  lay  in  insulation  blankets  above  ceiling  where  required  by 

Specifications or Drawings. 

 

4. Provide  supplemental  suspension  hangers  at  large  ducts  above  ceilings  and  at 

openings for lighting fixtures. 

 

5. Provide  continuous  acoustical  sealant  on  back  of  vertical  leg  before  installing 

moldings. 

 

6. Furnish and install hold down clips where required by governing regulations for fire 

resistant ratings. 

 

7. Provide expansion joints in ceilings. 

 

8. This Contractor shall cut openings in ceilings for sprinkler heads, lights, mechanical 

diffusers and grilles, etc. 

 

9. Provide fabric wrapped acoustic wall panels 
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10. Provide extra stock. 
 

11. Provide  in the base bid $20,000 allowance for work as directed by the Construction 

Manager. 
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CONTRACT NO.   B‐12  ‐ TERRAZZO FLOORING  (AWARDED TO ROMAN MOSAIC & TILE 

COMPANY) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

  Division 0      Procurement and Contract Requirements 

  Division 1      General Requirements 

   

DALLC Specifications 

  None 

 

  BSA+A Specifications 

Section 096623    Resinous Matrix Terrazzo Flooring 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide thin set epoxy terrazzo flooring 

 

2. Conduct concrete moisture testing prior to installing terrazzo flooring. 

 

3. Provide concrete surface preparation to include vacuum blasting, crack sealing, etc. 

 

4. Provide  terrazzo  flexible  reinforcing  membrane  before  installation  of  terrazzo 

flooring 

 

5. Provide precast terrazzo wall base. 

 

6. Cutting and fitting around work installed by others. 

 

7. Patching and leveling. 

 

8. Clean  and  seal  terrazzo  in  accordance with  the  instructions  of  the  terrazzo  sealer 

manufacturer  after  installation  and  finishing  operations  are  completed  and  before 

protection. 

 

9. Provide protection of finished products until acceptance by Construction Manager. 

 

10. Provide  divider  strips,  control  strips,  expansion‐joint  strips,  abrasive  strips,  and 
accessory strips. 

 

11. Apply Masterguard MVR1 moisture  resistant  epoxy  primer  to  all  slabs  receiving 
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terrazzo.  

 

12. Provide an 8’‐0” diameter logo based using a maximum of 6 colors. 

 

13. Grind and clean  the existing  terrazzo  to  remain shown on drawing A‐131 and seal 

the terrazzo. 

 

14. Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager. 
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CONTRACT NO.  B‐13 – EPOXY FLOORING (AWARDED TO STONHARD) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

  Division 0      Procurement and Contract Requirements 

  Division 1      General Requirements 

   

DALLC Specifications 

  Section 096723    Resinous Flooring   

   

  BSA+A Specifications 

Section 096723    Resinous Flooring   

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide resinous flooring 

 

2. Conduct concrete moisture testing prior to installing resinous flooring. 

 

3. Provide concrete surface preparation to  include vacuum blasting, crack sealing, etc. 

Existing substrates which have been contaminated by oils or other substances which 

would  inhibit  the  bonding  of  overlayment  shall  receive  one  coat  of  penetrating 

primer immediately prior to application of the standard concrete primer. 

 

4. Provide integral resinous wall base. 

 

5. Cutting and fitting around work installed by others. 

 

6. Patching and leveling. 

 

7. Where resinous floors abut other flooring materials, scarify or build up the substrate 

for a minimum of 36  inches back  from  that  interface,  so  that  the  finished  resinous 

surface will align with the other material. A maximum slope of 1:48 is allowed 

 

8. Provide  clean  and  protect  finished  products  until  acceptance  by  Construction 

Manager. 

 

9. Provide divider strips, control strips, expansion‐joint strips, and accessory strips  

 

10. Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager. 
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CONTRACT  NO.  B‐14  –  CARPET,  VCT  &  CERAMIC  TILE  (AWARDED  TO  FLOORING 

SOLUTIONS) 

  

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

  

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

DALLC Specifications 

   Section 093000    Tiling 

Section 096513    Resilient Base and Accessories 

Section 096519    Resilient Tile Flooring 

Section 096816    Sheet Carpeting 

 

   BSA+A Specifications 

Section 093000    Tiling 

Section 096513    Resilient Base and Accessories 

Section 096519    Resilient Tile Flooring 

  Section 096563    Static Control Resilient Tile Flooring 

Section 096813    Carpet Tile 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide flooring in accordance with the finish schedule and specifications. 

 

2. Prepare subfloor for finished flooring including leveling and patching.  Base bid shall 

include all flashing, patching, and surface preparation required to perform the work 

of  this Contractor. This work will be  charged against  the  contract allowance.  (BPB 

ADDENDUM NO. 3) 

 

3. Provide porcelain wall tile, metal edge strips, grout, and marble thresholds 

 

4. Provide tile carpeting and sheet carpeting. (BPB ADDENDUM NO. 3) 

 

5. Provide resilient tile and static control resilient tile flooring. 

 

6. Provide  resilient  base  and  accessories,  to  include  the  toe  kicks  at  casework.  This 

includes  those  rooms  to  receive  resinous  flooring, with  resilient base, as shown on 

the finish schedule. (BPB ADDENDUM NO. 3) 

 

7. Provide  transition  and  reducer  strips  in  the  various  materials  and  locations  as 
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scheduled on the drawings. 

 

8. Provide concrete primer/sealer prior to installation of flooring 

 

9. Provide  cleaning, waxing  and  protection.  Protection will  be with  reinforced  kraft 

paper, cardboard, or masonite. 

 

10. Provide seaming diagrams. 

 

11. Provide extra stock. 
 

12. Provide cutting and fitting around work of others. 

 

13. Remove and  store  the Sport Court modular athletic  flooring  in  the Auxiliary Gym 

Room  4130  as  shown on A‐103. After  the  cafeteria  is  complete  and  the  temporary 

serving  line  removed,  reinstall  the modular athletic  flooring and  re‐paint  the court 

lines on the floor. 

  

14. Provide skim coating of CMU in order to prepare the new or existing walls to receive 

ceramic tile. 

 

15. Provide  in  the  base  bid  $5,000  $15,000  allowance  for  work  as  directed  by  the 

Construction Manager. (BPB ADDENDUM NO. 3) 

 

16. Refinish  the wood  floor  in  room  5704,  as  shown  on  Phase  1  drawing A4.5.  (BPB 

ADDENDUM NO. 3) 
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CONTRACT NO.   B‐15 FOOD SERVICE EQUIPMENT (TO BE AWARDED) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification Sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

 

DALLC Specifications 

   None 

 

   BSA+A Specifications   

   Section 114000    Food Service Equipment 

     

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide food service equipment. 

 

2. All final connections shall be made by the Electrical and Mechanical Contractors. 

 

3. Any  discrepancies  between  the  Drawings,  Specifications  and  site  conditions  or 

ambiguities  in  the  documents  shall  immediately  be  reported  to  the  Construction 

Manager in writing.   Inconsistencies shall be corrected in writing or by reissuing the 

drawings.  If the Contract Documents disagree with the quality or quantity of work 

required,  the  better  quality  or  greater  quantity  shall  be  supplied unless  otherwise 

instructed  in writing  by  the Construction Manager.   Any work  performed  by  the 

Contractor  at  locations  in  question  after  his  discovery  of  discrepancies, 

inconsistencies,  ambiguities,  or  errors, without  securing  resolution,  shall  be  at  the 

Contractor’s risk. 

 

4. This  Contractor  shall  verify  all  measurements  at  the  site  and  assume  full 

responsibility  for  their  correctness  before  proceeding  with  his  work.    No  extra 

compensation will  be  allowed  because  of  differences  between  site  conditions  and 

those indicated on the drawings. 

 

5. Manufactured  articles,  materials,  and  equipment  shall  be  applied,  installed, 

connected, erected, used, cleaned and conditioned as directed by  the manufacturer 

and shall be protected  from damage until acceptance.   Prefinished products which 

are  damaged  before  or  after  installation  shall  be  replaced with  new  and  perfect 

materials.  Materials finished after installation which are damaged shall be refinished 

or replaced as  the Construction Manager may direct.   No additional charge will be 

honored  by  the  Construction  Manager  for  repair  or  replacement  of  finished 
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materials. 

 

6. Should  this  Contractor  feel  that  the  Contract Documents  call  for work which  he 

cannot guarantee, he shall so state, in writing, prior to bidding.  Proceeding with any 

operation shall be construed as acceptance of all guarantee conditions. 

 

7. Secure  certificates  of  inspection  and  occupancy  required  by  authorities  having 

jurisdiction.  Deliver copies of certificates to the Construction Manager prior to filing 

application for final payment. 

 

8. It  is  this Contractor’s  responsibility  to make  certain  statutes,  building  codes,  and 

regulations  including  those  of  the  appropriate  health  agencies  having  jurisdiction 

over this type of facility are met. 

 

9. Any  items  furnished  as  part  of  this  Scope  of Work  that  require  mechanical  or 

electrical rough  ins or services  that are different  from  those shown on  the Contract 

Drawings  shall  be  so  noted  at  the  time  of  bid.    Failure  to  do  so  shall make  this 

Contractor liable for costs of any changes required by same. 

 

10. Provide  all  caulking  and  sealants  for  proper  installation  and  in  accordance with 

public health regulations. 

 

11. Start,  test  and  demonstrate  all  equipment  installed  under  this  category  of work.  

Provide proposed  schedule,  including names  and  telephone numbers of  attending 

representatives (3) three weeks in advance of demonstration. 

 

12. Obtain approvals and permits and coordinate inspections and testing with governing 

local and state agencies. 

 

13. The renovation of the existing kitchen and setup of the temporary serving line must 

be completed before  teachers  return  for  the new  school year.   The material  for  the 

renovation work is to be purchased and delivered as soon as possible and stored at 

the  site.   Long  lead material  and  equipment  are  to be  expedited.   Contractors  are 

expected  to work  10  hour  days.    Saturday work may  be  required  if  the  schedule 

dictates.   

 

14. Provide  in  the base bid $5,000 allowance  for work as directed by  the Construction 

Manager. 

 

15. Remove, relocate, setup and/or store ALL existing kitchen equipment that is shown 

to be  reused. The  existing  equipment  is  to be used  for  the  temporary  serving  line 

from Sep 2016 through Jun 17. The equipment will then be moved into the renovated 

kitchen/cafeteria in the summer of 2017. This contractor is also required to clean and 

perform routine maintenance on  the equipment.  Immediately notify  the CM of any 

equipment that is not functioning properly. (BPB ADDENDUM NO. 3) 
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CONTRACT  NO.  B‐16  ‐  MECHANICAL  AND  PLUMBING  (AWARDED  TO  JOSEPH  T. 

RICHARDSON) 

 

A.  Work included in this contract consists of, but is not necessarily limited to, all labor, materials 

and equipment for: 

 

•  Technical Specification sections: 

     

Division 0      Procurement and Contract Requirements 

Division 1      General Requirements   

 

DALLC Specifications 

Section 078413    Fire Protection, HVAC & Plumbing Penetration Firestopping 

Division 22      Plumbing 

Division 23      Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

Section 312000   Earth Moving 

 

BSA+A Specifications   

Division 22      Plumbing 

Division 23      Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

 

This contract also  includes, but  is not necessarily  limited  to, all  labor, materials and equipment 

for the following: 

   

1. Provide  a  complete mechanical,  plumbing  and  piping  system  as  indicated  on  the 

Drawings and in the Specifications. 

 

2. Division 26 of the specifications should be reviewed as it relates to the power wiring 

and  other  requirements  for  HVAC  equipment  including  the  coordination  of 

furnishing and installing motor starters as provided in the specifications. 

 

3. This  Contractor  shall  be  responsible  to  designate  an  individual  within  his 

organization, intimately familiar with this project and assigned on site, to act as the 

System  Start‐up  Coordinator.    This  individual  must  be  pre‐approved  by  the 

Construction Manager.   This  individual’s  responsibilities  shall  include,  but  not  be 

limited  to,  coordinating  the  start‐up  of  all  mechanical  equipment,  including  the 

coordination  between  the  Electrical  Contractor,  the  Controls  Contractor,  and  all 

testing,  adjusting  and  balancing work.    This  individual  shall  report  on  a weekly 

basis,  in written  form,  to  the Construction Manager.   These  reports  shall  include a 

summary  of  current  conditions  including  manufacturers’  start‐ups,  systems’ 

deficiencies noted to date and the remediation of same, coordination issues between 

trades, system  interfacing and forecasting, as necessary to project the completion of 

each individual system within the building. 
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4. Excavation  and  backfill  for  underground  mechanical/plumbing  work  as  detailed 

below is the responsibility of this Contractor.  Soil types shall be in accordance with 

project documents. It is the intent to use on site material and not imported fill.  The 

use of this on site material shall conform to the compaction requirements as specified 

on the Civil drawing and in specification section 312000. 

 

5. Provide equipment bases and  foundations  for  the VSD  screw  chiller and  the other 

equipment in the building.  

 

6. Obtain permits as required by Kent County. 

 

7. Contract B‐21 Sitework Contractor will be installing the grease trap. The Mechanical 

and Plumbing Contractor is responsible for connecting the 4” kitchen drain to grease 

trap and for connecting the 4” sanitary line to the 6” sanitary line shown on the Civil 

drawing. 

 

8. Provide pipe sleeves and seals at all pipes,  installed by  this contractor  that will be 

penetrating foundation walls. 

 

9. Provide pipe, duct and equipment insulation. 

 

10. Penetrations through wall, floors, etc. including cutting, patching and fire safing. 

 

11. Daily clean up. 
 

12. All guarantees  and warranties  to begin  at  the  substantial  completion of  the  entire 

project,  regardless of when  the equipment was delivered,  installed and  started up. 

Maintain equipment prior to substantial completion. 

 

13. Provide hoisting, rigging and scaffolding. 
 

14. Provide ductwork, flex duct, grilles, registers, and diffusers. 

 

15. Provide  roof  drains,  roof  sumps,  and  associated  plumbing.    Flashing  of  the  roof 

drains  shall  be  by  the  Roofing  Contractor.    Openings  for  the  roof  drains  in  the 

roofing materials  shall  be  cut  by  the Roofing Contractor.   Openings  in  the metal 

decks shall be cut by the Mechanical and Plumbing Contractor. 

 

16. The Automatic Temperature Control Contractor, The Tri‐M Group, will be providing 

the ATC system as detailed in the scope of work for Contract B‐19. The Mechanical 

and Plumbing Contractor provide the following as they relate to the ATC system: 

 

a. Furnish and install Variable Refrigerant Flow System 

b. Furnish and  install all air handlers,  rooftop units, boiler, pumps,  exhaust  fans, 
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heaters, VAV’s, valves, actuators, dampers, etc. 

c. Install ATC valve, actuators, and dampers. 

d. Install Variable Refrigerant Flow System, Area D, inline fans and dampers. 

e. Furnish and install air flow measurement devices 

 

17. Coordinate damper size, location and type of damper with architectural drawings. 

 

18. Provide gas piping, meter and pressure regulator valve. 

 

19. Provide electric fin radiators and electric heaters. 
 

20. Provide trap priming system. 

 

21. Provide water treatment systems. 

 

22. Provide vibration and sound isolation controls for mechanical and plumbing systems 

 

23. Provide roof curbs. 
 

24. Install Owner pre‐purchased equipment. 

 

25. Provide access panels. 
 

26. Final connection of food service equipment. 

 

27. Provide manufacturer’s startups from manufacturer authorized personnel ONLY. 

 

28. Provide training to Owner prior to substantial completion 

 

29. Provide joint sealers & caulking of work installed under this contract 

 

30. Provide testing and inspections as required by the specifications. 
 

31. Provide  temporary  heat  and  ventilation  installation,  maintenance  and  removal.  

Refer  to  Division  1,  Specification  Section  015123  ‐  TEMPORARY  HEATING, 

COOLING, & VENTILATION, for specific scope. 

 

32. Attend Pre‐Install, Functional Performance Testing, Start‐up, and MEP coordination 

meetings and provide relative input. Provide personnel, both tradesmen and factory 

authorized  representatives,  to  participate  in  the  testing,  adjusting,  and  balancing; 

functional performance testing; and final commissioning.  

 

33. This  contractor  will  be  responsible  for  disconnecting  and  safing  off  the  existing 

mechanical  and  plumbing  systems  prior  to  any  demolition  work  performed  by 

Contract B‐05 Carpentry and General Work. 
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34. This contractor will be  responsible  for  the demolition,  removal and  replacement of 

the  existing  concrete  slabs  associated  with  the  removal  of  existing  underground 

sanitary and storm sewer and with the installation of new water, gas, sanitary, drain, 

waste, vent, storm sewer, and kitchen drain in the existing areas. (BPB ADDENDUM 

NO. 3)   

 

35. Provide downspout boots on rainwater conductors where indicated. 

 

36. This contractor will be responsible for the demolishing and opening up the existing 

walls  in  order  to  perform  the  work  shown  on  the  mechanical  and  plumbing 

drawings. 

 

37. Provide in the base bid $30,000 allowance for freezing of the existing pipes to make 

connections to the existing piping systems. Assume that the existing valves will not 

operate. (BPB ADDENDUM NO. 3)   

 

38. Provide  in the base bid $25,000 allowance for work as directed by the Construction 

Manager. 

 

39. Contractor  is  responsible  for keeping  the existing  system  in  service during phased 
construction. Maintain  all  existing mechanical  services  in  use  at  all  times  unless 

written  permission  is  received  from  the  owner  to  temporarily  interrupt  any  such 

services  permanently  reconnect  all  services  disrupted  by  the  alteration  and 

demolition work.  (BPB ADDENDUM NO. 3)   

 

40. Contractor  is  required  to  evaluate  the  existing  systems  performance.  Existing 

deficiencies are to be reported immediately to the Construction Manager prior to any 

work on existing systems to remain in service.  (BPB ADDENDUM NO. 3) 

   

41. Perform  all  work  noted  for  the  PLUMBING  and  MECHANICAL  (HVAC) 

CONTRACTORS  as  described  in  Section  114000  Food  Service  Equipment.  (BPB 

ADDENDUM NO. 3) 
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CONTRACT NO. B‐17 ‐ FIRE PROTECTION (AWARDED TO ABJ SPRINKERS) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

   DALLC Specifications 

   Section 078413    Fire Protection, HVAC & Plumbing Penetration Firestopping 

Section 210170    Fire Suppression Sprinkler Systems 

Section 220000    General Provisions ‐ Plumbing/Fire Protection 

 

   BSA+A Specifications 

Section 210170    Fire Suppression Sprinkler Systems 

Section 220000    General Provisions ‐ Plumbing/Fire Protection 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide piping, fittings, couplings, valves, backflow preventer, and sprinkler heads. 

 

2. Provide dry pipe system where shown on the drawings. 

 

3. Provide firestop and smoke seals of all penetrations. 

 

4. Provide as‐built drawings in CAD/BIM format 

 

5. Testing and inspections. 

 

6. Cutting and patching. 

 

7. Design. 

 

8. Flow  and  tamper  switches  to  be  supplied  by  this  Contractor  and  wired  by  the 

Electrical Contractor.  It is this Contractors responsibility to provide flow and tamper 

switches to meet applicable state and local codes. 

 

9. Pipe identification. 

 

10. Provide the necessary coordination with trade to avoid interferences with other work 

and make corrections at no extra charge.  
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11. Provide  in the base bid $10,000 allowance for work as directed by the Construction 

Manager. 

 

12. Remove, store, and re‐install tile & grid as required for sprinkler piping removal and 

installation.    Replace  ANY  grid  &  tile  damaged  during  the  completion  of  this 

contractors work. (BPB ADDENDUM NO. 3) 
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CONTRACT NO. B‐18 – ELECTRICAL, FIRE ALARM, & SPECIAL SYSTEMS  (AWARDED TO 

WOLF ELECTRIC) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

 

   DALLC Specifications 

 Section 078413    Fire Protection, HVAC & Plumbing Penetration Firestopping 

Division 22      Plumbing 

Division 23      Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

Section 312000     Earth Moving 

 

   BSA+A Specifications 

Division 22      Plumbing 

Division 23      Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

Section 312000     Earth Moving 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide a complete electrical system as indicated on the drawings, schedules and in 

the specifications. 

 

2. Divisions 22 and 23 of the specifications should be reviewed as it relates to the power 

wiring and other requirements  for HVAC equipment  including  the coordination of 

furnishing  and  installing  motor  starters  and  controllers  as  detailed  in  the 

Specifications and on the Drawings. 

 

3. Excavation  and  backfill  for  underground  electrical work  as  detailed  below  is  the 

responsibility  of  this  Contractor.  Soil  types  shall  be  in  accordance  with  project 

documents. It  is the  intent to use on site material and not  imported fill.   The use of 

this on  site material  shall  conform  to  the  compaction  requirements as  specified on 

Civil drawings and in specification section 312000. 

 

4. Temporary  electric  installation,  maintenance  and  removal.    Refer  to  Division  1, 

specification section 015113 ‐ TEMPORARY ELECTRIC, for specific scope. 

 

5. Provide  rough‐in  and  final  connections  and  related work  for  equipment provided 
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under other contracts  (i.e. kitchen, HVAC, sprinkler, motorized doors, greenhouse, 

owner  furnished  equipment,  etc.).    Provide  power  to  automatic  hardware.    Low 

voltage wiring  from  the  controller  to  hardware  shall  be  provided  by  the  Doors, 

Frames and Hardware Contractor. 

 

6. Obtain permits as required by Kent County 

 

7. Penetrations through walls, floors, etc. including sleeves, link seals, cutting, patching 

and fire safing. 

 

8. Daily clean up. 

 

9. All guarantees  and warranties  to begin  at  the  substantial  completion of  the  entire 

project.  Maintain equipment prior to substantial completion. 

 

10. Provide hoisting, rigging and scaffolding. 
 

11. Provide fire alarm devices that are extension of the existing fire alarm system.  Water 

flow devices are supplied and installed by the Sprinkler Contractor and wired by this 

Contractor.  Include tie‐in to fire sprinkler flow and tamper switch. Work on the fire 

alarm system must be done by Advantech Inc. 

 

12. Provide heat tracing. 
 

13. Provide grounding of building columns and interior spaces as required. 

 

14. Provide vibration controls for electrical systems 

 

15. Provide transient voltage suppression. 
 

16. Provide  conduits,  raceways,  boxes,  and  pull  strings  for  network  cabling  systems, 

telephone  and  data  systems.  The wiring must  be  done  by  a  subcontractor  that  is 

DCET certified. 

 

17. Provide cafetorium sound reinforcement system. 

 

18. Provide conduits, raceways, boxes, and pull strings for security system. The wiring 

and devices will be installed by others 

 

19. Provide  120 VAC power  circuit  and  circuit breaker  for  the  automatic  temperature 

control  (ATC)  field  junction boxes. The ATC Contractor will provide  installation of 

120  VAC  power wiring  from  120  VAC  panel  to  each  Andover  Controls  support 

junction box. 

 

20. Provide access panels in GWB and CMU walls. 
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21. Attend Pre‐Install, Functional Performance Testing, Start‐up, and MEP coordination 

meetings and provide relative input. Provide personnel, both tradesmen and factory 

authorized  representatives,  to  participate  in  the  testing,  adjusting,  and  balancing; 

functional performance testing; and final commissioning.  

 

22. Provide testing and inspections as required by the specifications. 
 

23. Provide training to Owner prior to substantial completion. 

 

24. This  contractor  will  be  responsible  for  disconnecting  and  safing  off  the  existing 

electrical,  fire  alarm,  and  other  special  systems  prior  to  any  demolition  work 

performed by Contract B‐5 Carpentry and General Work. 

 

25. Provide  in the base bid $50,000 allowance for work as directed by the Construction 

Manager. 

 

26. Temporarily  suspend,  disconnect,  and  safe  off  any  ceiling &  soffit mounted  light 

fixtures,  electrical,  fire  alarm  and  specialty  systems  devices  &  components  as 

required to facilitate the ceiling & soffit replacement throughout Phases 1 and 2. (BPB 

ADDENDUM NO. 3) 

 

27. Perform all work noted for the ELECTRICAL CONTRACTOR as described in Section 

114000 Food Service Equipment. (BPB ADDENDUM NO. 3) 

 

28. Furnish the knife edge trim for the type ‘F’ fixtures to Contract B‐9 Metal Framing & 

Drywall for installation. (BPB ADDENDUM NO. 3) 
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CONTRACT NO.  B‐19  ‐ AUTOMATIC  TEMPERATURE CONTROLS  (AWARDED  TO  TRI‐M 

GROUP) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

         

   Division 0      Procurement and Contract Requirements 

   Division 1      General Requirements 

     

DALLC Specifications 

   Division 22      Plumbing 

Division 23      Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

Section 230900    Automatic Temperature Control 

 

   BSA+A Specifications 

   Division 22      Plumbing 

Division 23      Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

  Section 230900   Automatic Temperature Controls (DDC) 

     

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. Provide labor, material and supervision necessary to install a complete direct digital 

control system of temperature controls with to control all HVAC Systems, associated 

components  and  accessories  as described  in  the  “Polytech High  School, Additions 

and Renovations, Bid Pack B, Automatic Temperature Controls Section #230900”. All 

work will be an extension of the school’s “Andover” Control System. 

2. Provide  Service  Technician  labor  to  maintain  existing  Andover  Control  System 

operation during construction. 

3. Provide  Service  Technician  labor  to  safely  discount,  remove  or  bypass  existing 

Andover Control system to prevent an interruption in the existing systems operation. 

4. Furnish the following materials as indicated  in Bid Pack B, Automatic Temperature 

Controls Section #230900: 

a. Andover I2 Series Controllers with enclosure and support devices 

b. Temperature sensing devices, current switches, control relays, power supplies 

c. Carbon Dioxide Sensors 

d. Make‐up water  system,  chilled  and hot water: Control Valve, Actuator, Water 

flow sensor 

e. ATC Control Valves 

f. ATC Control Dampers 

g. Variable Refrigerant Flow System, Area D, fifteen total: Inline Fan, Damper and 
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Damper Actuator 

5. Provide labor to furnish and install all interconnecting control wiring as identified in 

the  “Polytech  High  School,  Additions  and  Renovations,  Bid  Pack  B,  Automatic 

Temperature Controls Section #230900”. This will include the following systems: 

a. Fire System “Alarm Contact” integration to Andover Controls. 

b. Carbon dioxide sensor monitoring and integration to Andover Controls. 

c. Make‐up Water  flow monitoring, alarm  sensing  interconnecting  control wiring 

and integration to Andover Controls. 

d. Refrigerant  Monitoring  interconnecting  control  wiring,  monitoring,  alarm 

notification and integration to Andover Controls. 

e. Ductless Split System interconnecting control wiring and integration to Andover 

Controls. 

f. Remote  condenser  units  interconnecting  control  wiring  and  integration  to 

Andover Controls. 

g. Variable  Refrigerant  Flow  (VRF)  System  interconnecting  control  wiring  and 

integration  to  Andover  Controls.  Includes  VRF  BAS  Interface  Panel,  VRF 

condenser  unit  (s),  VRF  heat  pump  (s)  communications  wiring,  and  VRF 

temperature sensor (s). 

h. Installation  of  120 VAC  power wiring  from  120 VAC  panel  to  each Andover 

Controls support junction box. Note: Others will provide 120 VAC power circuit 

and circuit breaker as required. 

 

6. WORK PERFORMED BY OTHERS: 

a. The Electrical Contractor will provide 120 VAC power circuit required for each 

Andover Controls field junction box. 

b. The Mechanical and Plumbing Contractor will provide manufacture system start 

up, as required for each system manufacture, for all systems as referenced in this 

proposal, excluding Andover Controls. 

c. The  Testing,  Adjusting  and  Balancing  Contractor  will  provide  Air,  Water 

balancing as required by system requirements. 

d. The Electrical Contractor will provide unit power  for  all  air  handlers,  rooftop 

units, chiller, boiler, pumps, exhaust fans, heaters, etc. as referenced. 

e. The  Mechanical  and  Plumbing  Contractor  will  furnish  and  install  Variable 

Refrigerant Flow System as referenced. 

f. The  Mechanical  and  Plumbing  Contractor  will  furnish  and  install  Variable 

Refrigerant  Flow  System  with  External  Contact  Relay  Module  for  Area  D 

Variable Refrigerant Flow System. 

g. The  Mechanical  and  Plumbing  Contractor  will  furnish  and  install  all  air 

handlers,  rooftop  units,  chiller,  boiler,  pumps,  exhaust  fans,  heaters,  VAV’s, 

valves, actuators, dampers, etc. 

h. The Mechanical and Plumbing Contractor will install ATC valve, actuators, and 

dampers. 

i. The Mechanical and Plumbing Contractor will  install Variable Refrigerant Flow 

System, Area D, inline fans and dampers. 

j. The  Mechanical  and  Plumbing  Contractor  will  provide  and  install  air  flow 
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measurement devices 

k. The  Electrical  Contractor  will  furnish  and  install  Fire  Alarm  System  devices 

contacts with auxiliary contact for Andover Building Automation System. 

l. Others  will  provide  Network  IP  addresses,  connection  to  Polytech  network, 

cabling, and networks jacks as required. 

 

7. Provide in the base bid $25,000 allowance for work as directed by the Construction 

Manager. (BPB ADDENDUM NO. 2) 
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CONTRACT  NO.  B20  –  TESTING,  ADJUSTING  &  BALANCING  (AWARDED  TO  BUTLER 

BALANCING) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

   

  •  Technical Specification sections 

 

  Division 0      Procurement and Contract Requirements 

  Division 1      General Requirements 

    

DALLC Specifications 

  Division 22       Plumbing 

Division 23       Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

Section 220191    Balancing – Plumbing 

Section 230950    Testing & Balancing of Mechanical Systems   

 

  BSA+A Specifications 

Division 22       Plumbing 

Division 23       Heating, Ventilating, & Air Conditioning 

Division 26      Electrical 

Section 220191    Balancing – Plumbing 

Section 230950    Testing & Balancing of Mechanical Systems 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1. This Contractor must be certified by AABC, NEBB, or TABB.  

 

2. Perform  the  testing,  adjusting  and  balancing  of  the  Plumbing  Systems  to  meet 

optimum performance capabilities within design parameters, sequence of operations 

and installation limits.  

 

3. Perform  the  testing,  adjusting  and balancing of  the Air Systems  to meet optimum 

performance  capabilities  within  design  parameters,  sequence  of  operations  and 

installation limits.  

 

4. Perform the testing, adjusting and balancing of the Hydronic Piping Systems to meet 

optimum performance capabilities within design parameters, sequence of operations 

and installation limits.  

 

5. Perform testing, adjusting and balancing of HVAC equipment to verify quantitative‐

performance settings. 
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6. The TAB Contractor will witness the testing conducted by the Mechanical Contractor 

per Section 230600. 

 

7. Make at least two inspections of the mechanical systems during construction to 

verify that balancing procedures may be accomplished. Report findings to the 

Construction Manager. 

 

8. Balance the Mechanical System two (2) times. The first time shall be considered a 

rough balance. Any discrepancy in air flow shall be addressed to the Construction 

Manager. The final balancing will be accomplished after review of rough balance 

reports. 

 

9. Verify that automatic control devices are functioning properly. Balancer must 

provide verification of actual control sensor versus actual readings performed during 

balancing and report any deficiencies at the time of the functional verification. 

 

10. Provide an initial TAB of the air and hydronic systems while the systems are being 

started. 

 

11. Provide the final TAB after the mechanical systems and ATC systems are completed. 

 

12. Attend Pre‐Install, Functional Performance Testing, Start‐up, Pre‐Commissioning, 

and Commissioning coordination meetings and provide relative input. Participate in 

the functional performance testing and final commissioning. Coordinate and 

cooperate with the Independent Commissioning Agent. The balancer shall include 

the costs for a pre‐commissioning meeting with all MEP related trades prior to 

mobilization as well as additional follow up meetings required to discuss, coordinate 

and execute any changes required based on balancing findings. 

 

13. Prepare and issue TAB reports in timely manner. Provide a working (Pencil) copy of 

all preliminary readings to the Construction Manager within 5 working days from 

the date in which the testing and balancing occurs. Provide final written report 

within 10 working days of substantial completion. 

 

14. Provide daily hand written field reports with any deficiencies to the CM. 

 

15. Perform additional tests, as specified, within 90 days of completing TAB, perform 

additional testing and balancing to verify that balanced conditions are being 

maintained throughout and to correct unusual conditions. 

 

16. The TAB work will be performed during normal work hours in an occupied. 

 

17. The TAB may not be performed during near‐peak summer or winter conditions. 

Perform additional inspections, testing, adjusting and balancing during near‐peak 

summer and/or winter conditions. This will require remobilization. 
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18. Coordinate and cooperate with the Mechanical, Plumbing & ATC Contractors for the 

balancing work. 

 

19. After testing and balancing, close probe holes and patch insulation with new 

materials identical to those removed. 
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CONTRACT NO.   B‐21 – SITEWORK (AWARDED TO THOMPSON & SONS CONTRACTING) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

   Division 0      Procurement and Contract Requirements   

   Division 1      General Requirements 

     

DALLC Specifications 

Section 310519.13  Geotextiles 

Section 311000    Site Clearing 

Section 312000    Earth Moving 

Section 312319    Dewatering 

Section 321216    Asphalt Paving 

Section 321313    Concrete Paving 

 

  BSA+A Specifications 

  Section 221313    Facility Sanitary Sewers 

Section 312000    Earth Moving 

Section 321216    Asphalt Paving 

Section 321313    Concrete Paving 

     

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1 Provide sitework, utilities, paving, curbs, walks, patio, and concrete pads. 

 

2 This  Contractor  shall  visit  the  site  of  the  proposed  work,  fully  acquaint  and 

familiarize  themselves with  the  conditions  as  they  exist  and  the  character  of  the 

operations  to  be  carried  out  under  the  proposed  Contract,  and  make  such 

investigation  as  they may  see  fit  so  that  they  shall  fully  understand  the  facilities, 

physical conditions and restrictions affecting  the work under  the Contract.   Claims 

for additional compensation and/or extensions of time because of Contractor’s failure 

to familiarize themselves with all conditions which might affect the work shall not be 

allowed. 

 

3 Provide layout of this contract work from a licensed surveyor. 

 

4 Protect all existing trees to remain within the limits of construction. 

 

5 Perform all demolition, saw cutting and removal of sidewalks, curbs, etc. shown on 

BSA+A drawing C‐201 Demolition Plan and Site Plan. 
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6 Filling and backfilling as detailed below is the responsibility of this Contractor.  Soil 

types shall be in accordance with the project documents. It is the intent to re‐use the 

existing material for the backfill of the utility trenches. Imported fill is necessary for 

the filling of the building pad at the kitchen addition.  

 

7 This  Contractor  will  hire  a  utility  locating  service  to  locate  and mark  all  of  the 

existing utilities within the  limits of construction. The Contractor will hand dig test 

pits in order to locate existing utilities and structures that are within the limits of the 

new utility.   

 

8 Provide perimeter protection of all excavated areas until suitably backfilled. 

 

9 This Contractor shall clean public streets and sidewalks daily.  This Contractor shall 

collect and remove  from  the site daily all  rubbish, scrap and other debris  resulting 

from its operations. 

 

10 Include all  costs  for  traffic maintenance,  temporary  signage,  temporary barricades, 

arrows, pedestrian protection, flagman, etc. required to complete the work. 

 

11 Base bid shall  include all standard dewatering measures; utilizing  trenches, crocks, 

stone and portable pumping measures. This contractor to provide these measures as 

required  to  perform  their work.   Well  pointing  if  necessary will  be  handled  as  a 

negotiated cost by the Owner. 

 

12 Furnish,  install, maintain,  and  remove  temporary  orange  construction  fencing  as 

required by Construction Manager. 

 

13 Remove from site concrete slabs on grade, hot mix paving, retaining walls (concrete 

and masonry) in a legal manner. 

 

14 This  Contractor  shall  notify  the  Construction Manager  immediately  if  hazardous 

materials (i.e. asbestos, lead, PCB’s, etc.) are uncovered.  At that time, all work in the 

affected area will be stopped until proper removal can be completed by others  (i.e. 

hazardous material abatement contractor). 

 

15 Temporary  maintenance  standby  labor  such  as  for  temporary  water,  temporary 

power, temporary light and the like where required due to this Contractor’s work is 

to be included within the Contract Price. 

 

16 This Project  is to be constructed adjacent to existing buildings, this Contractor shall 

exercise  all  due  precautions  to  minimize  noise,  air  pollution  and  any  other 

construction  hazards which  in  any way would  cause discomfort  or danger  to  the 

occupants of the existing buildings in the area. 

 

17 All  light,  power,  water  and  any  other  utilities,  including  special  provisions  for 
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hookups to same for this Contractor’s operations will be provided by this Contractor 

within the Contract Price and unit prices. 

 

18 This Contractor  shall comply with all Federal, State and  local  laws  requiring noise 

control  and  hours  which  work  is  to  be  conducted.    Mufflers,  “whisperized” 

compressors, etc., shall be used as required for compliance with laws and ordinances 

throughout the course of the Work. 

 

19 It is understood that all Work under this Contract shall be in strict accordance with 

the Building Code with the County, State and any other agency having  jurisdiction.  

In the event of any conflict in any provisions of any regulatory agency and Contract 

Documents, the more stringent requirements shall apply. 

 

20 This Contractor, in the performance of the Work, shall maintain all required means of 

egress from the existing buildings and alter such stairs, platforms and fire escapes as 

required to satisfy all agencies having jurisdiction. 

 

21 Street openings made for the shutting off or tapping of utility lines or for any other 

purpose shall be backfilled, tamped and the surfaces restored in accordance with the 

requirement of applicable local codes or to match existing; whichever is greater. 

 

22 This Contractor  is  responsible  for  notes D‐16, D‐17  and C‐17  on DALLC drawing 

A8.4. 

 

23 Provide concrete pads at exterior doors per detail 13 on DALLC drawing A8.4. See 

drawing A8.1 for all locations.   

 

24 Provide  in  the  base  bid  $10,000  $25,000  allowance  for  work  as  directed  by  the 

Construction Manager. (ADDENDUM NO. 3) 
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CONTRACT NO.   B‐22 – ARTIFICIAL TURF (NOT TO BE AWARDED) 

 

A.  Work  included  in  this  contract  consists  of,  but  is  not  necessarily  limited  to,  all  labor, 

materials and equipment for: 

 

  •  Technical Specification sections: 

 

   Division 0      Procurement and Contract Requirements   

   Division 1      General Requirements 

     

DALLC Specifications 

Section 116800    Outdoor Sports Equipment 

Section 310519.13  Geotextiles 

Section 311000    Site Clearing 

Section 312000    Earth Moving 

Section 312319    Dewatering 

Section 321216    Asphalt Paving 

Section 321313    Concrete Paving 

Section 321813    Synthetic Turf Playing Field System 

Section 321814    Synthetic Turf Subsurface Drainage System 

Section 321817    Synthetic Track Surfacing System 

Section 334416    Utility Trench Drains 

 

  BSA+A Specifications 

  None 

 

  This  contract  also  includes,  but  is  not  necessarily  limited  to,  all  labor,  materials  and 

equipment for the following: 

 

1 Provide  synthetic  turf,  sitework,  utilities,  storm  drainage,  utility  trenches,  paving, 

curbs, walks, outdoor  sports equipment, etc. All work  shown on  the DALLC Civil 

Drawings are the responsibility of this contractor. 

 

2 This  Contractor  shall  visit  the  site  of  the  proposed  work,  fully  acquaint  and 

familiarize  themselves with  the  conditions  as  they  exist  and  the  character  of  the 

operations  to  be  carried  out  under  the  proposed  Contract,  and  make  such 

investigation  as  they may  see  fit  so  that  they  shall  fully  understand  the  facilities, 

physical conditions and restrictions affecting  the work under  the Contract.   Claims 

for additional compensation and/or extensions of time because of Contractor’s failure 

to familiarize themselves with all conditions which might affect the work shall not be 

allowed. 

 

3 Provide layout of this contract work from a licensed surveyor. 

 

4 Furnish,  install, maintain and remove sediment control systems  including sediment 
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control plan. Maintain sediment control until substantial completion established by 

DNREC. 

 

5 Provide and maintain stabilized construction entrances. 

 

6 Provide potable water for sitework and dust control from a mobile source. The use of 

the  school  district’s  fire  hydrants  for  construction  water  is  not  authorized.  The 

Construction Manager will not provide this service. 

 

7 Provide a certified construction reviewer (CCR) to perform inspections and provide 

written reports; signed and sealed by a professional engineer. 

 

8 Clearing, grubbing and removal of existing turf. 

 

9 Saw cutting and removal of sidewalks, curbs, etc. in the performance of work is this 

Contractor’s responsibility. 

 

10 Filling and backfilling as detailed below is the responsibility of this Contractor.  Soil 

types shall be  in accordance with  the project documents.  Imported  fill  is necessary 

for the turf field.  

 

11 This  Contractor  will  hire  a  utility  locating  service  to  locate  and mark  all  of  the 

existing utilities within the  limits of construction. The Contractor will hand dig test 

pits in order to locate existing utilities and structures that are within the limits of the 

new utility.   

 

12 Provide perimeter protection of all excavated areas until suitably backfilled. 

 

13 This Contractor shall clean public streets and sidewalks daily.  This Contractor shall 

collect and remove  from  the site daily all  rubbish, scrap and other debris  resulting 

from its operations. 

 

14 Include all  costs  for  traffic maintenance,  temporary  signage,  temporary barricades, 

arrows, pedestrian protection, flagman, etc. required to complete the work. 

 

15 Base bid shall  include all standard dewatering measures; utilizing  trenches, crocks, 

stone and portable pumping measures. This contractor to provide these measures as 

required  to  perform  their work.   Well  pointing  if  necessary will  be  handled  as  a 

negotiated cost by the Owner. 

 

16 This  Contractor  shall  notify  the  Construction Manager  immediately  if  hazardous 

materials (i.e. asbestos, lead, PCB’s, etc.) are uncovered.  At that time, all work in the 

affected area will be stopped until proper removal can be completed by others  (i.e. 

hazardous material abatement contractor). 
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17 Temporary  maintenance  standby  labor  such  as  for  temporary  water,  temporary 

power, temporary light and the like where required due to this Contractor’s work is 

to be included within the Contract Price. 

 

18 All  light,  power,  water  and  any  other  utilities,  including  special  provisions  for 

hookups to same for this Contractor’s operations will be provided by this Contractor 

within the Contract Price and unit prices. 

 

19 This Contractor  shall comply with all Federal, State and  local  laws  requiring noise 

control  and  hours  which  work  is  to  be  conducted.    Mufflers,  “whisperized” 

compressors, etc., shall be used as required for compliance with laws and ordinances 

throughout the course of the Work. 

 

20 It is understood that all Work under this Contract shall be in strict accordance with 

the Building Code with the County, State and any other agency having  jurisdiction.  

In the event of any conflict in any provisions of any regulatory agency and Contract 

Documents, the more stringent requirements shall apply. 

 

21 This Contractor, in the performance of the Work, shall maintain all required means of 

egress from the existing buildings and alter such stairs, platforms and fire escapes as 

required to satisfy all agencies having jurisdiction. 

 

22 Street openings made for the shutting off or tapping of utility lines or for any other 

purpose shall be backfilled, tamped and the surfaces restored in accordance with the 

requirement of applicable local codes or to match existing; whichever is greater. 

 

23 Provide  in the base bid $25,000 allowance for work as directed by the Construction 

Manager. 

 

 

END OF SECTION 
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SECTION 012100 ‐ ALLOWANCES 

 

1.  RELATED DOCUMENTS 

 

  A.  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other Conditions, if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

  B.  Refer  to  provisions  in  AIA  Document  A232  –  2009  EDITION,  GENERAL 

CONDITIONS  OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION 

MANAGER AS ADVISOR EDITION, for requirements in addition to those specified in 

Division 1. 

 

  C.  Refer to Scope Information Sheets for all contracts bound in the Project Manual under 

Section  011100  ‐  SUMMARY  OF WORK.    The  Scope  Information  Sheets  describe 

generally the work included in each contract, but the work is not necessarily limited to 

that described. 

 

  D.  For work being constructed under separate prime contracts, provisions of this Section 

apply to each contract being bid. 

 

  E.  Include  in  the  Contract  Sum  all  lump  sum  and  unit  cost  allowances  stated  in  the 

Contract Documents. 

 

  F.  Designate  in  the  construction  progress  schedule  the  delivery  dates  for  products 

specified under each allowance. 

 

  G.  Designate  in  the Schedule of Values  the quantities of materials  required under  each 

unit cost allowance. 

 

2.  ALLOWANCES FOR PRODUCTS 

 

  A.  The amount of each allowance includes: 

 

    1.  The  cost  of  the  product  or  labor  to  the  Contractor  or  Subcontractor,  less  any 

applicable trade discounts. 

 

    2.  Delivery to the site. 

 

    3.  Labor required under the allowance, only when labor in specified to be included in 

the allowance.  If labor is not specified to be included in the allowance, it shall be 

included in the Contractorʹs bid and in the resulting Contract Sum. 

 

    4.  Applicable taxes. 
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    5.  Profit and overhead. 

 

  B.  In  addition  to  the  amount  of  each  allowance,  include  in  the  Contract  Sum  the 

Contractorʹs costs for: 

 

    1.  Handling at the site; including unloading, uncrating and storage. 

 

    2.  Protection from the elements and from damage. 

 

    3.  Labor for installation and finishing, except where labor is specified to be a part of 

the allowance. 

 

    4.  Other expenses required to complete the installation. 

 

    5.  Contractorʹs and Subcontractorʹs overhead and profit. 

 

  C.  Refer  to Scope  Information Sheets under Section 011100  ‐ SUMMARY OF WORK  for 

the amount of  each  lump  sum allowance and  for work  specified  in  the  specification 

sections. 

                   

3.  ADJUSTMENT OF COSTS 

 

  A.  Should  the net  cost be more or  less  than  the  specified  amount of  the allowance,  the 

Contract Sum will be adjusted accordingly by Change Order. 

 

    1.  For products and  labor  specified under a unit  cost allowance,  the unit  cost  shall 

apply  to  the  quantities  actually  used  with  a  nominal  allowance  for  waste,  as 

determined by receipted invoices, or by field measurement. 

 

  B.  At Contract  closeout,  reflect  all  approved  changes  in Contract  amounts  in  the  final 

statement of accounting. 

 

 

 

 

 

END OF SECTION 
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SECTION 012300 ‐ ALTERNATES 

 

1.  GENERAL PROVISIONS 

 

  A.  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General,  Supplementary  and  other  conditions,  if  any)  and Division  1  as  appropriate, 

apply to the Work specified in this Section. 

 

  B.  Refer to provisions in AIA Document A232 – 2009 Edition, GENERAL CONDITIONS 

OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION  MANAGER  AS 

ADVISOR EDITION, for requirements in addition to those specified in Division 1. 

 

  C.  For  work  being  constructed  under  separate  prime  contracts,  provisions  of  this 

Section apply to each contract being bid. 

 

2.  BASE BID 

 

  A.  The Base Bid shall consist of all work shown or specified in the Contract Documents, 

exclusive of any Additive Alternates specified herein. 

 

  B.  The Base Bid shall include all work in any Subtractive Alternates specified herein. 

 

3.  ALTERNATES 

 

  A.  State  in  the Bid  Form  the  amount  to  be  added  to  the Base Bid  for  each Alternate 

specified. 

 

  B.  See Section 002113 ‐ INSTRUCTIONS TO BIDDERS for related information. 

 

  C.  The  description  of  Alternates  contained  herein  is  in  summary  form.    Detailed 

requirements  for materials and execution  shall be as  specified  in other  sections and as 

shown on drawings.  

   

  Alternate No. 1: Replace Roof over Areas 1000 & 2000 

a. Base Bid: No work is required. 

b. Alternate: Remove and replace  the existing roof over classroom areas 1000 and 

2000 on the south side of the building. 

 

Alternate No. 2: Add Resinous Epoxy Flooring in Classrooms & Corridors (ADDENDUM 

NO. 3) 

a.  Base Bid: Provide luxury vinyl composite tile (LVCT), vinyl composite tile (VCT), 

or  sheet  vinyl  (SV)  flooring  in  the  classrooms,  storage  rooms,  offices,  and 

corridors as shown on  the drawings. The  following  rooms are  included  in  this 

alternate: PHASE  1  ‐  1100,  1150, 1151, 1152, 1153, 1160,  1161, 1170, 1180,  1181, 

1183, 1184, 1550, 1610, 1611, 1612, 1613, 1614, 1615, 1616, 1617, 1623, 1640, 2150, 

2151, 2152, 2153, 2154, 2157, 2160, 2163, 2164, 2175, 2680, 2681, 2682, 2685, 2686, 
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2687, 2690, 2691, 2692, 2693, 2694, 2695, 2700, 2701, 2702, 2704, 2705, 2706, 2710, 

2720, 2721, 2722, 2723, 2724, 2730, 2731, 2732, 2734, 2940, 2950, 2970, 3030, 3710, 

3715, 3721, 3920, 3930, 4550, 4551, & 4580. PHASE 2 – 3560, 3562, 3563, 3564, & 

3565. 

b.  Alternate:  Provide  resinous  flooring  in  lieu  of  the  luxury  vinyl  composite  tile 

(LVCT),  vinyl  composite  tile  (VCT),  or  sheet  vinyl  (SV)  flooring  in  the 

classrooms, storage rooms, offices, and corridors as shown on the drawings.   

 

Alternate No. 3: Room 5700 Operable Partition 

a.  Base Bid: No work is required. 

b.  Alternate: Remove and  replace  the existing operable partition  in Room 5700  in 

the Adult Education area of the building. 

 

Alternate No. 4: Room 5700 Window Blinds 

a.  Base Bid: No work is required. 

b.  Alternate: Remove and replace the existing window blinds in Room 5700 in the 

Adult Education area of the building. 

 

Alternate No. 5: Provide Casework and Sink in Room 1160 

a.  Base Bid: No work required. 

b.  Alternate: Add casework  to  the west wall of room 1160. The casework shall be 

the same as shown  for room 2705  in elevation 11 on drawing A6.14. This work 

includes  the  installing  the new  casework,  sink  and  faucet;  connecting  the new 

sink to the existing utilities in the wall between rooms 1150 and 1160. 

 

Alternate No. 6: Add Terrazzo Flooring in Cafeteria (ADDENDUM NO. 3) 

a. Base Bid: Provide  luxury vinyl  composite  tile  (LVCT)  flooring  in  the  cafeteria. 

See the attached sketch A131‐1 for limits. LVT to be Toli Linotesta:  

 T‐1 use LVT‐1: 513 Steel; 

 T‐2 use LVT‐2: 514 Shadow; 

 T‐3 use LVT‐3: 515 Onyx; 

 T‐4 use LVT‐4: 523 Ruby 

b. Alternate: Provide terrazzo flooring in lieu of luxury vinyl composite tile (LVCT) 

flooring in the cafeteria. The terrazzo colors are shown on Phase 1 drawing A131. 

 

  Alternate No. 7: New Kitchen Dishwasher 

a.  Base Bid: Provide the following for the Warewashing Area in the Main Kitchen: 

1. New Item #216 Booster Heater. 

2. Existing Warewasher  to  be  refurbished  and  reused  per  Section  2.6  of  the 

Food Service Specifications. 

b.  Alternate: Provide the following for the Warewashing Area in the Main Kitchen: 

1. New Item #216 Booster Heater. 

2. New Item #204 Dishwasher. 

Work includes demolishing the existing kitchen dishwasher; disconnection of the 

old  dishwasher  from  the  existing  utilities;  setting  the  new  dishwasher;  and 

reconnecting the new dishwasher to the existing utilities. 
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Alternate No. 8: Repaint of Auxiliary Gymnasium 

a. Base Bid: Existing wall finish to remain.  Provide patching and touch up paint to 

match existing, where existing finish has been disturbed. 

b. Alternate: Provide patching and painting of all existing  interior walls. Color  to 

match existing. 

 

Alternate No. 9:  Door Replacement 

a. Base Bid: Existing door and frame to remain at doors 1930 and 1930.1. 

b. Alternate: Provide new door and  frame  for doors 1930 and 1930.1 as shown on 

drawings A101, A111 and A401 door schedule. 

 

Alternate No. 10: Provide Science Casework in Room 1100 

a.  Base Bid: No work required. 

b.  Alternate: Provide solid oak science casework and epoxy resin in classroom 1100. 

 

Alternate No. 11: Provide Science Casework in Room 1180 

a.  Base Bid: No work required. 

b.  Alternate: Provide solid oak science casework and epoxy resin in classroom 1180. 

 

Alternate No. 12: Provide Science Casework in Room 1550 

a.  Base Bid: No work required. 

b.  Alternate: Provide solid oak science casework and epoxy resin in classroom 1550. 

 

Alternate No. 13: Provide Science Casework in Room 2720 

a.  Base Bid: No work required. 

b.  Alternate: Provide solid oak science casework and epoxy resin in classroom 2720. 

 

END OF SECTION 
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SECTION 012600 ‐ CHANGE ORDER PROCEDURES 
 

1. GENERAL: 
 

  A.  The general provisions of the Contract, including the Conditions of the Contract (General, 

Supplementary and other Conditions, if any) and Division 1 as appropriate, apply to the 

Work specified in this Section.  

 

  B.  Refer  to provisions  in AIA Document A232 – 2009 EDITION, GENERAL CONDITIONS 

OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION  MANAGER  AS 

ADVISOR EDITION, for requirements in addition to those specified in Division 1. 

 

  C.  The Construction Manager  is responsible for processing all change orders.   Each request 

will be assigned a  change order  request  (COR) number.   The Change Order Request & 

Execution Form will be initiated via the web‐based project management system (Building 

Blok) used by the CM. 

 

  D.  It  is  to be  clearly understood  that no  extra work  shall  commence without an approved 

written and executed change order from the Owner. 
 

2. INITIATING A CHANGE ORDER: 
 

  A.   Specific  changes  initiated  by  the  Owner,  Architect,  Construction  Manager  (CM)  or 

Contractor will be processed as follows: 

 

1. The Owner will authorize  the Architect  to prepare sufficient documents  to establish 

an accurate price.  These documents to be forwarded to the Construction Manager and 

Owner “for pricing only, not authorized for construction.”  The Construction Manager 

will develop  the estimate  (within 2 weeks) showing a breakdown by  trades with all 

trade contractor quotes.  The Owner will approve or reject the change request within 

two  (2) weeks.    If  the Owner  elects  to  proceed with  the  change,  the Construction 

Manager will prepare formal change orders to the various trade contractors involved 

in  the  change  and  reference  in  all  formal  change  orders  the  original  change  order 

request number. 

 

2. Field Change:   Contractor  shall  immediately  notify  the Construction Manager  of  a 

change due to field conditions or site conditions.  If documents cannot be prepared for 

pricing due to schedule constraints, the Construction Manager will make every effort 

in  estimating  the  field  change.    If  the Owner  and Construction Manager  agree  that 

certain field changes should be handled on a time and material basis, the Construction 

Manager  will  closely  monitor  the  Contractorʹs  labor  and  material  affecting  this 

change.  At the completion of the work a formal change order will be issued. 

 

3. Contractor Change:  If a Contractor initiates a change order for work not included in 

the Contract, the Construction Manager and Architect will research the validity of the 

request,  verify  quantities  and  pricing  and  submit  to  the Owner  for  approval  on  a 

change order request. 
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B.  The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor, Construction Manager and the Architect.   

 

3. PROCESSING A CHANGE ORDER: 

 

  A.  The Contractor will fill  in the Change Order Request & Execution Form (COREF) with a 

brief description of the change, any time extension, and cost changes. 

 

  B.   The Contractor will attach to the COREF copies of the written quotations from the trade 

contractors, Contractors,  and  suppliers.  The  Labor Detail  Sheet  and  the Change Order 

Detail forms must be added as an attachment to the COREF. The Contractor and each sub‐

tier contractor (as applicable) must fill out the Labor Detail Sheet and Change Order Detail 

Sheet. Samples of these forms are attached. 

 

  C.  In  all  cases,  this  cost  or  credit  shall  be  based  on  the  “DPE” wages  required  and  the 

“invoice price” of the materials/equipment needed.  

 

  D.  “DPE”  shall  be  defined  to mean  “direct  personnel  expense”.    Direct  payroll  expense 

includes  direct  salary  plus  customary  fringe  benefits  (prevailing  wage  rates)  and 

documented  statutory  costs  such  as  workman’s  compensation  insurance,  FICA,  and 

unemployment insurance (a maximum multiplier of 1.35 times DPE). 
   

1. “Fringe Benefit” is any medical, life or disability insurance, paid time off, etc. 

 

2. “Worker’s Compensation” is the insurance required for injuries including medical 
leave, etc.  

 
3. “FICA” is the costs association with Social Security and Medicare insurance. 
 
4. “Unemployment insurance” is the cost associated with the governmental assessment 

for employee’s unemployment benefits. 
 

  E.  “Invoice  price”  of  materials/equipment  shall  be  defined  to  mean  the  actual  cost  of 

materials and/or equipment that is paid by the Contractor (or Subcontractor) to a material 

distributor, direct factory vendor, store, material provider, or equipment leasing entity. 

 

  F.  In  addition  to  the above,  the Contractor  is allowed markup  for overhead and profit on 

additional  work  performed  as  outlined  in  Specification  Section  012613,  Contractor 

Compensation. 

 

  G.  Building  Blok  Procedures:  The  Contractor  will  submit  all  change  order  requests  and 

supporting documentation via the Building Blok web‐based project management system.  

Each Contractor will be issued a unique login and password. Each contractor must submit 

the information as follows: 
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    1.   Create a new change order, from your “To‐Do List” by clicking on the “Create Issue” 

tab in the upper right corner and select “Change Order Request”.  

 

    2.  The Contractor will enter a brief description of the change in the “Summary” block. A 

detailed  description  of  the  change will  be  entered  in  the  “Description  of Change” 

block, to include any changes to documents or time extension. The cost of the change 

will be entered in the “Total Cost Change” block. 

 

    3.    The  Labor Detail  Sheet  and  the  Change Order Detail  forms must  be  added  as  an  

attachment to the request.  The Contractor and each sub‐tier contractor (as applicable) 

must fill out the Labor Detail Sheet and Change Order Detail Sheet.  Samples of these 

forms are included behind this section.  In addition to these forms, the Contractor also 

must  attach  any material  and  equipment  rental  quotations. All of  these documents 

should be scanned and saved as a PDF file. Click on the “Browse” box to upload the 

file. Be sure to wait until Building Blok tells you the file was “Uploaded Successfully”. 

 

    4.  Once  the  information  is  entered  on  the  form  and  the  proper  attachments  are 

uploaded, the contractor will click “Save”. The Contractor will be prompted to enter 

their password to approve an electronic signature. Once you save the request you will 

have an opportunity  to check  it before submitting  it  to  the CM. After you verify the 

COREF  is correct click “Recommend Approval”  to submit  the change request  to  the 

CM. The Contractor will  then be prompted  to  re‐enter  the password  to approve an 

electronic  signature  and  complete  the  submission  request. Click  on  “Home”  in  the 

upper left corner to make sure the change order does not appear on your To‐Do List. 

 

    5.  The Change Order Request will  then be  reviewed by  the CM Project Manager  and 

Recommended  for Approval, Rejected,  or  returned  to  the Contractor  for  additional 

information. Once  the Construction Manager, Owner, and Architect have approved 

the request all parties will receive an email from Building Blok notifying them that a 

fully  executed Change Order  and Contract Recalculation Form  can be downloaded 

from Building Blok. Hard copies of the executed change order and recalculation form 

will not be provided by the CM. 

 

    6.  Once approved on Building Blok, the Contractor is to print out a copy of the approved 

change order request form and send a signed hard copy of the request with a printout 

of the associated back‐up to the Construction Manager. 

 

It  is  to be  clearly  stated  that no  extra work  shall  commence without  an  approval  from  the 

Owner or Construction Manager or Owner’s representative. 

 

END OF SECTION 
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  CHANGE ORDER REQUEST & EXECUTION FORM 

110 South Poplar Street                  Tel. 302‐421‐5700 

Suite 400                        Fax 302‐421‐5715 

Wilmington, DE  19801 

DATE:                          PROJECT NAME: 

CONTRACT:                      REQUEST NUMBER:      

CONTRACTOR:                    CHANGE ORDER NUMBER: 

                            STATE PO NUMBER:      

The  following  is a  summary of  the  request  submitted by  the  contractor as described above.   All  supporting 

documents  have  been  attached  and  described  herewith.    This  summary  shall  contain  a  total  amount  of 

compensation requested by the contractor as well as any request for an extension in contract time.   It shall be 

understood  that  the  amounts  described  below  shall  remain  valid  for  a  period  of  sixty  days  from  the  date 

described above unless otherwise stated. 

A detailed breakdown of Labor, material, equipment, and subcontract costs must be attached to be considered 

for review. 

 
1. Summary Description(s):  
 
2. Changes to the Contract Drawings:  
 
3. Changes to the Project Manual:   
 
4. Total Cost Change:  
 
5. Total Time Change:        
     

          REVIEWED  

 This request has been reviewed and   approval        disapproval is  recommended by: 

                 

  Name        Title        Date 

           APPROVED  
This change order request is not approved until executed by all parties bound by a contractual relationship.  

Upon execution it shall represent a modification to the agreement and is subject to all terms and conditions of 

the contract documents. 

 

                                             

Contractor:                        Architect: 

Signed By:                        Signed By: 

Title:                          Title: 

Date:                          Date: 

                                             

EDiS Company                      Owner:       

Signed By:                        Signed By: 

Title:                          Title: 

Date:                          Date: 
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14 March 2016

CHANGE ORDER DETAIL FORM
(Provided by contractor, subcontractor or sub tier contractor)

DATE SUBMITTED: 

CONTRACT:

CONTRACTOR: 

PROJECT NAME: Polytech Building Renovations

CHANGE ORDER REQUEST #:

LABOR SECTION

TRADESMAN(s): LABOR HOURS RATE (per schedule) SUBTOTAL

Subtotal

MATERIAL SECTION

MATERIAL: QUANTITY UNIT COST SUBTOTAL

Subtotal

EQUIPMENT SECTION
EQUIPMENT: QUANTITY UNIT COST SUBTOTAL

Subtotal

SUBTOTAL

SUBCONTRACTOR/ SUB TIER* 

OH & PROFIT (10% on sub/sub tier only))

BOND COST

OH & PROFIT (15% on own work)

3/2012 GRAND TOTAL

CHANGE ORDER PROCEDURES 012600-5
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LABOR DETAIL FORM
(Provided by contractor, subcontractor, or sub-tier contractor)

DATE: 

CONTRACT:

CONTRACTOR: 

CHANGE ORDER REQUEST #:

CLASSIFICATION:

Base Wage Rate:

Health Insurance

Holidays

Sick Days

Life Insurance

Disability Insurance

Dental Insurance

Company Vehicle

401K 

Education

Other (specify below )

Subtotal

Posted Prevailing Rate

FICA  (Social Security  & Medicare)

SUTA (State Unemployment)

FUTA (Federal Unemployment)

General Liability Insurance

Workerʹs Compensation

Total Wage Rate

4/14

PROJECT NAME:         Polytech Building Renovations

CHANGE ORDER PROCEDURES 007600‐6



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   

 

CONTRACTOR COMPENSATION  012613 ‐ 1 

PU09, Revised 4/14 

SECTION 012613 ‐ CONTRACTOR COMPENSATION 

 

1.  GENERAL 

 

  A.  The Contractor agrees to perform any additional Work, for the net cost of materials and 

labor  (including  wages  paid,  payroll  taxes,  and  all  insurance)  plus  the  following 

percentage for all of his overhead and profit, which includes Field Supervision: 

 

    The percentages  to be added or allowed  for any Work change  involving both added 

Work and omitted Work shall be applied only to the net difference in cost. 

 

  1.  15% mark‐up (10% overhead and 5% profit) by the Contractor on Work performed 

by his own forces. 

 

  2.  For work done  by  a  Subcontractor,  10%  for  subcontractor  overhead  and  5%  for 

subcontractor profit  to which  the Contractor may add 7.5%  for his overhead and 

profit combined. 

 

  3.  Contractor mark‐up  shall  include  supervision, home and  field overhead, all  self‐

owned small tools and equipment. 

 

  B.  When the Contractor is directed to perform overtime work at the CM (Owner) expense 

to accelerate contractual work, the cost for same shall only be the actual premium costs 

incurred by the Contractor. 

 

 

 

 

END OF SECTION 
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SECTION 012900 ‐ PAYMENT PROCEDURES 

 

1.  GENERAL PROVISIONS 

 

  A.  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other conditions,  if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

  B.  Refer  to provisions  in AIA Document A232  ‐ 2009 Edition, GENERAL CONDITIONS 

OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION  MANAGER  AS 

ADVISOR EDITION, for requirements in addition to those specified in Division 1. 

 

  C.  For work being constructed under separate prime contracts, provisions of this Section 

apply to each contract being bid. 

 

2.  REQUIREMENTS INCLUDED 

 

  A.  Submit Applications  for  Payment  to  Construction Manager  in  accordance with  the 

schedule and procedures established in the Contract Documents. 

 

3.  RELATED REQUIREMENTS 

 

  A.  Owner‐Contractor Agreement. 

 

  B.  Conditions of the Contract:  Article 9 PAYMENTS AND COMPLETION. 

 

  C.  Section 01 31 13:  Project Coordination Meetings 

 

  D.  Section 01 33 00:  Submittal Procedures 

 

  E.  Section 01 77 00:  Closeout Procedures 

 

4.  FORMAT AND DATA REQUIRED 

 

  A.  Submit  itemized  applications  inputted  into  Building  Blok  (EDiS’ Web‐Based  Project 

Management software), examples of which will be  furnished  to  the Contractor at  the 

Pre‐Construction meeting. 

 

  B.  Provide itemized data on Continuation Sheet: 

 

    1.  Format, schedules,  line  items and values:   Duplicates of  those of  the  schedule of 

values previously accepted by the Construction Manager. 

 

  C.  Once approved on Building Blok, print out two copies and submit signed and  

    notarized copies to the Construction Manager. 
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5.  PREPARATION OF APPLICATIONS FOR PROGRESS PAYMENTS 

 

  A.  Form:  AIA Document G702/CMa 

 

    1.  Fill  in  required  information,  including  that  for Change Orders  executed prior  to 

date of submittal of application. 

 

    2.  Fill  in  summary  of  dollar  values  to  agree  with  respective  totals  indicated  on 

Continuation Sheets. 

 

  B.  Continuation Sheets: 

 

    1.  Line items of components of Work will be subject to Owner’s review and approval 

under  the  Provisions  of  Section  013300  ‐  SUBMITTALS,  and  the  General 

Conditions.   Continuation Sheets shall  follow Schedule of Values submitted with 

the first application for payment. 

 

    2.  Fill  in  total  list  of  all  scheduled  components  of Work,  with  item  number  and 

scheduled  dollar  value  for  each  item.    Fill  in  values  of work  completed  in  the 

period. 

 

    3.  Fill  in dollar value  in  each  column  for each  scheduled  line  item when work has 

been performed or products stored; round off values to nearest dollar. 

 

    4.  List  each Change Order  executed prior  to date  of  submission,  at  the  end  of  the 

Continuation  Sheets;  list  by  Change Order Number,  and  description,  as  for  an 

original component item of work. 

 

    5.  Contractor is to include a line item for “Closeout Documents” equaling 3.5% of 

      their contract value. 

 

6.  PREPARATION OF APPLICATION FOR FINAL PAYMENT 

 

  A.  Fill in Application form as specified in progress payments. 

 

7.  SUBMITTAL PROCEDURES 

 

  A.  Complete Payment Applications: 

 

    1.  Submit completed Application to the Construction Manager by the date stipulated 

in the Project Manual. 

 

  B.  Number:  Submit 2 copies of each Building Blok invoice signed and notarized payment 

application. 

END OF SECTION   
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SECTION 013113 ‐ PROJECT COORDINATION MEETING 

 

1.  PROJECT COORDINATION MEETING 

 

  A.  An on‐site project coordination meeting will be held on a biweekly basis throughout 

the project construction period. 

 

2.  ATTENDANCE 

 

  A.   Attendance at the project coordination meeting is mandatory of each Contractor or 

major supplier on the project. 

 

  B.   The representative of the Contractor shall be the Project Manager and field 

superintendent, unless a substitute representative has been approved by the 

Construction Manager. 

 

  C.  Contractor will begin attending the Project Coordination Meetings at least 4 weeks 

prior to mobilization on site, and will continue until the Contractor has fulfilled the 

obligations of his Contract. 

 

3.  AGENDA 

 

  A.  The Construction Manager will set the agenda for the biweekly Project Coordination 

Meeting. 

  B.   At a minimum, the Contractor shall be prepared to discuss the following: 

 

  1.  Actual vs. as planned progress for the prior two week period. 

 

  2.  Planned construction activities for the next four weeks. 

 

  3.  Contract document clarifications. 

 

  4.  Coordination items with other contractors. 

 

  5.  Quality Control. 

 

  6.  Recently issued change orders. 

 

  7.  Potential change orders. 

 

  8.  Submittals and shop drawings. 

 

  9.  Other items requiring Construction Manager’s attention. 

 

END OF SECTION 
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SECTION 013119 – PRE‐INSTALLATION MEETINGS 

 

1.  PRE‐INSTALLATION MEETINGS 

 

  A.  An on‐site pre‐installation meeting will be held at least two weeks prior to 

commencement of installation of work. 

 

2.  ATTENDANCE 

 

  A.  Attendance at the pre‐installation meeting is mandatory of each Contractor and/or 

major supplier as required for each specific meeting listed below. 

 

  B.   The following individuals shall attend these meetings: 

 Contractors’ Project Manager 

 Contractors’ Field Superintendent 

 Contractors’ Safety Representative (as needed) 

 Key Subcontractors, Suppliers, and Vendors 

 EDiS Project Manager 

 EDiS Field Manager 

 EDiS Safety Director (as needed) 

 EDiS MEP Specialist (as needed) 

 Owner’s Representative (as needed) 

 Architect/Engineer (as needed) 

 Governmental Agency Representatives (as needed) 

 Testing/Inspection Agency Representatives (as needed) 

 Utility Company Representatives (as needed) 

 

3. SUBMITTALS 

 

  A.  Each contractor is responsible to have all submittals and mock‐ups, as related to the 

pre‐installation meeting scope of work, submitted and approved prior to 

commencement of the pre‐installation meeting. 

 

4. LIST OF REQUIRED MEETINGS   

 Foundations & Concrete Slabs 

 Underslab Utilities 

 Structural Steel Erection & Miscellaneous Metals OSHA mandated Safety Meeting 

 Roofing OSHA mandated Safety Meeting 

 Masonry 

 Windows, Storefront, & Glazing 

 Doors/Frames/Hardware 

 Casework & Millwork 

 Acoustical Ceilings 

 Paint and VWC 

 Flooring (VCT, Carpet) 

 Epoxy Flooring 

 Food Service Equipment 
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 Partition Walls 

o Metal Studs 

o Drywall 

o Insulation 

o Doors/Frames/Hardware 

 Fire Protection 

o Fire Sprinkler Systems 

o Fire Alarm Systems 

 MEP Coordination 

o Mechanical Piping Roughin 

o Plumbing Roughin 

o Insulation 

o Electrical Roughin 

o Electrical – Bonding, grounding, lightning protection 

o Automatic Temperature Controls 

o Commissioning 

 

5.  AGENDA 

 

  A.  At a minimum, the Contractor shall be prepared to discuss the items as listed on the 

agenda template shown on the following page: 
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PROJECT: POLYTECH BUILDING RENOVATIONS 

PRE‐INSTALLATION MEETING : ( Phase of Work) 

 

A. ATTENDEES: 
NAME      COMPANY         WORK ITEM      CONTRACT   

 

                         

 

                         

 

                         

 

                         

 

                         

 

B. TESTING & INSPECTION REQUIREMENTS  
 

C. REVIEW CONTRACT DRAWINGS AND SPECIFICATIONS 
 

Drawing / Spec No.       Comments / Conflicts         

 

                         

 

                         

 

D. REVIEW SCOPES OF WORK  
 

E. REVIEW RELEVANT RFI’S 
 

F. REVIEW SUBMITTALS  
 

G. REVIEW MATERIALS AND DELIVERIES 
 

H. REVIEW SCHEDULE AND SEQUENCE OF WORK  
 

I. JOB SITE SAFETY  

 Safety Plans must be submitted before the start of work         

 Certificates of Insurance need to be submitted before the start of work 

 Minimum PPE – Hardhats, steel toe boots, safety glasses        

 Lock‐out, Tag, Test and Try ALL utilities is critical before the start of demolition 

 Signage & HAZCOM Requirements  

 Potential Hazards 

o Excavations >4 ft 

o Slips/trips/falls 

o Existing utilities to remain and protected 
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o Overhead debris 

o Power tools 

o Heavy equipment               

       

J. COORDINATION WITH OTHER TRADES 

 

K. ACTION ITEMS AND RESPONSIBILITY 
 

L. CLOSEOUT 
         

               

END OF SECTION 
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SECTION 013125– WEB‐BASED PROJECT MANAGEMENT SYSTEM 

 

1. GENERAL PROVISIONS 

 

  A.  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other Conditions,  if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

  B.  Refer to provisions in AIA Document A232 – 2009 EDITION, GENERAL CONDITIONS 

OF  THE CONTRACT  FOR CONSTRUCTION,  for  requirements  in  addition  to  those 

specified in Division 1. 

 

  C.  Refer to Scope Information Sheets for all contracts bound  in the Project Manual under 

Section  011100  ‐  SUMMARY  OF  WORK.    The  Scope  Information  Sheets  describe 

generally the work included in each contract, but the work is not necessarily limited to 

that described. 

 

  D.  All Contractors shall use Internet/Web‐based project management software to transmit 

documents, track, and otherwise manage this project. 

 

  E.  Use  of  this  project  management  software  will  not  change  any  contractual 

responsibilities of the construction team members. 

 

2.  DEFINITIONS 

 

  A.  System: A  real  time web‐based  software  that  shares  data,  translates  data,  organizes 

data,  facilitates  communication,  archives  actions,  and  offers  scheduling  prompts  to 

identified Users. 

 

  B.  Users: Authorized participants of  this project  furnished with  a unique password and 

authorized  to  access  the  system  to  view/input/export  data.  Owner,  Construction 

Manager, Architect,  and  the Contractors  are  all Users. Other Users may be  added  as 

necessary. 

 

  C.  Contacts: Entities  identified  to  automatically  receive  specific  transmissions or  entities 

selected to receive specific information sent by the system through to an e‐mail address. 

 

  D.  Signees:  Those  individuals  identified,  by  the Contractors,  authorized  to  sign  change 

orders and payment applications via electronic signature. This electronic signature is as 

contractually binding as an original signature on paper. 

 

3.  USE OF SYSTEM 

 

  A.  The use of the system is mandatory for the documentation of the transmittal of all non‐

oral information, even if the actual transmission of the information is by another means. 
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  B.  The  use  of  the  system will  be mandatory  by  the  Contractors  to  send,  retrieve,  and 

respond to data. 

 

  C.  In  addition  to  this  web‐based  project  management  system,  the  Contractors  will  be 

required  to  use  electronic  mail  (email)  for  day‐to‐day  communication  and 

correspondence.  Email  will  be  the  primary  means  of  transmitting  written 

communication (i.e. meeting minutes, draft pay applications, etc.).  

   

4.  QUALITY ASSURANCE 

 

  A.  A three hour training session in the use of the software for this project will be offered by 

the Construction Manager at a location convenient to the project site. Attendance by one 

member  of  each  Contractor’s  organization  is mandatory.  Additional  attendees may 

enroll  based  on  availability  of  training  space.  All  attendees  must  have  a  working 

knowledge  of  computers.  Training  can  not  begin  until  three working  days  after  the 

receipt of the submittals indicated below. 

 

  B.  Technical assistance will be provided by on‐line help, email, or telephone for all Users 

through‐out the life of the project.  

 

5.  SUBMITTALS 

 

  A.  Submit to the Construction Manager, within 5 days following the receipt of the letter of 

intent to award, in an electronic template, the following: 

 

    1.   Electronic logo of organization (as needed) 

    2.   Names, mailing address and electronic address of its Users and Contacts. 

    3.  Designation the role/responsibility for each User 

 

6.  SOFTWARE AND HARDWARE REQUIREMENTS 

 

  A.  Each User shall provide and maintain a computer with high speed internet access and 

an  email  address.  The  computer  shall  have  a  high  speed  internet  browser  (Internet 

Explorer 8.0 or higher, Firefox version 3.6.12 or higher, Google Chrome or Safari version 

5.0 or higher) and a high speed cable Internet access, high speed DSL or T1 line. 

 

  B.   License(s) to Use System  ‐ Each Contractor will be provided unlimited  licenses to use 

the  system  for  this  project.  Each  license will  allow  secure  unlimited  usage  from  the 

notice to proceed until the original contract completion date. 

 

7.  SYSTEM DESCRIPTION 

 

  A.  The  web  based  project  management  system  is  a  “secure,  real‐time,  interactive, 

centralized database”  specifically  established  and maintained  for  the management  of 
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this  construction  project.  The  product  is  designed  to  facilitate  communication  and 

improve  the  time management of  its users by  facilitating  the  sharing of  information. 

Information will be available 24/7, from any computer meeting the specifications listed 

above. The information is fully protected. The electronic platform allows information to 

be  transmitted  across  the  internet  reducing  printing  and  postage  costs  and  the  time 

associated with such activities. 

 

  B.  The system contains a directory of the project participants. 

 

  C.  The  system  includes  templates, with  the CM’s  letterhead,  for  each document  created 

inside  the  system.  The  template  allows  the  use  of  “pull  down” menus  to  complete 

significant portions of each document. 

 

  D.  The system allows the templates (and attached documents created outside the system) 

to be distributed to Users and Contacts. 

 

  E.  The  System  contains  “translation  software”  to  permit  the  viewing  (and marking)  of 

documents  created  outside  the  system.  The  system  can  view  documents  created  by 

different software programs and can deliver  images of  its translation to any computer 

meeting the criteria listed above. 

 

  F.  The system can be personalized by the Construction Manager to automatically send e‐

mail notices upon issuance of certain documents if such a practice facilitates the User’s 

business needs. 

 

  G.  The system  is  the product of Building Blok LLC  (www.buildingblok.com) and will be 

continuously updated. 

 

  H.  The  Construction Manager will  administer  the  Building  Blok User  accounts  for  this 

project. 

 

8.  DOCUMENTS CREATED INSIDE THE SYSTEM 

 

  A.  The following documents shall be created on templates inside the system. 

 

    1.  Transmittals  for  submittals  processed  in  the  system.  The  transmittals  are 

automatically created by the system when the submittal is uploaded. 

    2.  Submittal Register showing all of the submittals required of the contract, assigned 

to each Contractor. 

    3.  Submittal Log: The CM will maintain submittal log after it is initialized. 

    4.  RFI (Requests for Information) 

    5.  Change Orders 

    6.  RFP (Requests for Proposal) 

    7.  ASI (Architect’s Supplemental Instructions) 

    8.  Tasks & Memos as determined by the CM  



Polytech School District                          

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   

 

WEB‐BASED PROJECT MANAGEMENT SYSTEM  013125‐ 4 

PU09, Revised 4/14   

    9.  Payment Applications 

    10.  Closeout Tracking Log 

 

  B.  The following documents may, at each Users option, be created on the system. 

 

1.  Morning & Afternoon Activity Reports generated by the system 

2.  E‐mails: Contacts  that do not have  access  to  the  system may be  sent  information 

from the system, by the system. 

3.  Reports of information on the system 

4.  Project  Notices:  “Broadcast”  messages  can  be  sent  to  other  Users  system  entry 

screen. 

 

9.  DOCUMENTS CREATED OUTSIDE THE SYSTEM AND DISTRIBUTED BY THE SYSTEM 

 

  A.  The following documents are expected to be created outside the system and distributed 

through the system. The actual documents may be scanned or electronically attached to 

the transmittal. 

 

    1.  Technical  Submittals:  Shop drawings, product data,  testing  reports,  certifications, 

installation  instructions, operation & maintenance manuals, will be submitted and 

distributed  through  the system. The Architect will  return all submissions  through 

the  system  electronically.  The  Construction  Manager  will  distribute  submittals 

(after Architect’s  action)  electronically. Contractors may download  and distribute 

submittals  to  their  subcontractors and  suppliers or  elect  to print paper  copies  for 

distribution, or both. 

    2.  Photographs:  Digital  photographs  and  scanned  images  can  be  loaded  onto  the 

system and shared. 

    3.  Schedule  of  Values/  Payment  Applications:  (The  “pencil”  review  of  these 

documents can occur inside the system). 

    4.  Change  Orders:  (The  “pencil”  review  of  these  documents  can  occur  inside  the 

system.) 

    5.  Schedules: The schedule document(s) will be available for review on the system. 

    6.  Data created in other software may be uploaded to the system electronically. 

 

10.  DOCUMENTS CREATED OUTSIDE  THE  SYSTEM AND DISTRIBUTED OUTSIDE  THE 

SYSTEM 

 

  A.  The following documents are expected to be created outside the system and distributed 

outside the system. The actual documents may be scanned or electronically attached to 

the transmittal. 

 

    1.  Schedules: The Construction Manager will develop  the Master  Schedule  through 

Microsoft Project 2003. The schedule will be distributed either through hard copies 

at meetings or through email.  

    2.  Product samples, color samples, physical samples are still required to be provided 
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per  the  technical  specifications,  however,  the  transmittal  documenting  the 

distribution  shall  be  done  inside  the  system  and  submitted  electronically  and 

printed to accompany the actual submission. 

     3.  Meeting  minutes  will  be  created  using  Microsoft  Word  2003  and  distributed 

through hard copies at meetings or through email. 

    4.  AIA  closeout documents, which  require  an  “original”  signature, will  created  and 

distributed outside the system. 

 

 

END OF SECTION 
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SECTION 013216 ‐ CONSTRUCTION SCHEDULE 

 

1.  PRE‐BID CONSTRUCTION SCHEDULE 

 

A. Time  is  a  critical  element  of  this Project.   By  entering  a  bid,  the Contractor  agrees  to 

adhere  to  the  intermediate  Milestone  Dates  and  Dates  of  Substantial  and  Final 

Completion established herein.   The Contractor also understands that all work must be 

performed  in  an  orderly  and  closely  coordinated  sequence  in  order  to  achieve  the 

specified Milestones and Completion Dates, and the Contractor hereby agrees to perform 

his work  in conformance with  the Pre‐Bid Construction Schedule established herein, or 

with  the  then  current  and  approved  Project Construction  Schedule  as  amended  from 

time to time by the Construction Manager. 

 

B. The Pre‐Bid Construction Schedule includes allowances for time lost due to adverse and 

abnormal weather  conditions, other  than  floods, hurricanes,  tornadoes,  lightening  and 

other like acts of God.  The Contractor understands and agrees that it shall not be entitled 

to  any  extensions  of  the Contract Time  or  adjustment  to  the Contract  Sum,  except  as 

allowed  in  the General Conditions  of  the Contract  for Construction.    The Contractor 

further acknowledges that the Work may be required to be performed during the winter 

season, that conditions during this season may be adverse and abnormal, but that such 

conditions will not be the basis for an extension of the Contract Time or adjustment to the 

Contract Sum. 

 

2.  SCHEDULING OF THE WORK AFTER AWARD OF CONTRACT 

 

A. After award of Contract, or issuance of a Notice to Proceed, the Contractor will meet with 

the Construction Manager to review the Pre‐Bid Construction Schedule, and the overall 

project plan for construction.  Following the above review the Contractor will meet with 

each  subcontractor  and  supplier  to  view  the  detailed  plans  for  performing  his Work.  

Following  these meetings and within  fourteen  (14) days after award of  the Contract or 

issuance  of  a  Notice  to  Proceed,  the  Contractor  shall  prepare  and  submit  for  the 

Construction Manager’s approval a Work Schedule providing for the expeditious, timely 

and  practical  execution  of  the Work.    The  Contractor’s Work  Schedule  shall  include 

activity  descriptions  and  durations  for  shop  drawings,  fabrication,  delivery  and 

installation.    If  the  Construction  Manager  so  requests,  the  Contractor  shall  provide 

adequate  explanation  regarding  crew  sizes, production  rates  and  similar data used  to 

arrive at the durations and sequences. 

 

B. The Construction Manager  shall  review  the Contractor’s Work Schedule,  coordinate  it 

with the separate work by other contractors, the Owner and the Construction Manager, 

and  after  coordination,  shall  incorporate  it  into  the  approved  Project  Construction 

Schedule.  The approved Project Construction Schedule shall be issued to the Contractor 

and the Contractor shall perform his Work in conformity therewith. 

 

C. The Contractor shall submit proposed schedule revisions and obtain the written approval 
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of  the Construction Manager  therefore  before deviating  from  the Project Construction 

Schedule. 

 

DC. The Construction Manager will incorporate approved schedule revisions into the Project 

Construction Schedule, and shall otherwise update and  revise  the Project Construction 

Schedule as the Construction Manager, at his sole discretion, deems necessary. 

 

3.  ADHERENCE TO THE SCHEDULE 

 

A. The Contractor shall start each part of  its Work on  the date designated  for start  in  the 

approved Project Construction  Schedule unless  advised by  the Construction Manager.  

The  Contractor  shall  carry  the  Work  forward  expeditiously  with  adequate  forces, 

equipment and materials, and shall complete each part of his work on or before the date 

designated in the approved Project Construction Schedule. 

 

B. If  the  Construction Manager  determines  that  the  Contractor  is  behind  schedule,  the 

Construction Manager shall have the right to require that the Contractor take steps, at the 

Contractor’s  expense,  to  accelerate  its  Work.    Such  steps  shall  include  increases  in 

manpower, equipment and materials and/or overtime as the Construction Manager may 

deem  necessary.    If  the  Contractor  fails  to  comply with  the  Construction Manager’s 

instructions relating to improved rate of progress, the Contractor may be held in default 

under the appropriate provisions of the General Conditions of the Contract.  

 

C. Each Contractor shall, if directed by the Construction Manager, provide the Construction 

Manager  a  2‐week  look  ahead of  anticipated manpower  showing  the number of men, 

classification, and anticipated work. 

 

4.   PHASING AND MULTIPLE SHIFT WORK REQUIREMENTS 

 

A. Due to the nature of the work, Phasing of the work and working 1st and/or 2nd shift is a 

requirement of  the project. Every Contractor  shall be  required  to work 1st and or 2nd 

shift in accordance with the project schedule and Phasing Plan. The time limits, deadlines 

and shift work identified in the project schedule and by the Construction Manager, shall 

be mandatory.  Time shall be of the essence in the Contractor’s performance of the work. 

By submitting a bid, Contractor certifies that its bid includes any and all costs associated 

with working 1st and/or 2nd shift, including, but not limited to, the cost of supervision. 

Contractor  shall  ensure  that  productivity  is maintained  through  all  shifts. Contractor 

shall  assign  sufficient manpower  to  both  its  1st  and  2nd  shift  to  perform  the  work 

required by the project schedule, or as directed by the Construction Manager. Contractor 

acknowledges  that  Construction Manager may modify,  change  or  alter  the  sequence, 

duration, start dates, completion dates to maintain the progress of the work.  Contractor 

agrees  to  perform  the  work  in  accordance  with  the  revised  schedules  and  that 

modification of the schedule or sequence of the work by the Construction Manager shall 

not be the basis of any claim by the Contractor for damages or costs. If the Construction 

Manager, in its sole and absolute discretion, determines that Contractor is not supplying 
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sufficient manpower  to maintain  the progress of  the work, Construction Manager may, 

upon  providing  Contractor  with  24  hours’  written  notice,  provide  whatever  labor, 

equipment or materials the Construction Manager deems necessary for the completion of 

the Contractor’s work, or any part thereof, and charge the cost thereof to the Contractor, 

who shall be liable for the payment of same.  

 

END OF SECTION 
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SUBMITTAL REGISTER  013219 ‐ 1 

PU09, Revised 4/14 

SECTION 013219 - SUBMITTAL REGISTER 
 
1. SUBMITTALS/SUBMITTAL REGISTER 
 
 A. The Contractor shall submit all items listed or specified within the sections of the 

Specifications included in its Work.  Submittals shall include such items as:  
contractor’s, manufacturer’s or fabricator’s drawings; descriptive literature including, 
but not limited to, catalog cuts, diagrams, operation charts or curves;  test reports; 
samples, operations and maintenance manuals, including parts lists; certifications; 
warranties and other required submittals.  Submittals pertinent to materials and 
equipment which are subject to advance approval shall be scheduled and made prior to 
the acquisition or the delivery thereof. 

 
 B. The Contractor shall carefully control procurement operations to assure that each 

individual submittal is made on or before the dates required for timely performance of 
its Work. 

 
 C. Within seven (7) days after award of Contract or issuance of Notice to Proceed, the 

Contractor shall execute and submit to the Construction Manager, seven (7) copies of 
the Submittal Register, on a form to be provided by the Construction Manager, on 
which shall be listed each item of equipment and material of each type for which 
fabricator’s drawings and/or related descriptive data, test reports, samples, spare 
parts, operation and maintenance manuals, or other types of submittals required by the 
Specifications.  The Submittal Register form shall be reproduced by the Contractor.  
The order of listing of items on the Register shall conform to the sequence of the items 
as they occur within the divisions.  Drawings of component items forming a system or 
that are interrelated shall be scheduled to be correlated and submitted concurrently.  
Certifications to be submitted with the pertinent drawings shall be so scheduled.  
Adequate time shall be allowed for review and approval and possible resubmittal of 
any item subject to approval, because no delay damages or time extensions will be 
allowed for time lost in late submittals or resubmittals. The Construction Manager and 
Architect/Engineer will review the Submittal Register for approval action.  The 
approved Register will become a part of the Contract and Contractor will be subject to 
requirements thereof.  The Contractor shall revise and/or update the Register monthly 
to take into account all changes in the Contract.  Each such revised edition and/or 
revision to the Register shall be resubmitted to the Construction Manager.  This 
Register shall be coordinated with related submittals of other Contractors. 

 
2. SAMPLES 
 
 A. Submit tagged or labeled samples in triplicate, unless another quantity is otherwise 

specified by the Construction Manager. 
 
 B. Tags or labels shall be securely affixed and contain as a minimum the following 

information:  Project Name, Contractor’s Name, Contract Title and Number, Date, 
Transmittal Number, Product Manufacturer’s or Fabricator’s Name and Product 
Identifier. 

END OF SECTION 
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CONTRACTOR DAILY REPORTS  013226 ‐ 1 

PU09, Revised 4/14 
 

SECTION 013226 ‐ CONTRACTOR DAILY REPORTS 

 

1.  CONTRACTOR DAILY REPORTS 

 

  A.  The Contractor  shall  submit a Daily Report  to  the Construction Manager on  the  forms 

provided covering the following subjects: 

 

  1.  Work  in  Progress,  including  areas where work  is  being  performed,  nature  of  the 

operations in progress, and the manpower assigned. 

 

  2.  Extra Work (Time and Material) in progress. 

 

  3.  Materials Received. 

 

  4.  Trade  labor  breakdown  including  identification  of  all  workers  on  site  and  the 

number of hours (or portions thereof) worked by each. 

 

  5.  Inspection Checklist (performed daily). 

 

  B.  The Contractor shall submit  the Daily Report  to  the Construction Manager by 9:00 AM 

on the next workday following the workday covered in the Daily Report. 

 

2.  DAILY EXTRA WORK REPORT 

 

  A.  The Contractor shall submit on  the  form provided a Daily Extra Work Report on each 

day he performs authorized Extra Work on a time and material basis. 

 

  B.  A  separate Daily  Extra Work Report  shall  be  submitted  for  each  separate  authorized 

Extra Work item done on a time and material basis. 

 

  C.  The Contractor shall submit his Daily Extra Work Report as an attachment to his Daily 

Report by  9:00 AM on  the next workday  following  the workday  covered  in  the Daily 

Extra Work Report. 

 

3.  Sample Daily Report 

 

  A.  A sample daily report follows this section for your reference. 

 

 

 

END OF SECTION 



 

      
CONTRACTOR'S DAILY 

REPORT
Project Name:  Polytech  Building  Renovations 

Date:               

Contractor:               

Contract No. & Description:  

       

Weather:             

Foreman’s Name  (Print)          

TRADE  *CLASS  MANPOWER

TOTAL 

MAN  TODAYʹS DESCRIPTION / LOCATION 

      COUNT  HOURS  OF WORK 

              

              

              

              

              

              

TOTAL       

*  INDICATE:   F = FOREMAN;  J =  JOURNEYMAN;  A = APPRENTICE 

Work Status/Work Planned:       

              

              

              

Construction Equipment:       

              

Qualified Operator(s)          

              

Deliveries or Materials:       

              

              

         

Machinery, tools, material, and equipment to be used: 

              

              

Inspection of work area, machinery, tools, material, or equipment 

              

              

The use of any machinery, tool, material, or equipment which is not in compliance with any applicable requirement  

Is prohibited.  Such machine, tool, material or equipment shall either be identified as unsafe by tagging or locking  

The controls to render them inoperable or shall be physically removed from its place of operation.          

                                                                                                                                                                 Please See Other Side 



Below is a general checklist of requirements on this project. Contractors will check off items that pertain to their 

contract and project tasks.  Notify EDiS Field Manager of any issues.  This checklist is not meant to be all inclusive. 

Please refer to additional OSHA regulations for compliance. 

 

    House Keeping                                                                                                                    

 Material Storage Area’s Orderly 

 Trash Containers Available and Emptied 

daily 

 Fire Hazards 

 Lighting and ventilation 

 Exits and Stair clear passage 

 Walkways, corridors clear passage 

 Daily debris /trash removal 

 ____________________________ 

 

Personal Protective Equipment 

 Hard Hats being worn 

 Safety Glasses with side shields being worn 

 Secondary Eye/Face protection 

 Respirators as required 

 Hand protection when needed 

 Ear protection when needed 

 Inspected & Maintained 

 ____________________________ 

 

Fire Prevention 

 Fire extinguishers inspected 

 Flammable / Combustibles properly store 

 Approved Fuel cans used and labeled 

 Oxygen / Acetylenes stored properly  

 _____________________________ 

 

Electrical 

 GFI in use 

 Three prong insulated extension cords used 

 Extension cords in good condition 

 Lockout / Tag‐out program in use 

 _____________________________ 

 

Excavations 

 Miss Utility been contacted 

 Properly Barricaded 

 Ladders in use at depths over 4’‐0”  

 Ladders every 25’‐0” distance 

 Shored, sloped, benched as required 

 Dewatering as needed 

 ___________________________ 

 

 

 

 

 

Ladders 

 Good condition 

 Correct pitch 

 Extends 3’‐0” above landing 

 Open and secured / tied off 

 _____________________ 

 

Scaffolds  

 Certified Scaffold Installer 

 Guardrails, toe boards, and planking secured 

 Appropriate signage 

 Adequate cross bracing 

 Secured to building over 25’‐0” in height 

 _________________________ 

 

Cranes 

 Rated Load Capacity available in cab 

 Swing Radius barricaded 

 Appropriate certificates / decals / hand 

signals 

 Daily safety inspection log completed 

 __________________________ 

 

Fall Protection 

 Fall protection plan on file 

 Full harness / shock absorbing lanyard used 

 Anchoring points secured 

 Perimeter barricades 

 Open sided floor protection  

 6‘‐0“ Tie‐off utilized 

 __________________________ 

 

Paperwork 

 MSDS Information 

 Contractors Safety Program  

 Hazardous Communications Training 

 Hazardous Communications Program 

 Contractor Qualified Representation 

 _____________________________ 

 

Other 

 _____________________________ 

 _____________________________ 

   

      Foreman / Competent Person: 

 

Print Name_______________________ 
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SECTION 013300 – SUBMITTAL PROCEDURES 

 

1.  GENERAL PROVISIONS 

 

  A.  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other Conditions, if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

2.  ITEMS TO BE SUBMITTED AT START OF WORK 

 

  A.  Performance/Labor  and  Material  Payment  Bond(s):    One  (1)  copy  of  each  bond 

simultaneously with  the signed Agreement.   See General Conditions Article 11.4 and 

Supplementary Conditions. 

 

  B.   Policies or Certificates of  Insurance:   Two  (2)  copies  simultaneously with  the  signed 

Agreement.  See General Conditions Article 11 and Supplementary Conditions. 

 

  C.  Contractor’s License:  Submit a copy of all business licenses required by local and state 

agencies. 

 

  D.  Contractor’s Schedule of Values:  Two (2) copies for approval within 21 days after the 

Agreement is signed.  See General Conditions Article 9.2 and provisions in this Section. 

 

  E.   Contractor’s Progress  Schedule:   Two  (2)  copies  for  review  and  reference within  21 

days after the Agreement is signed.  See General Conditions Article 3.10 and provisions 

in this Section. 

 

  F.   Submittal Schedule:   Two (2) copies for review and reference within 21 days after the 

Agreement is signed.  See provisions in this Section. 

 

  G.  Products  List:    Two  (2)  copies  for  approval within  30  days  after  the Agreement  is 

signed.  See provisions in Section 016200 ‐ MATERIAL AND EQUIPMENT. 

 

3.  NON‐RESIDENT CONTRACTOR & SUBCONTRACTORS BONDS 

 

  A.  Refer  to  requirements  in Section 011100  ‐  INSTRUCTIONS TO BIDDERS  for  filing of 

Surety Bonds with the Division of Revenue. 

 

  B.   If such bonds are required on this project, it will be the responsibility of the Contractor 

to produce evidence  to  the Construction Manager  that  they have been  filed, or  if not 

required,  to  supply  a notarized  statement  that  they  are not  required.   This must  be 

done  within  seven  (7)  days  after  award  of  Contract  and  in  any  event  before 

construction starts. 

 

4.  RELATED REQUIREMENTS 



Polytech School District                         

Polytech Building Renovations   

Bid Pack C – Casework Re‐Bid   14 March 2016     
                   

 

SUBMITTAL PROCEDURES  013300 ‐ 2 

PU09, Revised 4/14 

 

  A.  See  Section  017700  ‐  CONTRACT  CLOSE  OUT:    for  submittal  requirements  for 

Contract Close out. 

 

5.  SUBMITTALS 

 

  A.  All submittals shall be directed to the Construction Manager in the manner directed by 

the Construction Manager, and paragraph 9 of  this section.   Contractor shall use  the 

Contractor Submittal Form appended to this section. 

 

  B.  Prepare a Submittal’s Schedule for Shop Drawings, Product Data and Samples.  Show: 

 

  1.  The dates for Contractor’s submittals. 

 

  2.  The dates submittals will be required for Owner‐furnished products. 

 

  3.  The date approved submittals will be required from the Architect. 

 

  C.  Should the Architect or Construction Manager elect to omit any items from the list of 

items  to  be  reviewed,  it  shall  not  relieve  the  Contractor  from  compliance with  the 

Contract Documents with  regard  to  that  item.    In  such  instance,  the Contractor may 

still elect to have submittals prepared for his own use without review by the Architect 

or Construction Manager. 

 

6.  SHOP DRAWINGS 

 

  A.  Conform to provisions in General Conditions applying to Shop Drawings. 

 

  B.   Present in a clear and thorough manner. 

 

    1.  Identify details by reference to sheet and details, schedule or room numbers shown 

on Contract Drawings. 

 

    2.  Maximum sheet size:  30” x 42”. 

   

7.  PRODUCT DATA 

 

  A.  Conform to provisions in General Conditions applying to Product Data. 

 

  B.   Preparation: 

 

    1.  Clearly mark  each  copy  to  specifically  identify  products  or models  pertinent  to 

project. 

 

    2.  Show performance characteristics and capacities. 
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    3.  Show dimensions and clearances required. 

 

    4.  Show wiring or piping diagrams and controls. 

 

  C.  Manufacturer’s standard schematic drawings and diagrams: 

 

    1.  Modify drawings and diagrams to delete information which is not applicable to the 

Work. 

 

    2.  Supplement standard information to provide information specifically applicable to 

the Work. 

 

8.  SAMPLES 

 

  A.  Conform to provisions in General Conditions applying to Samples. 

 

  B.   Provide samples of sufficient size and quantity to clearly illustrate: 

 

    1.  Functional  characteristics  of  the  project,  with  integrally  related  parts  and 

attachment devices. 

 

    2.  Full range of color, texture and pattern. 

 

  C.  Field samples and mock‐ups; See requirements, if any, in other specification Sections. 

 

9.  SUBMITTAL REQUIREMENTS 

 

  A.  Make  submittals  promptly  through  the  Construction  Manager  in  accordance  with 

published schedule, and  in such sequence as  to cause no delay  in  the Work or  in  the 

Work  of  any  other  contractor.  Since  this  project  involves  two  architects  and  two 

distinctive  Phases  of work,  each  Contractor will  be  required  to  provide  separate 

submittals to each architect for their review. (ADDENDUM NO. 3) 

 

  B.   Number of submittals required. 

 

    1.  Shop drawings:  Submit eight (8) copies for each submittal.  Copies will be marked 

up with corrections and comments, stamped and returned.  Any additional copies 

required by the Contractor shall be made by him. 

 

    2.  Product Data:    Submit  a  clear  .pdf  scan  of  each  submittal  on  to  Building  Blok.  

Scanned  shop  drawings  will  be  marked  up  with  corrections  and  comments, 

stamped and returned.  Any additional copies required by the Subcontractor shall 

be made by him from the returned scan. 
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    3.  Samples:   Submit  three  (3) each. Submit a scanned picture of  the submittal on  to 

Building  Blok  with  a  transmittal  document  showing  the  date  sent  to  the 

construction manager.   When  approved  it will  be  returned  to  the Construction 

Manager to be retained at the site for reference use. 

 

  C.  Submittals shall contain: 

 

  1.  The date of submission and the dates of any previous submissions. 

 

  2.  The Project title and number. 

 

  3.  Contract identification. 

 

  4.  The names of the Contractor, Supplier and Manufacturer. 

 

  5.  Identification of the product, with the specification section number. 

 

  6.  Field dimensions, clearly identified as such. 

 

  7.  Relation to adjacent or critical features of the Work or materials. 

 

  8.  Applicable standards, such as ASTM or Federal Specification numbers. 

 

  9.  Identification of deviations from Contract Documents. 

 

  10.  Identification of revisions on resubmittals. 

 

  11.  An 8 inch x 3 inch blank space for Contractor and Architect’s stamps. 

 

    12.  Contractor’s stamp, initialed or signed, certifying review of submittal, verification 

of products, field measurements and field construction criteria, and coordination of 

the  information  within  the  submittal  with  requirements  of  the  Work  and  of 

Contract Documents.  Submittals which have not been stamped with this stamp or 

its approved equivalent will be returned without being reviewed. 

 

  D.  Shop Drawing coordination and  interface with work of other Contracts and adjacent 

work is the responsibility of each individual Contractor. 

 

  E.   All  submittals  shall  be  accompanied  by  the  contractor’s  submittal  form,  a  copy  of 

which is part of this section.  The contractor’s submittal form must be completed in its 

entirety by the contractor. 

 

10.  RESUBMISSION REQUIREMENTS 

 

  A.  Make  any  corrections  or  changes  in  the  submittals  required  by  the  Architect  and 
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resubmit until approved. 

 

  B.   Shop drawings and Product Data: 

 

    1.  Revise initial drawings or data, and resubmit as specified for the initial submittal. 

 

    2.  Indicate  any  changes which  have  been made  other  than  those  requested  by  the 

Architect. 

 

  C.  Samples:  Submit new samples as required for initial submittal. 

 

11.  FINAL DISTRIBUTION OF APPROVED SUBMITTALS 

 

  A.  The Construction Manager will  receive  and  log  submittals  and  forward  to Architect 

after processing. 

 

  B.   The Construction Manager will distribute copies of Shop Drawings and Product Data 

which carry the Architect’s stamp to: 

 

  1.  Contractor that made submittal. 

 

  2.  Jobsite File. 

 

  3.  Record Document File. 

 

  4.  Other Contractors, as required for coordination. 

 

  C.  The Construction Manager will distribute samples as required. 

 

  D.  The Contractor will distribute copies of Shop Drawings and Product Data which carry 

the Architect’s stamp to: 

 

  1.  Subcontractors. 

   

  2.  Suppliers. 

 

  3.  Fabricators. 

 

12.  SCHEDULE OF VALUES 

 

  A.  Input online using Building Blok version of AIA Document G703, Continuation Sheet 

to G702. 

 

13.  PROGRESS SCHEDULE 
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  A.  Prepare schedules in the form of a horizontal bar chart. 

 

  1.  Provide separate horizontal bar chart for each trade or operation. 

 

  2.  Horizontal time scale:  Identify the first work day of each week. 

 

  3.  Scale and spacing:  To allow space for notations and future revisions. 

 

  4.  Minimum sheet size 11 inches by 17 inches. 

 

  B.   Format of listings:  The chronological order of the start of each item of work. 

 

  C.  Show the complete sequence of construction by activity. 

 

  D.  Show  the  dates  for  the  beginning,  and  completion  of,  each  major  element  of 

construction such as: 

 

  1.  Site clearing. 

 

  2.  Site utilities. 

 

  3.  Foundation work. 

 

  4.  Structural framing. 

 

  5.  Subcontractor work. 

 

  6.  Equipment installation. 

 

  E.   Show  projected  percentage  of  completion  for  each  item  as  of  the  first  day  of  each 

month. 

 

  F.   Update  Progress  Schedule monthly  and  submit with  Application  for  Payment  and 

Schedule of values. 

 

  G.  Indicate progress of each activity to date of submission. 

 

  H.  Show changes occurring since previous submission of schedule: 

 

  1.  Major changes in scope. 

 

  2.  Activities modified since previous submission. 

 

  3.  Revised projections of progress and completion. 
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  4.   Other identifiable changes. 

 

  I.  Provide a narrative report as needed to define: 

 

  1.  Problem areas, anticipated delays and the impact of the schedule. 

 

  2.  Corrective action recommended, and its effect. 

 

  3.  The effect of changes on schedules of other prime contractors. 

 

  J.  Submit one reproducible transparency. 

 

  K.  After review, distribute copies of the schedule to: 

 

  1.  Jobsite File. 

 

  2.  Subcontractors. 

 

  3.  Architect. 

 

  4.  Owner. 

 

  L.  Instruct  recipients  to  report  promptly  to  the  Contractor,  in  writing,  any  problems 

anticipated by the projections shown in the schedules. 

 

 

END OF SECTION 
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SECTION 013523 ‐ SAFETY PROGRAM 

 

1.  GENERAL 

 

  A,  The Contractor  shall  be  responsible  for  initiating, maintaining  and  supervising  all 

safety activities and programs in connection with the Work. 

 

  B.   Contractor shall be responsible for the safety of its personnel. 

 

  C.  Hard hats and safety glasses must be worn by all personnel on the  jobsite, except in 

contractor’s  administrative  office/trailer.   All  equipment must  comply with OSHA 

standards.   All  job  site personnel  shall wear  long pants,  shirts  (no  tank  tops), high 

visibility garments, and work boots.    

 

2.  SAFETY PROGRAM 

 

  A.  Prior  to  commencing  the Work,  the  Contractor  shall  submit  to  the  Construction 

Manager  (1)  electronic  copy  and  (1) bound  copy of  its  safety program  and one  (1) 

copy of MSDS  information  in  a  2ʺ  ringed notebook.   One paper  copy of  the  safety 

program and MSDS will be retained by the Construction Manager in the field office. 

 

  B.   The safety program shall outline those hazards peculiar to the Contractor’s Work, and 

the  steps  to  be  taken  to  eliminate or  reduce  the  risk of  injury or  loss due  to  those 

hazards.  The program shall be site specific.  Contractor shall implement and enforce 

its  safety program, which  is  in  accordance with  all OSHA, Federal, State  and  local 

laws. 

 

  C.  Contractor  shall  designate  a  qualified  Safety  Supervisor  to  implement  the  safety 

program.    Unless  otherwise  approved  by  the  Construction  Manager,  the  Safety 

Supervisor shall be the Contractor’s field Superintendent/Foremen. 

 

  D.  Contractor shall  furnish  the names and qualifications of  the competent persons and 

qualified persons who may be  required  for  their  scope of work by  the Contractor’s 

safety procedures, and by  federal,  state and/or  local  regulations.   Examples  include 

competent  persons  and/or  qualified  persons  for  steel  erection,  excavation,  scaffold 

erection, confined space entry, crane and rigging operations, annual crane inspections, 

fall protection including horizontal lifeline systems, etc. 

 

  E.   The employer shall verify compliance by preparing a written certification record. The 

written certification record shall contain  the name or other  identity of  the employee 

trained, the date(s) of the training and the signature of the person who conducted the 

training  or  the  signature  of  the  employer.    If  the  employer  relies  on  training 

conducted by another employer or completed prior to the effective date of  

      this  section,  the certification  record  shall  include  the date  the employer determined 

the prior training was adequate rather than the date of actual training. 
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  F.   Copies of any and all documents, including information stored electronically, such as 

safety and health program handbooks and training certification records. 

       

      1.  The employer shall  instruct each employee  in  the recognition and avoidance of 

unsafe  conditions  and  the  regulations  applicable  to  his work  environment  to 

control or eliminate any hazards or other exposure  to  illness or  injury.   Please 

forward  certification  (document)  of  training  for  each  employee  on  an  EDiS 

project.  The latest training certificate shall be maintained. 

 

  G.  Contractor Daily Reports with Safety Inspection Checklist will be submitted daily to 

Field Manager, verifying inspection of work area, machinery, equipment and tools. 

 

  H.  Prior  to  starting work  on‐site,  the  Contractor  shall  arrange with  the  on‐site  Field 

Manager to have their employees complete the EDiS Company Zero Accidents Safety 

Orientation program. 

 

  I.   Contractor  shall  hold weekly  safety  toolbox  talks with  all  of  its  employees  every 

Monday at 12:30 PM.  The Contractor shall designate a responsible, capable person to 

conduct  these  meetings.    Contractor’s  safety  supervisor  or  superintendent  must 

submit to the Construction Manager weekly toolbox talks attendance sheets and the 

topics discussed. 

 

3.  SUBSTANCE ABUSE POLICY STATEMENT 

 

  The Construction Manager is committed to providing a safe work site environment for its 

employees and Contractors’ employees.   The Construction Manager does not condone or 

permit employees and Contractors’ employees to use or be under the influence of drugs or 

alcohol while  they are on any of  the Construction Manager work  sites.   The Policy  is as 

follows: 

 

  A.  It is a violation of the Construction Manager’s policy for employees and Contractors’ 

employees to use, possess, sell, trade, or otherwise engage in the use of illegal drugs 

and alcohol. 

 

  B.  It  is  a violation  for  employees and Contractors’  employees  to  report  to work while 

influenced by illegal drugs or alcohol. 

 

  C.  It  is a violation for employees and Contractors’ employees to use prescription drugs 

illegally (i.e. to use prescription drugs that have not been legally obtained) and to use 

prescription drugs in a manner other than the prescribed intentions. 

 

  D.  Employees  and  Contractors’  employees  who  are  taking  medication,  which  is 

prescribed by their physician, are expected to discuss potential side effects with their 

prescribing physician, as it relates to the work requirements. 
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Violations of this policy will require disciplinary action.  If any employees or Contractors’ 

employees are observed or suspected of being influenced by drugs or alcohol, they will be 

instructed to stop work and may be required to leave the work site. 

 

4.  EXECUTION 

 

  A.  Contractor shall comply with all applicable  federal, state and  local  laws, regulations 

and  orders  relating  to  occupational  safety  and health,  and  related procedures,  and 

shall,  to  the  extent  permitted  by  law,  indemnify  and  hold  Construction Manager, 

Owner  and  Architect,  and  their  respective  directors,  officers,  or  agents  and 

employees,  harmless  from  any  and  all  liability,  public  or  private,  penalties, 

contractual or otherwise,  losses, damages,  costs, attorneyʹs  fees, expenses,  causes of 

action, claims or judgments resulting from a claim filed by anyone in connection with 

the  aforementioned  acts,  or  any  rule,  regulation  or  order  promulgated  thereunder, 

arising out of the Contractor’s Work, this Agreement or any subcontract  executed in 

prosecution of the Work.  Contractor further agrees in the event of a claim of violation 

of  any  such  laws,  regulations,  orders  or  procedures  arising  out  of  or  in  any way 

connected  with  the  performance  of  this  agreement,  Construction  Manager  may 

immediately  take  whatever  action  is  deemed  necessary  by  Owner  and/or 

Construction  Manager  to  remedy  the  claim  or  violation.    Any  and  all  costs  or 

expenses  paid  or  incurred  by Owner  and/or Construction Manager  in  taking  such 

action  shall be borne by Contractor, and may be deducted  from any payments due 

Contractor. 

 

  B.  The Contractor agrees to (1) take all necessary steps to promote safety and health on 

the  job  site;    (2)  cooperate  with  Owner  and/or  Construction Manager  and  other 

Contractors  in  preventing  and  eliminating  safety  and  health  hazards:    (3)  train, 

instruct and provide adequate supervision to ensure that its employees are aware of, 

and  comply with,  applicable  Federal  and  State  safety  and  health  laws,  standards, 

regulations  and  rules,  safe  healthful work practices  and  all  applicable  safety  rules, 

regulations and work practices and procedures (4) not create any hazards or expose 

any  of  its  employees,  employees  of  the  Owner  and/or  Construction Manager  or 

employees of Contractors  to any hazards;   and  (5) where  the Contractor  is aware of 

the existence of a hazard not within  its control, notify  the Construction Manager of 

the hazard as well as warn exposed persons to avoid the hazard. 

 

  C.  The  Contractorʹs  Superintendent  or  Safety  Supervisor  shall  immediately,  verbally 

report, and promptly thereafter confirm  in writing to the Construction Manager any 

unsafe conditions or practices that are observed, or violations of job safety which are 

not within the Contractor’s control. 

 

  D.  Contractors  shall  immediately,  verbally  report,  and promptly  thereafter  confirm  in 

writing,  to  the  Construction Manager  any  unsafe  practices  or  conditions  that  are 

observed which are not under the Contractorʹs control. 
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  E.  The Contractorʹs Superintendent or Safety Supervisor shall insure that adequate first 

aid  supplies  are  available,  and  that  personnel  are  qualified  to  administer  first 

aid/CPR, as required by State and/or Federal regulations. 

 

  F.  Contractor  shall  promptly  notify  Construction  Manager  of  any  personal  injury 

requiring medical treatment of any of the Contractorʹs employees at the Project site; or 

of  significant  damage  to  property  arising  in  connection  with  Contractorʹs 

performance, as promptly as possible after the occurrence of such  injury or damage.  

Within twenty‐four hours of such occurrence, Contractor shall furnish to Construction 

Manager a complete written report of such injury or damage. 

 

  G.  Contractor  certifies  that  the  forgoing  terms  shall  be  made  applicable  to  all 

Contractors’  suppliers, materialmen or  anyone  furnishing  labor  and/or materials  to 

the site. 

 

  H.  The Contractor shall continue to educate his job Safety Supervisor or Superintendent 

of their responsibilities, which shall include: 

 

  1.  Instructing  workers  and  subcontractors  under  its  supervision  in  safe  work 

practices and work methods at the time they are given work assignments. 

 

  2.  Ensuring that its workers and subcontractors have and use the proper protective 

equipment and suitable tools for the job. 

 

  3.  Continuously checking to see that no unsafe practices or conditions are allowed 

to exist on any part of his job. 

 

  4.  Acquainting  its  workers  and  subcontractors  with  all  applicable  safety 

requirements and seeing that they are enforced. 

 

  5.  Setting a good example for his workers. 

 

  6.  Making a complete investigation of accidents to determine facts necessary to take 

corrective action. 

 

  7.  Promptly completing a “Supervisor’s Investigation Form” with his Supervisor’s 

assistance  and  distributing  as  required.    This  form  will  be  provided  by  the 

Construction Manager. 

  8.  Holding weekly “tool box” safety meetings with his men to:   

   

  a.  Discuss observed unsafe work practices or conditions  including a  review of 

current Construction Manager safety report. 

 

  b.  Review the accident experience of his crew and discuss correction of accident 
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causes. 

 

  c.  Encourage safety suggestions from his men. 

 

  9.  Seeing that prompt medical treatment is administered to an injured employee. 

 

  10.  Correcting or reporting immediately to  job superintendent any observed unsafe 

conditions, practices or violations of job security. 

 

  11.  Making  all  reports  required  by  these Contract Documents  to  the Construction 

Manager in a full and timely fashion. 

 

5.  SAFETY MEETINGS 

 

  A.  The Contractor’s Project Manager or Superintendent shall attend weekly or biweekly 

supervisory job meetings.  The first topic of these meetings will be job site safety.  The 

weekly safety reports will be reviewed and violations must be corrected immediately.  

Contractors will be encouraged to participate in the on‐going jobsite safety. 

 

6.  TOOL BOX SAFETY MEETINGS 

 

  A.  The Contractor shall schedule weekly “tool box” safety sessions to be held by his job 

safety supervisor or superintendent for all of his employees. 

 

  B.   A member of the Contractor’s management staff shall periodically attend “tool box” 

safety sessions  to evaluate  their effectiveness and offer any appropriate suggestions 

for improvement. 

 

7.  REPORTS 

 

  A.  Contractors shall report all accidents or injuries on a timely basis in accordance with 

all applicable regulations. 

 

  B.   Contractors shall promptly complete an accident investigation report of all accidents. 

 

  C.  A  record  of  all  “tool  box”  safety  sessions  shall  be  made  and  submitted  to  the 

Construction Manager on forms to be provided. 

 

8.  SAFETY REPRESENTATIVE 

 

  A.  The Construction Manager may employ the services of a Safety Representative on the 

project. 

 

  B.   The Safety Representative will visit the  job site on a weekly basis to determine if the 

work  is being performed  in a safe manner and  in accordance with OSHA, State and 
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Local  safety  regulations.   Safety  representative  is not  responsible  for observing and 

documenting all possible safety violations. The Contractorʹs Safety Representative or 

Superintendent shall attend job site safety inspections with the Safety Representative 

on a weekly basis. 

 

  C.  The Safety Representative will file a written report with the Construction Manager at 

the end of each inspection listing the safety violations observed during the inspection. 

 

  D.  The Construction Manager will  distribute  the  Safety  Representative’s  report  to  all 

Contractors.  All safety violations must be corrected immediately. 

 

9.  RIGHT TO STOP THE WORK DUE TO SAFETY VIOLATIONS 

 

  A.  The Construction Manager, in its sole discretion, may order the Contractor to stop the 

work due to safety violations under the following circumstances: 

 

    1.  If  the  Construction  Manager  observes  the  Contractor  is  violating  safety 

regulations and the Contractor takes no immediate action to correct the violation. 

 

    2.  If the Contractor has been notified by the Construction Manager in writing that 

he  is  in  violation  of  safety  regulations  and  fails  to  take  action  to  correct  the 

violation within 24 hours of the notice. 

 

  B.  If  the Construction Manager directs  the Contractor  to  stop  the work due  to  safety 

violation, it will be done in accordance with the General Conditions of the Contract.  

Contractor shall not be permitted an adjustment of the Contract Time or Sum for the 

days lost to any suspension of work. 

 

  C.  If the Construction Manager or Safety Representative observes Contractor’s employee 

violating this safety program or OSHA Standards in an habitual manner, or creating a 

serious  life safety violation, the Construction Manager or Safety Representative may 

instruct  the Contractor’s superintendent or  foreman  to remove  the violator  from  the 

work site for failure to comply with the safety program and the contract. 

 

10.  EMERGENCY PROCEDURES 

 

  A.  The Construction Manager shall establish a central meeting location for the assembly 

of all Contractors’ employees in the event of a major job site emergency. 

 

  B.   Contractor  shall  assemble  all  of  their  personnel  and  account  for  all  employees.  

Contractor must  immediately report  to the Project Superintendent with  the status of 

their employees. 

 

11.  FALL PROTECTION PROCEDURES 
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  A.  Contractor is responsible, in accordance with federal, state, local laws and regulations 

including  OSHA.  Contractor  to  provide  and  enforce  their  own  site  specific  fall 

protection program and equipment.  The following fall protection procedures shall be 

enforced by all Contractors as a minimum standard. 

 

    All workers on walking/working surfaces with unprotected sides or edges six feet (6’) 

or  higher  above  the  next  lower  level must  be  protected  from  falls  by  the  use  of 

guardrail systems, net systems, fall arrest systems or control access zone programs. It 

is intended that when fall protection is required, it is required 100% of the time.   All 

contractors  are  reminded  that  relevant  industry  regulations  require  that  contractors 

comply with the following standards. 

 

    1.  Workers constructing or working near leading edges must be protected. 

 

    2.  Workers  on  the  face  of  formwork  or  reinforcing  steel must  be  protected  at  a 

height of 6 feet (6’) or greater. 

 

    3.  Scaffolds shall be guarded at 6 feet (6’) above next lower level. 

 

    4.  Brick  layers performing overhand bricklaying and  related work  six  feet  (6’) or 

higher above lower levels must be protected from falls. 

 

    5.  Roofers must comply with OSHA standards for roof work. 

 

    6.  The  Contractor’s  controlled  access  zone  plan  shall  be  included  in  their  site‐

specific  safety  program  and  shall  be  submitted  prior  to  the  start  of  work.  

Contractors are responsible for assuring programs are OSHA compliant. 

 

    7.  Guidelines  for  Residential  Construction  or  any  interpretations  will  not  be 

accepted in lieu of 1926 Standards. 

 

    8.  Contractors  must  provide  certification  per  OSHA  CFR29  §  1926.503(b)  of 

employee training and retraining on fall protection upon request. 

 

  B.  Contractor shall provide its own fall protection.   Fall protection may be provided by 

guardrail  systems,  net  systems,  or  personal  fall  arrest  systems.   All  fall  protection 

systems must comply with OSHA standards. 

 

  C.  Stepladders, exposed to shafts or edges of the building, greater than six feet (6’) above 

the next lower level, must be tied off or otherwise secured.   Employee must wear fall 

protection, i.e. harness/lanyard. 

 

  D.  The Safety Cable System shall not be altered or removed without a written request 

submitted to the Project Manager with a copy to the Field Manager.  It shall be the 

responsibility of each and every Contractor that is removing or altering the Safety 
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Cable System to maintain the fall protection safety provided by the safety cable and 

not leave the area unprotected.  Each and every Contractor shall be responsible to re‐

install the Safety Cable System immediately after work is completed.  Each and every 

Contractor shall be responsible to re‐install the Safety Cable System in accordance to 

OSHA standards. 

 

  E.  Fall protection will be enforced for Structural Steel Erectors. 

 

  1.  As  for  a  Contractor  engaged  in  structural  steel  erection,  the  Contractor  is 

specifically advised that structural steel erectors shall comply with all protection 

requirements  for  all work  at  a height of  six  feet  (6’) or greater  above  the next 

lower level, 100 percent of the time, by any of the following means. 

   

    a.   Standard guardrail system. 

 

    b.   Personal Fall Arrest System (PFAS) – full body harness with shock absorbing 

lanyard.   Maximum  free  fall distance permitted, with  lanyard and  lanyard 

attachment shall not exceed six  feet  (6’).     Anchor point must be capable of 

supporting  five  thousand  pounds.    Perimeter  guard  cables  or  alignment 

cables may not be used for anchor points.  

 

    c.   Access to work area shall be provided by  ladders.   There shall be sufficient 

number of ladders available to reduce the amount of “beam walking.”  When 

it  is  absolutely necessary  to  traverse  a beam,  100%  fall protection must be 

utilized. 

 

    d.   Steel erection Contractors must, at all times, be able to certify in writing that 

each  of  his  employees  has  been  properly  trained  in  both  OSHA  fall 

protection standards and the Contractor’s site specific project fall protection 

procedures. 

 

    e.   Prior  to  the erection of  the steel,  the Contractor shall meet with  the Project 

Manager  and  Safety Representatives  to  review  and document  site  specific 

procedures. 

             

12.   AIRBORNE CONTAMINENTS PROCEDURES 

 

  A.   Contractor  must provide and use equipment furnished with Exhaust Purifiers / 

Scrubbers when any equipment produces airborne containments and will be used in an 

enclosed building.   

  B.  The Contractor shall verify air quality by the use of air monitoring equipment and 

document such verified air quality on the daily report.  The monitoring equipment 

shall, at a minimum, be designed with an auditory alarm and shall provide continuous 



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   

 

SAFETY PROGRAM  013523 ‐ 9 

PU09, Revised 1/2015 

monitoring of these four gases: Oxygen, Hydrogen Sulfide, Carbon Monoxide and 

Combustible gases. 

  C.  The Contractor must provide administrative or engineering controls to protect its 

workers from exposure to occupational health, environmental or other hazards to be 

implemented whenever feasible. When such controls are not feasible to achieve full 

compliance, protective equipment or other protective measures shall be used to keep 

the exposure of employees to air contaminants within the limits prescribed by local, 

state, and federal regulations. Any equipment and technical measures used for this 

purpose must first be approved for each particular use by a competent industrial 

hygienist or other technically qualified person. Whenever respirators are used, their 

use shall comply with 1926.103. 

 

 

 

END OF SECTION 
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   1926.803   Compressed Air

Subpart T ‐ Demolition

   1926.850   Preparatory Operations

   1926.852   Chutes

   1926.859   Mechanical Demolition

CONTRACTOR

COMPETENT / QUALIFIED PERSON DESIGNATION LOG

Applicable to

Subcontractor

( yes   /   no)

SAFETY PROGRAM  013523‐10
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Contract:

Contrctor: Foreman Competent Person

(if not foreman)

Applicable to

Subcontractor

( yes   /   no)

Subpart V ‐ Power Transmission and Distribution

   1926.955   Overhead Lines

Subpart X ‐ Stairways and Ladders

   1926.1053  Ladders

   1926.1060   Training Requirements

Subpart Z ‐ Toxic and Hazardous Substances

   1926.1101 Asbestos

   1926.1101 thru 1926.1148 Toxic and Hazardous

   Substances

corrective measures to eliminate them.

Name (print)

Contractor Signature

Date

PU09, Revised 3/2012

I certify that the listed employees are competent persons, as defined and required by specific OSHA standards. 

They are capable of identifying existing and predictable hazards in the surroundings or working conditions

 which  are unsanitary, hazardous or dangerous to employees, and who has authorization to take prompt  

SAFETY PROGRAM  013523‐11
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Certification of Training Documents to be Submitted with Safety Policy/Program 

 

Provide a certification of training for employees on your safety program. 

In addition, Contractor shall provide certification of training on the following programs, as they 

pertain to your contract and project tasks.  Certification of training must include:  Employee’s 

name, date of training, person conducting the training, topics covered, and a statement that the 

student has successfully completed the course.  This list is not meant to be all inclusive:  please 

refer to OSHA regulations for applicable safety requirements. 

 

a.      Scaffold:  1926.454 

b.      Fall Protection 1926.503 

c.      Crane Operator:  1926.1427 

d.    Signal person (this is for any persons connecting  material or equipment for lifting):   

1926.1428 

e.      Crane maintenance: 1926.1429 

f.       Steel erection fall protection: 1926.761 

g.      Respiratory protection (medical clearance and training records complying with 1910.134 

h.     Powder‐actuated tools:  1926.302 

i.       Motor Vehicles (are those vehicles that operate within an off‐highway jobsite, not open to     

public traffic):  1926.21 
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SECTION 014500 ‐ QUALITY CONTROL  

 

1.  DESCRIPTION 

 

  A.  Quality  control  services  include  inspections  and  tests  performed  by  independent 

agencies  and  governing  authorities,  as well  as  by  the  Contractor.    Inspection  and 

testing services are intended to determine compliance of the work with requirements 

specified.    Specific  quality  control  requirements  are  specified  in  individual 

specification sections. 

 

2.  RESPONSIBILITIES   

 

  A.  Contractor  Responsibilities:    Except  where  indicated  as  being  the  Owner’s 

responsibility, quality  control  services  are  the Contractor’s  responsibility,  including 

those specified to be performed by an independent agency and not by the Contractor.  

The Contractor  shall employ and pay an  independent agency,  testing  laboratory or 

other qualified firm to perform quality control services specified. 

 

  1.  The  Owner  will  engage  and  pay  for  services  of  an  independent  agency  to 

perform the inspections and tests that are specified as Owner’s responsibilities. 

 

 

  B.   Retest Responsibility:  Where results of inspections or test do not indicate compliance 

with Contract Documents, retests are the Contractor’s responsibility. 

 

  C.  Responsibility  for  Associated  Services:    The  Contractor  shall  cooperate  with 

independent agencies performing inspections or test.  Provide auxiliary services as are 

reasonable. Auxiliary services include: 

 

  1.  Provide access to the Work. 

 

  2.  Assist taking samples. 

 

  3.  Deliver samples to test laboratory. 

 

  D.  Coordination:    The  Contractor  and  independent  test  agency  shall  coordinate  the 

sequence  of  their  activities  and  shall  avoid  removing  and  replacing  work  to 

accommodate inspections and test.  The Contractor is responsible for scheduling time 

for inspections and tests. 

 

  E.   Qualifications for Service Agencies:  Contractor shall engage only inspection and test 

service  agencies  which  are  pre‐qualified  as  complying  with  “Recommended 

Requirements for Independent Laboratory Qualification” by the American Council of 

Independent Laboratories. 
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  F.   Submittals:  Contractor shall submit a certified written report of each test, Inspection 

or similar service, in duplicate to the Construction Manager.  Contractor shall submit 

additional  copies of  each  report  to  any governing authority, when  the  authority  so 

directs. 

 

  G.  Report Data:  Written inspection or test reports shall include: 

 

  1.  Name of testing agency or test laboratory. 

 

  2.  Dates and locations of samples, tests or inspections. 

 

  3.  Names of individual present. 

 

  4.  Complete inspection of test data. 

 

  5.  Test results. 

 

  6.  Interpretations. 

 

  7.  Recommendations. 

 

  H.  Repair  and Protection:   Upon  completion  of  inspection  or  testing, Contractor  shall 

repair damaged work and  restore  substrates and  finishes.   Contractor  shall  comply 

with requirements for “Cutting and Patching.” 

 

  I    The 2013 IBC code the following testing is code required:   

 

    1.  Structural  tests  and  special  inspections  must  be  conducted  by  an  approved 

agency  (an agency or  firm  regularly engaged  in  conducting  tests or  furnishing 

inspection services, approved by the authority having  jurisdiction.)   This means 

that  contractors will  no  longer  be  allowed  to  cast  their  own  test  cylinders  for 

example. 

 

    2.  Continuous special inspection (the full‐time observation of work by an approved 

special inspector who is present until completion of the work) is required for any 

steel welds  and  connections.    Critical  elements may  include:    all  slip  critical 

bolted  connections,  complete  and partial groove welds, multi‐pass  fillet welds 

and single pass fillet welds greater than 5/16ʺ. 

 

    3.  Continuous  special  inspection  is  required during  the placement of all  concrete 

and shotcrete for the proper application techniques with a few exceptions. 

 

    4.  Periodic  special  inspection  (the  part‐time  observation  by  an  approved  special 

inspector) is required for any steel welds and connections.  Critical elements may 

include:   all slip critical bolted connections, complete and partial groove welds, 



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   

 

QUALITY CONTROL   014500 ‐ 3 

PU09, Revised 4/14 

multi‐pass fillet welds and single pass fillet welds greater than 5/16ʺ. 

 

    5.  Spray applied fireproofing requires periodic special inspection for the structural 

member surface conditions, application, thickness, density and bond strength. 

 

    6.  Based  on  the  classification,  occupancy,  and  design  of  the  structure,  the  code 

requires  periodic  special  inspection  for  placement  of  masonry  units  and 

reinforcing steel and continuous special inspection of grout placement. 

 

 

END OF SECTION 
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SECTION 015113 ‐ TEMPORARY ELECTRICITY 

 

1.  GENERAL 

 

  A.  RELATED WORK SPECIFIED ELSEWHERE 

 

    1.  Electrical Basic Materials and Methods, Division 26. 

  

  B.  DESCRIPTION OF SYSTEM 

 

    1.  Power Source 

 

      a.  Suppliers:  Delaware Electric Cooperative 

 

      b.  The Construction Manager  shall provide 277/480 volt,  three phase, 60  cycle 

power service to the site from the existing service. 

 

      c.  The Construction Manager will make all arrangements for bringing the power 

supply to the site and for installation of appropriate temporary transformers 

to provide for the power supply in 1.B.1.b, above. 

 

      d.  The  source  will  be  adequate  to  service  temporary  electrical  needs  of  the 

proposed construction. 

 

    2.  Electrical Service 

 

      a.  Contractor will be responsible  to pay  for all costs associated with providing 

electrical  service  from  the  power  source  to  their  respective  site  office, 

temporary  storage  facilities  or  temporary  construction  buildings  as 

appropriate. 

 

      b.  Prior  to  issuance  of  the  Notice  to  Proceed  for  the  electrical  contract,  the 

Construction Manager will be responsible for providing temporary electrical 

service as provided in 1.B.2.c, below.  After issuance of the Notice to Proceed 

for  the electrical contract,  the Electrical Contractor shall become  responsible 

for maintaining all electrical power supply and service  facilities  installed by 

the Construction Manager.  The Electrical Contractor shall also, from that date 

forward, be  responsible  for providing and maintaining  temporary  electrical 

service to the site as provided in 1.B.2.c, below. 

 

      c.  The Construction Manager  or  Electrical Contractor,  as  provided  in  1.B.2.b, 

above, shall install temporary electric service for items below, throughout the 

construction period, such that power can be secured at any desired point with 

no more than a 60 foot extension: 

 

        (1)  Power  Centers  for  miscellaneous  tools  and  equipment  used  in  the 
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construction work  shall be provided with  a minimum of  four  20‐amp, 

120  volt  grounding  type  outlets.    Each  outlet  shall  be  provided with 

ground fault detecting circuit breaker protection. 

 

        (2)  Adequate  lighting  for  safe working  conditions  shall  be  provided  and 

maintained on a 24 hour per day basis throughout the building, tunnels, 

and stairways per OSHA requirements.  Each lamp must be rated at least 

100 watts.  Voltage of each socket must be at least 110 volts. 

 

        (3)  Power for testing and checking equipment must be supplied. 

 

    3.  Capacity 

 

      a.  All  electrical power  supply  and  service  lines  installed  shall  be  of  adequate 

capacity  for construction use by all  trades during  the construction period at 

the locations necessary. 

 

      b.  The Electrical Contractor shall notify the Power Company if unusually heavy 

loads, such as welding units, are anticipated. 

 

    4.  Power Costs 

 

      a.  The Construction Manager will pay  all  costs  of  temporary  electrical power 

used during construction. 

 

      b.  The Owner will pay all costs of power used in the permanent wiring. 

 

  C.  REQUIREMENTS AND REGULATORY AGENCIES 

 

    1.  The Electrical Contractor will obtain permits as required by  local governmental 

authorities. 

 

    2.  The  temporary  electrical  service  shall  comply  with  National  Electrical  Code, 

Latest Edition and applicable local codes and utility regulations. 

 

  D.  USE OF PERMANENT SYSTEM 

 

    1.  The  Electrical  Contractor  shall  regulate  any  part  of  the  permanent  electrical 

system which  is  used  for  construction  purposes  to  prevent  interference with 

safety and orderly progress of the Work. 

 

    2.  Contractors  shall  leave permanent  electrical  services  in  a  condition  as good  as 

new and clean. 

 

 

2.  PRODUCTS 
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  A.  MATERIALS 

 

    1.  General 

 

      a.  The materials may be new or used, but must be adequate in capacity for the 

purposes  intended  and  must  not  create  unsafe  conditions  or  violate  the 

requirements of applicable codes. 

 

    2.  Conductors 

 

      a.  Use wire, cable, or busses of appropriate  type, sized  in accordance with  the 

National Electrical Code for the applied loads. 

 

      b.  Use only UL labeled wire and devices. 

 

  B.  EQUIPMENT 

 

    1.  Provide appropriate enclosure for the environment in which used in compliance 

with NEMA standards. 

 

3.  EXECUTION 

 

  A.  GENERAL 

 

    1.  Install all work with a neat and orderly appearance. 

 

    2.  Make structurally sound throughout. 

 

    3.  Maintain to give continuous service and to provide safe working conditions. 

 

    4.  Modify temporary power and light installation as job progress requires. 

 

  B.  INSTALLATION 

 

    1.  Locate so that interference with storage areas, traffic areas and work under other 

Contracts is avoided. 
 

  C.  REMOVAL 
 

    1.  Remove all temporary equipment and materials completely upon completion of 

construction. 
 

    2.  Repair all damage caused by the installation and restore to satisfactory condition. 
 

  END OF SECTION 
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SECTION 015123 ‐ TEMPORARY HEATING, COOLING AND VENTILATING 

 

1.  GENERAL 

 

  A.  RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

 

    1.  Temporary Electric:  Section 015113 

 

    2.  Temporary Facilities:  Section 015200 

 

    3.  Heating Requirements for Cold Weather Installation and Protection of Materials:  

Respective specification section for each item of work. 

 

  B.  DEFINITIONS 

 

    1.  Temporary Enclosures:  Sufficient preliminary enclosures of an area of structure, 

or of an entire building, to prevent entrance or infiltration of rain water, wind or 

other  elements  and which will  prevent  undue  heat  loss  from within  enclosed 

area. 

 

    2.  Permanent Enclosure:   Stage of construction at which all moisture and weather 

protection  elements  of  construction  have  been  installed  in  accordance  with 

Contract Documents, either for a portion of structure, or for an entire building. 

 

  C.  DESCRIPTION OF SYSTEM 

 

    1.  Prior  to  the  building  or  portion  of  building  being  permanently  enclosed,  the 

contractor shall provide temporary heat and ventilation and weather protection 

necessary  for  its  work,  as  described  below.    After  permanent  enclosure,  the 

Construction  Manager  will  arrange  for  and  coordinate  temporary  heat  and 

ventilation in enclosed areas required to: 

 

    a.  Facilitate progress of Work. 

 

  b.  Protect Work and products against dampness and cold. 

 

  c.  Prevent moisture condensation on surfaces. 

     

  d.  Provide  suitable ambient  temperatures and humidity  levels  for  installation 

and curing of materials. 

 

  e.  Provide  adequate  ventilation  to meet  health  regulations  for  safe working 

environment. 
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    2.  Temperatures Required 

 

  a.  Generally, 24 hours a day:  Minimum of 40 degrees F. 

 

  b.  24 hours a day during placing, setting and curing of cementitious materials:  

As required by specification section for each product. 

 

  c.  24 hours a day, seven days prior to, and during, placing of  interior finishes:  

woodwork,  resilient  floors,  painting  and  finishing:    As  required  by 

specification section for each product. 

 

  d.  24 hours a day after application of finishes, and until Substantial Completion:  

Minimum of 50 degrees F. 

 

  3.  Ventilation Required: 

 

  a.  Contractors  shall  prevent  hazardous  accumulations  of  dusts,  fumes, mists, 

vapors or gases in areas occupied during construction. 

 

  (1)  Provide  local  exhaust  ventilation  to  prevent  harmful  dispersal  of 

hazardous substances into atmosphere of occupied areas. 

 

  (2)  Dispose of exhaust materials  in manner  that will not  result  in harmful 

dispersal of hazardous substances into atmosphere of occupied areas. 

 

  (3)  Continuously ventilate  storage  spaces  containing hazardous or volatile 

materials. 

 

  (4)  Contractor must  provide  and  use  equipment which  is  furnished with 

Exhaust Purifiers/Scribbers or is electrically power driven when any such 

equipment  produces  airborne  containments  and  will  be  used  in  an 

enclosed building. 

 

  (5)  The  Contractor  shall  verify  air  quality  by  the  use  of  air  monitoring 

equipment and document the verified air quality on the daily report. The 

monitoring  equipment  shall,  at  a  minimum,  be  designed  with  an 

auditory  alarm  and  shall provide  continuous monitoring of  those  four 

gasses, Oxygen, Hydrogen Sulfide, Carbon Monoxide and Combustible 

gasses. 

 

  4.  Contractors shall provide adequate ventilation for: 

 

  a.  Curing installed materials. 

 

  b.  Dispersal of humidity. 
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  c.  Temporary sanitary facilities. 

 

  5.  Duration of Operations: 

 

  a.  For Personnel: 

 

  (1)  At  all  times  personnel  occupy  an  area  subject  to  hazardous 

accumulations of harmful elements. 

 

  (2)  Continue  operation  of  ventilation  and  exhaust  system  for  time  after 

cessation of work process to assure removal of harmful elements. 

 

  b.  For  curing  installed  materials:    As  required  by  specification  section  for 

respective materials. 

 

      c.  For humidity dispersal:   Continuously ventilate to provide suitable ambient 

conditions for work. 

 

      d.  The  Contractor  shall  maintain  supervision  and  operation  of  temporary 

heating and ventilating equipment in order to: 

 

    (1)  Enforce conformance with applicable codes and standards. 

 

    (2)  Enforce safe practices. 

 

    (3)  Prevent abuse of services. 

 

  D.  COSTS OF INSTALLATION AND OPERATION 

 

    1.  The Contractor shall be responsible for all installation and operating costs for any 

heat  and  ventilation  as  required  in  this  section  until  the  permanent  HVAC 

system is in operation. 

 

    2.  After the permanent HVAC system is operational, the Owner will pay the costs 

of fuel for temporary heat and ventilation.  The Contractor will pay the costs for 

maintaining the system until final acceptance by the Owner. 

 

    3.  The Contractor shall be responsible for all installation and operating costs for any 

heat  required  to  supplement  that which  is  to be  supplied by  the Construction 

Manager in 1.C.1, above. 

 

  E.  REQUIREMENTS OF REGULATORY AGENCIES 

 

    1.  The  Construction  Manager  will  obtain  and  pay  for  permits  as  required  by 
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governing authorities for those activities required by this Section. 

 

    2.  Contractor shall comply with Federal, State and local codes, and utility company 

regulations. 

 

2.  PRODUCTS 

 

  A.  MATERIALS 

 

    1.  General 

 

    a.  Materials may be new or used, but must be adequate  for purposes  intended 

and must not create unsafe conditions nor violate requirements of applicable 

codes. 

 

  B.  EQUIPMENT 

 

    1.  Standard products, meeting code requirements. 

 

    2.  Provide required facilities, including piping, wiring and controls. 

 

    3.  Portable Heater:  Standard Units, meeting code requirements. 

 

    a.  Safety Controls against explosion, overheating, and carbon monoxide build up. 

 

    b.  Vent direct‐fired units to outside. 

 

    c.  Provide adequate combustion air. 

 

    4.  Oil‐Fired heaters will not be allowed. 

 

3.  EXECUTION 

 

  A.  GENERAL 

 

    1.  Comply with applicable sections of Division 15 ‐ Mechanical. 

 

    2.  Install work in neat and orderly manner. 

 

    3.  Make structurally, mechanically and electrically sound throughout. 

 

    4.  Maintain  to  give  safe,  continuous  service  at  required  times  and  to  provide  safe 

working conditions. 

 

    5.  Modify and extend system as work progress requires. 
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  B.  INSTALLATION 

 

    1.  Locate units to provide equitable distribution of heat and air movements. 

 

    2.  Locate to avoid interference with, or hazards to: 

 

    a.  Work or movement of personnel. 

 

    b.  Traffic areas. 

 

    c.  Materials handling. 

 

    d.  Storage areas. 

   

    e.  Work of other Contractors. 

 

    f.  Finishes. 

 

  C.  OPERATION OF PERMANENT EQUIPMENT 

 

    1.  The Construction Manager will coordinate with Contractor. 

 

    2.  The Contractor will place permanent HVAC system in operation only upon written 

authorization by the Construction Manager. 

 

    3.  Before operating the permanent HVAC equipment, the Contractor shall confirm to 

the Construction Manager that: 

 

    a.  Inspection has been made by proper authorities. 

 

    b.  Systems, equipment piping, strainers, filters and associated operating items are 

sufficiently complete, cleaned, and ready for operation. 

 

    c.  Controls and  safety devices are  complete and  tested, or adequate  temporary 

controls are provided. 

 

    d.  Before operating the permanent HVAC equipment, the Contractor shall install 

temporary filters: 

 

      (1)  For air handling units. 

 

      (2)  For permanent ducts. 
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  D.  REMOVAL 

 

    1.  The Contractor shall completely remove temporary materials and equipment when 

no longer required, or on completion of construction. 

 

    2.  The Contractor  shall  clean  and  repair damage  caused by  temporary  installation, 

and restore equipment to specified or original condition. 

 

    3.  The  Contractor  shall  remove  temporary  filters  and  install  new  filters,  or  clean 

permanent filters, in the permanent HVAC system prior to final acceptance by the 

Owner. 

 

END OF SECTION 
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SECTION 015200 ‐ CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 

 

1.  GENERAL 

 

  A.  DESCRIPTION 

 

  1.  Construction  Manager  and  Contractors  shall  provide  all  temporary  facilities 

throughout  the  construction period unless otherwise  indicated  in  the Contract 

Documents. 

 

  2.  Construction  Manager  and  Contractors  shall  pay  all  costs  for  providing, 

maintaining and removing of all temporary facilities unless otherwise indicated 

in the Contract Documents. 

 

  B.  RELATED WORK SPECIFIED ELSEWHERE 

 

    1.  Temporary Electric:  Section 015113. 

 

2.  FACILITIES 

 

  A.  TEMPORARY SANITATION FACILITIES 

 

    1.  Construction  Manager  will  provide  and  maintain  sanitary  facilities  for  all 

personnel on the project. 

 

    2.  The number of sanitary facilities required shall be based on the total number or 

workers employed on the site and shall be in accordance with the provisions of 

the applicable code. 

 

    3.  Construction Manager will maintain  sanitary  facilities  in  a  sanitary  and  clean 

condition at all times. 

 

  B.  TEMPORARY WATER 

 

    1.  Drinking Water:   Contractor shall provide potable water  for drinking purposes 

for all his personnel on  the  site.   He  shall  furnish disposable drinking  cups at 

water  stations.    Each  water  station  shall  be  equipped  with  a  suitable  trash 

container for disposal of the drinking cups. 

 

    2.  Construction Water:    Contractor  will  provide  and maintain  tap  locations  for 

construction water of sufficiently pure and potable quality  to avoid deleterious 

effect on any materials used.  Location of construction water tap locations will be 

determined by the Construction Manager. Contractor shall provide and maintain 

all hoses, piping and valves as  required  for obtaining  construction water  from 

taps provided by the Construction Manager. 
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  C.  TEMPORARY TELEPHONES 

 

    1.  Construction  Manager  will  not  provide  any  telephones  or  fax  machines  for 

Contractor’s personnel.   Each Contractor  is responsible  for  its own phones and 

fax machines. 

 

  D.  FIELD OFFICE 

 

    1.  During  the  period  of  the Work  and  until  final  acceptance  of  the  project,  the 

Construction Manager will provide a weatherproof building for the Construction 

Manager’s  Field  Project Manager(s)  and  Superintendent(s).    Contractor  shall 

make provisions for its own field office, subject to approval by the Construction 

Manager. 

 

  E.      FIRE PROTECTION 

 

                        1.   The Carpentry & General Work Contractor will provide and maintain portable 

fire extinguishers on each floor  level and building area.  Number to conform to 

applicable codes. 

 

                         2.   Contractor  shall  provide  additional  fire  extinguishers  as  required  by OSHA 

regulations for its work. 

 

                        3.    Fire extinguishers shall be 10lb, Multi‐Purpose (ABC) dry chemical, UL labeled, 

with a rating of 3a:40bc. 

 

  F.  ACCESS ROADS AND PARKING AREAS 

 

    1.  The Utility & Sitework Contractor will provide and maintain access roads on the 

site. 

 

    2.  Parking  for  Contractor’s  personnel  on  the  project  site  will  be  at  locations 

determined by the Owner and Construction Manager. Parking at locations other 

than designated areas is PROHIBITED. 

 

  G.  STORAGE AREAS 

 

    1.  The Construction Manager will assign storage areas on the site.  Storage areas are 

extremely limited and will be assigned in a manner which will best facilitate the 

work. 

 

    2.  Contractor shall provide all other storage space required  for  its work at off‐site 

locations. 

 

    3.  All combustible or flammable materials must be safely stored in a secured area in 

strict  accordance with  regulations,  codes  and  laws  enforced  by  local,  State  or 
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Federal agencies, whatsoever is the most stringent. 

 

  H.  FIRST AID STATION   

 

    1.  The Contractorʹs Superintendent or Safety Supervisor shall insure that adequate 

first  aid  supplies  are  available,  and  that  personnel  are  qualified  to  administer 

first aid/CPR, as required by State and/or Federal regulations. 

 

  I.  SECURITY 

 

    1.  The Construction Manager will provide  the  following  security measures at  the 

site:  security lighting will be provided. 

 

    2.  All  other  safety  and  security  measures  shall  be  the  responsibility  of  each 

Contractor.  These measures shall include but are not limited to the provision of 

secured storage for tools, construction equipment, and materials and equipment 

scheduled for installation in the building. 

 

  J.  BENCH MARKS AND BASELINE 

 

    1.  The Construction Manager will lay out and establish and maintain bench marks 

and baselines. 

 

    2.  The  Contractor  shall  lay  out  his  own  work  and  shall  be  responsible  for  the 

accuracy of same. 

 

    3.  Contractor  shall  check  grades,  lines,  levels  and  dimensions  as  shown  on  the 

drawings  and  shall  promptly  report  errors  or  inconsistencies  in  same  to  the 

Construction Manager before Work proceeds. 

 

    4.  The  Contractor  is  responsible  for  damaging  or  altering  the  bench marks  and 

baselines  established  by  the Construction Manager  and  shall  bear  the  costs  of 

replacing same. 

 

  K.  FIELD OFFICE AND STORAGE TRAILERS 

 

    1.  Contractor shall provide and maintain its own field office and storage trailers as 

required. 

 

    2.  Contractor  shall  provide  temporary  heat  and  power  for  its  field  office  and 

storage trailer. 

 

    3.  Contractor’s  field offices and storage  trailers shall be  located as directed by  the 

Construction Manager. 

 

  L.  PROJECT SIGN 



Polytech School District                         

Polytech Building Renovations 

Bid Pack C – Casework Re‐Bid   14 March 2016    
                   

 

CONSTRUCTION FACILITIES & TEMPORARY CONTROLS  015200 ‐ 4 

PU09, Revised 1/2015 

 

    1.  The  Construction  Manager  will  provide  a  Project  Sign  naming  the  major 

participants, as determined by the Owner. 

 

  M.  TRASH DISPOSAL 

 

    1.  Each Contractor shall be responsible for daily clean up and depositing its 

common trash in the dumpsters provided by the Construction Manager. 

 

    2.  The Construction Manager will not provide a trash chute. 

 

    3.  The Construction Manager will provide dumpsters, and will arrange for disposal 

of  common,  non‐hazardous, work‐related  trash  deposited  in  these  dumpsters. 

Contractors will not use the owner’s dumpsters.  

 

  N.  HOISTING 

 

    1.  Contractor shall provide its own materials hoists and cranes.  No personnel hoist 

will be provided. 

 

  O.  SCAFFOLDING AND WORKING PLATFORMS 

 

    1.  No scaffolding shall be provided by the Construction Manager.  Each Contractor 

shall provide all scaffolding required to perform its Work. 

 

  P.  SAFETY BARRICADES AND RAILINGS 

 

    1.  The  Contractor  creating  the  hazard  shall  provide  barricades  and  protective 

barriers around stairs, shafts and cut openings in floors and roofs, and edges of 

floors  and  roofs.    The methods  and materials  used  in  barricading  shall  be  in 

accordance with OSHA  and  local  code  regulations.  Barricades  and  protective 

barriers will be  installed  immediately after  the  installation of  the  floor  slab on 

any level or part of a level on the Building.  When a warning barricade is used to 

prohibit  employees  from  entering  a  restricted  work  area.    The  “warning 

barricade”  shall meet  the  requirements  of CFR  1926.502  (f)(2).  The  supported 

rope, wire, or chain shall be flagged at not more than 6‐foot (1.8 m) intervals with 

high‐visibility  material  and  maintain  between  34  and  39  inches  above  the 

walking/working  surface; Warning  signs  and  tags  shall be used  in  accordance 

with Subpart G of CFR OSHA Construction Industry Regulations.   

 

    2.  After the barricades and protective barriers are no longer needed, the Structural 

Contractor will remove the barricades from the site.  The Construction Manager 

will determine the location and scheduling of barriers to be removed. 

 

    3.  Contractor shall provide for its own barricades at all other trenches, excavations, 

and locations not specifically identified in Paragraph 1 above. 
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    4.  Contractors who remove barricades shall be responsible  for replacing  them.   If, 

after  proper  notification,  in  writing,  from  the  Construction  Manager  the 

responsible  Contractor  does  not  correct  his  deficiencies  in  safety  barricade 

placement,  the Construction Manager reserves  the right  to undertake  this work 

and backcharge the responsible Contractor(s). 

 

    5.  During the execution of his work, Contractor will provide daily maintenance of, 

and upon completion of same,  restore all barricades  in a manner acceptable  to 

prevailing  safety  standards  enforced  by  local,  State  or  Federal  ordinance, 

whatsoever  is most  stringent.    The  intent  is  to  leave  no  floor  penetration  or 

perimeter opening in an unsafe condition. 

 

  Q.  PUMPING AND DRAINAGE 

 

    1.  Contractor shall provide its own pumping and drainage. 

 

    2.  When an area is released by one Contractor to another, the Contractor releasing 

an area shall be responsible for leaving it in a drained condition.  The incoming 

Contractor  shall  assume  responsibility  for  drainage  on  the  day  that  he  is 

scheduled to start work in the area.  If the incoming Contractor is late in starting 

work,  he  shall  assume  responsibility  for  pumping  and  drainage  arising  as  a 

result. 

 

  R.  TEMPORARY BUILDING ENCLOSURES 

 

    1.  The  Construction  Manager  will  equip  all  temporary  exterior  doors  of  the 

building with self‐closing hardware and padlocks. 

 

    2.  All  other  temporary  enclosures  and  protection  shall  be  provided  by  the 

Contractor requiring the protection. 

 

    3.  Temporary  enclosures  required  due  to  late  delivery  of materials  or  untimely 

installation of work shall be  the responsibility of  the Contractor responsible  for 

the delay. 

 

  S.  TEMPORARY POWER AND LIGHTING 

 

    1.  Contractor shall provide all extension cords and outlets as required for obtaining 

electric  power  from  power  centers.  Refer  to  Section  015113  ‐  TEMPORARY 

ELECTRIC. 

 

    2.  Contractor  shall  provide  its  own  additional  temporary  lighting  of  sufficient 

lighting levels to properly install his work. 

 

  T.  TEMPORARY HEAT 
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    1.  Contractor shall provide  temporary heat as required  for  its operations.   Once a 

building has  reached  the “Permanent Enclosure” stage,  temporary heat will be 

provided  as  specified  in  Section  015123  ‐  TEMPORARY  HEAT  AND 

VENTILATION. 

 

    2.  Equipment  and  methods  of  temporary  heating  shall  be  reported  to  the 

Construction Manager. 

 

  U.  PROTECTION OF ADJACENT MATERIALS 

 

    1.  Contractor shall protect adjacent materials and finishes from damage as a result 

of its work. 

 

  V.  CLEAN UP 

 

    1.  Contractor  shall  arrange  for  clean up and  removal of debris  resulting  from  its 

operations,  and  shall  dispose  of  debris  in  accordance with  the  provisions  of 

Paragraph  2.M  above.   Clean  up  shall  be  on  a  continual  basis  to  ensure  that 

building, grounds and public properties are maintained free from accumulations 

of waste materials and trash. 

 

    2.  The Contractor will  limit use of and ensure  that all materials,  including waste, 

that  are  combustible  or  flammable  will  be  removed  from  the  building 

continually,  as work  progresses,  and  at  a minimum  at  the  end  of  each work 

day.  All trash which is potentially edible or may attract rodents or insects will be 

disposed of in metal containers and removed by the end of the work day. 

 

    3.  At  completion  of  its  Work,  each  Contractor  shall  remove  waste  materials, 

rubbish,  tools, equipment, and clean up all exposed surfaces  in preparation  for 

final cleaning. 

 

    4.  If,  after notification  in writing  from  the Construction Manager,  the Contractor 

does not correct  its deficiencies  in housekeeping within  twenty four (24) hours, 

the  Construction Manager  reserves  the  right  to  undertake  the Work  and  to 

backcharge the Contractor. 

 

    5.  Final  clean  up  prior  to  Owner  occupancy  shall  be  arranged  for  by  the 

Construction Manager. 

 

  W.  DUST PROTECTION 

 

    1.  Contractor  shall  erect  and  maintain  dust  proof  protection  whenever  its 

operations will produce dust and dirt that might filter through the building into 

occupied  or  finished  areas.    Contractor  shall  be  responsible  for  all  cleaning 

required due to its failure to provide adequate dust protection. 
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  X.  PROTECTION OF EXISTING CONSTRUCTION 

 

    1.  Contractor shall be responsible for all damage that it may cause to materials and 

equipment stored or installed by other Contractors. 

 

  Y.  OTHER 

 

    1.  Contractor  shall  provide  any  other  Temporary  Facilities  and  services  that  it 

requires and which are not specifically identified above. 

 

3.  PERMITS 

 

  3.1  The Construction Manager will obtain the Building Permit.   All other permits are to 

be obtained and paid for by the Contractor requiring them. 

 

4.  EXECUTION 

 

  A.  GENERAL 

 

    1.  Contractor  shall  install  all  temporary  facilities  in  accordance  with  applicable 

codes. 

 

    2.  Contractor  shall  maintain  temporary  facilities  for  which  it  is  responsible 

throughout the construction period. 

 

    3.  Contractor shall remove all temporary facilities for which it is responsible when 

they  are  no  longer  required  or  when  the  Construction  Manager  directs  the 

removal of same. 

 

    4.  Contractor shall repair all damage to the Project Site caused by the installation of 

its temporary facilities. 

 

 

END OF SECTION 
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SECTION 016200 ‐ MATERIAL AND EQUIPMENT 

 

1.  GENERAL CONDITIONS 

 

  A.  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other Conditions, if any) and Division 1 as appropriate 

apply to the Work specified in this Section. 

 

  B.   Where work is to be executed under Separate Prime Contracts, the provisions of this 

Section apply to each Contract. 

 

2.  REQUIREMENTS INCLUDED 

 

  A.  All materials and equipment incorporated into the Work shall: 

 

  1.  be new; 

 

  2.  conform to applicable specifications and standards; and 

 

  3.  comply with size, make, type and quality specified, or as specifically approved in 

writing by the Architect. 

 

  B.  Manufactured and Fabricated Products shall conform to the following requirements: 

 

    1.  Designed,  fabricated  and  assembled  in  accord with  the  best  engineering  and 

shop practices. 

 

    2.  Manufactured  like parts of duplicate units  to  standard  sizes and gauges,  to be 

interchangeable. 

 

    3.  Two or more items of the same kind shall be identical, by the same manufacturer. 

 

    4.  Products shall be suitable for service conditions. 

 

    5.  Equipment capacities, sizes and dimensions shown or specified shall be adhered 

to unless variations are specifically approved in writing. 

 

  C.  Contractor shall not use materials or equipment  for any purpose other  than  that  for 

which it is designated or is specified. 

 

  D.  Materials removed form existing structures shall not be reused in the completed work 

unless specifically indicated or specified. 

 

  E.  For materials  and  equipment  specifically  indicated or  specified  to be  reused  in  the 

Work: 
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    1.  Contractor shall use special care on removal, handling storage and reinstallation, 

to assure proper function in the completed Work. 

 

    2.  Arrange for transportation, storage and handling of products which require off‐

site storage, restoration or renovation.  Pay all costs for such work. 

 

3.  MANUFACTURER’S INSTRUCTIONS 

 

  A.  When  Contract  Documents  require  that  installation  of  work  shall  comply  with 

manufacturer’s printed  instructions, Contractor shall obtain and distribute copies of 

such  instructions  to  parties  involved  in  the  installation,  including  two  copies  to 

Construction Manager. 

 

    1.  Maintain one set of complete  instructions at  the  job site during  installation and 

until completion. 

 

  B.  Contractor shall handle, install, connect, clean, condition and adjust products in strict 

accord with such instructions and in conformity with specified requirements. 

 

    1.  Should  job  conditions  or  specified  requirements  conflict  with manufacturer’s 

instructions,  Contractor  shall  consult  with  Construction Manager  for  further 

instructions. 

 

    2.  Contractor  shall  perform  work  in  accord  with  manufacturer’s  instructions.  

Contractor shall not omit any preparatory step or  installation procedure unless 

specifically modified or exempted by Contract Documents. 

 

4.  TRANSPORTATION AND HANDLING 

 

  A.  Contractor shall arrange deliveries of Products in accord with construction schedules, 

coordinate to avoid conflict with work and conditions at the site. 

 

    1.  Deliver Products in undamaged condition, in manufacturer’s original containers 

or packaging, with identifying labels intact and legible. 

 

    2.  Contractor  shall  immediately  on  delivery,  inspect  shipments  to  assure 

compliance with requirements of Contract Documents and approved submittals, 

and that Products are properly protected and undamaged. 

 

  B.  Contractor shall provide equipment and personnel to handle Products by methods to 

prevent soiling or damage to Products or packaging. 

 

5.  STORAGE AND PROTECTION 
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  A.  Contractor shall store Products in accord with manufacturer’s instructions, with seals 

and labels intact and legible. 

 

    1.  Contractor  shall  store  Products  subject  to  damage  by  the  elements  in 

weathertight enclosures. 

 

    2.  Contractor shall maintain temperature and humidity within the ranges required 

by manufacture’s instructions. 

 

  B.  Exterior Storage 

 

    1.  Contractor  shall  store  fabricated  Products  above  the  ground,  on  blocking  or 

skids,  to  prevent  soiling  or  staining.    Cover  Products  which  are  subject  to 

deterioration with  impervious  sheet  coverings; provide adequate ventilation  to 

avoid condensation. 

 

    2.  Contractor shall store  loose granular materials  in a well‐drained area on soiled 

surfaces to prevent mixing with foreign matter. 

 

  C.  Contractor  shall arrange  storage  in a manner  to provide  easy access  for  inspection.  

Contractor shall make periodic inspections of stored Products to assure that Products 

are maintained under specified conditions, and free from damage or deterioration. 

 

  D.  Contractor shall store  flammable materials so as  to prevent contact with  flames and 

fire.  Conform with manufacturer’s recommendations and local laws.   Pay particular 

attention to storage of: 

 

    1.  Roof insulation. 

 

    2.  Roofing materials, including solvents. 

 

    3.  Paint materials. 

 

    4.  Cleaning and other solvents. 

 

    5.  Fuels. 

 

  E.  Protection after Installation: 

 

    1.  Contractor  shall provide  substantial  coverings as necessary  to protect  installed 

Products  from  damage  from  traffic  and  subsequent  construction  operations.  

Remove when no longer needed. 

 

6.  SUBSTITUTIONS AND PRODUCT OPTIONS 
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  A.  Product List. 

 

    1.  Within  30  days  after  Contract  Date,  Contractor  shall  submit  to  Construction 

Manager a complete list of major products proposed to be used, with the name of 

the manufacturer and the installing Contractor. 

 

  B.  Contractor’s Options. 

 

    1.  For Products  specified  only  by  reference  standard, Contractor  shall  select  any 

Product meeting that standard. 

 

    2.  For Products specified by naming several Products or manufacturers, Contractor 

shall  select  any  one  of  the  Products  or manufacturers  named which  complies 

with the specifications. 

 

    3.  For Products specified by naming one or more Products or manufacturers and 

“or  equal”,  Bidders  must,  during  the  bidding  period,  submit  a  request  for 

substitutions  for  any  Product  or  manufacturer  not  specifically  named.    See 

provisions in Paragraph 6.C, below. 

 

    4.  For Products specified by naming only one Product and manufacturer,  there  is 

no option; and Contractor shall provide the precise Product specified. 

 

  C.  Substitutions. 

 

                        1.    Until a date no later than seven (7) days before the date Bids are due, Architect 

will  consider written  requests  from  bidders  for  substitution  of  Products.  The 

contractor will submit any substitution requests to the Construction Manager 

for  transmittal  to  the  Architect.  The  architect  will  review  requests  and  will 

notify Bidders in an Addendum if the requested substitution is acceptable. 

 

    2.  Should  the Bidder desire  a  substitution,  it  shall  submit  a  separate  request  for 

each  Product,  supported with  complete  data, with  drawings  and  samples  as 

appropriate, including: 

 

    a.  Comparison of the qualities of the proposed substitution with that specified. 

 

    b.  Changes required in other elements of the Work because of the substitution. 

 

    c.  Effect on the construction schedule. 

 

    d.  Cost data comparing the proposed substitution with the Product specified. 

 

    e.  Any required license fees or royalties. 
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    f.  Availability of maintenance service, and source of replacement materials. 

 

    3.  Architect,  in  its  sole  discretion,  shall  be  the  judge  of  the  acceptability  of  the 

proposed substitution. 

 

    4.  A request for a substitution constitutes a representation that Bidder: 

 

    a.  has  investigated  the proposed Product and determined  that  it  is equal  to or 

superior in all respects to that specified; 

 

    b.  will  provide  the  same warranties  or  bonds  for  the  substitution  as  for  the 

Product specified; 

 

    c.  will coordinate the installation of an accepted substitution into the Work, and 

make such other changes as may be required to make the Work complete in 

all respects; and 

 

    d.  waives  all  claims  for  additional  costs,  under  his  responsibility, which may 

subsequently become apparent. 

 

  D.  Architect  will  review  requests  for  substitutions  with  reasonable  promptness,  and 

notify  Bidders,  in  writing,  through  the  Construction Manager,  of  the  decision  to 

accept or reject the requested substitution.  Any decision to accept a substitution must 

be confirmed in an Addendum issued during the bidding period in order to be valid.  

Oral approvals will not be binding. 

 

END OF SECTION 
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SECTION 017329 ‐ CUTTING AND PATCHING 

 

1.  GENERAL 

 

  A.  Definition:    “Cutting  and  Patching”  includes  cutting  into  existing  construction  to 

provide for the installation or performance of other work and subsequent fitting and 

patching required to restore surfaces to their original condition. 

 

  B.   Refer  to  Other  Sections  of  these  specifications  for  specific  cutting  and  patching 

requirements and limitations applicable to individual units of work. 

 

  C.  Structural Work:   Do not  cut and patch  structural work  in a manner  resulting  in a 

reduction  of  load  carrying  capacity  or  load  deflection  ratio.    Submit  proposal  and 

request  and  obtain Architectʹs/Engineerʹs  approval  before  proceeding with  cut  and 

patch of structural work. 

 

  D.  Operational/Safety Limitations:  Do not cut and patch operational elements and safety 

components in a manner resulting in decreased performance, shortened useful life, or 

increased  maintenance.    Submit  proposals  and  requests  and  obtain 

Architect’s/Engineerʹs approval before proceeding with cut and patches of structural 

work. 

 

  E.   Visual/Quality Limitations:  Do not cut and patch work exposed to view (exterior and 

interior) in manner resulting in noticeable reduction of aesthetic qualities and similar 

qualities, as judged by Architect/Engineer. 

 

  1.  Engage  the  original  Installer/Fabricator,  or  (if  not  available)  an  acceptable 

equivalent entity, to cut and patch the following categories of exposed work but 

not limited to 

  2.   Exterior wall materials, ie., curtain wall 

  3.  Finish floor materials, ie., substrate, carpet, ceramic tile 

  4.  Walls 

  5.  Ceilings 

 

  F.   Limitation  on Approvals:   Architectʹs/Engineer’s  approval  to  proceed with  cutting 

and  patching  does  not waive  right  to  later  acquire  removal/replacement  of work 

found  to  be  cut  and  patched  in  an  unsatisfactory  manner,  as  judged  by 

Architect/Engineer. 

 

2.  MATERIALS 

 

  A.  General:    Use  materials  for  cutting  and  patching  that  are  identical  to  existing 

materials.  If identical materials are not available, or cannot be used, use materials that 

match  existing  adjacent  surfaces  to  the  fullest  extent possible with  regard  to visual 

effect.    Use materials  for  cutting  and  patching  that will  result  in  equal  or  better 
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performance characteristics. 

 

3.  EXECUTION 

 

  A.  Inspection:   Before  cutting,  examine  surfaces  to be  cut  and patched  and  conditions 

under which  the work  is  to  be  performed.    If  unsafe  or  otherwise  unsatisfactory 

conditions are encountered, take corrective action before proceeding with the work. 

 

  B.   Temporary Support:  To prevent failure provide temporary support of work to be cut. 

 

  C.  Protection:    Protect  other  work  during  cutting  and  patching  to  prevent  damage.  

Provide protection  from adverse weather conditions  for  that part of  the project  that 

may be exposed during cutting and patching operations. 

 

  1.  Avoid interference with use of adjoining areas or interruption of free passage to 

adjoining areas. 

 

  2.  Take precautions not  to cut existing pipe, conduit or duct serving  the building 

but scheduled to be relocated until provisions have been made to bypass them. 

 

  D.  Cutting:   Cut  the work  using methods  that  are  least  likely  to  damage work  to  be 

retained  or  adjoining work.   Where possible  review proposed procedures with  the 

original installer;  comply with original installer’s recommendations. 

 

  1.  Where cutting is required use hand or small power tools designed for sawing or 

grinding,  not  hammering  and  chopping.   Cut  through  concrete  and masonry 

using a cutting machine such as a carborundum saw or core drill.   Cut holes and 

slots neatly  to  size  required with minimum disturbance of  adjacent work.   To 

avoid  marring  existing  finished  surfaces,  cut  and  drill  from  the  exposed  or 

finished side into concealed surfaces.   Temporarily cover openings when not  in 

use. 

 

  E.   Patching:  Patch with seams which are durable and as invisible as possible.  Comply 

with specified tolerances for the work. 

 

  1.  Restore  exposed  finishes  of  patched  areas  and where  necessary  extend  finish 

restoration  into  retained  adjoining  work  in  a  manner  which  will  eliminate 

evidence of patching and finishing. 

 

 

END OF SECTION 
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SECTION 017700 – CONTRACT CLOSEOUT 

 

1.  DESCRIPTION OF REQUIREMENTS 

 

  A.  Provisions of this section apply to the procedural requirements for the actual close out 

of the Work, not to the administrative matters such as final payment or the change over 

of insurance.  Close out requirements relate to both substantial and final completion of 

the Work; they also apply to individual portions of completed work as well as the Total 

work.    Specific  requirements  contained  in  other  sections  have  precedence  over  the 

general requirements contained in this section. 

 

2.  PROCEDURES AT SUBSTANTIAL COMPLETION 

 

  A.  Prerequisites:  Contractor shall comply with the General Conditions and complete the 

following  before  requesting  inspection  of  the Work,  or  a  designated  portion  of  the 

Work, for certification of substantial completion: 

 

    1.  submit  executed  warranties,  workmanship  bonds,  maintenance  agreements, 

inspection  certificates,  releases  of  liens,  tax  certification  and  similar  required 

documentation  for  specific  units  of  work,  and  documents  needed  to  enable 

Owner’s unrestricted occupancy and use; 

 

    2.  submit record documentation, maintenance manuals,  tools, spare parts, keys and 

similar operational items; 

 

    3.  complete instructions of Owner’s operating personnel, and start up of systems; and 

 

    4.  complete final cleaning and remove temporary facilities and tools. 

 

  B.  Inspection Procedures:   Upon  receipt of Contractor’s  request, Architect/Engineer will 

either  proceed with  inspection  or  advise  Construction Manger  of  prerequisites  not 

fulfilled.  Following initial inspection, Architect/Engineer will either prepare certificate 

of  substantial  completion,  or  advise Construction Manager  of work which must  be 

performed  prior  to  issuance  of  certificate.    The  Architect/Engineer  will  repeat  the 

inspection when requested and assure that the work has been substantially completed.  

Results  of  the  completed  inspection  will  form  the  initial  “punch  list”  for  final 

acceptance. 

 

  C.  Punch List Procedures:   Each Contractor shall be given a copy of the punch list with its 

appropriate work  identified.   Each Contractor  shall be given  9  (nine)  calendar work 

days  to  complete  their  punch  list work.   On  the  10th  day  or  as  determined  by  the 

Construction Manager  the Construction Manager  shall  employ other Contractors,  as 

required, to complete any incomplete punch list work and retain from the appropriate 

Contractors retainage all costs incurred. 
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3.  PROCEDURES AT FINAL ACCEPTANCE 

 

  A.  Reinspection Procedure:  The Architect/Engineer will reinspect the Work upon receipt 

of  the  Contractor’s  notice  that,  except  for  those  items whose  completion  has  been 

delayed due to circumstances  that are acceptable  to  the Architect/Engineer,  the Work 

has  been  completed,  including  punch  list  items  from  earlier  inspections.    Upon 

completion  of  reinspection,  the  Architect/Engineer  will  either  recommend  final 

acceptance and final payment, or will advise the Contractor of work not completed or 

obligations not  fulfilled as required  for  final acceptance.    If necessary,  this procedure 

will be repeated. 

 

4.  RECORD DOCUMENTATION 

 

  A.  Record Drawings:  Contractor shall maintain a complete set of either blue or black line 

prints  of  the  contract  documents  and  shop  drawings  for  record mark  up  purposes 

throughout  the Contract Time.   Contractor  shall mark up  these drawings during  the 

course of the Work to show both changes and the actual installation, in sufficient detail 

to  form a  complete  record  for Owner’s purposes giving particular attention  to work 

that will be concealed and difficult  to measure and  record at a  later date, and Work 

which may require servicing or replacement during the life of the project.  Require the 

entities marking prints  to sign and date each mark up.   Bind prints  into manageable 

sets, with durable paper cover, appropriately labeled. 

 

  B.  Installation, Operation and Maintenance Manual:  Contractor shall provide 3‐ring vinyl 

covered  binders  containing  required maintenance manuals,  properly  identified  and 

indexed  and  including  operating  and  maintenance  instructions  extended  to  cover 

emergencies, spare parts, warranties, inspection procedures, diagrams, safety, security, 

and similar appropriate data for each system of equipment item. 

 

  C.  State  Tax  Certification:      Contractor  shall  provide  recent  Delaware  State  Tax 

Certification form as issued by State of Delaware, Department of Finance, Division of 

Revenue, Carvel  State Office  Building,  820 N.  French  Street, Wilmington, Delaware  

19801. 

 

  D.   AIA Documents: Contractors  shall provide  the  following AIA documents with  their 

final payment application submission: 

 AIA G732, Application for Payment for 100% Complete   

 AIA G732, Final Application for Payment for Retainage   

 AIA G704‐CMA, Certificate of Substantial Completion – 4 originals 

 AIA G706, Affidavit of Payment of Debts & Claims   

 AIA G706A, Affidavit of Release of Liens   

 AIA G707, Consent of Surety 

 

E.  Release of Liens: Contractors shall provide the following release of liens with their final 

payment application submission: 
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 Prime Contractorʹs Release of Liens   

 Subcontractors’ & Suppliers’ Release of Liens (major subs and suppliers)   

 

5.  GENERAL CLOSE OUT REQUIREMENTS 

 

  A.  Operator  Instruction:    Contractor  shall  require  each  Installer  of  systems  requiring 

continued operation and maintenance by Owner’s operating personnel, to provide on 

location  instruction  to Owner’s personnel,  sufficient  to  ensure  safe,  secure,  efficient, 

non‐failing utilization and operation of systems.  Contractor shall provide instructions 

for the following categories of work: 

 

    1.  Mechanical/electrical/electronic  systems  (not  limited  to work  of Division  15  and 

16). 

    2.  Roofing, flashing, joint sealers. 

    3.  Floor finishes. 

    4.  Door hardware 

 

6.  FINAL CLEANING 

 

  A.  At  the  time  of  project  close  out Contractor  shall  clean  or  re‐clean  the Work  to  the 

condition  expected  from  a  normal,  commercial  building  cleaning  and maintenance 

program.    Complete  the  following  cleaning  operations  before  requesting  the 

Architect/Engineer’s inspection for certification of substantial completion: 

 

    1.  Remove non‐permanent protections and labels. 

    2.  Polish glass. 

    3.  Clean exposed finishes. 

    4.  Touch up minor finish damage. 

    5.  Clean or replace mechanical systems filters. 

    6.  Remove debris. 

    7.  Broom clean unoccupied spaces. 

    8.  Sanitize plumbing and food service facilities. 

    9.  Clean light fixtures and replace burned out lamps. 

    10.  Sweep and wash paved areas. 

    11.  Police yards and grounds. 

 

 

END OF SECTION 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 

2. Demolition and removal of selected site elements. 

3. Salvage of existing items to be reused or recycled. 

1.2 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site unless 

indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Carefully detach from existing construction, in a manner to prevent 

damage, and deliver to Owner for reuse. 

C. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and reinstall 

where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be permanently removed and 

that are not otherwise indicated to be removed, removed and salvaged, or removed and 

reinstalled. 

1.3 PRE-CONSTRUCTION MEETINGS 

A. Pre-demolition Conference:  Conduct conference at Project site prior to commencement of 

operations.   

B. Coordinate with the Owner for the location of dumpsters, route of removal of materials, 

methods and locations for stored items, and hours of operation. 

1.4 INFORMATIONAL SUBMITTALS 

A. Demolition Plan describing the methods and sequence of Work, and disposition of items to be 

removed from the Project Area. 

B. Certificate of Insurance covering personal liability, property damage and loss of use of the 

facility, in the form and amount acceptable to the Owner. 

1.5 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area.  

Conduct selective demolition so Owner's operations will not be disrupted. 
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B. The use of the facility in the Project Area will be suspended during the Contract Period.  The 

Area will be secured during non-working hours. 

C. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 

far as practical. 

1. Before selective demolition, Owner will remove the following items: 

a. Movable furniture; including desks, chairs, filing cabinets, etc. 

b. Movable equipment; including computers and electronics, video monitors, etc. 

c. Certain fixed equipment, as shown on the Drawings. 

D. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 

with selective demolition. 

E. Hazardous Materials:  Hazardous materials will be removed by Owner under a separate 

contract.  It is not expected that additional hazardous materials will be encountered in the Work. 

1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner.   

F. Storage or sale of removed items or materials on-site is not permitted. 

G. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

2. Coordinate with the Owner for temporary shut-off during transfer of electric power to 

new connections.  Prepare work to minimize downtime during transfer.  Provide a 

minimum of 24 hours notice prior to shutting off power. 

1.6 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 

during selective demolition, by methods and with materials so as not to void existing warranties. 

PART 2 - PRODUCTS 

2.1 PEFORMANCE REQUIREMENTS 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 

beginning selective demolition.  Comply with hauling and disposal regulations of authorities 

having jurisdiction. 

B. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped in the Project Area before starting 

selective demolition operations. 

B. Survey existing conditions and correlate with requirements indicated to determine extent of 

selective demolition required. 

C. When unanticipated mechanical, electrical, or structural elements that conflict with intended 

function or design are encountered, investigate and measure the nature and extent of conflict.  

Promptly submit a written report to Architect. 

D. Survey of Existing Conditions:  Record existing conditions by use of preconstruction 

photographs or videotapes. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain:  Maintain services/systems indicated to remain and 

protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned:  Locate, identify, 

disconnect, and seal or cap off indicated utility services and mechanical/electrical systems 

serving areas to be selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 

2. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 

continuity of services/systems to other parts of building. 

3. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC 

systems, equipment, and components where indicated to be removed. 

a. Piping to Be Removed:  Remove portion of piping indicated to be removed and 

cap or plug remaining piping with same or compatible piping material. 

b. Piping to Be Abandoned in Place:  Drain piping and cap or plug piping with same 

or compatible piping material. 

c. Equipment to Be Removed:  Disconnect and cap services and remove equipment. 

d. Equipment to Be Removed and Reinstalled:  Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 

make equipment operational. 

e. Equipment to Be Removed and Salvaged:  Disconnect and cap services and 

remove equipment and deliver to Owner. 

f. Ducts to Be Removed:  Remove portion of ducts indicated to be removed and plug 

remaining ducts with same or compatible ductwork material. 

g. Ducts to Be Abandoned in Place:  Cap or plug ducts with same or compatible 

ductwork material. 
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3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities. 

1. Comply with requirements for access and protection. 

B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent 

injury to people and damage to adjacent buildings and facilities to remain. Coordinate 

placement of barricades with the Owner. 

C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required 

to preserve stability and prevent movement, settlement, or collapse of construction and finishes 

to remain, and to prevent unexpected or uncontrolled movement or collapse of construction 

being demolished. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 

construction and as indicated.  Use methods required to complete the Work within limitations of 

governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use 

cutting methods least likely to damage construction to remain or adjoining construction.  

Use hand tools or small power tools designed for sawing or grinding, not hammering and 

chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to 

remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials.  At 

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 

space before starting flame-cutting operations.  Maintain portable fire-suppression 

devices during operations. 

4. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 

5. Dispose of demolished items and materials promptly. 

B. The use of explosives is not permitted. 

C. Removed and Salvaged Items: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning.  Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to storage area designated by Owner 

5. Protect items from damage during transport and storage. 
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D. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 

2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 

3. Protect items from damage during transport and storage. 

4. Reinstall items in locations indicated.  Comply with installation requirements for new 

materials and equipment.  Provide connections, supports, and miscellaneous materials 

necessary to make item functional for use indicated. 

5. Return items to full operating condition. 

E. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 

during selective demolition.  When permitted by Architect, items may be removed to a suitable, 

protected storage location during selective demolition and cleaned and reinstalled in their 

original locations after selective demolition operations are complete. 

3.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be recycled,  reused, salvaged, reinstalled, 

or otherwise indicated to remain Owner's property, remove demolished materials from Project 

site and legally dispose of them in an EPA-approved manner. 

1. Do not allow demolished materials to accumulate on-site. Clear major debris daily. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property daily and legally dispose of 

them. 

1. The Owner will not be responsible for items placed in or removed from the Contractor’s 

dumpsters by other persons. 

2. It will be the Contractor’s responsibility to remove any such debris from the Owner’s 

property at no additional charge. 

3.6 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations.  Return adjacent areas to condition existing before selective demolition 

operations began. 

END OF SECTION 024119 
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SECTION 123450 - EDUCATIONAL CASEWORK 

 

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A.  Drawings, Division 0 - Bidding and Contract Requirements and Division 1 General Requirements 

apply to this Section. 

 

 

1.2 SCOPE OF WORK 

 

A.  Provide all plastic laminate, plastic laminate/glass, solid oak and oak/glass casework and related 

accessory items as specified herein and as indicated on the drawings.  Refer to contract documents 

for specific details and requirements.  Casework includes all hardware, storage components, 

accessory items, closure, fillers, and framing necessary for a complete installation. 

 

B.  Provide keyed locks on all casework cabinets and drawers. 

 

C.  Casework is to be custom fabricated to the sizes indicated on the drawings. 

 

D.  Countertops on laminate casework are to be simulated stone unless indicated otherwise. 

 

E.  Countertops on solid oak casework are to be black resinous approved for high school science labs. 

Indicated sinks are to be integral with countertops. See section 123653. 

 

F.  Oak cabinets are to be solid oak and not veneered. Upper solid oak cabinets are to include solid 

oak framed doors with glass inserts. Glazing to be supplied by the cabinet manufacturer. 

 

G.  All countertops are to include matching perimeter 4” backsplashes. 

 

H.  General Conditions:  The General Conditions, Supplementary General Conditions, Special 

Conditions, and General Requirements apply to all work in this Division. 

 

I.  Provide coordination with Mechanical and Electrical contractors for their respective installation 

of mechanical and electrical fixtures. 

 

 

1.3 RELATED WORK SPECIFIED ELSEWHERE 

 

A. General millwork and custom cabinetry unless specified herein or so noted on plans as included 

within this section. 

 

B. Rubber, vinyl or other finished toe base – Section 096513. 

 

C. Blocking with walls – Section 061053. 
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D. Sinks, faucets, fittings, traps, stops, tail pieces, vacuum breakers, and other fixtures, electrical 

and mechanical runs and connections – Divisions 22 and 26. 

 

E. Fixture installation/services connections:  Setting and installation of equipment and fixtures, 

and related utility connections, are provided under the other sections of the Project 

Specification – Divisions 22 and 26. 

 

F. Simulated stone countertops and integral sinks - Section 123661. 

 

 

1.4 SUBMITTALS 

 

A. Submit in accordance with General, Supplementary, and Special Conditions. 

 

B. Submit shop drawings for approval in the form of one reproducible sepia and one print.  Show 

materials, dimensions, cabinet-cut details, and sink locations. 

 

C. Samples of colors shall be submitted upon award of contract for selection and coordination 

with other suppliers. Architect to have color choice from full range of laminates from laminate 

manufacturer.  Architect may request and retain samples and catalog cuts as required for 

accessory and special items. 

 

D. Samples of finished solid oak cabinets and resinous countertops 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Fabricator of woodwork. 

B. Quality Standard:  Unless otherwise indicated, comply with AWI's "Architectural Woodwork 

Quality Standards." 

1. Provide AWI Quality Certification Program labels and certificates for 

woodwork, including installation. 

1.6 PROJECT CONDITIONS 

C. Environmental Limitations:  Do not deliver or install woodwork until building is enclosed, wet 

work is complete, and HVAC system is operating and maintaining temperature and relative 

humidity at occupancy levels during the remainder of the construction period. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Wood Species and Cut for Transparent Finish:  Red oak, plain sawn or sliced. 

B. Wood Species for Opaque Finish:  Any closed-grain hardwood. 

C. Wood Products: 

 

1. Hardboard:  AHA A135.4. 

2. Particleboard:  ANSI A208.1, Grade M-2-Exterior Glue. 

3. Softwood Plywood:  DOC PS 1, Medium Density Overlay. 

D. High-Pressure Decorative Laminate:  NEMA LD 3, grades as indicated or, if not indicated, as 

required by woodwork quality standard. 

E. Solid-Surfacing Material:  Homogeneous solid sheets of filled plastic resin complying with 

ISSFA-2. 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

a. ABA Industries. 

b. Avonite, Inc. 

c. E. I. du Pont de Nemours and Company. 

d. Formica Corporation. 

e. LG Chemical, Ltd. 

f. Meganite Inc.; a division of the Pyrochem Group. 

g. Nevamar Company, LLC; Decorative Products Div. 

h. Samsung; Cheil Industries Inc. 

i. Swan Corporation (The). 

j. Transolid, Inc. 

k. Wilsonart International; Div. of Premark International, Inc. 

2.2 CABINET HARDWARE AND ACCESSORIES 

A. General:  Provide cabinet hardware and accessory materials associated with architectural 

woodwork, except for items specified in Division 08 Section "Door Hardware (Scheduled by 

Describing Products)." 

B. Butt Hinges:  2-3/4-inch, 5-knuckle steel hinges made from 0.095-inch- thick metal, and as 

follows: 

 

1. Semi-concealed Hinges for Overlay Doors:  BHMA A156.9, B01521. 



POLYTECH HIGH SCHOOL 

INTERIOR AND EXTERIOR RENOVATIONS  DALLC 014-06:00 

 
 

 

EDUCATIONAL CASEWORK 123450 - 4 
 

C. Frameless Concealed Hinges (European Type):  BHMA A156.9, B01602, 110 degrees of 

opening, self-closing. 

D. Back-Mounted Pulls:  BHMA A156.9, B02011. 

E. Wire Pulls:  Back mounted, solid metal, 4 inches long, 5/16 inch in diameter. 

F. Catches:  Magnetic catches, BHMA A156.9, B03141. 

G. Drawer Slides:  BHMA A156.9, B05091. 

1. Standard Duty (Grade 1, Grade 2, and Grade 3): Side mounted and extending under 

bottom edge of drawer; partial-extension type; epoxy-coated steel with polymer rollers. 

2. Heavy Duty (Grade 1HD-100 and Grade 1HD-200):  Side mounted; full-extension type; 

zinc-plated steel ball-bearing slides. 

3. Box Drawer Slides:  for drawers not more than 6 inches high and 24 inches wide. 

4. File Drawer Slides:  Grade 1HD-100; for drawers more than 6 inches high or 24 inches 

wide. 

5. Pencil Drawer Slides:  Grade 1; for drawers not more than 3 inches high and 24 inches 

wide. 

H.  Aluminum Slides for Sliding Glass Doors:  BHMA A156.9, B07063. 

I. Door Locks:  BHMA A156.11, E07121. 

J. Drawer Locks:  BHMA A156.11, E07041. 

K. Exposed Hardware Finishes:  For exposed hardware, provide finish that complies with 

BHMA A156.18 for BHMA finish number indicated. 

 

1. Bright Chromium Plated:  BHMA 625 for brass or bronze base; BHMA 651 for steel base. 

2. Satin Stainless Steel:  BHMA 630. 

2.3 FABRICATION 

A. General:  Complete fabrication to maximum extent possible before shipment to Project site.  

Where necessary for fitting at site, provide allowance for scribing, trimming, and fitting. 

1. Interior Woodwork Grade:  Economy. 

2. Shop cut openings to maximum extent possible.  Sand edges of cutouts to remove 

splinters and burrs.  Seal edges of openings in countertops with a coat of varnish. 

3. Install glass to comply with applicable requirements in Division 08 Section "Glazing" and 

in GANA's "Glazing Manual." For glass in wood frames, secure glass with removable 

stops. 

B. Interior Standing and Running Trim: 
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1. For transparent-finished trim items wider than available lumber, use veneered 

construction.  Do not glue for width. 

2. Backout or groove backs of flat trim members and kerf backs of other wide, flat members, 

except for members with ends exposed in finished work. 

3. Assemble casings in plant except where limitations of access to place of installation 

require field assembly. 

C. Wood Cabinets for Transparent Finish: 

1. AWI Type of Cabinet Construction:  solid oak. 

2. WI Construction Style:  Style A, Frameless. 

3. WI Construction Type:  Type I, multiple self-supporting units rigidly joined together. 

4. WI Door and Drawer Front Style:  solid oak. 

5. Reveal Dimension:  5/8 reveal. 

6. Grain Direction:  Vertically for doors, and fixed panels and horizontally for drawer fronts. 

7. Matching of Veneer Leaves:  Random match. 

8. Veneer Matching within Panel Face:  Running match. 

9. Semiexposed Surfaces Other Than Drawer Bodies:  Same species and cut indicated for 

exposed surfaces. 

10. Drawer Sides and Backs: hardwood plywood 

11. Drawer Bottoms:  Hardwood plywood. 

12. Provide dust panels of 1/4-inch plywood or tempered hardboard above compartments and 

drawers, unless located directly under tops. 

D. Plastic Laminate Countertops: 

1. High-Pressure Decorative Laminate Grade:  HGS. 

2. Colors, Patterns, and Finishes:  As indicated by manufacturer's designations. 

3. Colors, Patterns, and Finishes:  As selected by Architect from laminate manufacturer's full 

range of solid colors wood grains patterns, matte finish. 

4. Edge Treatment:  Same as laminate cladding on horizontal surfaces. 

5. Core Material at Sinks:  Particleboard made with exterior glue. 

E. Solid-Surfacing-Material Countertops: Division 123661 

1. Solid-Surfacing-Material Thickness:  ½ inch. 

2. Colors, Patterns, and Finishes:  As indicated by manufacturer's designations. 

3. Fabricate tops in one piece with loose backsplashes for field application.  Comply with 

solid-surfacing-material manufacturer's written recommendations for adhesives, sealers, 

fabrication, and finishing. 

4. Install integral sink bowls in countertops in shop. 

2.4 SHOP FINISHING 

A. Finish architectural woodwork at fabrication shop.  Defer only final touchup, cleaning, and 

polishing until after installation. 
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B. Backpriming:  Apply one coat of sealer or primer, compatible with finish coats, to concealed 

surfaces of woodwork.  Apply two coats to back of paneling. 

C. Transparent Finish: 

1. Grade:  Custom. 

2. AWI Finish System:  Acrylic lacquer. 

3. Staining:  Match approved sample for color. 

4. Wash Coat for Stained Finish:  Apply a wash-coat sealer to woodwork made from closed-

grain wood before staining and finishing. 

5. Open-Grain Woods:   Tint filler to match stained wood. 

6. Sheen:  Satin, 31-45 gloss units measured on 60-degree gloss meter per ASTM D 523. 

 

 

1.1 CONSTRUCTION 

 

A. Detailed Requirements for Cabinet Construction 

 

1. Sub-Base: 

 

 . Cabinet Sub-Base:  To be separated and continuous (no cabinet body sides-to-

floor), water resistant exterior grade plywood with concealed fastening to cabinet 

bottom.  Ladder-type construction of front, back and intermediates to form a 

secure and level platform to which cabinets attached. 

a. Tubular steel 1 1/4" square base in brushed chrome, or black, furnished where 

specified. 

 

2. Cabinet Top and Bottom: 

 

a. Solid sub-top to be furnished for all base and tall cabinets. 

b. Wall cabinet and library stack bottoms and tops to be 1 inch thick. 

c. Exterior exposed wall cabinet bottoms to be Pressure Fused White laminate both 

sides.  Assembly devices to be concealed on bottom side of wall cabinets. 

 

3. Cabinet Ends 

 

a. Holes drilled for adjustable shelves 1 1/4 inch on center. 

b. Exposed exterior cabinet ends to be laminated with high pressure plastic laminate, 

balanced with high pressure cabinet liner interior surface. 

c. Front edges shall be flush with door/drawer face. 

 

4. Fixed and Adjustable Shelves 

 

a. Thickness:  Behind doors, to be 3/4 inch to 27 inches wide.  One inch shelving at 

30 inch wide cabinet and over. 

b. Thickness at all widths of open cabinets to be 1 inch. 
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5. Cabinet Backs: 

 

a. Cabinet back to be fully housed into sides, top, and bottom, recessed 7/8 inch 

from cabinet rear.  Rear, unexposed, side of back to receive continuous bead of 

hot melt adhesive at joint between back and sides/top/bottom. 

b. Hang rails shall be glued to rear of cabinet back and mechanically fastened to 

cabinet sides.  Provide minimum of 2 at base, 2 at wall, and 3 at tall cabinets. 

c. Exposed exterior backs to be high pressure plastic laminate balanced with high 

pressure cabinet liner. 

 

6. Door and Drawer Fronts 

 

a. Laminated door and drawer fronts to be 13/16 inch thick for all hinged and sliding 

doors.  Drawer fronts and hinged doors are to overlay the cabinet body.  Maintain 

a maximum 1/8 inch reveal between pairs of doors, between door and drawer 

front, or between multiple drawer fronts within the cabinet. 

b. Stile and Rail doors shall be 13/16 inch thick glazed with full ¼ inch glass.  

Available hinged or sliding.  All exposed lite-opening edges shall be trimmed and 

glazed with extruded vinyl glazing bead. 

 

7. Drawers 

 

a. Drawer fronts shall be applied to separate drawer body component sub-front. 

b. Drawer sides shall be dadoed and glued to receive front and back, machine 

squared and held under pressure while hot melt glued and pinned together. 

c. Drawer bottom to be housed into front, sides and back.  Underside of drawer to 

receive continuous bead of hot melt adhesive at joint between bottom and 

back/sides/front for sealing and rigidity.  Reinforce drawer bottoms with 1/2 inch 

by 4 inch front-to-back intermediate underbelly stiffeners, hot melt glued and 

fastened.  One at 24 inch, two at 36 inch, four at 48 inch. 

d. Paper storage drawers fitted with full width hood at back. 

e. All drawers shall have roller guides as specified under Paragraph 2.1.E.3. 

 

8. Vertical and Horizontal Dividers:  One of the following as indicated by cabinet number: 

 

a. Natural hardboard 1/4 inch thick, smooth both faces.  Secured in cabinet with 

molded plastic clips. 

b. Pressure Fused laminate 3/4 inch thickness.  Secured in cabinet with molded 

plastic clips or dowels. 

 

9. Door/Drawer Front Rail:  Provide minimum 3/4 inch x 6 inch x full width cabinet body 

rails immediately behind all door/drawer and  multiple drawer horizontal joints to 

maintain exact body dimensions, close off reveal, and be locator for lock strikes. 

 

10. ADA-Americans with Disabilities Act Requirements:  The following special 

requirements shall be met, where specifically indicated on architectural plans as "ADA", 

or by General Note.  To be in compliance with Federal Register Volume 56, No. 144, 

Rules and Regulations: 
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a. Countertop height:  with or without cabinet below, not to exceed a height of 34 

inches A.F.F., (Above Finished Floor), at a surface depth of 24 inches. 

b. Kneecap clearance:  to be minimum 27 inches A.F.F., and 30 inches clear span 

width. 

c. 12 inch deep shelving, adjustable or fixed:  not to exceed a range from 9 inches 

A.F.F. to 54 inches A.F.F. 

d. Wardrobe cabinets:  to be furnished with rod/shelf adjustable to 48 inches A.F.F. 

at a maximum 21 inch shelf depth. 

e. Sink cabinet clearances:  in addition to 10.a,b. above, upper kneecap frontal depth 

to be no less than 8 inches, and lower toe frontal depth to be no less than 11 

inches, at a point 9 inches A.F.F., and as further described in Volume 56, Section 

4.1.9. 

 

C. Workmanship 

 

1. All exposed exterior cabinet surfaces to be .030 inch high pressure laminate, color as 

selected from casework manufacturer's standards, minimum 53 colors/wood grains 

available.  Laminate surface/balancing liner to core under controlled conditions, by 

approved and regulated laminating methods to assure a premium lamination.  Natural-

setting hybrid P.V.A.  Type III water resistant adhesives that cure through chemical 

reaction, containing no health or environmentally hazardous ingredients, are required.  

Methods requiring heat are not allowed; "contract" methods of laminating are not 

allowed. 

2. Cabinet parts shall be accurately machined and bored for premium grade quality joinery 

construction utilizing automatic machinery to insure consistent sizing of modular 

components.  End panels shall be doweled to receive bottom and top. 

3. Back panel shall be fully housed into, and recessed 7/8 inch from the back of cabinet 

sides, top, and bottom to insure rigidity and fully closed cabinet.  Cabinet back shall be 

shimmed from rear of body for tight interior fit. 

4. Drawer bottom shall be fully housed into and recessed 1/2 inch up from the bottom of 

sides, back and subfront.  Sides of drawer shall be fully dadoed to receive drawer back, 

locked in fully to subfront, fastened with glue and mechanical fasteners. 

5. 3/4 inch thick hang rails shall be glued to backside and mechanically fastened to end 

panels of all wall, base, and tall cabinets for extra rigidity and to facilitate installation. 

6. Rear of cabinet back and underside of drawer bottom joints to receive a continuous bead 

of hot melt adhesive to add to unit body strength and develop moisture and vermin seal. 

7. All cases shall be square, plumb, and true. 

8. Case body and drawer workmanship and quality of construction shall be further 

evidenced by Independent Testing Laboratory results as described in 1.4.D. 

9. Provide removable back panels and closure panels for plumbing access where shown on 

drawings. 

 

 

PART 2 - EXECUTION 

 

2.1 COORDINATION 
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A. Coordinate work of this Section with related work of other Sections as necessary to obtain 

proper installation of all items. 

 

B. Verify site dimensions of cabinet locations in building prior to fabrication. 

 

2.2 INSTALLATION 

 

A. Storage and Protection:  Casework shall be protected in transit.  Store under cover in a 

ventilated building not exposed to extreme temperature and humidity changes.  Do not store or 

install casework in building until concrete, masonry, and drywall/plaster work is dry. 

 

B. Workmen:  Install casework under the supervision of the manufacturer's representative with 

factory-trained mechanics certified by manufacturer. 

 

C. Workmanship 

 

1. Erect casework straight, level and plumb and securely anchor in place.  Scribe and 

closely fit to adjacent work.  Cut and fit work around pipes, ducts, etc. 

2. Install all items complete and adjust all moving parts to operate properly. 

3. Leave surface clean and free from defects at time of final acceptance. 

 

D. Guarantee:  All materials shall be guaranteed for a period of 5 years from manufacturer's 

defects and workmanship. 

 

E. Clean Up:  Remove all cartons, debris, sawdust, scraps, etc., and leave spaces clean and all 

casework ready for Owner's use. 

 

END OF SECTION 123450 

 

 

 



POLYTECH HIGH SCHOOL 

INTERIOR AND EXTERIOR RENOVATIONS   DALLC 014-06:00 

 

 
EPOXY RESINOUS COUNTERTOPS 123653 - 1 
 

 

SECTION 123653 – EPOXY RESINOUS COUNTERTOPS 

 

 

PART 1 GENERAL  
 

1.1 SUMMARY 

 

A. Section Includes: 

1. Epoxy resin work surfaces 

2. Setting materials. 

 

B. Related Sections: 

1. Division 01: Administrative, procedural, and temporary work requirements. 

2. Section 123450 - Educational Casework 

3. Section 220140 - Plumbing Fixtures 

 

1.2 REFERENCES 

 

A. ASTM International (ASTM): 

1. D570 - Standard Test Method for Water Absorption of Plastics. 

2. D635 - Standard Test Method for Rate of Burning and/or Extent and Time of Burning of 

Plastics in a Horizontal Position. 

3. D648 - Standard Test Method for Deflection Temperature of Plastics Under Flexural Oad in 

edgewise Position. 

4. D695 - Standard Test Method for Compressive Properties of Rigid Plastics. 

5. D696 - Standard Test Method for Coefficient of Linear Thermal Expansion of Plastics Between 

-300 C and 300 C With a Vitreous Silica Dilatometer. 

6. D785 - Standard Test Method for Rockwell Hardness of Plastics and Electrical Insulating 

Materials. 

7. D790 - Standard Test Method for Flexural Properties of Unreinforced and Reinforced Plastics 

and Electrical Insulating Materials. 

8. D792 - Standard Test Method for Density and Specific Gravity (Relative Density) of Plastics 

by Displacement. 

9. D3801 - Standard Test Method for Measuring the Comparative Burning Characteristics of 

Solid Plastics in a Vertical Position. 

10. E84 - Standard Test Method for Surface Burning Characteristics of Building Materials. 

 

B. GREENGUARD Environmental Institute (GREENGUARD): 

1. Indoor Air Quality Certification Program. 

2. Children and Schools Certification Program. 

 

C. International Organization for Standardization (ISO) 9001 - Quality Management Systems - 

Requirements. 
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D. NSF International / American National Standards Institute (NSF/ANSI) - 51 - Food Equipment 

Materials. 

 

E. Scientific Certification Systems (SCS) - Recycled Content Certifications. 

 

F. Scientific Equipment and Furniture Association (SEFA) 3 - Work Surfaces. 

 

1.3 SUBMITTALS 

 

A. Submittals for Review: 

1. Shop Drawings:  

a. Submit plan, section, elevation and perspective drawings necessary to describe and 

convey layout, profiles, and product components, including edge conditions, joints, 

fitting and fixture locations, anchorage, accessories, and finish colors. 

b. Verify actual measurements/openings by field measurements before fabrication; show 

recorded measurements on Shop Drawings.  

c. Coordinate field measurements and fabrication schedule with construction progress to 

avoid construction delays.  

 

2. Product Data: Manufacturer's data sheets on each product to be used, including: 

a. Preparation instructions and recommendations.  

b. Storage and handling requirements and recommendations.  

c. Installation methods. 

 

3. Samples:  

a. Selection samples: For each finish product specified, submit complete set of color chips 

representing manufacturer's full range of standard colors.  

b. Verification samples: For each finish product specified, submit samples representing 

actual product color; supplied product color and gloss may vary slightly from supplied 

samples. 

 

B. Quality Control Submittals: 

1. Test Reports: Certified test reports or recognized evaluation reports showing compliance with 

specified performance characteristics and physical properties.  

 

C. Closeout Submittals: 

1. Maintenance Data: 

a. Provide maintenance, cleaning, and life cycle information. 

b. Include recommended cleaning materials and procedures, and list of materials 

detrimental to epoxy resin. 

 

1.4 QUALITY ASSURANCE 

 

A. Manufacturer Qualifications:  
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1. Primary products furnished by single manufacturer with minimum 10years experience in work 

of this Section. 

2. Products manufactured in ISO 9001 certified facility.  

 

B. Installer Qualifications: Minimum 5 years  experience in work of this Section. 

 

 

1.5 DELIVERY, STORAGE, AND HANDLING 

 

A. Delivery:  

1. Use pallets larger than sheets during transportation. 

2. Package materials to prevent damage during shipping and handling. 

 

B. Storage: 

  

1. Store products in enclosed area protected from ultraviolet. 

2. Store products in manufacturer's unopened packaging until ready for installation.  

3. Store panels using protective dividers to avoid damage to surfaces. 

4. For horizontal storage, store sheets on pallets of equal or greater size than sheets with 

protective layer between pallet and sheet and on top of uppermost sheet.  

5. Do not store sheets or fabricated panels vertically. 

 

C. Handling:  

 

1. If protective film is provided, do not remove until panel has been installed.  

2. Handle sheets to prevent damage. 

3. Remove stickers immediately after installation.  

 

1.6 PROJECT CONDITIONS  

 

A. Do not install products under environmental conditions outside manufacturer's limits. 

 

B. Avoid direct exposure of products to sunlight. 

 

C. Do not use worksurfaces as bench, ladder, or seating. 

 

PART 2 PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. Basis-of-Design: Contract Documents are based on products by Durcon, Incorporated, 206 Allison 

Drive, Taylor, TX 76574, 512-595-8000, www.durcon.com. 

 

B. Substitutions: Under provisions of Division 01. 

 

2.2 MATERIALS 

http://www.durcon.com/
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A. Solid Epoxy Resin: 

1. Sheets cast from modified epoxy resin and non-asbestos inert fillers; compounded mixture 

cured and thermoset specifically from formulation to provide exceptional physical and 

chemical resistance required in medium to heavy duty laboratory environments. 

 

2. Color: Black Onyx. 

 

2.3 ACCESSORIES  

 

A. Provide matching back- and side-splashes. 

 

B. Installation Materials: Manufacturer's joint adhesive, panel adhesive, and sealants as required to suit 

project conditions.  

 

2.4 FABRICATION  

 

A. Fabricated tops and accessories in accordance with manufacturer's recommendations, approved Shop 

Drawings, and SEFA 8. 

 

B. Epoxy Resin Worksurfaces: 

1. Thickness:  

a. 1-1/4 inches (32 mm) unless otherwise indicated.  

b. Check each sheet at factory for required thickness. 

c. Maximum variation in thickness: plus or minus 1/16 inch (1.6 mm) from corner to 

corner. 

2. Warpage:  

a. Inspect tops for warpage prior to fabrication by placing on true flat surface.   

b. Maximum allowable warpage: 1/16 inch (1.5 mm) in 36 inch (900 mm) span or 3/16 inch 

(4.5 mm) in 96 inch (2400 mm) span. 

3. Fabrication:  

a. Shop fabricate in longest practical lengths. 

b. Bond joints with highly chemical resistant cement with properties and color similar to 

base material. 

c. Provide 1/8 inch (3 mm) drip groove at underside of exposed edges, set back 1/2 inch (13 

mm) from face. 

d. Finish exposed edges. 

4. Fabricate tops flat with 1/4 inch (6 mm) raised marine edge at epoxy sink locations. 
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5. Edge treatment: Standard 1/8 inch (2 mm) chamfered edge with drip groove.  

6. Corner treatment: exposed corners shall be eased slightly for safety.   

7. Back and end splashes:  

a. Supplied loose for field installation. 

b. Same material and thickness as worksurfaces.  

c. 4 inches high unless otherwise indicated. 

d. Top-mounted end splash where worksurfaces abut adjacent construction at and locations 

indicated on Drawings.  

8. Joints: Maximum 1/8 inch bonded with epoxy grout. 

9. Make joints between two benches level. 

10. Locate joints away from sinks and over or near supports.  

 

C. Epoxy Resin Sinks: 

1. Mold sinks from thermosetting matching epoxy resin. 

2. Mold interior corners to radius. Slope sink base to drain outlet. 

3. Provide 1-1/2 inch (38 mm) outlet with open ended standpipe; standpipe overflow 2 inches (50 

mm) shorter than depth of sink. 

4. Unless otherwise indicated, fabricate sinks as integral with countertops 

5. Color: To match adjacent worksurface. 

 

PART 3 EXECUTION 

 

3.1 EXAMINATION 

 

A. Do not begin installation until cabinets have been installed.  

 

B. Confirm that surfaces to receive tops are plumb and level, with maximum deflection of 1/4 inch in  

20 feet. 

 

3.2 PREPARATION  

 

A. Clean surfaces just prior to installation.  
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B. Prepare surfaces using methods recommended by manufacturer. 

 

3.3 INSTALLATION  

 

A. Install in accordance with manufacturer's instructions and approved Shop Drawings. 

 

B. Install tops plumb and level.  

 

C. Scribe to adjacent surfaces in accordance with manufacturer's recommendations. 

 

D. Fasten tops to supporting construction with adhesives appropriate for use with adjoining construction 

and as recommended by manufacturer.  

 

E. Form field joints using manufacturer's recommended adhesive. Form joints to be inconspicuous and 

nonporous. 

 

3.4 PROTECTION  

 

A. Protect installed products until completion of Project. 

 

B. Touch up, repair, or replace damaged products. 

 

END OF SECTION 123653 
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SECTION 123661 – SIMULATED STONE COUNTERTOPS 

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings, Division 0 – Bidding and Contract Requirements and Division 1 General 

Requirements apply to this Section. 

 

1.2 DESCRIPTION 

 

A. Work described in this section: 

 

1. Window Stools, wall caps and countertops. 

 

1.3 REFERENCES 

 

 A. Applicable Standards:  Standards of the following, as referenced herein: 

 

  1. American National Standards Institute (ANSI) 

  2. American Society for Testing and Materials (ASTM) 

 

1.4 SUBMITTALS 

 

A. Shop drawings:  Indicate dimensions, component sizes, fabrication details, 

 attachment, provisions and coordination requirements with adjacent work. 

 

B. Samples:  Submit minimum 2” x 2” samples.  Indicate full range of color  

 and pattern variation.  Approved sampled will be retained as standards for work. 

 

C. Product data:  Indicate product description, fabrication information and  compliance with 

specified performance requirements. 

 

D. Maintenance data:  Submit manufacturer’s care and maintenance data,  including repair 

and cleaning instructions.  Include in project close-out documents. 

 

 

1.5 QUALITY ASSURANCE 

 

 A. Allowable tolerances: 

 

  1. Variation in component size: ± 1/8”. 

  2. Location of openings:  ± 1/8” from indicated location. 

 

1.6 DELIVERY, STORAGE AND HANDLING 

 

A. Deliver no components to project site until areas are ready for installation. Store 

components indoors prior to installation. 
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B. Handle materials to prevent damage to finished surfaces.  Provide protective coverings to 

prevent physical damage or staining following installation for duration of project. 

 

1.7 WARRANTY 

 

A. Provide manufacturer’s 10-year warrant against defects in materials.  Warranty shall 

provide material and labor to repair or replace defective  materials.  Damage caused by 

physical or chemical abuse or damage from  excessive heat will not be warranted. 

 

 

PART 2 - PRODUCTS 

 

2.1 SOLID POLYMER FABRICATIONS 

 

A. Specified product:  CORIAN® SURFACES from the DuPont Company, or Approved 

Equal. 

 

B. Material:  Homogeneous filled acrylic; not coated, laminated or of composite 

 construction; meeting ANSI Z124.3 & .6, Type Six, and Fed. Spec. WW-P-541E/GEN. 

 

1. Superficial damage to a depth of 0.010” shall be repairable by sanding and polishing. 

 

C. Window stools:  Window Stools, Wall Caps and Countertops: ½” thick solid polymer 

material, adhesively joined with inconspicuous seams with built-up eased edge. Refer to 

drawings for details. 

 

 D. Color to be selected from the Private Collection. 

 

 E. Performance Characteristics: 

 

  1. Tensile strength:  6000 psi ASTM D63 passed. 

  2. Flexural strength:  8000 psi ASTM D790 passed. 

  3. Thermal expansion:  ASTM D696 passed. 

  4. Color stability:  NEMA LD 3 - 3.10 passed. 

  5. Impact resistance:  NEMA LD 3 -3.3 passed. 

  6. Material weight:  ½” - 700 lbs per sq. ft. for particulate colors. 

 

2.2 ACCESSORY PRODUCTS 

 

A. Joint adhesive:  Manufacturer’s standard two-part adhesive kit to create inconspicuous, 

non-porous joints, with a chemical bond.  (Technical Bulletin:  CTDC 102).  

 

2.3 FABRICATION 

 

 A. Fabrication to be performed by a Certified fabricator/installer. 

 

B. Fabricate components in shop to greatest extent practical to sizes and shapes indicated, in 

accordance with approved shop drawings. 
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C. Form joints between components using manufacturer’s standard joint adhesives.  Joints 

shall be inconspicuous in appearance and without voids.  Attach 2” wide reinforcing strip 

of solid polymer under each joint. 

 

E. Rout and finish component edges to a smooth, uniform finish.  Rout all cutouts, then sand 

all edges smooth.  Repair or reject defective or  inaccurate work. 

 

F. Finish:  All surfaces shall have uniform finish. 

 

 1.  Matte, with a gloss rating of 5 - 20. 

 

 

PART 3 - EXECUTION 

 

3. 1 JOB MOCK-UP 

 

 A. Prior to final approval of shop drawings, erect one full size mock-up of each 

 component at project site for architect review. 

 

B. Should mock-up not be approved, rework or remake until approval is secured.  Remove 

rejected units from project site. 

 

 C. Approved mock-ups shall remain as part of finished work. 

 

3. 2 INSTALLATION 

 

A. Install components plumb and level, in accordance with approved shop drawings and 

product installation details. 

 

B. Form field joints using manufacturer’s recommended adhesive, with joints inconspicuous 

in finished work.  Keep components and hands clean when making joints. 

 

C. Protect surfaces from damage until Date of Substantial Completion.  Repair or replace 

damaged work that cannot be repaired to the Architect’s satisfaction. 

 

D. Fabricator/Installer is to provide Care and Maintenance information, review maintenance 

procedures and the warranty with the head of maintenance upon completion of project. 

 

END OF SECTION 123661 
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SECTION 123200 - MODULAR CASEWORK    
 
 
PART 1 – PRODUCTS 

1.40 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section.  

1.41 SUMMARY 

A. This Section includes the following:  
 
1. Fixed modular laminate clad casework filler panels, and components. 
2. Work Room cabinets and casework  
3. Reception desks  
4. Countertops. 
5. Accessories. 
6. Shelving. 
7. Stainless steel base 
8. Stainless steel supports 

B. Related Sections include the following:  
 

1. Division 6 Section “Miscellaneous Carpentry" for wood blocking for anchoring casework. 
2. Division 9 Section "Resilient Wall Base and Accessories" for resilient base applied to plastic-

laminate casework. 
3. Division 22 Sections for installing plumbing and fixtures in casework. 

1.42 DEFINITIONS 

A. Identification of casework components and related products by surface visibility. 

1. Open Interiors:  Any open storage unit without solid door or drawer fronts and units with full 
glass insert doors and/or acrylic doors. 

2. Closed Interiors:  Any closed storage unit behind solid door or drawer fronts, sliding solid 
doors. 

3. Exposed Ends:  Any storage unit exterior side surface that is visible after installation. 
4. Other Exposed Surfaces:  Faces of doors and drawers when closed, and tops of cabinets less 

than 78 inches above furnished floor. 
5. Semi-Exposed Surfaces:  Interior surfaces which are visible, bottoms of wall cabinets and 

tops of cabinets 78 inches or more above finished floor. 
6. Concealed Surfaces:  Any surface not visible after installation.  
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1.4  QUALITY ASSURANCE 
 

A. Manufacturer/Fabricator:  Minimum of 10 years experience in providing manufactured casework 
systems for similar types of projects, produce evidence of financial stability, bonding capacity, 
and adequate facilities and personnel required to perform on this project. 

 
 

  
1.5  SUBMITTALS 
 

A. Product Data:   

1. Panel products, high-pressure decorative laminate, solid-surfacing material, including 
cabinet hardware and accessories, and finishing materials and processes. 

 
B. Shop Drawings:  Indicate dimensions, description of materials and finishes, general construction, 

specific modifications, component connections, anchorage methods, hardware, and installation 
procedures, plus the following specific requirements. 
 

1.   Include section drawings of typical and special casework, work surfaces and accessories. 
2.   Details for Stainless steel wrapped wood base 
3.   Show locations and sizes of cutouts and holes for plumbing fixtures, faucets, and other items  

installed in architectural woodwork. 
4.  Indicate locations of plumbing and electrical service field connection by others. 
5. Include details of utility spaces showing supports for conduits and piping. 
6. Include details of exposed conduits, if required, for service fittings. 
7.  Indicate locations of and clearances from adjacent walls, doors, windows, other building  

components, and other laboratory equipment. 
8.  Show locations and sizes of furring, blocking, and hanging strips, including concealed     

 blocking and reinforcement specified in other Sections. 
 
 
1.6  DELIVERY, STORAGE, & PRODUCT HANDLING 
 

A. Completed laminate clad casework, countertops, and related products are to be delivered to 
project site only after wet operations in building are completed, store in ventilated place, 
protected from the weather, with relative humidity range of 25 percent to 55 percent. 

 
B. Protect finished surfaces from soiling and damage during handling and installation with a 

protective covering. 
 
1.7 COORDINATION 

A. Coordinate delivery, layout, rough-in and installation for support of modular casework. 

B. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related 
units of Work specified in other Sections to ensure that casework can be supported and installed 
as indicated. 
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C. Coordinate installation of modular casework with installation of plumbing, electrical, and 
mechanical equipment. 

D. The casework contractor shall verify all critical building dimensions prior to fabrication of 
casework. The casework manufacturer shall re-configure the casework arrangement to 
dimensions requiring 2-1/2” of less of filler at each end of wall-to-wall elevations and to ensure 
a complete and satisfactory installation. 

E. Obtain template for sinks, faucets, electrical devices and other fixtures and devices mounted in 
casework and countertops for other contractors and installers.   

 
1.8 JOB CONDITIONS 
 

A. Environmental Requirements:  Do not install casework until permanent HVAC systems are 
operating and temperature and humidity have been stabilized for at least 1 week. 
 
1. Manufacturer/Supplier shall advise Contractor of temperature and humidity requirements for 

architectural casework installation areas. 
2. After installation, control temperature and humidity to maintain relative humidity between 25 

percent and 55 percent. 
 

B. Conditions:  Do not install casework until interior concrete work, masonry, plastering and other 
wet operations are complete. 
 

C. Field Measurements:  Where woodwork is indicated to fit to other construction, verify 
dimensions of other construction by field measurements before fabrication, and indicate 
measurements on Shop Drawings.  Coordinate fabrication schedule with construction progress to 
avoid delaying the Work. 

1. Locate concealed framing, blocking, and reinforcements that support woodwork by field 
measurements before being enclosed, and indicate measurements on Shop Drawings. 

2. Established Dimensions:  Where field measurements cannot be made without delaying 
the Work, establish dimensions and proceed with fabricating woodwork without field 
measurements.  Provide allowance for trimming at site, and coordinate construction to 
ensure that actual dimensions correspond to established dimensions. 

 
1.9  WARRANTY  
 

A. All materials and workmanship covered by this section will carry a five (5) year warranty from 
date of acceptance & a ten (10) year warranty for instrument storage units, unless otherwise 
noted. 

 
PART 2 – PRODUCTS 
 
2.1  MATERIALS 
 

A. Core Materials: 
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1. Particleboard up to 7/8 inch thick:  Industrial Grade average 47-pound density particleboard, 
ANSI A 208.1-1999, M-3.  made with binder containing no urea formaldehyde. 

2. Particleboard 1 inch thick and thicker:  Industrial Grade average 45-pound density particle-
board, ANSI A 208.1-1999, M-2. made with binder containing no urea formaldehyde.. 

3. Medium Density Fiberboard 1/4 inch thick:  Average 54-pound density grade, ANSI A208.2.  
made with binder containing no urea formaldehyde. 

4. Hardwood Plywood:  HPVA HP-1, either veneer core or particleboard core, unless otherwise 
indicated made with binder containing no urea formaldehyde. 

5. Moisture resistant particleboard up to 1 inch thick:  Industrial Grade average 45-pound 
density particleboard, ANSI A 208.1-1999, M-3 made with binder containing no urea 
formaldehyde. 

6. All hardboard shall be tempered with a S2S surface finish and must meet or exceed the 
hardboard product standard ANSI-A135.5. 

7. Exterior grade resins. 
8. Casework and work surface core panel materials to be made of engineered board that: 

a. Meets ANSI 208.1 M2 PB specifications 
b. Uses formaldehyde-free, exterior-grade polyurethane resin (NAF) 
c. Has VOC emission factors that are less than 0.01 ppm 
d. Core Material at Sinks:  exterior-grade plywood or exterior grade MDF .  

 
B. Decorative Laminates:   

 
1. Standards NEMA LD 3, grades as indicated or, if not indicated, as required by woodwork 

quality standard:  

a. High-pressure decorative laminate VGS (.028), NEMA Test LD 3-2000. 
b. High-pressure decorative laminate HGS (.048), NEMA Test LD 3-2000. 
c. High-pressure decorative laminate HGP (.039), NEMA Test LD 3-2000. 
d. High-pressure cabinet liner CLS (.020), NEMA Test LD 3-2000. 
e. High-pressure backer BKH (.048), (.039), (.028), NEMA Test LD3-2000. 
f. Thermally fused melamine laminate, NEMA Test LD 3-2000, in Frosty White, Black 

Light Beige +or Dove Grey.  Color as selected by Architect  
 
2. Manufacturer:  Subject to compliance with requirements, provide high-pressure decorative 

laminates by one of the following: 

a. Pionite 
b. Formica Corporation. 
c. Nevamar Company, LLC; Decorative Products Div. 
d. Wilsonart International; Div. of Premark International, Inc. 
e. Laminart 
f. Others as scheduled.     

 
3. Laminate Colors and Patterns:  As noted on drawings 
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2.2       PLASTIC LAMINATE-FACED CABINETS 

A.     Design: Flush Overlay 

B.     Exposed Materials: 

2. Plastic Laminate: Grade VGS. 

a. Colors and Patterns: As noted on Construction Documents. 

b. Unless otherwise indicated, provide specified edgebanding on all exposed edges 

 
3. Solid Wood: Clear hardwood lumber of species indicated, selected for compatible grain 

and color. 

C.     Semiexposed Materials: 

1. Plastic Laminate: Grade VGS unless otherwise indicated. Provide plastic laminate for 
semiexposed surfaces unless otherwise indicated. 

a. Provide plastic laminate of same grade as exposed surfaces for interior faces of 
doors and drawer fronts and other locations where opposite side of component is 
exposed. 

2. Thermoset Decorative Panels: Provide thermoset decorative panels for semiexposed 
surfaces unless otherwise indicated. 

a. Provide plastic laminate of same grade as exposed surfaces for interior faces of 
doors and drawer fronts and other locations where opposite side of component is 
exposed. 

3. Hardboard: Use only for cabinet backs where exterior side of back is not exposed. 
4. Metal for Steel Drawer Pans: Cold-rolled, carbon-steel sheet complying with 

ASTM A 1008/A 1008M; matte finish; suitable for exposed applications. 
5. Unless otherwise indicated, provide specified edgebanding on all semiexposed edges. 

B. Concealed Materials: 

1. Solid Wood: Any hardwood or softwood species, with no defects affecting strength or 
utility. 

2. Plywood: Hardwood plywood. 
3. Plastic Laminate: Grade BKL. 
4. Particleboard. 
5. MDF. 
6. Hardboard. 

C.     Solid-Surfacing Material:  Homogeneous solid sheets of filled plastic resin complying with 
ISSFA-2. 
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1.   Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Avonite, Inc. 
b. Corian 
c. Formica Corporation. 
d. Nevamar Company, LLC; Decorative Products Div. 
e. Swan Corporation (The). 
f. Wilsonart International; Div. of Premark International, Inc. 

 
8. Colors and Patterns:  As noted on Construction Documents.    

 
D.       Edging Materials:    
 

1. 1 mm PVC banding at body front edge, interior components and shelves. 
2. 3 mm PVC banding, machine profiled to 1/8 inch radius at door and drawer fronts, and 

countertops  
3. As selected from manufacturer’s standard colors.  Architect will select a color to 

coordinate with final selection of each cabinet body and countertop laminate. 
E. Acrylic panel 

a. Basis of design:  Varia Ecoresin by 3Form for design, pattern, color and quality.  Products by 
other manufacturers meeting basis of design standards are acceptable 

a. ¼” thick copolyester resin 
b. White 
c. Partial Fade Gradient 

F. Stainless Steel support 
a. Stainless-Steel Bars and Shapes: ASTM A 276, Type 304 
b. ½” thick 
c. Brushed 

 
 
2.3  CABINET HARDWARE 
 

A. Hinges: 

a. Frameless concealed Hinges (European Type):  BHMA A156.9, Type B01602, 170 
degrees of opening, self-closing.  Provide two hinges for doors less than 48 inches (1220 
mm)  high, and provide three hinges for doors more than 48 inches (1220 mm) high. 

B. Pulls: 

1. Door and drawer front pulls, are stainless steel wire type, 96mm spacing on screws.  Pull 
design shall comply with the Americans with Disability Act (ADA) but not less than 4” 
centers.  Install with “tamperproof” screws. 

 
C. Drawer Slides: 

1. Regular knee space and pencil:  100-pound load rated epoxy coated steel, bottom corner 
mounted with smooth and quiet nylon rollers.  Positive stop both directions with self-closing 
feature.  Paper storage, full extension 150-pound load rated epoxy coated steel slides. 
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2. File:  Full extension, 150-pound load rated epoxy coated steel, bottom corner mounted with 
smooth and quiet nylon rollers.  Positive stop both directions with self-closing feature. 

D. Adjustable Shelf Supports: 
1. Injection molded transparent polycarbonate friction fit into cabinet end panels and vertical 

dividers, adjustable on 32mm centers.  Each shelf support has 2 integral support pins, 5mm 
diameter, to interface pre-drilled holes, and to prevent accidental rotation of support.  The 
support automatically adapts to 3/4 inch or 1 inch thick shelving and provides non-tip feature 
for shelving.  Supports may be field fixed if desired.  Structural load to 1200 pounds (300 
pounds per support) without failure. 

 
E. Locks: 

1. All drawers and doors shall be lockable.   
2. Removable core, disc tumbler, cam style lock with strike.  Lock for sliding 3/4 inch thick 

doors is a disc type plunger lock, sliding door type with strike.  Lock for sliding glass/acrylic 
doors is a ratchet type sliding showcase lock.  Dull chrome finish. 

3. Elbow catch or chain bolt used to secure inactive door on all locked cabinets. 
4. Key all locks in each room the same unless noted otherwise. Master key all cabinets locks  

 
F. File Suspension System: Extruded molding integral with top of drawer box sides to accept 

standard hanging file folders. 
 

G. Support Members: Counter Top and Work Top Support Brackets:  Preformed heavy duty 
prefinished steel brackets TMI Systems Design Corp Model A7455  or approved equal. Color as 
selected by Architect.   Spacing as indicated but not to exceed 48 inches.   

 
H. Hardware Finishes:   

1. For exposed hardware, provide finish that complies with BHMA A156.18 for BHMA finish 
number indicated. BHMA 630: Satin Stainless Steel (US32D)  

2. For concealed hardware, provide manufacturer's standard finish that complies with product 
class requirements in BHMA A156.91 

 
2.4  SPECIALTY ITEMS 

A. Grommets for Cable Passage through Countertops:  2 ½ inch OD, color to be selected, molded-
plastic grommets and matching plastic caps with slot for wire passage. Provide Doug Mockett 
& Company, Inc., Model # PS-2B-26D or approve equal.  

 
2.5   SOLID SURFACE COUNTERTOPS: 

A. Solid-Surfacing Material:  Homogeneous solid sheets of filled plastic resin complying with 
ISSFA-2. 
 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following as selectged by architect : 

a. Avonite, Inc. 
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b. Corian 
c. Formica Corporation. 
d. Nevamar Company, LLC; Decorative Products Div. 
e. Swan Corporation (The). 
f. Wilsonart International; Div. of Premark International, Inc. 

 
2. Colors and Patterns:   

a. SS-1:  Wilsonart – earthstone; Bluestone #9074EA 

3. Colors and Patterns:  As indicated by manufacturer's designations or selected by 
architect from full range of available colors, patterns, and/or textures.  Architect may 
select from a combination of any of the manufacturers listed.    

 
2.7   STAINLESS STEEL BASE 
  A.  Stainless-Steel Sheet, Strip, and Plate: ASTM A 240/A  Type 304 
  B.  Brushed finish 
  C.  1/8” thickness 
 
2.8   FABRICATION:   
 

A. Conform to AWI Section 1600 unless otherwise indicated.  All exposed wood veneer and pattern 
laminate shall comply with AWI Sections 400 for matching of veneer, direction and matching of 
grain.  
 

B. Fabricate casework, countertops and related products to dimensions, profiles, and details shown. 
 
C. All casework panel components to be finished precisely to size and squareness within 0.01 inches 

utilizing a sizing process to ensure strict dimensional quality and structural integrity in the final 
fabricated product. 
 

D. Complete fabrication, including assembly, finishing, and hardware application, to maximum 
extent possible before shipment to Project site.  Disassemble components only as necessary for 
shipment and installation.  Where necessary for fitting at site, provide ample allowance for 
scribing, trimming, and fitting. 

1. Trial fit assemblies at fabrication shop that cannot be shipped completely assembled.  
Install dowels, screws, bolted connectors, and other fastening devices that can be 
removed after trial fitting.  Verify that various parts fit as intended and check 
measurements of assemblies against field measurements indicated on Shop Drawings 
before disassembling for shipment. 

2. hop-cut openings to maximum extent possible to receive hardware, appliances, plumbing 
fixtures, electrical work, and similar items.  Locate openings accurately and use templates 
or roughing-in diagrams to produce accurately sized and shaped openings.  Sand edges of 
cutouts to remove splinters and burrs. 

3. Seal edges of openings in countertops with a coat of varnish. 
4. Install glass to comply with applicable requirements in Division 8 Section "Glazing" and 

in GANA's "Glazing Manual." For glass in wood frames, secure glass with removable 
stops. 
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E. Laminate Cabinet Body Construction: 

1. Tops and bottoms are glued and doweled to cabinet sides and internal cabinet components 
such as fixed horizontals, rails and verticals.  Minimum 6 dowels each joint for 24 inch deep 
cabinets and a minimum of 4 dowels each joint for 12 inch deep cabinets. 

 
a. Tops, bottoms and sides of all cabinets are 3/4 inch particleboard core. 
 

2. Cabinet backs:  1/2 inch thick particleboard core. 
 
a. Exposed back on fixed or movable cabinets: 3/4 inch thick particleboard with the exterior 

surface finished in VGS laminate as selected. 
 

3. Fixed base and tall units have an individual factory-applied base, constructed of 3/4 inch 
thick exterior grade plywood.  Base is nominal 4 inch high unless otherwise indicated on the 
drawings. 

 
4. Base units, except sink base units:  Full sub-top.  Sink base units are provided with open top 

and a stretcher at the front, attached to the sides.  Back to be split removable access panel. 
 
5. Side panels and vertical dividers shall receive adjustable shelf hardware at 32mm line boring 

centers.  Mount door hinges, drawer slides and pull-out shelves in the line boring for 
consistent alignment. 

 
6. Exposed and semi exposed edges: High Pressure Decorative Laminate. 
 
7. Adjustable shelf core:  3/4 inch thick particleboard up to 36 inches wide, 1 inch thick 

particleboard over 36 inches wide.  Shelves in open cabinets, regardless of width, shall be 1 
inch thick particleboard. 

a. Front edge:  3mm hardwood edges. 
 

8. Interior finish, units with open Interiors: 

a. Top, bottom, sides, horizontal and vertical members, and adjustable shelving faces with 
thermally fused high-pressure decorative laminate with matching prefinished back. 

 
9. Interior finish, units with closed Interiors: 

a. Top, bottom, sides, horizontal and vertical members, and adjustable shelving faces with 
thermally fused melamine laminate with matching prefinished back. 

 
10. Exposed ends: 

a. Faced with VGS high-pressure decorative laminate. 
 

11. Wall unit bottom: 

a. Faced with thermally fused melamine laminate. 
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12. Balanced construction of all laminated panels is mandatory.  Unfinished core stock surfaces, 
even on concealed surfaces (excluding edges), are not permitted.  

F. Plastic-Laminate-Faced Cabinet Construction: As required by referenced quality standard, but 
not less than the following: 

1. Bottoms and Ends of Cabinets, and Tops of Wall Cabinets and Tall Cabinets: 3/4-inch 
particleboard. 

2. Shelves: 3/4-inch thick particleboard. 
3. Backs of Cabinets: 1/2-inch- thick particleboard or MDF where exposed, 1/4-inch  

hardboard dadoed into sides, bottoms, and tops where not exposed. 
4. Drawer Fronts: 3/4-inch particleboard. 
5. Filler Strips: Provide as needed to close spaces between cabinets and walls, ceilings, and 

indicated equipment. Fabricate from same material and with same finish as cabinets. 

 
G.   Drawers: 
 

1. Sides, back and sub front:  Minimum 1/2 inch thick particleboard, laminated with thermally 
fused melamine doweled and glued into sides.  Top edge banded with 1 mm PVC. 

 
2. Drawer bottom:  Minimum 1/2 inch thick particleboard laminated with thermally fused 

melamine, screwed directly to the bottom edges of drawer box. 
 

H.  Door/Drawer Fronts: 
 

1. Core:  3/4 inch thick particleboard.  Door and drawer fronts shall be overlay door design. 
2. Provide double doors in opening in excess of 24 inches wide. 
3. Laminate Exterior:  VGS High-pressure decorative laminate. 
4. Interior:  High-pressure cabinet liner CLS. 
5. Door/drawer edges:  1 mm PVC. 

 
I.  Shelving: 
 

1. Core material:  3/4 inch or 1 inch thick particleboard. 
3. Exterior:  Thermally fused melamine laminate,. 
4. Edges:  1 mm PVC banding, all 4 edges. 

 
J.  Stainless Steel counter supports 

1.  Fabricate to dimensions and shapes on drawings 
2.  Grind all sharp edges to minimal radius 
3.  Nonwelded Connections: Use mechanical joints for permanently connecting railing 
components. Use wood blocks and padding to prevent damage to railing members and fittings. 
 

K.  Stainless Steel Base 
 1.  Secure to wall surfaces with approved adhesive or other concealed fastener 
 2.  Grind smooth all exposed ends and edges 
 3.  Fabricate corners and grind to minimal radius  
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PART 3- EXECUTION 
 
3.1 INSPECTION: 
 

A. Installer shall examine the substrates and supporting structure and the conditions under which the 
casework is to be installed, including compliance with requirements for installation tolerances, 
location of reinforcements, and other conditions affecting performance of laboratory casework. 
 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
 
3.2 PREPARATION: 
 

A. Condition casework to average prevailing humidity conditions in installation areas prior to start 
of installation. 

 
3.3 INSTALLATION: 

A. Install level, plumb, and true; shim as required, using concealed shims.  Where laminate clad 
casework abuts other finished work, including but not limited to pipes, ducts, and column 
enclosures, scribe and cut to accurate fit.  Install to tolerance of 1/8 inch in 96 inches for plumb 
and level.  Install adjoining trim with 1/32-inch maximum offset for flush installation and 1/16-inch 
maximum offset for reveal installation. 

B. Securely attach carpentry work to substrate and supporting members using fasteners of size that will 
not penetrate members where opposite side will be exposed to view or receive finish materials.  
Install fasteners without splitting wood; fasten panel products to allow for expansion at joints unless 
otherwise indicated.    

C. Fit carpentry to other construction; scribe and cope as required for accurate fit.  Correlate location of 
furring, nailers, blocking, grounds, and similar supports to allow attachment of other construction.   
Install wood trim with minimum number of joints practical, using full-length pieces from maximum 
lengths of lumber available.  Cope at returns and miter at corners to produce tight-fitting joints with 
full-surface contact throughout length of joint.  Use scarf joints for end-to-end joints.  Install trim 
after gypsum board joint finishing operations are completed. 

D. Countersink nail heads on exposed carpentry work and fill holes with wood filler. 

3.4 INSTALLATION OF CABINETS  

A. Base Cabinets:  Adjust top rails and subtops within 1/16 inch of a single plane.  Fasten cabinets to 
utility-space framing, partition framing, wood blocking, or reinforcements in partitions with 
fasteners spaced not more than 24 inches o.c.  Fasten adjacent cabinets together with joints flush, 
tight, and uniform.  Align similar adjoining doors and drawers to a tolerance of 1/16 inch. 

1. Where base cabinets are installed away from walls, fasten to floor at toe space at not 
more than 24 inches (600 mm) o.c. and at sides of cabinets with not less than 2 fasteners 
per side. 
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B. Wall Cabinets:  Adjust fronts and bottoms within 1/16 inch of a single plane.  Fasten to hanging 
strips, masonry, partition framing, blocking, or reinforcements in partitions.  Fasten each cabinet 
through back, near top, at not less than 24 inches o.c.  Align similar adjoining doors to a tolerance 
of 1/16 inch. 

C. Install hardware uniformly and precisely.  Set hinges snug and flat in mortises. 

D. Adjust casework and hardware so doors and drawers align and operate smoothly without warp or 
bind and contact points meet accurately.  Lubricate operating hardware as recommended by 
manufacturer. 

3.5 INSTALLATION OF COUNTERTOPS 

A. Abut top and edge surfaces in one true plane with flush hairline joints and with internal supports 
placed to prevent deflection.  Locate joints only where shown on Shop Drawings. 

B. Field Jointing:  Where possible, make in the same manner as shop jointing using dowels, splines, 
adhesives, and fasteners recommended by manufacturer.  Prepare edges to be joined in shop. 
 

1. Use concealed clamping devices for field joints in plastic-laminate countertops.  Locate 
clamping devices within 6 inches of front and back edges and at intervals not exceeding 
24 inches.  Tighten according to manufacturer's written instructions to exert a uniform 
heavy pressure at joints. 

C. Fastening: 

1. Secure countertops, except for epoxy countertops, to cabinets with Z-type fasteners or 
equivalent, using two or more fasteners at each cabinet front, end, and back. 

2. Where necessary to penetrate countertops with fasteners, countersink heads approximately 
1/8 inch and plug hole flush with material equal to countertop in chemical resistance, 
hardness, and appearance. 

D. Provide required holes and cutouts for fixtures and fittings. 

E. Seal unfinished edges and cutouts in plastic-laminate countertops with a heavy coat of 
polyurethane varnish. 

F. Provide scribe moldings for closures at junctures of countertop, curb, and splash, with walls as 
recommended by manufacturer for materials involved.  Match materials and finish to adjacent 
laboratory casework.  Use chemical-resistant, permanently elastic sealing compound where 
recommended by manufacturer. 

G. Carefully dress joints smooth, remove surface scratches, and clean entire surface.   

3.6 INSTALLATION OF SINKS 

A. Semiflush Installation of Stainless-Steel Sinks:  Before setting, apply sink and countertop 
manufacturers' recommended sealant under rim lip and along top.  Remove excess sealant while 
still wet and finish joint for neat appearance.  
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3.7  CLEANING AND ADJUSTMENT: 
 

A. Adjust casework and hardware so that doors and drawers operate smoothly without warp or bind. 
 

B. Repair minor damage per plastic laminate manufacturer’s recommendations. 
 

C. Remove and dispose of all packing materials and related construction debris. 
 

D. Clean cabinets inside and out.  Wipe off fingerprints, pencil marks, and surface soil etc., in 
preparation for final cleaning by the building owner. 

 
 
 
 
 

END OF SECTION 123200 
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Section 12 32 00A - School Store Furnishings:  
 
PART 1 – PRODUCTS 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section.  

1.2 SUMMARY 

A. This Section includes the following:  
 
1. Wood Slatwall  
2. Cashier Station 
3. Accessories. 
4. Display Fixtures 
5. Shelving. 

B. Related Sections include the following:  
 

1. Division 6 Section “Miscellaneous Carpentry" for wood blocking for anchoring casework. 
2. Division 26 Sections for Electrical work in casework. 

  
 

1.3 QUALITY ASSURANCE 
 
A. Manufacturer:  Minimum of 10 years’ experience in providing manufactured casework systems 

for similar types of projects, produce evidence of financial stability, bonding capacity, and 
adequate facilities and personnel required to perform on this project. 

 
B. Source Limitations:  Obtain casework from single source from single manufacturer unless 

otherwise indicated.   Obtain each type of countertops, sinks, accessories and service fittings from 
casework manufacturer. 

 
C. As a prerequisite for consideration as a substitute, any manufacturer requesting approval must 

provide documentation that they are an AWI Quality Certified (AWI-QCP) Premium Grade 
manufacturer, as well as Independent Test Results indicating performance characteristics meeting 
or exceeding the standards as set by ANSI A161.1, SEFA-8 and AWI. 

 
D. Casework must comply with the design, quality of materials, workmanship, and performance of 

the casework components specified herein and as shown on the plans, regardless of the 
manufacturer’s “product standards”. 
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E. Manufacturer’s requesting approval shall provide a detailed listing of compliance and deviations 
from these documents, catalogs, specifications, and full-size cabinet samples, conforming to the 
specifications, at the architect’s request.  Refer to Section 1600.  

 
F. Any request for substitution not containing these items will be denied consideration. 

1.4 SUBMITTALS 
 

A. Comply with Division 1 Section 1300, unless otherwise indicated. 
 
B. Product Data:   

a. Manufacturer’s catalog with specifications and construction details. 
b. Panel products, high-pressure decorative laminate, solid-surfacing material, including 

cabinet hardware and accessories, and finishing materials and processes. 
 
C. Shop Drawings:  Indicate dimensions, description of materials and finishes, general 

construction, specific modifications, component connections, anchorage methods, hardware, 
and installation procedures, plus the following specific requirements. 
 

a. Indicate locations of electrical service field connection by others. 
b. Include details of utility spaces showing supports for conduits 
c. Indicate locations of and clearances from adjacent walls, doors, windows, other building 

components, and other equipment. 
d. Show locations and sizes of furring, blocking, and hanging strips, including concealed 

blocking and reinforcement specified in other Sections. 
 

D. Casework Samples:  Submit following upon request  
 

a. Component samples:  Three sets of samples for each finish selected.   
 

1.5 DELIVERY, STORAGE, & PRODUCT HANDLING 
 

A. Completed laminate clad casework, countertops, and related products are to be delivered to 
project site only after wet operations in building are completed, store in ventilated place, 
protected from the weather, with relative humidity range of 25 percent to 55 percent. 

 
B. Protect finished surfaces from soiling and damage during handling and installation with a 

protective covering. 
 

 1.6 COORDINATION 

A. Coordinate delivery, layout, rough-in and installation for support of modular casework. 

B. Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related 
units of Work specified in other Sections to ensure that casework can be supported and installed 
as indicated. 
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C. Coordinate installation of modular casework with installation of plumbing, electrical, and 
mechanical equipment. 

D. The casework contractor shall verify all critical building dimensions prior to fabrication of 
casework. The casework manufacturer shall re-configure the casework arrangement to 
dimensions requiring 2-1/2” of less of filler at each end of wall-to-wall elevations and to ensure 
a complete and satisfactory installation. 

E. Obtain template for sinks, faucets, electrical devices and other fixtures and devices mounted in 
casework and countertops for other contractors and installers.   

 
1.7 JOB CONDITIONS 

 
A. Environmental Requirements:  Do not install casework until permanent HVAC systems are 

operating and temperature and humidity have been stabilized for at least 1 week. 
 
1. Manufacturer/Supplier shall advise Contractor of temperature and humidity requirements for 

architectural casework installation areas. 
2. After installation, control temperature and humidity to maintain relative humidity between 25 

percent and 55 percent. 
 

B. Conditions:  Do not install casework until interior concrete work, masonry, plastering and other 
wet operations are complete. 
 

C. Field Measurements:  Where woodwork is indicated to fit to other construction, verify 
dimensions of other construction by field measurements before fabrication, and indicate 
measurements on Shop Drawings.  Coordinate fabrication schedule with construction progress to 
avoid delaying the Work. 

a. Locate concealed framing, blocking, and reinforcements that support woodwork by field 
measurements before being enclosed, and indicate measurements on Shop Drawings. 

b. Established Dimensions:  Where field measurements cannot be made without delaying 
the Work, establish dimensions and proceed with fabricating woodwork without field 
measurements.  Provide allowance for trimming at site, and coordinate construction to 
ensure that actual dimensions correspond to established dimensions. 

 
1.8 WARRANTY  
 
A. All materials and workmanship covered by this section will carry a five (5) year warranty from 

date of acceptance & a ten (10) year warranty for instrument storage units, unless otherwise 
noted. 

 
PART 2 – PRODUCTS 

 
2.1 ACCEPTABLE MANUFACTURERS: 
 
A. Basis of design Manufacturer shall be NEWOOD Display Fixture MFG.  

 Company                   
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B. Acceptable Manufacturers: 

 
1. Allen Display 
2. PDI 
3. EcoWood 
4. J Brothers Company 

 
2.2 MATERIALS 

 
A. Core Materials: 

 
1. Particleboard up to 7/8 inch thick:  Industrial Grade average 47-pound density particleboard, 

ANSI A 208.1-1999, M-3. 
2. Particleboard 1 inch thick and thicker:  Industrial Grade average 45-pound density particle-

board, ANSI A 208.1-1999, M-2. 
3. Medium Density Fiberboard 1/4 inch thick:  Average 54-pound density grade, ANSI A208.2. 
4. Hardwood Plywood:  HPVA HP-1, either veneer core or particleboard core, unless otherwise 

indicated 
5. Moisture resistant particleboard up to 1 inch thick:  Industrial Grade average 45-pound 

density particleboard, ANSI A 208.1-1999, M-3. 
 

 
2.3 SPECIALTY ITEMS – Newood Store Casework, Fixtures and Accessories: 
 
A.  Fixture, Fittings and Accessory Schedule  

Item # Description Qty. 
 
Comments 

  
     

1 Cashier Station 1   

2 Slat wall Spinner Display with Accessories 1   

3 Nesting Tables 1 set   

4 17” x 24” x 83” Shelf  1   

5 60” x 48” Slatwall with Accessories 2   

6 72” x 48” Slatwall with Accessories 4   

7 24” x 80” Slatwall with Accessories 1   

8 96” x 48” Slatwall with Accessories 1   

 
B.  Fixtures & Fittings Specifications:  
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1. Cashier Station:  961 Series Model X*S-0961-0B42 curved cashwell/counter unit 24”D x 
72”W with ADA shelf counter. Maple wood stained finish to match wood doors. Premium 
countertop surface “Corian” deep night sky counter top. Cashwell to be located on right 
hand side facing back of cabinet.  
 

2. Slatwall spinner display: Model # R*P-1660-4PSW3 (32” x 32” x 60”h.) with HDW-
CAST-PLATE casters. Maple stained to match wood doors.   
Provide the following accessories: 

 Eight (8) FIX-HOOK-EB64H - 6” hook    
 Ten (10) R*P-16S-11- 32” shelves with brackets (stain to match wood doors) 

 
 

3. Nesting Tables (stained to match wood doors): 
 One (1) 24”d. x 48” table top T*N-TOP-2448T with T*N-LEG2-35S4 Legs 
 One (1) 24”d. x 40” table top T*N-TOP-2440T with T*N-LEG2-29S4 Legs 
 One (1) 24”d. x 32” table top T*N-TOP-2432T with T*N-LEG2-24S4 

 
4. S-Line Shelving (stained to match wood doors) 17” deep  x 24” wide x 83”high: 

 One (1) starter (2 uprights) S*1-1724-83S 
 Six (6) ¾” standard shelf S*S1724-11  
 One (1) Back Panel S*B-2481-14 

 
5. 60”wide x 38”high Slat wall panel painted wood with mounting hardware (without metal 

channel insert). Finished at all exposed surfaces and edges.  Mount panel 2”above counter 
top typ..  

 
Provide the following accessories: 

 Eight (8) FIX-HOOK-EBL6 - 6” hook    
 Six (6) FIX-SWBK-HSL14PB - 14” slanted faceout bracket (black) 
 Two (2) L*X1424-SH Straight wood shelf (Painted) with two (2) FIX-SWBK-

12PB brackets. 
 Two (2) L*X-1524-SBL Slanted wood shelf (Painted) with two (2) FIX-SWBK-

SL14PB brackets. 
 

6. 72”wide x 38”high Slat wall panel painted wood with mounting hardware (without metal 
channel insert). Finished at all exposed surfaces and edges. Mount panel 2”above counter 
top typ..  

 
Provide the following accessories: 

 Ten (10) FIX-HOOK-EBL6 - 6” hook    
 Eight (8) FIX-SWBK-HSL14PB - 14” slanted face out bracket (black) 
 Two (2) L*X1424-SH Straight wood shelf (Painted) with two (2) FIX-SWBK-

12PB brackets. 
 Four (4) L*X-1524-SBL Slanted wood shelf (Painted) with two (2) FIX-SWBK-

SL14PB brackets. 
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7. 24”wide x 80” high Slat wall panel painted wood with mounting hardware (without metal 

channel insert). Finished at all exposed surfaces and edges. Mount panel 4”above wall 
base. 

 
Provide the following accessories: 

 Ten (10) FIX-HOOK-EBL6 - 6” hook 
 Ten (10) Fix-HOOK-EBL8 – 8” Hook    
 Six (6) FIX-SWBK-HATPB – 12” wire hat face out 
 Four (4) L*X-1524-SBL Slanted wood shelf (Painted) with two (2) FIX-SWBK-

SL14PB brackets. 
 
 

 
8. 96”wide x 38”high Slat wall panel painted wood with mounting hardware (without metal 

channel insert). Finished all exposed surfaces and edges. Mount panel 2”above counter top 
typ..  

 
Provide the following accessories: 

 Ten (10) FIX-HOOK-EBL6 - 6” hook    
 Six (6) L*X-HR-2338 wood hangout with two (2) FIX-SWBK-12PB Brackets 
 Four (4) L*X-1524-SBL Slanted wood shelf (Painted) with two (2) FIX-SWBK-

SL14PB brackets. 
 
PART 3- EXECUTION 

 
3.1 INSPECTION: 

 
A. Examine the substrates and supporting structure and the conditions under which the carpentry work 

is to be installed.  Do not proceed with the installation until unsatisfactory conditions have been 
corrected in a manner acceptable to the Installer. 
 

3.2 PREPARATION: 
 

A. Condition casework to average prevailing humidity conditions in installation areas prior to start 
of installation. 

 
3.3 INSTALLATION: 

A. Install level, plumb, and true; shim as required, using concealed shims.  Where casework abuts 
other finished work, including but not limited to pipes, ducts, and column enclosures, scribe and 
cut to accurate fit.  Install to tolerance of 1/8 inch in 96 inches for plumb and level.  Install adjoining 
trim with 1/32-inch maximum offset for flush installation and 1/16-inch maximum offset for reveal 
installation. 
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B. Securely attach carpentry work to substrate and supporting members using fasteners of size that will 
not penetrate members where opposite side will be exposed to view or receive finish materials.  Install 
fasteners without splitting wood; fasten panel products to allow for expansion at joints unless otherwise 
indicated.    

C. Fit carpentry to other construction; scribe and cope as required for accurate fit.  Correlate location of 
furring, nailers, blocking, grounds, and similar supports to allow attachment of other construction.   
Install wood trim with minimum number of joints practical, using full-length pieces from maximum 
lengths of lumber available.  Cope at returns and miter at corners to produce tight-fitting joints with 
full-surface contact throughout length of joint.  Use scarf joints for end-to-end joints.  Install trim after 
gypsum board joint finishing operations are completed. 

D. Installation fixtures and fittings to include all mounting components, battens, trims and cleats as  
required for the “Slatwall” panel system.  Installation shall also include cutting openings 
necessary around for electrical and voice/data outlets, wall switches and fire life safety 
devices such that outlet and devices trims and fascias shall cover openings when 
reinstalled.  The “Slatwall” shall be installed horizontally 2” above casework counter.  All 
slats Faces shall align including adjoining slats at corners.  All exposed sides of Slatwall 
shall be finished to match exposed face finish.  Where a vertical reveal is necessary 
between slatwall panel and wall at exposed side provide continuous vertical filler panel set 
back 1” with painted matt black finish. 

3.4    INSTALLATION OF CABINETS  

A. Base Cabinets:  Adjust top rails and subtops within 1/16 inch of a single plane.  Fasten cabinets to 
utility-space framing, partition framing, wood blocking, or reinforcements in partitions with 
fasteners spaced not more than 24 inches o.c.  Fasten adjacent cabinets together with joints flush, 
tight, and uniform.  Align similar adjoining doors and drawers to a tolerance of 1/16 inch. 

B. Adjust casework and hardware so doors and drawers align and operate smoothly without warp or 
bind and contact points meet accurately.  Lubricate operating hardware as recommended by 
manufacturer. 

3.5 INSTALLATION OF COUNTERTOPS 

A. Abut top and edge surfaces in one true plane with flush hairline joints and with internal supports 
placed to prevent deflection.  Locate joints only where shown on Shop Drawings. 

B. Field Jointing:  Where possible, make in the same manner as shop jointing using dowels, splines, 
adhesives, and fasteners recommended by manufacturer.  Prepare edges to be joined in shop. 

E. Provide required holes and cutouts for fixtures and fittings. 

F. Carefully dress joints smooth, remove surface scratches, and clean entire surface.   

 
3.6 CLEANING AND ADJUSTMENT: 
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A. Adjust casework and hardware so that doors and drawers operate smoothly without warp or bind. 

 
B. Remove and dispose of all packing materials and related construction debris. 

 
C. Clean cabinets inside and out.  Wipe off fingerprints, pencil marks, and surface soil etc., in 

preparation for final cleaning by the building owner. 
 
 

END OF SECTION 123200A 
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