Smyrna School District
Thomas D. Clayton Building — Renovations December 2015
Smyrna, Delaware Fearn-Clendaniel Architects, Inc.

SECTION 011000 - SUMMARY

PART 1 - GENERAL
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A.

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

Project information.

Work covered by Contract Documents.
Phased construction.

Work by Owner.

Work under separate contracts.

Access to site.

Coordination with occupants.

Work restrictions.

Specification and drawing conventions.

CoNok~wNE

Related Sections include the following:
1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures
governing temporary use of Owner's facilities.
WORK COVERED BY CONTRACT DOCUMENTS
Project Identification: Thomas D. Clayton Building Renovations

1. Project Location: Thomas D. Clayton Building, 80 Monrovia Avenue, Smyrna,
Delaware 19977

Owner: Smyrna School District

1. Owner's Representative: Mrs. Deborah D. Wicks, Superintendant
Architect: Fearn-Clendaniel Architects, Inc.
The Work consists of the following:

Architectural Statement:
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Smyrna School District

Thomas D. Clayton Building — Renovations December 2015
Smyrna, Delaware Fearn-Clendaniel Architects, Inc.
1. Fearn-Clendaniel Architects, Inc. has been retained to provide professional design

services for Renovations to the 10,200 s.f. Thomas D. Clayton Building in Smyrna
Delaware. The building has historical significance in the Town of Smyrna and therefore
existing exterior walls will remain and will have selective demolition of existing in-
filled windows to re-create their original size. The intent is to restore the original
exterior aesthetic of the building. The new building use will accommodate an
administrative occupancy.

F. Scope of Work by Discipline:

1.

2.

SUMMARY

SITE:

Parking and Drives: Provide new ADA accessible parking spaces as applicable on
the site.

Grading and Drainage: Provide grading drainage and improvements as necessary.
Site Features: Walkways, aprons, utility / HVAC pads, and site lighting will be
constructed as required for the building design.

ARCHITECTURAL:

Exterior (general): This building has incurred numerous renovation projects and
tenant changes throughout it's history. The intent is to recreate it's original
appearance. The aged replacement windows and infilled construction will be
removed and replaced with modern, energy-efficient windows. Roofing will be
completely replaced with a new membrane roofing system.

Interior (general): The building interior has had numerous renovations and is not
suited to new plans. Several layers of existing ceilings, abandoned utilities, and
other aged construction are in place. All partitions, floors, ceilings, finishes, and
utilities will be demolished throughout the building.

The existing concrete and wood flooring will be demolished and replaced with a
new level concrete floor installed one foot below the existing flooring systems.
Renovations will include infill of an existing crawlspace for the installation of the
new concrete floor, new steel columns and roof framing, new light gauge interior
walls, new exterior windows, and a new low-slope roofing system.

Toilet Rooms: The new layout will include one gang toilet room with additional
single toilet rooms strategically placed adjacent to offices. The gang toilet room
will include one accessible stall, adjacent toilets, urinals, sinks / lavatories, and
adjacent drinking fountains. New plumbing will be run to accommodate the new
fixture locations. New wall and floor finishes will also be required.

Offices: New offices will be laid out along a central corridor. Each office will
have a computer workstation and a closet for personal/secure storage.

Admin Office: There are two located at the main entry to the building. Support
spaces: In the existing building reconfiguration, space will be provided for support
functions such as sprinkler riser, custodial closet, and related services.
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Smyrna School District
Thomas D. Clayton Building — Renovations December 2015
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3.

1.

SUMMARY

Mechanical / Plumbing / Fire Protection Work — General

The 10,200 square foot, Thomas D. Clayton School has been used as an office building
for several years. The scope of the project is to completely renovate the facility and
maintain its historical exterior appearance. The entire mechanical systems will be re-
moved. The pumping will be removed back to the incoming service.

This project will be designed from a mechanical, plumbing and fire protection perspective
to comply with the following codes:

a.  International Mechanical Code 2009 Edition

b.  International Plumbing Code 2009 Edition

c. International Energy Conservation Code 2009 Edition

d.  State of Delaware Fire Protection Code including Addendums

e. ASHRAE 62 — Ventilation for Acceptable Indoor Air Quali-

ty

The building shall be designed to be fully protected with a wet pipe automatic fire sup-
pression system.

The building’s automatic temperature controls system shall be brought up to date.

Mechanical Scope (HVAQC):

The entire HVAC system for the building will be new. Based upon the proposed layout,
the building requires approximately 40-tons of cooling. Cooling will be provided by a
minimum of two (2) packaged rooftop units which will provide both cooling and venti-
lation to each of the spaces (zones).

Variable air volume boxes (VAV) will be provided with hot water heating coils to pro-
vide individualized zone control.

A high efficiency gas-fired hot water boiler system will be located in the mechanical
room. The boiler system will be capable of delivering a minimum of 365 MBH of hot
water. The hot water will be circulated throughout the building for the hot water coils in
the VAV boxes as well as some perimeter radiation which will be located in entrance
ways and vestibules.
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4.  The toilet rooms will require a new exhaust fan. The larger gang toilet room will be
provided with a single fan that operates continuously during building occupancy. The
individual toilet rooms will be provided with their own independent exhaust systems
which will operate intermittently based upon usage.

5. The custodial closet will have an individual exhaust that will operate continuously.

6.  The mechanical room will have an exhaust fan to provide ventilation within the space
and a unit shall be provided to maintain a minimum space temperature during the heat-
ing season.

7. IDF closet(s) will be individually served by a split system air conditioning unit shall be
installed to condition the space year round.

8.  As part of the project, the building’s automation system will be completely upgraded to
meet the current Smyrna standards.

5. Electrical Scope

Interior Lighting

1. New lighting and lighting branch circuits will be provided throughout the building.

2. New lighting throughout offices, corridors, toilet rooms and support areas will be
fluorescent. Use of compact or linear fluorescent lamps will be determined by the
space served.

Interior Lighting Control

1. Lighting control throughout the building will be provided with local manual switch-
ing and occupancy or vacancy based switching depending upon the location and area
served.

2. To comply with Energy Codes, the entire building lighting distribution system will be
interconnected to the Security System to shutoff all lighting fixtures during unoccu-
pied periods of the day..

Exterior Lighting

1. Building mounted lighting will use LED style fixtures.

Exterior Lighting Control

1. Building mounted lighting will use integral photocells to control illumination from
dusk to dawn
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Electric Service and Main Distribution

1. A new pad mounted transformer and 208Y/120VAC service entrance distribution
panel will be provided.

2. Local panelboards will be provided throughout the building as needed to provide ad-
equate distribution for current needs and room for 30% expansion for future growth.

HVAC Services Distribution

1. All new HVAC equipment including Boilers, air handling units, VAV Boxes, Unit
Ventilators, exhaust fans and energy recovery units where used will be provided with
new electrical services from the new distribution system. New panels and feeders will
be provided as required.

General Distribution

1. All new 120 or 208VAC branch circuits will be provided as needed.

Fire Alarm

1. A new Fire Alarm system will be installed throughout the building using an analog,
addressable style system with pullstations and smoke detectors as required by code.

2. The new fire suppression system will be monitored by the fire alarm system using
flow switches, tamper switches and pressure switches in dry system areas.

3. In the event that a new fire pump will be required, this too will be monitored by the
fire alarm system. The following conditions will be monitored with Supervisory
Trouble conditions reporting for Phase Reversal, Pump Running and Loss of Power
conditions.

Telecommunication System Raceway

1. A new telecommunication raceway system will be provided for all new telecom ser-
vices. The raceway system will include conduits, cable trays, wall mounted outlet
boxes to serve all data and phone services.

2. A new MDF room will be created and all telecommunication services will be brought
to the new room.

3. All telecommunication system wiring shall be done by one of the approved State
Contract Vendors. Actual vendor to be determined by the School District.

Security System Raceway

1. A new security system raceway will be provided for all new security system services.
The raceway system will include conduits, outlet boxes and shared cable tray services
to serve all new security devices. Devices to include CCTV Cameras, Card Readers
and arming readers for access control, motion sensors and door position switches for
intrusion detection.

2. The school district will manage the security system vendor selection and services as a
separate contract
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14

15

1.6

6. Plumbing Scope:

1. The entire plumbing system for the building will be new. Due to the corrosive nature
of the domestic water in the Town of Smyrna, the new domestic water piping shall be
PEX in lieu of copper.

2. A high efficiency domestic hot water heater will be provided to serve the new toilet
rooms and custodial areas.

7. Fire Protection Scope:

1. The building currently does not have a sprinkler system and based upon the building
size, a wet sprinkler system should be installed throughout the facility. The system
is able to provide the flow and not pressure a booster pump will be required.

TYPE OF CONTRACT

Project will be constructed under a single prime contract.

WORK PHASES/SEQUENCING

Construction is expected to commence February 29, 2016 and continue through completion by

June 30, 2017. The general contractor shall take all appropriate precautions to protect the

property and occupants of the adjacent buildings during construction operations when the

adjacent buildings are occupied.

WORK UNDER OTHER CONTRACTS

General: Cooperate fully with separate contractors so work on those contracts may be carried

out smoothly, without interfering with or delaying work under this Contract. Coordinate the

Work of this Contract with work performed under separate contracts.

Future/Concurrent Work: Owner will award separate contract(s) for the following additional

work to be performed at site during completion of this scope of work. Completion of that work

will depend on successful completion or coordination of preparatory work under this Contract.
1. Balancing: A separate contract will be awarded for balancing of the HVAC system.

2. Integrated Security Management System.

3. Network (Data and Telephone) Cabling
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1.7 USE OF PREMISES

A.  General: Each Contractor shall have limited use of premises for construction operations as
indicated on Drawings or determined after award of contract.

B.  Use of Site: Limit use of premises to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

1. Limits: Confine constructions operations to those areas as needed to complete the
work.

a. Limit site disturbance, including earthwork and clearing of vegetation, to 20 feet
(6.1 m) beyond building perimeter; 10 feet (3 m) beyond surface walkways, patios,
surface parking, and utilities less than 12 inches (300 mm) in diameter; 15 feet (4.5
m) beyond primary roadway curbs and main utility branch trenches; and 25 feet
(7.6 m) beyond constructed areas with permeable surfaces (such as pervious
paving areas, stormwater detention facilities, and playing fields) that require
additional staging areas in order to limit compaction in the constructed area.

2. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public

3. Driveways and Entrances: Keep driveways loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency vehicles at
all times. Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances.
b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

C.  Use of Existing Building: Maintain existing building in a weathertight condition throughout
construction period. Repair damage caused by construction operations. Protect building and its
occupants during construction period.

18 OWNER'S OCCUPANCY REQUIREMENTS

A.  Owner Limited Occupancy of Completed Areas of Construction: Owner reserves the right to
occupy and to place and install equipment in completed areas of building, before Substantial
Completion, provided such occupancy does not interfere with completion of the Work. Such
placement of equipment and partial occupancy shall not constitute acceptance of the total Work.

1. Architect will prepare a Certificate of Substantial Completion for each specific portion
of the Work to be occupied before Owner occupancy.

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner
occupancy.

3. Before Owner occupancy, mechanical and electrical systems shall be fully operational,
and required tests and inspections shall be successfully completed. On occupancy,
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Owner will operate and maintain mechanical and electrical systems serving occupied
portions of building.

4, On occupancy, Owner will assume responsibility for maintenance and custodial service
for occupied portions of building.

1.9 WORK RESTRICTIONS

A.  On-Site Work Hours: Work shall be generally performed inside the existing building during
normal business working hours of 7:00 a.m. to 4:00 p.m., Monday through Friday, except as
otherwise indicated or negotiated with the Owner.

1. Hours for Utility Shutdowns: To be coordinated with Owner on an incident by incident
basis.

2. Hours for Core Drilling and other noise producing activities that could be disruptive to
the Owners continued operation within and around the building shall be cooridinated with
Owner on an incident by incident basis.

B.  Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Owner not less than five business days in advance of proposed utility
interruptions.
2. Do not proceed with utility interruptions without Owner's written permission.

C.  Nonsmoking Building: Smoking is not permitted within the building or within the building site.

1.10 SPECIFICATION FORMATS AND CONVENTIONS

A.  Specification Format: The Specifications are organized into Divisions and Sections using the
50-division format and CSI/CSC's "MasterFormat" numbering system.

1. Section ldentification: The Specifications use Section numbers and titles to help cross-
referencing in the Contract Documents. Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete because all available Section numbers
are not used. Consult the table of contents at the beginning of the Project Manual to
determine numbers and names of Sections in the Contract Documents.

2. Division 01: Sections in Division 01 govern the execution of the Work of all Sections
in the Specifications.

B.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract

Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
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a.

shall be interpreted as plural, and plural words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.

Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

The words "shall," "shall be," or "shall comply with," depending on the context,
are implied where a colon (:) is used within a sentence or phrase.

111 MISCELLANEOUS PROVISIONS

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000

SUMMARY
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