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1.1 DESIGN PROFESSIONALS OF RECORD     SEAL 
 
  

A. Architect: 
 
  1. Michael Bauman, AIA 
   Associate 
   License #S50007620 

Davis, Bowen & Friedel, Inc. 
   1 Park Avenue 
   Milford, Delaware 19963 
   (302) 424-1441 
   Responsible for Divisions 00, 01, 02 
 
 B. Electrical Engineer: 
 
  1. Edward Fayda, P.E. 
   President 
   License #8240 
   Fayda Engineering & Energy Solutions, LLC 
   801 W. Newport Gap Pike 
   Wilmington, DE 19804 
   (302) 999-1060 
   Responsible for Divisions 26, 27 
 
 C. Civil Engineer: 
 
  1. Ring W. Lardner, P.E. 
   Principal 
   License #15647 

Davis, Bowen & Friedel, Inc. 
   1 Park Avenue 
   Milford, Delaware 19963 
   (302) 424-1441 
   Responsible for Divisions 31, 32 
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SECTION 00 11 13 
 

ADVERTISEMENT FOR BIDS 
 
Sealed bids for DEARNG Contract No. ARNG 20026-BBTS128141 – Bethany Beach Training Site 
Building 128 / 141 Demolition, will be received by the Delaware Army National Guard at the Security 
Officers desk in the Main Lobby of the Biden National Guard/Reserve Center, 1 Vavala Way, New 
Castle, Delaware, 19720 until 2:00 p.m. local time on September 8, 2021, at which time they will be 
publicly opened and read aloud in the Multi-Purpose Room.   
 
Bidders are required to show identification at the Guard Booth when entering the site and must sign in at 
the Security Officers desk once inside.  Please allow sufficient time to comply with these requirements.  
No exceptions.  Bidder bears the risk of late delivery.  Any bids received after the stated time will be 
returned unopened. 
   
Work to be accomplished in accord with this contract includes, but is not limited to, complete 
demolition of Buildings 128 and 141, create positive drainage and seed.  
 
A MANDATORY Pre-Bid Meeting following CDC Guidelines and Governor Carney’s regulations for 
COVID-19 will be held on August 19, 2021 at 10:30 a.m. at the River Road Training Site, New Castle, 
Delaware for the purpose of establishing the listing of subcontractors and to answer questions.  
Representatives of each party to any Joint Venture must attend this meeting.  All attendees must wear 
a face mask.  ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR BIDDING ON 
THIS CONTRACT. 
 
Sealed bids shall be addressed to the Biden National Guard/Reserve Center, 1 Vavala Way, New Castle, 
Delaware, 19720, ATTN: Brittney M. Poore. The outer envelope should clearly indicate: DEARNG 
Contract No. 20026-BBTS128141 Bethany Beach Training Site Building 128 / 141 Demolition - 
SEALED BID – DO NOT OPEN. 
  
Contract Documents can be obtained at the Pre-Bid Meeting upon receipt of $100.00 per set / non-
refundable or at the office of the architect, Davis, Bowen & Friedel. Purchase of contract documents is 
required to be placed on the bidders list to receive addenda. Checks are to be made payable to “Davis, 
Bowen & Friedel.”  Construction documents will be available for review at the office of Davis, Bowen 
& Friedel, 1 Park Avenue, Milford, DE 19963. 
 
Minority Business Enterprises (MBE), Disadvantaged Business Enterprises (DBE), Women-Owned 
Business Enterprises (WBE) and Veteran-Owned Business Enterprises (VBE) will be afforded full 
opportunity to submit bids on this contract and will not be subject to discrimination on the basis of race, 
color, national origin or sex in consideration of this award.   
 
Each bid must be accompanied by a bid security equivalent to ten percent of the bid amount and all additive 
alternates.  The successful bidder must post a performance bond and payment bond in a sum equal to 100 
percent of the contract price upon execution of the contract.  The Owner reserves the right to reject any or 
all bids and to waive any informalities therein.  The Owner may extend the time and place for the opening 
of the bids from that described in the advertisement, with not less than two calendar days’ notice by 
certified delivery, facsimile machine or other electronic means to those bidders receiving plans. 
 

END OF ADVERTISEMENT FOR BIDS
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ARTICLE 1: GENERAL 
 
1.1  DEFINITIONS 
 
1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as  

follows: 
 
1.2   STATE:  The State of Delaware. 
 
1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 
 
1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 

proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if 
any), General Conditions, Supplementary General Conditions, General Requirements, 
Special Provisions (if any), the Bid Form (including the Non-collusion Statement), and other 
sample bidding and contract forms.  The proposed Contract Documents consist of the form 
of Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

 
1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 

Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

 
1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form 

of Agreement between Owner and Contractor where the basis of payment is a 
STIPULATED SUM.  In the case of conflict between the instructions contained therein and 
the General Requirements herein, these General Requirements shall prevail. 

 
1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) 

are instructions pertaining to the Bidding Documents and to contracts in general.  They 
contain, in summary, requirements of laws of the State; policies of the Agency and 
instructions to bidders. 

 
1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements 

peculiar to the bidding documents and to the contract under consideration and are 
supplemental to the General Requirements.  Should the Special Provisions conflict with the 
General Requirements, the Special Provisions shall prevail. 

 
1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 

execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

 
1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 

Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 
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1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 
both for a portion of the Work. 

 
1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 

therein, submitted in accordance with the Bidding Documents. 
 
1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

 
1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to 

be added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

 
1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 

guaranty of good faith to enter into a contract with the Agency if the Work to be performed 
or the material or equipment to be furnished is awarded to him. 

 
1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or 

work to be performed. 
 
1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

 
1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 
ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
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2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in 
accordance therewith. 

 
2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 

Work is to be performed, and has correlated the Bidder’s his personal observations with the 
requirements of the proposed Contract Documents. 

 
2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 

Documents without exception. 
 
2.3  JOINT VENTURE REQUIREMENTS 
 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
 
2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 
ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 
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3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
 
3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents 

shall make a written request to the Architect at least seven days prior to the date for receipt 
of Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it of 

detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are 
to be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any proposed 
substitution.  The specification of a particular manufacturer or model number is not intended 
to be proprietary in any way.  Substitutions of products for those named will be considered, 
providing that the Vendor certifies that the function, quality, and performance characteristics 
of the material offered is equal or superior to that specified.  It shall be the Bidder's 
responsibility to assure that the proposed substitution will not affect the intent of the design, 
and to make any installation modifications required to accommodate the substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
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installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect 
is to notify Owner prior to any approvals. 

 
3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received 

a complete set of the Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 

on file for that purpose. 
 
3.4.3 No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids 

except an Addendum withdrawing the request for Bids or one which extends the time or 
changes the location for the opening of bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

 
ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 
 
4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 

manual for this purpose. 
 
4.1.3  Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in 

ink). 
 
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 
 
4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no 

change in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible 
for verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

 
4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
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4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
 
4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency 

thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

 
4.1.11 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB 

Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor 
Employees Working on “Large Public Works Projects.”  “Large Public Works” is based 
upon the current threshold required for bidding Public Works as set by the Purchasing and 
Contracting Advisory Council. 

 
4.2  BID SECURITY 
 
4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency 

for the benefit of the agency, with corporate surety authorized to do business in this State, 
the form of the bond and the surety to be approved by the agency, or a security of the bidder 
assigned to the agency, for a sum equal to at least 10% of the bid plus all add alternates, or in 
lieu of the bid bond a security deposit in the form of a certified check, bank treasurer’s 
check, cashier’s check, money order, or other prior approved secured deposit assigned to the 
State.  The bid bond need not be for a specific sum, but may be stated to be for a sum equal 
to 10% of the bid plus all add alternates to which it relates and not to exceed a certain stated 
sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form used shall be the 
standard OMB form (attached). 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

 
4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, 

each Bidder shall submit with their Bid a completed List of Sub-Contractors included with 
the Bid Form.  NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The 
bidder must list in each category the full name and address (City & State) of the sub-
contractor that the Bidder will be using to perform the work and provide material for that 
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subcontractor category.  Should the Bidder’s listed subcontractor intend to provide any of 
their subcontractor category of work through a third-tier contractor, the Bidder shall list 
that third-tier contractor’s full name and address (City & State).  If the Bidder intends to 
perform any category of work itself, it must list its full name and address.  For 
clarification, if the Bidder intends to perform the work themselves, the Bidder may not 
insert “not applicable”, “N/A”, “self” or anything other than its own full name and 
address (City & State).  To do so shall cause the bid to be rejected.  In addition, the 
failure to produce a completed subcontractor list with the bid submittal shall cause the bid 
to be rejected. If you have more than three (3) third-tier contractors to report in any 
subcontractor category, print out additional page(s) containing the appropriate category, 
complete the rest of your list of third-tier contractors for that category, notate the addition 
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk 
(*) next to any additional third-tier contractors, and submit it with your bid.  

 
4.3.2 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 

with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4  AFFIDAVIT OF CONTRACTOR QUALIFICATIONS 
 
4.4.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, 

each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications 
certifying that the Bidder will abide by the contractor’s qualifications outlined in the 
construction bid specifications for the duration of the contract term. After a contract has 
been awarded the successful bidder shall not substitute another subcontractor whose 
name was submitted on the Subcontractor Form except for the reasons in the statute and 
not without written consent from the awarding agency. Failure to utilize the 
subcontractors on the list will subject the successful bidder to penalties as outlined in the 
General Requirements Section 5.2 of the contract.    

 
4.5  AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
 
4.5.1 In accordance with Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code, 

contractors and subcontractors must provide craft training for journeyman and apprentice 
levels if all of the following apply: 

 
A. A project meets the prevailing wage requirement under Title 29, Chapter 69, 

Section 6960 of the Delaware Code. 
B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 

 
Failure to provide required craft training on the project may subject the successful 
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 
6962(c)(13) of the Delaware Code. 

    
 Bidders shall submit the Affidavit of Craft Training Compliance prior to contract 

execution. 
  
4.6  EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
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4.6.1  During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity or 
national origin.  The Contractor will take affirmative action to ensure the applicants 
are employed, and that employees are treated during employment, without regard to 
their race, creed, sex, color, sexual orientation, gender identity or national origin.  
Such action shall include, but not be limited to, the following:  Employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship.  The Contractor agrees to post in conspicuous places 
available to employees and applicants for employment notices to be provided by the 
contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin."  

 
4.7   PREVAILING WAGE REQUIREMENT 
  
4.7.1 Wage Provisions: For renovation and new construction projects whose costs exceed the 

thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for 
various classes of laborers and mechanics shall be as determined by the Department of 
Labor, Division of Industrial Affairs of the State of Delaware. 

 
4.7.2 The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account, the full amounts accrued at time of payment, computed at wage rates 
not less than those stated in the specifications, regardless of any contractual relationship 
which may be alleged to exist between the employer and such laborers and mechanics. 

 
4.7.3 The scale of the wages to be paid shall be posted by the employer in a prominent and easily 

accessible place at the site of the work. 
 
4.7.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months 
from the last day of the work week covered by the payroll. 

 
4.8  SUBMISSION OF BIDS 
 
4.8.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the 
opening of bids prior to bid opening date and time that are not properly marked. 
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4.8.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 
in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will 
be marked “LATE BID” and returned. 

 
4.8.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.8.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
 
4.8.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.9  MODIFICATION OR WITHDRAW OF BIDS 
 
4.9.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal 

request and by showing proper identification to the Architect.  A request for withdraw by 
letter or fax, if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax 
directing a modification in the bid price will render the Bid informal, causing it to be 
ineligible for consideration of award.  Telephone directives for modification of the bid price 
shall not be permitted and will have no bearing on the submitted proposal in any manner. 

 
4.9.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall 

be returned. 
 
4.9.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

 
ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
 
5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   
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5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 

and include all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

 
5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 

before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

 
A. The Bidder’s financial, physical, personnel or other resources including 

Subcontracts; 
 

B. The Bidder’s record of performance on past public or private construction 
projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its 

responsibility; and, 
 

F. Any other specific criteria for a particular procurement, which an agency may 
establish; provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

 
5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 



Building 128 / 141 Demolition  Bethany Beach Training Site 
DEARNG #1010A050017  Bethany Beach, Delaware 
 

00 21 13 \ Instructions to Bidders  0999J029.A01 
Page 12 

 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
 
5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

 
5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
 
5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 

days after the award of the Contract. 
 
5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall 

award any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of best 
value, in which case the election to award on the basis of best value shall be stated in the 
Invitation To Bid.” 

 
5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 

Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  The successful Bidder shall provide, at least two business 
days prior to contract execution, copies of the Employee Drug Testing Program for the 
Bidder and all listed Subcontractors.  Bonds shall be for the benefit of the Agency with 
surety in the amount of 100% of the total contract award.  Said Bonds shall be conditioned 
upon the faithful performance of the contract.  Bonds shall remain in affect for period of one 
year after the date of substantial completion. 

 
5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required 

information, as aforesaid, within twenty (20) calendar days after the date of official Notice 
of the Award of the Contract, their Bid guaranty shall immediately be taken and become the 
property of the State for the benefit of the Agency as liquidated damages, and not as a 
forfeiture or as a penalty.  Award will then be made to the next lowest qualified Bidder of 
the Work or readvertised, as the Agency may decide. 
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5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal 
employer identification number or social security number) and should the vendor be 
awarded a contract, such vendor shall provide to the agency the taxpayer identification 
license numbers of such subcontractors.  Such numbers shall be provided on the later of the 
date on which such subcontractor is required to be identified or the time the contract is 
executed.  The successful Bidder shall provide to the agency to which it is contracting, 
within 30 days of entering into such public works contract, copies of all Delaware Business 
licenses of subcontractors and/or independent contractors that will perform work for such 
public works contract.  However, if a subcontractor or independent contractor is hired or 
contracted more than 20 days after the Bidder entered the public works contract the 
Delaware Business license of such subcontractor or independent contractor shall be provided 
to the agency within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 
ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
 
6.1.1 Bidders to whom an award of a Contract is under consideration shall, if requested by the 

Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 BUSINESS DESIGNATION FORM 
 
6.2.1 Successful bidder shall be required to accurately complete an Office of Management and 

Budget Business Designation Form for Subcontractors. 
 
6.3 Bidders to whom an award of a Contract has been made must produce their Delaware 

Business License before the Contract can be executed.  
 
ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, 

shall be included in the Bid. 
 
7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
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7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 
the surety to affix a certified and current copy of the power of attorney. 

 
 
ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
 END OF INSTRUCTIONS TO BIDDERS 
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SECTION 00 41 13 

BID FORM 
 
For Bids Due:            To: Delaware Army National Guard 
        1 Vavala Way 
        New Castle, DE 19720 
 
Name of Bidder:               
 
Delaware Business License No.:       Taxpayer ID No.:        
 

(Other License Nos.):                

 
Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 
work described by the aforesaid documents for the lump sum itemized  below: 
 
$                

($                                                               ) 
 

ALLOWANCES 

Allowances conform to applicable project specification section.  Refer to specifications section 01 21 00 – Allowances for a complete 
description of the following Allowances. 

ALLOWANCE No. 1:   Provide an allowance of $15,000.00 for unforeseen conditions (included in Base Bid). 
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BID FORM 
 
 
I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 
this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within 90 calendar days of the 
Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as         
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:        
          
          
          
 
  
Witness:         By:         
                 ( Authorized Signature ) 
 (SEAL)                         
                 ( Title ) 
                   Date:          
 
 
 
ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Affidavit of Employee Drug Testing Program 
 Affidavit of Contractor Qualifications 
 Bid Security 
 (Others as Required by Project Manuals) 
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BID FORM 

SUBCONTRACTOR LIST 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal.  The bidder must list 
in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide material for that subcontractor 
category.  Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list that third-tier 
contractor’s full name and address (City & State).  If the bidder intends to perform any category of work itself, it must list its full name and address.  For clarification, if the 
bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”, “self” or anything other than its own full name and address (City & State).  To 
do so shall cause the bid to be rejected.  In addition, the failure to produce a completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more 
than three (3) third-tier contractors to report in any subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-
tier contractors for that category, notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier 
contractors, and submit it with your bid. 
 
Subcontractor Category  Subcontractor         Address (City & State)    Subcontractors tax-payer ID # 
               or Delaware Business license # 
 
1.                         
 
 A.                        
  
 B.                        
 
 C.                        
 
 
2.                         
  

A.                        
  
 B.                        
 
 C.                        
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3.                         
         
 A.                        
  
 B.                        

 
C.                        

 
  

4.                         
 
 A.                        
  
 B.                        
 
 C.                        
 
 
5.                         
  

A.                        
  
 B.                        
 
 C.                        
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AFFIDAVIT 

OF 
CONTRACTOR QUALIFICATIONS 

 
 
We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications 
for the duration of the contract term. 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been 
awarded the successful bidder shall not substitute another subcontractor whose name was submitted on the 
Subcontractor Form except for the reasons in the statute and not without written consent from the awarding agency. 
Failure to utilize the subcontractors on the list will subject the successful bidder to penalties as outlined in the General 
Requirements Section 5.2 of the contract.    
 
  
 
Contractor Name:                    
 
Contractor Address:            
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this    day of       20 . 
 
NOTARY PUBLIC                                                              . 
 
My Commission expires      .    
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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NON-COLLUSION 
SUSPENSION/DEBARMENT 
 DISCLOSURE STATEMENT 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this 
date to the State of Delaware, Delaware Army National Guard.  
 
AFFIRMATION:  Within the past five years, has your firm, any affiliate, any predecessor company or entity, owner, Director, 
officer, partner or proprietor been the subject of a Federal, State, Local government suspension or debarment? 
 

YES ___________   NO____________    If yes, please explain (use separate page and include with Bid Form.) 
 
All the terms and conditions of this project have been thoroughly examined and are understood. 
 
NAME OF BIDDER:             
 
AUTHORIZED REPRESENTATIVE 
(TYPED):              
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):              
 
 
TITLE:               
 
ADDRESS OF BIDDER:             
 
               
 
               
 
E-MAIL:    ______________________________________________________________  
 
PHONE NUMBER:             
 
 
 
 
Sworn to and Subscribed before me this       day of       20 . 
 
My Commission expires       .   NOTARY PUBLIC       . 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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AFFIDAVIT 
OF 

EMPLOYEE DRUG TESTING PROGRAM 
 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works 
Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees 
who work on Large Public Works Contracts funded all or in part with public funds. 
 
 
 
We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug 
Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation: 
 
 
Contractor/Subcontractor Name:           
 
Contractor/Subcontractor Address:          
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this    day of       20 . 
 
NOTARY PUBLIC                                                                                     . 
 
My Commission expires      .    
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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BID BOND 
 

TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

 
 

KNOW ALL MEN BY THESE PRESENTS That:        
     of       in the County of   
   and State of       as Principal, and    
     of      in the County of     
and State of     as Surety, legally authorized to do business in the State of Delaware 
(“State”), are held and firmly unto the State in the sum of       
    Dollars ($   ), or    percent not to exceed   
          Dollars ($   ) 
of amount of bid on Contract No. DEARNG #1010A050017, to be paid to the State for the use and benefit 
of        (insert State agency name) for which payment well and 
truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, 
jointly and severally for and in the whole firmly by these presents. 
 
 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal 
who has submitted to the        (insert State agency name) a 
certain proposal to enter into this contract for the furnishing of certain material and/or services within the 
State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this 
Contract as may be required by the terms of this Contract and approved by the     
    (insert State agency name) this Contract to be entered into within twenty days after 
the date of official notice of the award thereof in accordance with the terms of said proposal, then this 
obligation shall be void or else to be and remain in full force and virtue.  
 
Sealed with    seal and dated this   day of     in the year of our Lord two 
thousand and      (20 ). 
 
SEALED, AND DELIVERED IN THE 
   Presence of 
 
              

       Name of Bidder (Organization) 
 
 Corporate  By:         

      Seal             Authorized Signature 
 
Attest               
                 Title 
 
              
         Name of Surety 
 
Witness:    By:         
 
              
                 Title
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SECTION 00 52 13 

 
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

 
 
 
The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 
Contractor” AIA Document A101-2017, including AIA Document A101 – 2017 Exhibit A, as well as 
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements. 
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SECTION 00 54 13 
 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017.  
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard 
Form of Agreement shall remain in effect. 
 
 
ARTICLE 3:  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
3.1  Delete paragraph 3.1 in its entirety and replace with the following: 
 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 
issued by the Owner.” 

 
ARTICLE 5:  PAYMENTS 
 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 days 
after the Owner receives the valid Application for Payment.” 

 
5.3  Insert the interest rate of “1% per month not to exceed 12% per annum.” 
 
ARTICLE 6:  DISPUTE RESOLUTION 
 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check Other – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 
ARTICLE 7:  TERMINATION or SUSPENSION 
 
7.1.1  Delete paragraph 7.1.1 in its entirety. 

 
ARTICLE 8:  MISCELLANEOUS PROVISIONS 
 
8.4  Delete paragraph 8.4 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

 
END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 
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SECTION 00 54 14 
 

SUPPLEMENT TO A101-2017 – EXHIBIT A  INSURANCE AND BONDS 
 
 

 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017 
Exhibit A Insurance and Bonds.  Where a portion of the Standard Form of Agreement is modified or deleted by the following, the 
unaltered portions of the Standard Form of Agreement shall remain in effect. 
 

 
 
ARTICLE A.2 OWNER’S INSURANCE 
 
A.2.1 General    
 
 Delete paragraph A.2.1 in its entirety.  
 
A.2.2 Liability Insurance 
  
 Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall 

remain. 
   
A.2.3 Required Property Insurance 
 
 Delete paragraph A.2.3 in its entirety. 
 
A.2.4 Optional Extended Property Insurance 
 
 Delete paragraph A.2.4 in its entirety. 
 
A.2.5 Other Optional Insurance 
 
 Delete paragraph A.2.5 in its entirety. 
 
ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS 
 
A.3.1.3 Additional Insured Obligations 
 
 In the first sentence after “coverage to include (1)” delete “(1) the Owner,”. 
 
 
 Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through 

the end of the sentence. 
 
 Delete the second sentence in its entirety. 
 
A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety and replace with the following: 
 Property Insurance of the same type and scope satisfying the requirements identified in Section 

A.2.3, The Contractor shall comply with all obligations of the Owner under A.2.3 except to the 
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extent provided below. Upon request, the Contractor shall provide the Owner with a copy of the 
property insurance policy or policies required. 

 
 
 

 
END OF SECTION 
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PERFORMANCE BOND 
 
        Bond Number:  ___________________ 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 
(“Principal”), and ______________________, a ______________________ corporation, legally authorized 
to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound unto the  
____________________________________________ (“Owner”) (insert State agency name), in the 
amount of _________________ ($___________), to be paid to Owner, for which payment well and truly to 
be made, we do bind ourselves, our and each and every of our heirs, executors, administrations, successors 
and assigns, jointly and severally, for and in the whole, firmly by these presents. 
 
Sealed with our seals and dated this __________ day of ____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been awarded by 
Owner that certain contract known as Contract No. ___________ dated the __________ day of 
____________, 20__ (the “Contract”), which Contract is incorporated herein by reference, shall well and 
truly provide and furnish all materials, appliances and tools and perform all the work required under and 
pursuant to the terms and conditions of the Contract and the Contract Documents (as defined in the Contract) 
or any changes or modifications thereto made as therein provided, shall make good and reimburse Owner 
sufficient funds to pay the costs of completing the Contract that Owner may sustain by reason of any failure 
or default on the part of Principal, and shall also indemnify and save harmless Owner from all costs, 
damages and expenses arising out of or by reason of the performance of the Contract and for as long as 
provided by the Contract; then this obligation shall be void, otherwise to be and remain in full force and 
effect. 
 
Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully perform 
and complete the work to be performed under the Contract pursuant to the terms, conditions and covenants 
thereof, if for any cause Principal fails or neglects to so fully perform and complete such work. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that the 
obligation of Surety and its bond shall be in no way impaired or affected by any extension of time, 
modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or 
by any payment thereunder before the time required therein, or by any waiver of any provisions thereof, or 
by any assignment, subletting or other transfer thereof or of any work to be performed or any monies due or 
to become due thereunder; and Surety hereby waives notice of any and all such extensions, modifications, 
omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby 
expressly stipulates and agrees that any and all things done and omitted to be done by and in relation to 
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or 
omitted to be done by or in relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the 
Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
 
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in 
the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered to them at their 
respective addresses shown below. 
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as 
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their 
duly authorized officers, the day and year first above written. 
 

PRINCIPAL 
 

     Name:          
 
Witness or Attest:      Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
      Name:          
 
Witness or Attest:      Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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PAYMENT BOND 
 
 
        Bond Number:  ___________________ 
 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally authorized to do 
business in the State of Delaware, as surety (“Surety”), are held and firmly bound unto the  
______________________________________________ (“Owner”) (insert State agency  name), in the 
amount of _________________ ($___________), to be paid to Owner, for which payment well and truly to 
be made, we do bind ourselves, our and each and every of our heirs, executors, administrations, successors 
and assigns, jointly and severally, for and in the whole firmly by these presents. 
 
Sealed with our seals and dated this _____________ day of____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been awarded by 
Owner that certain contract known as Contract No. ____________dated the _______ day of 
_____________, 20__ (the “Contract”), which Contract is incorporated herein by reference, shall well and 
truly pay all and every person furnishing materials or performing labor or service in and about the 
performance of the work under the Contract, all and every sums of money due him, her, them or any of them, 
for all such materials, labor and service for which Principal is liable, shall make good and reimburse Owner 
sufficient funds to pay such costs in the completion of the Contract as Owner may sustain by reason of any 
failure or default on the part of Principal, and shall also indemnify and save harmless Owner from all costs, 
damages and expenses arising out of or by reason of the performance of the Contract and for as long as 
provided by the Contract; then this obligation shall be void, otherwise to be and remain in full force and 
effect. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that the 
obligation of Surety and its bond shall be in no way impaired or affected by any extension of time, 
modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or 
by any payment thereunder before the time required therein, or by any waiver of any provisions thereof, or 
by any assignment, subletting or other transfer thereof or of any work to be performed or any monies due or 
to become due thereunder; and Surety hereby waives notice of any and all such extensions, modifications, 
omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby 
expressly stipulates and agrees that any and all things done and omitted to be done by and in relation to 
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or 
omitted to be done by or in relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms of the 
Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
 
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in 
the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered to them at their 
respective addresses shown below. 
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as 
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their 
duly authorized officers, the day and year first above written. 
 
 

PRINCIPAL 
 
      Name:          
 
Witness or Attest:      Address:         
 
 
      By:        (SEAL) 
Name:        Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
 

      Name:          
 
Witness or Attest:      Address:         
 
 
      By:        (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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SECTION 00 62 76 

 
 APPLICATION AND CERTIFICATE FOR PAYMENT FORMS 
 
 
The Application and Certificate for Payment Forms (AIA G702 & G703) are part of this project manual as 
included herein.   
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This page intentionally left blank. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 











Bethany Beach Training Site  Building 128 / 141 Demolition 
Bethany Beach, Delaware  DEARNG #1010A050017 
 

0999J029.A01  Allowance Authorization / 00 62 77 
  Page 1  

ALLOWANCE AUTHORIZATION 
 

 
 
Project:   
 
Architect:      Davis, Bowen & Friedel, Inc. Project No.   
 
Contractor:   
 
AAA No.:   Initiation Date:    
 
The Allowance is allocated as follows:    
 
 
 
 
 
 
Total original Contract Allowance was: $______________ 

Amount of Contract Allowance Access previously authorized: $______________ 

Adjusted Contract Allowance prior to this authorization is: $______________ 

The amount of available Allowance will Decrease by this Access Authorization: $______________ 

The remaining Contract Allowance, after this Access Authorization will be: $______________ 

 
 
Recommended by: 
Architect 
     

By (Signature):  ________________________ 

Date: ________________________________ 
 
 
     
Accepted by: Approved by: 
Contractor Owner 
 

By (Signature): ___________________________  By (Signature):___________________________   

Date: ___________________________________  Date: _______________________________ 
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SECTION 00 72 13 

 
 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 
 
The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 
A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revised by the 
Supplementary General Conditions and is part of this project manual as if herein written in full. 
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SECTION 00 73 13 
 

SUPPLEMENTARY GENERAL CONDITIONS A201-2017 
 

 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017.  Where a 
portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General 
Conditions shall remain in effect. 
 

 
 
 
TABLE OF ARTICLES 
 
 
 
1. GENERAL PROVISIONS 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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ARTICLE 1:  GENERAL PROVISIONS 
 
1.1 BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 
 Strike the last sentence of Section 1.1.1 in its entirety and replace with the following: 
 
 “The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample 

forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 
 
 
 Add the following Section: 
 
 “1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities Management shall take 
precedence over all other documents.” 

 
1.1.8 INITIAL DECISION MAKER 
 
 Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end of the 

remaining sentence: 
 
 “ and certify termination of the Agreement under Section 14.2.2.”  
 
1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 
1.2.1.1 Insert “if possible” at the end of the second sentence. 
 
 Add the following Sections: 
 
 “1.2.4   In the case of an inconsistency between the Drawings and the Specifications, or within 

either document not clarified by addendum, the better quality or greater quantity of work 
shall be provided in accordance with the Architect’s interpretation.” 

 
 “1.2.5   The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH 

AND INSTALL” and shall include, without limitation, all labor, materials, equipment, 
transportation, services and other items required to complete the Work.” 

 
 “1.2.6   The word “PRODUCT” as used in the Contract Documents means all materials, 

systems and equipment.” 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 
 Strike Section 1.5.1 in its entirety and replace with the following: 
 
 “All pre-design studies, drawings, specifications and other documents, including those in 

electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
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property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without the 
approval of, or additional compensation to, the Architect.  The Contractor, Subcontractors, Sub-
subcontractors, and Material or Equipment Suppliers are authorized to use and reproduce 
applicable portions of the Drawings, Specifications and other documents prepared by the 
Architect and the Architect’s consultants appropriate to and for use in the execution of their 
Work under the Contract Documents.  They are not to be used by the Contractor or any 
Subcontractor, Sub-subcontractor or Material and Equipment Supplier on other Projects or for 
additions to this Project outside the scope of the Work without the specific written consent of the 
Owner, Architect and Architect’s consultants. 

 
 The Architect shall not be liable for injury or damage resulting from the re-use of drawings and 

specifications if the Architect is not involved in the re-use Project.  Prior to re-use of construction 
documents for a Project in which the Architect is not also involved, the Owner will remove from 
such documents all identification of the original Architect, including name, address and 
professional seal or stamp.” 

 
 Strike Section 1.5.2 in its entirety.  
 
1.7  DIGITAL DATA USE AND TRANSMISSION 
 

Strike Section 1.7 in its entirety and replace with the following: 
 
“The parties shall agree upon protocols governing transmission and use of Instruments of 
Service or any other information or documentation in digital form.” 
 

 
1.8  BUILDING INFORMATION MODELS USE AND RELIANCE 
 
 Strike Section 1.8 in its entirety. 
 
ARTICLE 2:  OWNER 
 
2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS 
 
 Strike Section 2.2 in its entirety. 
 
2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
2.3.3 Strike 2.3.3 in its entirety. 
 
2.3.4 Add the following sentence at the end of the paragraph: 
 
 “The Contractor, at their expense shall bear the costs to accurately identify the location of all 

underground utilities in the area of their excavation and shall bear all cost for any repairs 
required, out of failure to accurately identify said utilities.” 

 
 Strike Section 2.3.6 in its entirety and replace with the following: 
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 “2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and 
Project Manuals.  Additional sets will be furnished at the cost of reproduction, postage and 
handling.” 

 
2.5 OWNER’S RIGHT TO CARRY OUT THE WORK 
 
 Add “, except as outlined in Section 3.15” after the reference to “Article 15” at the end of the 

last sentence of the Section.  
 
 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY 

CONTRACTOR 
  
3.2.2  Add “and Owner” after “report to the Architect” in the second sentence. 
  
 
3.2.4  Strike “subject to Section 15.1.7” in the second sentence. 
 
3.2.4 Strike the third sentence. 
 
3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
 
 Add the following Sections: 
 
 “3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to 

do so by the Owner, any person who is considered by the Owner or Architect to be incompetent 
or disposed to be so disorderly, or who for any reason is not satisfactory to the Owner, and that 
person shall not again be employed on the Work without the consent of the Owner or the 
Architect.” 

  
 “3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection 

and safe storage of their materials, or as otherwise identified by the specifications.  Consult the 
Owner and the Architect before storing any materials.” 

 
 “3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making use of these areas 
will be held responsible for any repairs, patching or cleaning arising from such use.” 

 
3.4 LABOR AND MATERIALS 
 
 Add the Following Sections: 
  
 “3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work 

that has been executed to receive their Work.  Check carefully, by whatever means are required, 
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and 
levels.  Promptly notify the Architect & Owner of any defects or imperfections in preparatory 
Work which will in any way affect satisfactory completion of its Work.  Absence of such 
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notification will be construed as an acceptance of preparatory Work and later claims of defects 
will not be recognized.” 

 
 “3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to preparatory Work 

having been completely cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the Contractor responsible 
for that Work, who shall maintain coordination at all times.” 

 
3.5 WARRANTY 
 
 Add the following Sections: 
  
 “3.5.3 The Contractor will guarantee all materials and workmanship against original defects, 

except injury from proper and usual wear when used for the purpose intended, for two years after 
Acceptance by the Owner, and will maintain all items in perfect condition during the period of 
warranty.” 

 
 “3.5.4 Defects appearing during the period of warranty will be made good by the Contractor at 

his expense upon demand of the Owner, it being required that all work will be in perfect 
condition when the period of warranty will have elapsed.” 

 
 “3.5.5 Upon notification by the Owner of a defect covered by the Contractor’s warranty, the 

Contractor shall respond within 4 hours of the notification.” 
 
 “3.5.6 In addition to the General Warranty there are other warranties required for certain items 

for different periods of time than the two years as above, and are particularly so stated in that part 
of the specifications referring to same.  The said warranties will commence at the same time as 
the General Warranty.” 

 
 “3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable time 

after receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy the 
failure, defect or damage at the Contractor’s expense.” 

 
3.8  ALLOWANCES 
 
 Add the following Section: 
 
 “3.8.1.1 For costs to be covered under a project allowance, (included in the schedule of 

values) the Contractor shall submit a summary of those costs anticipated and an Allowance 
Access Authorization Form to the Architect and Owner, reflecting the projected costs.  The 
Allowance Access Authorization Form must be signed by the Owner prior to initiating any work 
associated with the allowance.” 

 
3.10   CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES 
 
3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence.  
 
3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first sentence. 
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3.11 DOCUMENTS AND SAMPLES AT THE SITE 
 
 Add the following Sections: 
 
 “3.11.1 During the course of the Work, the Contractor shall maintain a record set of 

drawings on which the Contractor shall mark the actual physical location of all piping, valves, 
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that 
will be concealed once construction is complete, etc., including all invert elevations.” 

 
 “3.11.2 At the completion of the project, the Contractor shall obtain a set of the 

conformed contract drawings from the Architect, and neatly transfer all information outlined in 
3.11.1 to provide a complete record of the as-built conditions.”  

 
 “3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule a 

meeting with the Architect/Engineer and Owner to review the final record drawings and closeout 
documents prior to submission.  After this meeting the Contractor shall make adjustments per the 
review, and submit one (1) original markup and (2) copies of the red line drawings (as-built 
conditions, to the Owner and one (1) print to the Architect. In addition, attach one complete set 
of the as-built documents to each of the Operating and Maintenance Instructions/Manuals.  The 
Contractor will include (2) USB drives, each containing all “red line drawings (as-built) and 
Closeout Documents properly tabbed in accordance with closeout requirements as defined 
elsewhere in the contract documents.” 

 
3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
3.12.10.2 Strike “If the Contract Documents require” from the beginning of the sentence. 
 
3.12.10.2 Strike “to” between “professional” and certify” and replace with “shall”. 
 
3.17 Insert “indemnify and” between “shall” and “hold” in the second sentence.  
 
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2 ADMINISTRATION OF THE CONTRACT 
 
4.2.7  Strike the first sentence and replace with the following:   
 
 “The Architect will review and approve or take other appropriate action upon the Contractor’s 

submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for 
conformance with the Contract Documents.” 

 
4.2.7 Strike the second sentence and replace with the following:   
 
 “The Architect’s action will be taken with such reasonable promptness as to cause no delay in 

the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review.” 

 
 Add the following Section: 



Bethany Beach Training Site  Building 128 / 141 Demolition 
Bethany Beach, Delaware  Federal #1010A050017 
 
 

0999J029.A01 Supplementary General Conditions / 00 73 13 
 Page 7 

  
 “4.2.10.1 There will be no full-time Project Representative provided by the Owner or 

Architect on this project.” 
 
 “4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.” 
 
 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 
5.2.3 Strike Section 5.2.3 in its entirety and replace with the following:   
 
 “If the Owner or Architect has reasonable objection to a person or entity proposed by the 

Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection, subject to the statutory requirements of 29 Delaware Code § 
6962(d)(10)b.3 and 4.” 

 
5.2.4 Strike Section 5.2.4 in its entirety and replace with the following: 
 
 ”The Contractor may not substitute any Subcontractor listed in its Bid unless the Contractor 

complies with the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. Failure to comply 
with this requirement shall subject the Contractor to a penalty as outlined in Section 5.2 of the 
Owner’s General Requirements.” 

 
 Add the following Section: 
 
 “5.2.5  The Contractor shall comply and shall ensure all Subcontractors comply with all 

requirements for drug testing as set forth in TITLE 19 LABOR DELAWARE 
 ADMINISTRATIVE  CODE 4000 Office of Management and Budget 4100 Division of 
Facilities Management 4104 Regulations for the Drug Testing of Contractor and 
Subcontractor Employees Working on Large Public Works Projects.” 

 
 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
 
6.1.1 Strike “and waiver of subrogation” from the end of the second sentence.  
 
6.1.4 Strike Section 6.1.4 in its entirety. 
 
6.2 MUTUAL RESPONSIBILITY 
 
6.2.3 Strike “shall” and replace with  “may” in the second sentence.  
 
 



Building 128 / 141 Demolition  Bethany Beach Training Site 
Federal #1010A050017  Bethany Beach, Delaware 
 
 

00 73 13 \ Supplementary General Conditions 0999J029.A01 
Page 8 

ARTICLE 7:  CHANGES IN THE WORK 
  
 (SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF 

FACILITIES MANAGEMENT GENERAL REQUIREMENTS) 
 
7.3.4.1 Strike “and other employee costs approved by the Architect” after “worker’s compensation 

insurance,” 
 
7.3.4.4      Add “work attributable to the” before “change” at the end of the sentence. 
 
7.4      MINOR CHANGES IN WORK 
      Add “unless such changes are approved” at the end of the third sentence. 
 
 
ARTICLE 8:  TIME 
  
8.2 PROGRESS AND COMPLETION 
 
8.2.1 Add the following Section: 
 
 “8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract time 

requirements.” 
 
8.2.2 After “by the Contractor” strike “and” and insert “to”. 
 
8.2.4 Add the following Section: 
 
 “8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the 

Contractor shall employ additional labor and/or equipment necessary to bring the Work into 
compliance with the Progress Schedule at no additional cost to the Owner.” 

 
8.3 DELAYS AND EXTENSION OF TIME 
 
8.3.1 Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”.  
 
 Add the following Section: 
 
 “8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of 

the Work with each Application for Payment.  (The Contractor shall report the termination of 
such cause immediately upon the termination thereof.)  Failure to comply with this procedure 
shall constitute a waiver for any claim for adjustment of time or price based upon said cause.” 

 
 Strike Section 8.3.3 in its entirety and replace with the following: 
 
8.3.3 “Except in the case of a suspension of the Work directed by the Owner, an extension of time 

under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the 
Work and there shall be no payment or compensation to the Contractor for any expense or 
damage resulting from the delay.” 
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 Add the following Section: 
 
 “8.3.4 By permitting the Contractor to work after the expired time for completion of the project, 

the Owner does not waive their rights under the Contract.” 
 
 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 
 Add the following Sections: 
  
 “9.2.1 The Schedule of Values shall be submitted using AIA Document G703, Continuation 

Sheet to G702.” 
 
 “9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 1.5% of the initial contract amount.” 
 
9.3 APPLICATIONS FOR PAYMENT 
 
9.3.1 Strike Section 9.3.1 in its entirety and replace with the following: 
 
 “At least ten days before the date established for each progress payment, the Contractor shall 

submit to the Architect an itemized Application for Payment prepared in accordance with the 
schedule of values for completed portions of the Work.  The application shall be notarized, and 
supported by all data substantiating the Contractor’s right to payment that the Owner or 
Architect require, such as copies of requisitions, and releases and waivers of liens from 
Subcontractors and suppliers, and shall reflect retainage.”  

 
 Add the following Sections: 
  
 “9.3.1.3 Application for Payment shall be submitted on AIA Document G702 

“Application and Certificate for Payment”, supported by AIA Document G703 “Continuation 
Sheet”.  Said Applications shall be fully executed and notarized.” 

 
  
 “9.3.4 Until Closeout Documents have been received and outstanding items completed the 

Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of 
progress payments.” 

  
 “9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architect 

with each Application for Payment.  Failure to provide Schedule will be just cause for rejection 
of Application for Payment.” 

 
9.5 DECISIONS TO WITHHOLD CERTIFICATION 
 
 Add the following Subsections to 9.5.1: 
 
 .8 failure to provide a current Progress Schedule; 



Building 128 / 141 Demolition  Bethany Beach Training Site 
Federal #1010A050017  Bethany Beach, Delaware 
 
 

00 73 13 \ Supplementary General Conditions 0999J029.A01 
Page 10 

 .9 a lien or attachment is filed; 
 .10 failure to comply with mandatory requirements for maintaining Record Documents. 
 
9.6 PROGRESS PAYMENTS 
 
9.6.1 Strike Section 9.6.1 in its entirety and replace with the following:   
 
 “9.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be 

made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment.” 
 
9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract 

Documents,” in the first sentence.  
 
9.7 FAILURE OF PAYMENT 
 
 Strike Section 9.7 in its entirety and replace with the following: 
 
 “If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, 

within fourteen days after receipt of the Contractor’s Application for Payment, or if the Owner 
does not pay the Contractor within thirty days after the date established in the Contract 
Documents, the amount certified by the Architect, then the Contractor may, upon thirty 
additional days’ notice to the Owner and Architect, stop the Work until payment of the amount 
owing has been received. The Contract Time shall be extended appropriately and the Contract 
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay 
and start-up, plus interest as provided for in the Contract Documents.” 

 
9.8 SUBSTANTIAL COMPLETION 
 
9.8.3 At the end of Section 9.8.3, add the following sentence: 
 
 “If the Architect is required to make more than 2 inspections of the same portion of work, the 

Contractor shall be responsible for all costs associated with subsequent inspections including but 
not limited to any Architect’s fees.” 

 
9.8.5 Strike “shall” and insert “may” in the second sentence.  
 
9.8.5 Insert “1/2 of the” after “make payment of” in the second sentence. 
 
9.9 PARTIAL OCCUPANCY OR USE 
 
9.9.1 Strike the first sentence  and replace with the following (the remainder of the Section remains as 

written): 
 “The Owner may occupy or use any completed or partially completed portion of the Work at any 

stage when such portion is designated by separate agreement with the Contractor, provided such 
occupancy or use authorized by public authorities having jurisdiction over the Project.” 

 
9.10.2 Strike “to remain in force after final payment is currently in effect” after “required by the 

Contract Documents” and replace with  “shall remain in force until final payment is completed” 
in the first sentence. 
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9.10.4.4 Strike “if permitted by the Contract Documents,”  
 
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 
 Add the following Sections: 
 
10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational Safety and 

Health Act of 1970.  A copy of said plan shall be furnished to the Owner and Architect prior to 
the commencement of that Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives shall be someone 

who is on site on a full time basis.  If deemed necessary by the Owner or Architect, Contractor 
Safety meetings will be scheduled.  The attendance of all Safety Representatives will be 
required.  Minutes will be recorded of said meetings by the Contractor and will be distributed to 
all parties as well as posted in all job offices/trailers etc. 

 
10.2 SAFETY OF PERSONS AND PROPERTY 
 
 Add the following Section: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying any material 

that may be defined as hazardous must provide Material Safety Data Sheets for those products.  
Any chemical product should be considered hazardous if it has a caution warning on the label 
relating to a potential physical or health hazard, if it is known to be present in the work place, 
and if employees may be exposed under normal conditions or in foreseeable emergency 
situations.  Material Safety Data Sheets shall be provided directly to the Owner, along with the 
shipping slips that include those products. 

 
10.2.5 Strike the second sentence in its entirety. 
 
10.3 HAZARDOUS MATERIALS AND SUBSTANCES 
 
10.3.3 Strike Section 10.3.3 in its entirety. 
 
10.3.4 Insert “hazardous” in the last sentence after “handling of such” . 
 
10.3.6 Strike Section 10.3.6 in its entirety. 
 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 CONTRACTOR’S INSURANCE AND BONDS 
 
11.1.1 Strike “Owner” from the third sentence. 
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11.2  OWNER’S LIABILITY INSURANCE 
 
 Strike 11.2in its entirety, except that in the case of school projects in which case Section 11.2 

shall remain.  
 
11.3 WAIVERS OF SUBROGATION 
  
 Delete Section 11.3 in its entirety 
 
11.4  LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION 

INSURANCE 
 
 Delete Section 11.4 in its entirety 
 
 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2 AFTER SUBSTANTIAL COMPLETION 
 
Add the following Section: 
 
 “12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at its option, will 
have the right to deduct such sum, or sums, of money from the amount of the Contract as it 
considers justified to adjust the difference in value between the non-conforming work and that 
required under contract including any damage to the structure.” 

 
12.2.2.1 Strike all references to “one year” or “one-year” and replace with “two years”. 
 
12.2.2.2 Strike “one-year” and replace with “two years”. 
 
12.2.2.3 Strike “one-year” and replace with “two years”. 
 
12.2.5 Strike “one-year” and replaced with “two years”. 
  
 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1 GOVERNING LAW 
 
 Strike the last sentence.  
 
13.4 TESTS AND INSPECTIONS 
 
13.4.1 Strike the last sentence and replace with the following: 
 
 “The Owner shall pay for tests, inspections, or approvals where building codes or applicable 

laws or regulations prohibit the Owner from delegating their cost to the Contractor.” 
 



Bethany Beach Training Site  Building 128 / 141 Demolition 
Bethany Beach, Delaware  Federal #1010A050017 
 
 

0999J029.A01 Supplementary General Conditions / 00 73 13 
 Page 13 

13.5 INTEREST 
 
 Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the 

absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located”  and replace with “30 days of presentment of the authorized Certificate of Payment at 
the annual rate of 12% or 1% per month.” 

 
 Insert the following Section: 
 
 “13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
 13.6.1  If any provision, specifications or requirement of the Contract Documents conflict 

or is inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery.” 

 
 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.1       TERMINATION BY THE CONTRACTOR 
 
14.1.1.4 Insert “, upon the Contractors’ request,” after “furnish to the Contractor” . 
 
14.1.3 Strike “and profit on Work not executed, and” after “as well as reasonable overhead” and 

replace with “, profit, and reasonable” 
  
14.3 SUSPENSION BY OWNER FOR CONVENIENCE 
 
14.3.2 Strike “Adjustment of the Contract Sum shall include profit”. 
 
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
 
14.4.3 Strike Section 14.4.3 in its entirety and replace with the following:   
 
 “In case of such termination for the Owner’s convenience, the Contractor shall be entitled to 

receive payment for Work executed, and reasonable costs incurred by reason of such termination 
along with reasonable overhead.” 

 
  
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1 CLAIMS 
 
15.1.2 TIME LIMITS ON CLAIMS 
 
 Strike the last sentence. 
 
15.1.3 NOTICE OF CLAIM 
 
 Strike all references to “21” and replace with “45”.  
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15.1.5 CLAIMS FOR ADDITIONAL COSTS 
 
 Strike the first sentence and replace with the following: 
 
 “Contractor shall not proceed to execute any portion of the Work that is subject to the Claim 

without prior approval of the costs or method of payment for the costs associated with the 
Claim as determined by the Architect and approved by the Owner.” 

 
15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES 
 
 Strike Section 15.1.7 in its entirety. 
 
15.2 INITIAL DECISION 
 
15.2.1 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all 

remedies at law or in equity”. 
 
15.2.5 Strike Section 15.2.5 in its entirety and replace with the following:   
 
 “The Architect will approve or reject Claims by written decision, which shall state the reasons 

therefore and shall notify the parties of any change in the Contract Sum or Contract Time or 
both.  The approval or rejection of a Claim by the Architect shall be subject to mediation and any 
or all remedies at law or in equity.” 

 
15.2.6 Strike Section 15.2.6 and its sub Sections in their entirety.  
 
15.3 MEDIATION 
 
15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.  
 
15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with its 

Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first 
sentence. 

 
15.3.2 Strike all references to “binding dispute resolution” and replace with “any or all remedies at law 

and in equity”.  
 
15.3.3 Strike Section 15.3.3  in its entirety. 
 
 
15.4 ARBITRATION 
 
 Strike Section 15.4 and its Subsections in their entirety. 
 
 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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 SECTION 00 73 43 
 
 WAGE RATE REQUIREMENTS 
 
  
PART 1 - GENERAL 
 

A. A certified copy of the March 15, 2021, Prevailing Wage Rates for Building Construction are 
included in this section. In the event that a contract is not executed within one hundred 
twenty (120) days from the earliest date the specifications are published, the rates in effect at 
the time of the execution of the contract shall be the applicable rates for the project. 

 
B. The Contractor will not be entitled to increases in the contract sum as a result of changing 

Prevailing Wage Rates which may occur during the bidding or construction phases of this 
project. 

 
C. Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates 

which are in effect on the date of the publication of specifications for a given project. “Date 
of publication” means the date on which the specifications are made available to interested 
persons (as specified in the published bid notice). In the event that a contract is not executed 
within one hundred and twenty (120) days from the earliest date the specifications were 
published, the rates in effect at the time of the execution of the contract shall be the 
applicable rates for the project. 
 

D. It is the contractor’s responsibility to: 
 

1. Verify with the Department of Labor that the State of Delaware prevailing wage rate 
schedule presented by the architect inside the project manual is current and 
certified for use for each project/contract. 

2. Post in prominent locations at each contract s work site all prevailing wage rate 
schedules applicable to said contract. 

3. Verify that the contractor and sub-contractors furnish weekly the sworn payroll 
information for each said Public Construction Contract to the Delaware Department 
of Labor. 

 
E. The following sample payroll report is provided for informational purposes only and is to be 

utilized as required by the State of Delaware Department of Labor. 
 
PART 2 - PRODUCTS 
 Not Used 
 
PART 3 - EXECUTION 
 Not Used 
 
 

END OF SECTION 
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SECTION 00 73 46 
 
 WAGE DETERMINATION SCHEDULE 
 
 
 
The Wage Determination Schedule document is part of this project manual as included herein.   
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This page intentionally left blank. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 







Bethany Beach Training Site  Building 128 / 141 Demolition 
Bethany Beach, Delaware  DEARNG #1010A050017 
  
 

0999J029.A01  General Requirements / 00 81 13 
  Page 1 

 
SECTION 00 81 13 

 
GENERAL REQUIREMENTS 

(Delaware Army National Guard – 2017) 
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ARTICLE 1: GENERAL 
 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

 
1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take positive steps to ensure that 
applicants are employed and that employees are treated during employment 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin.  Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  The Contractor agrees to 
post in conspicuous places available to employees and applicants for employment 
notices to be provided by the contracting agency setting forth this 
nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed 

by or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin.” 

 
ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY 
GENERAL CONDITIONS) 

 
ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 
various items comprising the work. 
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3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 
Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 

 
3.3 Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground Areas 
for the various features of hauling, storage, etc. 

 
3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  
If required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 

 
3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  
The Contractor shall promptly notify the Owner if the Drawings and Specifications are 
observed to be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other persons 
performing portions of the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials.  The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract 
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with a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
 
3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an 

Employee Drug Testing Program in accordance with OMB Regulation 4104 - 
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working 
on “Large Public Works Projects”.  “Large Public Works” is based upon the current 
threshold required for bidding Public Works as set by the Purchasing and Contracting 
Advisory Council.   

 
ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person 
furnishing materiel or performing labor in the performance of the Contract, of all sums of 
money due the person for such labor and materiel.  (The bond shall also contain the 
successful bidder’s guarantee to indemnify and save harmless the State and the agency 
from all costs, damages and expenses growing out of or by reason of the Contract in 
accordance with the Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so requires, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same.  The bonds are to be issued by an acceptable 
Bonding Company licensed to do business in the State of Delaware and shall be issued in 
duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, whether 
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furnished by themselves or their Sub-Contractors.  The Payment Bond shall guarantee that 
the Contractor shall pay in full all persons, firms or corporations who furnish labor or 
material or both labor and material for, or on account of, the work included herein.  The 
bonds shall be paid for by this Contractor.  The Owner shall have the right to demand that 
the proof parties signing the bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

 
4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder 

shall purchase adequate insurance for the performance of the Contract and, by submission 
of a Bid, agrees to indemnify and save harmless and to defend all legal or equitable 
actions brought against the State, any Agency, officer and/or employee of the State, for 
and from all claims of liability which is or may be the result of the successful Bidder’s 
actions during the performance of the Contract.   

 
4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 
relate to the performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 
 
ARTICLE 5: SUBCONTRACTORS 
 
5.1  SUBCONTRACTING REQUIREMENTS 
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5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public 
building (not a road, street or highway) shall be subject to the following provisions: 

 
1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 

statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that the 

Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide 
Subcontractor or Contractor in such specialty work and Subcontractor 
category. 

 
5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute another 

Subcontractor for any Subcontractor whose name was set forth in the statement which 
accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to 
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which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor shall 
be provided to the agency within 10 days of being contracted or hired. 

 
5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after 

submitting a copy of the Subcontractor’s Employee Drug Testing Program to the Owner 
for approval.  A Contractor or Subcontractor shall not commence work until the Owner 
has concluded its review and determined that the submitted Employee Drug Testing 
Program complies with OMB Regulation 4104. 

 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to 
deduct payments of the penalty from the Contractor or have the amount paid directly to the 
Agency.  Any penalty amount assessed against the Contractor may be remitted or refunded, 
in whole or in part, by the Agency awarding the Contract, only if it is established to the 
satisfaction of the Agency that the Subcontractor in question has defaulted or is no longer 
engaged in such business.  No claim for the remission or refund of any penalty shall be 
granted unless an application is filed within one year after the liability of the successful 
Bidder accrues.  All penalty amounts assessed and not refunded or remitted to the contractor 
shall be reverted to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 

 
5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE 

PHYSICALLY HANDICAPPED 
 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or 

fails to comply with its terms, the Agency may terminate the Contract and proceed to 
award a new Contract or may require the Surety on the Performance Bond to complete 
the Contract in accordance with the terms of the Performance Bond. 
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ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

 
6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 
ARTICLE 7: CHANGES IN THE WORK 
 
7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

 
7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or credit 
shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

 
7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 

prevailing wage rates plus a maximum multiplier of 1.35 times DPE.   For example, if the 
prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35). 

 
7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not exceed 
those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

 
7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 

markup for overhead and profit for additional work performed by the General 
Contractor’s own forces.  For additional subcontractor work, the Subcontractor is allowed 
a fifteen (15) percent overhead and profit on change order work above and beyond the 
direct costs stated previously.  To this amount, the General Contractor will be allowed a 
mark-up not exceeding seven and one half percent (7.5%) on the subcontractors work.  
These mark-ups shall include all costs including, but not limited to:  overhead, profit, 
bonds, insurance, supervision, etc.  No markup is permitted on the work of the 
subcontractors subcontractor. No additional costs shall be allowed for changes related to 
the Contractor’s onsite superintendent/staff, or project manager, unless a change in the 
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work changes the project duration and is identified by the CPM schedule.  There will be 
no other costs associated with the change order. 

 
ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable 
casualties or other causes beyond the Contractor's control, the Contract Time shall be 
extended for such reasonable time as the Owner may determine. 

 
8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or 
delay in the matter provided for, nor relieve the Contractor of full responsibility. 

 
8.4  SUSPENSION AND DEBARMENT  
 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the 

public works project may petition the Director of the Office of Management and Budget 
for Suspension or Debarment of the Contractor.  The Agency shall send a copy of the 
petition to the Contractor within three (3) working days of filing with the Director.  If the 
Director concludes that the petition has merit, the Director shall schedule and hold a 
hearing to determine whether to suspend the Contractor, debar the Contractor or deny the 
petition.  The Agency shall have the burden of proving, by a preponderance of the 
evidence, that the Contractor failed to perform or complete the public works project 
within the time schedule established by the Agency and failed to do so for one or more of 
the following reasons:  a) failure to supply the adequate labor supply ratio for the project; 
b) inadequate financial resources; or, c) poor performance on the project.  Upon a finding 
in favor of the Agency, the Director may suspend a Contractor from Bidding on any 
project funded, in whole or in part, with public funds for up to 1 year for a first offense, 
up to 3 years for a second offense and permanently debar the Contractor for a third 
offense.  The Director shall issue a written decision and shall send a copy to the 
Contractor and the Agency.  Such decision may be appealed to the Superior Court within 
thirty (30) days for a review on the record.”  

 
8.5  RETAINAGE 
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8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning 
of each public works project establish a time schedule for the completion of the project.  
If the project is delayed beyond the completion date due to the Contractor’s failure to 
meet their responsibilities, the Agency may forfeit, at its discretion, all or part of the 
Contractor’s retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

 
ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2 PARTIAL PAYMENTS  
 
9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

 
9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for payment.  
Following such a request, no payment will be made until these receipted bills have been 
received by the Owner. 
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9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

 
9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
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notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for the 
work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

 
10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own property 
such as a field office, storage sheds or other structures erected upon the project site that 
belong to them and for their own use.  The Subcontractors involved with this project shall 
carry whatever insurance protection they consider necessary to cover the loss of any of their 
personal property, etc. 

 
11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property 
arising out of the collapse of or structural injury to any building or structure due to 
demolition work and evidence of these coverages shall be filed with and approved by the 
Owner. 

 
11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 
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control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, may be provided by the Contractor under this contract.  
The Owner shall insure the existing building and all of its contents and all this new alteration 
work under this contract during entire construction period for the full insurable value of the 
entire work at the site.  Note, however, that the Contractor and their Subcontractors shall be 
responsible for insuring building materials (installed and stored) and their tools and 
equipment whenever in use on the project, against fire damage, theft, vandalism, etc. 

 
11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 
 
11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000 for each person 
 $1,000,000 for each occurrence 
 $1,000,000 aggregate 

 
Property Damage $500,000 for each occurrence 

 $1,000,000 aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000 for each person 
 $1,000,000 for each occurrence 
 $1,000,000 aggregate 

 
Property Damage $500,000 for each occurrence 

 $500,000 aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000 for each person 
 $1,000,000 for each occurrence 

Property Damage $500,000 per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
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11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

 
11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to 

the requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply 
to work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  CUTTING AND PATCHING 
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13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 
coordinate the work of the various trades involved. 

 
13.2  DIMENSIONS 
 
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

 
13.3  LABORATORY TESTS   
 
13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 
State Historic Preservation Office and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation by the 
Division of Historical and Cultural Affairs. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the 
General Contractor shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall remedy, 
at his own expense, any such failure to conform or any such defect.  The protection of this 
warranty shall be included in the Contractor's Performance Bond. 

 
13.7 REPORTING 
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13.7.1 Contractor who is awarded contract must report contract amounts awarded to all listed 
subcontractors.  Information to report is included in the chart below.  If subcontractor is registered as 
a minority, women or veteran owned business, please indicate in space provided. 

 
  

Subcontractor 
Category 

Subcontractor Name Subcontractor 
Contract Amount 

Is subcontractor 
minority, women or 

veteran owned? 
   
   

  
  
  
 
 
13.8 BUY AMERICAN ACT 
 
13.8.1 Section 810 of Article VIII (included elsewhere in this Project Manual,) requires compliance with the 

Buy American Act (41 U.S.C. 10.)  The Buy American Act gives preference to domestic end 
products and domestic construction materials.  To verify compliance with this Section, Contractor is 
required to provide proof, acceptable to the Owner, that all major equipment and materials installed 
on the project was manufactured in the United States. 

 
ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, 
after seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to 
the parties of such non-appropriation.  All payment obligations of the Owner will cease 
upon the date of termination.  Notwithstanding the foregoing, the Owner agrees that it 
will use its best efforts to obtain approval of necessary funds to continue the Agreement 
by taking appropriate action to request adequate funds to continue the Agreement.” 

 
 
 END OF GENERAL REQUIREMENTS 
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SECTION 00 81 14 

 
 EMPLOYEE DRUG TESTING REPORT FORMS 
 
 
 
The Employee Drug Testing Report Forms are part of this project manual as included herein.   
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EMPLOYEE DRUG TESTING REPORT FORM 
 Period Ending:     

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large 
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works 
Contracts funded all or in part with public funds maintain testing data that includes but is not limited to 
the data elements below. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Number of employees who worked on the jobsite during the report period:    
 
Number of employees subject to random testing during the report period:    
 
Number of Negative Results       Number of Positive Results    
 
Action taken on employee(s) in response to a failed or positive random test: 
              
              
              
 
Date: _______________ 
 
 
 
 
This form is not required to be submitted to the Owner.  Included as a reference to show information 
required to be maintained by the Contractor.  The Owner shall have the right to periodically audit all 
Contractor and Subcontractor test results at the Contractor’s or Subcontractor’s offices (or by other means 
to make the data available for inspection by the Owner). 

  
 
 
 
 
 
 
 

(00 81 14- 2017) 
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EMPLOYEE DRUG TESTING  
REPORT OF POSITIVE RESULTS 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large 
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works 
Contracts funded all or in part with public funds to notify the Owner in writing of a positive random drug 
test. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Name of employee with positive test result:       
 
Last 4 digits of employee SSN:    
 
Date test results received:     
 
Action taken on employee in response to a positive test result: 
              
              
              
 
 
Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 
 
Authorized Representative of Contractor/Subcontractor:        

     (signature) 
 
Date: _______________ 
 
 
This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    
 
Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO NOT 
OPEN" on the face thereof and place in a separate mailing envelope. 
 

 
 
 

(00 81 14- 2017) 
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SECTION 00 81 15 
 
 AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
 
 
The Affidavit of Craft Training Compliance document is part of this project manual as included herein.  The 
Craft Training Compliance Affidavit, as well as all information pertaining to craft training for subcontractors 
must be submitted prior to contract execution. 
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AFFIDAVIT OF 

CRAFT TRAINING COMPLIANCE 
 
We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and subcontractor craft training 
requirements outlined below for the duration of the contract. Craft training must be provided by a contractor and/or subcontractor for each 
craft on a project for which there are Delaware Department of Labor approved and registered training programs. A list of crafts for which 
there are approved and registered training programs is maintained by the Delaware Department of Labor and can be found at 
https://det.delawareworks.com/apprenticeship/documents/Apprenticeship Occupation List for 29Del6962 Compliance.pdf 
If you have questions regarding craft training programs, please submit them in writing to the Delaware Department of Labor at:  
apprenticeship@delaware.gov.  The Craft Training Compliance Affidavit must be submitted prior to contract execution.  
 
In accordance with Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code, contractors and subcontractors must provide craft 
training for journeyman and apprentice levels if all of the following apply: 
 

A. A project meets the prevailing wage requirement under Title 29, Chapter 69, Section 6960 of the Delaware Code. 
B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 

 
Failure to provide required craft training on the project may subject the successful contractor and/or subcontractor(s) to penalties as 
outlined in Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code.    
 
Craft(s)      ___________________________________________________ 
 
Contractor Name:             
 
Contractor Address:            
 
              
 
              
 
Contractor Program  
Registration Number(s)    __________________________________________________ 
On this line also indicate whether DE, Other State (identify) or US Registration Number 

 
Or 

  Craft Training requirements are not applicable because: __________________________________                                                
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
Sworn to and Subscribed before me this    day of      20 . 
 
My Commission expires     .   NOTARY PUBLIC      . 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED.  
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SECTION 01 11 00 

SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Phased construction. 
4. Work under separate contracts. 
5. Access to site. 
6. Coordination with occupants. 
7. Work restrictions. 
8. Specification and drawing conventions. 
9. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 01 50 00 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.2 PROJECT INFORMATION 

A. Project Identification:  Building 128 / 141 Demolition. 

1. Project Location:  Bethany Beach Training Site, Bethany Beach, Delaware 19720. 

B. Owner:  Delaware Army National Guard, Armed Forces Reserve Center, 1 Vavala Way, New 
Castle, Delaware 19720. 

1. Owner's Representative:  Larry Schrock 

C. Architect: Davis, Bowen & Friedel, Inc., Michael Bauman, AIA, mpb@dbfinc.com, (302) 424-
1441 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The work to be accomplished in accord with this contract includes, but is not limited to, 
complete demolition of buildings 128 and 141, create positive drainage and seed. 
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B. Type of Contract. 

1. Project will be constructed under a single prime contract including selected alternates. 

1.4 ACCESS TO SITE 

A. General:  Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1. Limits:  Confine construction operations to areas within 20 feet of the limits of 
disturbance. 

2. Driveways, Walkways and Entrances:  Keep driveways and entrances serving premises 
clear and available to Owner, Owner's employees, and emergency vehicles at all times.  
Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

C. Condition of Existing Site: The project will utilize existing entrances, access and gates to access 
the proposed work area. Repair damage caused by construction operations. 

1.5 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy:  Owner will occupy site and existing building(s) during entire 
construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with Owner's day-
to-day operations.  Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and approval of authorities having 
jurisdiction. 

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 
operations. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 
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B. On-Site Work Hours:  Limit work on the site to normal business working hours of 7:00 A.M. to 
4:30 P.M., Monday through Thursday, except as noted below. 

1. The Delaware Army National Guard works a flex schedule that allows them to have off 
every other Friday.  A list of days off will be provided during the mandatory pre-bid 
meeting and will be incorporated as part of the contract documents. 

C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

1. Notify Architect and Owner not less than three days in advance of proposed utility 
interruptions. 

D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Architect and Owner not less than three days in advance of proposed disruptive 
operations. 

E. Tobacco Free Site:  The Readiness Center is a non-smoking site as directed by the Governor of 
the State of Delaware and The Adjutant General Policy Memorandum No. 6 – Delaware 
National Guard Tobacco-Free Workplace Policy.  (See Appendix) 

F. Controlled Substances:  Use of other controlled substances on the property is not permitted. 

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations published as part 
of the U.S. National CAD Standard and scheduled on Drawings. 
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3. Keynoting:  Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

1.8 CODES 

A. All work shall be performed in accordance with the applicable codes and rules and regulations 
of the regulatory agencies which have jurisdiction over this project and its location. 

1.9 PROGRESS MEETINGS 

A. In addition to a pre-construction meeting, progress meetings will be held bi-weekly during the 
course of the project at dates and times to be announced. 

1.10 DELIVERED MATERIALS 

A. Under no circumstances will the DEARNG sign as received any materials delivered to the job. 

1.11 PERMITS AND LICENSES 

A. All required permits will be paid for and obtained by the Contractor.  In addition, all contractors 
must be licensed by the State of Delaware and New Castle County. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 



Bethany Beach Training Site  Buildings 129, 139 & 140 Demolition 
Bethany Beach, Delaware  DEARNG #1010A050021 
 

0999J030.A01  Allowances / 01 21 00 
  Page 1 

SECTION 01 21 00 

ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  Allowances have 
been established in lieu of additional requirements and to defer selection of actual 
materials and equipment to a later date when direction will be provided to Contractor.  If 
necessary, additional requirements will be issued by Change Order. 

B. Types of allowances include the following: 

1. Quantity allowances. 
 

C. Related Requirements:  
 
1. Section 00 63 73 “Allowance Authorization Form”. 
2. Section 01 22 00 "Unit Prices" for procedures for using unit prices. 
3. Section 01 40 00 "Quality Requirements" for procedures governing the use of allowances 

for testing and inspecting. 

1.3 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when final 
selection and purchase of each product or system described by an allowance must be completed 
to avoid delaying the Work. 

B. At Architect's request, obtain proposals for each allowance for use in making final selections.  
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Architect from the designated supplier. 

1.4 ACTION SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

B. Submit time sheets and other documentation to show labor time and cost for installation of 
allowance items that include installation as part of the allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work. 

1.6 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation. 

1.7 QUANTITY ALLOWANCES 

A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner 
or selected by Architect under allowance and shall include taxes, freight, and delivery to Project 
site. 

B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 
installation, overhead and profit, and similar costs related to products and materials under 
allowance shall be included as part of the Contract Sum and not part of the allowance. 

C. Unused Materials:  Return unused materials purchased under an allowance to manufacturer or 
supplier for credit to Owner, after installation has been completed and accepted. 

1. If requested by Architect, retain and prepare unused material for storage by Owner.  
Deliver unused material to Owner's storage space as directed. 

1.8 ALLOWANCE AUTHORIZATION FORM USE 

A. Allowance Adjustment:  To adjust allowance amounts, prepare a Change Order proposal based 
on the difference between purchase amount and the allowance, multiplied by final measurement 
of work-in-place where applicable.  If applicable, include reasonable allowances for cutting 
losses, tolerances, mixing wastes, normal product imperfections, and similar margins. 

1. Include installation costs in purchase amount only where indicated as part of the 
allowance. 

2. If requested, prepare explanation and documentation to substantiate distribution of 
overhead costs and other margins claimed. 

3. Submit substantiation of a change in scope of work, if any, claimed in Change Orders 
related to unit-cost allowances. 

4. Owner reserves the right to establish the quantity of work-in-place by independent 
quantity survey, measure, or count. 
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B. Submit claims for increased costs because of a change in scope or nature of the allowance 
described in the Contract Documents, whether for the purchase order amount or Contractor's 
handling, labor, installation, overhead, and profit. 

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost 
amount unless it is clearly shown that the nature or extent of work has changed from what 
could have been foreseen from information in the Contract Documents. 

2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-
priced materials or systems of the same scope and nature as originally indicated. 

C. All unused allowances will be returned to the Owner. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES 

 
1. Allowance No. 1:  $15,000.00 for unforeseen conditions. 

 

END OF SECTION 
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SECTION 01 26 00 

CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions.” 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within 10 days, when not otherwise specified, after receipt of Proposal Request, submit a 
quotation estimating cost adjustments to the Contract Sum and the Contract Time 
necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

e. Quotation Form:  Use forms acceptable to Architect. 

B. Contractor-Initiated Work Change Proposals:  If latent or changed conditions require 
modifications to the Contract, Contractor may initiate a claim by submitting a request for a 
change to Architect. 
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1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Section 01 25 00 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

7. Work Change Proposal Request Form:  Use form acceptable to Architect. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701. 

1.5 CONSTRUCTION CHANGE DIRECTIVE 

A. Work Change Directive:  Architect may issue a Work Change Directive on 
AIA Document G714.  Work Change Directive instructs Contractor to proceed with a change in 
the Work, for subsequent inclusion in a Change Order. 

1. Work Change Directive contains a complete description of change in the Work.  It also 
designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Work Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 01 29 00 

PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 

1. Section 01 22 00 "Unit Prices" for administrative requirements governing the use of unit 
prices. 

2. Section 01 26 00 "Contract Modification Procedures" for administrative procedures for 
handling changes to the Contract. 

3. Section 01 32 00 "Construction Progress Documentation" for administrative requirements 
governing the preparation and submittal of the Contractor's construction schedule. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later than 
seven days before the date scheduled for submittal of initial Applications for Payment. 
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B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for 
the schedule of values.  Provide at least one line item for each Specification Section. 

1. Identification:  Include the following Project identification on the schedule of values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with Project 
Manual table of contents.  Provide multiple line items for principal subcontract amounts 
in excess of five percent of the Contract Sum. 

a. Include separate line items under Contractor and principal subcontracts for Project 
closeout requirements in an amount totaling five percent of the Contract Sum and 
subcontract amount. 
 

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum. Each 
application for payment shall include 5% retainage. The retainage can be billed at Final 
Payment. 
 

5. Provide a separate line item in the schedule of values for each part of the Work where 
Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  If required, 
include evidence of insurance. 

6. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 
 

7. Each item in the schedule of values and Applications for Payment shall be complete.  
Include total cost and proportionate share of general overhead and profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of actual 
work-in-place may be shown either as separate line items in the schedule of values 
or distributed as general overhead expense, at Contractor's option. 

8. Schedule Updating:  Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 
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1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement 
between Owner and Contractor.  The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form 
for Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule.  
Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, 
whether or not payment has been received.  Include only amounts for work completed at 
time of Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

E. Stored Materials:  Include in Application for Payment amounts applied for materials or 
equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items 
stored on-site and items stored off-site. 

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment, for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices.  
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 

a. Value of materials previously stored and remaining stored as of date of previous 
Applications for Payment. 

b. Value of previously stored materials put in place after date of previous Application 
for Payment and on or before date of current Application for Payment. 

c. Value of materials stored since date of previous Application for Payment and 
remaining stored as of date of current Application for Payment. 

F. Transmittal:  Submit three signed and notarized original copies of each Application for Payment 
to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of 
lien and similar attachments if required. 
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1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

G. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's 
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and 
related to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 
waivers. 

3. Owner reserves the right to designate which entities involved in the Work must submit 
waivers. 

4. Waiver Forms:  Submit executed waivers of lien on forms acceptable to Owner. 

H. Initial Application for Payment:  Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Schedule of unit prices. 
5. Submittal schedule (preliminary if not final). 
6. List of Contractor's staff assignments. 
7. List of Contractor's principal consultants. 
8. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
9. Initial progress report. 
10. Report of preconstruction conference. 
11. Certificates of insurance and insurance policies. 
12. Performance and payment bonds. 
13. Data needed to acquire Owner's insurance. 

I. Application for Payment at Substantial Completion:  After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 95 percent completion 
(100% with 5% Retainage) for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 
for Owner occupancy of designated portions of the Work. 

J. Final Payment Application:  After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
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5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707, "Consent of Surety to Final Payment." 
7. Evidence that claims have been settled. 
8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

9. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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 SECTION 01 31 19 
 
 PROJECT MEETINGS 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work Included: 
 

1. To enable orderly review during progress of the work; 
 

2. To provide for systematic discussion of problems; 
 

3. Project meetings shall be held, in addition to the pre-construction meeting, twice 
during the construction period. 

 
B. Related Work Described Elsewhere: 

 
1. The Contractor's relations with his Vendors and material suppliers, and 

discussions relative thereto, are the Contractor's responsibility and are not part of 
project meetings content. 

 
1.2 QUALITY ASSURANCE 
 

A. Persons designated by the Contractor to attend and participate in the project meetings 
shall have all required authority to commit Contractor to solutions agreed upon in the 
project meetings. 

 
1.3 SUBMITTALS 
 

A. Agenda Items: 
 

1. To the maximum extent practicable, advise the Architect at least 24 hours in 
advance of project meetings regarding all items to be added to the agenda. 

 
B. Minutes: 

  
1. The Architect will keep minutes of project meetings and will distribute copies to 

all parties present at meeting or listed on a permanent list of concerned parties. 
 
2. The Contractor shall reproduce and distribute additional copies to other parties as 

needed to expedite the work. 
 
  
PART 2 - PRODUCTS 
 
2.1 MEETING SCHEDULE 
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A. Except as noted below for preconstruction meeting, progress meetings will be scheduled 
by the Architect. 

 
B. The Contractor shall schedule the presence of active and critical suppliers, and 

management personnel at these meetings. 
 

C. Representatives of the Contractor's suppliers shall be persons familiar with the details of 
the work.  They shall be persons authorized to make commitments on matters of work 
progress, delivery dates, size of labor force, cost and other matters as necessary to 
expedite the work. 

 
2.2 MEETING LOCATION 
 

A. To the maximum extent practicable, meetings will be held at the job site. 
 
2.3 PRECONSTRUCTION MEETING 
 

A. This meeting will be scheduled by the Contractor within ten (10) days after the Owner 
has issued the notice to proceed order. 

 
B. Provide attendance by authorized representatives of the Contractor. 

 
C. Minimum agenda shall consist of distribution and discussion of the following data: 

 
1. Organizational arrangement of Contractor's forces and personnel, and those of 

materials suppliers and the Architect. 
 

2. Channels and procedures for communications. 
 

3. Construction schedule, including sequence of critical work. 
 

4. Contract Documents, including distribution of required copies of original 
Documents and revisions. 

 
5. Processing of Shop Drawings and other data submitted to the Architect for 

review. 
 

6. Processing of field decisions and Change Orders. 
  

7. Rules and regulations governing performance of the work. 
 

8. Procedures for security, quality control, housekeeping, and other related matters. 
 
2.4 PROJECT MEETINGS 
 

A. To the maximum extent practicable, assign the same persons or persons to represent the 
Contractor at the project meetings throughout progress of the work.  Materials suppliers, 
and others may be invited to attend those project meetings in which their aspects of work 
are involved. 

 
B. Minimum Agenda Shall Consist of the Following: 
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1. Review, revise as necessary, and approve minutes of previous meetings. 
 

2. Review progress of the work since last meeting, including status of submittals for 
approval. 

 
3. Identify problems which impede planned progress. 

 
4. Develop corrective measures and procedures to regain planned schedule. 

 
5. Complete other current business. 

 
C. Project meetings shall be held in addition to the preconstruction meeting, bi-monthly 

during construction.  Two project meetings, as a minimum, shall be allotted for the 
project. 

 
 
 
 
 END OF SECTION 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

1.2 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Architect's responsive action. 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect's responsive action.  Submittals may be rejected for not complying with 
requirements. 

1.3 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections. 

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files:  Electronic copies of digital data files of the Contract Drawings 
will not be provided by Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 
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C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow seven days for initial review of each submittal.  Allow additional 
time if coordination with subsequent submittals is required.  Architect will advise 
Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow seven days for review of each resubmittal. 

D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 
by a decimal point and then a sequential number (e.g., LNHS-061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A). 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals:  Use software-generated form from 
electronic project management software or electronic form acceptable to Owner, 
containing the following information: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name of Contractor. 
e. Name of firm or entity that prepared submittal. 
f. Names of subcontractor, manufacturer, and supplier. 
g. Category and type of submittal. 
h. Submittal purpose and description. 
i. Specification Section number and title. 
j. Specification paragraph number or drawing designation and generic name for each 

of multiple items. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Related physical samples submitted directly. 
n. Indication of full or partial submittal. 
o. Transmittal number, numbered consecutively. 
p. Submittal and transmittal distribution record. 
q. Other necessary identification. 
r. Remarks. 
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5. Metadata:  Include the following information as keywords in the electronic submittal file 
metadata: 

a. Project name. 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name. 
d. Product name. 

E. Options:  Identify options requiring selection by Architect. 

F. Deviations:  Identify deviations from the Contract Documents on submittals. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's and 

Construction Manager's action stamp. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 
action submittals that are marked with approval notation from Architect's action stamp. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements: 

1. Submit electronic submittals via email as PDF electronic files. 

Architect will return annotated file.  Annotate and retain one copy of file as an 
electronic Project record document file. 

 
2. Certificates and Certifications Submittals:  Provide a statement that includes signature of 

entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

a. Provide a digital signature with digital certificate on electronically-submitted 
certificates and certifications where indicated. 

b. Provide a notarized statement on original paper copy certificates and certifications 
where indicated. 
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B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. Submit Product Data before or concurrent with Samples. 
5. Submit Product Data in the following format: 

a. PDF electronic file. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 
42 inches (750 by 1067 mm). 

3. Submit Shop Drawings in the following format: 

a. PDF electronic file. 

D. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the 
following information in tabular form: 

1. Submit product schedule in the following format: 

a. PDF electronic file. 
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E. Application for Payment and Schedule of Values:  Comply with Section 006276 “Application 
and Certificate for Payment Forms. 

F. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with 
requirements specified in Section 01 40 00 "Quality Requirements." 

G. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 
specified in Section 01 77 00 "Closeout Procedures." 

H. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification and Procedure Qualification Record on AWS forms.  Include names of firms and 
personnel certified. 

I. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

J. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

K. Schedule of Tests and Inspections:  Comply with requirements specified in Section 01 40 00 
"Quality Requirements." 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
and field dimensions.  Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 01 77 00 
"Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 
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B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Architect will stamp each submittal with an action stamp and 
will mark stamp appropriately to indicate action. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Architect will forward each submittal to 
appropriate party. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

 

END OF SECTION 



Bethany Beach Training Site  Buildings 129, 139 & 140 Demolition 
Bethany Beach, Delaware  DEARNG #1010A050021 
 
 

0999J030.A01     DEARNG Security Requirements and Procedures / 01 35 53.23 
  Page 1 

 
SECTION 01 35 53.23 

 
 DEARNG SECURITY REQUIREMENTS AND PROCEDURES 
 
 
 
The attached excerpt from the DENG ANTITERRORISM PLAN FY 11 is made part of this project manual 
as included herein.   
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SECTION 01 50 00 
 

TEMPORARY FACILITIES AND CONTROLS 
 
PART 1 - GENERAL 
 
1.1 TEMPORARY FACILITIES 
 
 A. The Contractor shall furnish and maintain, during construction of the project, adequate 

facilities at the site for the use of himself as set forth below.  Upon completion of the 
project, or as directed by the Architect, the Contractor shall remove all such temporary 
structures and facilities from the site, same to become his property and leave the premises 
in the condition required by the Contract. 

 
 B. The Contractor and his subcontractors may maintain temporary facilities on the site in 

addition to those specified as may be necessary for the proper conduct of the work.  
These shall be located so as to cause no interference to any Contract work or occupied 
areas. 

 
 C. Materials for temporary construction shall be hereinafter specified for various items, or 

when not so specified, shall be species and type suitable to the particular use and 
approved by the Architect.  Salvaged materials which are in a safe and serviceable 
condition will generally be acceptable for such temporary construction.  However, no 
split, splintered, deformed, ruptured, or similarly defective materials will be permitted.  
All materials for temporary construction shall be clean and dry.  Materials which cannot 
be placed in a presentable condition will not be acceptable. 

 
 D. All temporary facilities herein specified shall remain locked when not in use by 

contractors. 
 
1.2 TEMPORARY OFFICE 
 

The Contractor may, but not required to, maintain a temporary office for the project.  The office 
may be equipped with a telephone listed in the Contractor's name, and other facilities as the 
Contractor may require.  Provision of this temporary space must be coordinated with the Owner. 

 
1.3 TEMPORARY WATER SERVICE 
 
 A. Cold water may exist in the area of operations. 
 
 B. The Owner will assume cost of water consumed if available, if responsible care and 

restraint is exercised by the Contractor in its use. 
 
1.4 TEMPORARY ELECTRICAL SERVICE 
 
 A. The Contractor shall make all necessary arrangements for temporary electricity for 

construction purposes, and furnish at his own expense, all temporary wiring, lamps, and 
accessories required for the completion of the work. 

 
 B. The Owner shall provide the current; however, no improper, wasteful, or undue use of 
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electrical service will be permitted. 
 
 
1.5 EXISTING UTILITIES 
 

Prior to the closeout of the Project, the Contractor shall remove all temporary connections and 
return all sources to their original conditions prior to commencement of the work. 

 
1.6 PARKING 
 
 A. Location of contractor parking shall be coordinated with the Owner. 
 
1.7 TOILET FACILITIES 
 
 A. Contractor shall provide their own toilet facilities.  
 
 
 

END OF SECTION 
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 SECTION 01 57 13 
 
 TEMPORARY EROSION & SEDIMENT CONTROL 
 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

Provide necessary equipment, labor and supplies for erosion and sediment control throughout project. 
 Work consists of grading of site, providing silt fence, and other necessary measures required for 
effective control.  Sediment and erosion control work shall be as indicated on drawings and in 
compliance with applicable requirements of the governing authorities having jurisdiction.  The 
receipt of a proposal by a bonafide bidder shall be interpreted to mean the Contractor has familiarized 
himself with these Regulations and Rules of Procedure and is fully cognizant of exactly what is 
required. 

 
1.2 SUBMITTAL 
 

A. Erosion and Sediment Control Schedule. 
 

1. At pre-construction conference or prior to start of actual construction, submit for 
acceptance, schedules for accomplishment of temporary and permanent erosion 
control work.  Submit schedule for each of the following procedures:  Grading, 
construction and paving.  No work shall be started until erosion control schedules 
and methods of operation have been approved. 

 
2. Schedule should be prepared on Contractor's letterhead.  Send original and one (1) 

copy to Owner. 
 

 
PART 2 - PRODUCTS 
 Not Used 
 
 
PART 3 - EXECUTION 
 
3.1 DNREC PERMIT COMPLIANCE 
 

A. Throughout the duration of the project, control erosion and minimize siltation to rivers, 
streams and impoundments.  Control shall include, but is not limited to the use of diversion 
berm, sediment basins, sediment traps, filters, fiber mats, netting, gravel or crushed stone, 
mulch, grasses, slope drains, and other methods.  Erosion and sediment control measures as 
described herein and on the drawings shall be applied to erodible materials exposed by any 
project activity. 

 
B. Coordinate erosion and sediment control measures with the construction of the permanent 

drainage facilities which shall be constructed prior to the grading operation to assure 
economical, effective and continuous erosion and siltation control. 

 
C. Dress, prepare, and seed slopes immediately following the completion of each portion of 

work and immediately following suspension of grading operations. 
 

D. Fill slopes shall be dressed, prepared and seeded as the embankment proceeds to the extent 
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needed to stop erosion and sedimentation. 
 

E. The Contractor shall incorporate temporary erosion control features into the project at the 
earliest practicable time.  Temporary erosion control measures shall be used to correct 
conditions that develop during construction that were not foreseen during the design stage, 
that are needed prior to installation of permanent erosion control features, or that are needed 
temporarily to control erosion that develops during normal construction practices that are not 
associated with permanent control features of the project. 

 
F. On all existing catch basins Contractor shall install catch basin filter as shown on the 

Drawings. 
 
 
 
 END OF SECTION 
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SECTION 01 74 19 
 

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. Section includes: Administrative and procedural requirements for construction waste 
management activities. 

 
1.2 DEFINITIONS 
 

A. Construction, Demolition, and Land clearing (CDL) Waste: Includes all non-hazardous solid 
wastes resulting from construction, remodeling, alterations, repair, demolition and land 
clearing. Includes material that is recycled, reused, salvaged or disposed as garbage. 

 
B. Salvage: Recovery of materials for on-site reuse, sale or donation to a third party. 

 
C. Reuse: Making use of a material without altering its form. Materials can be reused on-site or 

reused on other projects off-site. Examples include, but are not limited to the following: 
Crushing or grinding of concrete for use as sub-base material. Chipping of land clearing 
debris for use as mulch. 

 
D. Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the 

purpose of using the material in the manufacture of a new product. 
 

E. Source-Separated CDL Recycling: The process of separating recyclable materials in separate 
containers as they are generated on the job-site. The separated materials are hauled directly to 
a recycling facility or transfer station. 

 
F. Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one 

container on-site. The container is taken to a material recovery facility where materials are 
separated for recycling. 

 
G. Approved Recycling Facility: Any of the following: 

 
1. A facility that can legally accept CDL waste materials for the purpose of processing the 

materials into an altered form for the manufacture of a new product. 
 

2. Material Recovery Facility: A general term used to describe a waste-sorting facility. 
Mechanical, hand-separation, or a combination of both procedures, are used to recover 
recyclable materials. 

 
1.3 SUBMITTALS 
 

A. Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 days 
of date established for the Notice to Proceed. 
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B. Contractor shall provide Waste Management Report: Concurrent with each Application for 
Payment, submit 3 copies of report. 

 
C. Contractor shall submit 3 copies of the 10 Day Notification for Demolition form that follows 

this section (pages D1 & D2). 
 

1.4 PERFORMANCE REQUIREMENTS 
 

A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a 
combination of the following activities: 

 
1. Salvage 
2. Reuse 
3. Source-Separated CDL Recycling 
4. Co-mingled CDL Recycling 

 
B. CDL waste materials that can be salvaged, reused or recycled include, but are not limited to, 

the following: 
 

1. Acoustical ceiling tiles 
2. Asphalt 
3. Asphalt shingles 
4. Cardboard packaging 
5. Carpet and carpet pad 
6. Concrete 
7. Drywall 
8. Fluorescent lights and ballasts 
9. Land clearing debris (vegetation, stumpage, dirt) 
10. Metals 
11. Paint (through hazardous waste outlets) 
12. Wood 
13. Plastic film (sheeting, shrink wrap, packaging) 
14. Window glass 
15. Wood 
16. Field office waste, including office paper, aluminum cans, glass, plastic, and office 

cardboard. 
 
1.4 QUALITY ASSURANCE 
 

A. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 
program. 

 
B. Regulatory Requirements: Conduct construction waste management activities in accordance 

with hauling and disposal regulations of all authorities having jurisdiction and all other 
applicable laws and ordinances. 

 
C. Preconstruction Conference: Schedule and conduct meeting at Project site prior to 

construction activities. 
 

1. Attendees: Inform the following individuals, whose presence is required, of date and 
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time of meeting. 
 

a. Owner 
b. Architect 
c. Contractor’s superintendent 
d. Major subcontractors 
e. Waste Management Coordinator 
f. Other concerned parties. 
 

2. Agenda Items: Review methods and procedures related to waste management including, 
but not limited to, the following: 

 
a. Review and discuss waste management plan including responsibilities of Waste 

Management Coordinator. 
b. Review requirements for documenting quantities of each type of waste and its 

disposition. 
c. Review and finalize procedures for materials separation and verify availability of 

containers and bins needed to avoid delays. 
d. Review procedures for periodic waste collection and transportation to recycling and 

disposal facilities. 
e. Review waste management requirements for each trade. 

 
3. Minutes: Record discussion. Distribute meeting minutes to all participants. Note: If there 

is a Project Architect, they will perform this role. 
 
1.5 WASTE MANAGEMENT PLAN — Contactor shall develop and document the following: 
 

A. Develop a plan to meet the requirements listed in this section at a minimum. Plan shall 
consist of waste identification, waste reduction plan and cost/revenue analysis. Distinguish 
between demolition and construction waste. Indicate quantities by weight throughout the 
plan. 

 
B. Indicate anticipated types and quantities of demolition, site-cleaning and construction waste 

generated by the project. List all assumptions made for the quantities estimates. 
 

C. List each type of waste and whether it will be salvaged, recycled, or disposed of in an 
landfill. The plan should included the following information: 

 
1. Types and estimated quantities, by weight, of CDL waste expected to be generated 

during demolition and construction. 
 

2. Proposed methods for CDL waste salvage, reuse, recycling and disposal during 
demolition including, but not limited to, one or more of the following: 

 
a. Contracting with a deconstruction specialist to salvage materials generated, 
b. Selective salvage as part of demolition contractor’s work, 
c. Reuse of materials on-site or sale or donation to a third party. 

 
3. Proposed methods for salvage, reuse, recycling and disposal during construction 
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including, but not limited to, one or more of the following: 
 

a. Requiring subcontractors to take their CDL waste to a recycling facility; 
b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved 

recycling or material recovery facility; 
c. Processing and reusing materials on-site; 
d. Self-hauling to a recycling or material recovery facility. 

 
4. Name of recycling or material recovery facility receiving the CDL wastes. 

 
5. Handling and Transportation Procedures: Include method that will be used for separating 

recyclable waste including sizes of containers, container labeling, and designated 
location on project site where materials separation will be located. 

 
D. Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no waste 

management plan and net additional cost or net savings resulting from implementing waste 
management plan. Include the following: 

 
1. Total quantity of waste. 
2. Estimated cost of disposal (cost per unit). Include hauling and tipping fees and cost of 

collection containers for each type of waste. 
3. Total cost of disposal (with no waste management). 
4. Revenue from salvaged materials. 
5. Revenue from recycled materials. 
6. Savings in hauling and tipping fees by donating materials. 
7. Savings in hauling and tipping fees that are avoided. 
8. Handling and transportation costs. Including cost of collection containers for each 

type of waste. 
9. Net additional cost or net savings from waste management plan. 
 

 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION 
 
3.1 CONSTRUCTION WASTE MANAGEMENT, GENERAL 
 

A. Provide containers for CDL waste that is to be recycled clearly labeled as such with a list of 
acceptable and unacceptable materials. The list of acceptable materials must be the same as 
the materials recycled at the receiving material recovery facility or recycling processor. 

 
B. The collection containers for recyclable CDL waste must contain no more than 10% non-

recyclable material, by volume. 
 

C. Provide containers for CDL waste that is disposed in a landfill clearly labeled as such. 
 

D. Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts. 
 

E. To the greatest extent possible, include in material purchasing agreements a waste reduction 
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provision requesting that materials and equipment be delivered in packaging made of 
recyclable material, that they reduce the amount of packaging, that packaging be taken back 
for reuse or recycling, and to take back all unused product. Insure that subcontractors require 
the same provisions in their purchase agreements. 

 
F. Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants. 

 
3.2 SOURCE SEPARATION 
 

A. General: Contractor shall separate recyclable materials from CDL waste to the maximum 
extent possible. 

 
 Separate recyclable materials by type. 

 
1. Provide containers, clearly labeled, by type of separated materials or provide other 

storage method for managing recyclable materials until they are removed from Project 
site. 

2. Stockpile processed materials on-site without intermixing with other materials. Place, 
grade, and shape stockpiles to drain surface water and to minimize pest attraction. Cover 
to prevent windblown dust. 

3. Stockpile materials away from demolition area. Do not store within drip line of 
remaining trees. 

4. Store components off the ground and protect from weather. 
 

3.3 CO-MINGLED RECYCLING 
 

A. General: Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL 
waste recycling container. 

 
3.4 REMOVAL OF CONSTRUCTION WASTE MATERIALS 
 

A. Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste 
to accumulate on-site. 

 
B. Transport CDL waste materials off Owner’s property and legally dispose of them. 

 
C. Burning of CDL waste is not permitted. 

 
 
 

 
 

 
 
 
 
 
 
         



Buildings 129, 139 & 140 Demolition  Bethany Beach Training Site 
DEARNG #1010A050021  Bethany Beach, Delaware 
 

01 74 19 \ Construction Waste Management and Disposal 0999J030.A01 
Page 6 

WASTE MANAGEMENT PROGRESS REPORT 
 

 
 
 
 
MATERIAL CATEGORY 

 
DISPOSED IN 
MUNICIPAL SOLID 
WASTE LANDFILL 
 
 

 
DIVERTED FROM LANDFILL BY  
RECYCLING, SALVAGE OR REUSE 

Recycled Salvaged Reused 

1.   Acoustical Ceiling Tiles     

2. Asphalt     

3. Asphalt Shingles     

4. Cardboard Packaging     

5. Carpet and Carpet Pad     

6. Concrete     

7. Drywall     

8. Fluorescent Lights and 
Ballasts 

    

9. Land Clearing Debris 
(vegetation, stumpage, dirt) 

    

10. Metals     

11. Paint (through hazardous 
waste outlets) 

    

12. Wood     

13. Plastic Film (sheeting, shrink 
wrap, packaging) 

    

14. Window Glass     

15. Field Office Waste (office 
paper, aluminum cans, glass, 
plastic, and coffee cardboard) 

    

16. Other (insert description)     

17. Other (insert description)     

Total (In Weight) 

 (TOTAL OF ALL ABOVE VALUES 
 — IN WEIGHT) 

 

Percentage of Waste 
Diverted 

(TOTAL WASTE DIVIDED BY TOTAL 
DIVERTED) 

  END OF SECTION  
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SECTION 01 77 00 
 

CLOSEOUT PROCEDURES 
 

 
PART 1 - GENERAL 
 
1.1 PROJECT RECORD DOCUMENT PACKAGE 
 

A. Maintenance of Documents 
 

1. Maintain one copy of Contract Drawings, Specifications, Addenda, review shop 
drawings, change orders, field records, surveys, and layout records. 

 
2. Store documents apart from documents used for construction.  Maintain 

documents in clean, dry, legible condition.  Do not use record documents for 
construction purposes.  

  
3. Make documents available at all times for inspection by Architect.  Update all 

documents at least monthly. 
 

B. Recording 
 

1. Stamp each document "PROJECT RECORD" 3/4 inch high letters. 
 

2. Do not permanently conceal any work until required information has been 
recorded. 

 
C. Record Drawing:  The Contractor shall keep a set of up-to-date marked prints of the 

"as-built conditions".  The contract drawings shall be legibly marked to record actual 
construction such as: 

 
1. Horizontal and vertical location of underground utilities referenced to permanent 

surface improvements. 
 
2. Underground obstacles encountered and lines capped during construction. 
 
3. Location of internal utilities concealed in construction referenced to visible and 

accessible features of structure. 
 

4. Field alterations of dimensions and detail. 
 

5. Changes made by Change Order. 
 

6. Details not on original contract drawings. 
 

D. Specifications and Addenda:  Bind together. 
 

E. Approved Shop Drawings and Brochures:  Maintain as record documents.  Legibly note 
to record any changes made after review. 
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F. Submitting:  At completion of project, deliver record documents to Architect for 
transmittal to Owner as a package. 

 
G. Accompany submittal with transmittal letter, in duplicate, containing date, project, 

Contractor's name and address, title and number of each record document, and certification 
that each document as submitted is complete and accurate, signed by Contractor. 

 
H. The following documents are required at project closeout, as applicable: 
 
 1. 2 original Form G704 Substantial Completion 
 2. 2 original Form G706 Affidavit of Payment of Debts and Claims 
 3. 2 original Form 706A Release of Liens Contractor/Subcontractor 
 4. 2 original Form 707 Consent of Surety Company 
 5. 3 original Final Payment App 
 6. Meeting Minutes 
 7. Certificate of Occupancy 
 8. 2 original Warranties (Letter of Guarantee and Warranty Info) 
 9. 2 O&M Manuals 
 10. 2 Hard Copy of As-Built Drawings 

  11. Occupancy Permits 
  12. 2 sets of Record Shop Drawings and submittals 
  13. Affidavit of Discharge of State Tax Liability 
  14. Copy of completed final punch list signed off on by Owner’s Rep 
  15. Punch List Closeout Letter 
  16. 2 CD’s with all closeout documents 
 
1.2 GUARANTEES, BONDS AND AFFIDAVITS 
 

A. Turn over guarantees, warranties, bonds and affidavits on various materials, neatly bound 
and in order, to the Architect for deliver to the Owner as part of the package. 

 
B. Affidavits verifying payments of all bills related to the project, release of liens (AIA 

G706A, AIA G706 and AIA G707) for all subcontractors, bonding company approvals and 
consent of surety to final payment shall be required. 

 
C. Certification that all construction materials used and equipment supplied for this project 

are free of known hazardous materials such as PCBs and asbestos. 
 
D. Substantial completion certification signed by Owner, Architect, and Contractor. 

 
1.3 OPERATION AND MAINTENANCE DATA 
 

A. Turn over manuals and instructions, neatly bound and in order, to the Architect for delivery 
to the Owner. 

 
1.4 EXTRA STOCK, SPARE PARTS, INSTRUCTION 
 

A. Turn over extra stock as specified in other sections of the specifications to the person 
designated by the Owner to be in charge of the operation and maintenance of the building. 

 
B. Provide instruction in operation and maintenance of equipment and finishes.  Conduct 
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meeting and individual training as needed to inform owner's operating personnel. 
 
C. Provide special tools for such items as louver vanes, adjustable dampers, thermostats, 

allen-head locking devices in triplicate. 
 
 

PART 2 - PRODUCTS 
 Not Used 
 
 
PART 3 - EXECUTION 
 Not Used 
 
 
 

END OF SECTION 
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SECTION 02 41 16 

STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of buildings and site improvements. 
2. Removing below-grade construction. 
3. Disconnecting, capping or sealing, and abandoning in-place and removing site utilities. 
4. Salvaging items for reuse by Owner. 

1.2 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.3 PREINSTALLATION MEETINGS 

A. Predemolition Conference: Conduct conference at Project site. 

1.4 INFORMATIONAL SUBMITTALS 

A. Engineering Survey: Submit engineering survey of condition of building. 

B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property, for environmental protection. Indicate 
proposed locations and construction of barriers. 

1. Adjacent Buildings: Detail special measures proposed to protect adjacent buildings to 
remain. 

C. Schedule of building demolition activities with starting and ending dates for each activity. 

D. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician. 
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1.5 CLOSEOUT SUBMITTALS 

A. Inventory of items that have been removed and salvaged. 

1.6 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 
program. 

1.7 FIELD CONDITIONS 

A. Buildings to be demolished will be vacated and their use discontinued before start of the Work. 

B. Buildings immediately adjacent to demolition area will be occupied. Conduct building 
demolition so operations of occupied buildings will not be disrupted. 

1. Provide not less than 72 hours' notice of activities that will affect operations of adjacent 
occupied buildings. 

2. Maintain access to existing walkways, exits, and other facilities used by occupants of 
adjacent buildings. 

a. Do not close or obstruct walkways, exits, or other facilities used by occupants of 
adjacent buildings without written permission from authorities having jurisdiction. 

C. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

1. Before building demolition, Owner will remove the following items: 

a. Generator at Duplex Residence.  

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 
2. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner. Hazardous materials will be removed by Owner 
under a separate contract. 

E. On-site storage or sale of removed items or materials is not permitted. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning demolition. Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

2.2 SOIL MATERIALS 

A. Satisfactory Soils: Comply with requirements in Section 312000 "Earth Moving." 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting demolition operations. 

B. Inventory and record the condition of items to be removed and salvaged. 

3.2 PREPARATION 

A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment 
according to 40 CFR 82 and regulations of authorities having jurisdiction. 

B. Salvaged Items: Comply with the following: 

1. Clean salvaged items of dirt and demolition debris. 
2. Pack or crate items after cleaning. Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to storage area designated by Owner at preconstruction. 
5. Protect items from damage during transport and storage. 

3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Utilities to be Disconnected: Locate, identify, disconnect, and seal or cap off utilities 
serving buildings and structures to be demolished. 

1. Owner will arrange to shut off utilities when requested by Contractor. 
2. Arrange to shut off utilities with utility companies. 
3. If removal, relocation, or abandonment of utility services will affect adjacent occupied 

buildings, then provide temporary utilities that bypass buildings and structures to be 
demolished and that maintain continuity of service to other buildings and structures. 
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4. Cut off pipe or conduit a minimum of 24 inches below grade. Cap, valve, or plug and seal 
remaining portion of pipe or conduit after bypassing according to requirements of 
authorities having jurisdiction. 

5. Do not start demolition work until utility disconnecting and sealing have been completed 
and verified in writing. 

3.4 PROTECTION 

A. Existing Facilities: Protect adjacent walkways, loading docks, building entries, and other 
building facilities during demolition operations. Maintain exits from existing buildings. 

B. Temporary Shoring: Provide and maintain interior and exterior shoring, bracing, or structural 
support to preserve stability and prevent unexpected movement or collapse of construction 
being demolished. 

C. Existing Utilities to Remain: Maintain utility services to remain and protect from damage 
during demolition operations. Do not interrupt existing utilities serving adjacent occupied or 
operating facilities unless authorized in writing by Owner and authorities having jurisdiction. 

D. Temporary Protection: Erect temporary protection, such as walks, fences, railings, canopies, and 
covered passageways, where required by authorities having jurisdiction and as indicated. 
Comply with requirements in Section 015000 "Temporary Facilities and Controls." 

1. Protect adjacent buildings and facilities from damage due to demolition activities. 
2. Protect existing site improvements, appurtenances, and landscaping to remain. 
3. Erect a plainly visible fence around drip line of individual trees or around perimeter drip 

line of groups of trees to remain. 
4. Provide temporary barricades and other protection required to prevent injury to people 

and damage to adjacent buildings and facilities to remain. 
5. Provide protection to ensure safe passage of people around building demolition area and 

to and from occupied portions of adjacent buildings and structures. 
6. Protect walls, windows, roofs, and other adjacent exterior construction that are to remain 

and that are exposed to building demolition operations. 

E. Remove temporary barriers and protections where hazards no longer exist. Where open 
excavations or other hazardous conditions remain, leave temporary barriers and protections in 
place. 

3.5 DEMOLITION 

A. General: Demolish indicated buildings and site improvements completely. Use methods 
required to complete the Work within limitations of governing regulations and as follows: 

1. Do not use cutting torches until work area is cleared of flammable materials. Maintain 
portable fire-suppression devices during flame-cutting operations. 

2. Maintain fire watch during and for at least 4 hours after flame-cutting operations. 
3. Maintain adequate ventilation when using cutting torches. 
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4. Locate building demolition equipment and remove debris and materials so as not to 
impose excessive loads on supporting walls, floors, or framing. 

B. Site Access and Temporary Controls: Conduct building demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used 
facilities without permission from Owner and authorities having jurisdiction. Provide 
alternate routes around closed or obstructed trafficways if required by authorities having 
jurisdiction. 

2. Use water mist and other suitable methods to limit spread of dust and dirt. Comply with 
governing environmental-protection regulations. 

C. Explosives: Use of explosives is not permitted. 

D. Proceed with demolition of structural framing members systematically, from higher to lower 
level. Complete building demolition operations above each floor or tier before disturbing 
supporting members on the next lower level. 

E. Remove debris from elevated portions of the building by chute, hoist, or other device that will 
convey debris to grade level in a controlled descent. 

F. Demolish foundation walls and other below-grade construction that are within footprint of new 
construction and extending 5 feet outside footprint indicated for new construction. 

1. Remove below-grade construction, including basements, foundation walls, and footings, 
completely to at least 12 inches below grade. 

G. Existing Utilities: remove existing utilities and below-grade utility structures that are within 5 
feet outside footprint indicated or as indicated on the drawings.  

H. Hydraulic Elevator Systems: Demolish and remove elevator system, including cylinder, 
plunger, well assembly, steel well casing and liner, oil supply lines, and tanks. 

I. Below-Grade Areas: Completely fill below-grade areas and voids resulting from building 
demolition operations with satisfactory soil materials according to backfill requirements in 
Section 312000 "Earth Moving." 

J. Site Grading: Uniformly rough grade area of demolished construction to a smooth surface, free 
from irregular surface changes. Provide a smooth transition between adjacent existing grades 
and new grades. 

K. Promptly repair damage to adjacent buildings caused by demolition operations. 

3.6 CLEANING 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction. 
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B. Do not burn demolished materials. 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by building 
demolition operations. Return adjacent areas to condition existing before building demolition 
operations began. 

Re-seed areas of demolish per specification section 32 92 00 - Turf and Grasses. 

END OF SECTION 
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SECTION 26 04 99 
 

COMMON WORK REQUIREMENTS FOR ELECTRICAL 
 

PART 1 - GENERAL 
 
1.01 GENERAL PROVISIONS 
 

A. The conditions of Division 01 GENERAL REQUIREMENTS apply to each and every 
Contract and Contractor or other person or persons supplying any material or labor 
entering this building, either directly or indirectly. 

 
B. Electrical Contractors are bound by provisions of Conditions as described above.  

 
C. One (1) Contractor will be covered by these General Requirements. 

 
1. Electrical. 

 
D. For simplicity, these Sub-Contracts and Sub-Contractors will be referred to further herein 

as the Electrical Contracts or Contractors. 
 
1.02 DRAWINGS AND SPECIFICATIONS 
 

A. It is the intent of the specifications and drawings to include under each item all materials, 
apparatus and labor necessary to properly install, equip, adjust and put into perfect 
operation the respective portions of the installations specified and to so interconnect the 
various items or sections of the work as to form a complete and properly operating whole. 

 
B. Any apparatus, machinery, small items not mentioned in detail which may be found 

necessary to complete or perfect any portion of the installation in a substantial manner and 
in compliance with the requirements stated, implied or intended shall be furnished without 
extra cost to the Owner. This shall include all materials, devices or methods peculiar to the 
machinery, apparatus or systems furnished and installed by the Electrical Contractors. 

 
C. In referring to drawings, figured dimensions take precedence over scale measurements.  

Discrepancies must be referred to the Engineer for decision.  Each Contractor shall certify 
and verify all dimensions before ordering material or commencing work. 

 
D. In the case of a conflict between the specifications and the drawings, not clarified by 

addendum, the better quality or greater quantity shall be provided without exception. If 
determined during construction that the lesser quality product is required by the Engineer, 
a credit change order will be obtained for the difference in cost. 

 
E. Any work called for in the specifications, but not mentioned or shown on the drawings, or 

called for on the drawings, but not mentioned in the specifications, shall be furnished as 
though called for in both. 

 
F. When any device or part of equipment is herein referred to in the singular number, such as 

"the motor" such reference shall be deemed to apply to as many such devices as required to 
complete the installation. 
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G. The term "Provide" shall mean "Furnish and Install".  Neither term will be used generally 
in these specifications, but will be assumed.  The term "Furnish" shall mean to obtain and 
deliver on the job for installation by other trades. 

 
1.03 LAWS, ORDINANCES, REGULATIONS AND PERMITS 
 

A. The entire Electrical Systems in all and or part shall conform to all pertinent laws, 
ordinances and regulations of all bodies having jurisdiction, notwithstanding anything in 
these drawings or specifications to the contrary. 

 
B. Each Contractor shall pay all fees and obtain and pay for all permits and inspections 

required by any authority having jurisdiction in connection with their work. 
 

C. Electrical work shall comply with the requirements of the National Electrical Code, 
National Electric Safety Code, NFPA and other boards and departments having local 
jurisdiction.  Electrical Contractor shall obtain and pay for Certifications of Inspection by 
an authorized Electrical Inspection Agency and by local, municipal and state approving 
agencies. 

 
1.04 TESTS 
 

A. The following requirements are supplementary to tests specified for individual equipment 
or systems in Electrical work sections. 

 
1. Give written notice of date of test in ample time to all concerned. 

 
B. Concealed work shall remain uncovered until all required tests have been completed; but if 

construction schedule requires, arrange for prior tests on parts of systems as approved. 
 

C. As soon as conditions permit, conduct preliminary tests of equipment to ascertain 
compliance with specified requirements.  Make needed changes, adjustments and or 
replacements as preliminary tests may indicate, prior to acceptance tests. 

 
D. Conduct performance and operating tests as specified or required for each system or 

equipment unit in presence of the Engineer as well as a representative of agencies having 
jurisdiction. 

 
E. Obtain Certificates of Approval and/or Acceptance as specified or required in compliance 

with regulations of agencies having jurisdiction.  Work shall not be deemed complete 
until such Certificates have been delivered to the Engineer. 

 
F. Testing shall prove conclusively that Electrical systems operate properly, efficiently and 

quietly in accordance with intent of drawings and specifications. 
 
1.05 CLEANING 
 

A. Each Contractor and/or Sub-Contractor who is responsible for execution of individual 
sections of work shall be responsible for the following: 

 
1. Removal of all lumber, refuse, metal, piping and debris from site resulting from 

their work. 
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2. Cleaning drippings resulting from their work, etc., from finished work of other 

trades. 
 

3. Cleaning, polishing, waxing of their work as required. 
 

B. After testing, and acceptance of all work by the Engineer and the Owner, each Contractor 
shall thoroughly clean all equipment and material involved in their Contract to the 
satisfaction of the Engineer. 

 
1.06 INSTRUCTING OWNER'S PERSONNEL 
 

A. After all tests and adjustments have been made, each Contractor shall fully instruct the 
representatives of the Owner in all details of operation of the equipment installed under 
their contract. Instruction shall be digitally recorded and copy provided with closeout 
documents on DVD. 

 
B. Each Contractor shall operate their equipment for sufficient length of time to satisfy 

Engineer that requirements of Contract Documents have been fulfilled. 
 
1.07 OPERATING AND MAINTENANCE MANUALS 
 

A. Each Contractor shall provide one (1) electronic (Original PDF) and three (3) copies of 
printed instructions to the Engineer upon completion of installation.  Instructions shall be 
bound in separate, hardback, 3-ring loose leaf binders. 

 
B. Instruction books shall be prepared by sections and contain detailed operating and 

maintenance instructions for all components of all systems, including wiring, and 
schematic diagrams necessary for clarity.  The cover of each binder shall be identified 
with the name of the project and the words "Operating and Maintenance Manuals". 

 
C. Each section shall have labeled tabs and be clearly marked with equipment or system name 

and contain detailed parts list data, ordering information therefore and the name, address 
and telephone number of the closest supply source. 

 
D. All instructional data shall be neatly and completely prepared to the satisfaction of the 

Engineer. 
 

E. One (1) copy of each final, Approved shop drawing shall be included in each Operating & 
Maintenance Manual. 

 
1.08 GUARANTEE 
 

A. All material, equipment and workmanship provided by each Contractor shall be in first 
class operating condition in every respect at time of acceptance by Owner.  Acceptance by 
the Owner shall be by letter to this effect written to each Contractor. 

 
B. Each Contractor shall unconditionally guarantee in writing all materials, equipment and 

workmanship for a period of two (2) years from date of acceptance by Owner. During the 
guarantee period each Contractor shall repair or replace, at their own expense, any 
materials, equipment or workmanship in which defects may develop and he shall also 
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provide free service for all equipment and systems involved in his contract during this 
guarantee period. 

 
C. Guarantee shall also include restoration to its original condition of all adjacent work that 

must be disturbed in fulfilling this guarantee. 
 

D. All such repairs and/or replacements shall be made without delay and at the convenience of 
the Owner. 

 
E. Guarantees furnished by Sub-Contractors and/or equipment manufacturers shall be 

counter-signed by the related Contractor for joint and/or individual responsibility for 
subject item. 

 
F. Manufacturers’ equipment guarantees or warranties extending beyond the guarantee 

period described above shall be transferred to the Owner along with the contractor's 
guarantees. 

 
1.09 ENTRANCE OF EQUIPMENT 
 

A. Each Contractor shall perform all necessary rigging required for completion of work under 
their contract. 

 
1.10 VISIT TO SITE 
 

A. Due to the nature of the work involved under this contract, all bidders are required to 
thoroughly examine the site. 

 
B. Bidding Contractors shall thoroughly review Contract Documents prior to visiting the site, 

take Contract Documents to site and thoroughly explore to any extent necessary, the 
existing conditions as relating to fulfilling the requirements of this Contract. 

 
C. If discrepancies are noted between requirements of Contract Documents and existing 

conditions, Contractor shall so indicate to Engineer during bidding period and receive 
clarification before bidding. Failure to comply with this requirement will result in 
Engineer's interpretation during the construction period and Engineer's decision will be 
final and binding as the sole interpreter of the contract requirements. 

 
D. Extras will not be considered for any work relating to connections with existing systems or 

adaptability of new systems to existing structures. 
 

E. Submission of proposals shall be considered evidence that Contractors have complied with 
the requirements of this Article. 

 
1.11 AS-BUILT DRAWINGS 
 

A. During the course of the work, maintain a record set of drawings on which shall be marked 
the actual physical location of all underground, above ground and crawl space conduit, 
outlets, wiring devices, lighting fixtures, panelboards, access panels, junction boxes, 
circuit breakers, disconnect switches, starters, transformers, and all other components of 
the work performed by the Division 26 (Electrical) contractor and their subcontractors. 
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B. As built drawings shall be maintained by the contractor and updated on a daily basis. 
Current As-Built drawings shall be brought to each construction meeting. 

 
C. Include on the record set, all formal modifications to the contract documents including but 

not limited to: addendum items, responses to RFI’s (field directives), ASI’s, change order 
items and underground obstructions. 
 

D. At project completion, obtain a READ ONLY set of contract documents from the Engineer 
in AutoCAD 2017 (or later) .dwg format. Copy the source documents and create new 
documents, modifying the original files by incorporating all items noted on the record 
drawings onto the source AutoCAD files.  

 
E. For each drawing, make one (1) .dwg file and one (1).pdf file and copy all files onto a 

single Digital Video Disk (DVD). Make one (1) additional copy of the DVD. Using the 
new AutoCAD files, make four (4) prints of the As Built drawings. Incorporate one set of 
prints in each O&M manual. 
 

F. In cases where the prime contractor or subcontractors are required to design and/or submit 
original shop drawing documents, prepared by the respective contractors for submission to 
State Agencies (i.e.: sprinkler, fire alarm, etc.), each respective contractor or subcontractor 
shall revise their drawings accordingly and include all As-Built information, thereon.  
Submit As-Builts in the same format, (i.e.: Two (2) DVD’s, one (1) mylar reproducible and 
three (3) prints) as with the project As-Built information contained thereon. 

 
1.12 SERVICING OF EQUIPMENT AND SYSTEMS 
 

A. After work has been completed under the Electrical contract, and prior to final acceptance 
tests, each Contractor shall have manufacturers or their authorized agents of the equipment 
and material installed, completely check their equipment and put it into actual operation.  
In each case, the respective Contractor shall have the manufacturers thoroughly check the 
complete installation of the equipment produced by him for proper and correct operation 
under the service intended. 

 
B. Six months after final acceptance of the work under the Electrical contract, each Contractor 

shall have the manufacturers again check their equipment for proper operation.  
Coincidentally, this contractor shall assure that the building custodian is properly 
instructed in the servicing of the equipment. 

 
C. Prior to expiration of the guarantee period, each contractor shall check all equipment, 

materials and systems installed under his contract, make necessary adjustments and/or 
replacements, and leave systems in first class operating condition. 

 
1.13 EXCAVATION AND BACKFILLING 
 

A. Each Contractor shall perform all excavation, backfilling, pumping and de-watering 
necessary for completion of work under their contract, unless noted otherwise.  All 
excavation shall be considered classified. 

 
B. Remove from premises or deposit as directed by Engineer all material excavated and not 

required or suitable for backfilling. 
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C. Carefully remove and store topsoil, shrubbery and sod until underground work is complete 
and trenches are backfilled and then re-install.  Replace any damaged items to the 
satisfaction of the Engineer. 

 
D. Trench depth shall be as indicated on the drawings.  Under no circumstances shall trench 

depth be less than that called for in the NEC or the Utility serving the premises.  Trench 
depth shall allow adequate cover over ducts and conduit.  Walls shall be perpendicular to 
the top of piping and ducts and trench bottoms shall be instrument graded in the direction 
of flow as required.  Earth shall be scooped out under conduit couplings to provide a solid 
bearing for the duct or conduit on undisturbed earth.  Cinder fill, stones or bricks beneath 
piping are prohibited. 

 
E. Each Contractor shall provide sheathing, shoring and bracing necessary to complete their 

excavation and backfilling work and shall exercise every precaution necessary to prevent 
accident, injury or death to any human and damage to property of others.  Remove all 
sheathing, shoring and bracing upon completion of work. 

 
F. It shall be the responsibility of each Contractor to check with the various utility companies, 

Miss Utility and make the necessary arrangements to avoid damage to property.  Since 
this campus maintains all privately owned utilities, this contractor shall hire an 
independent testing agency to identify all underground obstructions in the path and area of 
their excavations. Each Contractor is responsible for damage during excavation to existing 
piping or equipment.  Such damage shall be repaired promptly without cost to the Owner. 

G. Backfill after inspection and approval.  Backfill shall be made with clean earth, free from 
rocks, frozen particles, debris or other foreign materials.  Deposit in uniform layers not 
over six inches (6") thick with each layer mechanically tamped to 90% before the next 
layer is applied.  When approved backfill material is not available from the site, each 
Contractor, at his own expense shall provide additional select backfill to complete 
installation.  Final backfill only after testing procedures have been approved. 

 
H. All trenches that pass under wall foundations shall be backfilled with lean concrete, full 

height, directly under wall footing, and at a 1:1 slope away from wall or column footing.  
Trenches that are parallel with and deeper than wall foundations shall be backfilled with 
lean concrete on a 1:1 slope away from the bottom of the wall or column footing. 

 
I. Each Contractor shall perform all cutting and patching to sidewalks, curbs, bituminous 

paving, walls, etc. required by performance of excavation and backfilling.  Install and 
maintain temporary paving as directed by Engineer.  Make repairs to sidewalks in 
complete blocks, partial patching will not be acceptable. Provide all materials for patching 
in strict accordance with applicable Articles of the General Construction Specifications. 

 
J. Where rock is encountered during installation of underground conduit systems, carry 

trenches to a point six inches (6") below bottom of conduit and provide a six inch (6") layer 
of crushed stone or gravel as a cushion. 

 
K. All excavation work shall include all pumping equipment, materials and labor necessary to 

keep all excavations free of water.  Provide well points as required with disposition of 
water as directed by Engineer. 

 
L. Each Contractor shall provide suitable indemnity for all accidents to humans, animals or 

equipment caused by their excavating and backfilling work.  They shall provide suitable 
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guards, barricades, red lanterns, flares and take the necessary precaution for an approved 
and safe installation.  All trenches shall be backfilled at the end of each working day.  
Where a trench must be left open, provide snow fencing and coverings of adequate size and 
strength over entire open area. 

 
1.14 CONTINUITY OF SERVICES 
 

A. Generally, no action shall be taken by the Electrical Contractor that will interrupt any of the 
existing building services for this building or any other building until previously arranged 
with the Engineer and Owner or their authorized representative. 

 
B. Should any service be interrupted by this Contractor, the Contractor causing such 

interruption shall provide immediately all labor, including overtime if necessary, and all 
material and equipment necessary for restoration of such service. 
 

 
1.15 TEMPORARY FACILITIES, UTILITIES AND HEATING 
 

A. Refer to Section TEMPORARY FACILITIES AND CONTROLS in Division 1 of these 
specifications. 
 

1.17 DISCONNECT AND REMOVALS  
  

A. The Contractors shall visit the site prior to submitting their bid and shall include in their bid 
all labor and material necessary to remove, relocate or modify the items which interfere 
with new construction. This shall include wiring extensions, removals and modifications.  

  
B. Incidental items such as cover plates, boxes, and appurtenances shall be provided by this 

contractor.  
 

C. Patch all holes through floors and walls where conduits have been removed and maintain 
integrity of fire rating.  

  
D. Existing items that are to remain but become de energized due to removals shall be re 

energized by this Contractor who shall provide necessary wiring extensions as required. 
Contractor shall investigate wiring in area of construction and ascertain wiring that must 
remain in order to maintain operation of items outside of new work area.  

 
1.13 RELOCATIONS  
  

A. Items requiring relocation due to new construction shall be disconnected, removed, 
cleaned and re installed where shown or directed.  Branch circuit wiring associated with 
these items shall be removed and re-routed to new equipment locations and reconnected.  
The contractor shall field verify all relocations and re-routing requirements and shall 
include this in their bid. 

PART 2 - MATERIALS 
 
2.01 MANUFACTURER'S AND SUB-CONTRACTORS LIST 
 

A. Before ordering any material or equipment unit, and not later than twenty (20) working 
days after signing of contracts each Contractor shall submit a list of Manufacturers, 
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Sub-Contractors and Suppliers showing make, type, manufacturers name and trade 
designation of all materials, and equipment, proposed for use under this contract.  List 
shall be prepared by reference to specifications. 

 
B. The list, when accepted, shall be supplementary to specifications, and no variations 

therefrom will be permitted except with the approval of the Engineer. 
 

C. No shop drawings will be processed until the Contractor has satisfactorily completed the 
requirements of this Article. 

 
 
2.02 MATERIALS AND EQUIPMENT 
 

A. All materials and equipment shall be new and shall conform to the grade, quality and 
standards specified herein. 

 
B. All equipment offered under these specifications shall be limited to products regularly 

produced and recommended for service ratings in accordance with engineering data or 
other comprehensive literature made available to the public and in effect at the time of 
opening of bids. 

 
C. Items such as motors, starting equipment, vibration isolating devices, and all other 

equipment and material, where applicable and practicable, shall each be of one 
manufacturer. 

 
D. Equipment shall be installed in strict accordance with manufacturer's instructions for type 

and capacity of each piece of equipment used.  These contractors shall obtain these 
instructions which will be considered part of these specifications.  Type, capacity and 
application of equipment shall be suitable and shall operate satisfactorily for the purpose 
intended in the Electrical System. 

 
2.03 EQUIPMENT SUBSTITUTIONS (VARIATIONS) 
 

A. Refer specifically to Section 01 25 00 for product substitution requirements. 
 

2.04 VIBRATION ELIMINATION 
 

A. The Electrical Contractor shall provide vibration isolation support provisions for all 
moving or rotating equipment, machinery and transformers when such provisions are not 
furnished and/or integrally mounted by the equipment manufacturers.  Equal to 
Amber/Booth Company or Korfund Company, Inc., installed in accordance with vibration 
isolation manufacturers' recommendations unless specified otherwise herein. 

 
B. Provide all rotating or moving machinery or equipment suspended from building structure 

with approved resilient suspension mountings. 
 

C. All final electrical connections to moving or vibrating equipment, such as motors, 
generators, transformers, etc., shall be made by use of flexible metallic conduit. 

 
D. No rigid conduit or other extended machine assemblies connected to vibration isolated 

equipment shall be tied in directly with the building construction.  Such elements shall be 
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connected to the equipment through flexible fittings, and be supported by isolating 
equipment as required. 

 
E. All systems shall operate free from objectionable vibration and noise resulting therefrom, 

and each Contractor shall take all necessary steps required to achieve this result without 
additional cost to the Owner. 

 
2.05 INSERTS, HANGER SUPPORTS, CLAMPS, FASTENINGS 

A. All materials, designs and types of inserts, hanger supports and clamps shall meet the 
requirements of the Manufacturers Standardization Society Document MSS-SP-58, latest 
edition and also Underwriters Laboratories, Inc., National Electrical Code and Factory 
Mutual Engineering Division Standards where applicable.  Insert, hanger support and 
clamp types referenced herein are shown in MSS-SP-58. 

 
B. Each Contractor shall be responsible for and provide all necessary inserts, hanger supports, 

fastenings, clamps and attachments necessary for support of his work.  The types of all 
inserts, hanger supports, fastenings, clamps and attachments to be used shall be selected to 
suit both new and existing building construction conditions and applied specifically for the 
purposes intended. 

 
C. In new overhead cast-in-place concrete construction, provide type 18 steel concrete inserts 

and fasten to form work before concrete is cast.  For cast concrete floor or roof sections 
too thin to permit the use of inserts extend the hanger rod through the slab and terminate 
with a nut and large washer, recessed into the top face of the slab as approved by the 
Engineer. 

 
D. Clamps and attachments shall be selected on the basis of the required load to be supported.  

Provide all necessary steel angle iron or channel between bar joists, or steel beams where 
direct attachment cannot be made.  No holes are to be drilled or burned in structural 
building steel for hanger rod supports. 

 
E. Metallic masonry anchors shall be provided for all pre-cast concrete, masonry and cast 

concrete construction, and may be provided as an alternate for cast-in-place construction].  
Locate in pre-cast and cast-in-place concrete as directed by the Engineer.  Dynabolt, 
Ram-In and/or Tru-Bolt masonry anchors as manufactured by Ramset shall be provided as 
recommended by the anchor manufacturer for the various applications, stresses and 
services involved.  Redhead, Hilti or Wej-It equivalents acceptable.  Installation of 
masonry anchors shall be accomplished by pre-drilling concrete or masonry to diameters 
and depths required to properly accommodate anchor bolts. 

 
F. Toggle bolts may be used in dry wall and lath and block plaster walls.  The use of toggle 

bolts shall be restricted to the weight limitations imposed by the toggle bolt manufacturer 
for the size used. 

 
G. Except where noted otherwise herein, attachment to wood or material of similar fibrous 

nature shall be made with lag screws and/or wood screws of required size. 
 

H. Screws with wooden or plastic plugs, or lead caulking anchors are not acceptable. 
 
2.06 ANCHOR BOLTS 
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A. Electrical Contractor shall provide and set in place at the time foundations, bases or curbs 
are poured or formed, all necessary anchor bolts as required for the various equipment 
specified herein.  Hook type anchor bolts of proper size and length to suit the apparatus.  
Set bolts in pipe sleeves of approximately twice the bolt diameter and of length equal to the 
embedded length of the bolt, with sleeves terminating flush with finished surfaces of 
foundations, bases or curbs. 

 
B. When the equipment is set in its proper position and aligned with the anchor bolts, the 

space between the anchor bolts and the inside wall of the sleeves shall be completely filled 
with non-shrink cementitious grout equal to crystex as manufactured by L & M 
Construction Chemicals, Inc., Master Builders or approved equal. 

 
C. Each Contractor shall assume all responsibility for the location of all anchor bolts for the 

equipment furnished by them under these specifications, and must have a representative 
present at the time foundations, bases or curbs are poured or formed. 

 
D. All anchor bolts shall be of sufficient strength to withstand any loading imposed by the 

attached materials or equipment. 
 
E. ALL exterior, pad mounted equipment shall be set in place and secured to the pad with 

anchor bolts and mechanical fasteners. 
2.07 SLEEVES 
 

A. Each Contractor shall furnish and set all sleeves required for their work and be fully 
responsible for the final and permanent locations thereof. 

 
B. Sleeves shall be provided in the following locations: 

 
1. All conduits passing through cast-in-place waterproof concrete construction and 

waterproof masonry walls. 
 

C. Sleeves shall extend through construction and finished flush with each surface except 
where noted otherwise.  Each sleeve shall provide for a minimum 1/2" clearance around 
pipe or its covering in the instance of pipe covered with insulation. 

 
D. All sleeves in waterproof walls shall be fitted and sealed with positive hydrostatic "Link 

Seals" as manufactured by Thunderline Corporation.  Sleeves shall be sized accordingly.  
Link Seals shall be placed around conduit and inserted into void between inner wall of 
sleeve and piping and/or conduit. Tighten link seals as required for watertight seal. 

 
E. All sleeves shall be Schedule 40 steel pipe finished with smooth edges.  Sleeves in 

waterproof walls shall be fabricated with minimum 1/4" thick rectangular steel plate placed 
around mid-point of sleeve, continuously welded to sleeve and then the entire/plate 
assembly placed into proper position prior to erection of walls. Otherwise sleeves shall be 
provided with a minimum of three (3) lugs for anchoring. 

 
F. Voids between sleeves and conduit, where located in fire partitions or masonry walls shall 

be packed with mineral fiber rope. 
 

G. All sleeves shall be set prior to or during erection of walls.  Cutting or drilling of walls 
after erection will not be permitted. 



Bethany Beach Training Site Building 128 / 141 Demolition 
Bethany Beach, Delaware DEARNG #1010A050017 
 

0999J029.A01/20-1433 Common Work Requirements For Electrical / 26 04 99 
  Page 11 

 
H. If sleeves are omitted or located incorrectly the particular contractor who is at fault shall at 

their own expense, engage the trade which originally installed the work to cut and patch to 
the satisfaction of the Engineer. 

 
I. Any conduit that must pass through pre-cast floors and will be exposed, in finished areas, 

that have floor drains including areas such as Janitors Closets, Toilet Rooms and the like 
shall be made watertight by use of "Link Seals" inserted into void between conduit and 
openings thereto. 

 
PART 3 - METHODS 
 
3.01 METHOD OF PROCEDURE 
 

A. The drawings accompanying these specifications are diagrammatic and intended to cover 
the approximate and relative locations of the Electrical Systems. 

 
B. Installation, connection and interconnection of all components of these systems shall be 

complete and made in accordance with the manufacturers’ instructions and best trade 
practices. 

 
C. Each Contractor shall erect all parts of equipment to be furnished by them under their 

contract at such time and in such manner as not to delay or interfere with other Contractors 
on the work. 

 
D. All conduit shall be plugged as required during construction to prevent entering of dirt. 

 
E. Before material is ordered or any work performed, each Contractor shall verify all 

measurements, including lines, conduit and elevations at the building and shall be 
responsible for the correctness thereof. No extra compensation will be allowed on account 
of differences between actual dimensions and measurements and those indicated in the 
Contract Documents. Any discrepancies discovered shall be submitted to the Engineer for 
consideration before proceeding with the work. 

 
F. Each Contractor shall lay out their work and be responsible for the establishment of 

heights, grades, etc., for all interior and exterior fixtures, conduit, etc., included in Contract 
Documents, in strict accordance with the intent expressed thereby; and all the physical 
conditions to be met at the building and finished grade, and shall be responsible for 
accuracy thereof. The establishment of the location of all work shall be performed in 
consideration of the finished work.  In case of conflict, equipment and/or materials shall 
be relocated without cost to the Owner, as directed by the Engineer, regardless of which 
equipment was installed first. 

 
G. Each Contractor shall cooperate with other Contractors for the proper securing and 

anchoring of all work included within these specifications.  Extraordinary care shall be 
used in the erection and installation of all equipment and materials to avoid marring 
surfaces of the work of other Contractors, as each Contractor will be held financially 
responsible for all such injury caused by the lack of precaution and due to negligence on 
the part of their workmen. 
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H. Do not run conduit for Electrical Systems in any concrete slab three inches (3") or less in 
thickness.  Do not place any conduit in any slab where the outside diameter of the pipe or 
conduit is more than one-quarter the thickness of the slab. 

 
I. All conduit and other Electrical materials and equipment shown to be mounted below 

ceilings are to be kept as close to ceiling areas as possible unless otherwise noted. 
 
3.02 PROTECTION 
 

A. All openings in conduit and all other materials shall be effectively sealed to exclude dirt, 
sand, and other foreign materials. 

 
B. Exercise every precaution to exclude dust, dirt and all other foreign materials from 

switchgear rooms, transformers, and all electrical equipment rooms during construction.  
Rooms and equipment contained therein shall be vacuum cleaned at regular intervals. All 
relays, meters and mechanical equipment contained with electrical components shall be 
protected with heavy paper held in place with approved mastic tape to exclude fine dust 
and particles.  Sufficient electric heaters shall be installed and maintained in equipment 
rooms and transformer compartments to keep equipment dry and protected from freezing 
during construction. 

 
3.03    SUPPORTS 
 

A. Except where noted otherwise in the specifications and shown on drawings, each 
Contractor shall provide all materials, equipment supports, supplies and labor necessary as 
required to adequately support, brace and strengthen equipment and materials furnished as 
part of their contract. 

 
B. The design, materials, fabrication and erection of structural steel supports shall conform to 

"Specification for Design, Fabrication and Erection of Structural Steel for Buildings" of 
the American Institute of Steel Construction, "Code of Standard Practice for Steel 
Buildings and Bridges".  Welding where required shall conform to "Code of Arc and Gas 
Welding in Building Construction" of the American Welding Society. 

 
 END OF SECTION 
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SECTION 27 60 00  

STRUCTURED CABLING SYSTEM 

 
PART 1 GENERAL 
 
 
1.01 GENERAL PROVISIONS 
 

A. Applicable provisions of the entire specification, including Addenda, shall govern this 
section as fully as if repeated herein. 

 
1.02 QUALITY ASSURANCE 
 
 

A. The Structured Cabling contractor shall be one of the State of Delaware, DTI 
approved Structured Cabling contractors who shall be responsible for the removal of 
the existing Telecommunication cabling from the existing Telecommunication 
Ductbank distribution system.  The contractor must be certified and authorized for the 
installation of the Manufacturers premises cabling systems that they are installing and shall 
assume responsibility for certifying new installations and providing a warranty for a period 
of no less than 25 years. 

 
B. In general, Structured Cabling Contractor shall disconnect all Telecommunications wiring 

& fiberoptic cable, terminate and provide a waterproof seal.  
1. Fiberoptic cable shall be removed at the RTI. Disconnected and removed at each 

building back to the manhole designated on the drawings. 
2. Coaxial Cable shall be disconnected and removed from each building and capped at 

the manhole/main trunk as shown on the drawings. 
3. Copper cable shall be disconnected and removed from each building and ends sealed 

watertight in the manhole designated on the drawings. 
4. Existing abandoned telecommunication punch down blocks and incoming copper 

communication cables shall be disconnected and removed back to the manhole at the 
main trunk as shown on the drawings. 

 
 
1.03 SCOPE 
 

A. Perform all removal work necessary and/or required and furnish all materials and 
equipment for a complete structured network cabling system as described herein. 
 

B. Each building receives cabling from the RTI Building. Per reference drawings, the 
following services are provided at each building to be razed in this project: 
 
1. ONE (1): HYBRID 12 SM / 12 MM OS2 / OM4 1/0 PLENUM ARMORED  

                             HUBBELL M/N HFCD19012M4012SPBK OR APPROVED EQUAL. 

2. ONE (1): RG11 COAXIAL 

3. ONE (1): COPPER RISER PAIRS CAT 3 (6 PAIR) 
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4. ONE (1): SINGLE MODE / MULTIMODE DUPLEX LC ADAPTER PANELS 

MM=AQ SM=Y HUBBELL M/NFSPLCDS6AQ, FSPLCS6Y, AND FCW4SP 

(ENCLOSURE) 

 
1.04 SUBMITTALS 
 

A. There will be no submittals. 
 
1.05 DOCUMENTATION 
 

A. The contractor shall update contract documents with accurate As-Built information. 
 
 

B. Refer to Specification Section 26 05 00 for contract closeout requirements.  
 
PART 2  PRODUCTS 
  
2.01 NO NEW PRODUCTS WILL BE USED 

 
2.02 CABLE TERMINATIONS 
 

A. Properly terminate/remove existing services from the RTI Building and label all removed 
services. Do not abandon any cabling or systems. 
 

2.06 REMOVAL OF EXISTING TELECOM EQUIPMENT 
 

A.       This contractor shall disconnect and remove all existing telecom wiring, jacks, ports,  
           Equipment. 
   

PART 3 EXECUTION 
 

END OF SECTION 
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SECTION 31 10 00 

 
SITE CLEARING 

 
 

PART 1 - GENERAL 
 
1.1 USE OF EXPLOSIVES 
 
 A. The use of explosives will not be permitted. 
 
1.2 PROTECTION OF PERSONS AND PROPERTY 
 

A. Clearing and grubbing operations shall be conducted in a manner that will ensure safety of 
persons and prevent damage to existing structures and utilities, construction in progress, 
trees, vegetation designated to remain standing including root damage, and other property. 

 
PART 2 - PRODUCTS 
 
2.1 FILL MATERIAL 
 

A. Fill material needed for filling depressions shall be Delaware Department of Transportation 
Type B borrow material, in accordance with Section 209 or approved excavated material. 

 
PART 3 - EXECUTION 
 
3.1 CLEARING OPERATIONS 
 

A. Clearing shall consist of the vegetation designated for removal, including rubbish occurring 
within the areas to be cleared.  Clearing shall also include the complete removal and 
disposal of the tennis courts that obtrude, encroach upon, or otherwise obstruct the work. 

 
3.2 GRUBBING OPERATIONS 
 

A. The Contractor shall completely remove all debris protruding through the ground surface.  
This material shall be excavated and remove to a depth of not less than 12 inches below 
the surface level of the original ground.   

 
3.3 FILLING DEPRESSIONS 
 

A. Depressions resulting from grubbing operations shall be completely filled with fill 
material, unless further excavation or earthwork is indicated. 

 
B. Prior to filling, subgrade surfaces of depressions shall be free of standing water, frost, or 

frozen material. 
 

C. The Contractor shall place fill material in horizontal layers not to exceed 8 inches in loose 
depth.  Each layer shall be compacted between -2 to +2 percent of the optimum moisture 
content and to 90% of maximum dry density outside of paving and 95% in areas of 
proposed paving, as determined by ASTM D1557.  The density of soil-in-place shall be 
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determined in accordance2 with ASTM D1556, Sand Cone Method or ASTM D2922, 
Nuclear Method.  The surface of filled depressions shall be graded to meet adjacent 
proposed contours and to provide surface water drainage. 

 
3.4 DISPOSAL OF CLEARED AND GRUBBED MATERIAL 
 
 A. Burning of materials on site will not be permitted. 
 
 B. Refuse from the clearing and grubbing operations shall be removed for disposal at no 

additional cost to the Owner.  Costs of permits and fees for disposal shall be paid by the 
Contractor.  The Contractor shall be responsible for compliance with federal, state, and 
local laws and regulations pertaining to the control of environmental pollution, building of 
fires, and other regulated practices in the disposal of cleared and grubbed materials. 

 
 

END OF SECTION 
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SECTION 31 20 00 

EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Preparing subgrades for turf, grasses and plants. 
2. Excavating and backfilling trenches for utilities and pits for buried utility structures. 

 

B. Related Sections: 
 
1. Section 31 10 00 "Site Clearing" for site stripping, grubbing, stripping and stockpiling 

topsoil, and removal of above- and below-grade improvements and utilities. 
2. Section 32 92 00 "Turf and Grasses" for finish grading in turf and grass areas, including 

preparing and placing planting soil for turf areas. 

1.3 DEFINITIONS 

A. Base Course:  Aggregate layer placed between the subbase course and curbing. 

B. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

C. Excavation:  Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions as directed by Architect.  Authorized additional 
excavation and replacement material will be paid for according to Contract provisions for 
unit prices. 

2. Bulk Excavation:  Excavation more than 10 feet in width and more than 30 feet in length. 
3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated 

lines and dimensions without direction by Architect.  Unauthorized excavation, as well as 
remedial work directed by Architect, shall be without additional compensation. 

D. Fill:  Soil materials used to raise existing grades. 



Buildings 129, 139 & 140 Demolition  Bethany Beach Training Site 
DEARNG #1010A050021  Bethany Beach, Delaware 
 
 

31 20 00 \ Earth Moving  0999J030.A01 
Page 2 

E. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.4 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during earth moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction. 

B. Utility Locator Service:  Notify "Miss Utility" for area where Project is located before 
beginning earth moving operations. Contractor to hire private locater for on-site work. 

C. Do not commence earth moving operations until temporary erosion- and sedimentation-control 
measures, Section 31 10 00 "Site Clearing," are in place. 

D. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

E. Do not direct vehicle or equipment exhaust towards protection zones. 

F. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils:  Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D 2487, Groups A-1, A-2-4, A-2-5, and A-3 according to AASHTO M 145, or a 
combination of these groups; free of rock or gravel larger than 3 inches in any dimension, 
debris, waste, frozen materials, vegetation, and other deleterious matter. 
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C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, Groups A-2-6, A-2-7, A-4, A-5, A-6, and A-7 according to 
AASHTO M 145, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material:  Meeting DelDOT Standard Specifications, Sections 209.04(A) or 209.04(F) 
and 301 for Borrow, Type A (underneath pavement) or Type F (outside pavement footprint). 

E. Base Course:  Meeting DelDOT Standard Specifications, Sections 302, 813 and 821, Type B. 

F. Sand:  ASTM C 33; fine aggregate. 

G. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state. 

 
 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth moving 
operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove 
temporary protection before placing subsequent materials. 

3.2 EXCAVATION FOR CURB AND GRASS 

A. Excavate surfaces under curb and grass to indicated lines, cross sections, elevations, and 
subgrades. 

3.3 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  
Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of 
remaining trees. 

3.4 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 
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B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under curbs use satisfactory soil material or engineered fill. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.5 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight. 

3.6 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 1557: 

1. Under curbs scarify and recompact top 12 inches of existing subgrade and each layer of 
backfill or fill soil material at 90 percent. 

2. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 
compact each layer of backfill or fill soil material at 85 percent. 

3.7 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  
Finish subgrades to required elevations within the following tolerances: 
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1. Turf or Unpaved Areas:  Plus or minus 1 inch. 
2. Curbs:  Plus or minus 1/2 inch. 

3.8 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 
recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.9 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

END OF SECTION 
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SECTION 31 25 00 

 
EROSION & SEDIMENT CONTROL 

 
 
PART 1 - GENERAL  
    
1.1 DESCRIPTION 
 

Provide necessary equipment, labor and supplies for erosion and sediment control throughout 
project.  Work consists of grading of site, providing silt fence, inlet protection, and straw bale dikes 
and other necessary measures as required for effective control.  Sediment and erosion control work 
shall comply with the requirements of the State of Delaware Erosion and Sediment Control 
Handbook, 2005 Addition, and the Delaware Sediment and Stormwater Regulations, issued 
January 2014.  The receipt of a proposal by a bona fide bidder shall be interpreted to mean the 
Contractor has familiarized himself with these Regulations and Rules of Procedure and is fully 
cognizant of exactly what is required. 

 
1.2 SUBMITTALS 
 
 A. Erosion and Sediment Control Schedule. 
 

At pre-construction conference or prior to start of actual construction, submit for 
acceptance, schedules for accomplishment of temporary and permanent erosion control 
work.  No work shall be started until erosion control schedules and methods of operation 
have been approved. 

 
1.3 EXECUTION 
 
 A. Throughout the duration of the project, control erosion and minimize siltation to rivers, 

streams and impoundments.  Control shall include, but is not limited to the use of berms, 
dikes, dams, sediment basins, sediment traps, filters, fiber mats, netting, gravel or crushed 
stone, mulch, grasses, slope drains, and other methods.  Erosion and sediment control 
measures as described herein and on the drawings shall be applied to erodible materials 
exposed by any project activity. 

 
 B. Coordinate erosion and sediment control measures with the construction of the permanent 

drainage facilities which shall be constructed prior to the grading operation to assure 
economical, effective and continuous erosion and siltation control. 

 
 C. Dress, prepare, and seed slopes immediately following the completion of each portion of 

work and immediately following suspension of grading operations. 
 
 D. Fill slopes shall be dressed, prepared and seeded as the embankment proceeds to the extent 

needed to stop erosion and sedimentation. 
 
 E. The Contractor shall incorporate permanent erosion control features into the project at the 

earliest practicable time.  Temporary erosion control measures shall be used to correct 
conditions that develop during construction that were not foreseen during the design stage, 
that are needed prior to installation of permanent erosion control features, or that are needed 
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temporarily to control erosion that develops during normal construction practices that are 
not associated with permanent control features of the project. 

 
 
 
 

END OF SECTION 
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SECTION 31 32 00 
 

SOIL STABILIZATION 
 
 
PART 1 - GENERAL 
 
1.1 Includes topsoil, fertilizers and lime for unpaved disturbed areas as shown on the Drawing. 
 
1.2 SUBGRADE 
 
 A. To be neutralized with lime if highly acid or composed of heavy clay. 
 
1.3 SUBMITTALS 
 
   A. Laboratory test results of topsoil for PH, soluble salts and application requirements for lime 

and fertilizer. 
 
1.4 Related work specified elsewhere:  Turf and Grass 32 92 00. 
 
 
PART 2 - PRODUCTS 
 
2.1 TOPSOIL 
 
 A. Sandy loam, silt loam, or other soil approved by the Owner. 
 
 B. Shall not contain subsoil, slag, cinders, stones, lumps of soil, sticks, roots, trash or other 

extraneous materials larger than 1" in diameter or length. 
  
 C. Must be free of plants or plant parts of bermuda grass, quackgrass, Johnson grass, nutsedge, 

poison ivy, Canadian thistle, or others as specified. 
 
 D. A pH of 5.0 to 7.0 is required. 
 
 E. Soluble salts shall not be higher than 500 parts per million. 
 
2.2 FERTILIZERS 
 
 A. Uniform in composition, free flowing and suitable for application with approved 

equipment. 
 
 B. Delivered to the site fully labeled according to applicable State Fertilizer Laws and shall 

bear the name, trade name or trade-mark and warranty of the producer. 
 
 C. Fertilizer application rates shall be determined by soil tests per the approved sediment & 

erosion control plan. 
 
 D. Fertilizer shall be distributed evenly over the area to be seeded. 
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2.3 LIME 
 
 A. Shall be ground limestone (hydrated or burnt lime may be substituted) which contains at 

least 50% total oxides (calcium oxide plus magnesium oxide). 
 
 B. Ground limestone shall be ground to such fineness that at least 50% will pass through a 

100-mesh sieve and 98 to 100% will pass through a 20-mesh sieve. 
  
 C. Application rates of liming materials shall be per the approved sediment & erosion control 

plan. 
 
 D. Lime shall be distributed uniformly over the entire areas to be seeded. 
 
 
PART 3 - EXECUTION 
 
3.1 SUBSOIL 
 
 A. Test for PH.  If highly acid apply ground limestone at the rate of 100 pounds per 1,000 sq. 

ft. 
 
 B. Immediately prior to placing topsoil, loosen subsoil by disking or scarifying to a depth of 

at least two inches. 
 
3.2 TOPSOIL 
 
 A. Topsoil shall be uniformly distributed on the designated areas and it shall be a minimum 

depth of 4 inches after firming. 
  
 B. Spreading shall be performed in such a manner that seeding can proceed with a minimum 

of additional soil preparation and tillage. 
 
 C. Any irregularities in the surface resulting from topsoiling or other operations shall be 

corrected in order to prevent the formation of depressions or water pockets. 
 
 D. Topsoil shall not be placed while in a frozen or muddy condition, when the subgrade is 

excessively wet, or in a condition that may otherwise be detrimental to proper grading or 
proposed seeding. 

 
 E. After the topsoiling has been spread and the final grades approved, it shall be cleared of all 

grade stakes, surface trash and other objects that would hinder maintenance of seeded and 
planted areas. 

 
 F. Paved areas over which hauling operations are conducted shall be kept clean, and any soil 

which may be brought upon the surfacing shall be promptly removed. 
 
 G. The wheels of all vehicles shall be kept clean to avoid tracking soil on the surfacing of 

roads, walks or other paved areas. 
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 H. Lime and fertilizer shall be uniformly mixed into the top 4 inches of soil by disking, 

harrowing or other approved methods. 
 
 I. Any undulations or irregularities in the surface resulting from fertilizing, liming, tilling or 

other causes shall be leveled prior to seeding. 
 
 J. Flooded, washed out or areas otherwise damaged shall be reconstructed and all grades re-

established by the landscape contractor in accordance with the drawings and/or other 
applicable specifications. 

 
 

END OF SECTION  
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SECTION 32 92 00 

 
TURF AND GRASSES 

 
 
PART 1 - GENERAL 
 
1.1 Includes fine grading, seeding and mulching of all disturbed areas. 
 
1.2 QUALITY ASSURANCE 
 
 A. Deliver packaged materials in containers showing weight, analysis and name of 

manufacturer. 
 
 B. Protect materials from deterioration during delivery and while stored at site. 
 
1.3 MAINTENANCE 
 
 A. Maintain grassed areas for not less than 60 days after acceptance of project. 
 
 B. Include watering, fertilizing, weeding, mowing, trimming and other operations required to 

establish a smooth, acceptable lawn, free of eroded or bare areas. 
 
 C. Reseed or replace areas damaged by construction processes or personnel. 
 
1.4 GUARANTEE 
 
 A. All seeded areas to produce a dense, well-established and uniform turf.  Contractor to be 

responsible for repair of any eroded, dead or bare areas until acceptance by Owner.  Repair 
work to be accomplished as in original work. 

 
1.5 RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Soil Stabilization - Section 31 32 00. 
 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 
 A. All materials to conform to those stipulated below, unless otherwise approved.  
 
 B. Specified materials to be applied in amounts and methods herein stipulated. 
 
 C. Delivery tickets, indicating date, weight, analysis and vendor's name to be submitted to 

Project Engineer upon request. 
 
 D. Grass seed to be fresh new-crop seed complying with purity and germination requirements 

stipulated herein. 
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 E. All seed shall be Delaware State Board of Agriculture certified and shall carry certified 
labels which shall be furnished by the Landscape Contractor to Owner.  Seed shall be free 
of noxious grasses. 

 
                                 Min.          Min.                   Max. 
        Type                 Purity %   Germination %    Weed Seed % 
 
   Kentucky 31 Fescue         98          85                    0.5 
   Crownvetch                  99            70                    0.15 
 
 
 F. Mulch: 
 
  1. All mulch shall be straw tacked with asphalt emulsion, in accordance with 

DELDOT requirements 
  2. Mulch applied by spray equipment (hydro-seeded) to be equipped with an agitation 

system capable of keeping all solid in the mixture in complete suspension at all 
times until used. 

 
 
PART 3 - EXECUTION 
 
3.1 INSTALLATION 
 
 A. All disturbed areas within project limits that are not shown for paving or special treatment 

are to be prepared for seeding. 
 
 B. Prior to seeding all surface areas shall be fine graded, free from debris, lumps, depressions, 

etc.  Swales shall be correct and true and ready for seeding.  Maximum tolerance is 0.1 
foot. 

 
 C. Seeding: 
 
  1. All areas within project limits that are not shown as paving, are to be seeded with 

specified seed mix.  Slopes 3:1 or flatter shall be seeded with Kentucky Fescue 31 
per the approved sediment and erosion control plan.  Slopes steeper than 3:1 shall 
be seeded with Crownvetch per the approved sediment and erosion control plan. 

  2. Seed on flat areas are to be uniformly distributed with an approved culti-packer 
and attached seed-hopper to insure a covering of 1/8" or less.  Sow 1/2 seed in one 
direction and balance at right angles.  If so directed, additional firming by light 
rollers to be accomplished. 

  3. At Contractor's option, seed on flat areas are to be applied by spray method 
provided all provisions of Section 734.06, DELDOT Specifications are met.  
Slopes steeper than 3:1 shall be applied by spray in accordance with DELDOT 
specification 734.07. 

  4. No seeding to be done during windy weather, or when ground is wet or otherwise 
non-tillable. 

  5. Seed mix to be sown between August 15th and October 31st or between February 
1st, and April 30th unless otherwise approved. 
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 D. Temporary Seeding 
 
  1. An annual rye grass shall be mixed with the specified seed mix to insure a quick 

stand of grass.  The rye grass is to be applied at a rate of 150 lbs. per acre. 
 
 E. Mulching 
 
  1. All seeded areas to be mulched immediately following seeding.  Mulching shall 

conform with the approved sediment and erosion control plan.  Mulch and binder 
shall be per DELDOT specification 735.02. 

 
 
 

END OF SECTION 
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DEARNG SECURITY REQUIREMENTS & PROCEDURES 
 
1. REQUIREMENTS  
 
The DEARNG  facilities  has issued regulations to be observed by all Contractors, their 
subcontractors (if any), employees and other firms providing services for or otherwise assigned 
to, or working on, the Project in order to minimize disruption to daily operations, maintain 
security and to facilitate the construction processes. While working inside DEARNG facilities on 
a regular or an occasional basis, it must be clearly understood that DEARNG security 
requirements will at all times take precedence over construction operations. The Contractor shall 
comply with all such regulations and consider the regulations when preparing his/her bid.  
 
2. WORKING AT A DELAWARE NATIONAL GUARD INSTALLATIONS   
 
a. In order for the DEARNG to ensure security on the job site, the Prime Contractor shall submit 
a list of all proposed workers who will be working on the site, to the DEANRG Contracting 
Officer after project has been awarded during the pre-construction meeting, including their name, 
social security number, age, sex, and date of birth. This list shall include all sub-contractors (if 
any), and any vendors requiring access to facilities during project construction of the DEARNG 
facilities. The Contracting Officer will submit a list to the Director of Military Support for 
review. The Director of Military Support will have background checks conducted and will 
provide the contracting officer with an approved, or rejected, personnel list. All badges and 
accesses will be issue by Director of Military Support.  
 
b. Workers will not be permitted in DENG Facilities without approval and proper identification.  
 
c. All tools, equipment, and supplies, shall be removed from the facilities daily or secured in a 
pre-approved containment system approved by the contracting officer.  
 
d. Weapons of any type are not permitted.  
 
e. Contractors shall include, in their bid, a sufficient amount of time to enter and depart the 
facility each day. Past projects being completed during increased security levels at a DENG 
facility may take between one half to one hour to enter or leave the facility.  
 
f. Contractor is also advised that only limited movement will be permitted while inside the 
DENG facilities.  
 
g. Contractors are requested to notify the Contracting Officer upon arrival and termination of 
worker’s services in order that the identification card on file can be pulled and rendered inactive.  
 
h. Completion of “A” Short Form is required for all employees (see next page for “A” Short 
Form).  
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”A” SHORT FORM  
DELAWARE NATIONAL GUARD CONTRACTING SHORT FORM  
LIST OF PERSONNEL FOR BACKGROUND CHECK  
FOR ON-SITE WORK  
 
DATE: ____________________________________  
 
CONTRACTOR: __________________________________________________  
 
ADDRESS: _______________________________________________________  
 
PHONE/FAX: _____________________________________________________  
     
 
NAME (Last, First, 
MI) 

Date of 
Birth  

Social Security 
Number 

Driver’s License 
Number  

Sex 
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	1.01 GENERAL PROVISIONS
	A. The conditions of Division 01 GENERAL REQUIREMENTS apply to each and every Contract and Contractor or other person or persons supplying any material or labor entering this building, either directly or indirectly.
	B. Electrical Contractors are bound by provisions of Conditions as described above.
	C. One (1) Contractor will be covered by these General Requirements.
	1. Electrical.

	D. For simplicity, these Sub-Contracts and Sub-Contractors will be referred to further herein as the Electrical Contracts or Contractors.

	1.02 DRAWINGS AND SPECIFICATIONS
	A. It is the intent of the specifications and drawings to include under each item all materials, apparatus and labor necessary to properly install, equip, adjust and put into perfect operation the respective portions of the installations specified and...
	B. Any apparatus, machinery, small items not mentioned in detail which may be found necessary to complete or perfect any portion of the installation in a substantial manner and in compliance with the requirements stated, implied or intended shall be f...
	C. In referring to drawings, figured dimensions take precedence over scale measurements.  Discrepancies must be referred to the Engineer for decision.  Each Contractor shall certify and verify all dimensions before ordering material or commencing work.
	D. In the case of a conflict between the specifications and the drawings, not clarified by addendum, the better quality or greater quantity shall be provided without exception. If determined during construction that the lesser quality product is requi...
	E. Any work called for in the specifications, but not mentioned or shown on the drawings, or called for on the drawings, but not mentioned in the specifications, shall be furnished as though called for in both.
	F. When any device or part of equipment is herein referred to in the singular number, such as "the motor" such reference shall be deemed to apply to as many such devices as required to complete the installation.
	G. The term "Provide" shall mean "Furnish and Install".  Neither term will be used generally in these specifications, but will be assumed.  The term "Furnish" shall mean to obtain and deliver on the job for installation by other trades.

	1.03 LAWS, ORDINANCES, REGULATIONS AND PERMITS
	A. The entire Electrical Systems in all and or part shall conform to all pertinent laws, ordinances and regulations of all bodies having jurisdiction, notwithstanding anything in these drawings or specifications to the contrary.
	B. Each Contractor shall pay all fees and obtain and pay for all permits and inspections required by any authority having jurisdiction in connection with their work.
	C. Electrical work shall comply with the requirements of the National Electrical Code, National Electric Safety Code, NFPA and other boards and departments having local jurisdiction.  Electrical Contractor shall obtain and pay for Certifications of In...

	1.04 TESTS
	A. The following requirements are supplementary to tests specified for individual equipment or systems in Electrical work sections.
	1. Give written notice of date of test in ample time to all concerned.

	B. Concealed work shall remain uncovered until all required tests have been completed; but if construction schedule requires, arrange for prior tests on parts of systems as approved.
	C. As soon as conditions permit, conduct preliminary tests of equipment to ascertain compliance with specified requirements.  Make needed changes, adjustments and or replacements as preliminary tests may indicate, prior to acceptance tests.
	D. Conduct performance and operating tests as specified or required for each system or equipment unit in presence of the Engineer as well as a representative of agencies having jurisdiction.
	E. Obtain Certificates of Approval and/or Acceptance as specified or required in compliance with regulations of agencies having jurisdiction.  Work shall not be deemed complete until such Certificates have been delivered to the Engineer.
	F. Testing shall prove conclusively that Electrical systems operate properly, efficiently and quietly in accordance with intent of drawings and specifications.

	1.05 CLEANING
	A. Each Contractor and/or Sub-Contractor who is responsible for execution of individual sections of work shall be responsible for the following:
	1. Removal of all lumber, refuse, metal, piping and debris from site resulting from their work.
	2. Cleaning drippings resulting from their work, etc., from finished work of other trades.
	3. Cleaning, polishing, waxing of their work as required.

	B. After testing, and acceptance of all work by the Engineer and the Owner, each Contractor shall thoroughly clean all equipment and material involved in their Contract to the satisfaction of the Engineer.

	1.06 INSTRUCTING OWNER'S PERSONNEL
	A. After all tests and adjustments have been made, each Contractor shall fully instruct the representatives of the Owner in all details of operation of the equipment installed under their contract. Instruction shall be digitally recorded and copy prov...
	B. Each Contractor shall operate their equipment for sufficient length of time to satisfy Engineer that requirements of Contract Documents have been fulfilled.

	1.07 OPERATING AND MAINTENANCE MANUALS
	A. Each Contractor shall provide one (1) electronic (Original PDF) and three (3) copies of printed instructions to the Engineer upon completion of installation.  Instructions shall be bound in separate, hardback, 3-ring loose leaf binders.
	B. Instruction books shall be prepared by sections and contain detailed operating and maintenance instructions for all components of all systems, including wiring, and schematic diagrams necessary for clarity.  The cover of each binder shall be identi...
	C. Each section shall have labeled tabs and be clearly marked with equipment or system name and contain detailed parts list data, ordering information therefore and the name, address and telephone number of the closest supply source.
	D. All instructional data shall be neatly and completely prepared to the satisfaction of the Engineer.
	E. One (1) copy of each final, Approved shop drawing shall be included in each Operating & Maintenance Manual.

	1.08 GUARANTEE
	A. All material, equipment and workmanship provided by each Contractor shall be in first class operating condition in every respect at time of acceptance by Owner.  Acceptance by the Owner shall be by letter to this effect written to each Contractor.
	B. Each Contractor shall unconditionally guarantee in writing all materials, equipment and workmanship for a period of two (2) years from date of acceptance by Owner. During the guarantee period each Contractor shall repair or replace, at their own ex...
	C. Guarantee shall also include restoration to its original condition of all adjacent work that must be disturbed in fulfilling this guarantee.
	D. All such repairs and/or replacements shall be made without delay and at the convenience of the Owner.
	E. Guarantees furnished by Sub-Contractors and/or equipment manufacturers shall be counter-signed by the related Contractor for joint and/or individual responsibility for subject item.
	F. Manufacturers’ equipment guarantees or warranties extending beyond the guarantee period described above shall be transferred to the Owner along with the contractor's guarantees.

	1.09 ENTRANCE OF EQUIPMENT
	A. Each Contractor shall perform all necessary rigging required for completion of work under their contract.

	1.10 VISIT TO SITE
	A. Due to the nature of the work involved under this contract, all bidders are required to thoroughly examine the site.
	B. Bidding Contractors shall thoroughly review Contract Documents prior to visiting the site, take Contract Documents to site and thoroughly explore to any extent necessary, the existing conditions as relating to fulfilling the requirements of this Co...
	C. If discrepancies are noted between requirements of Contract Documents and existing conditions, Contractor shall so indicate to Engineer during bidding period and receive clarification before bidding. Failure to comply with this requirement will res...
	D. Extras will not be considered for any work relating to connections with existing systems or adaptability of new systems to existing structures.
	E. Submission of proposals shall be considered evidence that Contractors have complied with the requirements of this Article.

	1.11 AS-BUILT DRAWINGS
	A. During the course of the work, maintain a record set of drawings on which shall be marked the actual physical location of all underground, above ground and crawl space conduit, outlets, wiring devices, lighting fixtures, panelboards, access panels,...
	B. As built drawings shall be maintained by the contractor and updated on a daily basis. Current As-Built drawings shall be brought to each construction meeting.
	C. Include on the record set, all formal modifications to the contract documents including but not limited to: addendum items, responses to RFI’s (field directives), ASI’s, change order items and underground obstructions.
	D. At project completion, obtain a READ ONLY set of contract documents from the Engineer in AutoCAD 2017 (or later) .dwg format. Copy the source documents and create new documents, modifying the original files by incorporating all items noted on the r...
	E. For each drawing, make one (1) .dwg file and one (1).pdf file and copy all files onto a single Digital Video Disk (DVD). Make one (1) additional copy of the DVD. Using the new AutoCAD files, make four (4) prints of the As Built drawings. Incorporat...
	F. In cases where the prime contractor or subcontractors are required to design and/or submit original shop drawing documents, prepared by the respective contractors for submission to State Agencies (i.e.: sprinkler, fire alarm, etc.), each respective...

	1.12 SERVICING OF EQUIPMENT AND SYSTEMS
	A. After work has been completed under the Electrical contract, and prior to final acceptance tests, each Contractor shall have manufacturers or their authorized agents of the equipment and material installed, completely check their equipment and put ...
	B. Six months after final acceptance of the work under the Electrical contract, each Contractor shall have the manufacturers again check their equipment for proper operation.  Coincidentally, this contractor shall assure that the building custodian is...
	C. Prior to expiration of the guarantee period, each contractor shall check all equipment, materials and systems installed under his contract, make necessary adjustments and/or replacements, and leave systems in first class operating condition.

	1.13 EXCAVATION AND BACKFILLING
	A. Each Contractor shall perform all excavation, backfilling, pumping and de-watering necessary for completion of work under their contract, unless noted otherwise.  All excavation shall be considered classified.
	B. Remove from premises or deposit as directed by Engineer all material excavated and not required or suitable for backfilling.
	C. Carefully remove and store topsoil, shrubbery and sod until underground work is complete and trenches are backfilled and then re-install.  Replace any damaged items to the satisfaction of the Engineer.
	D. Trench depth shall be as indicated on the drawings.  Under no circumstances shall trench depth be less than that called for in the NEC or the Utility serving the premises.  Trench depth shall allow adequate cover over ducts and conduit.  Walls shal...
	E. Each Contractor shall provide sheathing, shoring and bracing necessary to complete their excavation and backfilling work and shall exercise every precaution necessary to prevent accident, injury or death to any human and damage to property of other...
	F. It shall be the responsibility of each Contractor to check with the various utility companies, Miss Utility and make the necessary arrangements to avoid damage to property.  Since this campus maintains all privately owned utilities, this contractor...
	G. Backfill after inspection and approval.  Backfill shall be made with clean earth, free from rocks, frozen particles, debris or other foreign materials.  Deposit in uniform layers not over six inches (6") thick with each layer mechanically tamped to...
	H. All trenches that pass under wall foundations shall be backfilled with lean concrete, full height, directly under wall footing, and at a 1:1 slope away from wall or column footing.  Trenches that are parallel with and deeper than wall foundations s...
	I. Each Contractor shall perform all cutting and patching to sidewalks, curbs, bituminous paving, walls, etc. required by performance of excavation and backfilling.  Install and maintain temporary paving as directed by Engineer.  Make repairs to sidew...
	J. Where rock is encountered during installation of underground conduit systems, carry trenches to a point six inches (6") below bottom of conduit and provide a six inch (6") layer of crushed stone or gravel as a cushion.
	K. All excavation work shall include all pumping equipment, materials and labor necessary to keep all excavations free of water.  Provide well points as required with disposition of water as directed by Engineer.
	L. Each Contractor shall provide suitable indemnity for all accidents to humans, animals or equipment caused by their excavating and backfilling work.  They shall provide suitable guards, barricades, red lanterns, flares and take the necessary precaut...

	1.14 CONTINUITY OF SERVICES
	A. Generally, no action shall be taken by the Electrical Contractor that will interrupt any of the existing building services for this building or any other building until previously arranged with the Engineer and Owner or their authorized representat...
	B. Should any service be interrupted by this Contractor, the Contractor causing such interruption shall provide immediately all labor, including overtime if necessary, and all material and equipment necessary for restoration of such service.

	1.15 TEMPORARY FACILITIES, UTILITIES AND HEATING
	A. Refer to Section TEMPORARY FACILITIES AND CONTROLS in Division 1 of these specifications.

	2.01 MANUFACTURER'S AND SUB-CONTRACTORS LIST
	A. Before ordering any material or equipment unit, and not later than twenty (20) working days after signing of contracts each Contractor shall submit a list of Manufacturers, Sub-Contractors and Suppliers showing make, type, manufacturers name and tr...
	B. The list, when accepted, shall be supplementary to specifications, and no variations therefrom will be permitted except with the approval of the Engineer.
	C. No shop drawings will be processed until the Contractor has satisfactorily completed the requirements of this Article.

	2.02 MATERIALS AND EQUIPMENT
	A. All materials and equipment shall be new and shall conform to the grade, quality and standards specified herein.
	B. All equipment offered under these specifications shall be limited to products regularly produced and recommended for service ratings in accordance with engineering data or other comprehensive literature made available to the public and in effect at...
	C. Items such as motors, starting equipment, vibration isolating devices, and all other equipment and material, where applicable and practicable, shall each be of one manufacturer.
	D. Equipment shall be installed in strict accordance with manufacturer's instructions for type and capacity of each piece of equipment used.  These contractors shall obtain these instructions which will be considered part of these specifications.  Typ...

	2.03 EQUIPMENT SUBSTITUTIONS (VARIATIONS)
	A. Refer specifically to Section 01 25 00 for product substitution requirements.

	2.04 VIBRATION ELIMINATION
	A. The Electrical Contractor shall provide vibration isolation support provisions for all moving or rotating equipment, machinery and transformers when such provisions are not furnished and/or integrally mounted by the equipment manufacturers.  Equal ...
	B. Provide all rotating or moving machinery or equipment suspended from building structure with approved resilient suspension mountings.
	C. All final electrical connections to moving or vibrating equipment, such as motors, generators, transformers, etc., shall be made by use of flexible metallic conduit.
	D. No rigid conduit or other extended machine assemblies connected to vibration isolated equipment shall be tied in directly with the building construction.  Such elements shall be connected to the equipment through flexible fittings, and be supported...
	E. All systems shall operate free from objectionable vibration and noise resulting therefrom, and each Contractor shall take all necessary steps required to achieve this result without additional cost to the Owner.

	2.05 INSERTS, HANGER SUPPORTS, CLAMPS, FASTENINGS
	A. All materials, designs and types of inserts, hanger supports and clamps shall meet the requirements of the Manufacturers Standardization Society Document MSS-SP-58, latest edition and also Underwriters Laboratories, Inc., National Electrical Code a...
	B. Each Contractor shall be responsible for and provide all necessary inserts, hanger supports, fastenings, clamps and attachments necessary for support of his work.  The types of all inserts, hanger supports, fastenings, clamps and attachments to be ...
	C. In new overhead cast-in-place concrete construction, provide type 18 steel concrete inserts and fasten to form work before concrete is cast.  For cast concrete floor or roof sections too thin to permit the use of inserts extend the hanger rod throu...
	D. Clamps and attachments shall be selected on the basis of the required load to be supported.  Provide all necessary steel angle iron or channel between bar joists, or steel beams where direct attachment cannot be made.  No holes are to be drilled or...
	E. Metallic masonry anchors shall be provided for all pre-cast concrete, masonry and cast concrete construction, and may be provided as an alternate for cast-in-place construction].  Locate in pre-cast and cast-in-place concrete as directed by the Eng...
	F. Toggle bolts may be used in dry wall and lath and block plaster walls.  The use of toggle bolts shall be restricted to the weight limitations imposed by the toggle bolt manufacturer for the size used.
	G. Except where noted otherwise herein, attachment to wood or material of similar fibrous nature shall be made with lag screws and/or wood screws of required size.
	H. Screws with wooden or plastic plugs, or lead caulking anchors are not acceptable.

	2.06 ANCHOR BOLTS
	A. Electrical Contractor shall provide and set in place at the time foundations, bases or curbs are poured or formed, all necessary anchor bolts as required for the various equipment specified herein.  Hook type anchor bolts of proper size and length ...
	B. When the equipment is set in its proper position and aligned with the anchor bolts, the space between the anchor bolts and the inside wall of the sleeves shall be completely filled with non-shrink cementitious grout equal to crystex as manufactured...
	C. Each Contractor shall assume all responsibility for the location of all anchor bolts for the equipment furnished by them under these specifications, and must have a representative present at the time foundations, bases or curbs are poured or formed.
	D. All anchor bolts shall be of sufficient strength to withstand any loading imposed by the attached materials or equipment.
	E. ALL exterior, pad mounted equipment shall be set in place and secured to the pad with anchor bolts and mechanical fasteners.

	2.07 SLEEVES
	A. Each Contractor shall furnish and set all sleeves required for their work and be fully responsible for the final and permanent locations thereof.
	B. Sleeves shall be provided in the following locations:
	1. All conduits passing through cast-in-place waterproof concrete construction and waterproof masonry walls.

	C. Sleeves shall extend through construction and finished flush with each surface except where noted otherwise.  Each sleeve shall provide for a minimum 1/2" clearance around pipe or its covering in the instance of pipe covered with insulation.
	D. All sleeves in waterproof walls shall be fitted and sealed with positive hydrostatic "Link Seals" as manufactured by Thunderline Corporation.  Sleeves shall be sized accordingly.  Link Seals shall be placed around conduit and inserted into void bet...
	E. All sleeves shall be Schedule 40 steel pipe finished with smooth edges.  Sleeves in waterproof walls shall be fabricated with minimum 1/4" thick rectangular steel plate placed around mid-point of sleeve, continuously welded to sleeve and then the e...
	F. Voids between sleeves and conduit, where located in fire partitions or masonry walls shall be packed with mineral fiber rope.
	G. All sleeves shall be set prior to or during erection of walls.  Cutting or drilling of walls after erection will not be permitted.
	H. If sleeves are omitted or located incorrectly the particular contractor who is at fault shall at their own expense, engage the trade which originally installed the work to cut and patch to the satisfaction of the Engineer.
	I. Any conduit that must pass through pre-cast floors and will be exposed, in finished areas, that have floor drains including areas such as Janitors Closets, Toilet Rooms and the like shall be made watertight by use of "Link Seals" inserted into void...

	3.01 METHOD OF PROCEDURE
	A. The drawings accompanying these specifications are diagrammatic and intended to cover the approximate and relative locations of the Electrical Systems.
	B. Installation, connection and interconnection of all components of these systems shall be complete and made in accordance with the manufacturers’ instructions and best trade practices.
	C. Each Contractor shall erect all parts of equipment to be furnished by them under their contract at such time and in such manner as not to delay or interfere with other Contractors on the work.
	D. All conduit shall be plugged as required during construction to prevent entering of dirt.
	E. Before material is ordered or any work performed, each Contractor shall verify all measurements, including lines, conduit and elevations at the building and shall be responsible for the correctness thereof. No extra compensation will be allowed on ...
	F. Each Contractor shall lay out their work and be responsible for the establishment of heights, grades, etc., for all interior and exterior fixtures, conduit, etc., included in Contract Documents, in strict accordance with the intent expressed thereb...
	G. Each Contractor shall cooperate with other Contractors for the proper securing and anchoring of all work included within these specifications.  Extraordinary care shall be used in the erection and installation of all equipment and materials to avoi...
	H. Do not run conduit for Electrical Systems in any concrete slab three inches (3") or less in thickness.  Do not place any conduit in any slab where the outside diameter of the pipe or conduit is more than one-quarter the thickness of the slab.
	I. All conduit and other Electrical materials and equipment shown to be mounted below ceilings are to be kept as close to ceiling areas as possible unless otherwise noted.

	3.02 PROTECTION
	A. All openings in conduit and all other materials shall be effectively sealed to exclude dirt, sand, and other foreign materials.
	B. Exercise every precaution to exclude dust, dirt and all other foreign materials from switchgear rooms, transformers, and all electrical equipment rooms during construction.  Rooms and equipment contained therein shall be vacuum cleaned at regular i...

	3.03    SUPPORTS
	A. Except where noted otherwise in the specifications and shown on drawings, each Contractor shall provide all materials, equipment supports, supplies and labor necessary as required to adequately support, brace and strengthen equipment and materials ...
	B. The design, materials, fabrication and erection of structural steel supports shall conform to "Specification for Design, Fabrication and Erection of Structural Steel for Buildings" of the American Institute of Steel Construction, "Code of Standard ...
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