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APRIL 2026 DEARNG # 2024-10 

SECTION 00 11 16 

INVITATION TO BID 

Sealed bids for DEARNG Contract 2024-10; Biden NGRC Lighting Controls Replacement will be 
received by the Delaware Army National Guard by mail or at the Security Officers Desk in the Main 
Lobby of the Biden National Guard/Reserve Center, 1 Vavala Way, New Castle, Delaware 19720 until 
1:00 PM local time on June 25, 2026, at which time they will be publicly read aloud in the Multi-
Purpose Room. 

Bidders are required to show identification at the Guard Booth when entering the site and must sign in at 
the Security Officers desk once inside. Please allow sufficient time to comply with these 
requirements. No exceptions. Bidder bears the risk of late delivery. Any bids received after the stated 
time will be returned unopened. 

Project involves the replacement of the lighting controls located within the Biden National Guard 
Reserve Center located at 1 Vavala Way, New Castle, DE 19720.  

Attention is called to the construction schedule as detailed in the Contract Documents. 

A MANDATORY Pre-Bid Meeting will be held on June 4, 2026, at 11:00 AM local time at the 
Biden National Guard Readiness Center, 1 Vavala Way, New Castle, DE 19720, for the purpose of 
establishing the listing of subcontractors and to answer questions. Representatives of each party to 
any Joint Venture must attend the meeting. ATTENDANCE OF THIS MEETING IS A 

PREREQUISITE FOR BIDDING ON THIS CONTRACT. 

Sealed bids shall be mailed and addressed to the Delaware Army National Guard, 1 Vavala Way, 

New Castle, Delaware 19720; ATTN: Christopher Watkins, Business Manager, State 

Contracting. The outer envelope should clearly indicate: “DEARNG Contract 2024-10; Biden 

NGRC Lighting Controls Replacement – SEALED BID – DO NOT OPEN.” 

Contract documents (one electronic USB drive) can be obtained at the Pre-Bid Meeting or before, 
by calling (302)738-7172 upon receipt of $25.00 per set/non-refundable. Checks are to be made 
payable to “DEDC LLC.” 

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual 
orientation, gender identity or national origin in consideration of this award, and Minority 
Business Enterprises, Disadvantaged Business Enterprises, Women-Owned Business Enterprises and 
Veteran-Owned Business Enterprises will be afforded full opportunity to submit bids on this contract. 
Each bid must be accompanied by a bid security equivalent to ten percent of the bid amount and all 
additive alternates. The successful bidder must post a performance bond and payment bond in a sum 
equal to 100 percent of the contract price upon execution of the contract. The Owner reserves the 
right to reject any or all bids and to waive any informalities therein. The Owner may extend the 
time and place for the opening of the bids from that described in the advertisement, with not less than 
two calendar days notice by certified delivery, facsimile machine or other electronic means to those 
bidders receiving plans. 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

1.1 DEFINITIONS 

1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as 
follows: 

1.2 STATE: The State of Delaware. 

1.3 AGENCY: Contracting State Agency as noted on cover sheet. 

1.4 DESIGNATED OFFICIAL: The agent authorized to act for the Agency. 

1.5 BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the 
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms. The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

1.6 CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to 
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

1.7 AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form of 
Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM. In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

1.8 GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions) are 
instructions pertaining to the Bidding Documents and to contracts in general. They contain, 
in summary, requirements of laws of the State; policies of the Agency and instructions to 
bidders. 

1.9 SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements peculiar 
to the bidding documents and to the contract under consideration and are supplemental to 
the General Requirements. Should the Special Provisions conflict with the General 
Requirements, the Special Provisions shall prevail. 

1.10 ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the 
execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

1.11 BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or 
Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

1.12 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or 
both for a portion of the Work. 

1.13 BID: A complete and properly executed proposal to do the Work for the sums stipulated 
therein, submitted in accordance with the Bidding Documents. 
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1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

1.15 ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be 
added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

1.16 UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of 
measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

1.17 SURETY: The corporate body which is bound with and for the Contract, or which is liable, 
and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

1.18 BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a 
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

1.19 CONTRACT: The written agreement covering the furnishing and delivery of material or work 
to be performed. 

1.20 CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the 
Agency. 

1.21 SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract 
with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

1.22 CONTRACT BOND: The approved form of security furnished by the contractor and his 
surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

1.23 CUSTOM FABRICATION: As defined in 29 Del. C. § 6902, the term “custom 
fabrication” means the offsite fabrication, assembly, or other production of non-standard 
goods or materials, including components, fixtures or parts thereof, specifically for a public 
works project. Such goods and materials shall include those used in the following trades or 
systems: (1) Plumbing or pipe fitting systems, including heating, ventilating, air-conditioning, 
refrigeration systems, sheet metal or other duct systems; (2) Electrical systems; (3) 
Mechanical insulation work; (4) Ornamental iron work; and (5) Commercial signage that 
does not attempt or appear to direct the movement of traffic on highways or roadways or 
interfere with, imitate, or resemble any official traffic sign, signal or device. 

ARTICLE 2: BIDDER'S REPRESENTATION 

2.1 PRE-BID MEETING 

2.1.1 A pre-bid meeting for this project will be held at the time and place designated. Attendance 
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

2.2 By submitting a Bid, the Bidder represents that: 
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2.2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in 
accordance therewith. 

2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 
Work is to be performed, and has correlated the Bidder’s personal observations with the 
requirements of the proposed Contract Documents. 

2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 
Documents without exception. 

2.2.4 Bidder has accounted for the possibility of price increases due to the direct and indirect 
effect of tariffs, other international events, inflation, and supply chain interruptions. Change 
Orders will be denied if they are based upon any of these events. Bidder is expected to 
account for these possibilities and include them in the bid. 

2.3 JOINT VENTURE REQUIREMENTS 

2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 
the Work with their own forces. 

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 
Venture Agreement shall be submitted and signed by all Joint Venturers involved. 

2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 
executed by both Joint Venturers and be placed in both of their names. 

2.3.4 All required insurance certificates shall name both Joint Venturers. 

2.3.5 Both Joint Venturers shall sign the Bid Form. 

2.3.6 Both Joint Venturers shall include their Federal E.I. Number with the Bid. 

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 
in attendance. 

2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 
provisions may be waived at the discretion of the State. 

2.4 ASSIGNMENT OF ANTITRUST CLAIMS 

2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

ARTICLE 3: BIDDING DOCUMENTS 

3.1 COPIES OF BID DOCUMENTS 

3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 
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3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing 
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 
immediately. 

3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 
with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall 
make a written request to the Architect at least seven days prior to the date for receipt of 
Bids. Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum. Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 
of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used. Proof of specification compliance will be the responsibility of the Bidder. 

3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 
for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 

3.3 SUBSTITUTIONS 

3.3.1 The materials, products and equipment described in the Bidding Documents establish a 
standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution. The specification of a particular manufacturer or model number is not 
intended to be proprietary in any way. Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified. It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the substitution. 

3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 
the date of the Bid Opening. Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation. The burden of proof of the merit of the proposed substitution is upon the 
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is 
to notify Owner prior to any approvals. 
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3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 
forth in an Addendum. Approvals made in any other manner shall not be binding. 

3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 

3.4 ADDENDA 

3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 
complete set of the Bidding Documents. 

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 
on file for that purpose. 

3.4.3 No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids 
except an Addendum withdrawing the request for Bids or one which extends the time or 
changes the location for the opening of bids. 

3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

ARTICLE 4: BIDDING PROCEDURES 

4.1 PREPARATION OF BIDS 

4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 

4.1.2 Submit the original Bid Form for each bid. Bid Forms may be removed from the project 
manual for this purpose. 

4.1.3 Execute all blanks on the Bid Form. 

4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 
figures, in case of discrepancy between the two, the written amount shall govern. 

4.1.5 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change 
in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period. Work 
required by Addenda shall automatically become part of the Contract. 

4.1.6 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 
manner. 

4.1.7 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract. 
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

4.1.8 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 
include it with their Bid. 
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4.1.9 In the construction of all Public Works projects for the State of Delaware or any agency 
thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

4.1.10 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB 
Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor 
Employees Working on “Large Public Works Projects.” “Large Public Works” is based upon 
the current threshold required for bidding Public Works as set by the Purchasing and 
Contracting Advisory Council. 

4.2 BID SECURITY 

4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 
agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State. The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond form used 
shall be the standard OMB form (attached). The bid bond may be an electronic bond and 
need not be transmitted as a paper document. 

4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 
considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 
bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

4.3 SUBCONTRACTOR LIST 

4.3.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, 
each Bidder shall submit with their Bid a completed List of Sub-Contractors included with 
the Bid Form. NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The bidder 
must list in each category the full name and address (City & State) of the sub-contractor 
that the Bidder will be using to perform the work and provide material for that 
subcontractor category. Should the Bidder’s listed subcontractor intend to provide any of 
their subcontractor category of work through a third-tier contractor, the Bidder shall list 
that third-tier contractor’s full name and address (City & State). If the Bidder intends to 
perform any category of work itself, it must list its full name and address. For 
clarification, if the Bidder intends to perform the work themselves, the Bidder may not 
insert “not applicable”, “N/A”, “self” or anything other than its own full name and address 
(City & State). To do so shall cause the bid to be rejected. In addition, the failure to 
produce a completed subcontractor list with the bid submittal shall cause the bid to be 
rejected. If you have more than three (3) third-tier contractors to report in any 
subcontractor category, print out additional page(s) containing the appropriate category, 
complete the rest of your list of third-tier contractors for that category, notate the addition 
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk 
(*) next to any additional third-tier contractors, and submit it with your bid. 

DEDC, LLC INSTRUCTIONS TO BIDDERS 
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4.3.2 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 
with the provisions of this law. Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

4.4 AFFIDAVIT OF CONTRACTOR QUALIFICATIONS 

4.4.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, 
each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications certifying 
that the Bidder will abide by the contractor’s qualifications outlined in the construction bid 
specifications for the duration of the contract term. After a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted 
on the Subcontractor Form except for the reasons in the statute and not without written 
consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements 
Section 5.2 of the contract. 

4.5 AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 

4.5.1 In accordance with Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code, 
contractors and subcontractors must provide craft training for journeyman and apprentice 
levels if all of the following apply: 

A. A project meets the prevailing wage requirement under Title 29, Chapter 69, 
Section 6960 of the Delaware Code. 

B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 

Failure to provide required craft training on the project may subject the successful 
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 
6962(c)(13) of the Delaware Code. 

Bidders shall submit the Affidavit of Craft Training Compliance prior to contract execution. 

4.6 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 

4.6.1 During the performance of this contract, the contractor agrees as follows: 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin. The Contractor will take affirmative action to ensure the 
applicants are employed, and that employees are treated during employment, 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin. Such action shall include, but not be limited to, the following: 
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 

B. The Contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin." 
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4.7 PREVAILING WAGE REQUIREMENT 

4.7.1 Wage Provisions: For renovation and new construction projects whose costs exceed the 
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for 
various classes of laborers and mechanics shall be as determined by the Department of 
Labor, Division of Industrial Affairs of the State of Delaware. 

4.7.2 The employer shall pay all mechanics and labors employed directly upon the site of work, or 
engaged in custom fabrication work, as that term is defined in Article 1.23 herein and as also 
as defined in 29 Del. C § 6902 and described in 29 Del. C. § 6960(b), regardless of where 
the work is performed, unconditionally and not less often than once a week and without 
subsequent deduction or rebate on any account, the full amounts accrued at time of 
payment, computed at wage rates not less than those stated in the specifications, regardless 
of any contractual relationship which may be alleged to exist between the employer and 
such laborers and mechanics. 

4.7.3 As per 29 Del. C. § 6960(b), the scale of the wages to be paid must be posted by the 
employer in a prominent and easily accessible place at the site of the work. There may be 
withheld from the employer so much of accrued payments as may be considered necessary 
by the Department of Labor to pay laborers and mechanics employed by the employer the 
difference between the rates of wages required by the contract to be paid laborers and 
mechanics on the work and rates of wages received by such laborers and mechanics to be 
remitted to the Department of Labor for distribution upon resolution of any claims. 

4.7.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 
information, as required by the Department of Labor, be furnished weekly. The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

4.8 SUBMISSION OF BIDS 

4.8.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 
the Bid. 

4.8.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 
in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

4.8.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 
bids. 

4.8.4 Oral, telephonic, paper or telegraphic bids are invalid and will not receive consideration. 

4.8.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 
Bids, provided that they are then fully in compliance with these Instructions to Bidders. 

4.8.6 Compliance with Federal Bureau of Investigation rules mandates training for Contractors, 
Subcontractors, their employees, and custodial workers with access to locations that have 
access to Criminal Justice Information Services (CJIS). The contract awardee must have 
fingerprinting and background checks done for all Subcontractors and employees. 

4.9 MODIFICATION OR WITHDRAW OF BIDS 

4.9.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 
and by showing proper identification to the Architect. A request for withdraw by letter or fax, 

DEDC, LLC 
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if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award. Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

4.9.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall 
be returned. 

4.9.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 
period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of 
the Bid opening. 

ARTICLE 5: CONSIDERATION OF BIDS 

5.1 OPENING/REJECTION OF BIDS 

5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 
aloud. An abstract of the Bids will be made available to Bidders. 

5.1.2 The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a 
required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar days of the Bid opening. 

5.2 COMPARISON OF BIDS 

5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 
such comparisons will be made available to the public. Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates. The Agency shall have the right to accept 
Alternates in any order or combination. 

5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 
or decrease in the Unit Price. 

5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 
and include all charges that may be imposed during the period of the Contract. 

5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 
considered in determining the low Bid except as may be otherwise herein noted. Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

5.2.6 Bidder must account for the possibility of price increases due to the direct and indirect effect 
of tariffs or other international events, inflation, and supply chain interruptions. Change 
Orders will be denied if they are based upon any of these events. Bidder is expected to 
account for these possibilities and include them in the bid. 

5.3 DISQUALIFICATION OF BIDDERS 
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5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 
before awarding the Contract. Factors to be considered in determining the responsibility 
of a Bidder include: 

A. The Bidder’s financial, physical, personnel or other resources including 
Subcontracts; 

B. The Bidder’s record of performance on past public or private construction 
projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

C. The Bidder’s written safety plan; 

D. Whether the Bidder is qualified legally to contract with the State; 

E. Whether the Bidder supplied all necessary information concerning its 
responsibility; and, 

F. Any other specific criteria for a particular procurement, which an agency may 
establish; provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

G. Any Bidder who is debarred in another State and/or by the United States 
Government is also debarred in Delaware. 

5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 
determination shall be in writing and set forth the basis for the determination. A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 
disqualification of a Bidder and the rejection of their Bid or Bids. 

5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 
same or different names. 

5.3.3.2 Evidence of collusion among Bidders. 

5.3.3.3 Unsatisfactory performance record as evidenced by past experience. 

5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 
analysis values. 

5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 
irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 
Bidding Documents. 

5.3.3.7 If any exceptions or qualifications of the Bid are noted on the Bid Form. 

5.4 ACCEPTANCE OF BID AND AWARD OF CONTRACT 
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5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 
days after the award of the Contract. 

5.4.2 Per Section 6962(d)(13)a., Title 29, Delaware Code, “The contracting agency shall award 
any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid. Any public school district and its board shall award public works 
contracts in accordance with this section’s requirements except it shall award the contract 
within 60 days of the bid opening.” 

5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 
considered for award. A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 

5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award. The successful Bidder shall provide, at least two business 
days prior to contract execution, copies of the Employee Drug Testing Program for the 
Bidder and all listed Subcontractors. Bonds shall be for the benefit of the Agency with surety 
in the amount of 100% of the total contract award. Said Bonds shall be conditioned upon 
the faithful performance of the contract. Bonds shall remain in affect for period of two (2) 
years after the date of the Certificate of Final Payment. 

5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required 
information, as aforesaid, within twenty (20) calendar days after the date of official Notice of 
the Award of the Contract, their Bid guaranty shall immediately be taken and become the 
property of the State for the benefit of the Agency as liquidated damages, and not as a 
forfeiture or as a penalty. Award will then be made to the next lowest qualified Bidder of the 
Work or readvertised, as the Agency may decide. 

5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 
identification number or social security number) and should the vendor be awarded a 
contract, such vendor shall provide to the agency the taxpayer identification license numbers 
of such subcontractors. Such numbers shall be provided on the later of the date on which 
such subcontractor is required to be identified or the time the contract is executed. 
The successful Bidder shall provide to the agency to which it is contracting, within 30 days of 
entering into such public works contract, copies of all Delaware Business licenses of 
subcontractors and/or independent contractors that will perform work for such public works 
contract. However, if a subcontractor or independent contractor is hired or contracted more 
than 20 days after the Bidder entered the public works contract the Delaware Business 
license of such subcontractor or independent contractor shall be provided to the agency 
within 10 days of being contracted or hired. 

5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

ARTICLE 6: POST-BID INFORMATION 

6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
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6.1.1 Bidders to whom an award of a Contract is under consideration shall, if requested by the 
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

6.2 Bidders to whom an award of a Contract has been made must produce their Delaware 
Business License before the Contract can be executed. 

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND 

7.1 BOND REQUIREMENTS 

7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, 
shall be included in the Bid. 

7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 
sources, changes in cost will be adjusted as provide in the Contract Documents. 

7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 
(attached). 

7.2 TIME OF DELIVERY AND FORM OF BONDS 

7.2.1 The bonds shall be dated on or after the date of the Contract. 

7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 
the surety to affix a certified and current copy of the power of attorney. 

7.2.3 The Performance Bond and/or the Payment Bond may be electronic bonds and need not be 
transmitted as paper documents. 

ARTICLE 8: FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 
written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

END OF SECTION 
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SECTION 00 41 13 

BID FORM 

For Bids Due: May 14, 2026 To: Delaware Army National Guard 
Biden National Guard / Reserve Center 
1 Vavala Way 
New Castle, Delaware 19720 

Name of Bidder: 

Delaware Business License No.: Taxpayer ID No.: 

(Other License Nos.): 

Phone No.: ( ) - Fax No.: ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 
work described by the aforesaid documents for the lump sum itemized below: 

$ 
($ ) 

ALLOWANCE 

A $50,000 fifty thousand dollar allowance shall be provided as part of the base bid of this project to cover miscellaneous items found 
during construction. Contractor shall use Allowance Authorization Form to document any allowance change orders. At closeout of the 
Contract, funds remaining in the Contingency allowance will be credited to Owner by Change Order. 

Confirmed: __________________________________________________ 

(Signature) 
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BID FORM 

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they may have. 

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to 
this Bid. 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within calendar days of the 
Notice to Proceed. 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 

I am / We are an Individual / a Partnership / a Corporation 

By Trading as 
(Individual’s / General Partner’s / Corporate Name) 

(State of Corporation) 

Business Address: 

Witness: 

(SEAL) 

By: 

( Authorized Signature ) 

( Title ) 
Date: 

ATTACHMENTS 

Sub-Contractor List 
Non-Collusion Statement 
Affidavit(s) of Employee Drug Testing Program 
Bid Security 
(Others as Required by Project Manuals) 

BID FORM DEDC, LLC 
00 41 13 - 2 24P267 
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DELAWARE AIR NATIONAL GUARD BUILDING 2804 – REPAIR HVAC 
APRIL 2026 DEARNG # 2024-10 

AFFIDAVIT 

OF 

CONTRACTOR QUALIFICATIONS 

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for the duration 
of the contract term. 

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form except for the 
reasons in the statute and not without written consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements Section 5.2 of the contract. 

Contractor Name: 

Contractor Address: 

Authorized Representative (typed or printed): 

Authorized Representative (signature): 

Title: 

Sworn to and Subscribed before me this day of 20 . 

My Commission expires . NOTARY PUBLIC . 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 

DEDC, LLC BID FORM 
24P267 00 41 13 - 5 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

BID FORM 

NON-COLLUSION STATEMENT 

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to 
the Delaware Air National Guard. 

All the terms and conditions of DEARNG # 2024-10 have been thoroughly examined and are understood. 

NAME OF BIDDER: 

AUTHORIZED REPRESENTATIVE 

(TYPED): 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE): 

TITLE: 

ADDRESS OF BIDDER: 

E-MAIL: ______________________________________________________________ 

PHONE NUMBER: 

Sworn to and Subscribed before me this day of 20 . 

My Commission expires . NOTARY PUBLIC . 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 

BID FORM DEDC, LLC 
00 41 13 - 6 24P267 
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DELAWARE AIR NATIONAL GUARD BUILDING 2804 – REPAIR HVAC 
APRIL 2026 DEARNG # 2024-10 

AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires 
that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works 
Contracts funded all or in part with public funds. 

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program 
for our employees on the jobsite, including subcontractors that complies with this regulation: 

Contractor/Subcontractor Name: 

Contractor/Subcontractor Address: 

Authorized Representative (typed or printed): 

Authorized Representative (signature): 

Title: 

Sworn to and Subscribed before me this day of 20 . 

My Commission expires . NOTARY PUBLIC . 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 

END OF BID FORM 

DEDC, LLC BID FORM 
24P267 00 41 13 - 7 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

THIS PAGE INTENTIONALLY LEFT BLANK 

BID FORM DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 

SECTION 00 43 13 

BID BOND 

TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

KNOW ALL MEN BY THESE PRESENTS That: 
of in the County of 

and State of as Principal, and 
of in the County of 

and State of as Surety, legally authorized to do business in the State of Delaware 
(“State”), are held and firmly unto the State in the sum of 

Dollars ($ ), or percent not to exceed 
Dollars ($ ) 

of amount of bid on Contract No. DEARNG # 2024 -10, to be paid to the State for the use and benefit of the 
Delaware Army National Guard for which payment well and truly to be made, we do bind ourselves, our and 
each of our heirs, executors, administrators, and successors, jointly and severally for and in the whole firmly 
by these presents. 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal 

who has submitted to the Delaware Air National Guard a certain proposal to enter into this contract for the 
furnishing of certain material and/or services within the State, shall be awarded this Contract, and if said 
Principal shall well and truly enter into and execute this Contract as may be required by the terms of this 
Contract and approved by the Delaware Air National Guard this Contract to be entered into within twenty 
days after the date of official notice of the award thereof in accordance with the terms of said proposal, then 
this obligation shall be void or else to be and remain in full force and virtue. 

Sealed with seal and dated this day of in the year of our Lord two 
thousand and (20 ). 

SEALED, AND DELIVERED IN THE 
Presence of 

Name of Bidder (Organization) 

Attest 

Corporate 

Seal 
By: 

Authorized Signature 

Title 

Name of Surety 

Witness: By: 

Title 

DEDC, LLC BID BOND 
24P267 00 43 13 - 1 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

THIS PAGE INTENTIONALLY LEFT BLANK 

BID BOND DEDC, LLC 
00 43 13 - 2 24P267 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

SECTION 00 52 13 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 
Contractor” AIA Document A101-2017, including AIA Document A101 – 2017 Exhibit A, as well as 
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements. 

END OF SECTION 

DEDC, LLC STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

24P267 00 52 13 - 1 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

THIS PAGE INTENTIONALLY LEFT BLANK 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR DEDC, LLC 

00 52 13 – 2 24P267 

rmalin
Stamp



      

         

        

 

                        

                    

                      

                        

           

    

 

 

 

    

     

    

    

     

     

    

    

    

     

    

     

   

    

  

   

    

     

 

    

   

   

   

   

  

    

    

    

     

   

    

 

    

       

    

    

     

       

 

                 
      

 
  

       

 
     
   
   
   

 
  

       

 
     
   
   
   

 
    

     

 
 

 
 

 
 

       

 
     
   
   
   

 
        

AIA 
® 

Document A101
TM 

– 2017 

Standard Form of Agreement Between Owner and Contractor where 

the basis of payment is a Stipulated Sum 

AGREEMENT made as of the « » day of « » in the year « » 
(In words, indicate day, month and year.) 

ADDITIONS AND DELETIONS: The 
BETWEEN the Owner: 

author of this document has 
(Name, legal status, address and other information) added information needed for 

its completion. The author 

« »« » 
« » 
« » 
« » 

and the Contractor: 
(Name, legal status, address and other information) 

« »« » 
« » 
« » 
« » 

for the following Project: 
(Name, location and detailed description) 

«testing» 
«» 
«» 

The Architect: 
(Name, legal status, address and other information) 

« »« » 
« » 
« » 
« » 

The Owner and Contractor agree as follows. 

may also have revised the 

text of the original AIA 

This document has important 

legal consequences. 

Consultation with an 

standard form. An Additions 

and Deletions Report that 

notes added information as 

well as revisions to the 

standard form text is 

available from the author and 

should be reviewed. 

A201™–2017, General 

attorney is encouraged with 

respect to its completion or 

modification. 

The parties should complete 

A101™–2017, Exhibit A, 

Insurance and Bonds, 

contemporaneously with this 

Agreement. AIA Document 

Conditions of the Contract 

for Construction, is adopted 

in this document by 

reference. Do not use with 

other general conditions 

unless this document is 

modified. 

ELECTRONIC COPYING of any 

portion of this AIA® Document to 

another electronic file is 

prohibited and constitutes a 

violation of copyright laws as 

set forth in the footer of this 

document. 

AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by 

The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 

Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 1 
and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 11:41:14 ET on 11/09/2018 under 

Order No.5521013211 which expires on 07/19/2019, and is not for resale. 

User Notes: (1278371941) 
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TABLE OF ARTICLES 

1 THE CONTRACT DOCUMENTS 

2 THE WORK OF THIS CONTRACT 

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM 

5 PAYMENTS 

6 DISPUTE RESOLUTION 

7 TERMINATION OR SUSPENSION 

8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS 

EXHIBIT A    INSURANCE AND BONDS 

ARTICLE 1 THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 

ARTICLE 2 THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 

[ « » ] The date of this Agreement. 

[ « » ] A date set forth in a notice to proceed issued by the Owner. 

[ « » ] Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

« » 

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 

§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 

[ « » ] Not later than « » ( « » ) calendar days from the date of commencement of the Work. 
AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by 

The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 

Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 2 
and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 11:41:14 ET on 11/09/2018 under 

Order No.5521013211 which expires on 07/19/2019, and is not for resale. 

User Notes: (1278371941) 
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[ « » ] By the following date: « » 

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 

Portion of Work Substantial Completion Date 

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5. 

ARTICLE 4 CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «Zero Dollars and Zero Cents» ($ «0.00» ), subject to additions and deductions as 
provided in the Contract Documents. 

§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 

Item Price 

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 

Item Price 

§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 

Item Price 

§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to 

Item Units and Limitations 

§ 4.5 Liquidated damages, if any: 
(Insert terms and conditions for liquidated damages, if any.) 

Conditions for Acceptance 

which the unit price will be applicable.) 

Price per Unit ($0.00) 

« » 

§ 4.6 Other: 
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 

« » 
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ARTICLE 5 PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment 
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as 
provided below and elsewhere in the Contract Documents. 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 

« » 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the « » day of a month, the 
Owner shall make payment of the amount certified to the Contractor not later than the « » day of the « » month. If an 
Application for Payment is received by the Architect after the application date fixed above, payment of the amount 
certified shall be made by the Owner not later than « » ( « » ) days after the Architect receives the Application for 
Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing 
the Contractor’s Applications for Payment. 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. 

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 

§ 5.1.6.1 The amount of each progress payment shall first include: 
.1 That portion of the Contract Sum properly allocable to completed Work; 
.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 
.1 The aggregate of any amounts previously paid by the Owner; 
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 

unless the Work has been performed by others the Contractor intends to pay; 
.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided 
in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 

§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 

retainage may be limited by governing law.) 

« » 
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§ 5.1.7.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 

« » 

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 

provisions for such modifications.) 

« » 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant 
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 

« » 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the 
Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 

§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 

§ 5.3 Interest 

« »

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, 
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 

« » % « » 

ARTICLE 6 DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 

other than the Architect.) 

« » 
« » 
« » 
« » 
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a termination for 

§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 

[ « » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 

[ « » ] Litigation in a court of competent jurisdiction 

[ « » ] Other (Specify) 

« » 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction. 

ARTICLE 7 TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following 

the Owner’s convenience.) 

« » 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 

ARTICLE 8 MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 

§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 

« » 
« » 
« » 
« » 
« » 
« » 

§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 

« » 
« » 
« » 
« » 
« » 
« » 

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
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§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™– 
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents. 

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 

format such as name, title, and email address of the recipient and whether and how the system will be required to 

generate a read receipt for the transmission.) 

« » 

§ 8.7 Other provisions: 

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

« » 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds 

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4 

.5 

.6 

.7 

AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

« » 

Drawings 

Number Title Date 

Specifications 

Section Title Date Pages 

Addenda, if any: 

Number Date Pages 

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 

.8 Other Exhibits: 
(Check all boxes that apply and include appropriate information identifying the exhibit where 

required.) 

[ « » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the date of the E204-2017 incorporated into this Agreement.) 

« » 
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[ « » ] The Sustainability Plan: 

Title Date Pages 

[ « » ] Supplementary and other Conditions of the Contract: 

Document Title 

to 

Date Pages 

.9 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AIA 

Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 

sample forms, the Contractor’s bid or proposal, portions of Addenda relating bidding or proposal 

requirements, and other information furnished by the Owner in anticipation of receiving bids or 

proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 

documents should be listed here only if intended to be part of the Contract Documents.) 

« » 

This Agreement entered into as of the day and year first written above. 

OWNER (Signature) 

« »« » 

(Printed name and title) 

CONTRACTOR (Signature) 

« »« » 

(Printed name and title) 
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AIA 
® 

Document A101
TM 

– 2017 

Exhibit A 

Insurance and Bonds 

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the 
Contractor, dated the « » day of « » in the year « » 
(In words, indicate day, month and year.) 

for the following PROJECT: 
(Name and location or address) 

«» 
«» 

THE OWNER: 
(Name, legal status and address) 

« »« » 
« » 

THE CONTRACTOR: 
(Name, legal status and address) 

« »« » 
« » 

TABLE OF ARTICLES 

A.1 GENERAL 

A.2 OWNER’S INSURANCE 

A.3 CONTRACTOR’S INSURANCE AND BONDS 

A.4 SPECIAL TERMS AND CONDITIONS 

ARTICLE A.1 GENERAL 
The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as 
set forth in this Exhibit. As used in this Exhibit, the term General Conditions refers to AIA 
Document A201™–2017, General Conditions of the Contract for Construction. 

ARTICLE A.2 OWNER’S INSURANCE 
§ A.2.1 General 
Prior to commencement of the Work, the Owner shall secure the insurance, and provide 
evidence of the coverage, required under this Article A.2 and, upon the Contractor’s 
request, provide a copy of the property insurance policy or policies required by Section 
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions, 
definitions, exclusions, and endorsements. 

§ A.2.2 Liability Insurance 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general 
liability insurance. 

§ A.2.3 Required Property Insurance 

ADDITIONS AND DELETIONS: The 

author of this document has 

added information needed for 

its completion. The author 

may also have revised the 

text of the original AIA 

standard form. An Additions 

and Deletions Report that 

notes added information as 

well as revisions to the 

standard form text is 

available from the author and 

should be reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion or 

modification. 

This document is intended to 

be used in conjunction with 

AIA Document A201™–2017, 

General Conditions of the 

Contract for Construction. 

Article 11 of A201™–2017 

contains additional 

insurance provisions. 

ELECTRONIC COPYING of any 

portion of this AIA® Document to 

another electronic file is 

prohibited and constitutes a 

violation of copyright laws as 

set forth in the footer of this 

document. 
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§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase and 
maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction 
where the Project is located, property insurance written on a builder's risk “all-risks” completed value or equivalent 
policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The Owner’s 
property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of subsequent 
Modifications and labor performed and materials or equipment supplied by others. The property insurance shall be 
maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise provided in 
the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance shall include 
the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds. This 
insurance shall include the interests of mortgagees as loss payees. 

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical 
loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, 
earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from 
error, omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits, 
if any, are as follows: 
(Indicate below the cause of loss and any applicable sub-limit.) 

Causes of Loss Sub-Limit 

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for loss 
or damage to falsework and other temporary structures, and to building systems from testing and startup. The 
insurance shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal 
requirements, and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a 
result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows: 
(Indicate below type of coverage and any applicable sub-limit for specific required coverages.) 

Coverage Sub-Limit 

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property 
insurance written for the total value of the Project that shall remain in effect until expiration of the period for 
correction of the Work set forth in Section 12.2.2 of the General Conditions. 

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to 
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such 
deductibles or retentions. 

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or 
partially completed portion of the Work prior to Substantial Completion shall not commence until the insurance 
company or companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of 
coverage. The Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause 
cancellation, lapse, or reduction of insurance, unless they agree otherwise in writing. 

§ A.2.3.3 Insurance for Existing Structures 
If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner 
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of 
the General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure 
against direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the 
undertaking of the Work. The Owner shall be responsible for all co-insurance penalties. 

§ A.2.4 Optional Extended Property Insurance. 
The Owner shall purchase and maintain the insurance selected and described below. 
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(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 

the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or 

other conditions in the fill point below the selected item.) 

[ « » ] § A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the Owner 
for loss of use of the Owner’s property, or the inability to conduct normal operations due to a covered 
cause of loss. 

« » 

[ « » ] § A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum 
requirements of the enforcement of any law or ordinance regulating the demolition, construction, 
repair, replacement or use of the Project. 

« » 

[ « » ] § A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of 
damage to insured property, and to expedite the permanent repair or replacement of the damaged 
property. 

« » 

[ « » ] § A.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess 
costs incurred during the period of restoration or repair of the damaged property that are over and above 
the total costs that would normally have been incurred during the same period of time had no loss or 
damage occurred. 

« » 

[ « » ] § A.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority 
prohibiting access to the Project, provided such order is the direct result of physical damage covered 
under the required property insurance. 

« » 

[ « » ] § A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business 
due to physical prevention of ingress to, or egress from, the Project as a direct result of physical 
damage. 

« » 

[ « » ] § A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the 
Work, arising out of physical loss or damage covered by the required property insurance: including 
construction loan fees; leasing and marketing expenses; additional fees, including those of architects, 
engineers, consultants, attorneys and accountants, needed for the completion 

X in the box(es) next to 

of the construction, 
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional 
interest on loans, realty taxes, and insurance premiums over and above normal expenses. 

« » 

§ A.2.5 Other Optional Insurance. 
The Owner shall purchase and maintain the insurance selected below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an 

the description(s) of selected insurance.) 
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[ « » ] § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, 
including costs of investigating a potential or actual breach of confidential or private information. 
(Indicate applicable limits of coverage or other conditions in the fill point below.) 

« » 

[ « » ] § A.2.5.2 Other Insurance 
(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 

Coverage Limits 

ARTICLE A.3 CONTRACTOR’S INSURANCE AND BONDS 
§ A.3.1 General 
§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner 
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of 
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written 
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for 
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or 
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The 
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess 
or umbrella liability policy or policies. 

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self-
insured retentions applicable to any insurance required to be provided by the Contractor. 

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the 
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as 
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 
apply to both ongoing and completed operations. To the extent commercially available, the additional insured 
coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 
07 04, and, with respect to the Architect and the Architect’s consultants, CG 20 32 07 04. 

§ A.3.2 Contractor’s Required Insurance Coverage 
§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance 
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of Work 
as set forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for 

correction of Work, state the duration.) 

« » 

§ A.3.2.2 Commercial General Liability 
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence 

» ) aggregate for 
form with policy limits of 

not less than « » ($ « » ) each occurrence, « » ($ « » ) general aggregate, and « » ($ « 
products-completed operations hazard, providing coverage for claims including 

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 
death of any person; 

.2 personal injury and advertising injury; 

.3 damages because of physical damage to or destruction of tangible property, including the loss of use of 
such property; 

.4 bodily injury or property damage arising out of completed operations; and 
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.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions. 

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an 
exclusion or restriction of coverage for the following: 

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact 
that the claimant is an insured, and there would otherwise be coverage for the claim. 

.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations 
hazard where the damaged Work or the Work out of which the damage arises was performed by a 
Subcontractor. 

.3 Claims for bodily injury other than to employees of the insured. 

.4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees 
of the insured. 

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language. 

.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary 
language. 

.7 Claims related to residential, multi-family, or other habitational projects, if the 

» ($ « » ) each employee, 

Work is to be performed 
on such a project. 

.8 Claims related to roofing, if the Work involves roofing. 

.9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings 
or surfaces, if the Work involves such coatings or surfaces. 

.10 Claims related to earth subsidence or movement, where the Work involves such hazards. 

.11 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards. 

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy 
limits of not less than « » ($ « » ) per accident, for bodily injury, death of any person, and property damage arising out 
of the ownership, maintenance and use of those motor vehicles along with any other statutorily required automobile 
coverage. 

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required 
under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower 
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only 
through the actual payment by the underlying insurers. 

§ A.3.2.5 Workers’ Compensation at statutory limits. 

§ A.3.2.6 Employers’ Liability with policy limits not less than « » ($ « » ) each accident, « 
and « » ($ « » ) policy limit. 

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves 
hazards arising from work on or near navigable waterways, including vessels and docks 

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure 
Professional Liability insurance covering performance of the professional services, with policy limits of not less than 
« » ($ « » ) per claim and « » ($ « » ) in the aggregate. 

§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 
Pollution Liability insurance, with policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate. 

§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability 
and Pollution Liability insurance policy, with combined policy limits of not less than « » ($ « » ) per claim and « » ($ 
« » ) in the aggregate. 

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such 
activities, with policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate. 
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§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with 
policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate. 

§ A.3.3 Contractor’s Other Insurance Coverage 

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the 

expiration of the period for correction of Work, state the duration.) 

« » 

§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in 
Section 12.2.2 of the General Conditions, unless a different duration is stated below: 

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance 

an X in the box(es) next 

in accordance with 
Section A.3.3.1. 
(Select the types of insurance the Contractor is required to purchase and maintain by placing 

to the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate 

fill point.) 

[ « » ] § A.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in 
Section A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to 
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 

a party 

as 

» ($ « » ) per 

» ($ « » ) per 

and Section 
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3 except to 
the extent provided below. The Contractor shall disclose to the Owner the amount of any deductible, 
and the Owner shall be responsible for losses within the deductible. Upon request, the Contractor shall 
provide the Owner with a copy of the property insurance policy or policies required. The Owner shall 
adjust and settle the loss with the insurer and be the trustee of the proceeds of the property insurance in 
accordance with Article 11 of the General Conditions unless otherwise set forth below: 
(Where the Contractor’s obligation to provide property insurance differs from the Owner’s obligations 

as described under Section A.2.3, indicate such differences in the space below. Additionally, if 

other than the Owner will be responsible for adjusting and settling a loss with the insurer and acting 

the trustee of the proceeds of property insurance in accordance with Article 11 of the General 

Conditions, indicate the responsible party below.) 

« » 

[ « » ] § A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than « 
claim and « » ($ « » ) in the aggregate, for Work within fifty (50) feet of railroad property. 

[ « » ] § A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than « 
claim and « » ($ « » ) in the aggregate, for liability arising from the encapsulation, removal, handling, 
storage, transportation, and disposal of asbestos-containing materials. 

[ « » ] § A.3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the 
construction 

§ A.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the 

to be provided by the Contractor and any applicable limits.) 

site on an “all-risks” completed value form. 

[ « » ] 
Contractor and used on the Project, including scaffolding and other equipment. 

[ « » ] § A.3.3.2.6 Other Insurance 
(List below any other insurance coverage 

Coverage Limits 
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§ A.3.4 Performance Bond and Payment Bond 
The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in 
the jurisdiction where the Project is located, as follows: 
(Specify type and penal sum of bonds.) 

Type Penal Sum ($0.00) 

Payment Bond 

Performance Bond 

Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain 
provisions identical to AIA Document A312™, current as of the date of this Agreement. 

ARTICLE A.4 SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows: 

« » 

AIA Document A101™ – 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document 

is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion 

of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was 7 
produced by AIA software at 15:53:16 ET on 11/08/2018 under Order No.5521013211 which expires on 07/19/2019, and is not for resale. 

User Notes: (1933659252) 

rmalin
Stamp



         

      

              
 

        

        

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

     

 

LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

THIS PAGE INTENTIONALLY LEFT BLANK 

SAMPLE A101-2017 EXHIBIT A DEDC, LLC 

00 52 13 - 8 24P267 

rmalin
Stamp



       

      

           

                     

 

    

        

 
 
 

                 
                       

      
 

 
         

 

             
 

                 
    

 
    

 
    

 
             

 
               

              
          

 
                

 
 

     

 
     

 
           
 

        
 

      

 

        
 

 
     

 
             

 
              

 
 

 
 

   

 
 
 

BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

SECTION 00 54 13 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017. 
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form 
of Agreement shall remain in effect. 

ARTICLE 3: DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

3.1 Delete paragraph 3.1 in its entirety and replace with the following: 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 
issued by the Owner.” 

ARTICLE 5: PAYMENTS 

5.1 PROGRESS PAYMENTS 

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following: 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 
days after the Owner receives the valid Application for Payment.” 

5.3 Insert the interest rate of “1% per month not to exceed 12% per annum.” 

ARTICLE 6: DISPUTE RESOLUTION 

6.2 BINDING DISPUTE RESOLUTION 

Check the box “Other” – and add the following sentence: 

"Any remedies available in law or in equity." 

ARTICLE 7: TERMINATION or SUSPENSION 

7.1.1.1 Delete paragraph 7.1.1.1 in its entirety. 

ARTICLE 8: MISCELLANEOUS PROVISIONS 

8.4 Delete paragraph 8.4 in its entirety and replace with the following: 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

END OF SECTION 

DEDC, LLC SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

SECTION 00 54 14 

SUPPLEMENT TO A101-2017 – EXHIBIT A INSURANCE AND BONDS 

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017 Exhibit 
A Insurance and Bonds. Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered 
portions of the Standard Form of Agreement shall remain in effect. 

ARTICLE A.2 OWNER’S INSURANCE 

A.2.1 General 

Delete paragraph A.2.1 in its entirety. 

A.2.2 Liability Insurance 

Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall 
remain. 

A.2.3 Required Property Insurance 

Delete paragraph A.2.3 in its entirety. 

A.2.4 Optional Extended Property Insurance 

Delete paragraph A.2.4 in its entirety. 

A.2.5 Other Optional Insurance 

Delete paragraph A.2.5 in its entirety. 

ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS 

A.3.1.1 Strike the last sentence of the paragraph. 

A.3.1.3 Additional Insured Obligations 

In the first sentence after “coverage to include (1)” delete “(1) the Owner,”. 

Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through 
the end of the sentence. 

Delete the second sentence in its entirety. 

A.3.2.2.1 Insert “$1,000,000.00” in the blank for each occurrence. 
Insert “$3,000,000.00” in the blank for general aggregate. 
Insert “$3,000,000.00” in the blank for aggregate for products-completed operations hazard. 

A.3.2.3 Insert “$1,000,000.00” in the blank for per accident. 

A.3.2.6 Insert “$500,000.00” in the blank for each accident. 
Insert “$500,000.00” in the blank for each employee. 
Insert “$500,000.00” in the blank for policy limit. 

DEDC, LLC SUPPLEMENT TO A101-2017 – EXHIBIT A INSURANCE AND BONDS 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

A.3.2.8 Insert “$1,000,000.00” in the blank for per claim. 
Insert “$3,000,000.00” in the blank for in the aggregate. 

A.3.2.9 Insert “$1,000,000.00” in the blank for per claim. 
Insert “$3,000,000.00” in the blank for in the aggregate. 

A.3.2.10 Insert “$2,000,000.00” in the blank for per claim. 
Insert “$4,000,000.00” in the blank for in the aggregate. 

A.3.2.11 Strike in its entirety. 

A.3.2.12 Strike in its entirety. 

A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety 

A.3.3.2.2 Strike in its entirety. 

A.3.3.2.3 Insert “$1,000,000.00” in the blanks for per claim. 
Insert “$3,000,000.00” in the blanks for in the aggregate. 

A.3.4 Insert the actual contract price in both the Payment Bond and the Performance Bond Penal Sum 
blanks. It must be 100% of the contract price. 

Strike the last sentence in this section and replace with “Payment and Performance Bonds shall be 
in the standard form issued by the Delaware Office of Management and Budget.” 

END OF SECTION 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

SECTION 00 61 13.13 

PERFORMANCE BOND 

Bond Number: ___________________ 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 
(“Princip l”), and ______________________, a ______________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the Delaware Army National Guard (“Owner”), in the amount of _________________ 
($___________), to be paid to Owner, for which payment well and truly to be made, we do bind 
ourselves, our and each and every of our heirs, executors, administrations, successors and assigns, 
jointly and severally, for and in the whole, firmly by these presents. 

Sealed with our seals and dated this __________ day of ____________, 20__. 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Princip l, who has been 
awarded by Owner that certain contract known as Contract No. DEARNG # 2024-10 dated the 
__________ day of ____________, 20__ (the “Contract”), which Contract is incorporated herein by 
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all 
the work required under and pursuant to the terms and conditions of the Contract and the Contract 
Documents (as defined in the Contract) or any changes or modifications thereto made as therein 
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the 
Contract that Owner may sustain by reason of any failure or default on the part of Princip l, and 
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of 
or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect. 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 
perform and complete the work to be performed under the Contract pursuant to the terms, 
conditions and covenants thereof, if for any cause Princip l fails or neglects to so fully perform and 
complete such work. 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Princip l. 

DEDC, LLC PERFORMANCE BOND 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 

IN WITNESS WHEREOF, Princip l and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 

PRINCIPAL 

Name: 

Witness or Attest: Address: 

Name: 

(Corporate Seal) 

By: 
Name: 
Title: 

(SEAL) 

Witness or Attest: Address: 

Name: 

(Corporate Seal) 

SURETY 

Name: 

By: 
Name: 
Title: 

(SEAL) 

END OF SECTION 

PERFORMANCE BOND DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

SECTION 00 61 13.16 

PAYMENT BOND 

Bond Number: ___________________ 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the Delaware Army National Guard (“Owner”), in the amount of _________________ 
($___________), to be paid to Owner, for which payment well and truly to be made, we do bind 
ourselves, our and each and every of our heirs, executors, administrations, successors and assigns, 
jointly and severally, for and in the whole firmly by these presents. 

Sealed with our seals and dated this _____________ day of____________, 20__. 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. DEARNG # 2024-10 dated the 
_______ day of _____________, 20__ (the “Contract”), which Contract is incorporated herein by 
reference, shall well and truly pay all and every person furnishing materials or performing labor or 
service in and about the performance of the work under the Contract, all and every sums of money 
due him, her, them or any of them, for all such materials, labor and service for which Principal is 
liable, shall make good and reimburse Owner sufficient funds to pay such costs in the completion 
of the Contract as Owner may sustain by reason of any failure or default on the part of Principal, 
and shall also indemnify and save harmless Owner from all costs, damages and expenses arising 
out of or by reason of the performance of the Contract and for as long as provided by the Contract; 
then this obligation shall be void, otherwise to be and remain in full force and effect. 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 

DEDC, LLC PAYMENT BOND 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 

PRINCIPAL 

Name: 

Witness or Attest: Address: 

Name: 

(Corporate Seal) 

By: 
Name: 
Title: 

(SEAL) 

SURETY 

Witness or Attest: Address: 

Name: 

Name: 

(Corporate Seal) 

By: 
Name: 
Title: 

(SEAL) 

END OF SECTION 

PAYMENT BOND DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

SECTION 00 62 76 

APPLICATION AND CERTIFICATE FOR PAYMENT 

The Application and Certificate for Payment are as stated in the American Institute of Architects Document 
AIA G702 & AIA G703 (1992 version) entitled Application and Certificate for Payment and is part of this 
project manual as if herein written in full. A draft sample has been included for reference. 

END OF SECTION 

DEDC, LLC APPLICATION AND CERTIFICATE FOR PAYMENT 
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AIA 
® 

Document G702
TM 

– 1992 

Application and Certificate for Payment 

State of Delaware TO OWNER: PROJECT: APPLICATION NO: 001 

ARCHITECT: 

Distribution to: 

PERIOD TO: OWNER: 

CONTRACT FOR: 
FROM VIA DEDC, LLC CONTRACT DATE: 

CONTRACTOR: 
315 S. Chapel Street 
Newark, DE 19711 FIELD: 

CONTRACTOR: ARCHITECT: PROJECT NOS: / / 

The undersigned Contractor certifies that to the best of the Contractor's knowledge, information CONTRACTOR'S APPLICATION FOR PAYMENT 
and belief the Work covered by this Application for Payment has been completed in accordance 

Application is made for payment, as shown below, in connection with the Contract. with the Contract Documents, that all amounts have been paid by the Contractor for Work for 
Continuation Sheet, AIA Document G703, is attached. which previous Certificates for Payment were issued and payments received from the Owner, and 

that current payment shown herein is now due. 1. ORIGINAL CONTRACT SUM ......................................................................... $ 0.00 

2. Net change by Change Orders ................................................................ $ 0.00 CONTRACTOR: 

3. CONTRACT SUM TO DATE (Line 1 ± 2) ....................................................... $ 0.00 By: Date: 

4. TOTAL COMPLETED & STORED TO DATE (Column G on G703) ................ $ 0.00 State of: 

5. RETAINAGE: County of: 
a. 0 % of Completed Work Subscribed and sworn to before 

(Column D + E on G703) $ 0.00 me this day of 

b. 0 % of Stored Material 

(Column F on G703) $ 0.00 

Total Retainage (Lines 5a + 5b or Total in Column I of G703) ................. $ 0.00 

6. TOTAL EARNED LESS RETAINAGE ............................................................. $ 0.00 

(Line 4 Less Line 5 Total) 

7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ........................................ $ 0.00 

(Line 6 from prior Certificate) 

8. CURRENT PAYMENT DUE ......................................................................... $ 0.00 

9. BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED ............................................................................. $ 0.00 

Application and on the Continuation Sheet that are changed to conform with the amount certified.) 

ARCHITECT: 

By: Date: 

      

      

                                  

                             

                              

   

     

 

 

 

 
     

      
         

      
      

            

 

 

 

 

           

 
 

  

      
      

  
 

  

  
    

    

          
                         

 
  

    

 

            
               
                

              
        

             
       

     

        

                     

                     

            

 

        

 
      

                            

 

      

             

                         

           
                      

                
               
             
   

        

        

       
  

       

 

       

                     

                

      

                  

    
              

              
       

 

     
 
 

(Line 3 less Line 6) $ 0.00 (Attach explanation if amount certified differs from the amount applied. Initial all figures on this 

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor 

OTHER: 

Notary Public: 

My Commission expires: 

ARCHITECT'S CERTIFICATE FOR PAYMENT 
In accordance with the Contract Documents, based on on-site observations and the data comprising 
this application, the Architect certifies to the Owner that to the best of the Architect's knowledge, 
information and belief the Work has progressed as indicated, the quality of the Work is in 
accordance with the Contract Documents, and the Contractor is entitled to payment of the 
AMOUNT CERTIFIED. 

CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS 

Total changes approved in previous months by Owner $ 0.00 $ 0.00 

Total approved this Month $ 0.00 $ 0.00 

TOTALS $ 0.00 $ 0.00 

NET CHANGES by Change Order $ 0.00 
named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of 
the Owner or Contractor under this Contract 

AIA Document G702™ – 1992. Copyright © 1953, 1963, 1965, 1978 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. 

Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will 

be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 11:12:05 on 07/30/2007 under Order No.1000308784_1 which expires on 6/26/2008, and is 

not for resale. 

User Notes: (2921373158) 
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® 

AIA Document G703
TM 

– 1992 

Continuation Sheet 

AIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, APPLICATION NO: 001 
containing Contractor's signed certification is attached. 
In tabulations below, amounts are stated to the nearest dollar. APPLICATION DATE: --/--/--

Use Column I on Contracts where variable retainage for line items may apply. PERIOD TO: 

ARCHITECT'S PROJECT NO: N/A 

A B C D E F G H I 

ITEM 
NO. 

DESCRIPTION OF WORK 
SCHEDULED 

VALUE 

WORK COMPLETED 
MATERIALS 
PRESENTLY 

STORED (NOT 
IN D OR E) 

TOTAL 
COMPLETED 
AND STORED 

TO DATE 
(D+E+F) 

% 
(G ÷ C) 

BALANCE TO 
FINISH 
(C - G) 

RETAINAGE 
(IF VARIABLE 

RATE) 

FROM 
PREVIOUS 

APPLICATION 
(D + E) 

THIS PERIOD 

GRAND TOTAL $ 0.00 $ 0.00 $ 0.00 $ 0.00 $ 0.00 0.00 % $ 0.00 $ 0.00 

AIA Document G703™ – 1992. Copyright © 1963, 1965, 1966, 1967,1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is 

protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal 

penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 11:12:39 on 07/30/2007 under Order No.1000308784_1 which expires on 

6/26/2008, and is not for resale. 

User Notes: (1806050457) 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

ALLOWANCE AUTHORIZATION 

Project: 

Architect: Project No. 

Contractor: 

AAA No.: Initiation Date: 

The Allowance is allocated as follows: 

Total original Contract Allowance was: $ 
Amount of Contract Allowance Access previously authorized: $ 
Adjusted Contract Allowance prior to this authorization is: $ 
The amount of available Allowance will Decrease by this Access Authorization: $ 
The remaining Contract Allowance, after this Access Authorization will be: $ 

Recommended by: 
Architect 

By (Signature): 

Date: 

Accepted by: Approved by: 
Contractor Owner 

By (Signature): By (Signature): 

Date: Date: 

DEDC, LLC ALLOWANCE AUTHORIZATION 
24P267 00 63 73 - 1 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

CLOSEOUT FORMS 

The Contract Closeout Forms to be used for this Contract are listed below. Draft samples of the AIA forms 
indicated have been included for reference. 

__ 00 65 16 Certificate of Substantial Completion Form (AIA G704-2017) 

__ 00 65 19.13 Affidavit of Payment of Debts and Claims Form (AIA G706-1994) 

__ 00 65 19.16 Affidavit of Release of Liens Form (AIA G706A-1994) 

__ 00 65 19.19 Consent of Surety to Final Payment Form (AIA G707-1994) 

END OF SECTION 

DEDC, LLC CLOSEOUT FORMS 
24P267 00 65 00 - 1 
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AIA 
® 

Document G704
TM 

– 2017 

Certificate of Substantial Completion 

PROJECT: (name and address) CONTRACT INFORMATION: CERTIFICATE INFORMATION: 

Certificate Number:
Date: 

CONTRACTOR: (name and address) 

testing Contract For: General Construction 
Date: 

OWNER: (name and address) ARCHITECT: (name and address) 

The Work identified below has been reviewed and found, to the Architect’s best knowledge, information, and belief, to be 
substantially complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its 
intended use. The date of Substantial Completion of the Project or portion designated below is the date established by this 
Certificate. 
(Identify the Work, or portion thereof, that is substantially complete.) 

ARCHITECT (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE OF SUBSTANTIAL COMPLETION 

) days from the above 

      

     

                       

                   

                         

                       

      

    

 

 

 

 

 

       

             
                
   

            
                  
                  

 
                   

                    
                    

                    
 

           

      
 

                             

             
 

 

                    
          

                   

 

      
 

      

                       
 
           

      
 

                       
                    

                       
                                
    

 
                

 
                  

         
              

      
 

                  
 

                             

  

 
         

                             

            
 

 

WARRANTIES 

The date of Substantial Completion of the Project or portion designated above is also the date of commencement of applicable 
warranties required by the Contract Documents, except as stated below: 
(Identify warranties that do not commence on the date of Substantial Completion, if any, and indicate their date of 

commencement.) 

WORK TO BE COMPLETED OR CORRECTED 

A list of items to be completed or corrected is attached hereto, or transmitted as agreed upon by the parties, and identified as 
follows: 
(Identify the list of Work to be completed or corrected.) 

The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance 
with the Contract Documents. Unless otherwise agreed to in writing, the date of commencement of warranties for items on the 
attached list will be the date of issuance of the final Certificate of Payment or the date of final payment, whichever occurs first. 
The Contractor will complete or correct the Work on the list of items attached hereto within ( 
date of Substantial Completion. 

Cost estimate of Work to be completed or corrected: $ 

The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work, insurance, and 
other items identified below shall be as follows: 
(Note: Owner’s and Contractor’s legal and insurance counsel should review insurance requirements and coverage.) 

The Owner and Contractor hereby accept the responsibilities assigned to them in this Certificate of Substantial Completion: 

CONTRACTOR (Firm SIGNATURE PRINTED NAME AND TITLE DATE 

Name) 

OWNER (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE 

AIA Document G704™ – 2017. Copyright © 1963, 1978, 1992, 2000 and 2017 by The American Institute of Architects. All rights reserved. 

WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of 

this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent 

possible under the law. This draft was produced by AIA software at 10:47:58 ET on 06/24/2019 under Order No. 5521013211 which expires on 

07/19/2019, and is not for resale. 

User Notes: (3B9ADA4A) 
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AIA 
® 

Document G706
TM 

– 1994 

Contractor's Affidavit of Payment of Debts and Claims 

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: 

SURETY: 

OTHER: 

      

         

                       

                   

                        

                       

   

    

 

 

 

 

 

      

 

  

 

 

       

         

            

       

       

   
 

         

         

 

                 

                

                 

               

   

 

 

      

 

           

         

       

       

       

       

      

      

      

     

       

      

              

      

      

     

    

       

     

      

    

            

          

       

  

          

 

OWNER: 

testing ARCHITECT: 

CONTRACT FOR: General Construction CONTRACTOR: 

TO OWNER: (Name and address) CONTRACT DATED: 

STATE OF: 

COUNTY OF: 

The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have 

otherwise been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and 

for all known indebtedness and claims against the Contractor for damages arising in any manner in connection with 

the performance of the Contract referenced above for which the Owner or Owner's property might in any way be 

held responsible or encumbered. 

EXCEPTIONS: 

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address) 

1. Consent of Surety to Final Payment. Whenever 

Surety is involved, Consent of Surety is 

required. AIA Document G707, Consent of 

Surety, may be used for this purpose 

Indicate Attachment Yes No 

The following supporting documents should be attached 

hereto if required by the Owner: 

1. Contractor's Release or Waiver of Liens, 

conditional upon receipt of final payment. 

2. Separate Releases or Waivers of Liens from 

Subcontractors and material and equipment 

suppliers, to the extent required by the Owner, 

accompanied by a list thereof. 

3. Contractor's Affidavit of Release of Liens (AIA My Commission Expires: 

Document G706A). 

BY: 

(Signature of authorized representative) 

(Printed name and title) 

Subscribed and sworn to before me on this date: 

Notary Public: 

AIA Document G706™ – 1994. Copyright © 1970 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® 

Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the 

law. This draft was produced by AIA software at 10:49:23 ET on 06/24/2019 under Order No. 5521013211 which expires on 07/19/2019, and is 

not for resale. 

User Notes: (3B9ADA53) 
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AIA 
® 

Document G706A
TM 

– 1994 

Contractor's Affidavit of Release of Liens 

testing 
ARCHITECT: 

CONTRACT FOR: General 

Construction 

TO OWNER: (Name and address) CONTRACT DATED: 
SURETY: 

OTHER: 

CONTRACTOR: 

      

       

                       

                   

                        

                       

   

    

 

 

 

 

 

      

 

  

 

 

       

        

 

            

       

       

 

 

         

         

 

               

              

                  

                 

         

 

 

      

 

           

      

      

       

      

    

       

     

      

    

     

     

 

             

      

    

               

   

          

           
 

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER: 

the best of the undersigned's knowledge, information and belief, except as 

Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers 

STATE OF: 

COUNTY OF: 

The undersigned hereby certifies that to 

listed below, the Releases or 

of materials and equipment, and all performers of Work, labor or 

encumbrances or the right to assert liens or 

out of the performance of the Contract referenced above. 

EXCEPTIONS: 

SUPPORTING DOCUMENTS ATTACHED HERETO: 

1. Contractor's Release or Waiver of Liens, 

conditional upon receipt of final payment. 

2. Separate Releases or Waivers of Liens from BY: 

Subcontractors and material and equipment 

suppliers, to the extent required by the Owner, 

accompanied by a list thereof. 

Subscribed and 

Notary Public: 

My Commission Expires: 

services who have or may have liens or 

encumbrances against any property of the Owner arising in any manner 

CONTRACTOR: (Name and address) 

(Signature of authorized 

representative) 

(Printed name and title) 

sworn to before me on this date: 

AIA Document G706A™ – 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® 

Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the 

law. This draft was produced by AIA software at 10:49:42 ET on 06/24/2019 under Order No. 5521013211 which expires on 07/19/2019, and is 

not for resale. 

User Notes: (3B9ADA65) 
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AIA 
® 

Document G707
TM 

– 1994 

Consent Of Surety to Final Payment 

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: 

CONTRACTOR: 

OWNER: 

testing 
ARCHITECT: 

CONTRACT FOR: General Construction 

TO OWNER: (Name and address) CONTRACT DATED: 

SURETY: 

OTHER: 

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated 

above, the 

(Insert name and address of Surety) 

, SURETY, 

on bond of 

(Insert name and address of Contractor) 

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor 

shall not relieve the Surety of any of its obligations to 

(Insert name and address of Owner) 

as set forth in said Surety's bond. 

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date: 

(Insert in writing the month followed by the numeric date and year.) 

(Surety) 

(Signature of authorized representative) 

Attest: 

(Seal): (Printed name and title) 

, CONTRACTOR, 

, OWNER, 

      

       

                       

                   

                        

                       

   

    

 

 

 

 

 

             

 

  

 

 

  

         

  

            

       

       

  
 

 

                

   

      

 

  

      

      

   

    

      

 

 

      

      

   

                 

           

      

 

 

      

      

   

        

 

 

 

                   

            

 

       

  

 
   

     

              

     
 

AIA Document G707™ – 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® 

Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the 

law. This draft was produced by AIA software at 10:50:04 ET on 06/24/2019 under Order No. 5521013211 which expires on 07/19/2019, and is 

not for resale. 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

SECTION 00 72 13 

GENERAL CONDITIONS TO THE CONTRACT FOR CONSTRUCTION 

A201-2017 

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 
A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revised by the 
Supplementary General Conditions (00 73 13) and is part of this project manual as if herein written in full. 

END OF SECTION 

DEDC, LLC GENERAL CONDITIONS TO THE CONTRACT FOR CONSTRUCTION A201-2017 

24P267 00 72 13 - 1 
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AIA 
® 

Document A201
TM 

– 2017 

General Conditions of the Contract for Construction 

for the following PROJECT: 
(Name and location or address) 

«testing» 

«» 

THE OWNER: 
(Name, legal status and address) 

« »« » 

« » 

THE ARCHITECT: 
(Name, legal status and address) 

ADDITIONS AND DELETIONS: The 

author of this document has 

added information needed for 

its completion. The author 

may also have revised the 

text of the original AIA 

standard form. An Additions 

and Deletions Report that 

notes added information as 

well as revisions to the 

standard form text is 

available from the author and 

should be reviewed. 

« »« » 

« » 

TABLE OF ARTICLES 

1 GENERAL PROVISIONS 

2 OWNER 

3 CONTRACTOR 

4 ARCHITECT 

5 SUBCONTRACTORS 

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7 CHANGES IN THE WORK 

8 TIME 

9 PAYMENTS AND COMPLETION 

10 PROTECTION OF PERSONS AND PROPERTY 

11 INSURANCE AND BONDS 

12 UNCOVERING AND CORRECTION OF WORK 

13 MISCELLANEOUS PROVISIONS 

14 TERMINATION OR SUSPENSION OF THE CONTRACT 

15 CLAIMS AND DISPUTES 

This document has important 

legal consequences. 
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GENERAL PROVISIONS 

1 

Governing Law 

13.1 

Guarantees (See Warranty) 

Hazardous Materials and Substances 

10.2.4, 10.3 

Identification of Subcontractors and Suppliers 

5.2.1 

Indemnification 

3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3 

Information and Services Required of the Owner 

2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 

9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 

14.1.1.4, 14.1.4, 15.1.4 

Initial Decision 

15.2 

Initial Decision Maker, Definition of 

1.1.8 

Initial Decision Maker, Decisions 

14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Initial Decision Maker, Extent of Authority 

14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Injury or Damage to Person or Property 

10.2.8, 10.4 

Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 12.2.1, 13.4 

Instructions to Bidders 

1.1.1 

Instructions to the Contractor 

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 

Instruments of Service, Definition of 

1.1.7 

Insurance 

6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11 

Insurance, Notice of Cancellation or Expiration 

11.1.4, 11.2.3 

Insurance, Contractor’s Liability 

11.1 

Insurance, Effective Date of 

8.2.2, 14.4.2 

Insurance, Owner’s Liability 

11.2 

Insurance, Property 

10.2.5, 11.2, 11.4, 11.5 

Insurance, Stored Materials 

9.3.2 

INSURANCE AND BONDS 

11 

Insurance Companies, Consent to Partial Occupancy 

9.9.1 

Insured loss, Adjustment and Settlement of 

11.5 

Intent of the Contract Documents 

1.2.1, 4.2.7, 4.2.12, 4.2.13 

Interest 

13.5 

Interpretation 

1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 

Interpretations, Written 

4.2.11, 4.2.12 

Judgment on Final Award 

15.4.2 
Labor and Materials, Equipment 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 

10.2.4, 14.2.1.1, 14.2.1.2 

Labor Disputes 

8.3.1 

Laws and Regulations 

1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 

9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 

15.4 

Liens 

2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 

Limitations, Statutes of 

12.2.5, 15.1.2, 15.4.1.1 

Limitations of Liability 

3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 

4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 

11.3, 12.2.5, 13.3.1 

Limitations of Time 

2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 

5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 

15.1.2, 15.1.3, 15.1.5 

Materials, Hazardous 

10.2.4, 10.3 

Materials, Labor, Equipment and 

1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 

10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 

15.4.1.1 

Minor Changes in the Work 

1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 

MISCELLANEOUS PROVISIONS 

13 

Modifications, Definition of 

1.1.1 

Means, Methods, Techniques, Sequences and 

Procedures of Construction 

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 

Mechanic’s Lien 

2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 

Mediation 

8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 

Modifications to the Contract 

1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 

10.3.2 

Mutual Responsibility 

6.2 

Nonconforming Work, Acceptance of 

9.6.6, 9.9.3, 12.3 

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 

The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 

Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 5 
and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 08:25:23 ET on 11/08/2018 under 

Order No.5521013211 which expires on 07/19/2019, and is not for resale. 

User Notes: (1903375927) 

rmalin
Stamp

https://4.2.11,4.2.12
https://1.2.1,4.2.7,4.2.12,4.2.13


                        

                    

                      

                        

           

    

 

 

 

      

         

 

 

         

        

        

       

  

      

  

  

        

   

    

  

  

  

 

   

  

         

 

 

 

   

 

    

   

       

         

        

   

  

        

         

        

        

 

  

 

    

       

      

  

     

 

       

   

 

      

 

      

 

    

  

      

    

         

 

   

  

   

  

 

 

   

          

   

   

         

   

  

      

  

      

    

    

  

      

   

 

   

       

 

 

    

    

       

     

     

 

  

 

    

 

      

   

   

      

  

      

   

 

  

 

  

  

  

 

     

 

Nonconforming Work, Rejection and Correction of 

2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 

12.2 

Notice 

1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 

3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 

8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 

13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 

15.1.6, 15.4.1 

Notice of Cancellation or Expiration of Insurance 

11.1.4, 11.2.3 

Notice of Claims 

1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 

15.2.8, 15.3.2, 15.4.1 

Notice of Testing and Inspections 

13.4.1, 13.4.2 

Observations, Contractor’s 

3.2, 3.7.4 

Occupancy 

2.3.1, 9.6.6, 9.8 

Orders, Written 

1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 

14.3.1 

OWNER 

2 

Owner, Definition of 

2.1.1 

Owner, Evidence of Financial Arrangements 

2.2, 13.2.2, 14.1.1.4 

Owner, Information and Services Required of the 

2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 

14.1.1.4, 14.1.4, 15.1.4 

Owner’s Authority 

1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 

4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 

7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 

10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 

15.2.7 

Owner’s Insurance 

11.2 

Owner’s Relationship with Subcontractors 

1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 

Owner’s Right to Carry Out the Work 

2.5, 14.2.2 

Owner’s Right to Clean Up 

6.3 

Owner’s Right to Perform Construction and to 

Award Separate Contracts 

6.1 

Owner’s Right to Stop the Work 

2.4 

Owner’s Right to Suspend the Work 

14.3 

Owner’s Right to Terminate the Contract 

14.2, 14.4 

Ownership and Use of Drawings, Specifications 

and Other Instruments of Service 

1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 

5.3 

Partial Occupancy or Use 

9.6.6, 9.9 

Patching, Cutting and 

3.14, 6.2.5 

Patents 

3.17 

Payment, Applications for 

4.2.5, 7.3.9, 9.2, 9.3, 

14.2.3, 14.2.4, 14.4.3 

Payment, Certificates for 

4.2.5, 4.2.9,

9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 

12.3, 14.2.4, 14.4.3 

9.8.5, 9.10.3, 14.2.3, 15.1.4 

9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 

9.10.3, 14.1.1.3, 14.2.4 

Payment, Failure of 

9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 

Payment, Final 

4.2.1, 4.2.9, 9.10, 

Payment Bond, Performance Bond and 

7.3.4.4, 9.6.7, 9.10.3, 11.1.2 

Payments, Progress 

9.3, 9.6, 

PAYMENTS AND COMPLETION 

9 

Payments to Subcontractors 

5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 

PCB 

10.3.1 

Performance Bond and Payment Bond 

7.3.4.4, 9.6.7, 9.10.3, 11.1.2 

Permits, Fees, Notices and Compliance with Laws 

2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 

PERSONS AND PROPERTY, PROTECTION OF 

10 

Polychlorinated Biphenyl 

10.3.1 

Product Data, Definition of 

3.12.2 

Product Data and Samples, Shop Drawings 

3.11, 3.12, 4.2.7 

Progress and Completion 

4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 

Progress Payments 

9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 

Project, Definition of 

1.1.4 

Project Representatives 

4.2.10 

Property Insurance 

10.2.5, 11.2 

Proposal Requirements 

1.1.1 

PROTECTION OF PERSONS AND PROPERTY 

10 
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Regulations and Laws 

1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 

10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4 

Rejection of Work 

4.2.6, 12.2.1 

Releases and Waivers of Liens 

9.3.1, 9.10.2 

Representations 

3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 

Representatives 

2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 

Responsibility for Those Performing the Work 

3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 

Retainage 

9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 

Review of Contract Documents and Field 

Conditions by Contractor 

3.2, 3.12.7, 6.1.3 

Review of Contractor’s Submittals by Owner and 

Architect 

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 

Review of Shop Drawings, Product Data and Samples 

by Contractor 

3.12 

Rights and Remedies 

1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 

6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 

12.2.4, 13.3, 14, 15.4 

Royalties, Patents and Copyrights 

3.17 

Rules and Notices for Arbitration 

15.4.1 

Safety of Persons and Property 

10.2, 10.4 

Safety Precautions and Programs 

3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 

Samples, Definition of 

3.12.3 

Samples, Shop Drawings, Product Data and 

3.11, 3.12, 4.2.7 

Samples at the Site, Documents and 

3.11 

Schedule of Values 

9.2, 9.3.1 

Schedules, Construction 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 

Separate Contracts and Contractors 

1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 

Separate Contractors, Definition of 

6.1.1 

Shop Drawings, Definition of 

3.12.1 

Shop Drawings, Product Data and Samples 

3.11, 3.12, 4.2.7 

Site, Use of 

3.13, 6.1.1, 6.2.1 

Site Inspections 

3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 

Site Visits, Architect’s 

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 

Special Inspections and Testing 

4.2.6, 12.2.1, 13.4 

Specifications, Definition of 

1.1.6 

Specifications 

1.1.1,

5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 

1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 

Statute of Limitations 

15.1.2, 15.4.1.1 

Stopping the Work 

2.2.2, 2.4, 9.7, 10.3, 14.1 

Stored Materials 

6.2.1, 9.3.2, 10.2.1.2, 10.2.4 

Subcontractor, Definition of 

5.1.1 

SUBCONTRACTORS 

5 

Subcontractors, Work by 

1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 

9.6.7 

Subcontractual Relations 

5.3, 

Submittals 

3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 

9.9.1, 9.10.2, 9.10.3 

Submittal Schedule 

3.10.2, 3.12.5, 4.2.7 

Subrogation, Waivers of 

6.1.1, 11.3 

Substances, Hazardous 

10.3 

Substantial Completion 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 

15.1.2 

Substantial Completion, 

9.8.1 

Substitution of Subcontractors 

5.2.3, 5.2.4 

Substitution of Architect 

2.3.3 

Substitutions of Materials 

3.4.2, 3.5, 7.3.8 

Sub-subcontractor, Definition of 

5.1.2 

Subsurface Conditions 

3.7.4 

Successors and Assigns 

13.2 

Superintendent 

3.9, 10.2.6 

Supervision and Construction Procedures 

1.2.2, 3.3, 

7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 

Suppliers 

1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 

9.10.5, 14.2.1 

9.9.1, 9.10.3, 12.2, 

Definition of 

3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
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Surety 

5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 

15.2.7 

Surety, Consent of 

9.8.5, 9.10.2, 9.10.3 

Surveys 

1.1.7, 2.3.4 

Suspension by the Owner for Convenience 

14.3 

Suspension of the Work 

3.7.5, 5.4.2, 14.3 

Suspension or Termination of the Contract 

5.4.1.1, 14 

Taxes 

3.6, 3.8.2.1, 7.3.4.4 

Termination by the Contractor 

14.1, 15.1.7 

Termination by the Owner for Cause 

5.4.1.1, 14.2, 15.1.7 

Termination by the Owner for Convenience 

14.4 

Termination of the Architect 

2.3.3 

Termination of the Contractor Employment 

14.2.2 

TERMINATION OR SUSPENSION OF THE 

CONTRACT 

14 

Tests and Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 

TIME 

8 

Time, Delays and Extensions of 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 

Time Limits 

2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 

5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 

9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 

15.1.3, 15.4 

Time Limits on Claims 

3.7.4, 10.2.8, 15.1.2, 15.1.3 

Title to Work 

9.3.2, 9.3.3 

UNCOVERING AND CORRECTION OF WORK 

12 

Uncovering of Work 

12.1 

Unforeseen Conditions, Concealed or Unknown 

3.7.4, 8.3.1, 10.3 

Unit Prices 

7.3.3.2, 9.1.2 

Use of Documents 

1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 

Use of Site 

3.13, 6.1.1, 6.2.1 

Values, Schedule of 

9.2, 9.3.1 

Waiver of Claims by the Architect 

13.3.2 

Waiver of Claims by the Contractor 

9.10.5, 13.3.2, 15.1.7 

Waiver of Claims by the Owner 

9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7 

Waiver of Consequential Damages 

14.2.4, 15.1.7 

Waiver of Liens 

9.3, 9.10.2, 9.10.4 

Waivers of Subrogation 

6.1.1, 11.3 

Warranty 

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 

15.1.2 

Weather Delays 

8.3, 15.1.6.2 

Work, Definition of 

1.1.3 

Written Consent 

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 

13.2, 13.3.2, 15.4.4.2 

Written Interpretations 

4.2.11, 4.2.12 

Written Orders 

1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1 
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ARTICLE 1 GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
§ 1.1.1 The Contract Documents 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 

Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 

Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement, 

and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 

signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor 

change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 

Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 

information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 

portions of Addenda relating to bidding or proposal requirements. 

§ 1.1.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 

or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 

construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 

Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 

and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 

Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 

Contract intended to facilitate performance of the Architect’s duties. 

§ 1.1.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 

Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

§ 1.1.4 The Project 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 

a part and which may include construction by the Owner and by Separate Contractors. 

§ 1.1.5 The Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 

dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 

§ 1.1.6 The Specifications 
The Specifications are that portion of the Contract Documents consisting of the written

later developed, of the tangible 

requirements for materials, 

equipment, systems, standards and workmanship for the Work, and performance of related services. 

§ 1.1.7 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or 

and intangible creative work performed by the Architect and the Architect’s consultants under their respective 

professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 

sketches, drawings, specifications, and other similar materials. 

§ 1.1.8 Initial Decision Maker 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions Claims in 

or Contractor and 

one shall be as

extent consistent with the 

produce the indicated results. 

on 

accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner 

shall not be liable for results of interpretations or decisions rendered in good faith. 

§ 1.2 Correlation and Intent of the Contract Documents 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 

of the Work by the Contractor. The Contract Documents are complementary, and what is required by 

binding as if required by all; performance by the Contractor shall be required only to the 

Contract Documents and reasonably inferable from them as being necessary to 
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“all” and “any” and articles 

and appears in another is 

of their respective 

law, statutory, and other 

copyright in the Instruments of Service. Submittal or 

for other purposes in connection with the Project is not to be 

use and reproduce the 

Sections 1.7 and 1.8, solely 

the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not 

the Project outside the scope of the Work without 

one party to notify or 

the designated representative of the party to 

forth in the Agreement. 

to have been 

whom the notice is addressed by certified 

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 

provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 

unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 

enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 

effect to the parties’ intentions and purposes in executing the Contract. 

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement

extent 

or construction 

of Drawings shall not 

control the Contractor in dividing the Work among Subcontractors or in establishing the of Work to be 

performed by any trade. 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical 

industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 

articles, or (3) the titles of other documents published by the American Institute of Architects. 

§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as 

such as “the” and “an,” but the fact that a modifier or an article is absent from one statement 

not intended to affect the interpretation of either statement. 

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners 

Instruments of Service, including the Drawings and Specifications, and retain all common 

reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, 

Sub-subcontractors, and suppliers shall not own or claim a 

distribution to meet official regulatory requirements or 

construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to 

Instruments of Service provided to them, subject to any protocols established pursuant to 

and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if 

any, shown on 

use the Instruments of Service on other projects or for additions to 

the specific written consent of the Owner, Architect, and the Architect’s consultants. 

§ 1.6 Notice 
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require 

give notice to the other party, such notice shall be provided in writing to 

whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 

or by electronic transmission if a method for electronic transmission is set 

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed 

duly served only if delivered to the designated representative of the party to 

or registered mail, or by courier providing proof of delivery. 

§ 1.7 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 

to protocols governing 

information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 

Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 

exchange of digital data. 

§ 1.8 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement 

the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 

Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document 

G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk 
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fulfill the Owner’s obligations 

the Contract Documents require; 

regarding the Owner’s ability to make payment when due; 

provide such evidence, as 

a change in the Work 

amount of the 

provided in the Contract Documents. 

not 

“confidential,” the Contractor 

any other person. However, the Contractor may 

the Owner, where disclosure is required by law, 

governmental entity, or by court 

its employees, consultants, 

know the content of such 

maintain the confidentiality of such information. 

and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building 

information model, and each of their agents and employees. 

ARTICLE 2 OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 

Documents as if singular in number. The Owner shall designate in writing

authorization. Except 

“Owner” 

written request, information 

fulfill the Owner’s obligations 

the Work until the Owner provides such 

to 

a representative who shall have express 

authority to bind the Owner with respect to all matters requiring the Owner’s approval or as 

otherwise provided in Section 4.2.1, the Architect does not have such authority. The term means the Owner 

or the Owner’s authorized representative. 

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a 

necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 

information shall include a correct statement of the record legal title to the property on which the Project is located, 

usually referred to as the site, and the Owner’s interest therein. 

§ 2.2 Evidence of the Owner’s Financial Arrangements 
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the 

Contractor reasonable evidence that the Owner has made financial arrangements to 

under the Contract. The Contractor shall have no obligation to commence 

evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended 

appropriately. 

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish 

the Contractor reasonable evidence that the Owner has made financial arrangements to 

under the Contract only if (1) the Owner fails to make payments to the Contractor as 

(2) the Contractor identifies in writing a reasonable concern 

or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to 

required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that 

event, shall notify the Owner that the Work has stopped. However, if the request is made because 

materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the 

Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the 

Contract Time shall be extended appropriately and the Contract Sum shall be increased by the 

Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as 

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall 

materially vary such financial arrangements without prior notice to the Contractor. 

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as 

shall keep the information confidential and shall not disclose it to 

disclose “confidential” information, after seven (7) days’ notice to 

including a subpoena or other form of compulsory legal process issued by a court or 

or arbitrator(s) order. The Contractor may also disclose “confidential” information to 

sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to 

information solely and exclusively for the Project and who agree to 

§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor

and pay for necessary approvals, easements, 

or for permanent 

entity lawfully practicing 

as the Architect in the 

under the Contract Documents, 

including those required under Section 3.7.1, the Owner shall secure 

assessments and charges required for construction, use or occupancy of permanent structures 

changes in existing facilities. 

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an 

architecture, in the jurisdiction where the Project is located. That person or entity is identified 

Agreement and is referred to throughout the Contract Documents as if singular in number. 

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has 

no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 
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and continue correction of such default or 

other remedies the Owner may have, 

the Contractor are both subject to 

or nullify a Certificate for 

reimburse the Owner for the reasonable cost of 

sufficient to cover such 

the Owner. If the Contractor disagrees with the actions of the 

a Claim pursuant to 

to throughout the 

if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 

representative who shall have express 

“Contractor” means the 

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 

the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 

information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 

Work. 

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract

the Contractor one copy of 

Documents with 

reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 

relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 

written request for such information or services. 

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to 

the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 

§ 2.4 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 

required by Section 12.2 or repeatedly fails to carry

cause for such order has 

duty on the part of the Owner 

to the required by 

the Work in accordance with the Contract Documents and fails 

out Work in accordance with the Contract Documents, the Owner 

may issue a written order to the Contractor to stop the Work, or any portion thereof, until the 

been eliminated; however, the right of the Owner to stop the Work shall not give rise to a 

to exercise this right for the benefit of the Contractor or any other person or entity, except extent 

Section 6.1.3. 

§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out 

within a ten-day period after receipt of notice from the Owner to commence 

neglect with diligence and promptness, the Owner may, without prejudice to 

correct such default or neglect. Such action by the Owner and amounts charged to 

prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold 

Payment in whole or in part, to the extent reasonably necessary to 

correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 

made necessary by such default, neglect, or failure. If current and future payments are not 

amounts, the Contractor shall pay the difference to 

Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file 

Article 15. 

ARTICLE 3 CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred 

Contract Documents as 

where the Project is located. The Contractor shall designate in writing a 

authority to bind the Contractor with respect to all matters under this Contract. The term 

Contractor or the Contractor’s authorized representative. 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 

inspections or approvals required or performed by persons or entities other than the Contractor. 

as well as the 

§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 

generally familiar with local conditions under which the Work is to be performed, and correlated personal 

observations with requirements of the Contract Documents. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, 

information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 

conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
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to Section 15.1.7, as 

errors, 

measurements or conditions 

applicable laws, statutes, 

procedures, the Contractor 

means, methods, 

methods, techniques, sequences 

the Owner and Architect, and shall propose 

procedures. The Architect shall evaluate the proposed 

and omissions of the Contractor’s employees, 

entities performing portions of the Work for, or 

to determine that 

or permanent 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 

promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 

Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 

review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 

specifically provided in the Contract Documents. 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance 

the Contractor 

with applicable laws, 

statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 

promptly report to the Architect any nonconformity discovered by or made known to as a request for 

information in such form as the Architect may require. 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 

Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 

the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of 

Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject 

would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 

obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from 

inconsistencies or omissions in the Contract Documents, for differences between field 

and the Contract Documents, or for nonconformities of the Contract Documents to 

ordinances, codes, rules and regulations, and lawful orders of public authorities. 

§ 3.3 Supervision and Construction Procedures 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences, 

and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give 

specific instructions concerning construction means, methods, techniques, sequences, or 

shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such 

techniques, sequences, or procedures. If the Contractor determines that such means, 

or procedures may not be safe, the Contractor shall give timely notice to 

alternative means, methods, techniques, sequences, or 

alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects 

to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods, 

techniques, sequences, or procedures. 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts 

Subcontractors and their agents and employees, and other persons or 

on behalf of, the Contractor or any of its Subcontractors. 

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed 

such portions are in proper condition to receive subsequent Work. 

§ 3.4 Labor and Materials 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work, whether temporary 

and whether or not incorporated or to be incorporated in the Work. 

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance or 

Construction Change 

or persons not properly 

with Section 3.12.8 

ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the consent 

of the Owner, after evaluation by the Architect and in accordance with a Change Order or 

Directive. 

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons 

skilled in tasks assigned to them. 
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performance of the Work. 

appropriate responsibility for such 

otherwise concealed physical conditions 

(2) unknown physical conditions of an 

as inherent in 

later than 14 days after first 

time required for, 

equitable adjustment be made in the Contract Sum or 

not materially different from those 

of the Contract is justified, the Architect shall 

If either party disputes the Architect’s determination or 

§ 3.5 Warranty 
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract 

will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 

warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 

except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 

equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes 

remedy for damage or defect caused by

other special warranties required by the Contract Documents shall be issued in the 

in accordance with Section 9.8.4. 

abuse, alterations to the Work not executed by the Contractor, improper or 

insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, 

the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 

§ 3.5.2 All material, equipment, or 

name of the Owner, or shall be transferable to the Owner, and shall commence 

§ 3.6 Taxes 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 

legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 

go into effect. 

§ 3.7 Permits, Fees, Notices and Compliance with Laws 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure 

permit as well as for other permits, fees, licenses, and inspections by government agencies

and pay for the building 

necessary for proper 

execution and completion of the Work that are customarily secured after execution of the Contract and legally required 

at the time bids are received or negotiations concluded. 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to 

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 

and regulations, or lawful orders of public authorities, the Contractor shall assume 

Work and shall bear the costs attributable to correction. 

§ 3.7.4 Concealed or Unknown Conditions 
If the Contractor encounters conditions at the site that are (1) subsurface or 

that differ materially from those indicated in the Contract Documents or 

unusual nature that differ materially from those ordinarily found to exist and generally recognized 

construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 

notice to the Owner and the Architect before conditions are disturbed and in no event 

observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines 

that they differ materially and cause an increase or decrease in the Contractor’s cost of, or 

performance of any part of the Work, will recommend that an 

Contract Time, or both. If the Architect determines that the conditions at the site are 

indicated in the Contract Documents and that no change in the terms 

promptly notify the Owner and Contractor, stating the reasons. 

recommendation, that party may submit a Claim as provided in Article 15. 

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 

markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 

suspend any operations that would affect them and shall notify the Owner

to resume the 

features. Requests for adjustments in the Contract 

as provided in Article 15. 

the Owner may direct, but 

and Architect. Upon receipt of such notice, 

the Owner shall promptly take any action necessary to obtain governmental authorization required 

operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 

continue with all other operations that do not affect those remains or 

Sum and Contract Time arising from the existence of such remains or features may be made 

§ 3.8 Allowances 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 

covered by allowances shall be supplied for such amounts and by such persons or entities as 

the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection. 
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of the Work, interim schedule milestone dates, and the date of 

apportionment of the Work by construction activity; and (3) the time required for 

to 

under the Contract Documents. The schedule shall be revised at 

necessary to maintain a current 

submittal schedule for the Architect’s approval. The Architect’s approval shall not 

review submittals. If the Contractor fails to 

provide submittals in accordance with the approved submittal schedule, the 

extension of Contract Time based on the time 

schedules submitted to the 

§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 

not in the allowances; and 

.3 whenever costs are more than

costs 

allowance shall be selected by the Owner with reasonable promptness. 

or less than allowances, the Contract Sum shall be adjusted accordingly 

by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 

and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s under Section 3.8.2.2. 

§ 3.8.3 Materials and equipment under an 

§ 3.9 Superintendent 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 

the Project site during performance of the Work. The superintendent shall represent the Contractor, and 

communications given to the superintendent shall be as binding as if given to the Contractor. 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify

to the proposed 

provide notice within the 14-day 

Architect has made 

the Owner and Architect of the 

name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may 

notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection 

superintendent or (2) requires additional time for review. Failure of the Architect to 

period shall constitute notice of no reasonable objection. 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or 

reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 

which shall not unreasonably be withheld or delayed. 

§ 3.10 Contractor’s Construction and Submittal Schedules 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 

information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 

Project, including (1) the date of commencement 

Substantial Completion; (2) an 

completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work 

completion and shall not exceed time limits current 

appropriate intervals as required by the conditions of the Work and Project. 

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as 

submittal schedule, shall submit a 

be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 

construction schedule, and (2) allow the Architect reasonable time to 

submit a submittal schedule, or fails to 

Contractor shall not be entitled to any increase in Contract Sum or 

required for review of submittals. 

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent 

Owner and Architect. 

§ 3.11 Documents and Samples at the Site 
The Contractor shall make available, at the Project site, the Contract Documents, including Change

to indicate field 

record of the Work as

Orders, 

Construction Change Directives, and other Modifications, in good order and marked currently 

changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 

similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and 

delivered to the Architect for submittal to the Owner upon completion of the Work as a 

constructed. 
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§ 3.12 Shop Drawings, Product Data and Samples 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 

Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 

the Work. 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and 

other information furnished by the Contractor to illustrate materials or equipment

Contract Documents. Their purpose is 

for some portion of the Work. 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 

by which the Work will be judged. 

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not 

to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in 

the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 

by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not 

expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by 

the Contract Documents may be returned by the Architect without action. 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, the 

or 

and submit to 

Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 

accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness and in such sequence as to cause no delay in the Work in the activities of the 

Owner or of Separate Contractors. 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar

be relieved of 

as a

omissions in Shop Drawings, Product 

resubmitted Shop Drawings, Product Data, 

previous submittals. In the 

such revisions. 

submittals, the Contractor represents to the 

Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials, 

field measurements and field construction criteria related thereto, or will do so, and (3) checked and coordinated the 

information contained within such submittals with the requirements of the Work and of the Contract Documents. 

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 

review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 

approved by the Architect. 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not 

responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 

Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 

of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation 

minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the 

deviation. The Contractor shall not be relieved of responsibility for errors or 

Data, Samples, or similar submittals, by the Architect’s approval thereof. 

§ 3.12.9 The Contractor shall direct specific attention, in writing or on 

Samples, or similar submittals, to revisions other than those requested by the Architect on 

absence of such notice, the Architect’s approval of a resubmission shall not apply to 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 

architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 

the Work or unless the Contractor needs to provide such services in order to 

for construction means, methods, techniques, sequences, and procedures. The 

carry out the Contractor’s responsibilities 

not be required to 

to systems, materials, or 

appropriately licensed design professional, 

Contractor shall 

provide professional services in violation of applicable law. 

§ 3.12.10.1 If professional design services or certifications by a design professional related 

equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 

specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 

the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 

Contractor shall cause such services or certifications to be provided by an 

whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and 

other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or 
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Separate Contractor except 

be unreasonably withheld. The 

consent to cutting or 

waste materials and 

remove waste 

so and the Owner 

the Work in preparation and progress wherever 

claims for infringement of 

account thereof, but shall 

particular manufacturer or 

certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 

the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 

certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 

have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 

Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 

limited purpose of checking for conformance with information given and the design concept expressed in the Contract 

Documents. 

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 

performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the 

time and in the form specified by the Architect. 

§ 3.13 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment. 

§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching complete the Work or to 

to 

partially completed 

otherwise altering such construction, or by 

required to make 

its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored the condition existing 

prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or 

construction of the Owner or Separate Contractors by cutting, patching, or 

excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a 

with written consent of the Owner and of the Separate Contractor. Consent shall not 

Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its 

otherwise altering the Work. 

§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of 

rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall 

materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 

the Project. 

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do 

shall be entitled to reimbursement from the Contractor. 

§ 3.16 Access to Work 
The Contractor shall provide the Owner and Architect with access to 

located. 

§ 3.17 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or 

copyrights and patent rights and shall hold the Owner and Architect harmless from loss on 

not be responsible for defense or loss when a particular design, process, or product of a 

manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 

Specifications, or other documents prepared by the Owner or Architect. However, if an 

patent is discovered by, or made known to, the Contractor, the Contractor

infringement of a copyright or 

resulting from performance of the Work, 

or death, or to 

shall be responsible for the loss unless the 

information is promptly furnished to the Architect. 

§ 3.18 Indemnification 
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect, 

Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and 

expenses, including but not limited to attorneys’ fees, arising out of or 

provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease 

injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 

acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for 
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to 

indicating that the Work, when fully 

not be required to make 

quantity of the Work. The Architect will not have 

or procedures, or 

solely the Contractor’s rights and 

the Owner (1) known deviations from the 

construction schedule submitted by the Contractor, 

be responsible for the Contractor’s 

not 

omissions of, the Contractor, Subcontractors, or 

or affect the Architect’s 

the Project. Communications by and 

whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a 

party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or 

obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18. 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a 

Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 

indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 

compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 

disability benefit acts, or other employee benefit acts. 

ARTICLE 4 ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 

the Agreement. 

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents shall 

not be restricted, modified, or extended without written consent of the Owner, Contractor,

provided in the Contract Documents. 

and Architect. Consent shall 

not be unreasonably withheld. 

§ 4.2 Administration of the Contract 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an 

Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 

Architect will have authority to act on behalf of the Owner only to the extent 

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 

the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and 

determine in general if the Work observed is being performed in a manner 

completed, will be in accordance with the Contract Documents. However, the Architect will 

exhaustive or continuous on-site inspections to check the quality or 

control over, charge of, or responsibility for the construction means, methods, techniques, sequences 

for the safety precautions and programs in connection with the Work, since these are 

responsibilities under the Contract Documents. 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 

quality of the portion of the Work completed, and promptly report to 

Contract Documents, (2) known deviations from the most recent 

and (3) defects and deficiencies observed in the Work. The Architect will not 

failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will 

have control over or charge of, and will not be responsible for acts or 

their agents or employees, or any other persons or entities performing portions of the Work. 

§ 4.2.4 Communications 
The Owner and Contractor shall include the Architect in all communications that relate to 

services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct 

communications between the Owner and the Contractor otherwise relating to 

with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 

suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 

Owner. The Contract Documents may specify other communication protocols. 

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications

amounts. 

the Contract Documents. Whenever the 

or testing of the 

or completed. 

exercise or not to exercise 

for Payment, the Architect will review 

and certify the amounts due the Contractor and will issue Certificates for Payment in such 

§ 4.2.6 The Architect has authority to reject Work that does not conform to 

Architect considers it necessary or advisable, the Architect will have authority to require inspection 

Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed 

However, neither this authority of the Architect nor a decision made in good faith either to 

such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, 

their agents or employees, or other persons or entities performing portions of the Work. 
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the site. The Owner shall notify the Contractor of any change in the 

concerning performance under, and requirements of, the 

to such requests 

otherwise with reasonable promptness. 

in the form of drawings. When making such interpretations and 

not show 

decisions rendered in good faith. 

aesthetic effect will be final if consistent with the intent 

requests for information about the Contract Documents. The 

or otherwise with 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 

as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 

information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 

in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 

permit adequate review. Review of such submittals is not conducted for the purpose 

as

constitute approval of safety 

procedures. The Architect’s approval of 

of determining the accuracy and 

completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or 

performance of equipment or systems, all of which remain the responsibility of the Contractor required by the 

Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the 

obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not 

precautions or of any construction means, methods, techniques, sequences, or 

a specific item shall not indicate approval of an assembly of which the item is a component. 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes 

in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations 

regarding concealed and unknown conditions as provided in Section 3.7.4. 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion

to 

to 

and the date of 

final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward the 

Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 

assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant 

Section 9.10. 

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 

carrying out the Architect’s responsibilities at 

duties, responsibilities and limitations of authority of the Project representatives. 

§ 4.2.11 The Architect will interpret and decide matters 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response 

will be made in writing within any time limits agreed upon or 

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and will be in writing or 

decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will 

partiality to either, and will not be liable for results of interpretations or 

§ 4.2.13 The Architect’s decisions on matters relating to 

expressed in the Contract Documents. 

§ 4.2.14 The Architect will review and respond to 

Architect’s response to such requests will be made in writing within any time limits agreed upon 

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications 

in response to the requests for information. 

ARTICLE 5 SUBCONTRACTORS 
§ 5.1 Definitions 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to a portion of the 

as if singular in number 

“Subcontractor” does not 

Subcontractor to perform 

as if 

perform 

Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents 

and means a Subcontractor or an authorized representative of the Subcontractor. The term 

include a Separate Contractor or the subcontractors of a Separate Contractor. 

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a 

a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents 

singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 
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§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work 
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 

Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 

Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 

receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 

reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 

Architect to provide notice within the 14-day period shall constitute notice of no 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom

reasonable objection. 

or the Owner Architect has made 

reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 

has made reasonable objection. 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 

Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 

rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 

increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 

issued before commencement of the substitute Subcontractor’s Work. However, no

previously selected if the Owner 

increase in the Contract Sum or 

Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 

submitting names as required. 

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one or 

Architect makes reasonable objection to such substitution. 

§ 5.3 Subcontractual Relations 
By appropriate written agreement, the Contractor shall require each Subcontractor,

toward the Owner and Architect. 

that subcontracting thereof will not 

to enter into 

and conditions of the 

cause pursuant to 

to the 

to the extent of the Work to be 

performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 

toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 

Subcontractor’s Work that the Contractor, by these Contract Documents, assumes 

Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 

Documents with respect to the Work to be performed by the Subcontractor so 

prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 

agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 

Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor 

similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 

prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will 

be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms 

proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 

make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors. 

§ 5.4 Contingent Assignment of Subcontracts 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that 

.1 assignment is effective only after termination of the Contract by the Owner for 

Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 

Subcontractor and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating 

Contract. 

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes 

obligations under the subcontract. 

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than

the Contractor’s rights and 

to a 

contractor or other entity, the 

contractor’s obligations under the 

30 days, the Subcontractor’s 

compensation shall be equitably adjusted for increases in cost resulting from the suspension. 

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract 

successor contractor or other entity. If the Owner assigns the subcontract to a successor 

Owner shall nevertheless remain legally responsible for all of the successor 

subcontract. 
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ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts 
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 

agreements. The Owner reserves the right to perform construction or operations related to the Project with the 

Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 

those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 

subrogation. 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction 

the Contractor who 

or operations on 

the site, the term “Contractor” in the Contract Documents in each case shall mean executes each 

separate Owner-Contractor Agreement. 

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 

Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any 

Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 

revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 

schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors,

or 

and the Owner until 

subsequently revised. 

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 

related to the Project with the Owner’s own forces or with Separate Contractors, the Owner its Separate Contractors 

shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including, 

without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12. 

§ 6.2 Mutual Responsibility 
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable 

or operations by the 

or Separate 

be responsible for 

are not apparent. 

to a Separate Contractor 

Separate Contractor’s delays, improperly 

to completed or partially 

provided in Section 10.2.5. 

opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s construction and operations with theirs as required by the Contract Documents. 

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction 

Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 

notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner 

Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the 

Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall 

constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed 

construction is fit and proper to receive the Contractor’s Work. The Contractor shall not 

discrepancies or defects in the construction or operations by the Owner or Separate Contractor that 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable 

because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 

responsible to the Contractor for costs the Contractor incurs because of a 

timed activities, damage to the Work or defective construction. 

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes 

completed construction or to property of the Owner or Separate Contractor as 

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 

described for the Contractor in Section 3.14. 

§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to 

respective contracts for maintaining the premises and surrounding area free from waste 

Owner may clean up and the Architect will allocate the cost among those responsible. 

the responsibility under their 

materials and rubbish, the 

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by 

The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 

Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 21 
and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 08:25:23 ET on 11/08/2018 under 

Order No.5521013211 which expires on 07/19/2019, and is not for resale. 

User Notes: (1903375927) 

rmalin
Stamp

https://ContractorinSection3.14


                        

                    

                      

                        

           

    

 

 

 

        
  
                

                

          

 

               

                 

              

 

            

              

         

 

  
                

        

    

          

         

 

  
                 

                

               

               

      

 

                

 

 

               

      

             

  

           

               

   

      

 

                 

            

                   

                    

                 

           

               

             

         

              

 

              

  

                  

    

          

 

other revisions, the Contract 

the terms of a Change 

the Contract Sum, the adjustment shall be 

properly itemized and supported by sufficient substantiating data to 

mutually acceptable fixed or 

disagrees with the method for adjustment in the Contract Sum, 

the basis of reasonable expenditures and savings of those performing 

amount for overhead and 

reasonable amount. In such 

the Architect may 

ARTICLE 7 CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 

limitations stated in this Article 7 and elsewhere in the Contract Documents. 

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor,

may not be agreed 

and Architect. A Construction 

Change Directive requires agreement by the Owner and Architect and may or to by the Contractor. 

An order for a minor change in the Work may be issued by the Architect alone. 

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 

Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 

Construction Change Directive, or order for a minor change in the Work. 

§ 7.2 Change Orders 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 

Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

§ 7.3 Construction Change Directives 
§ 7.3.1 A Construction Change Directive is a 

Architect, directing a change in the Work prior

written order prepared by the Architect and signed by the Owner and 

or Contract to agreement on adjustment, if any, in the Contract Sum 

Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 

the Work within the general scope of the Contract consisting of additions, deletions, or 

Sum and Contract Time being adjusted accordingly. 

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on 

Order. 

§ 7.3.3 If the Construction Change Directive provides for an adjustment to 

based on one of the following methods: 

.1 Mutual acceptance of a lump sum 

permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a 

percentage fee; or 

.4 As provided in Section 7.3.4. 

§ 7.3.4 If the Contractor does not respond promptly or 

the Architect shall determine the adjustment on 

the Work attributable to the change, including, in case of an increase in the Contract Sum, an 

profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a 

case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as 

prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 

Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following: 

.1 Costs of labor, including applicable payroll taxes, fringe benefits or custom, 

of transportation, whether incorporated or 

similar taxes, directly 

required by agreement 

workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost 

consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 

or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or 

related to the change; and 

.5 Costs of supervision and field office personnel directly attributable to the change. 
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§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 

accordance with applicable provisions of Article 15. 

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 

Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 

provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 

Contract Time. 

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s

change that results in 

agreement therewith, 

including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 

be effective immediately and shall be recorded as a Change Order. 

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or a net 

decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 

covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 

on the basis of net increase, if any, with respect to that change. 

§ 7.3.9 Pending final determination of the total cost of a Construction Change

costs 

be 

same 

Claim in accordance with Article 15. 

Directive to the Owner, the Contractor 

may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 

Architect will make an interim determination for purposes of monthly certification for payment for those and 

certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to 

reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the basis as 

a Change Order, subject to the right of either party to disagree and assert a 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the

any part 

implement the 

Contract Time, the Contractor waives any 

Architect concerning the adjustments 

in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be 

effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or 

of a Construction Change Directive. 

§ 7.4 Minor Changes in the Work 
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and 

do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for 

minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the 

Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to 

change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without 

prior notice to the Architect that such change will affect the Contract Sum or 

adjustment to the Contract Sum or extension of the Contract Time. 

ARTICLE 8 TIME 
§ 8.1 Definitions 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work. 

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar

of the Contract. By executing the Agreement, 

commence the 

day unless otherwise specifically 

defined. 

§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence 

the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, 

Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 
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Guaranteed Maximum Price, the Contractor shall submit a 

to the 

to 

as 

the schedule of values shall be 

the Architect may require, and 

basis for reviewing the Contractor’s subsequent Applications for 

to the 

as copies of 

on account of changes in 

by interim determinations of the 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 

within the Contract Time. 

§ 8.3 Delays and Extensions of Time 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of 

the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; (3) 

by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented in 

accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the 

Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the 

Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect 

may determine. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 

Contract Documents. 

ARTICLE 9 PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum 
§ 9.1.1 The Contract Sum is stated in the Agreement and, including

subsequently agreed upon, and if quantities originally 

the actual quantities causes substantial 

authorized adjustments, is the total amount payable 

by the Owner to the Contractor for performance of the Work under the Contract Documents. 

§ 9.1.2 If unit prices are stated in the Contract Documents or 

contemplated are materially changed so that application of such unit prices to 

inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 

§ 9.2 Schedule of Values 
Where the Contract is based on a stipulated sum or 

schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum 

various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data 

substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used 

a basis for reviewing the Contractor’s Applications for Payment. Any changes to 

submitted to the Architect and supported by such data to substantiate its accuracy as 

unless objected to by the Architect, shall be used as a 

Payment. 

§ 9.3 Applications for Payment 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit 

Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 

Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 

data substantiating the Contractor’s right to payment that the Owner or Architect require, such 

requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 

provided for in the Contract Documents. 

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment 

the Work that have been properly authorized by Construction Change Directives, or 

Architect, but not yet included in Change Orders. 

§ 9.3.1.2 Applications for Payment shall not include requests for payment for

account of materials and 

at a location 

off the site shall be conditioned upon 

portions of the Work for which the 

Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 

the Contractor intends to pay. 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on 

equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 

by the Owner, payment may similarly be made for materials and equipment suitably stored off the site 

agreed upon in writing. Payment for materials and equipment stored on or 

compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
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representation that the Architect has (1) made 

quantity of the Work; (2) reviewed construction 

substantiate the Contractor’s right to payment; 

for what purpose the Contractor has used money previously paid on 

in part, to the extent reasonably necessary to 

the Owner required by Section 9.4.2 cannot be 

of the Application, the Architect will notify the 

on a revised amount, 

Certificate for Payment for the amount for which the Architect is able to make such 

Certificate for Payment or, because of subsequently 

to such extent as 

protect the Owner from loss for which the Contractor is responsible, 

reasonable evidence indicating probable filing of such claims, unless security 

and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, 

and transportation to the site, for such materials and equipment stored off the site. 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 

later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 

Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 

the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or 

encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor, 

materials, and equipment relating to the Work. 

§ 9.4 Certificates for Payment 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue 

to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 

Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 

due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 

Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner 

of the Architect’s reason for withholding certification in whole 

the Owner, based 

to the best of the 

the point indicated, the quality of the 

payment in the amount 

evaluation of the Work for conformance with the Contract 

correction of minor 

as provided in Section 9.5.1. 

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to 

on the Architect’s evaluation of the Work and the data in the Application for Payment, that, 

Architect’s knowledge, information, and belief, the Work has progressed to 

Work is in accordance with the Contract Documents, and that the Contractor is entitled to 

certified. The foregoing representations are subject to an 

Documents upon Substantial Completion, to results of subsequent tests and inspections, to 

deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect. 

However, the issuance of a Certificate for Payment will not be a 

exhaustive or continuous on-site inspections to check the quality or 

means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from 

Subcontractors and suppliers and other data requested by the Owner to 

or (4) made examination to ascertain how or 

account of the Contract Sum. 

§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or 

protect the Owner, if in the Architect’s opinion the representations to 

made. If the Architect is unable to certify payment in the amount 

Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree 

the Architect will promptly issue a 

representations to the Owner. The Architect may also withhold a 

discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, 

may be necessary in the Architect’s opinion to 

including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or 

acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 

or equipment; 

.4 reasonable evidence that the Work cannot be completed for

or 

Certificate for Payment under Section 9.5.1, in 

the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 

balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When either party disputes the Architect’s decision regarding a 

whole or in part, that party may submit a Claim in accordance with Article 15. 

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously 

withheld. 
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may otherwise be required by law. 

that provided in Sections 9.6.2, 

occupancy of the Project by the Owner 

of the Contract Sum, 

provided by suppliers shall be 

furnished materials, or both, 

made by the Owner. Nothing contained herein shall require 

create any fiduciary 

or entity to an award of 

expense, including reasonable attorney’s fees and 

or supplier of any 

other claim for payment, the Owner shall notify the Contractor. If 

surety bond for the property against 

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 

issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 

payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 

joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application 

for Payment. 

§ 9.6 Progress Payments 
§ 9.6.1 After the Architect has issued a Certificate 

days after receipt of payment from the Owner, 

on 

days, the Owner shall have the right to contact Subcontractors and suppliers 

an obligation to pay, or 

for Payment, the Owner shall make payment in the manner and 

within the time provided in the Contract Documents, and shall so notify the Architect. 

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven 

the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 

Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 

with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 

completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner account 

of portions of the Work done by such Subcontractor. 

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 

Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 

fails to furnish such evidence within seven 

to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have 

to see to the payment of money to, a Subcontractor or supplier, except as 

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to 

9.6.3 and 9.6.4. 

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or 

shall not constitute acceptance of Work not in accordance with the Contract Documents. 

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum 

payments received by the Contractor for Work properly performed by Subcontractors or 

held by the Contractor for those Subcontractors or suppliers who performed Work or 

under contract with the Contractor for which payment was 

money to be placed in a separate account and not commingled with money of the Contractor, 

liability or tort liability on the part of the Contractor for breach of trust, or entitle any person 

punitive damages against the Contractor for breach of the requirements of this provision. 

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 

defend and indemnify the Owner from all loss, liability, damage or 

litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor 

tier. Upon receipt of notice of a lien claim or 

approved by the applicable court, when required, the Contractor may substitute a 

which the lien or other claim for payment has been asserted. 

§ 9.7 Failure of Payment 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, seven days after 

seven days 

or awarded by binding 

the Owner and Architect, stop the 

of shutdown, delay and 

within 

receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within 

after the date established in the Contract Documents, the amount certified by the Architect 

dispute resolution, then the Contractor may, upon seven additional days’ notice to 

Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 

the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs 

start-up, plus interest as provided for in the Contract Documents. 
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the Owner and Contractor for their written 

consent of surety if any, 

designated portion thereof. Such payment shall be 

in accordance with the requirements of the Contract Documents. 

at any stage when 

or use is consented to 

the Project. Such partial occupancy or use 

the Work and insurance, and have agreed in writing concerning the period for correction of 

of warranties required by the Contract Documents. When the Contractor considers a 

as provided under 

be unreasonably withheld. The stage of 

no 

use, the Owner, Contractor, and Architect shall jointly inspect 

determine and record the condition of the Work. 

§ 9.8 Substantial Completion 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 

sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 

its intended use. 

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately, 

is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive

determine whether the Work or 

not 

list of items to be 

completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of 

the Contractor to complete all Work in accordance with the Contract Documents. 

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to 

designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or 

included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 

that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 

before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 

Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 

Substantial Completion. 

§ 9.8.4 When the Work or designated portion thereof is substantially complete, a Certificate 

the Work and insurance; and fix the time 

designated portion thereof 

the Architect will prepare 

of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the 

Owner and Contractor for security, maintenance, heat, utilities, damage to 

within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the 

Contract Documents shall commence on the date of Substantial Completion of the Work or 

unless otherwise provided in the Certificate of Substantial Completion. 

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to 

acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and 

the Owner shall make payment of retainage applying to the Work or 

adjusted for Work that is incomplete or not 

§ 9.9 Partial Occupancy or Use 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work 

such portion is designated by separate agreement with the Contractor, provided such occupancy 

by the insurer and authorized by public authorities having jurisdiction over 

may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 

accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, 

heat, utilities, damage to 

the Work and commencement 

portion substantially complete, the Contractor shall prepare and submit a list to the Architect 

Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not 

the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if 

agreement is reached, by decision of the Architect. 

§ 9.9.2 Immediately prior to such partial occupancy or 

the area to be occupied or portion of the Work to be used in order to 

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 

acceptance of Work not complying with the requirements of the Contract Documents. 

§ 9.10 Final Completion and Final Payment 
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 

receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds 

the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly 

issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and 

on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the 

Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due 

and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed 

in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled. 
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§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 

the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 

the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 

by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 

Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 

knows of no reason that the insurance will not be renewable to cover the period

may be designated by the Owner. If a

bond 

or 

required by the Contract Documents, 

(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 

warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 

satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or 

encumbrances arising out of the Contract, to the extent and in such form as 

Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a 

satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, encumbrance. If a lien, 

claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to 

the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or 

encumbrance, including all costs and reasonable attorneys’ fees. 

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is no 

so confirms, the Owner 

to payment of the balance due for that 

the Architect prior to 

materially delayed through fault of 

the Contractor or by issuance of Change Orders affecting final completion, and the Architect 

shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, 

make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the 

remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 

Documents, and if bonds have been furnished, the written consent of the surety 

portion of the Work fully completed and accepted shall be submitted by the Contractor to 

certification of such payment. Such payment shall be made under terms and conditions governing final payment, 

waiver of 

to 

except that it shall not constitute a waiver of Claims. 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; 

.3 terms of special warranties required by the Contract Documents; or 

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a 

claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 

final Application for Payment. 

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 

connection with the performance of the Contract. 

§ 10.2 Safety of Persons and Property 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection 

prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 

under care, custody, or control of the Contractor, a Subcontractor, or a 

.3 other property at the site or adjacent thereto, such as 

structures, and utilities not designated for removal, relocation,

Sub-subcontractor; and 

trees, shrubs, lawns, walks, pavements, roadways, 

course of 

or property or their 

or replacement in the 

construction. 

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities, bearing on safety of persons 

protection from damage, injury, or loss. 

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 

the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
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at the site whose duty 

to cause damage or create 

omission of the other party, or of 

or not insured, shall be 

exceeding 21 days after discovery. The notice shall provide 

or substance not 

prevent foreseeable bodily 

to asbestos or 

the site by the Contractor, the Contractor shall, upon recognizing the 

and notify the Owner and Architect of the condition. 

licensed laboratory to verify 

event such material or 

be rendered harmless. Unless otherwise required by the Contract 

and qualifications of persons 

substance or who are to 

substance. The Contractor and the Architect will 

not either has reasonable objection to the persons or entities 

entity proposed by the 

against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 

the safeguards. 

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 

necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 

supervision of properly qualified personnel. 

§ 10.2.5 The Contractor shall promptly remedy damage

or 

they may be liable and for which the Contractor is responsible under 

remedy the damage loss to the 

anyone directly 

in addition 

and loss (other than damage or loss insured under property 

insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 

whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly indirectly employed by 

any of them, or by anyone for whose acts 

Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to or 

extent such damage or loss is attributable to acts or omissions of the Owner or Architect or or 

indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 

the fault or negligence of the Contractor. The foregoing obligations of the Contractor are to the 

Contractor’s obligations under Section 3.18. 

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization 

shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 

by the Contractor in writing to the Owner and Architect. 

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as 

an unsafe condition. 

§ 10.2.8 Injury or Damage to Person or Property 
If either party suffers injury or damage to person or property because of an act or 

others for whose acts such party is legally responsible, notice of the injury or damage, whether 

given to the other party within a reasonable time not 

sufficient detail to enable the other party to investigate the matter. 

§ 10.3 Hazardous Materials and Substances 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 

regarding hazardous materials or substances. If the Contractor encounters a hazardous material 

addressed in the Contract Documents and if reasonable precautions will be inadequate to 

injury or death to persons resulting from a material or substance, including but not limited 

polychlorinated biphenyl (PCB), encountered on 

condition, immediately stop Work in the affected area 

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a 

the presence or absence of the material or substance reported by the Contractor and, in the 

substance is found to be present, to cause it to 

Documents, the Owner shall furnish in writing to the Contractor and Architect the names 

or entities who are to perform tests verifying the presence or absence of the material or 

perform the task of removal or safe containment of the material or 

promptly reply to the Owner in writing stating whether or 

proposed by the Owner. If either the Contractor or Architect has an objection to a person or 

Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 

When the material or substance has been rendered harmless, Work in the upon written 

resulting from 

substance presents the risk of bodily injury or 

affected area shall resume 

agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 

Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 

start-up. 

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 

damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or 

performance of the Work in the affected area if in fact the material or 

death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 

expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
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(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 

the party seeking indemnity. 

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 

Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 

shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 

the Contractor’s fault or negligence in the use and handling of such materials

or 

cost and expense are due 

a 

of performing Work 

or substances. 

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 

hazardous materials or substances the Contractor brings to the site and negligently handles, (2) where the 

Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the 

to the Owner’s fault or negligence. 

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by government agency for 

the cost of remediation of a hazardous material or substance solely by reason as required by the 

Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred. 

§ 10.4 Emergencies 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 

prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on 

account of an emergency shall be determined as provided in Article 15 and Article 7. 

ARTICLE 11 INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds 
§ 11.1.1 The Contractor shall purchase and maintain insurance of the 

or 

to such terms and 

potential beneficiary of bonds covering payment of 

or shall authorize a

expiration of any insurance required by 

or actual cancellation or 

an act

not relieve 

types and limits of liability, containing the 

endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 

Documents. The Contractor shall purchase and maintain the required insurance from an insurance company 

insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 

Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 

commercial general liability policy or as otherwise described in the Contract Documents. 

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject 

conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 

from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located. 

§ 11.1.3 Upon the request of any person or entity appearing to be a 

obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds 

copy to be furnished. 

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 

date the Contractor becomes aware of an impending or actual cancellation or 

the Contract Documents, the Contractor shall provide notice to the Owner of such impending 

expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from 

or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 

procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall 

the Contractor of any contractual obligation to provide any required coverage. 

§ 11.2 Owner’s Insurance 
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits

elsewhere in the Contract 

insurance company or insurance 

purchase and maintain the required 

or elsewhere in the 

of the Work. Upon 

of liability, containing the 

endorsements, and subject to the terms and conditions, as described in the Agreement or 

Documents. The Owner shall purchase and maintain the required insurance from an 

companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. 

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to 

property insurance, with all of the coverages and in the amounts described in the Agreement 

Contract Documents, the Owner shall inform the Contractor in writing prior to commencement 

receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that 

will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to 
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provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the 

event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and 

Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been 

procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does 

not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or 

maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages 

attributable thereto. 

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. 

the Contractor of such impending or actual 

omission of the Contractor: (1) the 

Within three (3) business days of 

the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 

required by the Contract Documents, the Owner shall provide notice to 

cancellation or expiration. Unless the lapse in coverage arises from an act or 

Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has 

been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time 

and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 

Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance 

had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost 

relieve the 

of the insurance shall 

be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not 

Owner of any contractual obligation to provide required insurance. 

§ 11.3 Waivers of Subrogation 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 

sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 

Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 

caused by fire, or other causes of loss, to the extent those losses are covered by property insurance 

entity agreeing to waive 

a duty of indemnification, 

or indirectly, 

if after final payment 

policies other than those insuring the 

of loss covered by this separate 

other causes of loss. The 

of the Owner’s property, due to 

required by the 

Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 

insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 

and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 

sub-subcontractors. The policies of insurance purchased and maintained by each person or 

claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be 

effective as to a person or entity (1) even though that person or entity would otherwise have 

contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly 

or (3) whether or not the person or entity had an insurable interest in the damaged property. 

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 

to the site by property insurance under policies separate from those insuring the Project, or 

property insurance is to be provided on the completed Project through a policy or 

Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 

accordance with the terms of Section 11.3.1 for damages caused by fire or other causes 

property insurance. 

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance 
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 

use of the Owner’s property, or the inability to conduct normal operations, due to fire or 

Owner waives all rights of action against the Contractor and Architect for loss of use 

fire or other hazards however caused. 

§11.5 Adjustment and Settlement of Insured Loss 
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by as

to 

terms of the proposed 

the Owner 

fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject 

requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 

Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect 

and Contractor shall make payments to their consultants and Subcontractors in similar manner. 

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the 

settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt 

of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the 

Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner 
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cost of uncovering and 

at the 

year after the date of Substantial 

of warranties established 

of any applicable special warranty required by the Contract Documents, any of the 

so, unless the Owner has previously given the Contractor a 

notify the Contractor and give the Contractor 

a reasonable time during 

it in accordance with 

portions of Work first 

in accordance with the 

accepted by the Owner. 

damaged construction of the Owner or Separate 

or removal of Work that 

period of limitation with respect to 

shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no 

other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor 

shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that 

purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the 

proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising 

out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any 

dispute, the Owner may issue a Construction Change Directive for the reconstruction

to requirements specifically expressed 

of the damaged or destroyed 

Work. 

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or 

in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 

examination and be replaced at the Contractor’s expense without change in the Contract Time. 

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 

its being covered, the Architect may request to see such Work and it shall be 

equitable adjustment 

in accordance with the Contract 

the Contractor’s expense. 

to the requirements of the 

uncovered by the Contractor. If such 

Work is in accordance with the Contract Documents, the Contractor shall be entitled to an to the 

Contract Sum and Contract Time as may be appropriate. If such Work is not 

Documents, the costs of uncovering the Work, and the cost of correction, shall be at 

§ 12.2 Correction of Work 
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform 

Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 

Costs of correcting such rejected Work, including additional testing and inspections, the 

replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be 

Contractor’s expense. 

§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one 

Completion of the Work or designated portion thereof or after the date for commencement 

under Section 9.9.1, or by terms 

Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 

promptly after receipt of notice from the Owner to do 

written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 

During the one-year period for correction of Work, if the Owner fails to 

an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 

a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within 

that period after receipt of notice from the Owner or Architect, the Owner may correct 

Section 2.5. 

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to 

performed after Substantial Completion by the period of time between Substantial Completion and the actual 

completion of that portion of the Work. 

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Section 12.2. 

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not 

requirements of the Contract Documents and are neither corrected by the Contractor nor 

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or 

Contractors, whether completed or partially completed, caused by the Contractor’s correction 

is not in accordance with the requirements of the Contract Documents. 

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a 

other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
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successors, assigns, and legal 

provided in 

of the other. 

lender providing construction 

the Owner’s rights and obligations under the Contract Documents. The 

or available by law. 

waiver of a right or duty 

or acquiescence in a 

required by the Contract 

lawful orders of public 

with the appropriate public 

of tests, inspections, and approvals. The Contractor shall give the Architect 

that the Architect may be present for such 

approvals that do not become requirements until after 

or 

correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 

Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 

sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 

liability with respect to the Contractor’s obligations other than specifically to correct the Work. 

§ 12.3 Acceptance of Nonconforming Work 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 

Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 

appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 

ARTICLE 13 MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 

choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 

Arbitration Act shall govern Section 15.4. 

§ 13.2 Successors and Assigns 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, 

representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as 

Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent 

If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally 

responsible for all obligations under the Contract. 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a 

financing for the Project, if the lender assumes 

Contractor shall execute all consents reasonably required to facilitate the assignment. 

§ 13.3 Rights and Remedies 
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall 

be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed 

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a 

afforded them under the Contract, nor shall such action or failure to act constitute approval of 

breach thereunder, except as may be specifically agreed upon in writing. 

§ 13.4 Tests and Inspections 
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as 

Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or 

authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or 

authority, and shall bear all related costs 

timely notice of when and where tests and inspections are to be made so 

procedures. The Owner shall bear costs of tests, inspections, or 

bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, 

approvals where building codes or applicable laws or regulations so require. 

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 

additional testing, inspection, or approval not included under Section 13.4.1, the Architect will,

or 

to the Architect of when 

made necessary by such 

upon written 

authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, 

approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice 

and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, 

except as provided in Section 13.4.3, shall be at the Owner’s expense. 

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions 

of the Work to comply with requirements established by the Contract Documents, all costs 

failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall be at 

the Contractor’s expense. 
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employees, any other persons 

to be 

Certificate for Payment and has not notified the Contractor of the 

because the Owner has not made 

or 

required by Section 2.2. 

a Subcontractor, a 

entities performing portions of the Work, 

described in Section 14.3, constitute 

or 120 days in any 

seven days’ notice 

from the Owner payment for Work executed, as well as 

of such termination. 

fault of the Contractor, a 

entities performing portions 

seven additional days’ notice 

provided in Section 14.1.3. 

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly delivered to the Architect. 

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the Architect 

will do so promptly and, where practicable, at the normal place of testing. 

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 

unreasonable delay in the Work. 

§ 13.5 Interest 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate the 

parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where 

the Project is located. 

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 

no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or or 

or entities performing portions of the Work, for any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 

stopped; 

.2 An act of government, such as a declaration of national emergency, that requires all Work

stopped; 

.3 Because the Architect has not issued a 

reason for withholding certification as provided in Section 9.4.1, or

payment on a Certificate for Payment within the time stated in the Contract Documents;

.4 The Owner has failed to furnish to the Contractor reasonable evidence as

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, 

Sub-subcontractor, their agents or employees, or any other persons or 

repeated suspensions, delays, or interruptions of the entire Work by the Owner as 

in the aggregate more than 100 percent of the total number of days scheduled for completion, 

365-day period, whichever is less. 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon 

to the Owner and Architect, terminate the Contract and recover 

reasonable overhead and profit on Work not executed, and costs incurred by reason 

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or 

Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or 

of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 

with respect to matters important to the progress of the Work, the Contractor may, upon 

to the Owner and the Architect, terminate the Contract and recover from the Owner as 

§ 14.2 Termination by the Owner for Cause 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance 

or lawful 

or remedies of the 

days’ notice, terminate employment 

with the respective agreements 

between the Contractor and the Subcontractors or suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, 

orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 

sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights 

Owner and after giving the Contractor and the Contractor’s surety, if any, seven 

of the Contractor and may, subject to any prior rights of the surety: 
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.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 

construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 

of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 

by the Owner in finishing the Work. 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1,

not 

or 

the Contractor shall 

not be entitled to receive further payment until the Work is finished. 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the 

Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and 

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 

the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor Owner, as the case 

may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 

termination of the Contract. 

§ 14.3 Suspension by the Owner for Convenience 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay 

whole or in part for such period of time as the Owner may determine. 

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time 

or interrupt the Work, in 

caused by suspension, 

delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No adjustment shall 

be made to the extent 

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted,

cause. 

further subcontracts and 

to termination of 

by another cause 

for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

§ 14.4 Termination by the Owner for Convenience 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without 

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders and enter into no 

purchase orders. 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 

properly executed; costs incurred by reason of the termination, including costs attributable 

Subcontracts; and the termination fee, if any, set forth in the Agreement. 

ARTICLE 15 CLAIMS AND DISPUTES 
§ 15.1 Claims 
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the 

Contract Time, or other relief with respect to the terms of the Contract. The term 

and matters in question between the Owner and Contractor arising out of or 

to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does 

file a Claim in order to impose liquidated damages in accordance with

“Claim” also includes other disputes 

relating to the Contract. The responsibility 

not require the Owner to 

out of or 

otherwise, in accordance with the requirements 

the Contract Documents. 

§ 15.1.2 Time Limits on Claims 
The Owner and Contractor shall commence all Claims and causes of action against the other and arising 

related to the Contract, whether in contract, tort, breach of warranty or 

of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law, 

but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 

Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 
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property arising under Section 10.4. 

as provided in Section 

and of probable effect of delay on 

Claim for additional time, such Claim shall be documented 

not have been reasonably 

or relating to this 

or of the services of such 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except 

§ 15.1.3 Notice of Claims 
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 

other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the 

Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 

occurrence of the event giving rise to such Claim or within 21 days

forth in Section 12.2.2, shall be initiated by notice to the 

after the claimant first recognizes the condition 

giving rise to the Claim, whichever is later. 

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

after expiration of the period for correction of the Work set 

other party. In such event, no decision by the Initial Decision Maker is required. 

§ 15.1.4 Continuing Contract Performance 
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and 

Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to 

make payments in accordance with the Contract Documents. 

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the

provided in Section 15.1.3 

Initial Decision Maker’s 

decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 

Certificates for Payment in accordance with the decision of the Initial Decision Maker. 

§ 15.1.5 Claims for Additional Cost 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as 

shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not 

required for Claims relating to an emergency endangering life or 

§ 15.1.6 Claims for Additional Time 
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice 

15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost 

progress of the Work. In the case of a continuing delay, only one Claim is necessary. 

§ 15.1.6.2 If adverse weather conditions are the basis for a 

by data substantiating that weather conditions were abnormal for the period of time, could 

anticipated, and had an adverse effect on the scheduled construction. 

§ 15.1.7 Waiver of Claims for Consequential Damages 
The Contractor and Owner waive Claims against each other for consequential damages arising out of 

Contract. This mutual waiver includes 

.1 

.2 

damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity

persons; and 

damages incurred by the Contractor for principal office expenses including the compensation of 

anticipated profit arising directly from the Work. 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 

accordance with Article 14. Nothing contained in this Section 15.1.7 assessment of 

the Claim is first discovered after expiration of the 

the Initial Decision Maker, unless 

an initial decision 

initial decision has not been rendered within 

shall be deemed to preclude 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

§ 15.2 Initial Decision 
§ 15.2.1 Claims, excluding those where the condition giving rise to 

period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be 

referred to the Initial Decision Maker for initial decision. The Architect will serve as 

otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, 

shall be required as a condition precedent to mediation of any Claim. If an 

30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand 

mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker 
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as the Initial Decision 

both. The initial decision shall be final and binding on 

terms of Section 15.2.6.1. 

initial decision, demand in writing that the 

to file for mediation 

pursue binding dispute resolution 

Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 

Contractor’s default, the Owner may, 

mechanic’s lien, the party asserting such Claim may proceed in 

the Contract, except those waived 

condition precedent to binding 

and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons 

or entities other than the Owner. 

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 

of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 

from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 

advise the parties that the Initial Decision Maker is unable to resolve the 

to 

be obligated to, consult with or seek 

expertise who may assist the Initial Decision 

Claim if the Initial Decision Maker lacks 

sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 

Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker resolve the Claim. 

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not 

information from either party or from persons with special knowledge or 

Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 

persons at the Owner’s expense. 

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 

supporting data, such party shall respond, within ten days after receipt of the request,

supporting data 

approve the Claim in whole 

rejecting the Claim, or indicating that 

state the 

and shall either (1) provide a 

response on the requested supporting data, (2) advise the Initial Decision Maker when the response or 

will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of 

the response or supporting data, if any, the Initial Decision Maker will either reject or or in 

part. 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or 

the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) 

reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving 

Maker, of any change in the Contract Sum or Contract Time or 

the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 

resolution. 

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the 

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an 

other party file for mediation. If such a demand is made and the party receiving the demand fails 

within 30 days after receipt thereof, then both parties waive their rights to mediate or 

proceedings with respect to the initial decision. 

§ 15.2.7 In the event of a 

of the nature and amount of the Claim. If the Claim relates to a possibility of a 

but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 

§ 15.2.8 If a Claim relates to or is the subject of a 

accordance with applicable law to comply with the lien notice or filing deadlines. 

§ 15.3 Mediation 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to 

as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a 

dispute resolution. 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation

entity administering the mediation. The request 

a period of 

or court order. If an 

the selection of the 

which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 

Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 

delivered to the other party to the Contract, and filed with the person or 

may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall 

proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for 

60 days from the date of filing, unless stayed for a longer period by agreement of the parties 

arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to 

arbitrator(s) and agree upon a schedule for later proceedings. 
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arbitrators shall be final, and judgment may be entered upon it in 

additional person or entity duly 

court having 

other applicable arbitration rules, either party 

to which it is a party 

fact, and (3) the arbitrations employ materially 

other applicable arbitration rules, either party 

or fact whose presence 

to be joined consents in 

not constitute consent to 

consent. 

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 

dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 

other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to 

file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 

dispute resolution proceedings with respect to the initial decision. 

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 

where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 

be enforceable as settlement agreements in any court having jurisdiction thereof. 

§ 15.4 Arbitration 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 

Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 

Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the 

Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be made in writing, 

delivered to the other party to the Contract, and filed with the person

to that party which 

a request for mediation, 

on the Claim 

of limitations purposes, receipt of a written 

or 

or entity administering the arbitration. The party 

filing a notice of demand for arbitration must assert in the demand all Claims then known on 

arbitration is permitted to be demanded. 

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of 

but in no event shall it be made after the date when the institution of legal or equitable proceedings based 

would be barred by the applicable statute of limitations. For statute 

demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal 

equitable proceedings based on the Claim. 

§ 15.4.2 The award rendered by the arbitrator or 

accordance with applicable law in any court having jurisdiction thereof. 

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an 

consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any 

jurisdiction thereof. 

§ 15.4.4 Consolidation or Joinder 
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or 

may consolidate an arbitration conducted under this Agreement with any other arbitration 

provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to 

be consolidated substantially involve common questions of law or 

similar procedural rules and methods for selecting arbitrator(s). 

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or 

may include by joinder persons or entities substantially involved in a common question of law 

is required if complete relief is to be accorded in arbitration, provided that the party sought 

writing to such joinder. Consent to arbitration involving an additional person or entity shall 

arbitration of any claim, dispute or other matter in question not described in the written 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 

Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as 

and Contractor under this Agreement. 

those of the Owner 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

SECTION 00 73 13 
SUPPLEMENTARY GENERAL CONDITIONS A201-2017 

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017. Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 

TABLE OF ARTICLES 

1. GENERAL PROVISIONS 

2. OWNER 

3. CONTRACTOR 

4. ADMINISTRATION OF THE CONTRACT 

5. SUBCONTRACTORS 

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7. CHANGES IN THE WORK 

8. TIME 

9. PAYMENTS AND COMPLETION 

10. PROTECTION OF PERSONS AND PROPERTY 

11. INSURANCE AND BONDS 

12. UNCOVERING AND CORRECTION OF WORK 

13. MISCELLANEOUS PROVISIONS 

14. TERMINATION OR SUSPENSION OF THE CONTRACT 

15. CLAIMS AND DISPUTES 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

ARTICLE 1: GENERAL PROVISIONS 

1.1 BASIC DEFINITIONS 

1.1.1 THE CONTRACT DOCUMENTS 

Strike the last sentence of Section 1.1.1 in its entirety and replace with the following: 

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

Add the following Section: 

“1.1.1.1 In the event of conflict or discrepancies among the Contract 
Documents, the Documents prepared by the State of Delaware, Division of Facilities 
Management shall take precedence over all other documents.” 

1.1.8 INITIAL DECISION MAKER 

Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end 
of the remaining sentence: 

“ and certify termination of the Agreement under Section14.2.2.” 

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 

1.2.1.1 Insert “if possible” at the end of the second sentence. 

Add the following Sections: 

“1.2.4 In the case of an inconsistency between the Drawings and the 
Specifications, or within either document not clarified by addendum, the better quality 
or greater quantity of work shall be provided in accordance with the Architect’s 
interpretation.” 

“1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean 
“FURNISH AND INSTALL” and shall include, without limitation, all labor, materials, 
equipment, transportation, services and other items required to complete the Work.” 

“1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials, 
systems and equipment.” 

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 
INSTRUMENTS OF SERVICE 

Strike Section 1.5.1 in its entirety and replace with the following: 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, 
the property of the Owner whether the Project for which they are made is executed or 
not. Such documents may be used by the Owner to construct one or more like Projects 
without the approval of, or additional compensation to, the Architect. The Contractor, 
Subcontractors, Sub-subcontractors, and Material or Equipment Suppliers are authorized 
to use and reproduce applicable portions of the Drawings, Specifications and other 
documents prepared by the Architect and the Architect’s consultants appropriate to and 

SUPPLEMENTARY GENERAL CONDITIONS DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

for use in the execution of their Work under the Contract Documents. They are not to be 
used by the Contractor or any Subcontractor, Sub-subcontractor or Material and 
Equipment Supplier on other Projects or for additions to this Project outside the scope of 
the Work without the specific written consent of the Owner, Architect and Architect’s 
consultants. 

The Architect shall not be liable for injury or damage resulting from the re-use of drawings 
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of 
construction documents for a Project in which the Architect is not also involved, the 
Owner will remove from such documents all identification of the original Architect, 
including name, address and professional seal or stamp.” 

Strike Section 1.5.2 in its entirety. 

1.7 DIGITAL DATA USE AND TRANSMISSION 

Strike Section 1.7 in its entirety and replace with the following: 

“The parties shall agree upon protocols governing transmission and use of Instruments of 
Service or any other information or documentation in digital form.” 

1.8 BUILDING INFORMATION MODELS USE AND RELIANCE 

Strike Section 1.8 in its entirety. 

ARTICLE 2: OWNER 

2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS 

Strike Section 2.2 in its entirety. 

2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

2.3.3 Strike 2.3.3 in its entirety. 

2.3.4 Add the following sentence at the end of the paragraph: 

“The Contractor, at their expense shall bear the costs to accurately identify the 
location of all underground utilities in the area of their excavation and shall bear all 
cost for any repairs required, out of failure to accurately identify said utilities.” 

Strike Section 2.3.6 in its entirety and replace with the following: 

“2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the 
Drawings and Project Manuals. Additional sets will be furnished at the cost of 
reproduction, postage and handling.” 

2.5 OWNER’S RIGHT TO CARRY OUT THE WORK 

Add “, except as outlined in Section 3.15” after the reference to “Article 15” at the end 
of the last sentence of the Section. 

ARTICLE 3: CONTRACTOR 

DEDC, LLC SUPPLEMENTARY GENERAL CONDITIONS 

24P267 00 73 13 - 3 

rmalin
Stamp



         

      

 

      

        

 

         
 

  
              

  
 

           
 

     
 

     
 
     
 
           

                
                 

               
         

  
               

             
            

 
                 

             
              
 

 
    

 
    

 
             

               
               

               
             

               
          

 
             

            
              

            
 

  
 
     
  
            

              
               

      
 

LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY 
CONTRACTOR 

3.2.2 Add “and Owner” after “report to the Architect” in the second sentence. 

3.2.4 Strike “subject to Section 15.1.7” in the second sentence. 

3.2.4 Strike the third sentence. 

3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

Add the following Sections: 

“3.3.2.1 The Contractor shall immediately remove from the Work, whenever 
requested to do so by the Owner, any person who is considered by the Owner or 
Architect to be incompetent or disposed to be so disorderly, or who for any reason is not 
satisfactory to the Owner, and that person shall not again be employed on the Work 
without the consent of the Owner or the Architect.” 

“3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper 
protection and safe storage of their materials, or as otherwise identified by the 
specifications. Consult the Owner and the Architect before storing any materials.” 

“3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 
Subcontractor(s) during the construction of the Work, the Contractor making use of these 
areas will be held responsible for any repairs, patching or cleaning arising from such 
use.” 

3.4 LABOR AND MATERIALS 

Add the Following Sections: 

“3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory 
Work that has been executed to receive their Work. Check carefully, by whatever means 
are required, to insure that its Work and adjacent, related Work, will finish to proper 
contours, planes and levels. Promptly notify the Architect & Owner of any defects or 
imperfections in preparatory Work which will in any way affect satisfactory completion of 
its Work. Absence of such notification will be construed as an acceptance of preparatory 
Work and later claims of defects will not be recognized.” 

“3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to preparatory 
Work having been completely cured, dried and/or otherwise made satisfactory to receive 
this Work. Responsibility for timely installation of all materials rests solely with the 
Contractor responsible for that Work, who shall maintain coordination at all times.” 

3.5 WARRANTY 

Add the following Sections: 

“3.5.3 The Contractor will guarantee all materials and workmanship against original 
defects, except injury from proper and usual wear when used for the purpose intended, 
for two years after Acceptance by the Owner, and will maintain all items in perfect 
condition during the period of warranty.” 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

“3.5.4 Defects appearing during the period of warranty will be made good by the 
Contractor at his expense upon demand of the Owner, it being required that all work will 
be in perfect condition when the period of warranty will have elapsed.” 

“3.5.5 Upon notification by the Owner of a defect covered by the Contractor’s warranty, 
the Contractor shall respond within 4 hours of the notification.” 

“3.5.6 In addition to the General Warranty there are other warranties required for certain 
items for different periods of time than the two years as above, and are particularly so 
stated in that part of the specifications referring to same. The said warranties will 
commence at the same time as the General Warranty.” 

“3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable 
time after receipt of notice, the Owner will have the right to replace, repair, or otherwise 
remedy the failure, defect or damage at the Contractor’s expense.” 

3.8 ALLOWANCES 

Add the following Section: 

“3.8.1.1 For costs to be covered under a project allowance, (included in the 
schedule of values) the Contractor shall submit a summary of those costs anticipated and 
an Allowance Access Authorization Form to the Architect and Owner, reflecting the 
projected costs. The Allowance Access Authorization Form must be signed by the 
Owner prior to initiating any work associated with the allowance.” 

3.10 CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES 

3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence. 

3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first 
sentence. 

3.11 DOCUMENTS AND SAMPLES AT THE SITE 

Add the following Sections: 

“3.11.1 During the course of the Work, the Contractor shall maintain a record set 
of drawings on which the Contractor shall mark the actual physical location of all piping, 
valves, equipment, conduit, outlets, access panels, controls, actuators, including all 
appurtenances that will be concealed once construction is complete, etc., including all 
invert elevations.” 

“3.11.2 At the completion of the project, the Contractor shall obtain a set of the 
conformed contract drawings from the Architect, and neatly transfer all information 
outlined in 3.11.1 to provide a complete record of the as-built conditions.” 

“3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule 
a meeting with the Architect/Engineer and Owner to review the final record drawings and 
closeout documents prior to submission. After this meeting the Contractor shall make 
adjustments per the review, and submit one (1) original markup and (2) copies of the red 
line drawings (as-built conditions, to the Owner and one (1) print to the Architect. In 
addition, attach one complete set of the as-built documents to each of the Operating and 
Maintenance Instructions/Manuals. The Contractor will include (2) USB drives, each 
containing all “red line drawings (as-built) and Closeout Documents properly tabbed in 
accordance with closeout requirements as defined elsewhere in the contract documents.” 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

3.12.10.2 Strike “If the Contract Documents require” from the beginning of the sentence. 

3.12.10.2 Strike “to” between “professional” and certify” and replace with “shall”. 

3.17 Insert “indemnify and” between “shall” and “hold” in the second sentence. 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 

4.2 ADMINISTRATION OF THE CONTRACT 

4.2.7 Strike the first sentence and replace with the following: 

“The Architect will review and approve or take other appropriate action upon the 
Contractor’s submittals such as Shop Drawings, Product Data and Samples for the 
purpose of checking for conformance with the Contract Documents.” 

4.2.7 Strike the second sentence and replace with the following: 

“The Architect’s action will be taken with such reasonable promptness as to cause no 
delay in the Work in the activities of the Owner, Contractor or separate Contractors, while 
allowing sufficient time in the Owner’s professional judgment to permit adequate review.” 

Add the following Section: 

“4.2.10.1 There will be no full-time Project Representative provided by the Owner or 
Architect on this project.” 

“4.2.13 Add “and in compliance with all local requirements.” to the end of the 
sentence.” 

ARTICLE 5: SUBCONTRACTORS 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 
WORK 

5.2.3 Strike Section 5.2.3 in its entirety and replace with the following: 

“If the Owner or Architect has reasonable objection to a person or entity proposed by the 
Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection, subject to the statutory requirements of 29 Delaware Code § 
6962(d)(10)b.3 and 4.” 

5.2.4 Strike Section 5.2.4 in its entirety and replace with the following: 

”The Contractor may not substitute any Subcontractor listed in its Bid unless the 
Contractor complies with the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. 
Failure to comply with this requirement shall subject the Contractor to a penalty as 
outlined in Section 5.2 of the Owner’s General Requirements.” 

Add the following Section: 

“5.2.5 The Contractor shall comply and shall ensure all Subcontractors comply 
with all requirements for drug testing as set forth in TITLE 19 LABOR 

SUPPLEMENTARY GENERAL CONDITIONS DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

DELAWARE ADMINISTRATIVE CODE 4000 Office of Management and Budget 4100 
Division of Facilities Management 4104 Regulations for the Drug Testing of 
Contractor and Subcontractor Employees Working on Large Public Works 
Projects.” 

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 
CONTRACTS 

6.1.1 Strike “and waiver of subrogation” from the end of the second sentence. 

6.1.4 Strike Section 6.1.4 in its entirety. 

6.2 MUTUAL RESPONSIBILITY 

6.2.3 Strike “shall” and replace with “may” in the second sentence. 

ARTICLE 7: CHANGES IN THE WORK 

(SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF 
FACILITIES MANAGEMENT GENERAL REQUIREMENTS) 

7.2 CHANGE ORDERS 

7.2.2 In addition to the above: 

7.2.2.1 The General Contractor is allowed a fifteen percent (15%) markup for 
overhead and profit for additional work performed by the General Contractor’s own 
forces. 

7.2.2.2 For additional subcontractor work, the Subcontractor is allowed a fifteen (15) 
percent overhead and profit on change order work above and beyond the direct costs 
stated previously. To this amount, the General Contractor will be allowed a mark-up 
not exceeding seven- and one-half percent (7.5%) on the subcontractor’s work. 

7.2.2.3 Where the Third Tier Contractor is going to be completing the additional 
work, the Third-Tier contractor will be allowed a markup of fifteen percent (15%) 
overhead and profit on changes order work above and beyond the direct costs stated 
previously. To this amount, the Subcontractor will be allowed a markup not to exceed 
seven and one-half percent (7.5%) on the Third-Tier Contractor’s work and the 
General Contractor will be allowed a markup not to exceed seven and one-half 
percent (7.5%) of the amount of the Subcontractor’s markup. 

7.2.2.4 No additional costs shall be allowed for changes related to the Contractor’s 
onsite superintendent/staff, or project manager, unless a change in the work changes 
the project duration and is identified by the CPM schedule. There will be no other 
costs associated with the change order. 

7.2.2.5 These markups shall include all costs including, but not limited to: overhead, 
profit, bonds, insurance, supervision, etc.” 
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7.3.4.1 Strike “and other employee costs approved by the Architect” after “worker’s 
compensation insurance,” 

7.3.4.4 Add “work attributable to the” before “change” at the end of the sentence. 

7.4 MINOR CHANGES IN WORK 

Add “unless such changes are approved” at the end of the third sentence. 

ARTICLE 8: TIME 

8.2 PROGRESS AND COMPLETION 

8.2.1 Add the following Section: 

“8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract 
time requirements.” 

8.2.2 After “by the Contractor” strike “and” and insert “to”. 

8.2.4 Add the following Section: 

“8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the 
Contractor shall employ additional labor and/or equipment necessary to bring the Work 
into compliance with the Progress Schedule at no additional cost to the Owner.” 

8.3 DELAYS AND EXTENSION OF TIME 

8.3.1 Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”. 

Add the following Section: 

“8.3.2.1 The Contractor shall update the status of the suspension, delay, or 
interruption of the Work with each Application for Payment. (The Contractor shall report 
the termination of such cause immediately upon the termination thereof.) Failure to 
comply with this procedure shall constitute a waiver for any claim for adjustment of time 
or price based upon said cause.” 

Strike Section 8.3.3 in its entirety and replace with the following: 

8.3.3 “Except in the case of a suspension of the Work directed by the Owner, an extension of 
time under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the 
progress of the Work and there shall be no payment or compensation to the Contractor 
for any expense or damage resulting from the delay.” 

Add the following Section: 

“8.3.4 By permitting the Contractor to work after the expired time for completion of the 
project, the Owner does not waive their rights under the Contract.” 

ARTICLE 9: PAYMENTS AND COMPLETION 

9.2 SCHEDULE OF VALUES 
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Add the following Sections: 

“9.2.1 The Schedule of Values shall be submitted using AIA Document G703, 
Continuation Sheet to G702.” 

“9.2.2 The Schedule of Values is to include a line item for Project Closeout 
Document Submittal. The value of this item is to be no less than 1.5% of the initial 
contract amount.” 

9.3 APPLICATIONS FOR PAYMENT 

9.3.1 Strike Section 9.3.1 in its entirety and replace with the following: 

“At least ten days before the date established for each progress payment, the Contractor 
shall submit to the Architect an itemized Application for Payment prepared in accordance 
with the schedule of values for completed portions of the Work. The application shall be 
notarized, and supported by all data substantiating the Contractor’s right to payment that 
the Owner or Architect require, such as copies of requisitions, and releases and waivers 
of liens from Subcontractors and suppliers, and shall reflect retainage.” 

Add the following Sections: 

“9.3.1.3 Application for Payment shall be submitted on AIA Document G702 
“Application and Certificate for Payment”, supported by AIA Document G703 
“Continuation Sheet”. Said Applications shall be fully executed and notarized.” 

“9.3.4 Until Closeout Documents have been received and outstanding items completed 
the Owner will pay 95% (ninety-five percent) of the amount due the Contractor on 
account of progress payments.” 

“9.3.5 The Contractor shall provide a current and updated Progress Schedule to the 
Architect with each Application for Payment. Failure to provide Schedule will be just 
cause for rejection of Application for Payment.” 

9.5 DECISIONS TO WITHHOLD CERTIFICATION 

Add the following Subsections to 9.5.1: 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record Documents. 

9.6 PROGRESS PAYMENTS 

9.6.1 Strike Section 9.6.1 in its entirety and replace with the following: 

“9.6.1 After the Architect has approved and issued a Certificate for Payment, payment 
shall be made by the Owner within 30 days after Owner’s receipt of the Certificate for 
Payment.” 

9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract 
Documents,” in the first sentence. 

9.7 FAILURE OF PAYMENT 
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Strike Section 9.7 in its entirety and replace with the following: 

“If the Architect does not issue a Certificate for Payment, through no fault of the 
Contractor, within fourteen days after receipt of the Contractor’s Application for Payment, 
or if the Owner does not pay the Contractor within thirty days after the date established in 
the Contract Documents, the amount certified by the Architect, then the Contractor may, 
upon thirty additional days’ notice to the Owner and Architect, stop the Work until 
payment of the amount owing has been received. The Contract Time shall be extended 
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s 
reasonable costs of shutdown, delay and start-up, plus interest as provided for in the 
Contract Documents.” 

9.8 SUBSTANTIAL COMPLETION 

9.8.3 At the end of Section 9.8.3, add the following sentence: 

“If the Architect is required to make more than 2 inspections of the same portion of work, 
the Contractor shall be responsible for all costs associated with subsequent inspections 
including but not limited to any Architect’s fees.” 

9.8.5 Strike “shall” and insert “may” in the second sentence. 

9.8.5 Insert “1/2 of the” after “make payment of” in the second sentence. 

9.9 PARTIAL OCCUPANCY OR USE 

9.9.1 Strike the the first sentence and replace with the following (the remainder of the Section 
remains as written): 
“The Owner may occupy or use any completed or partially completed portion of the Work 
at any stage when such portion is designated by separate agreement with the Contractor, 
provided such occupancy or use authorized by public authorities having jurisdiction over 
the Project.” 

9.10.2 Strike “to remain in force after final payment is currently in effect” after “required by the 
Contract Documents” and replace with “shall remain in force until final payment is 
completed” in the first sentence. 

9.10.4.4 Strike “if permitted by the Contract Documents,” 

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

Add the following Sections: 

10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational 
Safety and Health Act of 1970. A copy of said plan shall be furnished to the Owner and 
Architect prior to the commencement of that Contractor’s Work. 

10.1.2 Each Contractor shall appoint a Safety Representative. Safety Representatives shall be 
someone who is on site on a full time basis. If deemed necessary by the Owner or 
Architect, Contractor Safety meetings will be scheduled. The attendance of all Safety 
Representatives will be required. Minutes will be recorded of said meetings by the 
Contractor and will be distributed to all parties as well as posted in all job offices/trailers 
etc. 
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10.2 SAFETY OF PERSONS AND PROPERTY 

Add the following Section: 

10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying any 
material that may be defined as hazardous must provide Material Safety Data Sheets for 
those products. Any chemical product should be considered hazardous if it has a caution 
warning on the label relating to a potential physical or health hazard, if it is known to be 
present in the work place, and if employees may be exposed under normal conditions or 
in foreseeable emergency situations. Material Safety Data Sheets shall be provided 
directly to the Owner, along with the shipping slips that include those products. 

10.2.5 Strike the second sentence in its entirety. 

10.3 HAZARDOUS MATERIALS AND SUBSTANCES 

10.3.3 Strike Section 10.3.3 in its entirety. 

10.3.4 Insert “hazardous” in the last sentence after “handling of such” . 

10.3.6 Strike Section 10.3.6 in its entirety. 

ARTICLE 11: INSURANCE AND BONDS 

11.1 CONTRACTOR’S INSURANCE AND BONDS 

11.1.1 Strike “Owner” from the third sentence. 

11.2 OWNER’S LIABILITY INSURANCE 

Strike 11.2 in its entirety, except that in the case of school projects in which case Section 
11.2 shall remain. 

11.3 WAIVERS OF SUBROGATION 

Delete Section 11.3 in its entirety 

11.4 LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION 
INSURANCE 

Delete Section 11.4 in its entirety 

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK 

12.2.2 AFTER SUBSTANTIAL COMPLETION 

Add the following Section: 

“12.2.2.1.1 At any time during the progress of the Work, or in any case where the 
nature of the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the amount of 
the Contract as it considers justified to adjust the difference in value between the non-
conforming work and that required under contract including any damage to the structure.” 

12.2.2.1 Strike all references to “one year” or “one-year” and replace with “two years”. 
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12.2.2.2 Strike “one-year” and replace with “two years”. 

12.2.2.3 Strike “one-year” and replace with “two years”. 

12.2.5 Strike “one-year” and replaced with “two years”. 

ARTICLE 13: MISCELLANEOUS PROVISIONS 

13.1 GOVERNING LAW 

Strike the last sentence. 
13.4 TESTS AND INSPECTIONS 

13.4.1 Strike the last sentence and replace with the following: 

“The Owner shall pay for tests, inspections, or approvals where building codes or 
applicable laws or regulations prohibit the Owner from delegating their cost to the 
Contractor.” 

13.5 INTEREST 

Strike “the date payment is due at such rate as the parties may agree upon in writing or, 
in the absence thereof, at the legal rate prevailing from time to time at the place where 
the Project is located” and replace with “30 days of presentment of the authorized 
Certificate of Payment at the annual rate of 12% or 1% per month.” 

Insert the following Section: 

“13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 

13.6.1 If any provision, specifications or requirement of the Contract Documents 
conflict or is inconsistent with any statute, law or regulation of the government of the 
United State of America, the Contractor shall notify the Architect and Owner immediately 
upon discovery.” 

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT 

14.1 TERMINATION BY THE CONTRACTOR 

14.1.1.4 Insert “, upon the Contractors’ request,” after “furnish to the Contractor”. 

14.1.3 Strike “and profit on Work not executed, and” after “as well as reasonable overhead” 
and replace with “, profit, and reasonable” 

14.3 SUSPENSION BY OWNER FOR CONVENIENCE 

14.3.2 Strike “Adjustment of the Contract Sum shall include profit”. 

14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 

14.4.3 Strike Section 14.4.3 in its entirety and replace with the following: 
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“In case of such termination for the Owner’s convenience, the Contractor shall be entitled 
to receive payment for Work executed, and reasonable costs incurred by reason of such 
termination along with reasonable overhead.” 

ARTICLE 15: CLAIMS AND DISPUTES 

15.1 CLAIMS 

15.1.2 TIME LIMITS ON CLAIMS 

Strike the last sentence. 

15.1.3 NOTICE OF CLAIM 

Strike all references to “21” and replace with “45”. 

15.1.5 CLAIMS FOR ADDITIONAL COSTS 

Strike the first sentence and replace with the following: 

“Contractor shall not proceed to execute any portion of the Work that is subject to the 
Claim without prior approval of the costs or method of payment for the costs 
associated with the Claim as determined by the Architect and approved by the 
Owner.” 

15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES 

Strike Section 15.1.7 in its entirety. 

15.2 INITIAL DECISION 

15.2.1 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and 
all remedies at law or in equity”. 

15.2.5 Strike Section 15.2.5 in its entirety and replace with the following: 

“The Architect will approve or reject Claims by written decision, which shall state the 
reasons therefore and shall notify the parties of any change in the Contract Sum or 
Contract Time or both. The approval or rejection of a Claim by the Architect shall be 
subject to mediation and any or all remedies at law or in equity.” 

15.2.6 Strike Section 15.2.6 and its sub-Sections in their entirety. 

15.3 MEDIATION 

15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in 
equity”. 

15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with 
its Construction Industry Mediation Procedure in effect on the date of the Agreement,” in 
the first sentence. 

15.3.2 Strike all references to “binding dispute resolution” and replace with “any or all remedies 
at law and in equity”. 

15.3.3 Strike Section 15.3.3 in its entirety. 
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15.4 ARBITRATION 

Strike Section 15.4 and its Subsections in their entirety. 

END OF SECTION 
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SECTION 00 73 46 

WAGE DETERMINATION SCHEDULE 

The Delaware Department of Labor Division of Industrial Affairs has established the category and associated 

prevailing wage rate for this project. The project approved prevailing wage rate determination schedule 

follows: 
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SECTION 00 81 13 

GENERAL REQUIREMENTS 

TABLE OF ARTICLES 
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9. PAYMENTS AND COMPLETION 

10. PROTECTION OF PERSONS AND PROPERTY 
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ARTICLE 1: GENERAL 

1.1 CONTRACT DOCUMENTS 

1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor. The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all. 
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 
bonafide State of Delaware Purchase Order. Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

1.2 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 

1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 
agrees that during the performance of this contract: 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin. The Contractor will take positive steps to ensure that applicants 
are employed and that employees are treated during employment without regard 
to their race, creed, sex, color, sexual orientation, gender identity or national origin. 
Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. The Contractor agrees to post in conspicuous 
places available to employees and applicants for employment notices to be 
provided by the contracting agency setting forth this nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by 
or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin.” 

ARTICLE 2: OWNER 

(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

ARTICLE 3: CONTRACTOR 

3.1 Schedule of Values: The successful Bidder shall within twenty (20) days after receiving 
notice to proceed with the work, furnish to the Owner a complete schedule of values on the 
various items comprising the work. 

3.2 Subcontracts: Upon approval of Subcontractors, the Contractor shall award their 
Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 

3.3 Before commencing any work or construction, the General Contractor is to consult with the 
Owner as to matters in connection with access to the site and the allocation of Ground Areas 
for the various features of hauling, storage, etc. 
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3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 
attention. The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific instructions. 

3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 
employees and other persons carrying out the Contract. The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 
and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents. Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective. If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 

3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 
regulations, and lawful orders of public authorities bearing on performance of the Work. The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed 
to be at variance therewith. 

3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 
Contractor's employees, Subcontractors and their agents and employees, and other persons 
performing portions of the Work under contract with the Contractor. 

3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 
waste materials or rubbish caused by operations under the Contract. At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials. The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

3.11 STATE LICENSE AND TAX REQUIREMENTS 

3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 
Delaware and shall pay all fees and taxes due under State laws. In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 
Title 29 of the Delaware Code. 

3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an 
Employee Drug Testing Program in accordance with OMB Regulation 4104 -
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working 
on “Large Public Works Projects”. “Large Public Works” is based upon the current 
threshold required for bidding Public Works as set by the Purchasing and Contracting 
Advisory Council. 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
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4.1 CONTRACT SURETY 

4.1.1 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 
Documents. 

4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 
of Management and Budget. The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof. Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel. (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 

4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 
the State so requires, cause judgement to be confessed upon the bond. 

4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 
award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same. The bonds are to be issued by an 
acceptable Bonding Company licensed to do business in the State of Delaware and shall be 
issued in duplicate. 

4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 
period of two (2) years after the date of the Certificate for Final Payment. The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, 
whether furnished by themselves or their Sub-Contractors. The Payment Bond shall 
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish 
labor or material or both labor and material for, or on account of, the work included herein. 
The bonds shall be paid for by this Contractor. The Owner shall have the right to demand 
that the proof parties signing the bonds are duly authorized to do so. 

4.2 FAILURE TO COMPLY WITH CONTRACT 

4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 
perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond. 
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

GENERAL REQUIREMENTS DEDC, LLC 

00 81 13 - 4 24P267 

rmalin
Stamp



       

     

 

      

       

 
       

 
              

            
               

             
                

          
 

              
            
             

             
           
               

           
       

 
      

 
                 

             
          

   
                

              
               

 
   

 

    
 

             
            

 
               

          
              

            
          

 
                 

             
   

 
             

          
         

 
 

               
       

 
             

         
 

BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

4.3 CONTRACT INSURANCE AND CONTRACT LIABILITY 

4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful 
Bidder shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract. 

4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 
Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

4.4 RIGHT TO AUDIT RECORDS 

4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 
Subcontractor under any Contract or Subcontract to the extent that the books and 
records relate to the performance of the Contract or Subcontract. 

4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 
years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

ARTICLE 5: SUBCONTRACTORS 

5.1 SUBCONTRACTING REQUIREMENTS 

5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 
(not a road, street or highway) shall be subject to the following provisions: 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

2. A Bid will not be accepted nor will an award of any Contract be made to any 
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

A. It has been established to the satisfaction of the awarding Agency that 
the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

B. That the Bidder is duly licensed by the State to engage in such specialty 
work, if the State requires licenses; and 

C. That the Bidder is recognized in the industry as a bona fide 
Subcontractor or Contractor in such specialty work and Subcontractor 
category. 
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5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 
another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency. 

5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 
satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 

A. Is unqualified to perform the work required; 

B. Has failed to execute a timely reasonable Subcontract; 

C. Has defaulted in the performance on the portion of the work covered by the 
Subcontract; or 

D. Is no longer engaged in such business. 

5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 
the taxpayer identification license numbers of such subcontractors. Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed. The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract. However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after submitting 
a copy of the Subcontractor’s Employee Drug Testing Program to the Owner for 
approval. A Contractor or Subcontractor shall not commence work until the Owner has 
concluded its review and determined that the submitted Employee Drug Testing Program 
complies with OMB Regulation 4104. 

5.2 PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 

5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 
statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*). The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency. 
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business. No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues. All 
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penalty amounts assessed and not refunded or remitted to the contractor shall be 
reverted to the State. 

*one (1) percent of contract amount not to exceed $10,000 

5.3 ASBESTOS ABATEMENT 

5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 
shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 

5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 
HANDICAPPED 

5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 
Accessibility Board unless otherwise exempted by the Board. 

5.5 CONTRACT PERFORMANCE 

5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 
to comply with its terms, the Agency may terminate the Contract and proceed to award a 
new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 

6.1 The Owner reserves the right to simultaneously perform other construction or operations 
related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 
access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

ARTICLE 7: CHANGES IN THE WORK 

7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly. Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 
Change Order. 

7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit 
shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

7.3.1 “DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes 
prevailing wage rates plus a maximum multiplier of 1.35 times DPE. For example, if the 
prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35). 

7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
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direct factory vendor, store, material provider, or equipment leasing entity. Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 
exceed those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

7.3.3 In addition to the above: 

7.3.3.1 The General Contractor is allowed a fifteen percent (15%) markup for overhead and profit 
for additional work performed by the General Contractor’s own forces. 

7.3.3.2 For additional subcontractor work, the Subcontractor is allowed a fifteen (15) percent 
overhead and profit on change order work above and beyond the direct costs stated 
previously. To this amount, the General Contractor will be allowed a mark-up not 
exceeding seven- and one-half percent (7.5%) on the subcontractor’s work. 

7.3.3.3 Where the Third Tier Contractor is going to be completing the additional work, the Third-
Tier contractor will be allowed a markup of fifteen percent (15%) overhead and profit on 
changes order work above and beyond the direct costs stated previously. To this 
amount, the Subcontractor will be allowed a markup not to exceed seven and one-half 
percent (7.5%) on the Third-Tier Contractor’s work and the General Contractor will be 
allowed a markup not to exceed seven and one-half percent (7.5%) of the amount of the 
Subcontractor’s markup. 

7.3.3.4 No additional costs shall be allowed for changes related to the Contractor’s onsite 
superintendent/staff, or project manager, unless a change in the work changes the 
project duration and is identified by the CPM schedule. There will be no other costs 
associated with the change order. 

7.3.3.5 These markups shall include all costs including, but not limited to: overhead, profit, bonds, 
insurance, supervision, etc. 

ARTICLE 8: TIME 

8.1 Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the 
Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 
shall be extended for such reasonable time as the Owner may determine. 

8.3 Any extension of time beyond the date fixed for completion of the construction and 
acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility 

8.4 SUSPENSION AND DEBARMENT 

8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 
public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons: a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 
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8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for 
the public works project may petition the Director of the Office of Management and 
Budget for Suspension or Debarment of the Contractor. The Agency shall send a copy of 
the petition to the Contractor within three (3) working days of filing with the Director. If 
the Director concludes that the petition has merit, the Director shall schedule and hold a 
hearing to determine whether to suspend the Contractor, debar the Contractor or deny 
the petition. The Agency shall have the burden of proving, by a preponderance of the 
evidence, that the Contractor failed to perform or complete the public works project within 
the time schedule established by the Agency and failed to do so for one or more of the 
following reasons: a) failure to supply the adequate labor supply ratio for the project; b) 
inadequate financial resources; or, c) poor performance on the project. Upon a finding in 
favor of the Agency, the Director may suspend a Contractor from Bidding on any project 
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3 
years for a second offense and permanently debar the Contractor for a third offense. The 
Director shall issue a written decision and shall send a copy to the Contractor and the 
Agency. Such decision may be appealed to the Superior Court within thirty (30) days for 
a review on the record.” 

8.5 RETAINAGE 

8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning 
of each public works project establish a time schedule for the completion of the project. If 
the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the 
Contractor’s retainage. 

8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist. A 
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion. Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

ARTICLE 9: PAYMENTS AND COMPLETION 

9.1 APPLICATION FOR PAYMENT 

9.1.1 Applications for payment shall be made upon AIA Document G702. There will be a five 
percent (5%) retainage on all Contractor's monthly invoices until completion of the project. 
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

9.1.2 A date will be fixed for the taking of the monthly account of work done. Upon receipt of 
Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount. Statement shall be submitted to the Owner. 

9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice. 

9.2 PARTIAL PAYMENTS 

9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 
the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 
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9.2.2 When approved by the agency, partial payment may include the values of tested and 
acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage. 

9.2.2.1 Any allowance made for materials on hand will not exceed the delivered cost of the 
materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 
material, men, etc., for the previous payment must accompany each application for 
payment. Following such a request, no payment will be made until these receipted bills 
have been received by the Owner. 

9.3 SUBSTANTIAL COMPLETION 

9.3.1 When the building has been made suitable for occupancy, but still requires small items of 
miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 
delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted. Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

9.3.3 On projects where commissioning is included, the commissioning work as defined in the 
specifications must be complete prior to the issuance of substantial completion. 

9.4 FINAL PAYMENT 

9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 
made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 
connected with the work have been paid, 

9.4.1.2 An acceptable RELEASE OF LIENS, 

9.4.1.3 Copies of all applicable warranties, 

9.4.1.4 As-built drawings, 

9.4.1.5 Operations and Maintenance Manuals, 

9.4.1.6 Instruction Manuals, 

9.4.1.7 Consent of Surety to final payment. 

9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 
foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY 

10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the performance of the Contract. The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

10.2 The Contractor shall notify the Owner in the event any previously unknown hazardous 
material such as PCBs, asbestos, etc. is encountered on the project. The Owner will 
arrange with a qualified specialist for the identification, testing, removal, handling and 
protection against exposure or environmental pollution, to comply with applicable regulation 
laws and ordinances. The Contractor and Architect will not be required to participate in or to 
perform this operation. Upon completion of this work, the Owner will notify the Contractor 
and Architect in writing the area has been cleared and approved by the authorities in order 
for the work to proceed. The Contractor shall attach documentation from the authorities of 
said approval to the closeout documents to be submitted at the end of the project. 

10.2.1 Any activities with the potential to disturb lead‐based materials should be performed by the 
Contractor in accordance with OSHA regulations pertaining to Lead in Construction, 29 CFR 
1926.62, Lead. 

10.2.1.1 The Contractor shall notify the Owner in the event they encounter previously unknown 
material that they suspect may contain “lead”. The Owner will arrange with a qualified 
specialist for identification and testing and advise the Contractor of the results. In the case 
that testing identifies potential lead based materials, the contractor shall continue 
performance of the work that has the potential to disturb associated in accordance with 
OSHA regulations pertaining to Lead in Construction, 29 CFR 1926.62, Lead. 

10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 
any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products. Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation. Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

ARTICLE 11: INSURANCE AND BONDS 

11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 
etc. The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project 
site that belong to them and for their own use. The Subcontractors involved with this project 
shall carry whatever insurance protection they consider necessary to cover the loss of any of 
their personal property, etc. 
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11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 
of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 
coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 
noted herein, include coverage on all real and personal property in their care, custody and 
control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 
during the entire construction period, may be provided by the Contractor under this contract. 
The Owner shall insure the existing building and all of its contents and all this new alteration 
work under this contract during entire construction period for the full insurable value of the 
entire work at the site. Note, however, that the Contractor and their Subcontractors shall be 
responsible for insuring building materials (installed and stored) and their tools and 
equipment whenever in use on the project, against fire damage, theft, vandalism, etc. 

11.6 Certificates of the insurance company or companies stating the amount and type of 
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 
forms of insurance: 

11.7.1 Contractor's Contractual Liability Insurance 

Minimum coverage to be: 

Bodily Injury 
$1,000,000 for each occurrence 
$3,000,000 aggregate 

Property Damage $1,000,000 for each occurrence 
$3,000,000 aggregate 

11.7.2 Contractor's Protective Liability Insurance 

Minimum coverage to be: 

Bodily Injury 
$1,000,000 for each occurrence 
$3,000,000 aggregate 

Property Damage $1,000,000 for each occurrence 
$3,000,000 aggregate 

11.7.3 Automobile Liability Insurance 

Minimum coverage to be: 

Bodily Injury $1,000,000 for each person 
$1,000,000 for each occurrence 
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Property Damage $500,000 per accident 

11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 
liability coverage in the same minimum amounts as 11.7.1 above. 

11.7.5 Workmen's Compensation (including Employer's Liability): 

11.7.5.1 Minimum Limit on employer's liability to be as required by law. 

11.7.5.2 Minimum Limit for all employees working at one site. 

11.7.6 Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

11.7.7 Social Security Liability 

11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 
performing any work for or on their behalf, or in connection with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 
employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK 

12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the 
requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents. The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

12.2 At any time during the progress of the work, or in any case where the nature of the defects 
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

ARTICLE 13: MISCELLANEOUS PROVISIONS 

13.1 CUTTING AND PATCHING 

13.1.1 The Contractor shall be responsible for all cutting and patching. The Contractor shall 
coordinate the work of the various trades involved. 
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13.2 DIMENSIONS 

13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 
project site. Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

13.3 LABORATORY TESTS 

13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the 
Contractor. 

13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 
same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

13.4 ARCHAEOLOGICAL EVIDENCE 

13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 
surface or below the surface of the ground, the Contractor shall notify the authorities of the 
State Historic Preservation Office and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation by the 
Division of Historical and Cultural Affairs. 

13.5 GLASS REPLACEMENT AND CLEANING 

13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 
the construction of the project. If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

13.6 WARRANTY 

13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 
date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties. The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect. The protection 
of this warranty shall be included in the Contractor's Performance Bond. 

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT 

14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor. 
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient. If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 
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14.2 

BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

“If the continuation of this Agreement is contingent upon the appropriation of adequate 
state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation. The Owner may terminate this Agreement by providing written notice to 
the parties of such non-appropriation. All payment obligations of the Owner will cease 
upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it will 
use its best efforts to obtain approval of necessary funds to continue the Agreement by 
taking appropriate action to request adequate funds to continue the Agreement.” 

END OF SECTION 
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APRIL 2026 DEARNG # 2024-10 

00 81 14 

EMPLOYEE DRUG TESTING REPORT FORM 

Period Ending: 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds maintain testing data that includes 

but is not limited to the data elements below. 

Project Number: 

Project Name: 

Contractor/Subcontractor Name: 

Contractor/Subcontractor Address: 

Number of employees who worked on the jobsite during the report period: 

Number of employees subject to random testing during the report period: 

Number of Negative Results Number of Positive Results 

Action taken on employee(s) in response to a failed or positive random test: 

Date: _______________ 

This form is not required to be submitted to the Owner. Included as a reference to show 

information required to be maintained by the Contractor. The Owner shall have the right to 

periodically audit all Contractor and Subcontractor test results at the Contractor’s or 

Subcontractor’s offices (or by other means to make the data available for inspection by the 

Owner). 
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EMPLOYEE DRUG TESTING 

REPORT OF POSITIVE RESULTS 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 

a positive random drug test. 

Project Number: 

Project Name: 

Contractor/Subcontractor Name: 

Contractor/Subcontractor Address: 

Name of employee with positive test result: 

Last 4 digits of employee SSN: 

Date test results received: 

Action taken on employee in response to a positive test result: 

Authorized Representative of Contractor/Subcontractor: 

(typed or printed) 

Authorized Representative of Contractor/Subcontractor: 

(signature) 

Date: _______________ 

This form shall be sent by mail to the Owner within 24 hours of receipt of test results. 

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 

NOT OPEN" on the face thereof and place in a separate mailing envelope. 
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__________________________________________ 

__________________________________________ 

BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 

APRIL 2026 DEARNG # 2024-10 

AFFIDAVIT OF 

CRAFT TRAINING COMPLIANCE 

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and 

subcontractor craft training requirements outlined below for the duration of the contract. Craft training must be 

provided by a contractor and/or subcontractor for each craft on a project for which there are Delaware Department 

of Labor approved and registered training programs or, if the contractor and/or subcontractor meets the 

requirements under Title 29, Chapter 69, Section 6960A.(b)(1)c.1.-3., payment may be made in accordance with 

Title 29, Chapter 69, Section 6960A.(b)(1)d. A list of crafts for which there are approved and registered training 

programs is maintained by the Delaware Department of Labor and can be found at: 

https://laborfiles.delaware.gov/main/det/apprenticeship/DE%20Craft%20Training%20Occupation%20List%20Eff 

ective%20March%201%202022.pdf. If you have questions regarding craft training programs, please submit all 

questions in writing to the Delaware Department of Labor at: apprenticeship@delaware.gov. This Affidavit of 

Craft Training Compliance must be submitted prior to contract execution. 

In accordance with Title 29, Chapter 69, Section 6960A.(a)(1), a contract relating to a public works project under § 

6962 of Title 29 must include a craft training program for each craft in the project if at the time the contractor 

executes a public works contract, all of the following apply: 

a. A project meets the prevailing wage requirement under Section 6960 of Title 29. 

b. The contractor employs 10 or more total employees. 

c. The project is not a federal highway project, except for the project under Section 6962(c)(11) of Title 

29. 

d. There is an apprenticeship program for a craft in the project on the list of crafts under Section 204(b)(2) 

of Title 19. 

Pursuant to Title 29, Chapter 69, Section 6960A.(a)(2), a contractor must commit that all subcontractors provide 

craft training if paragraph (a)(1) of this section applies to the subcontractor. Failure to provide required craft 

training or payment on the project may subject the successful contractor and/or subcontractor(s) to penalties as 

outlined in Title 29, Chapter 69, Section 6960A.(d)(1)-(3). 

Craft(s): __________________________________________ 

Contractor Name: __________________________________________ 

Contractor Address: __________________________________________ 

Contractor Program 

Registration Number(s) __________________________________________ 

On this line also indicate whether DE, Other State (identify) or US Registration Number 

Or 
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______________________________________________________________________________ 

_____________________________________ 

LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 

DEARNG # 2024-10 APRIL 2026 

□ A payment has been made in the amount established under Section 204(b)(2)b.2. of Title 19, for the craft 

into the Delaware Department of Labor’s Apprenticeship and Training Fund. 

Or 

□ Craft Training requirements are not applicable because: 

Authorized Representative (typed or printed): ____________________________________ 

Authorized Representative (signature): ____________________________________ 

Title: ____________________________________ 

State of Delaware ) 

) ss: 

County of _______________ ) 

Before me, a notary public, in and for said county and state, personally appeared, ____________________, 

who acknowledged to me that she/he did execute the foregoing instrument on behalf of 

_______________________. 

IN TESTIMONY WHEREOF, I have subscribed my name and affixed my official seal this ____ day of 

____________ 20___. 

Notary Public 

Commission Expires ____________________ 

THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED. 
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Appendix “A” 

BUY AMERICA REQUIREMENT 

The Build America, Buy America Act (BABA), enacted as part of the Bipartisan Infrastructure Law (BIL) 

requires iron, steel, manufactured products, and construction materials used in infrastructure projects 

funded by Federal financial assistance to be produced in the United States. 

In accordance with 23 U.S.C. 313, and 23 CFR 635.410, all iron and steel materials permanently 

incorporated into this project will be produced in the United States and that all manufacturing processes 

involving these materials will occur in the U.S., except that a minimal amount of foreign steel or iron 

materials may be used, provided the cost of the foreign materials does not exceed 0.1 percent of the 

total Contract cost or $2,500.00, whichever is greater. If such minimal amount of foreign steel is used, 

the Contractor shall maintain a record of the costs to ensure that the allowable limit is not exceeded. 

Manufactured products are currently exempt from the Buy America requirements included in BABA in 

accordance with a waiver issued for such products by the FHWA in 1983. The 1983 waiver does not 

supersede 23 CFR 635.410 which requires all manufacturing processes involving the steel or iron used 

occur in the U.S., except that a minimal amount of foreign steel or iron materials may be used, provided 

the cost of the foreign materials does not exceed 0.1 percent of the total Contract cost or $2,500.00, 

whichever is greater. If such minimal amount of foreign steel is used, the Contractor shall maintain a 

record of the costs to ensure that the allowable limit is not exceeded. 

All construction materials permanently incorporated into this project are manufactured in the United 

States—this means that all manufacturing processes for the construction material occurred in the 

United States. Construction materials which are exempt from BABA requirements include cement and 

cementitious materials, aggregates such as stone, sand, or gravel, and aggregate binding agents or 

additives. 

The DelDOT maintains a list of all pay items, the applicable BABA category designation, and additional 

guidance at the following address: https://deldot.gov/Business/prodlists/index.shtml?dc=buyAmerica. 

By signing and submitting this proposal, the bidder certifies that: “All materials that will be 

permanently incorporated into this project will meet the Buy America material requirements. At the 

Department's request, I/we will provide manufacturer's/supplier's documentation verifying domestic 

origin as defined in the Contract. All Materials accepted on the basis of such Certificate of Compliance 

may be sampled by the Department and tested at any time. Use of Material on the basis of Certificate of 

Compliance shall not relieve the Contractor of responsibility for incorporating Material in the Project 

conforming to the requirements of the Contract. Any Material not conforming to such requirements will 

be subject to rejection whether in place or not. The Department reserves the right to refuse to permit 

the use of Material on the basis of Certificate of Compliance.” 
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PART 1 GENERAL 

1.01 PROJECT 

A. Project Name: Biden National Guard/Reserve Center - Lighting Controls Replacement. 
B. Owner's Name: State of Delaware - OMB/DFM. 
C. Project involves the replacement of the lighting controls located within the Biden National 

Guard Reserve Center located at 1 Vavala Way, New Castle, DE 19720. 
1.02 CONTRACT DESCRIPTION 

A. Contract Type: A single prime contract based on a Stipulated Price as described in Document 
00 52 00 - Agreement Form. 

1.03 DESCRIPTION OF WORK 

A. Lighting Controls: Replace existing system with new construction, keeping existing in operation 
until ready for changeover. 

1.04 OWNER OCCUPANCY 

A. Delaware Army National Guard intends to continue to occupy adjacent portions of the existing 
building during the entire construction period. 

B. Delaware Army National Guard intends to occupy the Project upon Substantial Completion. 
C. Cooperate with Delaware Army National Guard to minimize conflict and to facilitate Delaware 

Army National Guard's operations. 
D. Schedule the Work to accommodate Delaware Army National Guard occupancy. 

1.05 CONTRACTOR USE OF SITE AND PREMISES 

A. Provide access to and from site as required by law and by Delaware Army National Guard: 
1. Emergency Building Exits During Construction: Keep all exits required by code open 

during construction period; provide temporary exit signs if exit routes are temporarily 
altered. 

2. Do not obstruct roadways, sidewalks, or other public ways without permit. 
B. Utility Outages and Shutdown: 

1. Limit disruption of utility services to hours the building is unoccupied. 
2. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers 

and fire alarm system, without 14 days notice to Delaware Army National Guard and 
authorities having jurisdiction. 

3. Prevent accidental disruption of utility services to other facilities. 
PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF SECTION 

SUMMARY DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

SECTION 01 20 00 
PRICE AND PAYMENT PROCEDURES 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Procedures for preparation and submittal of applications for progress payments. 
B. Change procedures. 

1.02 SCHEDULE OF VALUES 

A. Use Schedule of Values Form: AIA G703, edition stipulated in the Agreement. 
B. Electronic media printout including equivalent information will be considered in lieu of standard 

form specified; submit draft to DEDC, LLC for approval. 
C. Forms filled out by hand will not be accepted. 
D. Submit Schedule of Values electronically within 15 days after date established in Notice to 

Proceed. 
E. Revise schedule to list approved Change Orders, with each Application For Payment. 

1.03 APPLICATIONS FOR PROGRESS PAYMENTS 

A. Payment Period: Submit at intervals stipulated in the Agreement. 
B. Use Form AIA G702 and Form AIA G703, edition stipulated in the Agreement. 
C. Electronic media printout including equivalent information will be considered in lieu of standard 

form specified; submit sample to DEDC, LLC for approval. 
D. Forms filled out by hand will not be accepted. 
E. Execute certification by signature of authorized officer. 
F. Include the following information on the application: 

1. OMB/DFM Project Number 
2. Contractors Purchase Order Number from the State 

1.04 MODIFICATION PROCEDURES 

A. For minor changes not involving an adjustment to the Contract Sum or Contract Time, DEDC, 
LLC will issue instructions directly to Contractor. 

B. For other required changes, DEDC, LLC will issue a document signed by Delaware Army 
National Guard instructing Contractor to proceed with the change, for subsequent inclusion in a 
Change Order. 
1. The document will describe the required changes and will designate method of 

determining any change in Contract Sum or Contract Time. 
2. Promptly execute the change. 

C. For changes for which advance pricing is desired, DEDC, LLC will issue a document that 
includes a detailed description of a proposed change with supplementary or revised drawings 
and specifications, a change in Contract Time for executing the change with a stipulation of any 
overtime work required and the period of time during which the requested price will be 
considered valid. Contractor shall prepare and submit a fixed price quotation within 5 days. 

D. Computation of Change in Contract Amount: As specified in the Agreement and Conditions of 
the Contract. 

E. Execution of Change Orders: DEDC, LLC will issue Change Orders for signatures of parties as 
provided in the Conditions of the Contract. 

F. After execution of Change Order, promptly revise Schedule of Values and Application for 
Payment forms to record each authorized Change Order as a separate line item and adjust the 
Contract Sum. 

DEDC, LLC PRICE AND PAYMENT PROCEDURES 
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G. Promptly revise progress schedules to reflect any change in Contract Time, revise sub-
schedules to adjust times for other items of work affected by the change, and resubmit. 

H. Promptly enter changes in Project Record Documents. 
1.05 APPLICATION FOR FINAL PAYMENT 

A. Prepare Application for Final Payment as specified for progress payments, identifying total 
adjusted Contract Sum, previous payments, and sum remaining due. 

B. Application for Final Payment will not be considered until the following have been 
accomplished: 
1. All closeout procedures specified in Section 01 70 00. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF SECTION 

PRICE AND PAYMENT PROCEDURES DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

SECTION 01 21 16 
CONTINGENCY ALLOWANCES 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Contingency allowance. 
B. Inspecting and testing allowances. 

1.02 RELATED REQUIREMENTS 

A. Section 01 20 00 - Price and Payment Procedures: Additional payment and modification 
procedures. 

B. Section 00 63 73 Allowance Authorization form 

1.03 CONTINGENCY ALLOWANCE 

A. Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding, 
equipment rental, overhead and profit will be included in Change Orders authorizing 
expenditure of funds from this Contingency Allowance. 

B. Funds will be drawn from the Contingency Allowance only by Allowance Authorization. 
C. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by 

Change Order. 
1.04 INSPECTING AND TESTING ALLOWANCES 

1.05 ALLOWANCES SCHEDULE 

A. Contingency Allowance: Include the stipulated sum/price of $50,000.00 for use upon Owner's 
instructions. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF SECTION 

DEDC, LLC CONTINGENCY ALLOWANCES 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

SECTION 01 26 00 
CONTRACT MODIFICATION PROCEDURES 

PART 1 GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections include the following: 
1. Division 01 Section 01 60 00 "Product Requirements" for administrative procedures for 

handling requests for substitutions made after Contract award. 
1.03 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions." 

1.04 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 
1. Proposal Requests issued by Architect are for information only. Do not consider them 

instructions either to stop work in progress or to execute the proposed change. 
2. Within time specified in Proposal Request, but no more than 20 days after receipt of 

Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum 
and the Contract Time necessary to execute the change. 
a. Include a list of quantities of products required or eliminated and unit costs, with total 

amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's Construction Schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish 
times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

B. Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the 
Contract, Contractor may propose changes by submitting a request for a change to Architect. 
1. Include a statement outlining reasons for the change and the effect of the change on the 

Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's Construction Schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 
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6. Comply with requirements in Division 01 Section "Product Requirements" if the proposed 
change requires substitution of one product or system for product or system specified. 

C. Proposal Request Form: Use AIA Document G709 for Proposal Requests. 
1.05 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures 
of Owner and Contractor on AIA Document G701. 

1.06 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive: Architect may issue a Construction Change Directive on 
AIA Document G714. Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 
1. Construction Change Directive contains a complete description of change in the Work. It 

also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 
1. After completion of change, submit an itemized account and supporting data necessary to 

substantiate cost and time adjustments to the Contract. 
1.07 P2 PRODUCTS (NOT USED) 
1.08 P3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01 30 00 
ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. General administrative requirements. 
B. Preconstruction meeting. 
C. Progress meetings. 
D. Construction progress schedule. 
E. Progress photographs. 
F. Coordination drawings. 
G. Submittals for review, information, and project closeout. 
H. Number of copies of submittals. 
I. Requests for Interpretation (RFI) procedures. 
J. Submittal procedures. 

1.02 RELATED REQUIREMENTS 

A. Section 01 60 00 - Product Requirements: General product requirements. 
B. Section 01 70 00 - Execution and Closeout Requirements: Additional coordination 

requirements. 
C. Section 01 78 00 - Closeout Submittals: Project record documents; operation and maintenance 

data; warranties and bonds. 
D. Section 01 91 13 - General Commissioning Requirements: Additional procedures for submittals 

relating to commissioning. 
1. Where submittals are indicated for review by both DEDC, LLC and the Commissioning 

Authority, submit one extra and route to DEDC, LLC first, for forwarding to the 
Commissioning Authority. 

2. Where submittals are not indicated to be reviewed by DEDC, LLC, submit directly to the 
Commissioning Authority; otherwise, the procedures specified in this section apply to 
commissioning submittals. 

1.03 GENERAL ADMINISTRATIVE REQUIREMENTS 

A. Comply with requirements of Section 01 70 00 - Execution and Closeout Requirements for 
coordination of execution of administrative tasks with timing of construction activities. 

1.04 PROJECT COORDINATOR 

A. Project Coordinator: State of Delaware's Project Manager and DEDC. 
B. During construction, coordinate use of site and facilities through the Project Coordinator. 
C. Comply with Project Coordinator's procedures for intra-project communications; submittals, 

reports and records, schedules, coordination drawings, and recommendations; and resolution 
of ambiguities and conflicts. 

D. Comply with instructions of the Project Coordinator for use of temporary utilities and 
construction facilities. Responsibility for providing temporary utilities and construction facilities 
is identified in Section 01 10 00 - Summary. 

E. Coordinate field engineering and layout work under instructions of the Project Coordinator. 
F. Make the following types of submittals to DEDC, LLC through the Project Coordinator: 

1. Requests for Interpretation. 
2. Requests for substitution. 
3. Shop drawings, product data, and samples. 
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4. Test and inspection reports. 
5. Manufacturer's instructions and field reports. 
6. Applications for payment and change order requests. 
7. Progress schedules. 
8. Coordination drawings. 
9. Closeout submittals. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION 

3.01 PRECONSTRUCTION MEETING 

A. Delaware Army National Guard will schedule a meeting after Notice of Award. 
B. Attendance Required: 

1. Delaware Army National Guard. 
2. DEDC, LLC. 
3. Contractor. 
4. Major Subcontractors. 

C. Agenda: 
1. Execution of Delaware Army National Guard-Contractor Agreement. 
2. Designation of personnel representing the parties to Contract, Contractor and DEDC, LLC. 
3. Procedures and processing of field decisions, submittals, substitutions, applications for 

payments, proposal request, Change Orders, and Contract closeout procedures. 
4. Scheduling. 

D. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to DEDC, LLC, Delaware Army National Guard, participants, and those affected by 
decisions made. 

3.02 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the work at maximum bi-monthly 
intervals. 

B. DEDC, LLC will make arrangements for meetings, prepare agenda with copies for participants, 
preside at meetings. 

C. Attendance Required: 
1. Contractor. 
2. Delaware Army National Guard. 
3. DEDC, LLC. 
4. Contractor's superintendent. 
5. Major subcontractors. 

D. Contractor shall provide a 3-wweek look ahead schedule in writing at each meeting and be 
prepared to review attendees. 

E. Agenda: 
1. Review minutes of previous meetings. 
2. Review of work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems that impede, or will impede, planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Maintenance of progress schedule. 
7. Corrective measures to regain projected schedules. 
8. Planned progress during succeeding work period. 
9. Maintenance of quality and work standards. 
10. Effect of proposed changes on progress schedule and coordination. 
11. Other business relating to work. 
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F. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to DEDC, LLC, Delaware Army National Guard, participants, and those affected by 
decisions made. 

3.03 CONSTRUCTION PROGRESS SCHEDULE 

A. If preliminary schedule requires revision after review, submit revised schedule within 10 days. 
B. Within 20 days after review of preliminary schedule, submit draft of proposed complete 

schedule for review. 
1. Include written certification that major contractors have reviewed and accepted proposed 

schedule. 
C. Within 10 days after joint review, submit complete schedule. 
D. Submit updated schedule with each Application for Payment. 

3.04 PROGRESS PHOTOGRAPHS 

A. Submit photographs with each application for payment, taken not more than 3 days prior to 
submission of application for payment. 

B. Photography Type: Digital; electronic files. 
C. Provide photographs of site and construction throughout progress of work produced by an 

experienced photographer, acceptable to DEDC, LLC. 
D. In addition to periodic, recurring views, take photographs of each of the following events: 

1. Completion of site clearing. 
2. Excavations in progress. 

E. Views: 
1. Provide non-aerial photographs from four cardinal views at each specified time, until date 

of Substantial Completion. 
2. Consult with DEDC, LLC for instructions on views required. 
3. Provide factual presentation. 
4. Provide correct exposure and focus, high resolution and sharpness, maximum depth of 

field, and minimum distortion. 
F. Digital Photographs: 24 bit color, minimum resolution of 1024 by 768, in JPG format; provide 

files unaltered by photo editing software. 
1. Delivery Medium: Via email. 
2. File Naming: Include project identification, date and time of view, and view identification. 
3. PDF File: Assemble all photos into printable pages in PDF format, with 2 to 3 photos per 

page, each photo labeled with file name; one PDF file per submittal. 
3.05 COORDINATION DRAWINGS 

A. Review drawings prior to submission to DEDC, LLC. 
B. System coordination drawings are required as noted in the specifications. Each contractor shall 

review the existing conditions and other contractors shop drawings prior to submitting 
coordinated shop drawings. Any interferences that the contractor is unable to overcome shall 
be noted on the drawings. 

C. Plans are generally diagrammatic, and each contractor shall coordinate their work with the work 
of others, so that interference in the work do not occur. This includes interference with new 
work and existing conditions. Each contractor shall furnish and install offsets, bends, turns and 
the like in connection with their work to avoid interference with work of other contractors on this 
project and the existing conditions. In case of interference or lack of clearance and access, the 
prime contractor shall notify the project Architect immediately through the RFI process. 

D. Conflicts that result after the coordination drawings are approved by the Architect will be the 
responsibility of the contractor. All costs incurred or adjustments to the work made that are 
necessary to accommodate installations are the responsibility of the contractor. 
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3.06 SUBMITTALS FOR REVIEW 

A. When the following are specified in individual sections, submit them for review: 
1. Product data. 
2. Shop drawings. 
3. Samples for selection. 
4. Samples for verification. 

B. Submit to DEDC, LLC for review for the limited purpose of checking for compliance with 
information given and the design concept expressed in Contract Documents. 

C. Samples will be reviewed for aesthetic, color, or finish selection. 
D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES 

article below and for record documents purposes described in Section 01 78 00 - Closeout 
Submittals. 

3.07 SUBMITTALS FOR INFORMATION 

A. When the following are specified in individual sections, submit them for information: 
1. Design data. 
2. Certificates. 
3. Test reports. 
4. Inspection reports. 
5. Manufacturer's instructions. 
6. Manufacturer's field reports. 
7. Other types indicated. 

B. Submit for DEDC, LLC's knowledge as contract administrator or for Delaware Army National 
Guard. 

3.08 SUBMITTALS FOR PROJECT CLOSEOUT 

A. Submit Correction Punch List for Substantial Completion. 
B. Submit Final Correction Punch List for Substantial Completion. 
C. When the following are specified in individual sections, submit them at project closeout in 

compliance with requirements of Section 01 78 00 - Closeout Submittals: 
1. Project record documents. 
2. Operation and maintenance data. 
3. Warranties. 
4. Bonds. 
5. Other types as indicated. 

D. Submit for Delaware Army National Guard's benefit during and after project completion. 
3.09 NUMBER OF COPIES OF SUBMITTALS 

A. Documents for Review: 
1. Small Size Sheets, Not Larger Than 8-1/2 by 11 inches: Submit the number of copies that 

Contractor requires, plus two copies that will be retained by DEDC, LLC. 
2. Larger Sheets, Not Larger Than 36 by 48 inches: Submit the number of opaque 

reproductions that Contractor requires, plus two copies that will be retained by DEDC, 
LLC. 

B. Documents for Information: Submit two copies. 
C. Samples: Submit the number specified in individual specification sections; one of which will be 

retained by DEDC, LLC. 
1. After review, produce duplicates. 
2. Retained samples will not be returned to Contractor unless specifically so stated. 

3.10 SUBMITTAL PROCEDURES 

A. General Requirements: 
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1. Use a separate transmittal for each item. 
2. Sequentially identify each item. For revised submittals use original number and a 

sequential numerical suffix. 
3. Identify: Project; Contractor; subcontractor or supplier; pertinent drawing and detail 

number; and specification section number and article/paragraph, as appropriate on each 
copy. 

4. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 
products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with the requirements of the work and Contract Documents. 

5. Deliver each submittal on date noted in submittal schedule, unless an earlier date has 
been agreed to by all affected parties, and is of the benefit to the project. 
a. Send submittals in electronic format via email to DEDC, LLC. 

6. Schedule submittals to expedite the Project, and coordinate submission of related items. 
a. For each submittal for review, allow 15 days excluding delivery time to and from the 

Contractor. 
b. For sequential reviews involving DEDC, LLC's consultants, Delaware Army National 

Guard, or another affected party, allow an additional 7 days. 
c. For sequential reviews involving approval from authorities having jurisdiction (AHJ), in 

addition to DEDC, LLC's approval, allow an additional 30 days. 
7. When revised for resubmission, identify all changes made since previous submission. 
8. Distribute reviewed submittals. Instruct parties to promptly report inability to comply with 

requirements. 
9. Incomplete submittals will not be reviewed, unless they are partial submittals for distinct 

portion(s) of the work, and have received prior approval for their use. 
B. Shop Drawing Procedures: 

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting 
Contract Documents and coordinating related work. 

2. Do not reproduce Contract Documents to create shop drawings. 
3. Generic, non-project-specific information submitted as shop drawings do not meet the 

requirements for shop drawings. 
END OF SECTION 
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SECTION 01 40 00 
QUALITY REQUIREMENTS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Submittals. 
B. Testing and inspection agencies and services. 
C. Control of installation. 
D. Manufacturers' field services. 
E. Defect Assessment. 

1.02 RELATED REQUIREMENTS 

A. Section 01 21 16 - Contingency Allowances: Allowance for payment of testing services. 
B. Section 01 30 00 - Administrative Requirements: Submittal procedures. 
C. Section 01 60 00 - Product Requirements: Requirements for material and product quality. 

1.03 REFERENCE STANDARDS 

A. ASTM C1077 - Standard Practice for Agencies Testing Concrete and Concrete Aggregates for 
Use in Construction and Criteria for Testing Agency Evaluation; 2026. 

1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Designer's Qualification Statement: Submit for DEDC, LLC's knowledge as contract 

administrator, or for Delaware Army National Guard's information. 
1. Include information for each individual professional responsible for producing, or 

supervising production of, design-related professional services provided by Contractor. 
a. Full name. 
b. Professional licensure information. 
c. Statement addressing extent and depth of experience specifically relevant to design 

of items assigned to Contractor. 
C. Design Data: Submit for DEDC, LLC's knowledge as contract administrator for the limited 

purpose of assessing compliance with information given and the design concept expressed in 
the Contract Documents, or for Delaware Army National Guard's information. 
1. Include calculations that have been used to demonstrate compliance to performance and 

regulatory criteria provided, and to determine design solutions. 
2. Include required product data and shop drawings. 
3. Include a statement or certification attesting that design data complies with criteria 

indicated, such as building codes, loads, functional, and similar engineering requirements. 
4. Include signature and seal of design professional responsible for allocated design services 

on calculations and drawings. 
D. Test Reports: After each test/inspection, promptly submit two copies of report to DEDC, LLC 

and to Contractor. 
1. Include: 

a. Date issued. 
b. Project title and number. 
c. Name of inspector. 
d. Date and time of sampling or inspection. 
e. Identification of product and specifications section. 
f. Location in the Project. 
g. Type of test/inspection. 
h. Date of test/inspection. 
i. Results of test/inspection. 
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j. Compliance with Contract Documents. 
k. When requested by DEDC, LLC, provide interpretation of results. 

1.05 TESTING AND INSPECTION AGENCIES AND SERVICES 

A. Delaware Army National Guard will employ services of an independent testing agency to 
perform certain specified testing; payment for cost of services will be derived from allowance 
specified in Section 01 21 16; see Section 01 21 16 and applicable sections for description of 
services included in allowance. 

B. Employment of agency in no way relieves Contractor of obligation to perform Work in 
accordance with requirements of Contract Documents. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION 

3.01 CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 

DEDC, LLC before proceeding. 
D. Comply with specified standards as minimum quality for the work except where more stringent 

tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

E. Have work performed by persons qualified to produce required and specified quality. 
F. Verify that field measurements are as indicated on shop drawings or as instructed by the 

manufacturer. 
G. Secure products in place with positive anchorage devices designed and sized to withstand 

stresses, vibration, physical distortion, and disfigurement. 
3.02 TESTING AND INSPECTION 

A. Testing Agency Duties: 
1. Provide qualified personnel at site. Cooperate with DEDC, LLC and Contractor in 

performance of services. 
2. Perform specified sampling and testing of products in accordance with specified 

standards. 
3. Ascertain compliance of materials and mixes with requirements of Contract Documents. 
4. Promptly notify DEDC, LLC and Contractor of observed irregularities or non-compliance of 

Work or products. 
5. Perform additional tests and inspections required by DEDC, LLC. 
6. Submit reports of all tests/inspections specified. 

B. Limits on Testing/Inspection Agency Authority: 
1. Agency may not release, revoke, alter, or enlarge on requirements of Contract 

Documents. 
2. Agency may not approve or accept any portion of the Work. 
3. Agency may not assume any duties of Contractor. 
4. Agency has no authority to stop the Work. 

C. Contractor Responsibilities: 
1. Deliver to agency at designated location, adequate samples of materials proposed to be 

used that require testing, along with proposed mix designs. 
2. Cooperate with laboratory personnel, and provide access to the Work and to 

manufacturers' facilities. 
3. Provide incidental labor and facilities: 

a. To provide access to Work to be tested/inspected. 
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b. To obtain and handle samples at the site or at source of Products to be 
tested/inspected. 

c. To facilitate tests/inspections. 
d. To provide storage and curing of test samples. 

4. Notify DEDC, LLC and laboratory 24 hours prior to expected time for operations requiring 
testing/inspection services. 

5. Employ services of an independent qualified testing laboratory and pay for additional 
samples, tests, and inspections required by Contractor beyond specified requirements. 

6. Arrange with Delaware Army National Guard's agency and pay for additional samples, 
tests, and inspections required by Contractor beyond specified requirements. 

D. Re-testing required because of non-compliance with specified requirements shall be performed 
by the same agency on instructions by DEDC, LLC. 

E. Re-testing required because of non-compliance with specified requirements shall be paid for by 
Contractor. 

3.03 MANUFACTURERS' FIELD SERVICES 

A. When specified in individual specification sections, require material or product suppliers or 
manufacturers to provide qualified staff personnel to observe site conditions, conditions of 
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust, and 
balance equipment as applicable, and to initiate instructions when necessary. 

B. Report observations and site decisions or instructions given to applicators or installers that are 
supplemental or contrary to manufacturers' written instructions. 

3.04 DEFECT ASSESSMENT 

A. Replace Work or portions of the Work not complying with specified requirements. 
B. If, in the opinion of DEDC, LLC, it is not practical to remove and replace the work, DEDC, LLC 

will direct an appropriate remedy or adjust payment. 
END OF SECTION 
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SECTION 01 50 00 
TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Temporary sanitary facilities. 
B. Vehicular access and parking. 
C. Waste removal facilities and services. 

1.02 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization. 
B. Maintain daily in clean and sanitary condition. 
C. At end of construction, return facilities to same or better condition as originally found. 

1.03 VEHICULAR ACCESS AND PARKING 

A. Coordinate access and haul routes with governing authorities and Delaware Army National 
Guard. 

B. Provide and maintain access to fire hydrants, free of obstructions. 
C. Provide means of removing mud from vehicle wheels before entering streets. 
D. Provide temporary parking areas to accommodate construction personnel. When site space is 

not adequate, provide additional off-site parking. 
1.04 WASTE REMOVAL 

A. See Section 01 74 19 - Construction Waste Management and Disposal, for additional 
requirements. 

B. Provide waste removal facilities and services as required to maintain the site in clean and 
orderly condition. 

C. Provide containers with lids. Remove trash from site periodically. 
D. If materials to be recycled or re-used on the project must be stored on-site, provide suitable 

non-combustible containers; locate containers holding flammable material outside the structure 
unless otherwise approved by the authorities having jurisdiction. 

E. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers 
with lids. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 60 00 
PRODUCT REQUIREMENTS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. General product requirements. 
B. Re-use of existing products. 
C. Transportation, handling, storage and protection. 
D. Product option requirements. 
E. Substitution "or Equal" limitations. 
F. Procedures for Delaware Army National Guard-supplied products. 
G. Maintenance materials, including extra materials, spare parts, tools, and software. 

1.02 RELATED REQUIREMENTS 

A. Section 01 10 00 - Summary 

B. Section 01 40 00 - Quality Requirements: Product quality monitoring. 
C. Section 01 74 19 - Construction Waste Management and Disposal: Waste disposal 

requirements potentially affecting product selection, packaging and substitutions. 
1.03 REFERENCE STANDARDS 

A. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 
Jurisdiction, Including All Applicable Amendments and Supplements. 

1.04 SUBMITTALS 

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to 
identify applicable products, models, options, and other data. Supplement manufacturers' 
standard data to provide information specific to this Project. 

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical 
characteristics, utility connection requirements, and location of utility outlets for service for 
functional equipment and appliances. 

C. Sample Submittals: Illustrate functional and aesthetic characteristics of the product, with 
integral parts and attachment devices. Coordinate sample submittals for interfacing work. 
1. For selection from standard finishes, submit samples of the full range of the 

manufacturer's standard colors, textures, and patterns. 
PART 2 PRODUCTS 

2.01 EXISTING PRODUCTS 

A. Do not use materials and equipment removed from existing premises unless specifically 
required or permitted by Contract Documents. 

B. Unforeseen historic items encountered remain the property of the Delaware Army National 
Guard; notify Delaware Army National Guard promptly upon discovery; protect, remove, handle, 
and store as directed by Delaware Army National Guard. 

C. Existing materials and equipment indicated to be removed, but not to be re-used, relocated, 
reinstalled, delivered to the Delaware Army National Guard, or otherwise indicated as to remain 
the property of the Delaware Army National Guard, become the property of the Contractor; 
remove from site. 

D. Specific Products to be Reused: The reuse of certain materials and equipment already existing 
on the project site is not prohibited. 
1. See Section 01 10 00 for list of items required to be salvaged for reuse and relocation. 

2.02 NEW PRODUCTS 

A. Provide new products unless specifically required or permitted by Contract Documents. 
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B. Use of products having any of the following characteristics is not permitted: 
1. Made using or containing CFC's or HCFC's. 
2. Containing lead, cadmium, or asbestos. 

C. Where other criteria are met, Contractor shall give preference to products that: 
1. Are extracted, harvested, and/or manufactured closer to the location of the project. 
2. Have longer documented life span under normal use. 
3. Result in less construction waste. See Section 01 74 19 
4. Are made of vegetable materials that are rapidly renewable. 

D. Provide interchangeable components by the same manufacture for components being 
replaced. 

E. Motors: Refer to Section 21 05 13 - Common Motor Requirements for Fire Suppression 
Equipment, NEMA MG 00001 Type. Specific motor type is specified in individual specification 
sections. 

F. Motors: Refer to Section 23 05 13 - Common Motor Requirements for HVAC Equipment, 
NEMA MG 00001 Type. Specific motor type is specified in individual specification sections. 

G. Wiring Terminations: Provide terminal lugs to match branch circuit conductor quantities, sizes, 
and materials indicated. Size terminal lugs to NFPA 70, include lugs for terminal box. 

2.03 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only: Use any product meeting 
those standards or description. 

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the 
manufacturers named and meeting specifications, no options or substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named. 

2.04 MAINTENANCE MATERIALS 

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in 
individual specification sections. 

B. Deliver to Project site; obtain receipt prior to final payment. 
PART 3 EXECUTION 

3.01 SUBSTITUTION LIMITATIONS 

A. See Section 01 25 00 - Substitution Procedures. 
3.02 OWNER-SUPPLIED PRODUCTS 

A. Delaware Army National Guard's Responsibilities: 
1. Arrange for and deliver Delaware Army National Guard reviewed shop drawings, product 

data, and samples, to Contractor. 
2. Arrange and pay for product delivery to site. 
3. On delivery, inspect products jointly with Contractor. 
4. Submit claims for transportation damage and replace damaged, defective, or deficient 

items. 
5. Arrange for manufacturers' warranties, inspections, and service. 

B. Contractor's Responsibilities: 
1. Review Delaware Army National Guard reviewed shop drawings, product data, and 

samples. 
2. Receive and unload products at site; inspect for completeness or damage jointly with 

Delaware Army National Guard. 
3. Handle, store, install and finish products. 
4. Repair or replace items damaged after receipt. 
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3.03 TRANSPORTATION AND HANDLING 

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid 
loss of factory calibration. 

B. If special precautions are required, attach instructions prominently and legibly on outside of 
packaging. 

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site 
storage time and potential damage to stored materials. 

D. Transport and handle products in accordance with manufacturer's instructions. 
E. Transport materials in covered trucks to prevent contamination of product and littering of 

surrounding areas. 
F. Promptly inspect shipments to ensure that products comply with requirements, quantities are 

correct, and products are undamaged. 
G. Provide equipment and personnel to handle products by methods to prevent soiling, 

disfigurement, or damage, and to minimize handling. 
H. Arrange for the return of packing materials, such as wood pallets, where economically feasible. 

3.04 STORAGE AND PROTECTION 

A. Designate receiving/storage areas for incoming products so that they are delivered according to 
installation schedule and placed convenient to work area in order to minimize waste due to 
excessive materials handling and misapplication. See Section 01 74 19. 

B. Store and protect products in accordance with manufacturers' instructions. 
C. Store with seals and labels intact and legible. 
D. Store sensitive products in weathertight, climate-controlled enclosures in an environment 

favorable to product. 
E. For exterior storage of fabricated products, place on sloped supports above ground. 
F. Provide off-site storage and protection when site does not permit on-site storage or protection. 
G. Protect products from damage or deterioration due to construction operations, weather, 

precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other 
contaminants. 

H. Comply with manufacturer's warranty conditions, if any. 
I. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 

prevent condensation and degradation of products. 
J. Prevent contact with material that may cause corrosion, discoloration, or staining. 
K. Provide equipment and personnel to store products by methods to prevent soiling, 

disfigurement, or damage. 
L. Arrange storage of products to permit access for inspection. Periodically inspect to verify 

products are undamaged and are maintained in acceptable condition. 
END OF SECTION 
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SECTION 01 70 00 
EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Examination, preparation, and general installation procedures. 
B. Requirements for alterations work, including selective demolition. 
C. Pre-installation meetings. 
D. Cutting and patching. 
E. Cleaning and protection. 
F. Starting of systems and equipment. 
G. Demonstration and instruction of Delaware Army National Guard personnel. 
H. Closeout procedures, including Contractor's Correction Punch List, except payment 

procedures. 
I. General requirements for maintenance service. 

1.02 RELATED REQUIREMENTS 

A. Section 01 10 00 - Summary: Limitations on working in existing building; continued occupancy; 
work sequence; identification of salvaged and relocated materials. 

B. Section 01 30 00 - Administrative Requirements: Submittals procedures, Electronic document 
submittal service. 

C. Section 01 74 19 - Construction Waste Management and Disposal: Additional procedures for 
trash/waste removal, recycling, salvage, and reuse. 

D. Section 01 78 00 - Closeout Submittals: Project record documents, operation and maintenance 
data, warranties, and bonds. 

E. Section 01 79 00 - Demonstration and Training: Demonstration of products and systems to be 
commissioned and where indicated in specific specification sections 

F. Section 01 91 13 - General Commissioning Requirements: Contractor's responsibilities in 
regard to commissioning. 

G. Section 07 84 00 - Firestopping. 
1.03 REFERENCE STANDARDS 

A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations; 
2022, with Errata (2021). 

1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Cutting and Patching: Submit written request in advance of cutting or alteration that affects: 

1. Structural integrity of any element of Project. 
2. Integrity of weather exposed or moisture resistant element. 
3. Efficiency, maintenance, or safety of any operational element. 
4. Visual qualities of sight exposed elements. 
5. Work of Delaware Army National Guard or separate Contractor. 
6. Include in request: 

a. Identification of Project. 
b. Location and description of affected work. 
c. Necessity for cutting or alteration. 
d. Description of proposed work and products to be used. 
e. Effect on work of Delaware Army National Guard or separate Contractor. 
f. Written permission of affected separate Contractor. 
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g. Date and time work will be executed. 
C. Project Record Documents: Accurately record actual locations of capped and active utilities. 

1.05 PROJECT CONDITIONS 

A. Use of explosives is not permitted. 
B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 

accumulation of dust, fumes, vapors, or gases. 
C. Dust Control: Execute work by methods to minimize raising dust from construction operations. 

Provide positive means to prevent air-borne dust from dispersing into atmosphere and over 
adjacent property. 

D. Noise Control: Provide methods, means, and facilities to minimize noise produced by 
construction operations. 

E. Pest and Rodent Control: Provide methods, means, and facilities to prevent pests and insects 
from damaging the work. 

1.06 COORDINATION 

A. See Section 01 10 00 for occupancy-related requirements. 
B. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to 

ensure efficient and orderly sequence of installation of interdependent construction elements, 
with provisions for accommodating items installed later. 

C. Notify affected utility companies and comply with their requirements. 
D. Verify that utility requirements and characteristics of new operating equipment are compatible 

with building utilities. Coordinate work of various sections having interdependent 
responsibilities for installing, connecting to, and placing in service, such equipment. 

E. Coordinate space requirements, supports, and installation of mechanical and electrical work 
that are indicated diagrammatically on drawings. Follow routing indicated for pipes, ducts, and 
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces 
efficiently to maximize accessibility for other installations, for maintenance, and for repairs. 

F. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the 
construction. Coordinate locations of fixtures and outlets with finish elements. 

G. Coordinate completion and clean-up of work of separate sections. 
H. After Delaware Army National Guard occupancy of premises, coordinate access to site for 

correction of defective work and work not in accordance with Contract Documents, to minimize 
disruption of Delaware Army National Guard's activities. 

PART 2 PRODUCTS 

2.01 PATCHING MATERIALS 

A. New Materials: As specified in product sections; match existing products and work for patching 
and extending work. 

B. Type and Quality of Existing Products: Determine by inspecting and testing products where 
necessary, referring to existing work as a standard. 

C. Product Substitution: For any proposed change in materials, submit request for substitution 
described in Section 01 60 00 - Product Requirements. 

PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. 
Start of work means acceptance of existing conditions. 

B. Verify that existing substrate is capable of structural support or attachment of new work being 
applied or attached. 
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C. Examine and verify specific conditions described in individual specification sections. 
D. Take field measurements before confirming product orders or beginning fabrication, to minimize 

waste due to over-ordering or misfabrication. 
E. Verify that utility services are available, of the correct characteristics, and in the correct 

locations. 
F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements 

subject to damage or movement during cutting and patching. After uncovering existing work, 
assess conditions affecting performance of work. Beginning of cutting or patching means 
acceptance of existing conditions. 

3.02 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 
B. Seal cracks or openings of substrate prior to applying next material or substance. 
C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 

applying any new material or substance in contact or bond. 
3.03 PREINSTALLATION MEETINGS 

A. When required in individual specification sections, convene a preinstallation meeting at the site 
prior to commencing work of the section. 

B. Require attendance of parties directly affecting, or affected by, work of the specific section. 
C. Notify DEDC, LLC four days in advance of meeting date. 
D. Prepare agenda and preside at meeting: 

1. Review conditions of examination, preparation and installation procedures. 
2. Review coordination with related work. 

E. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to DEDC, LLC, Delaware Army National Guard, participants, and those affected by 
decisions made. 

3.04 GENERAL INSTALLATION REQUIREMENTS 

A. Install products as specified in individual sections, in accordance with manufacturer's 
instructions and recommendations, and so as to avoid waste due to necessity for replacement. 

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated. 
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and 

horizontal lines, unless otherwise indicated. 
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated. 
E. Make neat transitions between different surfaces, maintaining texture and appearance. 

3.05 ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field observation and 
existing record documents only. 
1. Verify that construction and utility arrangements are as indicated. 
2. Report discrepancies to DEDC, LLC before disturbing existing installation. 
3. Beginning of alterations work constitutes acceptance of existing conditions. 

B. Maintain weatherproof exterior building enclosure except for interruptions required for 
replacement or modifications; take care to prevent water and humidity damage. 
1. Where openings in exterior enclosure exist, provide construction to make exterior 

enclosure weatherproof. 
2. Insulate existing ducts or pipes that are exposed to outdoor ambient temperatures by 

alterations work. 
C. Remove existing work as indicated and as required to accomplish new work. 

1. Remove items indicated on drawings. 
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2. Relocate items indicated on drawings. 
3. Where new surface finishes are to be applied to existing work, perform removals, patch, 

and prepare existing surfaces as required to receive new finish; remove existing finish if 
necessary for successful application of new finish. 

4. Where new surface finishes are not specified or indicated, patch holes and damaged 
surfaces to match adjacent finished surfaces as closely as possible. 

D. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Telecommunications, 
and Electrical): Remove, relocate, and extend existing systems to accommodate new 
construction. 
1. Maintain existing active systems that are to remain in operation; maintain access to 

equipment and operational components; if necessary, modify installation to allow access 
or provide access panel. 

2. Where existing systems or equipment are not active and Contract Documents require 
reactivation, put back into operational condition; repair supply, distribution, and equipment 
as required. 

3. Where existing active systems serve occupied facilities but are to be replaced with new 
services, maintain existing systems in service until new systems are complete and ready 
for service. 
a. Disable existing systems only to make switchovers and connections; minimize 

duration of outages. 
b. Provide temporary connections as required to maintain existing systems in service. 

4. Verify that abandoned services serve only abandoned facilities. 
5. Remove abandoned pipe, ducts, conduits, and equipment , including those above 

accessible ceilings; remove back to source of supply where possible, otherwise cap stub 
and tag with identification; patch holes left by removal using materials specified for new 
construction. 

E. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 

F. Adapt existing work to fit new work: Make as neat and smooth transition as possible. 
1. When existing finished surfaces are cut so that a smooth transition with new work is not 

possible, terminate existing surface along a straight line at a natural line of division and 
make recommendation to DEDC, LLC. 

G. Patching: Where the existing surface is not indicated to be refinished, patch to match the 
surface finish that existed prior to cutting. Where the surface is indicated to be refinished, 
patch so that the substrate is ready for the new finish. 

H. Refinish existing surfaces as indicated: 
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces 

to remain to the specified condition for each material, with a neat transition to adjacent 
finishes. 

2. If mechanical or electrical work is exposed accidentally during the work, re-cover and 
refinish to match. 

I. Clean existing systems and equipment. 
J. Remove demolition debris and abandoned items from alterations areas and dispose of off-site; 

do not burn or bury. 
K. Do not begin new construction in alterations areas before demolition is complete. 
L. Comply with all other applicable requirements of this section. 

3.06 CUTTING AND PATCHING 

A. Whenever possible, execute the work by methods that avoid cutting or patching. 
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B. See Alterations article above for additional requirements. 
C. Perform whatever cutting and patching is necessary to: 

1. Complete the work. 
2. Fit products together to integrate with other work. 
3. Provide openings for penetration of mechanical, electrical, and other services. 
4. Match work that has been cut to adjacent work. 
5. Repair areas adjacent to cuts to required condition. 
6. Repair new work damaged by subsequent work. 
7. Remove samples of installed work for testing when requested. 
8. Remove and replace defective and non-complying work. 

D. Execute work by methods that avoid damage to other work and that will provide appropriate 
surfaces to receive patching and finishing. In existing work, minimize damage and restore to 
original condition. 

E. Employ original installer to perform cutting for weather exposed and moisture resistant 
elements, and sight exposed surfaces. 

F. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior 
approval. 

G. Restore work with new products in accordance with requirements of Contract Documents. 
H. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 
I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids 

with fire rated material in accordance with Section 07 84 00, to full thickness of the penetrated 
element. 

J. Patching: 
1. Finish patched surfaces to match finish that existed prior to patching. On continuous 

surfaces, refinish to nearest intersection or natural break. For an assembly, refinish entire 
unit. 

2. Match color, texture, and appearance. 
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other 

imperfections due to patching work. If defects are due to condition of substrate, repair 
substrate prior to repairing finish. 

3.07 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly 
condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed 
or remote spaces, prior to enclosing the space. 

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning 
to eliminate dust. 

D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and 
dispose off-site; do not burn or bury. 

3.08 PROTECTION OF INSTALLED WORK 

A. Protect installed work from damage by construction operations. 
B. Provide special protection where specified in individual specification sections. 
C. Provide temporary and removable protection for installed products. Control activity in immediate 

work area to prevent damage. 
D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 
E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement 

of heavy objects, by protecting with durable sheet materials. 
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F. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is 
necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

G. Remove protective coverings when no longer needed; reuse or recycle coverings if possible. 
3.09 SYSTEM STARTUP 

A. Coordinate schedule for start-up of various equipment and systems. 
B. Verify that each piece of equipment or system has been checked for proper lubrication, drive 

rotation, belt tension, control sequence, and for conditions that may cause damage. 
C. Verify tests, meter readings, and specified electrical characteristics agree with those required 

by the equipment or system manufacturer. 
D. Verify that wiring and support components for equipment are complete and tested. 
E. Execute start-up under supervision of applicable Contractor personnel and manufacturer's 

representative in accordance with manufacturers' instructions. 
F. Submit a written report that equipment or system has been properly installed and is functioning 

correctly. 
3.10 DEMONSTRATION AND INSTRUCTION 

A. See Section 01 79 00 - Demonstration and Training. 
3.11 ADJUSTING 

A. Adjust operating products and equipment to ensure smooth and unhindered operation. 
3.12 FINAL CLEANING 

A. Use cleaning materials that are nonhazardous. 
B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains 

and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft 
surfaces. 

C. Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or 
nameplates on mechanical and electrical equipment. 

D. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the 
surface and material being cleaned. 

E. Clean filters of operating equipment. 
F. Clean debris from gutters, downspouts, scuppers, overflow drains, area drains, drainage 

systems, and roof. 
G. Clean site; sweep paved areas, rake clean landscaped surfaces. 
H. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; 

dispose of in legal manner; do not burn or bury. 
3.13 CLOSEOUT PROCEDURES 

A. Make submittals that are required by governing or other authorities. 
B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for 

completion or correction in the Contractor's Correction Punch List for Contractor's Notice of 
Substantial Completion. 

C. Notify DEDC, LLC when work is considered ready for DEDC, LLC's Substantial Completion 
inspection. 

D. Submit written certification containing Contractor's Correction Punch List, that Contract 
Documents have been reviewed, work has been inspected, and that work is complete in 
accordance with Contract Documents and ready for DEDC, LLC's Substantial Completion 
inspection. 
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E. Conduct Substantial Completion inspection and create Final Correction Punch List containing 
DEDC, LLC's and Contractor's comprehensive list of items identified to be completed or 
corrected and submit to DEDC, LLC. 

F. Correct items of work listed in Final Correction Punch List and comply with requirements for 
access to Delaware Army National Guard-occupied areas. 

G. Notify DEDC, LLC when work is considered finally complete and ready for DEDC, LLC's 
Substantial Completion final inspection. 

H. Complete items of work determined by DEDC, LLC listed in executed Certificate of Substantial 
Completion. 

3.14 MAINTENANCE 

A. Provide service and maintenance of components indicated in specification sections. 
B. Maintenance Period: As indicated in specification sections or, if not indicated, not less than 

one year from the Date of Substantial Completion or the length of the specified warranty, 
whichever is longer. 

C. Examine system components at a frequency consistent with reliable operation. Clean, adjust, 
and lubricate as required. 

D. Include systematic examination, adjustment, and lubrication of components. Repair or replace 
parts whenever required. Use parts produced by the manufacturer of the original component. 

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without 
prior written consent of the Delaware Army National Guard. 

END OF SECTION 
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SECTION 01 74 19 
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 GENERAL 

1.01 WASTE MANAGEMENT REQUIREMENTS 

A. Delaware Army National Guard requires that this project generate the least amount of trash and 
waste possible. 

B. Employ processes that ensure the generation of as little waste as possible due to error, poor 
planning, breakage, mishandling, contamination, or other factors. 

C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as 
economically feasible. 

D. Methods of trash/waste disposal that are not acceptable are: 
1. Burning on the project site. 
2. Burying on the project site. 
3. Dumping or burying on other property, public or private. 
4. Other illegal dumping or burying. 

E. Regulatory Requirements: Contractor is responsible for knowing and complying with regulatory 
requirements, including but not limited to Federal, state and local requirements, pertaining to 
legal disposal of all construction and demolition waste materials. 

1.02 DEFINITIONS 

A. Clean: Untreated and unpainted; not contaminated with oils, solvents, caulk, or the like. 
B. Construction and Demolition Waste: Solid wastes typically including building materials, 

packaging, trash, debris, and rubble resulting from construction, remodeling, repair and 
demolition operations. 

C. Hazardous: Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity, 
toxicity or reactivity. 

D. Nonhazardous: Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility, 
corrosivity, toxicity, or reactivity. 

E. Nontoxic: Neither immediately poisonous to humans nor poisonous after a long period of 
exposure. 

F. Recyclable: The ability of a product or material to be recovered at the end of its life cycle and 
remanufactured into a new product for reuse by others. 

G. Recycle: To remove a waste material from the project site to another site for remanufacture 
into a new product for reuse by others. 

H. Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for the purpose of using the altered form. Recycling does not include 
burning, incinerating, or thermally destroying waste. 

I. Return: To give back reusable items or unused products to vendors for credit. 
J. Reuse: To reuse a construction waste material in some manner on the project site. 
K. Salvage: To remove a waste material from the project site to another site for resale or reuse by 

others. 
L. Sediment: Soil and other debris that has been eroded and transported by storm or well 

production run-off water. 
M. Source Separation: The act of keeping different types of waste materials separate beginning 

from the first time they become waste. 
N. Toxic: Poisonous to humans either immediately or after a long period of exposure. 
O. Trash: Any product or material unable to be reused, returned, recycled, or salvaged. 
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P. Waste: Extra material or material that has reached the end of its useful life in its intended use. 
Waste includes salvageable, returnable, recyclable, and reusable material. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION 

3.01 WASTE MANAGEMENT PLAN IMPLEMENTATION 

A. Manager: Designate an on-site person or persons responsible for instructing workers and 
overseeing and documenting results of the Waste Management Plan. 

B. Communication: Distribute copies of the Waste Management Plan to job site foreman, each 
subcontractor, Delaware Army National Guard, and DEDC, LLC. 

C. Instruction: Provide on-site instruction of appropriate separation, handling, and recycling, 
salvage, reuse, and return methods to be used by all parties at the appropriate stages of the 
project. 

D. Meetings: Discuss trash/waste management goals and issues at project meetings. 
1. Prebid meeting. 
2. Preconstruction meeting. 
3. Regular job-site meetings. 

E. Facilities: Provide specific facilities for separation and storage of materials for recycling, 
salvage, reuse, return, and trash disposal, for use by all contractors and installers. 
1. Provide containers as required. 
2. Provide adequate space for pick-up and delivery and convenience to subcontractors. 
3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to 

avoid contamination of materials. 
F. Hazardous Wastes: Separate, store, and dispose of hazardous wastes according to applicable 

regulations. 
G. Recycling: Separate, store, protect, and handle at the site identified recyclable waste products 

in order to prevent contamination of materials and to maximize recyclability of identified 
materials. Arrange for timely pickups from the site or deliveries to recycling facility in order to 
prevent contamination of recyclable materials. 

H. Reuse of Materials On-Site: Set aside, sort, and protect separated products in preparation for 
reuse. 

I. Salvage: Set aside, sort, and protect products to be salvaged for reuse off-site. 
END OF SECTION 
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SECTION 01 78 00 
CLOSEOUT SUBMITTALS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Project record documents. 
B. Operation and maintenance data. 
C. Warranties and bonds. 

1.02 RELATED REQUIREMENTS 

A. Section 01 30 00 - Administrative Requirements: Submittals procedures, shop drawings, 
product data, and samples. 

B. Section 01 70 00 - Execution and Closeout Requirements: Contract closeout procedures. 
C. Individual Product Sections: Specific requirements for operation and maintenance data. 
D. Individual Product Sections: Warranties required for specific products or Work. 

1.03 SUBMITTALS 

A. Project Record Documents: Submit documents to DEDC, LLC with claim for final Application 
for Payment. 

B. Operation and Maintenance Data: 
1. For equipment, or component parts of equipment put into service during construction and 

operated by Delaware Army National Guard, submit completed documents within ten days 
after acceptance. 

2. Submit one copy of completed documents 15 days prior to final inspection. This copy will 
be reviewed and returned after final inspection, with DEDC, LLC comments. Revise 
content of all document sets as required prior to final submission. 

3. Submit two sets of revised final documents in final form within 10 days after final 
inspection. 

C. Warranties and Bonds: 
1. For equipment or component parts of equipment put into service during construction with 

Delaware Army National Guard's permission, submit documents within 10 days after 
acceptance. 

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 
Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of Substantial 
Completion, submit within 10 days after acceptance, listing the date of acceptance as the 
beginning of the warranty period. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION 

3.01 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the Work: 
1. Drawings. 
2. Addenda. 
3. Change Orders and other modifications to the Contract. 

B. Ensure entries are complete and accurate, enabling future reference by Delaware Army 
National Guard. 

C. Store record documents separate from documents used for construction. 
D. Record information concurrent with construction progress. 
E. Record Drawings: Legibly mark each item to record actual construction including: 

1. Field changes of dimension and detail. 

DEDC, LLC CLOSEOUT SUBMITTALS 
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2. Details not on original Contract drawings. 
3.02 OPERATION AND MAINTENANCE DATA 

A. Product Data: Mark each sheet to clearly identify specific products and component parts, and 
data applicable to installation. Delete inapplicable information. 

B. Drawings: Supplement product data to illustrate relations of component parts of equipment and 
systems, to show control and flow diagrams. Do not use Project Record Documents as 
maintenance drawings. 

C. Typed Text: As required to supplement product data. Provide logical sequence of instructions 
for each procedure, incorporating manufacturer's instructions. 

3.03 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS 

A. For Each Item of Equipment and Each System: 
1. Description of unit or system, and component parts. 
2. Identify function, normal operating characteristics, and limiting conditions. 
3. Include performance curves, with engineering data and tests. 
4. Complete nomenclature and model number of replaceable parts. 

B. Where additional instructions are required, beyond the manufacturer's standard printed 
instructions, have instructions prepared by personnel experienced in the operation and 
maintenance of the specific products. 

C. Panelboard Circuit Directories: Provide electrical service characteristics, controls, and 
communications; typed. 

D. Operating Procedures: Include start-up, break-in, and routine normal operating instructions 
and sequences. Include regulation, control, stopping, shut-down, and emergency instructions. 
Include summer, winter, and any special operating instructions. 

E. Maintenance Requirements: Include routine procedures and guide for preventative 
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and 
alignment, adjusting, balancing, and checking instructions. 

F. Provide servicing and lubrication schedule, and list of lubricants required. 
G. Include manufacturer's printed operation and maintenance instructions. 
H. Include sequence of operation by controls manufacturer. 
I. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 

required for maintenance. 
J. Provide control diagrams by controls manufacturer as installed. 
K. Include test and balancing reports. 
L. Additional Requirements: As specified in individual product specification sections. 

3.04 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS 

A. Assemble operation and maintenance data into durable manuals for Delaware Army National 
Guard's personnel use, with data arranged in the same sequence as, and identified by, the 
specification sections. 

B. Where systems involve more than one specification section, provide separate tabbed divider for 
each system. 

C. Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic 
covers; 2 inch maximum ring size. When multiple binders are used, correlate data into related 
consistent groupings. 

D. Cover: Identify each binder with typed or printed title OPERATION AND MAINTENANCE 
INSTRUCTIONS; identify title of Project; identify subject matter of contents. 

E. Project Directory: Title and address of Project; names, addresses, and telephone numbers of 
DEDC, LLC, Consultants, Contractor and subcontractors, with names of responsible parties. 

CLOSEOUT SUBMITTALS DEDC, LLC 
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F. Tables of Contents: List every item separated by a divider, using the same identification as on 
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in 
each volume, with the current volume clearly identified. 

G. Dividers: Provide tabbed dividers for each separate product and system; identify the contents 
on the divider tab; immediately following the divider tab include a description of product and 
major component parts of equipment. 

H. Text: Manufacturer's printed data, or typewritten data on 20 pound paper. 
I. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to 

size of text pages. 
3.05 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, 
and manufacturers, within 10 days after completion of the applicable item of work. Except for 
items put into use with Delaware Army National Guard's permission, leave date of beginning of 
time of warranty until Date of Substantial completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 
C. Co-execute submittals when required. 
D. Retain warranties and bonds until time specified for submittal. 

END OF SECTION 
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SECTION 01 79 00 
DEMONSTRATION AND TRAINING 

PART 1 GENERAL 

1.01 SUMMARY 

A. Demonstration of products and systems to be commissioned and where indicated in specific 
specification sections. 

B. Training of Delaware Army National Guard personnel in operation and maintenance is required 
for: 
1. Fire Alarm System. 
2. Items specified in individual product Sections. 

C. Training of Delaware Army National Guard personnel in care, cleaning, maintenance, and 
repair is required for: 
1. Items specified in individual product Sections. 

1.02 RELATED REQUIREMENTS 

A. Section 01 78 00 - Closeout Submittals: Operation and maintenance manuals. 
B. Section 01 91 13 - General Commissioning Requirements: Additional requirements applicable 

to demonstration and training. 
1.03 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures; except: 
1. Make all submittals specified in this section, and elsewhere where indicated for 

commissioning purposes, directly to the Commissioning Authority. 
2. Submit one copy to the Commissioning Authority, not to be returned. 
3. Make commissioning submittals on time schedule specified by Commissioning Authority. 
4. Submittals indicated as "Draft" are intended for the use of the Commissioning Authority in 

preparation of overall Training Plan; submit in editable electronic format, Microsoft Word 
2003 preferred. 

B. Draft Training Plans: Delaware Army National Guard will designate personnel to be trained; 
tailor training to needs and skill-level of attendees. 
1. Submit to Commissioning Authority for review and inclusion in overall training plan. 
2. Submit not less than four weeks prior to start of training. 
3. Revise and resubmit until acceptable. 
4. Provide an overall schedule showing all training sessions. 
5. Include at least the following for each training session: 

a. Identification, date, time, and duration. 
b. Description of products and/or systems to be covered. 
c. Name of firm and person conducting training; include qualifications. 
d. Intended audience, such as job description. 
e. Objectives of training and suggested methods of ensuring adequate training. 
f. Methods to be used, such as classroom lecture, live demonstrations, hands-on, etc. 
g. Media to be used, such a slides, hand-outs, etc. 
h. Training equipment required, such as projector, projection screen, etc., to be 

provided by Contractor. 
C. Training Manuals: Provide training manual for each attendee; allow for minimum of two 

attendees per training session. 
1. Include applicable portion of O&M manuals. 
2. Include copies of all hand-outs, slides, overheads, video presentations, etc., that are not 

included in O&M manuals. 
3. Provide one extra copy of each training manual to be included with operation and 

maintenance data. 
D. Training Reports: 
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1. Identification of each training session, date, time, and duration. 
2. Sign-in sheet showing names and job titles of attendees. 
3. List of attendee questions and written answers given, including copies of and references 

to supporting documentation required for clarification; include answers to questions that 
could not be answered in original training session. 

4. Include Commissioning Authority's formal acceptance of training session. 
E. Video Recordings: Submit digital video recording of each demonstration and training session 

for Delaware Army National Guard's subsequent use. 
1. Format: DVD Disc. 
2. Label each disc and container with session identification and date. 

1.04 QUALITY ASSURANCE 

A. Instructor Qualifications: Familiar with design, operation, maintenance and troubleshooting of 
the relevant products and systems. 
1. Provide as instructors the most qualified trainer of those contractors and/or installers who 

actually supplied and installed the systems and equipment. 
2. Where a single person is not familiar with all aspects, provide specialists with necessary 

qualifications. 
PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION 

3.01 DEMONSTRATION - GENERAL 

A. Demonstrations conducted during system start-up do not qualify as demonstrations for the 
purposes of this section, unless approved in advance by Delaware Army National Guard. 

B. Demonstrations conducted during Functional Testing need not be repeated unless Delaware 
Army National Guard personnel training is specified. 

C. Demonstration may be combined with Delaware Army National Guard personnel training if 
applicable. 

D. Operating Equipment and Systems: Demonstrate operation in all modes, including start-up, 
shut-down, seasonal changeover, emergency conditions, and troubleshooting, and 
maintenance procedures, including scheduled and preventive maintenance. 
1. Perform demonstrations not less than two weeks prior to Substantial Completion. 
2. For equipment or systems requiring seasonal operation, perform demonstration for other 

season within six months. 
E. Non-Operating Products: Demonstrate cleaning, scheduled and preventive maintenance, and 

repair procedures. 
1. Perform demonstrations not less than two weeks prior to Substantial Completion. 

3.02 TRAINING - GENERAL 

A. Commissioning Authority will prepare the Training Plan based on draft plans submitted. 
B. Conduct training on-site unless otherwise indicated. 
C. Delaware Army National Guard will provide classroom and seating at no cost to Contractor. 
D. Do not start training until Functional Testing is complete, unless otherwise specified or 

approved by the Commissioning Authority. 
E. Provide training in minimum two hour segments. 
F. The Commissioning Authority is responsible for determining that the training was satisfactorily 

completed and will provide approval forms. 
G. Training schedule will be subject to availability of Delaware Army National Guard's personnel to 

be trained; re-schedule training sessions as required by Delaware Army National Guard; once 
schedule has been approved by Delaware Army National Guard failure to conduct sessions 
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according to schedule will be cause for Delaware Army National Guard to charge Contractor for 
personnel "show-up" time. 

H. Review of Facility Policy on Operation and Maintenance Data: During training discuss: 
1. The location of the O&M manuals and procedures for use and preservation; backup 

copies. 
2. Typical contents and organization of all manuals, including explanatory information, 

system narratives, and product specific information. 
3. Typical uses of the O&M manuals. 

I. Product- and System-Specific Training: 
1. Review the applicable O&M manuals. 
2. For systems, provide an overview of system operation, design parameters and 

constraints, and operational strategies. 
3. Review instructions for proper operation in all modes, including start-up, shut-down, 

seasonal changeover and emergency procedures, and for maintenance, including 
preventative maintenance. 

4. Provide hands-on training on all operational modes possible and preventive maintenance. 
5. Emphasize safe and proper operating requirements; discuss relevant health and safety 

issues and emergency procedures. 
6. Discuss common troubleshooting problems and solutions. 
7. Discuss any peculiarities of equipment installation or operation. 
8. Discuss warranties and guarantees, including procedures necessary to avoid voiding 

coverage. 
9. Review recommended tools and spare parts inventory suggestions of manufacturers. 
10. Review spare parts and tools required to be furnished by Contractor. 
11. Review spare parts suppliers and sources and procurement procedures. 

J. Be prepared to answer questions raised by training attendees; if unable to answer during 
training session, provide written response within three days. 

END OF SECTION 
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SECTION 01 91 13 
GENERAL COMMISSIONING REQUIREMENTS 

PART 1 GENERAL 

1.01 SUMMARY 

A. Commissioning is intended to achieve the following specific objectives; this section specifies 
the Contractor's responsibilities for commissioning: 
1. Verify that the work is installed in accordance with Contract Documents and the 

manufacturer’s recommendations and instructions, and that it receives adequate 
operational checkout prior to startup: Startup reports and Prefunctional Checklists 
executed by Contractor are utilized to achieve this. 

2. Verify and document that functional performance is in accordance with Contract 
Documents: Functional Tests executed by Contractor and witnessed by the 
Commissioning Authority are utilized to achieve this. 

3. Verify that operation and maintenance manuals submitted to Delaware Army National 
Guard are complete: Detailed operation and maintenance (O&M) data submittals by 
Contractor are utilized to achieve this. 

4. Verify that the Delaware Army National Guard’s operating personnel are adequately 
trained: Formal training conducted by Contractor is utilized to achieve this. 

B. The Commissioning Authority directs and coordinates all commissioning activities; this section 
describes some but not all of the Commissioning Authority's responsibilities. 

1.02 SCOPE OF COMMISSIONING 

A. The following are to be commissioned: 
1. Electronic Safety and Security: 

a. Fire and smoke alarms. 
B. Other equipment and systems explicitly identified elsewhere in Contract Documents as 

requiring commissioning. 
1.03 RELATED REQUIREMENTS 

A. Section 01 70 00 - Execution and Closeout Requirements: General startup requirements. 
B. Section 01 78 00 - Closeout Submittals: Scope and procedures for operation and maintenance 

manuals and project record documents. 
C. Section 01 79 00 - Demonstration and Training: Scope and procedures for Delaware Army 

National Guard personnel training. 
1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures; except: 
1. Make all submittals specified in this section, and elsewhere where indicated for 

commissioning purposes, directly to the Commissioning Authority, unless they require 
review by DEDC, LLC; in that case, submit to DEDC, LLC first. 

B. Product Data: If submittals to DEDC, LLC do not include the following, submit copies as soon 
as possible: 
1. Manufacturer's product data, cut sheets, and shop drawings. 
2. Manufacturer's installation instructions. 
3. Startup, operating, and troubleshooting procedures. 
4. Fan and pump curves. 
5. Factory test reports. 
6. Warranty information, including details of Delaware Army National Guard's responsibilities 

in regard to keeping warranties in force. 
C. Manufacturers' Instructions: Submit copies of all manufacturer-provided instructions that are 

shipped with the equipment as soon as the equipment is delivered. 
D. Startup Plans and Reports. 
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PART 2 PRODUCTS 

2.01 TEST EQUIPMENT 

A. Provide all standard testing equipment required to perform startup and initial checkout and 
required Functional Testing; unless otherwise noted such testing equipment will NOT become 
the property of Delaware Army National Guard. 

B. Calibration Tolerances: Provide testing equipment of sufficient quality and accuracy to test 
and/or measure system performance with the tolerances specified. If not otherwise noted, the 
following minimum requirements apply: 
1. Temperature Sensors and Digital Thermometers: Certified calibration within past year to 

accuracy of 0.5 degree F and resolution of plus/minus 0.1 degree F. 
2. Pressure Sensors: Accuracy of plus/minus 2.0 percent of the value range being 

measured (not full range of meter), calibrated within the last year. 
3. Calibration: According to the manufacturer’s recommended intervals and when dropped 

or damaged; affix calibration tags or keep certificates readily available for inspection. 
C. Equipment-Specific Tools: Where special testing equipment, tools and instruments are specific 

to a piece of equipment, are only available from the vendor, and are required in order to 
accomplish startup or Functional Testing, provide such equipment, tools, and instruments as 
part of the work at no extra cost to Delaware Army National Guard; such equipment, tools, and 
instruments are to become the property of Delaware Army National Guard. 

PART 3 EXECUTION 

3.01 STARTUP PLANS AND REPORTS 

A. Startup Plans: For each item of equipment and system for which the manufacturer provides a 
startup plan, submit the plan not less than 8 weeks prior to startup. 

B. Startup Reports: For each item of equipment and system for which the manufacturer provides 
a startup checklist (or startup plan or field checkout sheet), document compliance by submitting 
the completed startup checklist prior to startup, signed and dated by responsible entity. 

C. Submit directly to the Commissioning Authority. 
3.02 FUNCTIONAL TESTS 

A. A Functional Test is required for each item of equipment, system, or other assembly specified 
to be commissioned, unless sampling of multiple identical or near-identical units is allowed by 
the final test procedures. 

B. Commissioning Authority is responsible for witnessing and reporting results of Functional Tests, 
including preparation and completion of forms for that purpose. 

C. Contractor is responsible for correction of deficiencies and re-testing at no extra cost to 
Delaware Army National Guard; if a deficiency is not corrected and re-tested immediately, the 
Commissioning Authority will document the deficiency and the Contractor's stated intentions 
regarding correction. 
1. Deficiencies are any condition in the installation or function of a component, piece of 

equipment or system that is not in compliance with Contract Documents or does not 
perform properly. 

2. When the deficiency has been corrected, the Contractor completes the form certifying that 
the item is ready to be re-tested and returns the form to the Commissioning Authority; the 
Commissioning Authority will reschedule the test and the Contractor shall re-test. 

3. Identical or Near-Identical Items: If 10 percent, or three, whichever is greater, of identical 
or near-identical items fail to perform due to material or manufacturing defect, all items will 
be considered defective; provide a proposal for correction within 2 weeks after notification 
of defect, including provision for testing sample installations prior to replacement of all 
items. 

4. Contractor shall bear the cost of Delaware Army National Guard and Commissioning 
Authority personnel time witnessing re-testing. 
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D. Functional Test Procedures: 
1. Some test procedures are included in Contract Documents; where Functional Test 

procedures are not included in Contract Documents, test procedures will be determined by 
the Commissioning Authority with input by and coordination with Contractor. 

2. Examples of Functional Testing: 
a. Test the dynamic function and operation of equipment and systems (rather than just 

components) using manual (direct observation) or monitoring methods under full 
operation (e.g., the chiller pump is tested interactively with the chiller functions to see 
if the pump ramps up and down to maintain the differential pressure setpoint). 

b. Systems are tested under various modes, such as during low cooling or heating 
loads, high loads, component failures, unoccupied, varying outside air temperatures, 
fire alarm, power failure, etc. 

c. Systems are run through all the HVAC control system’s sequences of operation and 
components are verified to be responding as the sequence's state. 

d. Traditional air or water test and balancing (TAB) is not Functional Testing; spot 
checking of TAB by demonstration to the Commissioning Authority is Functional 
Testing. 

E. Deferred Functional Tests: Some tests may need to be performed later, after substantial 
completion, due to partial occupancy, equipment, seasonal requirements, design or other site 
conditions; performance of these tests remains the Contractor's responsibility regardless of 
timing. 

3.03 TEST PROCEDURES - GENERAL 

A. Provide skilled technicians to execute starting of equipment and to execute the Functional 
Tests. Ensure that they are available and present during the agreed upon schedules and for 
sufficient duration to complete the necessary tests, adjustments and problem-solving. 

B. Provide all necessary materials and system modifications required to produce the flows, 
pressures, temperatures, and conditions necessary to execute the test according to the 
specified conditions. At completion of the test, return all affected equipment and systems to 
their pre-test condition. 

C. Simulating Signals: Disconnect the sensor and use a signal generator to send an amperage, 
resistance or pressure to the transducer and control system to simulate the sensor value. 

3.04 OPERATION AND MAINTENANCE MANUALS 

A. See Section 01 78 00 - Closeout Submittals for additional requirements. 
B. Add design intent documentation furnished by DEDC, LLC to manuals prior to submission to 

Delaware Army National Guard. 
END OF SECTION 
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SECTION 07 84 00 
FIRESTOPPING 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Firestopping of joints and penetrations in fire-resistance-rated and smoke-resistant assemblies, 
whether indicated on drawings or not, and other openings indicated. 

1.02 RELATED REQUIREMENTS 

A. Section 01 70 00 - Execution and Closeout Requirements: Cutting and patching. 
1.03 REFERENCE STANDARDS 

A. ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and Materials; 
2026. 

B. ASTM E814 - Standard Test Method for Fire Tests of Penetration Firestop Systems; 2023a. 
C. FM (AG) - FM Approval Guide; Current Edition. 
D. FM 4991 - Approval Standard of Firestop Contractors; 2013. 
E. ITS (DIR) - Directory of Listed Products; Current Edition. 
F. SCAQMD 1168 - Adhesive and Sealant Applications; 1989, with Amendment (2022). 
G. UL (FRD) - Fire Resistance Directory; Current Edition. 
H. UL 1479 - Standard for Fire Tests of Penetration Firestops; Current Edition, Including All 

Revisions. 
1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 
B. Product Data: Provide data on product characteristics, performance ratings, and limitations. 
C. Sustainable Design Submittal: Submit VOC content documentation for nonpreformed 

materials. 
D. Manufacturer's qualification statement. 
E. Installer's qualification statement. 

1.05 QUALITY ASSURANCE 

A. Fire Testing: Provide firestopping assemblies of designs that provide the scheduled fire ratings 
when tested in accordance with methods indicated. 
1. Listing in UL (FRD), FM (AG), or ITS (DIR) will be considered as constituting an 

acceptable test report. 
2. Valid evaluation report published by ICC Evaluation Service, Inc. (ICC-ES) at www.icc-

es.org will be considered as constituting an acceptable test report. 
B. Manufacturer Qualifications: Company specializing in manufacturing the products specified in 

this section with minimum three years documented experience. 
C. Installer Qualifications: Company specializing in performing the work of this section and: 

1. Approved by Factory Mutual Research Corporation under FM 4991, or meeting any two of 
the following requirements: 

2. Verification of minimum three years documented experience installing work of this type. 
3. Verification of at least five satisfactorily completed projects of comparable size and type. 
4. Licensed by local authorities having jurisdiction (AHJ). 

PART 2 PRODUCTS 

2.01 MATERIALS 

A. Firestopping Materials: Any materials meeting requirements. 
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B. Volatile Organic Compound (VOC) Content: Provide products having VOC content lower than 
that required by SCAQMD 1168. 

C. Primers, Sleeves, Forms, Insulation, Packing, Stuffing, and Accessories: Provide type of 
materials as required for tested firestopping assembly. 

2.02 FIRESTOPPING FOR FLOOR-TO-FLOOR, FLOOR-TO-WALL, HEAD-OF-WALL, AND WALL-
TO-WALL JOINTS 

A. Concrete and Concrete Masonry Walls and Floors: 
1. Floor-to-Floor Joints: 

a. 3 Hour Construction: UL System FF-D-1001; Specified Technologies Inc. SIL 
Silicone Sealant. 

b. 3 Hour Construction: UL System FF-D-1008; Specified Technologies Inc. ES 
Elastomeric Firestop Sealant. 

c. 3 Hour Construction: UL System FF-D-1025; Specified Technologies Inc. AS200 
Elastomeric Spray. 

d. 2 Hour Construction: UL System FF-D-1013; Hilti CFS-SP WB Firestop Joint Spray 
and CP 672. 

e. 2 Hour Construction: UL System FF-D-1085; Tremco, TREMstop Acrylic Firestop 
Sealant. 

2. Head-of-Wall Joints at Concrete/Concrete Masonry Wall to Concrete Over Metal Deck 
Floor: 
a. 2 Hour Construction: UL System HW-D-0039; Specified Technologies Inc. ES 

Elastomeric Firestop Sealant. 
b. 2 Hour Construction: UL System HW-D-0181; Hilti CFS-SP WB Firestop Joint Spray 

and CP 672. 
c. 2 Hour Construction: UL System HW-D-1037; Hilti CFS-SP WB Firestop Joint Spray 

and CP 672. 
3. Head-of-Wall Joints at Concrete/Concrete Masonry Wall to Concrete Floor: 

a. 2 Hour Construction: UL System HW-D-0268; Hilti CP 606 Flexible Firestop Sealant. 
b. 2 Hour Construction: UL System HW-D-0312; Specified Technologies Inc. SIL 

Silicone Sealant. 
4. Concrete/Concrete Masonry Wall-to-Wall Joint Systems That Have Not Been Tested For 

Movement Capabilities (Static-S): 
a. 3 Hour Construction: UL System WW-S-0038; Specified Technologies Inc. SIL 

Silicone Sealant. 
b. 3 Hour Construction: UL System WW-S-0049; Specified Technologies Inc. SIL 

Silicone Sealant. 
5. Concrete/Concrete Masonry Wall-to-Wall Joint Systems That Have Movement Capabilities 

(Dynamic-D): 
a. 2 Hour Construction: UL System WW-D-0017; Hilti CFS-SP WB Firestop Joint Spray 

and CP 672. 
b. 2 Hour Construction: UL System WW-D-0032; Hilti CP 606 Flexible Firestop Sealant. 

B. Gypsum Board Walls: 
1. Wall-to-Wall Joints That Have Not Been Tested For Movement Capabilities (Static-S): 

a. 2 Hour Construction: UL System WW-S-0063; Specified Technologies Inc. 
SpeedFlex TTG Track Top Gasket. 

b. 1 Hour Construction: UL System WW-S-0063; Specified Technologies Inc. 
SpeedFlex TTG Track Top Gasket. 

2. Head-of-Wall Joints at Underside of Steel Beam and Concrete Over Metal Deck Floor with 
Sprayed On Fireproofing: 
a. 2 Hour Construction: UL System HW-D-0252; Specified Technologies Inc. AS200 

Elastomeric Spray. 
b. 2 Hour Construction: UL System HW-D-0259; Hilti CFS-SP WB Firestop Joint Spray 

and CP 672. 
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c. 1 Hour Construction: UL System HW-D-0259; Hilti CFS-SP WB Firestop Joint Spray 
and CP 672. 

3. Head-of-Wall Joints at Underside of Flat Concrete: 
a. 2 Hour Construction: UL System HW-D-0044; Specified Technologies Inc. AS200 

Elastomeric Spray. 
b. 2 Hour Construction: UL System HW-D-0079; Specified Technologies Inc. ES 

Elastomeric Firestop Sealant. 
c. 2 Hour Construction: UL System HW-D-0371; Specified Technologies Inc. 

SpeedFlex Joint Profile System. 
d. 2 Hour Construction: UL System HW-D-0696; Specified Technologies Inc. 

SpeedFlex TTG Track Top Gasket. 
e. 1 Hour Construction: UL System HW-D-0757; Hilti CFS-TTS Top Track Seal. 
f. 1 Hour Construction: UL System HW-D-0016; Tremco, TREMstop Acrylic Firestop 

Sealant. 
4. Head-of-Wall Joints at Concrete Over Metal Deck: 

a. 2 Hour Construction: UL System HW-D-0034; Specified Technologies Inc. ES 
Elastomeric Firestop Sealant. 

b. 2 Hour Construction: UL System HW-D-0043; Specified Technologies Inc. AS200 
Elastomeric Spray. 

c. 2 Hour Construction: UL System HW-D-0099; Specified Technologies Inc. 
SpeedFlex Joint Profile System. 

d. 2 Hour Construction: UL System HW-D-0363; Specified Technologies Inc. 
SpeedFlex Joint Profile System. 

e. 2 Hour Construction: UL System HW-D-0365; Specified Technologies Inc. 
SpeedFlex Joint Profile System. 

f. 2 Hour Construction: UL System HW-D-0548; Specified Technologies Inc. 
SpeedFlex Joint Profile System. 

g. 2 Hour Construction: UL System HW-D-0749; Specified Technologies Inc. 
SpeedFlex TTG Track Top Gasket. 

h. 2 Hour Construction: UL System HW-D-0256; Tremco, TREMstop Acrylic Firestop 
Sealant. 

5. Head-of-Wall Joints at Concrete Over Metal Deck, Wall Parallel to Ribs: 
a. 2 Hour Construction: UL System HW-D-0049; Hilti CFS-SP WB Firestop Joint Spray 

and CP 672. 
b. 2 Hour Construction: UL System HW-D-0184; Hilti CP 606 Flexible Firestop Sealant. 
c. 1 Hour Construction: UL System HW-D-0049; Hilti CFS-SP WB Firestop Joint Spray 

and CP 672. 
d. 1 Hour Construction: UL System HW-D-0184; Hilti CP 606 Flexible Firestop Sealant. 

6. Head-of-Wall Joints at Concrete Over Metal Deck, Wall Perpendicular to Ribs, Cut to Fit 
Ribs: 

7. Head-of-Wall Joints at Concrete Over Metal Deck, Wall Perpendicular to Ribs, Not Cut to 
Fit: 
a. 2 Hour Construction: UL System HW-D-0042; Hilti CFS-SP WB Firestop Joint Spray 

and CP 672. 
b. 2 Hour Construction: UL System HW-D-0045; Hilti CP 606 Flexible Firestop Sealant. 
c. 1 Hour Construction: UL System HW-D-0045; Hilti CP 606 Flexible Firestop Sealant. 

2.03 FIRESTOPPING PENETRATIONS THROUGH CONCRETE AND CONCRETE MASONRY 
CONSTRUCTION 

A. Blank Openings: 
1. In Floors or Walls: 

a. 3 Hour Construction: UL System F-A-0031; Specified Technologies Inc. CID Cast-In 
Devices. 
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b. 3 Hour Construction: UL System C-AJ-0015; Specified Technologies Inc. SSM 
Mortar. 

c. 3 Hour Construction: UL System C-AJ-0061; Specified Technologies Inc. SSB 
Intumescent Firestop Pillows. 

d. 3 Hour Construction: UL System C-AJ-0113; Specified Technologies Inc. Composite 
Sheet. 

e. 3 Hour Construction: UL System C-AJ-0135; Specified Technologies Inc. FP 
Intumescent Firestop Plug. 

f. 2 Hour Construction: UL System C-AJ-0090; Hilti FS-ONE MAX Intumescent 
Firestop Sealant. 

g. 2 Hour Construction: UL System C-AJ-0116; Specified Technologies Inc. Composite 
Sheet. 

h. 2 Hour Construction: UL System C-AJ-0136; Specified Technologies Inc. SSM 
Mortar. 

i. 2 Hour Construction: UL System C-AJ-0171; HoldRite HydroFlame 100 Intumescent 
Firestop Sealant. 

B. Penetrations Through Floors or Walls By: 
1. Multiple Penetrations in Large Openings: 

a. 2 Hour Construction: UL System C-AJ-2863; HoldRite HydroFlame 100 Intumescent 
Firestop Sealant. 

b. 3 Hour Construction: UL System C-AJ-8016; Specified Technologies Inc. SSM 
Mortar. 

c. 3 Hour Construction: UL System C-AJ-8093; Specified Technologies Inc. SSB 
Intumescent Firestop Pillows. 

d. 3 Hour Construction: UL System C-AJ-8181; Specified Technologies Inc. Composite 
Sheet. 

e. 3 Hour Construction: UL System C-AJ-8099; Hilti FS-ONE MAX Intumescent 
Firestop Sealant. 

f. 3 Hour Construction: UL System C-AJ-8110; Hilti CFS-BL Firestop Block. 
g. 2 Hour Construction: UL System C-AJ-8143; Hilti FS-ONE MAX Intumescent 

Firestop Sealant. 
h. 2 Hour Construction: UL System C-AJ-8035; Specified Technologies Inc. SSM 

Mortar. 
i. 2 Hour Construction: UL System C-AJ-8055; Specified Technologies Inc. SSP 

Firestop Putty. 
j. 2 Hour Construction: UL System C-AJ-8093; Specified Technologies Inc. SSB 

Intumescent Firestop Pillows. 
2. Uninsulated Metallic Pipe, Conduit, and Tubing: 

a. 3 Hour Construction: UL System C-AJ-1079; Specified Technologies Inc. SSS 
Intumescent Firestop Sealant. 

b. 3 Hour Construction: UL System C-AJ-1184; Hilti FS-ONE MAX Intumescent 
Firestop Sealant. 

c. 3 Hour Construction: UL System C-AJ-1198; Specified Technologies Inc. SIL 
Silicone Sealant. 

d. 3 Hour Construction: UL System C-AJ-1215; Specified Technologies Inc. LC 
Endothermic Firestop Sealant. 

e. 3 Hour Construction: UL System C-AJ-1217; Specified Technologies Inc. SSS 
Intumescent Firestop Sealant. 

f. 3 Hour Construction: UL System C-AJ-1226; Hilti FS-ONE MAX Intumescent 
Firestop Sealant. 

g. 3 Hour Construction: UL System C-AJ-1353; Specified Technologies Inc. LCI 
Intumescent Firestop Sealant. 

h. 2 and 3 Hour Construction: UL System C-AJ-1696; HoldRite HydroFlame 200 
Intumescent Firestop Sealant. 
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i. 2 Hour Construction: UL System C-AJ-1090; Specified Technologies Inc. SSP 
Firestop Putty. 

j. 2 Hour Construction: UL System C-AJ-1198; Specified Technologies Inc. SIL 
Silicone Sealant. 

k. 2 Hour Construction: UL System C-AJ-1226; Hilti FS-ONE MAX Intumescent 
Firestop Sealant. 

l. 2 Hour Construction: UL System C-AJ-1240; Specified Technologies Inc. LC 
Endothermic Firestop Sealant. 

m. 2 Hour Construction: UL System C-AJ-1425; Hilti CFS-S SIL GG Firestop Silicone 
Sealant Gun-Grade. 

3. Electrical Cables Not In Conduit: 
a. 3 Hour Construction: UL System C-AJ-3085; Specified Technologies Inc. LC 

Endothermic Firestop Sealant. 
b. 3 Hour Construction: UL System C-AJ-3095; Hilti FS-ONE MAX Intumescent 

Firestop Sealant. 
c. 3 Hour Construction: UL System C-AJ-3154; Specified Technologies Inc. SSS 

Intumescent Firestop Sealant. 
d. 3 Hour Construction: UL System C-AJ-3154; Specified Technologies Inc. SSP 

Firestop Putty. 
e. 3 Hour Construction: UL System C-AJ-3208; Hilti CP 618 Firestop Putty Stick. 
f. 3 Hour Construction: UL System C-AJ-3231; Specified Technologies Inc. EZ-Path 

Series 33 Fire-Rated Pathway. 
g. 3 Hour Construction: UL System C-AJ-3360; HoldRite HydroFlame 100 Intumescent 

Firestop Sealant. 
h. 2 Hour Construction: UL System W-J-3046; Specified Technologies Inc. SSP 

Firestop Putty. 
i. 2 Hour Construction: UL System C-AJ-3154; Specified Technologies Inc. SSP 

Firestop Putty. 
C. Penetrations Through Floors By: 

1. Multiple Penetrations in Large Openings: 
a. 2 Hour Construction: UL System F-A-8012; Hilti CFS-S SIL GG Firestop Silicone 

Sealant Gun-Grade or CFS-S SIL SL Firestop Silicone Sealant Self-Leveling. 
D. Penetrations Through Walls By: 

1. Uninsulated Metallic Pipe, Conduit, and Tubing: 
a. 3 Hour Construction: UL System C-AJ-1700; HoldRite HydroFlame 100 Intumescent 

Firestop Sealant. 
b. 2 Hour Construction: UL System W-J-1067; Hilti FS-ONE MAX Intumescent Firestop 

Sealant. 
c. 1 Hour Construction: UL System W-J-1067; Hilti FS-ONE MAX Intumescent Firestop 

Sealant. 
2.04 FIRESTOPPING PENETRATIONS THROUGH GYPSUM BOARD WALLS 

A. Penetrations By: 
1. Uninsulated Metallic Pipe, Conduit, and Tubing: 

a. 2 Hour Construction: UL System W-L-1033; Specified Technologies Inc. SIL Silicone 
Sealant. 

b. 2 Hour Construction: UL System W-L-1042; Specified Technologies Inc. WF300 
Intumescent Firestop Caulk (For Wood Frame Construction). 

c. 2 Hour Construction: UL System W-L-1049; Specified Technologies Inc. SSS 
Intumescent Firestop Sealant. 

d. 2 Hour Construction: UL System W-L-1090; Specified Technologies Inc. LC 
Endothermic Firestop Sealant. 

e. 1 and 2 Hour Construction: UL System W-L-1558; HoldRite HydroFlame 100 
Intumescent Firestop Sealant. 
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f. 1 and 2 Hour Construction: UL System W-L-1558; HoldRite HydroFlame 200 
Intumescent Firestop Sealant. 

2. Electrical Cables Not In Conduit: 
a. 2 Hour Construction: UL System W-L-3024; Specified Technologies Inc. SSP 

Firestop Putty. 
b. 2 Hour Construction: UL System W-L-3065; Hilti FS-ONE MAX Intumescent Firestop 

Sealant, CP 606 Flexible Firestop Sealant, CD 601S Elastomeric Firestop Sealant, or 
CP 618 Firestop Putty Stick. 

c. 2 Hour Construction: UL System W-L-3169; Specified Technologies Inc. LCI 
Intumescent Firestop Sealant. 

d. 2 Hour Construction: UL System W-L-3218; Specified Technologies Inc. EZ-Path 
Series 33 Fire-Rated Pathway. 

e. 2 Hour Construction: UL System W-L-3255; Specified Technologies Inc. EZ-Path 
Series 22 Fire-Rated Pathway. 

f. 2 Hour Construction: UL System W-L-3256; Specified Technologies Inc. EZ-Path 
Series 22 Fire-Rated Pathway. 

2.05 FIRESTOPPING SYSTEMS 

A. Firestopping: Any material meeting requirements. 
1. Fire Ratings: Use system that is listed by FM (AG), ITS (DIR), or UL (FRD) and tested in 

accordance with ASTM E814, ASTM E119, or UL 1479 with F Rating equal to fire rating of 
penetrated assembly and minimum T Rating Equal to F Rating and in compliance with 
other specified requirements. 

PART 3 EXECUTION 

3.01 PREPARATION 

A. Clean substrate surfaces of dirt, dust, grease, oil, loose material, or other materials that could 
adversely affect bond of firestopping material. 

B. Remove incompatible materials that could adversely affect bond. 
C. Install backing materials to prevent liquid material from leakage. 

3.02 INSTALLATION 

A. Install materials in manner described in fire test report and in accordance with manufacturer's 
instructions, completely closing openings. 

B. Do not cover installed firestopping until inspected by authorities having jurisdiction. 
3.03 CLEANING 

A. Clean adjacent surfaces of firestopping materials. 
3.04 PROTECTION 

A. Protect adjacent surfaces from damage by material installation. 
END OF SECTION 
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SECTION 26 05 05 
SELECTIVE DEMOLITION FOR ELECTRICAL 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Electrical demolition. 
1.02 RELATED REQUIREMENTS 

A. Section 01 70 00 - Execution and Closeout Requirements: Additional requirements for 
alterations work. 

PART 2 PRODUCTS 

2.01 MATERIALS AND EQUIPMENT 

A. Materials and equipment for patching and extending work: As specified in individual sections. 
PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify field measurements and circuiting arrangements are as indicated. 
B. Verify that abandoned wiring and equipment serve only abandoned facilities. 
C. Demolition drawings are based on casual field observation and existing record documents. 
D. Report discrepancies to Delaware Army National Guard before disturbing existing installation. 
E. Beginning of demolition means installer accepts existing conditions. 

3.02 PREPARATION 

A. Disconnect electrical systems in walls, floors, and ceilings to be removed. 
B. Coordinate utility service outages with utility company. 
C. Provide temporary wiring and connections to maintain existing systems in service during 

construction. When work must be performed on energized equipment or circuits, use personnel 
experienced in such operations. 

D. Existing Electrical Service: Maintain existing system in service until new system is complete 
and ready for service. Disable system only to make switchovers and connections. Minimize 
outage duration. 

E. Existing Fire Alarm System: Maintain existing system in service until new system is accepted. 
Disable system only to make switchovers and connections. Minimize outage duration. 

1. Notify Delaware Army National Guard before partially or completely disabling system. 
2. Notify local fire service. 
3. Make notifications at least 72 hours in advance. 
4. Make temporary connections to maintain service in areas adjacent to work area. 

3.03 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK 

A. Remove, relocate, and extend existing installations to accommodate new construction. 
B. Remove abandoned wiring to source of supply. 
C. Remove exposed abandoned conduit, including abandoned conduit above accessible ceiling 

finishes. Cut conduit flush with walls and floors, and patch surfaces. 
D. Disconnect abandoned outlets and remove devices. Remove abandoned outlets if conduit 

servicing them is abandoned and removed. Provide blank cover for abandoned outlets that are 
not removed. 

E. Disconnect and remove electrical devices and equipment serving utilization equipment that has 
been removed. 

F. Repair adjacent construction and finishes damaged during demolition and extension work. 
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G. Maintain access to existing electrical installations that remain active. Modify installation or 
provide access panel as appropriate. 

H. Extend existing installations using materials and methods compatible with existing electrical 
installations, or as specified. 

3.04 CLEANING AND REPAIR 

A. See Section 01 74 19 - Construction Waste Management and Disposal for additional 
requirements. 

B. Clean and repair existing materials and equipment that remain or that are to be reused. 
END OF SECTION 
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SECTION 26 05 19 
LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Single conductor building wire. 
B. Metal-clad cable. 
C. Wire and cable for 600 volts and less 

D. Wiring connectors. 
E. Electrical tape. 
F. Heat shrink tubing. 
G. Wire pulling lubricant. 
H. Cable ties. 
I. Firestop sleeves. 

1.02 RELATED REQUIREMENTS 

A. Section 07 84 00 - Firestopping. 
B. Section 26 05 26 - Grounding and Bonding for Electrical Systems: Additional requirements for 

grounding conductors and grounding connectors. 
C. Section 26 05 53 - Identification for Electrical Systems: Identification products and 

requirements. 
1.03 REFERENCE STANDARDS 

A. ASTM B3 - Standard Specification for Soft or Annealed Copper Wire; 2013 (Reapproved 2018). 
B. ASTM B8 - Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard, 

Medium-Hard, or Soft; 2023. 
C. ASTM B33 - Standard Specification for Tin-Coated Soft or Annealed Copper Wire for Electrical 

Purposes; 2010, with Editorial Revision (2020). 
D. ASTM B787/B787M - Standard Specification for 19 Wire Combination Unilay-Stranded Copper 

Conductors for Subsequent Insulation; 2004 (Reapproved 2020). 
E. ASTM D3005 - Standard Specification for Low-Temperature Resistant Vinyl Chloride Plastic 

Pressure-Sensitive Electrical Insulating Tape; 2017. 
F. IEEE 1210 - IEEE Standard Tests for Determining Compatibility of Cable-Pulling Lubricants 

with Wire and Cable; 2004 (Corrigendum 2014). 
G. IEEE 1210 - IEEE Standard Tests for Determining Compatibility of Cable-Pulling Lubricants 

with Wire and Cable; 2004 (Corrigendum 2014). 
H. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023. 
I. NECA 120 - Standard for Installing Armored Cable (AC) and Type Metal-Clad (MC) Cable; 

2018. 
J. NEMA WC 70 - Power Cables Rated 2000 Volts or Less for the Distribution of Electrical 

Energy; 2021. 
K. NETA ATS - Standard For Acceptance Testing Specifications For Electrical Power Equipment 

And Systems; 2021. 
L. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 
M. UL 44 - Thermoset-Insulated Wires and Cables; Current Edition, Including All Revisions. 
N. UL 83 - Thermoplastic-Insulated Wires and Cables; Current Edition, Including All Revisions. 
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O. UL 267 - Outline of Investigation for Wire-Pulling Compounds; Current Edition, Including All 
Revisions. 

P. UL 486A-486B - Wire Connectors; Current Edition, Including All Revisions. 
Q. UL 486C - Splicing Wire Connectors; Current Edition, Including All Revisions. 
R. UL 486D - Sealed Wire Connector Systems; Current Edition, Including All Revisions. 
S. UL 510 - Polyvinyl Chloride, Polyethylene, and Rubber Insulating Tape; Current Edition, 

Including All Revisions. 
T. UL 1569 - Metal-Clad Cables; Current Edition, Including All Revisions. 

1.04 ADMINISTRATIVE REQUIREMENTS 

A. Coordination: 
1. Coordinate sizes of raceways, boxes, and equipment enclosures installed under other 

sections with the actual conductors to be installed, including adjustments for conductor 
sizes increased for voltage drop. 

2. Coordinate with electrical equipment installed under other sections to provide terminations 
suitable for use with the conductors to be installed. 

3. Notify DEDC, LLC of any conflicts with or deviations from Contract Documents. Obtain 
direction before proceeding with work. 

1.05 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Product Data: Provide manufacturer's standard catalog pages and data sheets for conductors 

and cables, including detailed information on materials, construction, ratings, listings, and 
available sizes, configurations, and stranding. 

C. Wire Pulling Lubricant: Certification of compatibility with conductors/cables where used with the 
following insulation/jacket types: 

1.06 QUALITY ASSURANCE 

A. Comply with requirements of NFPA 70. 
B. Maintain at the project site a copy of each referenced document that prescribes execution 

requirements. 
C. Product Listing Organization Qualifications: An organization recognized by OSHA as a 

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having 
jurisdiction. 

1.07 DELIVERY, STORAGE, AND HANDLING 

A. Receive, inspect, handle, and store conductors and cables in accordance with manufacturer's 
instructions. 

PART 2 PRODUCTS 

2.01 CONDUCTOR AND CABLE APPLICATIONS 

A. Do not use conductors and cables for applications other than as permitted by NFPA 70 and 
product listing. 

B. Provide single conductor building wire installed in suitable raceway unless otherwise indicated, 
permitted, or required. 

C. Nonmetallic-sheathed cable is not permitted. 
D. Metal-clad cable is permitted only as follows: Where approved by the Owner 

1. Where not otherwise restricted, may be used: 
a. Where concealed in hollow stud walls, above accessible ceilings, and under raised 

floors for branch circuits up to 20 A. 
1) Exception: Provide single conductor building wire in raceway for circuit homerun 

from first outlet to panelboard. 
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2. In addition to other applicable restrictions, may not be used: 
a. Unless approved by Delaware Army National Guard. 
b. Where exposed to view. 
c. Where exposed to damage. 
d. For damp, wet, or corrosive locations, unless provided with a PVC jacket listed as 

suitable for those locations. 
2.02 CONDUCTOR AND CABLE GENERAL REQUIREMENTS 

A. Provide products that comply with requirements of NFPA 70. 
B. Provide products listed, classified, and labeled as suitable for the purpose intended. 
C. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring, 

connectors, etc. as required for a complete operating system. 
D. Comply with NEMA WC 70. 
E. Thermoplastic-Insulated Conductors and Cables: Listed and labeled as complying with UL 83. 
F. Thermoset-Insulated Conductors and Cables: Listed and labeled as complying with UL 44. 
G. Conductors for Grounding and Bonding: Also comply with Section 26 05 26. 
H. Conductor Material: 

1. Provide copper conductors only. Aluminum conductors are not acceptable for this project. 
Conductor sizes indicated are based on copper. 

2. Copper Conductors: Soft drawn annealed, 98 percent conductivity, uncoated copper 
conductors complying with ASTM B3, ASTM B8, or ASTM B787/B787M unless otherwise 
indicated. 

3. Tinned Copper Conductors: Comply with ASTM B33. 
I. Minimum Conductor Size: 

1. Branch Circuits: 12 AWG. 
a. Exceptions: 

1) 20 A, 120 V circuits longer than 75 feet: 10 AWG, for voltage drop. 
2. Control Circuits: 14 AWG. 

J. Where conductor size is not indicated, size to comply with NFPA 70 but not less than applicable 
minimum size requirements specified. 

K. Conductor Color Coding: 
1. Color code conductors as indicated unless otherwise required by the authority having 

jurisdiction. Maintain consistent color coding throughout project. 
2. Color Coding Method: Integrally colored insulation. 
3. Color Code: 

a. 208Y/120 V, 3 Phase, 4 Wire System: 
1) Phase A: Black. 
2) Phase B: Red. 
3) Phase C: Blue. 
4) Neutral/Grounded: White. 

b. Equipment Ground, All Systems: Green. 
c. For modifications or additions to existing wiring systems, comply with existing color 

code when existing code complies with NFPA 70 and is approved by the authority 
having jurisdiction. 

2.03 SINGLE CONDUCTOR BUILDING WIRE 

A. Manufacturers: 
1. Copper Building Wire: 

a. Cerro Wire LLC: www.cerrowire.com/#sle. 
b. General Cable Technologies Corporation: www.generalcable.com/#sle. 
c. Service Wire Co: www.servicewire.com/#sle. 
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d. Southwire Company: www.southwire.com/#sle. 
e. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Description: Single conductor insulated wire. 
C. Conductor Stranding: 

1. Feeders and Branch Circuits: 
a. Size 10 AWG and Smaller: Solid. 
b. Size 8 AWG and Larger: Stranded. 

D. Insulation Voltage Rating: 600 V. 
E. Insulation: 

1. Copper Building Wire: Type THHN/THWN or THHN/THWN-2, except as indicated below. 
2.04 METAL-CLAD CABLE 

A. Manufacturers: 
1. AFC Cable Systems Inc: www.afcweb.com/#sle. 
2. Encore Wire Corporation: www.encorewire.com/#sle. 
3. Service Wire Co: www.servicewire.com/#sle. 
4. Southwire Company: www.southwire.com/#sle. 

B. Description: NFPA 70, Type MC cable listed and labeled as complying with UL 1569, and listed 
for use in classified firestop systems to be used. 

C. Conductor Stranding: 
1. Size 10 AWG and Smaller: Solid. 
2. Size 8 AWG and Larger: Stranded. 

D. Insulation Voltage Rating: 600 V. 
E. Insulation: Type THHN, THHN/THWN, or THHN/THWN-2. 
F. Grounding: Full-size integral equipment grounding conductor. 
G. Armor: Steel, interlocked tape. 
H. Provide PVC jacket applied over cable armor. 

2.05 WIRING CONNECTORS 

A. Description: Wiring connectors appropriate for the application, suitable for use with the 
conductors to be connected, and listed as complying with UL 486A-486B or UL 486C as 
applicable. 

B. Connectors for Grounding and Bonding: Comply with Section 26 05 26. 
C. Wiring Connectors for Splices and Taps: 

1. Copper Conductors Size 8 AWG and Smaller: Use twist-on insulated spring connectors. 
2. Copper Conductors Size 6 AWG and Larger: Use mechanical connectors or compression 

connectors. 
D. Do not use push-in wire connectors as a substitute for twist-on insulated spring connectors. 
E. Twist-on Insulated Spring Connectors: Rated 600 V, 221 degrees F for standard applications 

and 302 degrees F for high temperature applications; pre-filled with sealant and listed as 
complying with UL 486D for damp and wet locations. 

F. Mechanical Connectors: Provide bolted type or set-screw type. 
G. Compression Connectors: Provide circumferential type or hex type crimp configuration. 

2.06 ACCESSORIES 

A. Electrical Tape: 
1. Vinyl Color Coding Electrical Tape: Integrally colored to match color code indicated; listed 

as complying with UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion, 
and sunlight; suitable for continuous temperature environment up to 221 degrees F. 
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2. Vinyl Insulating Electrical Tape: Complying with ASTM D3005 and listed as complying 
with UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion, and sunlight; 
conformable for application down to 0 degrees F and suitable for continuous temperature 
environment up to 221 degrees F. 

B. Heat Shrink Tubing: Heavy-wall, split-resistant, with factory-applied adhesive; rated 600 V; 
suitable for direct burial applications; listed as complying with UL 486D. 
1. Manufacturers: 

a. 3M: www.3m.com/#sle. 
b. Burndy LLC: www.burndy.com/#sle. 
c. Thomas & Betts Corporation: www.tnb.com/#sle. 

C. Wire Pulling Lubricant: 
1. Listed and labeled as complying with UL 267. 
2. Suitable for use with conductors/cables and associated insulation/jackets to be installed. 
3. Suitable for use at installation temperature. 

D. Cable Ties: Material and tensile strength rating suitable for application. 
E. Firestop Sleeves: Listed; provide as required to preserve fire resistance rating of building 

elements. 
1. Products: 

a. HoldRite, a brand of Reliance Worldwide Corporation; HydroFlame Pro 
Series/HydroFlame Custom Built: www.holdrite.com/#sle. 

b. Substitutions: See Section 01 60 00 - Product Requirements. 
c. Or approved equal 

PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that interior of building has been protected from weather. 
B. Verify that work likely to damage wire and cable has been completed. 
C. Verify that raceways, boxes, and equipment enclosures are installed and are properly sized to 

accommodate conductors and cables in accordance with NFPA 70. 
D. Verify that field measurements are as indicated. 
E. Verify that conditions are satisfactory for installation prior to starting work. 

3.02 PREPARATION 

A. Clean raceways thoroughly to remove foreign materials before installing conductors and 
cables. 

3.03 INSTALLATION 

A. Install products in accordance with manufacturer's instructions. 
B. Perform work in accordance with NECA 1 (general workmanship). 
C. Install metal-clad cable (Type MC) in accordance with NECA 120. 
D. Installation in Raceway: 

1. Tape ends of conductors and cables to prevent infiltration of moisture and other 
contaminants. 

2. Pull all conductors and cables together into raceway at same time. 
3. Do not damage conductors and cables or exceed manufacturer's recommended maximum 

pulling tension and sidewall pressure. 
4. Use suitable wire pulling lubricant where necessary, except when lubricant is not 

recommended by the manufacturer. 
E. Paralleled Conductors: Install conductors of the same length and terminate in the same 

manner. 

DEDC, LLC LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 
24P267 26 05 19 - 5 

rmalin
Stamp

www.holdrite.com/#sle
www.tnb.com/#sle
www.burndy.com/#sle
www.3m.com/#sle


   

 
 

 

 

 

 

LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

F. Secure and support conductors and cables in accordance with NFPA 70 using suitable 
supports and methods approved by the authority having jurisdiction. Provide independent 
support from building structure. Do not provide support from raceways, piping, ductwork, or 
other systems. 

G. Terminate cables using suitable fittings. 
1. Metal-Clad Cable (Type MC): 

a. Use listed fittings. 
b. Cut cable armor only using specialized tools to prevent damaging conductors or 

insulation. Do not use hacksaw or wire cutters to cut armor. 
H. Install conductors with a minimum of 12 inches of slack at each outlet. 
I. Neatly train and bundle conductors inside boxes, wireways, panelboards and other equipment 

enclosures. 
J. Group or otherwise identify neutral/grounded conductors with associated ungrounded 

conductors inside enclosures in accordance with NFPA 70. 
K. Make wiring connections using specified wiring connectors. 

1. Make splices and taps only in accessible boxes. Do not pull splices into raceways or make 
splices in conduit bodies or wiring gutters. 

2. Remove appropriate amount of conductor insulation for making connections without 
cutting, nicking or damaging conductors. 

3. Do not remove conductor strands to facilitate insertion into connector. 
4. Clean contact surfaces on conductors and connectors to suitable remove corrosion, 

oxides, and other contaminates. Do not use wire brush on plated connector surfaces. 
5. Mechanical Connectors: Secure connections according to manufacturer's recommended 

torque settings. 
6. Compression Connectors: Secure connections using manufacturer's recommended tools 

and dies. 
L. Insulate splices and taps that are made with uninsulated connectors using methods suitable for 

the application, with insulation and mechanical strength at least equivalent to unspliced 
conductors. 

M. Insulate ends of spare conductors using vinyl insulating electrical tape. 
N. Field-Applied Color Coding: Where vinyl color coding electrical tape is used in lieu of integrally 

colored insulation as permitted in Part 2 under "Color Coding", apply half overlapping turns of 
tape at each termination and at each location conductors are accessible. 

O. Install firestopping to preserve fire resistance rating of partitions and other elements, using 
materials and methods specified in Section 07 84 00. 

P. Unless specifically indicated to be excluded, provide final connections to all equipment and 
devices, including those furnished by others, as required for a complete operating system. 

3.04 FIELD QUALITY CONTROL 

A. See Section 01 40 00 - Quality Requirements, for additional requirements. 
B. Inspect and test in accordance with NETA ATS, except Section 4. 
C. Perform inspections and tests listed in NETA ATS, Section 7.3.2. The insulation resistance test 

is required for all conductors. The resistance test for parallel conductors listed as optional is not 
required. 

D. Correct deficiencies and replace damaged or defective conductors and cables. 
END OF SECTION 
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SECTION 26 05 26 
GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Grounding and bonding requirements. 
B. Conductors for grounding and bonding. 
C. Connectors for grounding and bonding. 
D. Ground bars. 
E. Ground rod electrodes. 

1.02 RELATED REQUIREMENTS 

A. Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables: Additional 
requirements for conductors for grounding and bonding, including conductor color coding. 

B. Section 26 05 53 - Identification for Electrical Systems: Identification products and 
requirements. 

1.03 REFERENCE STANDARDS 

A. IEEE 81 - IEEE Guide for Measuring Earth Resistivity, Ground Impedance, and Earth Surface 
Potentials of a Grounding System; 2012. 

B. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023. 
C. NEMA GR 1 - Grounding Rod Electrodes and Grounding Rod Electrode Couplings; 2022. 
D. NETA ATS - Standard For Acceptance Testing Specifications For Electrical Power Equipment 

And Systems; 2021. 
E. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 
F. UL 467 - Grounding and Bonding Equipment; Current Edition, Including All Revisions. 

1.04 ADMINISTRATIVE REQUIREMENTS 

A. Coordination: 
1. Verify exact locations of underground metal water service pipe entrances to building. 
2. Coordinate the work with other trades to provide steel reinforcement complying with 

specified requirements for concrete-encased electrode. 
3. Notify DEDC, LLC of any conflicts with or deviations from Contract Documents. Obtain 

direction before proceeding with work. 
B. Sequencing: 

1. Do not install ground rod electrodes until final backfill and compaction is complete. 
1.05 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements for submittals procedures. 
B. Field quality control test reports. 

1.06 QUALITY ASSURANCE 

A. Comply with requirements of NFPA 70. 
PART 2 PRODUCTS 

2.01 GROUNDING AND BONDING REQUIREMENTS 

A. Do not use products for applications other than as permitted by NFPA 70 and product listing. 
B. Unless specifically indicated to be excluded, provide all required components, conductors, 

connectors, conduit, boxes, fittings, supports, accessories, etc. as necessary for a complete 
grounding and bonding system. 
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C. Where conductor size is not indicated, size to comply with NFPA 70 but not less than applicable 
minimum size requirements specified. 

D. Grounding System Resistance: 
1. Achieve specified grounding system resistance under normally dry conditions unless 

otherwise approved by DEDC, LLC. Precipitation within the previous 48 hours does not 
constitute normally dry conditions. 

2. Grounding Electrode System: Not greater than 5 ohms to ground, when tested according 
to IEEE 81 using "fall-of-potential" method. 

3. Between Grounding Electrode System and Major Electrical Equipment Frames, System 
Neutral, and Derived Neutral Points: Not greater than 0.5 ohms, when tested using "point-
to-point" methods. 

E. Grounding Electrode System: 
1. Provide connection to required and supplemental grounding electrodes indicated to form 

grounding electrode system. 
a. Provide continuous grounding electrode conductors without splice or joint. 
b. Install grounding electrode conductors in raceway where exposed to physical 

damage. Bond grounding electrode conductor to metallic raceways at each end with 
bonding jumper. 

2. Metal In-Ground Support Structure: 
a. Provide connection to metal in-ground support structure that is in direct contact with 

earth in accordance with NFPA 70. 
3. Ground Ring: 

a. Provide a ground ring encircling the building or structure consisting of bare copper 
conductor not less than 2 AWG in direct contact with earth, installed at a depth of not 
less than 30 inches. 

b. Where location is not indicated, locate ground ring conductor at least 24 inches 
outside building perimeter foundation. 

4. Provide additional ground electrode(s) as required to achieve specified grounding 
electrode system resistance. 

2.02 GROUNDING AND BONDING COMPONENTS 

A. General Requirements: 
1. Provide products listed, classified, and labeled as suitable for the purpose intended. 
2. Provide products listed and labeled as complying with UL 467 where applicable. 

B. Conductors for Grounding and Bonding, in Addition to Requirements of Section 26 05 26: 
1. Use insulated copper conductors unless otherwise indicated. 

a. Exceptions: 
1) Use bare copper conductors where installed underground in direct contact with 

earth. 
2) Use bare copper conductors where directly encased in concrete (not in 

raceway). 
C. Connectors for Grounding and Bonding: 

1. Description: Connectors appropriate for the application and suitable for the conductors 
and items to be connected; listed and labeled as complying with UL 467. 

2. Unless otherwise indicated, use exothermic welded connections for underground, 
concealed and other inaccessible connections. 

3. Unless otherwise indicated, use mechanical connectors, compression connectors, or 
exothermic welded connections for accessible connections. 

4. Manufacturers - Mechanical and Compression Connectors: 
a. Cooper Power Systems: www.cooperindudtries.com 
b. Burndy LLC: www.burndy.com/#sle. 
c. Thomas & Betts Corporation: www.tnb.com/#sle. 
d. Substitutions: See Section 01 60 00 - Product Requirements. 
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D. Ground Rod Electrodes: 
1. Comply with NEMA GR 1. 
2. Material: Copper-bonded (copper-clad) steel. 
3. Size: 3/4 inch diameter by 10 feet length, unless otherwise indicated. 
4. Manufacturers: 

a. Cooper Power Systems: www.cooperindudtries.com 
b. Harger Lightning & Grounding: www.harger.com/#sle. 
c. nVent ERICO: www.nvent.com/#sle. 
d. Substitutions: See Section 01 60 00 - Product Requirements. 

PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that work likely to damage grounding and bonding system components has been 
completed. 

B. Verify that field measurements are as indicated. 
C. Verify that conditions are satisfactory for installation prior to starting work. 

3.02 INSTALLATION 

A. Install products in accordance with manufacturer's instructions. 
B. Perform work in accordance with NECA 1 (general workmanship). 
C. Make grounding and bonding connections using specified connectors. 

1. Remove appropriate amount of conductor insulation for making connections without 
cutting, nicking or damaging conductors. Do not remove conductor strands to facilitate 
insertion into connector. 

2. Remove nonconductive paint, enamel, or similar coating at threads, contact points, and 
contact surfaces. 

3. Exothermic Welds: Make connections using molds and weld material suitable for the 
items to be connected in accordance with manufacturer's recommendations. 

4. Mechanical Connectors: Secure connections according to manufacturer's recommended 
torque settings. 

5. Compression Connectors: Secure connections using manufacturer's recommended tools 
and dies. 

D. Identify grounding and bonding system components in accordance with Section 26 05 53. 
END OF SECTION 
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SECTION 26 05 29 
HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Support and attachment requirements and components for equipment, conduit, cable, boxes, 
and other electrical work. 

1.02 REFERENCE STANDARDS 

A. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron 
and Steel Products; 2017. 

B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel 
Hardware; 2023. 

C. ASTM B633 - Standard Specification for Electrodeposited Coatings of Zinc on Iron and Steel; 
2023. 

D. MFMA-4 - Metal Framing Standards Publication; 2004. 
E. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023. 
F. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 
1.03 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 
B. Product Data: Provide manufacturer's standard catalog pages and data sheets for 

channel/strut framing systems, nonpenetrating rooftop supports, and post-installed 
concrete/masonry anchors. 

1.04 QUALITY ASSURANCE 

A. Maintain at project site one copy of each referenced document that prescribes execution 
requirements. 

1.05 DELIVERY, STORAGE, AND HANDLING 

A. Receive, inspect, handle, and store products in accordance with manufacturer's instructions. 
PART 2 PRODUCTS 

2.01 SUPPORT AND ATTACHMENT COMPONENTS 

A. General Requirements: 
1. Comply with the following. Where requirements differ, comply with most stringent. 

a. NFPA 70. 
b. Requirements of authorities having jurisdiction. 

2. Provide required hangers, supports, anchors, fasteners, fittings, accessories, and 
hardware as necessary for complete installation of electrical work. 

3. Provide products listed, classified, and labeled as suitable for purpose intended, where 
applicable. 

4. Where support and attachment component types and sizes are not indicated, select in 
accordance with manufacturer's application criteria as required for load to be supported 
with minimum safety factor of 1.5. Include consideration for vibration, equipment 
operation, and shock loads where applicable. 

5. Do not use products for applications other than as permitted by NFPA 70 and product 
listing. 

6. Steel Components: Use corrosion-resistant materials suitable for environment where 
installed. 
a. Zinc-Plated Steel: Electroplated in accordance with ASTM B633. 
b. Galvanized Steel: Hot-dip galvanized after fabrication in accordance with ASTM 

A123/A123M or ASTM A153/A153M. 
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B. Conduit and Cable Supports: Straps and clamps suitable for conduit or cable to be supported. 
1. Conduit Straps: One-hole or two-hole type; steel or malleable iron. 
2. Conduit Clamps: Bolted type unless otherwise indicated. 

C. Outlet Box Supports: Hangers and brackets suitable for boxes to be supported. 
D. Metal Channel/Strut Framing Systems: 

1. Manufacturers: 
a. ABB: www.electrification.us.abb.com/#sle. 
b. Eaton Corporation: www.eaton.com/#sle. 
c. Elgen Manufacturing Company, Inc: www.elgenmfg.com/#sle. 
d. Substitutions: See Section 01 60 00 - Product Requirements. 
e. Source Limitations: Furnish channel/strut and associated fittings, accessories, and 

hardware produced by single manufacturer. 
2. Description: Factory-fabricated, continuous-slot, metal channel/strut and associated 

fittings, accessories, and hardware required for field assembly of supports. 
3. Comply with MFMA-4. 
4. Channel Material: 

a. Indoor Dry Locations: Use painted steel, zinc-plated steel, or galvanized steel. 
5. Minimum Channel Thickness: Steel sheet, 12 gauge, 0.1046 inch. 
6. Minimum Channel Dimensions: 1-5/8 inch wide by 13/16 inch high. 

E. Hanger Rods: Threaded, zinc-plated steel unless otherwise indicated. 
1. Minimum Size, Unless Otherwise Indicated or Required: 

a. Equipment Supports: 1/2-inch diameter. 
b. Single Conduit up to 1-inch (27 mm) Trade Size: 1/4-inch diameter. 
c. Single Conduit Larger than 1-inch (27 mm) Trade Size: 3/8-inch diameter. 
d. Trapeze Support for Multiple Conduits: 3/8-inch diameter. 
e. Outlet Boxes: 1/4-inch diameter. 

F. Anchors and Fasteners: 
1. Unless otherwise indicated and where not otherwise restricted, use anchor and fastener 

types indicated for specified applications. 
PART 3 EXECUTION 

3.01 INSTALLATION 

A. Install products in accordance with manufacturer's instructions. 
B. Install hangers and supports in accordance with NECA 1. 
C. Provide independent support from building structure. Do not provide support from piping, 

ductwork, or other systems. 
D. Unless specifically indicated or approved by DEDC, LLC, do not provide support from 

suspended ceiling support system or ceiling grid. 
E. Unless specifically indicated or approved by DEDC, LLC, do not provide support from roof 

deck. 
F. Do not penetrate or otherwise notch or cut structural members without approval of Structural 

Engineer. 
G. Equipment Support and Attachment: 

1. Use metal, fabricated supports or supports assembled from metal channel/strut to support 
equipment as required. 

2. Use metal channel/strut secured to studs to support equipment surface mounted on 
hollow stud walls when wall strength is not sufficient to resist pull-out. 

3. Use metal channel/strut to support surface-mounted equipment in wet or damp locations 
to provide space between equipment and mounting surface. 
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4. Securely fasten floor-mounted equipment. Do not install equipment such that it relies on 
its own weight for support. 

H. Secure fasteners in accordance with manufacturer's recommended torque settings. 
I. Remove temporary supports. 

END OF SECTION 
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SECTION 26 05 33.13 
CONDUIT FOR ELECTRICAL SYSTEMS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Galvanized steel rigid metal conduit (RMC). 
B. Galvanized steel intermediate metal conduit (IMC). 
C. Flexible metal conduit (FMC). 
D. Liquidtight flexible metal conduit (LFMC). 
E. Galvanized steel electrical metallic tubing (EMT). 

1.02 RELATED REQUIREMENTS 

A. Section 07 84 00 - Firestopping. 
B. Section 26 05 26 - Grounding and Bonding for Electrical Systems. 
C. Section 26 05 29 - Hangers and Supports for Electrical Systems. 
D. Section 26 05 33.16 - Boxes for Electrical Systems. 
E. Section 26 05 33.23 - Surface Raceways for Electrical Systems. 
F. Section 26 05 53 - Identification for Electrical Systems: Identification products and 

requirements. 
1.03 REFERENCE STANDARDS 

A. ANSI C80.1 - American National Standard for Electrical Rigid Steel Conduit (ERSC); 2020. 
B. ANSI C80.3 - American National Standard for Electrical Metallic Tubing -- Steel (EMT-S); 2020. 
C. ANSI C80.6 - American National Standard for Electrical Intermediate Metal Conduit; 2018. 
D. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023. 
E. NECA 101 - Standard for Installing Steel Conduits (Rigid, IMC, EMT); 2020. 
F. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic 

Tubing, and Cable; 2014. 
G. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 
H. UL 1 - Flexible Metal Conduit; Current Edition, Including All Revisions. 
I. UL 6 - Electrical Rigid Metal Conduit-Steel; Current Edition, Including All Revisions. 
J. UL 360 - Liquid-Tight Flexible Metal Conduit; Current Edition, Including All Revisions. 
K. UL 514A - Metallic Outlet Boxes; Current Edition, Including All Revisions. 
L. UL 514B - Conduit, Tubing, and Cable Fittings; Current Edition, Including All Revisions. 
M. UL 797 - Electrical Metallic Tubing-Steel; Current Edition, Including All Revisions. 
N. UL 1242 - Electrical Intermediate Metal Conduit-Steel; Current Edition, Including All Revisions. 

1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements for submittals procedures. 
B. Product Data: Provide manufacturer's standard catalog pages and data sheets for conduits 

and fittings. 
1.05 QUALITY ASSURANCE 

A. Documents at Project Site: Maintain at project site one copy of manufacturer's instructions and 
shop drawings. 

B. Product Listing Organization Qualifications: Organization recognized by OSHA as Nationally 
Recognized Testing Laboratory (NRTL) and acceptable to authorities having jurisdiction. 
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1.06 DELIVERY, STORAGE, AND HANDLING 

A. See Section 01 74 19 - Construction Waste Management and Disposal for packaging waste 
requirements. 

B. Receive, inspect, handle, and store conduit and fittings in accordance with manufacturer's 
instructions. 

PART 2 PRODUCTS 

2.01 CONDUIT APPLICATIONS 

A. Do not use conduit and associated fittings for applications other than as permitted by NFPA 70, 
manufacturer's instructions, and product listing. 

B. Unless otherwise indicated and where not otherwise restricted, use conduit types indicated for 
specified applications. Where more than one listed application applies, comply with most 
restrictive requirements. Where conduit type for particular application is not specified, use 
galvanized steel rigid metal conduit. 

C. Provide "red" painted conduit for fire alarm system wiring. 
D. Concealed Within Masonry Walls: Use galvanized steel rigid metal conduit (RMC), stainless 

steel rigid metal conduit (RMC), galvanized steel intermediate metal conduit (IMC), stainless 
steel intermediate metal conduit (IMC), galvanized steel electrical metallic tubing (EMT), or 
stainless steel electrical metallic tubing (EMT). 

E. Concealed Within Hollow Stud Walls: Use galvanized steel rigid metal conduit (RMC), stainless 
steel rigid metal conduit (RMC), galvanized steel intermediate metal conduit (IMC), stainless 
steel intermediate metal conduit (IMC), galvanized steel electrical metallic tubing (EMT), or 
stainless steel electrical metallic tubing (EMT). 

F. Concealed Above Accessible Ceilings: Use galvanized steel rigid metal conduit (RMC), 
stainless steel rigid metal conduit (RMC), galvanized steel intermediate metal conduit (IMC), 
stainless steel intermediate metal conduit (IMC), galvanized steel electrical metallic tubing 
(EMT), or stainless steel electrical metallic tubing (EMT). 

G. Interior, Damp or Wet Locations: Use galvanized steel rigid metal conduit (RMC), stainless 
steel rigid metal conduit (RMC), galvanized steel intermediate metal conduit (IMC), stainless 
steel intermediate metal conduit (IMC), galvanized steel electrical metallic tubing (EMT), or 
stainless steel electrical metallic tubing (EMT). 

H. Exposed, Interior, Not Subject to Physical Damage: Use galvanized steel rigid metal conduit 
(RMC), stainless steel rigid metal conduit (RMC), galvanized steel intermediate metal conduit 
(IMC), stainless steel intermediate metal conduit (IMC), galvanized steel electrical metallic 
tubing (EMT), or stainless steel electrical metallic tubing (EMT). 

I. Exposed, Interior, Subject to Physical Damage: Use galvanized steel rigid metal conduit 
(RMC), stainless steel rigid metal conduit (RMC), galvanized steel intermediate metal conduit 
(IMC), stainless steel intermediate metal conduit (IMC), galvanized steel electrical metallic 
tubing (EMT), or stainless steel electrical metallic tubing (EMT). 

J. Exposed, Interior, Subject to Severe Physical Damage: Use galvanized steel rigid metal 
conduit (RMC), stainless steel rigid metal conduit (RMC), galvanized steel intermediate metal 
conduit (IMC), or stainless steel intermediate metal conduit (IMC). 

K. Exposed, Exterior, Not Subject to Severe Physical Damage: Use galvanized steel rigid metal 
conduit (RMC), stainless steel rigid metal conduit (RMC), galvanized steel intermediate metal 
conduit (IMC), stainless steel intermediate metal conduit (IMC), galvanized steel electrical 
metallic tubing (EMT), or stainless steel electrical metallic tubing (EMT). 

L. Flexible Connections to Vibrating Equipment: 
1. Maximum Length: 6 feet unless otherwise indicated. 

M. Fished in Existing Walls, Where Necessary: Use flexible metal conduit (FMC), galvanized steel 
electrical metallic tubing (EMT), or stainless steel electrical metallic tubing (EMT). 
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2.02 CONDUIT - GENERAL REQUIREMENTS 

A. Comply with NFPA 70. 
B. Provide conduit, fittings, supports, and accessories required for complete raceway system. 
C. Provide products listed, classified, and labeled as suitable for purpose intended. 
D. Minimum Conduit Size, Unless Otherwise Indicated: 

1. Branch Circuit Homeruns: 3/4-inch trade size. 
2. Control Circuits: 1/2-inch trade size. 

E. Where conduit size is not indicated, size to comply with NFPA 70 but not less than applicable 
minimum size requirements specified. 

2.03 GALVANIZED STEEL RIGID METAL CONDUIT (RMC) 
A. Description: NFPA 70, Type RMC galvanized steel rigid metal conduit complying with ANSI 

C80.1 and listed and labeled as complying with UL 6. 
B. Fittings: 

1. Nonhazardous Locations: Use fittings complying with NEMA FB 1 and listed and labeled 
as complying with UL 514B or UL 6. 

2. Material: Use steel or malleable iron. 
3. Connectors and Couplings: Use threaded type fittings only. Threadless fittings, including 

set screw and compression/gland types, are not permitted. 
2.04 GALVANIZED STEEL INTERMEDIATE METAL CONDUIT (IMC) 

A. Description: NFPA 70, Type IMC galvanized steel intermediate metal conduit complying with 
ANSI C80.6 and listed and labeled as complying with UL 1242. 

B. Fittings: 
1. Nonhazardous Locations: Use fittings complying with NEMA FB 1 and listed and labeled 

as complying with UL 514B or UL 1242. 
2. Material: Use steel or malleable iron. 
3. Connectors and Couplings: Use threaded type fittings only. Threadless fittings, including 

set screw and compression/gland types, are not permitted. 
2.05 FLEXIBLE METAL CONDUIT (FMC) 

A. Description: NFPA 70, Type FMC standard-wall steel flexible metal conduit listed and labeled 
as complying with UL 1, and listed for use in classified firestop systems. 

B. Fittings: 
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with 

UL 514B. 
2. Material: Use steel or malleable iron. 

2.06 LIQUIDTIGHT FLEXIBLE METAL CONDUIT (LFMC) 
A. Manufacturers: 

1. AFC Cable Systems, a division of Atkore International: www.afcweb.com/#sle. 
2. Electri-Flex Company: www.electriflex.com/#sle. 
3. International Metal Hose: www.metalhose.com/#sle. 

B. Description: NFPA 70, Type LFMC polyvinyl chloride (PVC) jacketed steel flexible metal 
conduit listed and labeled as complying with UL 360. 

C. Fittings: 
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with 

UL 514B. 
2. Material: Use steel or malleable iron. 

2.07 GALVANIZED STEEL ELECTRICAL METALLIC TUBING (EMT) 
A. Manufacturers: 
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1. Allied Tube & Conduit, a division of Atkore International: www.alliedeg.com/#sle. 
2. Western Tube, a division of Zekelman Industries: www.westerntube.com/#sle. 
3. Wheatland Tube, a division of Zekelman Industries: www.wheatland.com/#sle. 
4. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Description: NFPA 70, Type EMT galvanized steel electrical metallic tubing complying with 
ANSI C80.3 and listed and labeled as complying with UL 797. 

C. Fittings: 
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with 

UL 514B. 
2. Material: Use steel or malleable iron. 
3. Connectors and Couplings: Use compression/gland or set-screw type. 

a. Do not use indenter type connectors and couplings. 
PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that field measurements are as indicated. 
B. Verify that mounting surfaces are ready to receive conduits. 
C. Verify that conditions are satisfactory for installation prior to starting work. 

3.02 INSTALLATION 

A. Install products in accordance with manufacturer's instructions. 
B. Install conduit in accordance with NECA 1. 
C. Galvanized Steel Rigid Metal Conduit (RMC): Install in accordance with NECA 101. 
D. Intermediate Metal Conduit (IMC): Install in accordance with NECA 101. 
E. Conduit Support: 

1. Secure and support conduits in accordance with NFPA 70 using suitable supports and 
methods approved by authorities having jurisdiction; see Section 26 05 29. 

2. Provide independent support from building structure. Do not provide support from piping, 
ductwork, or other systems. 

F. Connections and Terminations: 
1. Use approved zinc-rich paint or conduit joint compound on field-cut threads of galvanized 

steel conduits prior to making connections. 
2. Where two threaded conduits must be joined and neither can be rotated, use three-piece 

couplings or split couplings. Do not use running threads. 
3. Use suitable adapters where required to transition from one type of conduit to another. 
4. Provide drip loops for liquidtight flexible conduit connections to prevent drainage of liquid 

into connectors. 
5. Terminate threaded conduits in boxes and enclosures using threaded hubs or double lock 

nuts for dry locations and raintight hubs for wet locations. 
6. Provide insulating bushings, insulated throats, or listed metal fittings with smooth, rounded 

edges at conduit terminations to protect conductors. 
7. Secure joints and connections to provide mechanical strength and electrical continuity. 

G. Penetrations: 
1. Do not penetrate or otherwise notch or cut structural members, including footings and 

grade beams, without approval of Structural Engineer. 
2. Make penetrations perpendicular to surfaces unless otherwise indicated. 
3. Provide sleeves for penetrations as indicated or as required to facilitate installation. Set 

sleeves flush with exposed surfaces unless otherwise indicated or required. 
4. Conceal bends for conduit risers emerging above ground. 
5. Where conduits penetrate waterproof membrane, seal as required to maintain integrity of 

membrane. 
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6. Make penetrations for roof-mounted equipment within associated equipment openings and 
curbs where possible to minimize roofing system penetrations. Where penetrations are 
necessary, seal as indicated or as required to preserve integrity of roofing system and 
maintain roof warranty. 

7. Install firestopping to preserve fire resistance rating of partitions and other elements; see 
Section 07 84 00. 

H. Conduit Movement Provisions: Where conduits are subject to movement, provide expansion 
and expansion/deflection fittings to prevent damage to enclosed conductors or connected 
equipment. This includes, but is not limited to: 
1. Where conduits cross structural joints intended for expansion, contraction, or deflection. 
2. Where conduits are subject to earth movement by settlement or frost. 

I. Conduit Sealing: 
1. Use foam conduit sealant to prevent entry of moisture and gases. This includes, but is not 

limited to: 
a. Where conduits enter building from outside. 
b. Where service conduits enter building from underground distribution system. 
c. Where conduits enter building from underground. 
d. Where conduits may transport moisture to contact live parts. 

2. Where conduits cross barriers between areas of potential substantial temperature 
differential, use foam conduit sealant at accessible point near penetration to prevent 
condensation. This includes, but is not limited to: 
a. Where conduits pass from outdoors into conditioned interior spaces. 
b. Where conduits pass from unconditioned interior spaces into conditioned interior 

spaces. 
J. Provide pull string in each empty conduit and in conduits where conductors and cables are to 

be installed by others. Leave minimum slack of 12 inches at each end. 
K. Provide grounding and bonding; see Section 26 05 26. 

3.03 FIELD QUALITY CONTROL 

A. See Section 01 40 00 - Quality Requirements for additional requirements. 
B. Repair cuts and abrasions in galvanized finishes using zinc-rich paint recommended by 

manufacturer. Replace components that exhibit signs of corrosion. 
C. Correct deficiencies and replace damaged or defective conduits. 

3.04 CLEANING 

A. Clean interior of conduits to remove moisture and foreign matter. 
3.05 PROTECTION 

A. Immediately after installation of conduit, use suitable manufactured plugs to provide protection 
from entry of moisture and foreign material and do not remove until ready for installation of 
conductors. 

END OF SECTION 
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SECTION 26 05 33.16 
BOXES FOR ELECTRICAL SYSTEMS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Outlet and device boxes up to 100 cubic inches, including those used as junction and pull 
boxes. 

B. Cabinets and enclosures, including junction and pull boxes larger than 100 cubic inches. 
C. Wall and ceiling outlet boxes 

D. Boxes and enclosures for integrated power, data, and audio/video. 
1.02 RELATED REQUIREMENTS 

A. Section 07 84 00 - Firestopping. 
B. Section 26 05 26 - Grounding and Bonding for Electrical Systems. 
C. Section 26 05 29 - Hangers and Supports for Electrical Systems. 
D. Section 26 05 33.13 - Conduit for Electrical Systems: 

1. Conduit bodies and other fittings. 
E. Section 26 05 33.23 - Surface Raceways for Electrical Systems: 

1.03 REFERENCE STANDARDS 

A. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023. 
B. NECA 130 - Standard for Installing and Maintaining Wiring Devices; 2016. 
C. NEMA EN 10250 - Enclosures for Electrical Equipment (1000 Volts Maximum); 2024. 
D. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic 

Tubing, and Cable; 2014. 
E. NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports; 2013 

(Reaffirmed 2020). 
F. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 
G. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations; Current 

Edition, Including All Revisions. 
H. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations; Current Edition, 

Including All Revisions. 
I. UL 508A - Industrial Control Panels; Current Edition, Including All Revisions. 
J. UL 514A - Metallic Outlet Boxes; Current Edition, Including All Revisions. 

1.04 ADMINISTRATIVE REQUIREMENTS 

A. Coordination: 
1. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment, 

or other potential obstructions within the dedicated equipment spaces and working 
clearances for electrical equipment required by NFPA 70. 

2. Coordinate arrangement of electrical equipment with the dimensions and clearance 
requirements of the actual equipment to be installed. 

3. Coordinate minimum sizes of boxes with the actual installed arrangement of conductors, 
clamps, support fittings, and devices, calculated according to NFPA 70. 

4. Coordinate minimum sizes of pull boxes with the actual installed arrangement of 
connected conduits, calculated according to NFPA 70. 

5. Coordinate the placement of boxes with millwork, furniture, devices, equipment, etc. 
installed under other sections or by others. 

6. Coordinate the work with other trades to preserve insulation integrity. 
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7. Coordinate the work with other trades to provide walls suitable for installation of flush-
mounted boxes where indicated. 

8. Notify DEDC, LLC of any conflicts with or deviations from Contract Documents. Obtain 
direction before proceeding with work. 

1.05 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Product Data: Provide manufacturer's standard catalog pages and data sheets for cabinets 

and enclosures, boxes for hazardous (classified) locations, floor boxes, and underground 
boxes/enclosures. 

1.06 QUALITY ASSURANCE 

A. Comply with requirements of NFPA 70. 
PART 2 PRODUCTS 

2.01 BOXES 

A. General Requirements: 
1. Do not use boxes and associated accessories for applications other than as permitted by 

NFPA 70 and product listing. 
2. Provide all boxes, fittings, supports, and accessories required for a complete raceway 

system and to accommodate devices and equipment to be installed. 
3. Provide products listed, classified, and labeled as suitable for the purpose intended. 
4. Where box size is not indicated, size to comply with NFPA 70 but not less than applicable 

minimum size requirements specified. 
5. Provide grounding terminals within boxes where equipment grounding conductors 

terminate. 
B. Outlet and Device Boxes Up to 100 cubic inches, Including Those Used as Junction and Pull 

Boxes: 
1. Use sheet-steel boxes for dry locations unless otherwise indicated or required. 
2. Use cast iron boxes or cast aluminum boxes for damp or wet locations unless otherwise 

indicated or required; furnish with compatible weatherproof gasketed covers. 
3. Use suitable concrete type boxes where flush-mounted in concrete. 
4. Use suitable masonry type boxes where flush-mounted in masonry walls. 
5. Use raised covers suitable for the type of wall construction and device configuration where 

required. 
6. Use shallow boxes where required by the type of wall construction. 
7. Do not use "through-wall" boxes designed for access from both sides of wall. 
8. Sheet-Steel Boxes: Comply with NEMA OS 1, and list and label as complying with UL 

514A. 
9. Cast Metal Boxes: Comply with NEMA FB 1, and list and label as complying with UL 

514A; furnish with threaded hubs. 
10. Boxes for Supporting Luminaires and Ceiling Fans: Listed as suitable for the type and 

weight of load to be supported; furnished with fixture stud to accommodate mounting of 
luminaire where required. 

11. Boxes for Ganged Devices: Use multigang boxes of single-piece construction. Do not use 
field-connected gangable boxes unless specifically indicated or permitted. 

12. Wall Plates: Comply with Section 26 27 26. 
C. Cabinets and Enclosures, Including Junction and Pull Boxes Larger Than 100 cubic inches: 

1. Comply with NEMA EN 10250, and list and label as complying with UL 50 and UL 50E, or 
UL 508A. 

2. NEMA EN 10250 Environment Type, Unless Otherwise Indicated: 
3. Junction and Pull Boxes Larger Than 100 cubic inches: 

a. Provide screw-cover or hinged-cover enclosures unless otherwise indicated. 
4. Manufacturers: 
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a. Cooper B-Line, a division of Eaton Corporation: www.cooperindustries.com/#sle. 
b. Hoffman, a brand of Pentair Technical Products: www.hoffmanonline.com/#sle. 
c. Hubbell Incorporated; Wiegmann Products: www.hubbell-wiegmann.com/#sle. 
d. Substitutions: See Section 01 60 00 - Product Requirements. 

D. Boxes and Enclosures for Integrated Power, Data, and Audio/Video: Size and configuration as 
indicated or as required with partitions to separate services; field-connected gangable boxes 
may be used. 
1. Manufacturers: 

a. Hubbell Incorporated: www.hubbell.com/#sle. 
b. Hoffman, a brand of Pentair Technical Products: 
c. Cooper B-Line, a division of Eaton Corporation: 
d. Substitutions: See Section 01 60 00 - Product Requirements. 

PART 3 EXECUTION 

3.01 INSTALLATION 

A. Install products in accordance with manufacturer's instructions. 
B. Install boxes in accordance with NECA 1 (general workmanship) and, where applicable, NECA 

130, including mounting heights specified in those standards where mounting heights are not 
indicated. 

C. Arrange equipment to provide minimum clearances in accordance with manufacturer's 
instructions and NFPA 70. 

D. Unless otherwise indicated, provide separate boxes for line voltage and low voltage systems. 
E. Box Supports: 

1. Secure and support boxes in accordance with NFPA 70 and Section 26 05 29 using 
suitable supports and methods approved by the authority having jurisdiction. 

2. Provide independent support from building structure except for cast metal boxes (other 
than boxes used for fixture support) supported by threaded conduit connections in 
accordance with NFPA 70. Do not provide support from piping, ductwork, or other 
systems. 

F. Install boxes plumb and level. 
G. Flush-Mounted Boxes: 

1. Install boxes in noncombustible materials such as concrete, tile, gypsum, plaster, etc. so 
that front edge of box or associated raised cover is not set back from finished surface 
more than 1/4 inch or does not project beyond finished surface. 

2. Install boxes in combustible materials such as wood so that front edge of box or 
associated raised cover is flush with finished surface. 

3. Repair rough openings around boxes in noncombustible materials such as concrete, tile, 
gypsum, plaster, etc. so that there are no gaps or open spaces greater than 1/8 inch at the 
edge of the box. 

H. Install boxes as required to preserve insulation integrity. 
I. Install permanent barrier between ganged wiring devices when voltage between adjacent 

devices exceeds 300 V. 
J. Install firestopping to preserve fire resistance rating of partitions and other elements, using 

materials and methods specified in Section 07 84 00. 
K. Close unused box openings. 
L. Install blank wall plates on junction boxes and on outlet boxes with no devices or equipment 

installed or designated for future use. 
M. Provide grounding and bonding in accordance with Section 26 05 26. 
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3.02 CLEANING 

A. Clean interior of boxes to remove dirt, debris, plaster and other foreign material. 
END OF SECTION 
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SECTION 26 05 33.23 
SURFACE RACEWAYS FOR ELECTRICAL SYSTEMS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Surface raceway systems. 
B. Wireways. 

1.02 RELATED REQUIREMENTS 

A. Section 26 05 26 - Grounding and Bonding for Electrical Systems. 
B. Section 26 05 29 - Hangers and Supports for Electrical Systems. 
C. Section 26 05 33.13 - Conduit for Electrical Systems. 
D. Section 26 05 33.16 - Boxes for Electrical Systems. 
E. Section 26 05 53 - Identification for Electrical Systems: Identification products and 

requirements. 
1.03 REFERENCE STANDARDS 

A. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023. 
B. NEMA EN 10250 - Enclosures for Electrical Equipment (1000 Volts Maximum); 2024. 
C. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 
D. UL 5 - Surface Metal Raceways and Fittings; Current Edition, Including All Revisions. 
E. UL 5A - Nonmetallic Surface Raceways and Fittings; Current Edition, Including All Revisions. 
F. UL 870 - Wireways, Auxiliary Gutters, and Associated Fittings; Current Edition, Including All 

Revisions. 
1.04 ADMINISTRATIVE REQUIREMENTS 

A. Coordination: 
1. Coordinate the placement of raceways with millwork, furniture, equipment, etc. installed 

under other sections or by others. 
2. Coordinate rough-in locations of outlet boxes provided under Section 26 05 33.16 and 

conduit provided under Section 26 05 33.13 as required for installation of raceways 
provided under this section. 

3. Verify minimum sizes of raceways with the actual conductors and components to be 
installed. 

4. Notify DEDC, LLC of any conflicts with or deviations from Contract Documents. Obtain 
direction before proceeding with work. 

B. Sequencing: 
1. Do not install raceways until final surface finishes and painting are complete. 
2. Do not begin installation of conductors and cables until installation of raceways is 

complete between outlet, junction and splicing points. 
1.05 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Product Data: Provide manufacturer's standard catalog pages and data sheets including 

dimensions, knockout sizes and locations, materials, fabrication details, finishes, service 
condition requirements, and accessories. 
1. Surface Raceway Systems: Include information on fill capacities for conductors and 

cables. 
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PART 2 PRODUCTS 

2.01 RACEWAY REQUIREMENTS 

A. Provide all components, fittings, supports, and accessories required for a complete raceway 
system. 

B. Provide products listed, classified, and labeled as suitable for the purpose intended. 
C. Do not use raceways for applications other than as permitted by NFPA 70 and product listing. 

2.02 SURFACE RACEWAY SYSTEMS 

A. Manufacturers: 
1. Hubbell Incorporated: www.hubbell.com/#sle. 
2. Wiremold, a brand of Legrand North america, Inc: www.legrand.us 
3. Legrand North America, Inc: www.legrand.us/#sle. 
4. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Surface Metal Raceways: Listed and labeled as complying with UL 5. 
C. Surface Nonmetallic Raceways: Listed and labeled as complying with UL 5A. 
D. Surface Raceway System: 

1. Raceway Type: Single channel, painted steel. 
2. Color: Match adjacent finish. 
3. Accessory Device Boxes: Suitable for the devices to be installed; color to match raceway. 

2.03 WIREWAYS 

A. Manufacturers: 
1. Eaton Corporation: www.eaton.com/#sle. 
2. Enduro Composites: www.endurocomposites.com/#sle. 
3. nVent HOFFMAN: www.nvent.com/#sle. 
4. Schneider Electric: www.se.com/#sle. 
5. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Description: Lay-in wireways and wiring troughs with removable covers; listed and labeled as 
complying with UL 870. 

C. Wireway Type, Unless Otherwise Indicated: 
1. Indoor Clean, Dry Locations: NEMA EN 10250, Type 1, painted steel with screw-cover. 

D. Finish for Painted Steel Wireways: Manufacturer's standard grey unless otherwise indicated. 
E. Where wireway size is not indicated, size to comply with NFPA 70 but not less than applicable 

minimum size requirements specified. 
PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that field measurements are as indicated. 
B. Verify that outlet boxes and conduit terminations are installed in proper locations and are 

properly sized in accordance with NFPA 70 to accommodate raceways. 
C. Verify that mounting surfaces are ready to receive raceways and that final surface finishes are 

complete, including painting. 
D. Verify that conditions are satisfactory for installation prior to starting work. 

3.02 INSTALLATION 

A. Install products in accordance with manufacturer's instructions. 
B. Perform work in accordance with NECA 1 (general workmanship). 
C. Install raceways plumb and level. 
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D. Arrange wireways and associated raceway connections to comply with NFPA 70, including but 
not limited to requirements for deflected conductors and wireways used as pullboxes. Increase 
size of wireway where necessary. 

E. Secure and support raceways in accordance with Section 26 05 29 at intervals complying with 
NFPA 70 and manufacturer's requirements. 

F. Close unused raceway openings. 
G. Provide grounding and bonding in accordance with Section 26 05 26. 

3.03 FIELD QUALITY CONTROL 

A. See Section 01 40 00 - Quality Requirements, for additional requirements. 
B. Inspect raceways for damage and defects. 
C. Correct wiring deficiencies and replace damaged or defective raceways. 

END OF SECTION 
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SECTION 26 05 53 
IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Electrical identification requirements. 
B. Identification nameplates and labels. 
C. Wire and cable markers. 
D. Voltage markers. 
E. Warning signs and labels. 

1.02 RELATED REQUIREMENTS 

A. Section 26 05 19 - Low-Voltage Electrical Power Conductors and Cables: Color coding for 
power conductors and cables 600 V and less; vinyl color coding electrical tape. 

1.03 REFERENCE STANDARDS 

A. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 
Jurisdiction, Including All Applicable Amendments and Supplements. 

B. UL 969 - Marking and Labeling Systems; Current Edition, Including All Revisions. 
PART 2 PRODUCTS 

2.01 IDENTIFICATION REQUIREMENTS 

A. Identification for Equipment: 
1. Use identification nameplate to identify each piece of electrical distribution and control 

equipment and associated sections, compartments, and components. 
2. Use voltage marker to identify highest voltage present for each piece of electrical 

equipment. 
3. Available Fault Current Documentation: Use identification label to identify the available 

fault current and date calculations were performed at locations requiring documentation by 
NFPA 70 including but not limited to the following. 
a. Service equipment. 
b. Industrial control panels. 
c. Motor control centers. 
d. Elevator control panels. 
e. Industrial machinery. 

B. Identification for Conductors and Cables: 
1. Color Coding for Power Conductors 600 V and Less: Comply with Section 26 05 19. 
2. Use identification nameplate or identification label to identify color code for ungrounded 

and grounded power conductors inside door or enclosure at each piece of feeder or 
branch-circuit distribution equipment when premises has feeders or branch circuits served 
by more than one nominal voltage system. 

3. Use wire and cable markers to identify circuit number or other designation indicated for 
power, control, and instrumentation conductors and cables at the following locations: 

C. Identification for Devices: 
1. Wiring Device and Wallplate Finishes: Comply with Section 26 27 26. 
2. Use identification label to identify fire alarm system devices. 

a. For devices concealed above suspended ceilings, provide additional identification on 
ceiling tile below device location. 

3. Use identification label or engraved wallplate to identify serving branch circuit for all 
receptacles. 

2.02 IDENTIFICATION NAMEPLATES AND LABELS 

A. Identification Nameplates: 
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1. Manufacturers: 
a. Brimar Industries, Inc: www.brimar.com/#sle. 
b. Kolbi Pipe Marker Co: www.kolbipipemarkers.com/#sle. 
c. Seton Identification Products: www.seton.com/#sle. 
d. Substitutions: See Section 01 60 00 - Product Requirements. 

2. Materials: 
3. Mounting Holes for Mechanical Fasteners: Two, centered on sides for sizes up to 1 inch 

high; Four, located at corners for larger sizes. 
B. Identification Labels: 

1. Manufacturers: 
a. Brady Corporation: www.bradyid.com/#sle. 
b. Brother International Corporation: www.brother-usa.com/#sle. 
c. Panduit Corp: www.panduit.com/#sle. 
d. Substitutions: See Section 01 60 00 - Product Requirements. 

2. Materials: Use self-adhesive laminated plastic labels; UV, chemical, water, heat, and 
abrasion resistant. 

3. Text: Use factory pre-printed or machine-printed text. Do not use handwritten text unless 
otherwise indicated. 

C. Format for Equipment Identification: 
1. Minimum Size: 1 inch by 2.5 inches. 
2. Legend: 

a. System designation where applicable: 
1) Fire Alarm System: Identify with text "FIRE ALARM". 

b. Equipment designation or other approved description. 
3. Text: All capitalized unless otherwise indicated. 
4. Minimum Text Height: 

a. System Designation: 1 inch. 
b. Equipment Designation: 1/2 inch. 

5. Color: 
a. Normal Power System: White text on black background. 
b. Fire Alarm System: White text on red background. 

D. Format for Fire Alarm Device Identification: 
1. Minimum Size: 3/8 inch by 1.5 inches. 
2. Legend: Designation indicated and device zone or address. 
3. Text: All capitalized unless otherwise indicated. 
4. Minimum Text Height: 3/16 inch. 
5. Color: Red text on white background. 

2.03 WIRE AND CABLE MARKERS 

A. Manufacturers: 
1. Brady Corporation: www.bradyid.com/#sle. 
2. HellermannTyton: www.hellermanntyton.com/#sle. 
3. Panduit Corp: www.panduit.com/#sle. 
4. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Markers for Conductors and Cables: Use wrap-around self-adhesive vinyl cloth, wrap-around 
self-adhesive vinyl self-laminating, heat-shrink sleeve, plastic sleeve, plastic clip-on, or vinyl 
split sleeve type markers suitable for the conductor or cable to be identified. 

C. Markers for Conductor and Cable Bundles: Use plastic marker tags secured by nylon cable 
ties. 

D. Legend: Power source and circuit number or other designation indicated. 
E. Text: Use factory pre-printed or machine-printed text, all capitalized unless otherwise indicated. 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

F. Minimum Text Height: 1/8 inch. 
G. Color: Black text on white background unless otherwise indicated. 

2.04 VOLTAGE MARKERS 

A. Markers for Boxes and Equipment Enclosures: Use factory pre-printed self-adhesive vinyl or 
self-adhesive vinyl cloth type markers. 

B. Minimum Size: 
1. Markers for Equipment: 1 1/8 by 4 1/2 inches. 

C. Legend: 
1. Markers for Voltage Identification: Highest voltage present. 

D. Color: Black text on orange background unless otherwise indicated. 
2.05 WARNING SIGNS AND LABELS 

A. Comply with ANSI Z535.2 or ANSI Z535.4 as applicable. 
B. Warning Signs: 

1. Materials: 
2. Minimum Size: 7 by 10 inches unless otherwise indicated. 

C. Warning Labels: 
1. Materials: Use factory pre-printed or machine-printed self-adhesive polyester or self-

adhesive vinyl labels; UV, chemical, water, heat, and abrasion resistant; produced using 
materials recognized to UL 969. 

2. Machine-Printed Labels: Use thermal transfer process printing machines and accessories 
recommended by label manufacturer. 

3. Minimum Size: 2 by 4 inches unless otherwise indicated. 
PART 3 EXECUTION 

3.01 INSTALLATION 

A. Install products in accordance with manufacturer's instructions. 
B. Install identification products to be plainly visible for examination, adjustment, servicing, and 

maintenance. Unless otherwise indicated, locate products as follows: 
1. Surface-Mounted Equipment: Enclosure front. 
2. Flush-Mounted Equipment: Inside of equipment door. 
3. Free-Standing Equipment: Enclosure front; also enclosure rear for equipment with rear 

access. 
4. Elevated Equipment: Legible from the floor or working platform. 
5. Interior Components: Legible from the point of access. 
6. Conductors and Cables: Legible from the point of access. 
7. Devices: Outside face of cover. 

C. Install identification products centered, level, and parallel with lines of item being identified. 
D. Secure nameplates to exterior surfaces of enclosures using stainless steel screws and to 

interior surfaces using self-adhesive backing or epoxy cement. 
E. Install self-adhesive labels and markers to achieve maximum adhesion, with no bubbles or 

wrinkles and edges properly sealed. 
END OF SECTION 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

SECTION 26 09 23 
LIGHTING CONTROL DEVICES 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Occupancy sensors. 
B. Outdoor photo controls. 
C. Daylighting controls. 
D. Accessories. 

1.02 RELATED REQUIREMENTS 

A. Section 26 05 29 - Hangers and Supports for Electrical Systems 

B. Section 26 05 33.16 - Boxes for Electrical Systems. 
C. Section 26 05 53 - Identification for Electrical Systems: Identification products and 

requirements. 
1.03 REFERENCE STANDARDS 

A. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023. 
B. NECA 130 - Standard for Installing and Maintaining Wiring Devices; 2016. 
C. NEMA 410 - Performance Testing for Lighting Controls and Switching Devices with Electronic 

Drivers and Discharge Ballasts; 2023. 
D. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 
1.04 ADMINISTRATIVE REQUIREMENTS 

A. Coordination: 
1. Coordinate the placement of lighting control devices with millwork, furniture, equipment, 

etc. installed under other sections or by others. 
2. Coordinate the placement of wall switch occupancy sensors with actual installed door 

swings. 
3. Coordinate the placement of occupancy sensors with millwork, furniture, equipment or 

other potential obstructions to motion detection coverage installed under other sections or 
by others. 

4. Coordinate the placement of photo sensors for daylighting controls with windows, 
skylights, and luminaires to achieve optimum operation. Coordinate placement with 
ductwork, piping, equipment, or other potential obstructions to light level measurement 
installed under other sections or by others. 

5. Notify DEDC, LLC of any conflicts or deviations from Contract Documents to obtain 
direction prior to proceeding with work. 

B. Sequencing: 
1. Do not install lighting control devices until final surface finishes and painting are complete. 

1.05 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Product Data: Include ratings, configurations, standard wiring diagrams, dimensions, colors, 

service condition requirements, and installed features. 
1. Occupancy Sensors: Include detailed motion detection coverage range diagrams. 

C. Shop Drawings: 
1. Occupancy Sensors: Provide lighting plan indicating location, model number, and 

orientation of each occupancy sensor and associated system component. 
2. Daylighting Controls: Provide lighting plan indicating location, model number, and 

orientation of each photo sensor and associated system component. 

DEDC, LLC LIGHTING CONTROL DEVICES 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

D. Field Quality Control Reports. 
E. Operation and Maintenance Data: Include detailed information on device programming and 

setup. 
F. Maintenance Materials: Furnish the following for Delaware Army National Guard's use in 

maintenance of project. 
1. See Section 01 60 00 - Product Requirements, for additional provisions. 

G. Project Record Documents: Record actual installed locations and settings for lighting control 
devices. 

1.06 QUALITY ASSURANCE 

A. Comply with requirements of NFPA 70. 
B. Maintain at the project site a copy of each referenced document that prescribes execution 

requirements. 
C. Manufacturer Qualifications: Company specializing in manufacturing the products specified in 

this section with minimum three years documented experience. 
D. Product Listing Organization Qualifications: An organization recognized by OSHA as a 

Nationally Recognized Testing Laboratory (NRTL) and acceptable to authorities having 
jurisdiction. 

1.07 DELIVERY, STORAGE, AND PROTECTION 

A. Store products in a clean, dry space in original manufacturer's packaging in accordance with 
manufacturer's written instructions until ready for installation. 

1.08 FIELD CONDITIONS 

A. Maintain field conditions within manufacturer's required service conditions during and after 
installation. 

1.09 WARRANTY 

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements. 
B. Provide five year manufacturer warranty for all occupancy sensors. 
C. Provide five year manufacturer warranty for all daylighting controls. 

PART 2 PRODUCTS 

2.01 LIGHTING CONTROL DEVICES - GENERAL REQUIREMENTS 

A. Provide products listed, classified, and labeled as suitable for the purpose intended. 
B. Unless specifically indicated to be excluded, provide all required conduit, wiring, connectors, 

hardware, components, accessories, etc. as required for a complete operating system. 
C. Products for Switching of Electronic Ballasts/Drivers: Tested and rated to be suitable for peak 

inrush currents specified in NEMA 410. 
2.02 OCCUPANCY SENSORS 

A. Manufacturers: 
1. Lutron Electronics Company, Inc: www.lutron.com/#sle. (Basis of Design) 
2. Legrand North America, Inc: www.legrand.us/#sle. - Wattstopper 
3. Leviton: www.leviton.com 
4. Substitutions: See Section 01 60 00 - Product Requirements. 
5. Source Limitations: Furnish products produced by a single manufacturer and obtained 

from a single supplier. 
B. All Occupancy Sensors: 

1. Description: Factory-assembled commercial specification grade devices for indoor use 
capable of sensing both major motion, such as walking, and minor motion, such as small 

LIGHTING CONTROL DEVICES DEDC, LLC 
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BIDEN NATIONAL GUARD/RESERVE CENTER LIGHTING CONTROLS REPLACEMENT 
APRIL 2026 DEARNG # 2024-10 

desktop level movements, according to published coverage areas, for automatic control of 
load indicated. 

2. Sensor Technology: 
a. Passive Infrared/Ultrasonic Dual Technology Occupancy Sensors: Designed to 

detect occupancy using a combination of both passive infrared and ultrasonic 
technologies. 

b. Passive Infrared/Acoustic Dual Technology Occupancy Sensors: Designed to detect 
occupancy using a combination of both passive infrared and audible sound sensing 
technologies. 

3. Provide LED to visually indicate motion detection with separate color LEDs for each 
sensor type in dual technology units. 

4. Operation: Unless otherwise indicated, occupancy sensor to turn load on when occupant 
presence is detected and to turn load off when no occupant presence is detected during 
an adjustable turn-off delay time interval. 

5. Dual Technology Occupancy Sensors: Field configurable turn-on and hold-on activation 
with settings for activation by either or both sensing technologies. 

6. Passive Infrared Lens Field of View: Field customizable by addition of factory masking 
material, adjustment of integral blinders, or similar means to block motion detection in 
selected areas. 

7. Turn-Off Delay: Field adjustable, with time delay settings up to 30 minutes. 
8. Sensitivity: Field adjustable. 
9. Adaptive Technology: Field selectable; capable of self-adjusting sensitivity and time delay 

according to conditions. 
10. Integral Photocell: For field selectable and adjustable inhibition of automatic turn-on of 

load when ambient lighting is above the selected level. 
11. Compatibility (Non-Dimming Sensors): Suitable for controlling incandescent lighting, low-

voltage lighting with electronic and magnetic transformers, fluorescent lighting with 
electronic and magnetic ballasts, and fractional motor loads, with no minimum load 
requirements. 

12. Load Rating for Line Voltage Occupancy Sensors: As required to control the load 
indicated on drawings. 

C. Wall Switch Occupancy Sensors: 
1. All Wall Switch Occupancy Sensors: 

a. Description: Occupancy sensors designed for installation in standard wall box at 
standard wall switch mounting height with a field of view of 180 degrees, integrated 
manual control capability, and no leakage current to load in off mode. 

b. Unless otherwise indicated or required to control the load indicated on drawings, 
provide line voltage units with self-contained relay. 

c. Where indicated, provide two-circuit units for control of two separate lighting loads, 
with separate manual controls and separately programmable operation for each load. 

d. Operation: Field selectable to operate either as occupancy sensor (automatic on/off) 
or as vacancy sensor (manual-on/automatic off). 

e. Manual-Off Override Control: When used to turn off load while in automatic-on mode, 
unit to revert back to automatic mode after no occupant presence is detected during 
the delayed-off time interval. 

f. Provide selectable audible alert to notify occupant of impending load turn-off. 
g. Finish: White. 
h. Provide vandal resistant lenses for dual technology wall switch occupancy sensors. 

2. Passive Infrared/Ultrasonic Dual Technology Wall Switch Occupancy Sensors: Capable 
of detecting motion within an area of 900 square feet. 

D. Wall Dimmer Occupancy Sensors: 
1. General Requirements: 

DEDC, LLC LIGHTING CONTROL DEVICES 
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LIGHTING CONTROLS REPLACEMENT BIDEN NATIONAL GUARD/RESERVE CENTER 
DEARNG # 2024-10 APRIL 2026 

a. Description: Occupancy sensors designed for installation in standard wall box at 
standard wall switch mounting height with a field of view of 180 degrees, integrated 
dimming control capability , and no leakage current to load in off mode. 

b. Operation: Field selectable to operate either as occupancy sensor (automatic on/off) 
or as vacancy sensor (manual-on/automatic off). 

c. Manual-Off Override Control Capability: When used to turn off load while in 
automatic-on mode, unit to revert back to automatic mode after no occupant 
presence is detected during the delayed-off time interval. 

d. Dimmer: 0-10 volts DC. 
e. Provide field adjustable dimming preset for occupied state. 
f. Finish: White. 

E. Ceiling Mounted Occupancy Sensors: 
1. All Ceiling Mounted Occupancy Sensors: 

a. Description: Low profile occupancy sensors designed for ceiling installation. 
b. Unless otherwise indicated or required to control the load indicated on drawings, 

provide low voltage units, for use with separate compatible accessory power packs. 
c. Provide field selectable setting for disabling LED motion detector visual indicator. 
d. Occupancy sensor to be field selectable as either manual-on/automatic-off or 

automatic on/off. 
e. Finish: White unless otherwise indicated. 

2. Passive Infrared/Ultrasonic Dual Technology Ceiling Mounted Occupancy Sensors: 
a. Extended Range Sensors: Capable of detecting motion within an area of 1,200 

square feet at a mounting height of 9 feet, with a field of view of 360 degrees. 
3. Passive Infrared/Acoustic Dual Technology Ceiling Mounted Occupancy Sensors: 

a. Extended Range Sensors: Capable of detecting motion within an area of 1,200 
square feet at a mounting height of 9 feet. 

F. Power Packs for Low Voltage Occupancy Sensors: 
1. Description: Plenum rated, self-contained low voltage class 2 transformer and relay 

compatible with specified low voltage occupancy sensors for switching of line voltage 
loads. 

2. Provide quantity and configuration of power and slave packs with all associated wiring and 
accessories as required to control the load indicated on drawings. 

3. Input Supply Voltage: Dual rated for 120/277 V ac. 
4. Load Rating: As required to control the load indicated on drawings. 

2.03 OUTDOOR PHOTO CONTROLS 

A. Manufacturers: 
1. Lutron Electronics Company, Inc: www.lutron.com/#sle. (Basis of Design) 
2. Legrand North America, Inc: www.legrand.us/#sle. - Wattstopper 
3. Leviton: www.leviton.com 
4. Substitutions: See Section01 60 00-Product Requirements. 
5. Source Limitations: Furnish products produced by a single manufacturer and obtained 

from a single supplier. 
2.04 DAYLIGHTING CONTROLS 

A. Manufacturers: 
1. Lutron Electronics Company, Inc: www.lutron.com/#sle. (Basis of Design) 
2. Legrand North America, Inc: www.legrand.us/#sle. - Wattstopper 
3. Leviton: www.leviton.com 
4. Substitutions: See Section 01 60 00 - Product Requirements. 
5. Source Limitations: Furnish products produced by a single manufacturer and obtained 

from a single supplier. 
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B. System Description: Control system consisting of photo sensors and compatible control 
modules and power packs, contactors, or relays as required for automatic control of load 
indicated according to available natural light; capable of integrating with occupancy sensors 
and manual override controls. 

C. Daylighting Control Photo Sensors: Low voltage class 2 photo sensor units with output signal 
proportional to the measured light level and provision for zero or offset based signal. 
1. Sensor Type: Filtered silicon photo diode. 
2. Sensor Range: 

a. Open Loop Photo Sensors: 3 to 6,000 footcandles. 
3. Finish: White unless otherwise indicated. 

D. Daylighting Control Switching Modules for Low Voltage Sensors: Low voltage class 2 control 
unit compatible with specified photo sensors, for switching of compatible power packs, 
contactors, or relays in response to changes in measured light levels according to selected 
settings. 
1. Operation: Unless otherwise indicated, load to be turned on when light level is below 

selected low set point and load to be turned off when light level is above selected high set 
point, with a no switching dead band between set points to prevent unwanted cycling. 

2. Input Delay: To prevent unwanted cycling due to intermittent light level fluctuations. 
3. Control Capability: 

a. Single Zone Switching Modules: Capable of controlling one programmable channel. 
b. Multi-Zone Switching Modules: Capable of controlling up to three separately 

programmable channels. 
E. Daylighting Control Dimming Modules for Low Voltage Sensors: Low voltage class 2 control 

unit compatible with specified photo sensors and with specified dimming ballasts, for both 
continuous dimming of compatible dimming ballasts and switching of compatible power packs, 
contactors, or relays in response to changes in measured light levels according to selected 
settings. 
1. Operation: Unless otherwise indicated, specified load to be continuously brightened as 

not enough daylight becomes available and continuously dimmed as enough daylight 
becomes available. 

2. Load to be turned off when available daylight is sufficient to fully dim the load, after the 
selected time delay. 

3. Control Capability: Capable of controlling up to three separately programmable channels, 
with up to 50 ballasts per channel. 

4. Dimming and Fade Rates: Adjustable from 5 to 60 seconds. 
5. Cut-Off Delay: Selectable and adjustable from 0 to 20 minutes. 
6. Output Voltage: Compatible with specified dimming ballasts. 

F. Power Packs for Low Voltage Daylighting Control Modules: 
1. Description: Plenum rated, self-contained low voltage class 2 transformer and relay 

compatible with specified low voltage daylighting control modules for switching of line 
voltage loads. Provide quantity and configuration of power and slave packs with all 
associated wiring and accessories as required to control the load indicated on drawings. 

2. Input Supply Voltage: Dual rated for 120/277 V ac. 
3. Load Ratings: As required to control the load indicated on drawings. 

G. Accessories: 
1. Where indicated, provide compatible accessory wall switches for manual override control. 

2.05 ACCESSORIES 

A. Fire-Rated Device Enclosures: 
1. Provide as required to preserve fire resistance rating of building elements. 

DEDC, LLC LIGHTING CONTROL DEVICES 
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PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that field measurements are as indicated. 
B. Verify that outlet boxes are installed in proper locations and at proper mounting heights and are 

properly sized to accommodate devices and conductors in accordance with NFPA 70. 
C. Verify that openings for outlet boxes are neatly cut and will be completely covered by devices 

or wall plates. 
D. Verify that final surface finishes are complete, including painting. 
E. Verify that branch circuit wiring installation is completed, tested, and ready for connection to 

lighting control devices. 
F. Verify that the service voltage and ratings of lighting control devices are appropriate for the 

service voltage and load requirements at the location to be installed. 
G. Verify that conditions are satisfactory for installation prior to starting work. 

3.02 PREPARATION 

A. Provide extension rings to bring outlet boxes flush with finished surface. 
B. Clean dirt, debris, plaster, and other foreign materials from outlet boxes. 

3.03 INSTALLATION 

A. Install lighting control devices in accordance with NECA 1 (general workmanship) and, where 
applicable, NECA 130, including mounting heights specified in those standards unless 
otherwise indicated. 

B. Coordinate locations of outlet boxes provided under Section 26 05 33.16 as required for 
installation of lighting control devices provided under this section. 
1. Mounting Heights: Unless otherwise indicated, as follows: 

a. Wall Switch Occupancy Sensors: 48 inches above finished floor. 
2. Orient outlet boxes for vertical installation of lighting control devices unless otherwise 

indicated. 
3. Locate wall switch occupancy sensors on strike side of door with edge of wall plate 3 

inches from edge of door frame. Where locations are indicated otherwise, notify DEDC, 
LLC to obtain direction prior to proceeding with work. 

C. Install lighting control devices in accordance with manufacturer's instructions. 
D. Unless otherwise indicated, connect lighting control device grounding terminal or conductor to 

branch circuit equipment grounding conductor and to outlet box with bonding jumper. 
E. Install lighting control devices plumb and level, and held securely in place. 
F. Where required and not furnished with lighting control device, provide wall plate in accordance 

with Section 26 27 26. 
G. Provide required supports in accordance with Section 26 05 29. 
H. Where applicable, install lighting control devices and associated wall plates to fit completely 

flush to mounting surface with no gaps and rough opening completely covered without strain on 
wall plate. Repair or reinstall improperly installed outlet boxes or improperly sized rough 
openings. Do not use oversized wall plates in lieu of meeting this requirement. 

I. Identify lighting control devices in accordance with Section 26 05 53. 
J. Occupancy Sensor Locations: 

1. Location Adjustments: Locations indicated are diagrammatic and only intended to indicate 
which rooms or areas require devices. Provide quantity and locations as required for 
complete coverage of respective room or area based on manufacturer's recommendations 
for installed devices. 
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2. Locate dual technology passive infrared/ultrasonic occupancy sensors a minimum of 4 
feet from air supply ducts or other sources of heavy air flow and as per manufacturer's 
recommendations, in order to minimize false triggers. 

K. Outdoor Photo Control Locations: 
1. Where possible, locate outdoor photo controls with photo sensor facing north. If north 

facing photo sensor is not possible, install with photo sensor facing east, west, or down. 
2. Locate outdoor photo controls so that photo sensors do not face artificial light sources, 

including light sources controlled by the photo control itself. 
L. Install outdoor photo controls so that connections are weatherproof. Do not install photo 

controls with conduit stem facing up in order to prevent infiltration of water into the photo 
control. 

M. Daylighting Control Photo Sensor Locations: 
1. Location Adjustments: Locations indicated are diagrammatic and only intended to indicate 

which rooms or areas require devices. Provide quantity and locations as required for 
proper control of respective room or area based on manufacturer's recommendations for 
installed devices. 

2. Unless otherwise indicated, locate photo sensors for open loop systems to accurately 
measure the level of daylight coming into the space, while minimizing the measured 
amount of lighting from artificial sources. 

N. Lamp Burn-In: Operate lamps at full output for minimum of 100 hours or prescribed period per 
manufacturer's recommendations prior to use with any dimming controls. Replace lamps that 
fail prematurely due to improper lamp burn-in. 

O. Unless otherwise indicated, install power packs for lighting control devices above accessible 
ceiling or above access panel in inaccessible ceiling near the sensor location. 

P. Where indicated, install separate compatible wall switches for manual control interface with 
lighting control devices or associated power packs. 

Q. Unless otherwise indicated, install switches on load side of power packs so that switch does not 
turn off power pack. 

3.04 FIELD QUALITY CONTROL 

A. See Section 01 40 00 - Quality Requirements, for additional requirements. 
B. Inspect each lighting control device for damage and defects. 
C. Test occupancy sensors to verify proper operation, including time delays and ambient light 

thresholds where applicable. Verify optimal coverage for entire room or area. Record test 
results in written report to be included with submittals. 

D. Test outdoor photo controls to verify proper operation, including time delays where applicable. 
E. Test daylighting controls to verify proper operation, including light level measurements and time 

delays where applicable. Record test results in written report to be included with submittals. 
F. Correct wiring deficiencies and replace damaged or defective lighting control devices. 

3.05 ADJUSTING 

A. Adjust devices and wall plates to be flush and level. 
B. Adjust occupancy sensor settings to minimize undesired activations while optimizing energy 

savings, and to achieve desired function as indicated or as directed by DEDC, LLC. 
C. Where indicated or as directed by Architect, install factory masking material or adjust integral 

blinders on dual technology occupancy sensor lenses to block undesired motion detection. 
D. Adjust daylighting controls under optimum lighting conditions after all room finishes, furniture, 

and window treatments have been installed to achieve desired operation as indicated or as 
directed by Architect. Record settings in written report to be included with submittals. Readjust 
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controls calibrated prior to installation of final room finishes, furniture, and window treatments 
that do not function properly as determined by DEDC, LLC. 

3.06 CLEANING 

A. Clean exposed surfaces to remove dirt, paint, or other foreign material and restore to match 
original factory finish. 

3.07 COMMISSIONING 

A. See Section 01 91 13 - General Commissioning Requirements for commissioning 
requirements. 

3.08 CLOSEOUT ACTIVITIES 

A. See Section 01 78 00 - Closeout Submittals, for closeout submittals. 
B. See Section 01 79 00 - Demonstration and Training, for additional requirements. 
C. Demonstration: Demonstrate proper operation of lighting control devices to DEDC, LLC, and 

correct deficiencies or make adjustments as directed. 
D. Training: Train Delaware Army National Guard's personnel on operation, adjustment, 

programming, and maintenance of lighting control devices. 
1. Use operation and maintenance manual as training reference, supplemented with 

additional training materials as required. 
2. Provide minimum of two hours of training. 
3. Instructor: Qualified contractor familiar with the project and with sufficient knowledge of 

the installed lighting control devices. 
4. Location: At project site. 

END OF SECTION 
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