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1.01 DESIGN PROFESSIONALS OF RECORD:

A. Architect:

SEAL

Becker Morgan Group, Inc.
Brad A. Hastings, AlIA, LEED AP; License No. 0005276
Expiration Date: 01/31/2028
Responsible for Divisions 02 - 14 Sections except
where indicated as prepared by other design professionals of record.
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SECTION 001113 - ADVERTISEMENT FOR BID

Receipt of Bids

Public notice is hereby given that sealed bids for the following prime contracts will be received for the
construction and renovations of the William Penn High School located in New Castle, Delaware. Bids will
be received at William Penn High School, N3 Building, 701 E. Basin Rd, New Castle, Delaware 19720
until 2:30 PM on Thursday, November 19, 2026, at which time they will be publicly opened and read aloud.
Bidder bears the risk of late delivery. Any bids received after the stated time will be returned unopened.
Tﬁne time and location of the bid opening may be extended with a minimum of two calendar day notice to
the Bidders.

Contract C-01: SELECTIVE DEMOLITION, SITEWORK and CONCRETE

Contract C-02: MISC. METALS & RAILINGS

Contract C-03: General Trades

Bidding Documents

1. It is the responsibility of each bidder to review and coordinate all Project Documents. This includes
plans, specifications, and addendumes.

2. Non-biddable documents, for review only, may be examined on the State of Delaware Online Bid
Solicitation Directory, http://bids.delaware.gov, or at the office of the Construction Manager, EDIS
Company, 110 S. Poplar Street, Suite 400, Wirmington, Delaware 19801; on or after the date of the pre-
bid meeting.

3. Bid documents will be available on the EDiS FTP site. In order to obtain access to biddable documents
on the EDiS FTP site or via email to Jessica dePolo at jdepolo@ediscompany.com. Your request should
include the following information: your company name, contact name, contracts you are bidding, email
address, and phone number.

Bid Security

A bid securitly in the amount of 10% of the bid, plus a consent of surety must accompany each bid. Bid
Security shall specify the Owner as the obligee. Owner: Colonial School District.

Pre-Bid Meeting

A pre-bid meeting will be held at William Penn High School, N-3 Building 701 E. Basin Rd, New Castle,
Delaware 19720 on October 27, 2026 at 2:00 PM local time. Attendance is highly suggested but not
mandatory.

Questions

Please contact EDiS Company, Warren Ellis at wellis@ediscompany.com with questions.

Conformance to the Delaware Architectural Accessibility Act and the standards of the Architectural
Accessibility Board is required on the Project.

Prevailing Wage Rates
Prevailing Wage Rates, as directed by Delaware Law, must be adhered to where applicable.

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of
Contractor and Subcontractor Employees Working on Large Public Works Projects” required that
Contractors and Subcontractors who work on Large Public Works Contracts funded all or in part with

ublic funds implement a Mandatory Drug Testing Program. The latest regulation can be downloaded
rom the following website:

http:/ /regulations.delaware.gcov/AdminCode/title19/4000/4100/4104.pdf

Drug Testing Requirements

ADVERTISEMENT FOR BID 001113-
PU19, Revised 10/2021
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Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of
Contractor and Subcontractor Employees Working on Large Public Works Projects” required that
Contractors and Subcontractors who work on Large Public Works Contracts funded all or in part with
ublic funds implement a Mandatory Drug Testing Program. The latest regulation can be downloaded
rom the following website: http://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.pdf

Craft Training for Public Works Procurement

In accordance with Delaware Code, Title 29, Chapter 69, Section 6962, requires: A public works contract
must include a requirement that the contractor provide craft training for journeyman and apprentice levels
if all of the following apply:

A. The project requires prevailing wages and,

B. The contractor or subcontractor employs 10 or more people and,

C. Itisnot a federal highway project, except for the Route 301 project.

The craft training may be provided by any of the following:
A. The contractor, or
B. The subcontractor, or
C. A program registered pursuant under Section 1101-4.0 of Title 19 of the Delaware
Administrative Code.

Subsection 6902 defines “Craft Training” as “an apprenticeship program approved by and registered with
any state apprenticeship agency or the United States Department of Labor. The Secretary of the Department
of Labor shall maintain a list of crafts for which there are approved and registered training programs.”

DELAWARE'S CONTRACTOR REGISTRATION ACT IS EFFECTIVE JULY 1, 2021
https://labor.delaware.gov /divisions/industrial-affairs /labor-law /contractor-registration-act/

END OF SECTION
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ARTICLE 1:

11

111

1.2

13

14

15

1.6

17

1.8

1.9

1.10

111

112

GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any),
General Conditions, Supplementary General Conditions, General Requirements, Special
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample
bidding and contract forms. The proposed Contract Documents consist of the form of
Agreement between the Owner and Contractor, as well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to execution of the Contract.

CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary
General Conditions, General Requirements, Special Provisions (if any), the form of
agreement between the Owner and the Contractor, Drawings (if any), Specifications
(Project Manual), and all addenda.

AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form
of Agreement between Owner and Contractor where the basis of payment is a
STIPULATED SUM. In the case of conflict between the instructions contained therein and
the General Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
are instructions pertaining to the Bidding Documents and to contracts in general. They
contain, in summary, requirements of laws of the State; policies of the Agency and
instructions to bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

INSTRUCTIONS TO BIDDERS
002113-2
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1.13

1.14

1.15

1.16

117

1.18

1.19

1.20

121

1.22

1.23

ARTICLE 2:

2.1

211

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be
added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is liable,
and which engages to be responsible for the Contractor's payments of all debts pertaining
to and for his acceptable performance of the Work for which he has contracted.

BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith to enter into a contract with the Agency if the Work to be performed
or the material or equipment to be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or
work to be performed.

CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract
with a contractor to furnish labor and materials at the job site, or to perform construction
labor and furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

CUSTOM FABRICATION: As defined in 29 Del. C. § 6902, the term “custom
fabrication” means the offsite fabrication, assembly, or other production of non-standard
goods or materials, including components, fixtures or parts thereof, specifically for a public
works project. Such goods and materials shall include those used in the following trades or
systems: (1) Plumbing or pipe fitting systems, including heating, ventilating, air-conditioning,
refrigeration systems, sheet metal or other duct systems; (2) Electrical systems; (3)
Mechanical insulation work; (4) Ornamental iron work; and (5) Commercial sighage that
does not attempt or appear to direct the movement of traffic on highways or roadways or
interfere with, imitate, or resemble any official traffic sign, signal or device.

BIDDER'S REPRESENTATION
PRE-BID MEETING
A pre-bid meeting for this project will be held at the time and place designated. Attendance

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

INSTRUCTIONS TO BIDDERS
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2.2 By submitting a Bid, the Bidder represents that:

221 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder's personal observations with the
requirements of the proposed Contract Documents.

2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

224 Bidders are expected to submit bids that are firm, fixed and inclusive of all existing and
potential tariffs at the time of bid. There shall be no change orders due to tariffs, or the
uncertainty caused by them, that are in effect when the bid is submitted. If, after a project is
awarded and PO issued a new tariff is enacted that impacts the cost of materials or
equipment required for the work, a Change Order may be submitted and evaluated by the
Owner, with proper justification. Proper justification will be in the form of documentary
evidence proving a price increase specifically due to a new tariff, which post-dates: (1) the
date the project is awarded; and (2) the date of the purchase order issued by the State.

2.3 JOINT VENTURE REQUIREMENTS

2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

233 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

2.3.4 All required insurance certificates shall name both Joint Venturers.

235 Both Joint Venturers shall sign the Bid Form.

2.3.6 Both Joint Venturers shall include their Federal E.l. Number with the Bid.

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a
representative in attendance.

2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

2.4 ASSIGNMENT OF ANTITRUST CLAIMS

2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

INSTRUCTIONS TO BIDDERS
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3.1

3.11

3.1.2

3.1.3

3.14

3.2

3.21

3.2.2

3.2.3

3.24

3.2.5

3.3

3.3.1

COPIES OF BID DOCUMENTS

Bidders may obtain complete sets of the Bidding Documents from the Architectural/Engineering firm

designated in the Advertisement or Invitation to Bid in the number and for the deposit sum,
if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the Architect immediately.

The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents
shall make a written request to the Architect at least seven days prior to the date for receipt
of Bids. Interpretations, corrections and changes to the Bidding Documents will be made
by written Addendum. Interpretations, corrections, or changes to the Bidding Documents
made in any other manner shall not be binding.

The apparent silence of the specifications as to any detail, or the apparent omission from it
of detailed description concerning any point, shall be regarded as meaning that only the
best commercial practice is to prevail and only material and workmanship of the first quality
are to be used. Proof of specification compliance will be the responsibility of the Bidder.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all

permits, labor, materials, equipment, tools, construction equipment and machinery, water,
heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.
SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is
not intended to be proprietary in any way. Substitutions of products for those named will be
considered, providing that the Vendor certifies that the function, quality, and performance
characteristics of the material offered is equal or superior to that specified. It shall be the
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the
design, and to make any installation modifications required to accommodate the
substitution.

INSTRUCTIONS TO BIDDERS
002113-5
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3.3.2

3.33

3.34

3.4

3.4.1

3.4.2

3.4.3

344

ARTICLE 4:

4.1

41.1

4.1.2

413

4.1.4

4.1.5

4.1.6

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids, such approval shall be
set forth in an Addendum. Approvals made in any other manner shall not be binding.

The Architect shall have no obligation to consider any substitutions after the Contract
award.

ADDENDA

Addenda will be mailed or delivered to all who are known by the Architect to have received
a complete set of the Bidding Documents.

Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids
except an Addendum withdrawing the request for Bids or one which extends the time or
changes the location for the opening of bids.

Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

BIDDING PROCEDURES

PREPARATION OF BIDS

Submit the bids on the Bid Forms included with the Bidding Documents.

Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

Execute all blanks on the Bid Form.

Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change
in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible for
verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

INSTRUCTIONS TO BIDDERS
002113-6
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4.1.7 Each copy of the Bid shall include the legal name of the Bidder and a statement whether
the Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each
copy shall be signed by the person or persons legally authorized to bind the Bidder to a
contract. A Bid by a corporation shall further give the state of incorporation and have the
corporate seal affixed. A Bid submitted by an agent shall have a current Power of Attorney
attached, certifying agent's authority to bind the Bidder.

4.1.8 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

4.1.9 In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

4.1.10 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB
Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor
Employees Working on “Large Public Works Projects.” “Large Public Works” is based upon
the current threshold required for bidding Public Works as set by the Purchasing and
Contracting Advisory Council.

4.2 BID SECURITY

42.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the
agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of
the bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank
treasurer’'s check, cashier's check, money order, or other prior approved secured deposit
assigned to the State. The bid bond need not be for a specific sum, but may be stated to
be for a sum equal to 10% of the bid plus all add alternates to which it relates and not to
exceed a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond
form used shall be the standard OMB form (attached). The bid bond may be an electronic
bond and need not be transmitted as a paper document.

4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being considered
until either a formal contract has been executed and bonds have been furnished or the
specified time has elapsed so the Bids may be withdrawn or all Bids have been rejected.

4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and bond
within 20 days of the awarding of the contract, the bid bond or security deposited by the
successful bidder shall be forfeited.

4.3 SUBCONTRACTOR LIST

43.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code,
each Bidder shall submit with their Bid a completed List of Sub-Contractors included with
the Bid Form. NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The bidder
must list in each category the full name and address (City & State) of the sub-contractor
that the Bidder will be using to perform the work and provide material for that
subcontractor category. Should the Bidder’s listed subcontractor intend to provide any
of their subcontractor category of work through a third-tier contractor, the Bidder shall list
that third-tier contractor’s full name and address (City & State). If the Bidder intends to
perform any category of work itself, it must list its full name and address. For
clarification, if the Bidder intends to perform the work themselves, the Bidder may not

INSTRUCTIONS TO BIDDERS
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4.3.2

4.4

44.1

4.5

45.1

4.6

46.1

insert “not applicable”, “N/A”, “self’ or anything other than its own full name and address
(City & State). To do so shall cause the bid to be rejected. In addition, the failure to
produce a completed subcontractor list with the bid submittal shall cause the bid to be
rejected. If you have more than three (3) third-tier contractors to report in any
subcontractor category, print out additional page(s) containing the appropriate category,
complete the rest of your list of third-tier contractors for that category, notate the addition
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk
(*) next to any additional third-tier contractors, and submit it with your bid.

It is the responsibility of the Contractor to ensure that their Subcontractors are in
compliance with the provisions of this law. Also, if a Contractor elects to list themselves as
a Subcontractor for any category, they must specifically name themselves on the Bid Form
and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

AFFIDAVIT OF CONTRACTOR QUALIFICATIONS

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code,
each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications certifying
that the Bidder will abide by the contractor’s qualifications outlined in the construction bid
specifications for the duration of the contract term. After a contract has been awarded
the successful bidder shall not substitute another subcontractor whose name was
submitted on the Subcontractor Form except for the reasons in the statute and not
without written consent from the awarding agency. Failure to utilize the subcontractors
on the list will subject the successful bidder to penalties as outlined in the General
Requirements Section 5.2 of the contract.

AFFIDAVIT OF CRAFT TRAINING COMPLIANCE

In accordance with Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code,
contractors and subcontractors must provide craft training for journeyman and
apprentice levels if all of the following apply:

A. A project meets the prevailing wage requirement under Title 29, Chapter 69,
Section 6960 of the Delaware Code.

B. The contractor employs 10 or more total employees.

C. The project is not a federal highway project

Failure to provide required craft training on the project may subject the successful
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69,
Section 6962(c)(13) of the Delaware Code.

Bidders shall submit the Affidavit of Craft Training Compliance prior to contract
execution.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take affirmative action to ensure the
applicants are employed, and that employees are treated during employment,
without regard to their race, creed, sex, color, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following:

INSTRUCTIONS TO BIDDERS
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4.7

4.7.1

4.7.2

4.7.3

4.7.4

4.8

48.1

4.8.2

4.8.3

4.8.4

Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of
Labor, Division of Industrial Affairs of the State of Delaware.

The employer shall pay all mechanics and labors employed directly upon the site of work,
or engaged in custom fabrication work, as that term is defined in Article 1.23 herein and as
also as defined in 29 Del. C § 6902 and described in 29 Del. C. § 6960(b), regardless of
where the work is performed, unconditionally and not less often than once a week and
without subsequent deduction or rebate on any account, the full amounts accrued at time of
payment, computed at wage rates not less than those stated in the specifications,
regardless of any contractual relationship which may be alleged to exist between the
employer and such laborers and mechanics.

As per 29 Del. C. § 6960(b), the scale of the wages to be paid must be posted by the
employer in a prominent and easily accessible place at the site of the work. There may be
withheld from the employer so much of accrued payments as may be considered necessary
by the Department of Labor to pay laborers and mechanics employed by the employer the
difference between the rates of wages required by the contract to be paid laborers and
mechanics on the work and rates of wages received by such laborers and mechanics to be
remitted to the Department of Labor for distribution upon resolution of any claims.

Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from
the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid.

Deposit Bids at the designated location prior to the time and date for receipt of bids
indicated in the Advertisement for Bids. Bids received after the time and date for receipt of
bids will be marked “LATE BID" and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic, paper or telegraphic bids are invalid and will not receive consideration.

INSTRUCTIONS TO BIDDERS
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4.8.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

4.8.6 Compliance with Federal Bureau of Investigation rules mandates training for Contractors,
Subcontractors, their employees, and custodial workers with access to locations that have
access to Criminal Justice Information Services (CJIS). The contract awardee must have
fingerprinting and background checks done for all Subcontractors and employees.

4.9 MODIFICATION OR WITHDRAW OF BIDS

49.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal
request and by showing proper identification to the Architect. A request for withdraw by
letter or fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax
directing a modification in the bid price will render the Bid informal, causing it to be ineligible
for consideration of award. Telephone directives for modification of the bid price shall not
be permitted and will have no bearing on the submitted proposal in any manner.

49.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid
shall be returned.

493 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.

ARTICLES5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

511 Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

5.1.2 The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar days of the Bid opening.

5.2 COMPARISON OF BIDS

5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of such

5.2.2

523

524

comparisons will be made available to the public. Comparisons of the Bids may be based
on the Base Bid plus desired Alternates. The Agency shall have the right to accept
Alternates in any order or combination.

The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State.

An increase or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

INSTRUCTIONS TO BIDDERS
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525

5.2.6

53

53.1

5.3.2

5.3.3

5331

5.3.3.2

5.3.33

No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

Bidders are expected to submit bids that are firm, fixed and inclusive of all existing and
potential tariffs at the time of bid. There shall be no change orders due to tariffs, or the
uncertainty caused by them, that are in effect when the bid is submitted. If, after a project is
awarded and PO issued a new tariff is enacted that impacts the cost of materials or
equipment required for the work, a Change Order may be submitted and evaluated by the
Owner, with proper justification. Proper justification will be in the form of documentary
evidence proving a price increase specifically due to a new tariff, which post-dates: (1) the
date the project is awarded; and (2) the date of the purchase order issued by the State.

DISQUALIFICATION OF BIDDERS

An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder's financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder's record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other

state;
C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;
E. Whether the Bidder supplied all necessary information concerning its

responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

G. Any Bidder who is debarred in another State and/or by the United States
Government is also debarred in Delaware.

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

In addition, any one or more of the following causes may be considered as sufficient for the

disqualification of a Bidder and the rejection of their Bid or Bids.

More than one Bid for the same Contract from an individual, firm or corporation under the
same or different names.

Evidence of collusion among Bidders.

Unsatisfactory performance record as evidenced by past experience.

INSTRUCTIONS TO BIDDERS
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5.3.34

5.3.35

5.3.3.6

5.3.3.7

54

54.1

54.2

54.3

54.4

545

5.4.6

547

If the Unit Prices are obviously unbalanced either in excess or below reasonable cost
analysis values.

If there are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13)a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid. Any public school district and its board shall award public works
contracts in accordance with this section’s requirements except it shall award the
contract within 60 days of the bid opening.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to
be considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award. The successful Bidder shall provide, at least two business
days prior to contract execution, copies of the Employee Drug Testing Program for the
Bidder and all listed Subcontractors. Bonds shall be for the benefit of the Agency with
surety in the amount of 100% of the total contract award. Said Bonds shall be conditioned
upon the faithful performance of the contract. Bonds shall remain in affect for period of two
(2) years after the date of the Certificate of Final Payment.

If the successful Bidder fails to execute the required Contract, Bond and all required
information, as aforesaid, within twenty (20) calendar days after the date of official Notice of
the Award of the Contract, their Bid guaranty shall immediately be taken and become the
property of the State for the benefit of the Agency as liquidated damages, and not as a
forfeiture or as a penalty. Award will then be made to the next lowest qualified Bidder of the
Work or readvertised, as the Agency may decide.

Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer
identification number or social security number) and should the vendor be awarded a
contract, such vendor shall provide to the agency the taxpayer identification license
numbers of such subcontractors. Such numbers shall be provided on the later of the date
on which such subcontractor is required to be identified or the time the contract is executed.

INSTRUCTIONS TO BIDDERS
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5.4.8

The successful Bidder shall provide to the agency to which it is contracting, within 30 days
of entering into such public works contract, copies of all Delaware Business licenses of
subcontractors and/or independent contractors that will perform work for such public works
contract. However, if a subcontractor or independent contractor is hired or contracted more
than 20 days after the Bidder entered the public works contract the Delaware Business
license of such subcontractor or independent contractor shall be provided to the agency
within 10 days of being contracted or hired.

The Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION

6.1

6.1.1

6.2

CONTRACTOR’S QUALIFICATION STATEMENT

Bidders to whom an award of a Contract is under consideration shall, if requested by the Agency,
submit a properly executed AIA Document A305, Contractor's Qualification Statement,
unless such a statement has been previously required and submitted.

Bidders to whom an award of a Contract has been made must produce their Delaware
Business License before the Contract can be executed.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1

7.1.1

7.1.2

7.1.3

7.2

7.21

7.2.2

7.2.3

BOND REQUIREMENTS

The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, shall be
included in the Bid.

If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual sources,
changes in cost will be adjusted as provide in the Contract Documents.

The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

TIME OF DELIVERY AND FORM OF BONDS
The bonds shall be dated on or after the date of the Contract.

The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the
surety to affix a certified and current copy of the power of attorney.

The Performance Bond and/or the Payment Bond may be electronic bonds and need not be
transmitted as paper documents.

ARTICLE 8: FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

8.1

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document A101, Standard Form of Agreement Between Owner and
Contractor Where the Basis of Payment is a Stipulated Sum.

END OF SECTION
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SECTION 002600
PROCUREMENT SUBSTITUTION PROCEDURES

1.01 DEFINITIONS

A. Procurement Substitution Requests: Requests for changes in products, materials, equipment,
and methods of construction from those indicated in the Procurement and Contracting
Documents, submitted prior to receipt of bids in accordance with Instructions to Bidders

B. Procurement Prior Approval Requests: Requests for approval of products or manufacturers
from those required by the Contract Documents as defined by product selection procedures in
Section 016000 "Product Requirements."

1. Procurement prior approval is required when products or manufacturers are listed in
specifications under "Sole Product," "Sole Manufacturer," "Limited List of Products," or
"Limited List of Manufacturers" introductory paragraphs.

2. Procurement prior approval is not required when products or manufacturers are listed in
specifications under "Non-Limited List of Products" or "Non-Limited List of Manufacturers"
introductory paragraphs.

3. Where use of "Sole Product," "Sole Manufacturer," "Limited List of Products," or "Limited
List of Manufacturers" introductory paragraphs is not allowed by statute, procurement prior
approval request is not required.

C. Substitution Requests: Requests for changes in products, materials, equipment, and methods
of construction from those indicated in the Contract Documents, submitted following Contract
award. See the General Conditions and Section 012500 "Substitution Procedures" for
conditions under which Substitution requests will be considered following Contract award.

1.02 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials. Engage a qualified testing agency to perform compatibility
tests recommended by manufacturers.

1.03 PROCUREMENT SUBSTITUTIONS

A. Procurement Substitutions, General: By submitting a bid, the Bidder represents that its bid is
based on materials and equipment described in the Procurement and Contracting Documents,
including Addenda. Bidders are encouraged to request approval of qualifying substitute
materials and equipment when the Specifications Sections list materials and equipment by
product or manufacturer name.

B. Procurement Substitution Requests will be received and considered by Owner when the
following conditions are satisfied, as determined by Architect; otherwise requests will be
returned without action:

1. Extensive revisions to the Contract Documents are not required.

2. Proposed changes are in keeping with general intent of the Contract Documents, including
level of quality of the Work represented by requirements therein.

3. Request is fully documented and properly submitted.

1.04 SUBMITTALS

A. Procurement Substitution Request: Submit to Architect. Procurement Substitution Request

must be made in writing in compliance with the following requirements:

1.  Requests for substitution of materials and equipment will be considered if received no
later than 10 days prior to date of bid opening.

2. Submittal Format, Electronic: Submit Procurement Substitution Request, using format
provided on Project web-based bidding management software site.
a. lIdentify the product or the fabrication or installation method to be replaced in each

request. Include related Specifications Sections and Drawing numbers.

Becker Morgan Group, Inc. PROCUREMENT SUBSTITUTION PROCEDURES
2025040.00 002600 -1



Contract #4-27-12
October 23, 2026

CSD William Penn High School
Bid Pack C - Security Renovations

b. Provide complete documentation on both the product specified and the proposed
substitute, including the following information as appropriate:

1)

List of similar installations for completed projects, with project names and
addresses as well as names and addresses of architects and owners.

Product data, including drawings and descriptions of products and fabrication
and installation procedures.

Point-by-point comparison of specified and proposed substitute product data,
fabrication drawings, and installation procedures.

Copies of current, independent third-party test data of salient product or system
characteristics.

Samples where applicable or when requested by Architect.

Detailed comparison of significant qualities of proposed substitute with those of
the Work specified. Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, sustainable design
characteristics, warranties, and specific features and requirements indicated.
Indicate deviations, if any, from the Work specified.

Material test reports from a qualified testing agency indicating and interpreting
test results for compliance with requirements indicated.

Research reports, where applicable, evidencing compliance with building code
in effect for Project, from ICC-ES.

Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, which will become necessary to accommodate proposed substitute.

c. Provide certification by manufacturer that proposed substitute is equal to or superior
to that required by the Procurement and Contracting Documents, and that its in-place
performance will be equal to or superior to product or equipment specified in the
application indicated.

d. Bidder, in submitting the Procurement Substitution Request, waives the right to
additional payment or an extension of Contract Time because of the failure of
substitute to perform as represented in the Procurement Substitution Request.

B. Architect's Action:

1. Architect may request additional information or documentation necessary for evaluation of
the Procurement Substitution Request. Architect will notify all Bidders of acceptance of
proposed substitute by means of an Addendum to the Procurement and Contracting
Documents.

C. Architect's approval of substitute during bidding does not relieve Contractor of the responsibility
to submit required Shop Drawings and to comply with all other requirements of the Contract

Documents.

END OF SECTION 002600
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Contract C-01: SELECTIVE DEMOLITION, SITEWORK and CONCRETE

BID FORM
For Bids Due: To: Colonial School District
701 East Basin Road
New Castle, DE 19720
Name of Bidder:
Bidder Address:
Contact Name: E-Mail Address:
Delaware Business License No.: Taxpayer ID No.:

(Other License Nos.):
(A copy of Bidder’s Delaware Business License must be attached to this form.)

Phone No.: ( ) - Fax No.: ( )

The undersigned, representing that he has read and understands the Bidding Documents and that this
bid is made in accordance therewith, that he has visited the site and has familiarized himself with the
local conditions under which the Work is to be performed, and that his bid is based upon the materials,
systems and equipment described in the Bidding Documents without exception, hereby proposes and
agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to
execute the work described by the aforesaid documents for the lump sum itemized below:

$ (5.
)

ALTERNATES

Alternate prices conform to applicable project specification section. Refer to specifications for a complete

description of the following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out
part that does not apply.

No Alternates.

UNIT PRICES

Unit prices conform to applicable project specification section. Refer to the specifications for a complete
description of the following Unit Prices:

1. No Unit Costs required.

ALLOWANCES

We/I confirm that the following Allowances have been included in the Base Bid price listed above.
1. $30,000 allowance for misc. work to be determined by Owner and Construction Manager.

NOTE: The difference in price between Add and Deduct in the above Unit Prices should not exceed
fifteen percent (15%).

C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS
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I/We acknowledge Addendums numbered and the price(s) submitted include any
cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids,
and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this
Bid (if required). :

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in
any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to
this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work
within _ calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall complfl with all requirements of
local, state, and national laws; that no legal requirement has been or shall be violated in making or
accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid
is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar
days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance
Certificates, required by the Contract Documents.

Iam / We are an Individual / a Partnership / a Corporation

By Trading as

(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )

(SEAL)

( Title )
Date:

ATTACHMENTS
Sub-Contractor List
Non-Collusion Statement
Bid Bond
Consent of Surety
Affidavit of Employee Drug Testing Program
Affidavit of Contractor Qualifications
Affidavit of Craft Training Compliance
Bid Security
Delaware Business License
New Castle County Contractor’s License

C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS
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SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 69, Section 6962(d) (10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal. The
bidder must list in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide
material for that subcontractor category. Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-
tier contractor, the bidder shall list that third-tier contractor’s full name and address (City & State). If the bidder intends to perform any category of work itself,
it must list its full name and address. For clarification, if the bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”,
“self” or anything other than its own full name and address (City & State). To do so shall cause the bid to be rejected. In addition, the failure to produce a
completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more than three (3) third-tier contractors to reiport in any
subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-tier contractors for that category,
notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier contractors, and
submit it with your bid.

Subcontractor Category Subcontractor Address (City & State) Subcontractors tax-payer ID #
or Delaware Business license #

C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-3



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectlg, entered into any agreement, participated
in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal
submitted this date

All the terms and conditions of Contract C-01: Selective Demolition, Sitework and Concrete
have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS
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BID BOND
TO ACCOMPANY PROPOSAL
(Not necessary if security is used)
KNOW ALL MEN BY THESE PRESENTS That: of
in the County of and State of as
Principal, and of in the County of
and State of as Surety, legally authorized to do business in the State of

Delaware (‘State”), are held and firmly unto the Colonial School District in the sum of

Dollars ($ ), or percent not to exceed

Dollars ($ ) of amount of bid on Contract No. to

be C}lvaid to the Colonial School District for the use and benefit of the Colonial School District for which payment well
and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly
and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who has submitted to the
Colonial School District a certain proposal to enter into this contract for the furnishing of certain material and/or services
within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contract and approved by the Colonial School District this Contract to
be entered into within twenty days after the date of official notice of the award thereof in accordance with the terms of
said proposal, then this obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this____day of in the year of our Lord two thousand
and (20_).

SEALED, AND DELIVERED IN THE PRESENCE OF

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature

Attest
Title
Name of Surety

Witness
Title

C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS

PU19, Revised 10/2023 004100-5



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

CONSENT OF SURETY

DATE

To: Colonial School District
701 East Basin Road
New Castle, DE 19720

Gentlemen:

We, the

(Surety Company's Address)

a Surety Company authorized to do business in the State of Delaware hereby agrees that if

(Contractor)

(Address)

is awarded the Contract No.

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to
Bidders.

(Surety Company)
By

(Attorney-in-Fact)

AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works
Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees
who work on Large Public Works Contracts funded all or in part with public funds.

C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-6



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug
Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

AFFIDAVIT
OF
CONTRACTOR QUALIFICATIONS

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for
the duration of the contract term.

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded
the successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form
except for the reasons in the statute and not without written consent from the awarding agency. Failure to utilize the
subcontractors on the list will subject the successful bidder to penalties as outlined in the General Requirements Section
5.2 of the contract.

Contractor Name:

Contractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

END OF SECTION

C-01 - Selective Demolition, Sitework and Concrete BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-8



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

Contract C-02: Misc. Metals & Railings

BID FORM
For Bids Due: To: Colonial School District
701 East Basin Road
New Castle, DE 19720
Name of Bidder:
Bidder Address:
Contact Name: E-Mail Address:
Delaware Business License No.: Taxpayer ID No.:

(Other License Nos.):
(A copy of Bidder’s Delaware Business License must be attached to this form.)

Phone No.: ( ) - Fax No.: ( )

The undersigned, representing that he has read and understands the Bidding Documents and that this
bid is made in accordance therewith, that he has visited the site and has familiarized himself with the
local conditions under which the Work is to be performed, and that his bid is based upon the materials,
systems and equipment described in the Bidding Documents without exception, hereby proposes and
agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to
execute the work described by the aforesaid documents for the lump sum itemized below:

$ (5.
)

ALTERNATES

Alternate prices conform to applicable project specification section. Refer to specifications for a complete

description of the following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out
part that does not apply.

No Alternates.

UNIT PRICES

Unit prices conform to applicable project specification section. Refer to the specifications for a complete
description of the following Unit Prices:

1. No Unit Costs required.

ALLOWANCES

We/I confirm that the following Allowances have been included in the Base Bid price listed above.

1. $15,000 allowance for misc. work to be determined by Owner and Construction Manager.

NOTE: The difference in price between Add and Deduct in the above Unit Prices should not exceed
fifteen percent (15%).

C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-1



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

I/We acknowledge Addendums numbered and the price(s) submitted include any
cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids,
and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this
Bid (if required).

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in
any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to
this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work
within _ calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of
local, state, and national laws; that no legal requirement has been or shall be violated in making or
accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid
is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar
days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance
Certificates, required by the Contract Documents.

Iam / We are an Individual / a Partnership / a Corporation

By Trading as

(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )
(SEAL)

( Title )
Date:

ATTACHMENTS
Sub-Contractor List
Non-Collusion Statement
Bid Bond
Consent of Surety
Affidavit of Employee Drug Testing Program
Affidavit of Contractor Qualifications
Affidavit of Craft Training Compliance
Bid Security
Delaware Business License
New Castle County Contractor’s License

C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-2



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 69, Section 6962(d) (10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal. The
bidder must list in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide
material for that subcontractor category. Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-
tier contractor, the bidder shall list that third-tier contractor’s full name and address (City & State). If the bidder intends to perform any category of work itself,
it must list its full name and address. For clarification, if the bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”,
“self” or anything other than its own full name and address (City & State). To do so shall cause the bid to be rejected. In addition, the failure to produce a
completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more than three (3) third-tier contractors to reiport in any
subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-tier contractors for that category,
notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier contractors, and
submit it with your bid.

Subcontractor Category Subcontractor Address (City & State) Subcontractors tax-payer ID #
or Delaware Business license #

C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-3



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectlg, entered into any agreement, participated
in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal
submitted this date

All the terms and conditions of Contract C-02: Misc. Metals & Railings have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-4



CSD William Penn High School Contract #4-27-12

Bid Pack C- Security & ADA Renovations October 23, 2026
BID BOND
TO ACCOMPANY PROPOSAL
(Not necessary if security is used)
KNOW ALL MEN BY THESE PRESENTS That: of
in the County of and State of as
Principal, and of in the County of
and State of as Surety, legally authorized to do business in the State of

Delaware (‘State”), are held and firmly unto the Colonial School District in the sum of

Dollars ($ ), or percent not to exceed

Dollars ($ ) of amount of bid on Contract No. to

be C}lvaid to the Colonial School District for the use and benefit of the Colonial School District for which payment well
and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly
and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who has submitted to the
Colonial School District a certain proposal to enter into this contract for the furnishing of certain material and/or services
within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contract and approved by the Colonial School District this Contract to
be entered into within twenty days after the date of official notice of the award thereof in accordance with the terms of
said proposal, then this obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this____day of in the year of our Lord two thousand
and (20_).

SEALED, AND DELIVERED IN THE PRESENCE OF

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature

Attest
Title
Name of Surety

Witness
Title

C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS

PU19, Revised 10/2023 004100-5



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

CONSENT OF SURETY

DATE

To: Colonial School District
701 East Basin Road
New Castle, DE 19720

Gentlemen:

We, the

(Surety Company's Address)

a Surety Company authorized to do business in the State of Delaware hereby agrees that if

(Contractor)

(Address)

is awarded the Contract No.

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to
Bidders.

(Surety Company)
By

(Attorney-in-Fact)

AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works
Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees
who work on Large Public Works Contracts funded all or in part with public funds.

C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-6



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug
Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23, 2026

AFFIDAVIT
OF
CONTRACTOR QUALIFICATIONS

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for
the duration of the contract term.

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded
the successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form
except for the reasons in the statute and not without written consent from the awarding agency. Failure to utilize the
subcontractors on the list will subject the successful bidder to penalties as outlined in the General Requirements Section
5.2 of the contract.

Contractor Name:

Contractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
END OF SECTION
C-02 - Misc. Metals & Railings BID FORM AND ATTACHMENTS
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

Contract C-03: General Trades
Includes, but not limited to: GENERAL TRADES - Includes, but not limited to: SELECTIVE
DEMOLITION, CARPENTRY, CEMF, DRYWALL & FINISHING,DOORS, FRAMES and HARDWARE,
and PAINTING.

BID FORM

For Bids Due: To: Colonial School District
701 East Basin Road
New Castle, DE 19720

Name of Bidder:

Bidder Address:

Contact Name: E-Mail Address:

Delaware Business License No.: Taxpayer ID No.:

(Other License Nos.):

(A copy of Bidder’s Delaware Business License must be attached to this form.)

Phone No.: ( ) - Fax No.: ( )

The undersigned, representing that he has read and understands the Bidding Documents and that this
bid is made in accordance therewith, that he has visited the site and has familiarized himself with the
local conditions under which the Work is to be performed, and that his bid is based upon the materials,
systems and equipment described in the Bidding Documents without exception, hereby proposes and
agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to
execute the work described by the aforesaid documents for the lump sum itemized below:

$ & )

ALTERNATES

Alternate prices conform to applicable project specification section. Refer to specifications for a complete
description of the following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out
part that does not apply.

No Alternates.

UNIT PRICES

C-03 - General Trades BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-1



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

Unit prices conform to applicable project specification section. Refer to the specifications for a complete
description of the following Unit Prices:

1. No Unit Costs required.

ALLOWANCES

We/I confirm that the following Allowances have been included in the Base Bid price listed above.
1. $25,000 allowance for misc. work to be determined by Owner and Construction Manager.

NOTE: The difference in price between Add and Deduct in the above Unit Prices should not exceed
fifteen percent (15%).

I/We acknowledge Addendums numbered and the price(s) submitted include any
cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids,
and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this
Bid (if required).

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in
any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to
this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work
within _ calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of
local, state, and national laws; that no legal requirement has been or shall be violated in making or
accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid
is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar
days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance
Certificates, required by the Contract Documents.

Iam / We are an Individual / a Partnership / a Corporation

By Trading as

C-03 - General Trades BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-2



CSD William Penn High School
Bid Pack C- Security & ADA Renovations

Contract #4-27-12
October 23rd, 2026

(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )

(SEAL)
( Title)
Date:

ATTACHMENTS
Sub-Contractor List
Non-Collusion Statement
Bid Bond
Consent of Surety
Affidavit of Employee Drug Testing Program
Affidavit of Contractor Qualifications
Affidavit of Craft Training Compliance
Bid Security
Delaware Business License
New Castle County Contractor’s License

C-03 - General Trades BID FORM AND ATTACHMENTS

PU19, Revised 10/2023
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal. The
bidder must list in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide
material for that subcontractor category. Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-
tier contractor, the bidder shall list that third-tier contractor’s full name and address (City & State). If the bidder intends to perform any category of work itself,
it must list its full name and address. For clarification, if the bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”,
“self” or anything other than its own full name and address (City & State). To do so shall cause the bid to be rejected. In addition, the failure to produce a
completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more than three (3) third-tier contractors to report in any
subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-tier contractors for that category,

notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier contractors, and
submit it with your bid.

Subcontractor Category Subcontractor Address (City & State) Subcontractors tax-payer ID #
or Delaware Business license #

C-03 - General Trades BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-4



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated
in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal
submitted this date

All the terms and conditions of Contract C-03: General Trades have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

C-03 - General Trades BID FORM AND ATTACHMENTS
PU19, Revised 10/2023 004100-5



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That: of
in the County of and State of as
Principal, and of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(‘State”), are held and firmly unto the Colonial School District in the sum of Dollars
($ ), or percent not to exceed
Dollars ($ ) of amount of bid on Contract No. to be paid to the Colonial

School District for the use and benefit of the Colonial School District for which payment well and truly to be made, we
do bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly and severally for and in the
whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who has submitted to the
Colonial School District a certain proposal to enter into this contract for the furnishing of certain material and/or services
within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contract and approved by the Colonial School District this Contract to
be entered into within twenty days after the date of official notice of the award thereof in accordance with the terms of
said proposal, then this obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two thousand
and (20_).

SEALED, AND DELIVERED IN THE PRESENCE OF

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature

Attest
Title
Name of Surety

Witness
Title

C-03 — General Trades BID FORM AND ATTACHMENTS

PU19, Revised 10/2023 004100-6



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

CONSENT OF SURETY

DATE

To: Colonial School District
701 East Basin Road
New Castle, DE 19720

Gentlemen:

We, the

(Surety Company's Address)

a Surety Company authorized to do business in the State of Delaware hereby agrees that if

(Contractor)

(Address)

is awarded the Contract No.

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to
Bidders.

(Surety Company)
By
(Attorney-in-Fact)
C-03 — General Trades BID FORM AND ATTACHMENTS
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works
Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees
who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug
Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
C-03 — General Trades BID FORM AND ATTACHMENTS

PU19, Revised 10/2023 004100-8



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

AFFIDAVIT
OF
CONTRACTOR QUALIFICATIONS

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for
the duration of the contract term.

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded
the successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form
except for the reasons in the statute and not without written consent from the awarding agency. Failure to utilize the
subcontractors on the list will subject the successful bidder to penalties as outlined in the General Requirements Section
5.2 of the contract.

Contractor Name:

Contractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
END OF SECTION
C-03 — General Trades BID FORM AND ATTACHMENTS

PU19, Revised 10/2023 004100-9



CSD William Penn High School #4-27-12
Bid Pack C - Security Renovations October 23", 2026

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and

of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(“State”), are held and firmly unto the State in the sum of

Dollars ($ ), or percent not to exceed
Dollars ($ )

of amount of bid on Contract No. , to be paid to the State for the use and
benefit of (insert State agency name) for which payment

well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and
successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal
who has submitted to the (insert State agency name) a
certain proposal to enter into this contract for the furnishing of certain material and/or services within the
State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contract and approved by the
(insert State agency name) this Contract to be entered into within twenty days after
the date of official notice of the award thereof in accordance with the terms of said proposal, then this
obligation shall be void or else to be and remain in full force and virtue.
Sealed with seal and dated this day of in the year of our Lord two
thousand and (20__).
SEALED, AND DELIVERED IN THE

Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title

BID BOND
0043 13



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 005200 - AGREEMENT

1. SUMMARY

A. The Agreement Form for this Project is the American Institute of Architects Standard Form of
Agreement Between Owner and Contractor, Construction Manager as Adviser Edition, AIA
Document A132 - 2019

B. A copy of AIA Document A132 - 2019 Edition is bound into this Project Manual following
this page.

1. Under Article 5.1.4.5 add the following:

“Upon completion of the work under the Contract, the Owner may release 60% of the
amount then retained. The balance of the amount retained will be held until:

a. Allreports required of the Contract are received;

b. All Subcontractors in trades listed on the Bid Form are paid by the Contractor, unless
the amount owed to the Subcontractor is disputed, in which case the Owner may
withhold 150% of the amount withheld by the Contractor in its dispute with the
Subcontractor; and

c. Final payment is authorized by the Owner.”

END OF SECTION

AGREEMENT 005200-
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Standard Form of Agreement Between Owner and Contractor,

Construction Manager as Adviser Edition

AGREEMENT made as of the « » day of « »in the year «»

(In words, indicate day, month, and year.)

BETWEEN the Owner:

(Name, legal status, address, and other information)

and the Contractor:
(Name, legal status, address, and other information)

for the following Project:
(Name, location, and detailed description)

The Construction Manager:
(Name, legal status, address, and other information)

The Architect:
(Name, legal status, address, and other information)

The Owner and Contractor agree as follows.
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n Additions
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other-documents listed in
this Agreement, and Modifications issued after execution of this Agreement, all of which form-the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements;.either
written or oral. An enumeration of the Contract Documents, other than Modifications, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND DATES OF SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[« »] The date of this Agreement.

[« »] A date set forth in a notice to proceed issued by the Owner.

[« »] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

«»

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion of the Project or Portions Thereof

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the date of Substantial
Completion of the Work of all of the Contractors for the Project will be:

(Insert the date of Substantial Completion of the Work of all Contractors for the Project.)
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«»

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work of all
of the Contractors for the Project are to be completed prior to Substantial Completion of the entire Work of all of the
Contractors for the Project, the Contractors shall achieve Substantial Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.4 When the Work of this Contract, or any Portion Thereof, is Substantially Complete

§ 3.4.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
substantially complete the entire Work of this Contract:

(Check one of the following boxes and complete the necessary information.)

[« »] Not later than « » (« » ) calendar days from the date of commencement of the Work.
[« »] By the following date: « »

§ 3.4.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work of this
Contract are to be substantially complete prior to when the entire Work of this Contract shall be substantially complete,
the Contractor shall substantially complete such portions by the following dates:

Portion of Work Date to be substantially complete

§ 3.4.3 If the Contractor fails to substantially complete the Work of this Contract, or portions thereof, as provided in this
Section 3.4, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be one of the following:

(Check the appropriate box.)

[« »] Stipulated Sum, in accordance with Section 4.2 below
[« »] Costofthe Work plus the Contractor’s Fee, in accordance with Section 4.3 below

[« »] Costofthe Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with
Section 4.4 below

(Based on the selection above, complete Section 4.2, 4.3 or 4.4 below.)

§ 4.2 Stipulated Sum
§ 4.2.1 The Contract Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2.2 Alternates
§ 4.2.2.1 Alternates, if any, included in the Contract Sum:

Item Price
§ 4.2.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following

execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)
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Item Price Conditions for Acceptance

§ 4.2.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
§ 4.2.4 Unit prices, if any:
(Identify the item and state the unit price, and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.3 Cost of the Work Plus Contractor's Fee without a Guaranteed Maximum Price
§ 4.3.1 The Cost of the Work is as defined in Exhibit B, Determination of the Cost of the Work.

§ 4.3.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s-Fee:)

«»
§ 4.3.3 The method of adjustment of the Contractor’s Fee for changes in the Work:

«»

§ 4.3.4 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the Work:
«»

§ 4.3.5 Rental rates for Contractor-owned equipment shall not exceed « » percent ( « » %) of the standard rental rate paid
at the place of the Project.

§ 4.3.6 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.3.7 The Contractor shall prepare and submit to the Construction Manager, within 14 days of executing this
Agreement, a written Control Estimate for the Owner’s review and approval. The Control Estimate shall include the items
in Section B.1 of Exhibit B, Determination of the Cost of the Work.

§ 4.4 Cost of the Work Plus Contractor's Fee with a Guaranteed Maximum Price
§ 4.4.1 The Cost of the Work is as defined in Exhibit B, Determination of the Cost of the Work.

§ 4.4.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee.)

«»
§ 4.4.3 The method of adjustment of the Contractor’s Fee for changes in the Work:
«»

§ 4.4.4 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the Work:
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«»

§ 4.4.5 Rental rates for Contractor-owned equipment shall not exceed « » percent ( « » %) of the standard rental rate paid
at the place of the Project.

§ 4.4.6 Unit Prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.4.7 Guaranteed Maximum Price

§ 4.4.7.1 The Contract Sum is guaranteed by the Contractor not to exceed « » ($ « » ), subject to.additions and deductions
by Change Order as provided in the Contract Documents. This maximum sum is referred to in the Contract Documents as
the Guaranteed Maximum Price. Costs which would cause the Guaranteed Maximum Price to be exceeded shall be paid
by the Contractor without reimbursement by the Owner.

§ 4.4.7.2 Alternates
§ 4.4.7.2.1 Alternates, if any, included in the Guaranteed Maximum Price:

Item Price

§ 4.4.7.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

§ 4.4.7.3 Allowances, if any, included in the Guaranteed Maximum Price:
(Identify each allowance.)

Item Price

§ 4.4.7.4 Assumptions, if any, upon which the Guaranteed Maximum Price is based:
(Identify each assumption.)

«»

§ 4.4.8 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed
Maximum Price includes the costs attributable to such further development consistent with the Contract Documents and
reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and quality
of materials, finishes, or equipment, all of which, if required, shall be incorporated by Change Order.

§ 4.4.9 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate-the-agreed-upon
assumptions contained in Section 4.4.7.4. The Owner shall promptly furnish such revised Contract Documents to the
Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the agreed-upon
assumptions contained in Section 4.4.7.4 and the revised Contract Documents.

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any, to be assessed in accordance with Section 3.4.)

«»
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§ 4.6 Other:

(Insert provisions for bonus, cost savings or other incentives, if any, that might result in a change to the Contract Sum.)
«»

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Construction Manager by the Contractor, and Certificates for
Payment issued by the Construction Manager and Architect, the Owner shall make progress payments-on-account of the
Contract Sum, to the Contractor, as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

«»

§ 5.1.3 Provided that an Application for Payment is received by the Construction Manager not later than the « » day of a
month, the Owner shall make payment of the amount certified to the Contractor not later than the « » day of the « »
month. If an Application for Payment is received by the Construction Manager after the application date fixed above,
payment of the amount certified shall be made by the Owner not later than « » ( « » ) days after the Construction Manager
receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Progress Payments Where the Contract Sum is Based on a Stipulated Sum

§ 5.1.4.1 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such.data to
substantiate its accuracy, as the Construction Manager and Architect may require. This schedule of values-shall be used as
a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.4.2 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.4.3 In accordance with ATA Document A232™-2019, General Conditions of the Contract for Construction,
Construction Manager as Adviser Edition, and subject to other provisions of the Contract Documents, the amount of each
progress payment shall be computed as follows:

§ 5.1.4.3.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by
the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.4.3.2 The amount of each progress payment shall then be reduced by:

| The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld
a Certificate for Payment as provided in Article 9 of AIA Document A232-2019;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay;

4  For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of AIA Document A232-2019; and

.5  Retainage withheld pursuant to Section 5.1.7.
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§ 5.1.5 Progress Payments Where the Contract Sum is Based on the Cost of the Work without a Guaranteed
Maximum Price

§ 5.1.5.1 With each Application for Payment, the Contractor shall submit the cost control information required in Exhibit
B, Determination of the Cost of the Work, along with payrolls, petty cash accounts, receipted invoices, or invoices with
check vouchers attached, and any other evidence required by the Owner, Construction Manager or Architect to
demonstrate that payments already made by the Contractor on account of the Cost of the Work equal or exceed progress
payments already received by the Contractor, plus payrolls for the period covered by the present Application for Payment,
less that portion of the payments attributable to the Contractor’s Fee.

§ 5.1.5.2 Applications for Payment shall show the Cost of the Work actually incurred by the Contractor through the end of
the period covered by the Application for Payment and for which the Contractor has made or intends to make actual
payment prior to the next Application for Payment.

§ 5.1.5.3 In accordance with AIA Document A232-2019 and subject to other provisions of the Contract Documents, the
amount of each progress payment shall be computed as follows:

§ 5.1.5.3.1 The amount of each progress payment shall first include:

A The Cost of the Work as described in Exhibit B, Determination of the Cost of the Work;

.2 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified; and

.3 The Contractor’s Fee computed upon the Cost of the Work described in the preceding Section 5.1.5.3.1.1
at the rate stated in Section 4.3.2; or if the Contractor’s Fee is stated as a fixed sum in Section 4.3.2 an
amount which bears the same ratio to that fixed-sum Fee as the Cost of the Work included in Section
5.1.5.3.1.1 bears to a reasonable estimate of the probable Cost of the Work upon its completion.

§ 5.1.5.3.2 The amount of each progress payment shall then be reduced by:

A The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld
a Certificate for Payment as provided in Article 9 of AIA Document A232-2019;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for.which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in-part, as-provided in
Article 9 of AIA Document A232-2019;

.5  The shortfall, if any, indicated by the Contractor in the documentation required by Section 5.1.5.1 to
substantiate prior Applications for Payment, or resulting from errors subsequently discovered by the
Owner’s auditors in such documentation; and

.6 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.5.4 The Owner, Construction Manager and Contractor shall agree upon a mutually acceptable procedure for review
and approval of payments to Subcontractors and the percentage of retainage held on Subcontracts, and the Contractor
shall execute subcontracts in accordance with those agreements.

§ 5.1.5.5 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect shall be
entitled to rely on the accuracy and completeness of the information furnished by the Contractor, and such action shall not
be deemed to be a representation that (1) the Construction Manager and Architect have made a detailed examination, audit
or arithmetic verification of the documentation submitted in accordance with Article 5 or other supporting data;(2) that
the Construction Manager and Architect have made exhaustive or continuous on-site inspections; or (3) that the
Construction Manager and Architect have made examinations to ascertain how or for what purposes the Contractor has
used amounts previously paid on account of the Contract. Such examinations, audits and verifications, if required by the
Owner, will be performed by the Owner’s auditors acting in the sole interest of the Owner.

§ 5.1.5.6 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.1.5.7 If final completion of the Work is materially delayed through no fault of the Contractor, then the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A232-2019.
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§ 5.1.6 Progress Payments Where the Contract Sum is Based on the Cost of the Work with a Guaranteed
Maximum Price

§ 5.1.6.1 With each Application for Payment, the Contractor shall submit payrolls, petty cash accounts, receipted invoices
or invoices with check vouchers attached, and any other evidence required by the Owner, Construction Manager or
Architect to demonstrate that payments already made by the Contractor on account of the Cost of the Work equal or
exceed progress payments already received by the Contractor plus payrolls for the period covered by the present
Application for Payment, less that portion of the progress payments attributable to the Contractor’s Fee.

§ 5.1.6.2 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Guaranteed Maximum Price
among: (1) the various portions of the Work; (2) any contingency for costs that are included in the Guaranteed Maximum
Price but not otherwise allocated to another line item or included in a Change Order; and (3) the Contractor’s Fee.

§ 5.1.6.2.1 The schedule of values shall be prepared in such form, and supported by such data to substantiate itsiaccuracy,
as the Construction Manager and Architect may require. This schedule of values shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 5.1.6.2.2 The allocation of the Guaranteed Maximum Price under this Section 5.1.6.2 shall not constitute a separate
guaranteed maximum price for the Cost of the Work of each individual line item in the schedule of values.

§ 5.1.6.2.3 When the Contractor allocates costs from a contingency to another line item in the schedule of values, the
Contractor shall submit supporting documentation to the Architect and Construction Manager.

§ 5.1.6.3 Applications for Payment shall show the percentage of completion of each portion of the Work as-of the end of
the period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the percentage
of that portion of the Work which has actually been completed; or (2) the percentage obtained by-dividing (a).the expense
that has actually been incurred by the Contractor on account of that portion of the Work and for which the Contractor-has
made payment or intends to make payment prior to the next Application for Payment by (b) the share of the Guaranteed

Maximum Price allocated to that portion of the Work in the schedule of values.

§ 5.1.6.4 In accordance with AIA Document A232-2019, and subject to other provisions of the Contract Documents, the
amount of each progress payment shall be computed as follows:

§ 5.1.6.4.1 The amount of each progress payment shall first include:

.1 That portion of the Guaranteed Maximum Price properly allocable to completed Work as determined by
multiplying the percentage of completion of each portion of the Work by the share of the Guaranteed
Maximum Price allocated to that portion of the Work in the most recent schedule of values;

.2 That portion of the Guaranteed Maximum Price properly allocable to materials and equipment delivered
and suitably stored at the site for subsequent incorporation in the completed construction or, if approved in
writing in advance by the Owner, suitably stored off the site at a location agreed upon-in writing;

.3 That portion of Construction Change Directives that the Architect determines, inthe Architect’s
professional judgment, to be reasonably justified; and

4  The Contractor’s Fee, computed upon the Cost of the Work described in the preceding Sections 5.1.6.4.1.1
and 5.1.6.4.1.2 at the rate stated in Section 4.4.2 or, if the Contractor’s Fee is stated as a fixed sum in that
Section, an amount that bears the same ratio to that fixed-sum fee as the Cost of the Work included in
Sections 5.1.6.4.1.1 and 5.1.6.4.1.2 bears to a reasonable estimate of the probable Costof the-Work-upon
its completion.

§ 5.1.6.4.2 The amount of each progress payment shall then be reduced by:
1 The aggregate of any amounts previously paid by the Owner;
.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld
a Certificate for Payment as provided in Article 9 of AIA Document A232-2019;
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay;
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4 For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of AIA Document A232-2019;

.5 The shortfall, if any, indicated by the Contractor in the documentation required by Section 5.1.6.1 to
substantiate prior Applications for Payment, or resulting from errors subsequently discovered by the
Owner’s auditors in such documentation; and

.6 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.6.5 The Owner and the Contractor shall agree upon a mutually acceptable procedure for review-and-approval-of
payments to Subcontractors and the percentage of retainage held on Subcontracts, and the Contractor shall execute
subcontracts in accordance with those agreements.

§ 5.1.6.6 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect shall be
entitled to rely on the accuracy and completeness of the information furnished by the Contractor-and such action shall not
be deemed to be a representation that (1) the Construction Manager or Architect have made a detailed examination, audit,
or arithmetic verification of the documentation submitted in accordance with Section 5.1.6.1 or other supporting data; (2)
that the Construction Manager or Architect have made exhaustive or continuous on-site inspections; or (3) that the
Construction Manager or Architect have made examinations to ascertain how or for what purposes the Contractor has
used amounts previously paid on account of the Contract. Such examinations, audits, and verifications, if required by the
Owner, will be performed by the Owner’s auditors acting in the sole interest of the Owner.

§ 5.1.6.7 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.1.6.8 If final completion of the Work is materially delayed through no fault of the Contractor, then the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A232-2019:

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to when the Work of this Contract is substantially complete, the Owner
may withhold the following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage
may be limited by governing law.)

«»

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

«»

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to when the entire Work of this Contract is
substantially complete, including modifications for completion of portions of the Work as provided in Section 3.4.2, insert
provisions for such modifications.)

«»

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, when the Work of this Contract is substantially complete, the
Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for
Payment pursuant to this Section 5.1.7. The Application for Payment submitted when the Work of this Contract is
substantially complete shall not include retainage as follows:

(Insert any other conditions for release of retainage when the Work of this Contract is substantially complete, or upon
Substantial Completion of the Work of all Contractors on the Project or portions thereof.)

«»
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§ 5.2 Final Payment
§ 5.2.1 Final Payment Where the Contract Sum is Based on a Stipulated Sum
§ 5.2.1.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct Work
as provided in Article 12 of AIA Document A232-2019, and to satisfy other requirements, if any, which
extend beyond final payment; and
.2 afinal Certificate for Payment or Project Certificate for Payment has been issued by the Architect.

§ 5.2.1.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the final
Certificate for Payment or Project Certificate for Payment, or as follows:

« »

§ 5.2.2 Final Payment Where the Contract Sum is Based on the Cost of the Work with or without a Guaranteed
Maximum Price
§ 5.2.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to ‘correct Work
as provided in Article 12 of AIA Document A232-2019, and to satisfy other requirements, if any, which
extend beyond final payment;
.2 the Contractor has submitted a final accounting for the Cost of the Work, pursuant to Exhibit B,
Determination of the Cost of the Work and a final Application for Payment; and
.3 afinal Certificate for Payment or Project Certificate for Payment has been issued by the Architect in
accordance with Exhibit B, Determination of the Cost of the Work.

§ 5.2.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after-the issuance.of the final
Certificate for Payment or Project Certificate for Payment, or as follows:

«»

§ 5.3 Payments due and unpaid under the Contract shall bear interest from the date payment is du¢ at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

«» %« »

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as Initial Decision Maker pursuant to Article 15 of AIA Document A232-2019, unless the parties
appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker;-if
other than the Architect.)

«»
«»
«»
«»

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A232-2019, the method
of binding dispute resolution shall be as follows:
(Check the appropriate box.)
[« »] Arbitration pursuant to Article 15 of AIA Document A232-2019.

[« »] Litigation in a court of competent jurisdiction.
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[« »] Other: (Specify)
«»

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing
to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent
jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 Where the Contract Sum is a Stipulated Sum

§ 7.1.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of
ATA Document A232-2019.

§ 7.1.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A232-2019, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for the
Owner’s convenience.)

«»
§ 7.1.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A232-2019.

§ 7.2 Where the Contract Sum is Based on the Cost of the Work with or without a Guaranteed Maximum Price
§ 7.2.1 Termination

§ 7.2.1.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14-0of AIA Document
A232-2019.

§ 7.21.2 Termination by the Owner for Cause
§ 7.2.1.2.1 If the Owner terminates the Contract for cause as provided in Article 14 of AIA Document A232-2019, the
Owner shall then only pay the Contractor an amount as follows:

1 Take the Cost of the Work incurred by the Contractor to the date of termination;

.2 Add the Contractor’s Fee, computed upon the Cost of the Work to the date of termination at.the rate stated
in Section 4.3.2 or 4.4.2, as applicable, or, if the Contractor’s Fee is stated as a fixed sum in that Section, an
amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of termination
bears to a reasonable estimate of the probable Cost of the Work upon its completion;

Subtract the aggregate of previous payments made by the Owner; and
4 Subtract the costs and damages incurred, or to be incurred, by the Owner under Article 14 of AIA
Document A232-2019.

w

§ 7.2.1.2.2 When the Contract Sum is based on the Cost of the Work with a Guaranteed Maximum Price, if the Owner
terminates the Contract for cause as provided in Article 14 of AIA Document A232-2019, the amount,.if any, to be paid to
the Contractor under Article 14 of AIA Document A232-2019 shall not cause the Guaranteed Maximum Price to be
exceeded, nor shall it exceed the amount calculated in Section 7.2.1.2.1.

§ 7.2.1.2.3 The Owner shall also pay the Contractor fair compensation, either by purchase or rental at the election of the
Owner, for any equipment owned by the Contractor that the Owner elects to retain and that is not otherwise included in the
Cost of the Work under Section 7.2.1.2.1.1. To the extent that the Owner elects to take legal assignment of subcontracts
and purchase orders (including rental agreements), the Contractor shall, as a condition of receiving the payments referred
to in this Article 7, execute and deliver all such papers and take all such steps, including the legal assignment of such
subcontracts and other contractual rights of the Contractor, as the Owner may require for the purpose of fully vesting in
the Owner the rights and benefits of the Contractor under such subcontracts or purchase orders. All Subcontracts,
purchase orders and rental agreements entered into by the Contractor will contain provisions allowing for assignment to
the Owner as described above.
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§ 7.2.1.3 Termination by the Owner for Convenience

If the Owner terminates the Contract for convenience in accordance with Article 14 of AIA Document A232-2019, then
the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of or method for determining the fee, if any, payable to the Contractor following a termination for the
Owner’s convenience.)

«»

§ 7.3 Suspension

The Work may be suspended by the Owner as provided in Article 14 of AIA Document A232-2019;.in such case, the
Contract Sum and Contract Time shall be increased as provided in Article 14 of AIA Document A232-2019, except that
the term “profit” shall be understood to mean the Contractor’s Fee as described in Section 4.3.2 or 4.4.2, as applicable, of
this Agreement.

ARTICLE 8 MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A232-2019 or another Contract Document,
the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

«»
«»
«»
«»
«»
«»

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

<« »
« »
«»
«»
«»
«»

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days” prior notice to the other
party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA'Document A132™-2019;,
Standard Form of Agreement Between Owner and Contractor, Construction Manager as Adviser Edition, Exhibit A,
Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A132™-2019, Exhibit A;-and-elsewhere-in-the
Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A232-2019, may be given in accordance with
AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise set
forth below:

(If other than in accordance with AIA Document E203—2013, insert requirements for delivering notice in electronic
format such as name, title, and email address of the recipient and whether and how the system will be required to generate
a read receipt for the transmission.)

«»
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§ 8.7 Relationship of the Parties

Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a Guaranteed Maximum
Price, the Contractor accepts the relationship of trust and confidence established by this Agreement and covenants with
the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in furthering the interests of
the Owner; to furnish efficient business administration and supervision; to furnish at all times anjadequate supply of
workers and materials; and to perform the Work in an expeditious and economical manner consistent with the Owner’s
interests. The Owner agrees to furnish and approve, in a timely manner, information required by the Contractor and to
make payments to the Contractor in accordance with the requirements of the Contract Documents:

§ 8.8 Other provisions:
«»

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
A AIA Document A132™-2019, Standard Form of Agreement Between Owner and Contractor,
Construction Manager as Adviser Edition
2 AIA Document A132™-2019, Exhibit A, Insurance and Bonds Exhibit
3 AIA Document A232™-2019, General Conditions of the Contract for Construction, Construction
Manager as Adviser Edition
4 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

«»
.5 Drawings

Number Title Date

.6 Specifications

Section Title Date Pages

.7 Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents
unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

[« »] AIA Document A132™-2019, Exhibit B, Determination of the Cost of the Work

[« »] AIA Document E235™-2019, Sustainable Projects Exhibit, Construction Manager as Adviser
Edition, dated as indicated below:
(Insert the date of the E235-2019 incorporated into this Agreement.)

«»

[« »] The Sustainability Plan:
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Title Date Pages

[« »] Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9  Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A232-2019 provides that the advertisement or invitation to bid, Instructions to Bidders, sample
forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding-or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals,
are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should
be listed here only if intended to be part of the Contract Documents.)

«»

This Agreement is entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
« WL «PE »
(Printed name and title) (Printed name and title)
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CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A132-2019

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor, Construction Manager as Advisor
Edition” AIA Document A132-2019. Where a portion of the Standard Form of Agreement is modified or deleted by the following, the
unaltered portions of the Standard Form of Agreement shall remain in effect.

ARTICLE 3: DATE OF COMMENCEMENT AND DATES OF SUBSTANTIAL COMPLETION
3.1 Delete paragraph 3.1 in its entirety and replace with the following:

“The date of Commencement of the Work shall be a date set forth in a notice to proceed
issued by the Owner.”

3.3.1 In the space provided, insert “As defined in Article 9.8 of AIA Document A232-2019 and
amended by the Owner’s ‘Supplementary General Conditions A232-2019”

ARTICLE 4: CONTRACT SUM

4.1 Delete paragraph 4.1 in its entirety and replace with the following:
“The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s
performance of the Contract. The Contract Sum shall be a Stipulated Sum, in accordance
with Section 4.2 below.

4.3 Delete paragraph 4.3 in its entirety.

4.4 Delete paragraph 4.4 in its entirety.

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

513 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is received by the Architect that meets all

requirements of the Contract, payment shall be made by the Owner not later than 30 days
after the Owner receives the valid Application for Payment.”

5.1.5 Delete paragraph 5.1.5 in its entirety.
5.1.6 Delete paragraph 5.1.6 in its entirety.
5.2.2 Delete paragraph 5.2.2 in its entirety.
5.3 Insert the interest rate of “1% per month not to exceed 12% per annum.”

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A132-2019
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CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

ARTICLE 6: DISPUTE RESOLUTION

6.2

BINDING DISPUTE RESOLUTION

Check the box “Other” — and add the following sentence:

"Any remedies available in law or in equity."

ARTICLE 7: TERMINATION or SUSPENSION

7111

7.2

Delete paragraph 7.1.1.1 in its entirety.

Delete paragraph 7.2 in its entirety.

ARTICLE 8: MISCELLANEOUS PROVISIONS

8.4

8.7

Delete paragraph 8.4 in its entirety and replace with the following:

“The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”

Delete paragraph 8.7 in its entirety.

ARTICLE 9: ENUMERATION OF CONTRACT DOCUMENTS

9.1.9

9.1.9

Insert “Supplement to Agreement Between Owner and Contractor A132-2019"

Insert “Supplementary General Conditions A232-2019”

END OF SECTION

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A132-2019
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AIA- Document A132- - 2019
Exhibit A

Insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the
Contractor, dated the « » day of « » in the year « »
(In words, indicate day, month, and year.) ADDITIONS AND DELETIONS:

for the following PROJECT:
(Name and location or address)

Colonial School District
William Penn High School
713 E Basin Road

New Castle DE 19720

THE OWNER:
(Name, legal status, and address)

Colonial School District
318 Basin Rd

New Castle, DE 19720
THE CONTRACTOR:

(Name, legal status, and address)

« N »
« »

The author of this document
has added information
needed for its completion.
The author may also have
revised the text;of the
original AIA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
form text is available from
the author and should be
reviewed-

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion
or modification.

This_document_is intended
to be used_in conjunction
with AIA Document A232™-
2019, General Conditions of
the Contract for
Construction. Article 11 of

A232™-2019 contains
additional insurance

TABLE OF ARTICLES provisions

A1 GENERAL

A2 OWNER'’S INSURANCE

A3 CONTRACTOR’S INSURANCE AND BONDS

A4 SPECIAL TERMS AND CONDITIONS

ARTICLE A.1 GENERAL

The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as
set forth in this Exhibit. As used in this Exhibit, the term General Conditions refers to
AIA Document A232™-2019, General Conditions of the Contract for Construction.

ARTICLE A.2 OWNER’S INSURANCE ELECTRONIC COPYING of any
portion of this AIA® Document
§ A.2.1 General to another electronic file is
Prior to commencement of the Work, the Owner shall secure the insurance, and provide prohibited and constitutes a
evidence of the coverage, required under this Article A.2 and, upon the Contractor’s violation of copyright laws

as set forth in the footer of

request, provide a copy of the property insurance policy or policies required by Section this document

A.2.3. The copy of the policy or policies provided shall contain all applicable conditions,
definitions, exclusions, and endorsements.
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§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance.

§ A.2.3 Required Property Insurance

§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase and
maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction where
the Project is located, property insurance written on a builder's risk “all-risks” completed value or equivalent policy form and
sufficient to cover the total value of the entire Project on a replacement cost basis. The Owner’s property insurance coverage
shall be no less than the amount of the initial Contract Sum, plus the value of subsequent Modifications and labor performed
and materials or equipment supplied by others. The property insurance shall be maintained until Substantial Completion and
thereafter as provided in Section A.2.3.1.3, unless otherwise provided in the Contract Documents or otherwise agreed in
writing by the parties to this Agreement. This insurance shall include the interests of the Owner, Contractor, Subcontractors,
and Sub-subcontractors in the Project as insureds. This insurance shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical loss or
damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, earthquake, flood, or
windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from error, omission, or deficiency
in construction methods, design, specifications, workmanship, or materials. Sub-limits, if any, are as follows:

(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide-coverage for loss or
damage to false work and other temporary structures, and to building systems from testing and startup. The insurance shall
also cover debris removal, including demolition occasioned by enforcement of any applicable legal requirements, and
reasonable compensation for the Architect’s, Construction Manager’s, and Contractor’s services and expenses required.as a
result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows:

(Indicate below type of coverage and any applicable sub-limit for specific required coverages.)

Coverage Sub-Limit

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance required
by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property insurance written
for the total value of the Project that shall remain in effect until expiration of the period for correction of the Work set forth in
Section 12.2.2 of the General Conditions.

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to deductibles or
self-insured retentions, the Owner shall be responsible for all loss not covered because of such’deductibles or retentions.

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or partially
completed portion of the Work prior to Substantial Completion shall not commence until the insurance company or companies
providing the insurance under Section A.2.3.1 have consented in writing to the continuance of coverage. The Owner and the
Contractor shall take no action with respect to partial occupancy or use that would cause cancellation, lapse, or reduction of
insurance, unless they agree otherwise in writing.

§ A.2.3.3 Insurance for Existing Structures

If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner shall
purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of the General
Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure against direct physical
loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the undertaking of the Work. The Owner
shall be responsible for all co-insurance penalties.
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§ A.2.4 Optional Extended Property Insurance.

The Owner shall purchase and maintain the insurance selected and described below.

(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to the
description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or other
conditions in the fill point below the selected item.)

[X] § A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the Owner for loss
of use of the Owner’s property, or the inability to conduct normal operations due to a covered cause of loss.

« N

[X] § A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum
requirements of the enforcement of any law or ordinance regulating the demolition, construction, repair,
replacement or use of the Project.

« »

[X] § A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of damage
to insured property, and to expedite the permanent repair or replacement of the damaged property.

« »

[X] § A.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable/and necessary excess costs
incurred during the period of restoration or repair of the damaged property that-are over-and above the total
costs that would normally have been incurred during the same period of time had no loss.or damage occurred.

« »

[X] § A.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority prohibiting-access
to the Project, provided such order is the direct result of physical damage covered under the required property
insurance.

« »

[X] § A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business due to
physical prevention of ingress to, or egress from, the Project as a direct result of physical damage.

« »

[X] § A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the Work,
arising out of physical loss or damage covered by the required property insurance: including construction loan
fees; leasing and marketing expenses; additional fees, including those of architects, engineers, consultants,
attorneys and accountants, needed for the completion of the construction, repairs, or reconstruction; and
carrying costs such as property taxes, building permits, additional interest on loans, realty taxes, and insurance
premiums over and above normal expenses.

« »

§ A.2.5 Other Optional Insurance.

The Owner shall purchase and maintain the insurance selected below.

(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to the
description(s) of selected insurance.)
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[X] § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, including costs
of investigating a potential or actual breach of confidential or private information.
(Indicate applicable limits of coverage or other conditions in the fill point below.)

« »

[X]  §A.2.5.2 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

ARTICLE A.3 CONTRACTOR’S INSURANCE AND BONDS
§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner evidencing
compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of the Work; (2) upon
renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written request. An additional
certificate evidencing continuation of commercial liability coverage, including coverage for completed operations, shall be
submitted with the final Application for Payment and thereafter upon renewal or replacement of such coverage until the
expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The certificates will show the Owner as an
additional insured on the Contractor’s Commercial General Liability and excess or umbrella liability policy or policies.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any-deductible-or self- insured
retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the commercial
general liability coverage to include (1) the Owner, the Architect and the Architect’s consultants, and the Construction
Manager and the Construction Manager’s consultants, as additional insureds for claims caused in whole or in part by the
Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional insured for
claims caused in whole or in part by the Contractor’s negligent acts or omissions for which loss-occurs during completed
operations. The additional insured coverage shall be primary and non-contributory to any of the Owner’s general liability
insurance policies and shall apply to both ongoing and completed operations. To the extent commercially available,the
additional insured coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04,
CG 20 37 07 04, and, with respect to the Architect and the Architect’s consultants, and the Construction Manager and the
Construction Manager’s consultants, CG 20 32 07 04.

§ A.3.2 Contractor’s Required Insurance Coverage

§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an-insurance.company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is‘located. The Contractor
shall maintain the required insurance until the expiration of the period for correction of Work as setforth in Section 12.2.2 of
the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for correction of
Work, state the duration.)

« »

§ A.3.2.2 Commercial General Liability

§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not less
than One Millions Dollars ($ 1,000,000 ) each occurrence, Three Million Dollars ($ 3,000,000 ) general aggregate, and Three
Million Dollars ($ 3,000,000 ) aggregate for products-completed operations hazard, providing coverage for claims including

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and death of
any person;
.2 personal injury and advertising injury;
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.3 damages because of physical damage to or destruction of tangible property, including the loss of use of such
property;

4 bodily injury or property damage arising out of completed operations; and

.5  the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an exclusion or
restriction of coverage for the following:
A Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact that the
claimant is an insured, and there would otherwise be coverage for the claim.
.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations hazard
where the damaged Work or the Work out of which the damage arises was performed by a Subcontractor.
.3 Claims for bodily injury other than to employees of the insured.
4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of the
insured.
.5  Claims or loss excluded under a prior work endorsement or other similar exclusionary language.
.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary language.
.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to-be performed on such
a project.
.8  Claims related to roofing, if the Work involves roofing.
.9  Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings or
surfaces, if the Work involves such coatings or surfaces.
.10 Claims related to earth subsidence or movement, where the Work involves such-hazards.
.11 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards.

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with-policy limits of
not less than One Million Dollars ($ 1,000,000 ) per accident, for bodily injury, death of any person, and property damage
arising out of the ownership, maintenance and use of those motor vehicles along with any other statutorily required automobile
coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess or
umbrella insurance policies result in the same or greater coverage as the coverages required under Section A.3.2.2 and A.3.2.3,
and in no event shall any excess or umbrella liability insurance provide narrower coverage than the primary policy. The excess
policy shall not require the exhaustion of the underlying limits only through the actual payment by the underlying insurers.

§ A.3.2.5 Workers’ Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than Five Hundred Thousand Dollars ($ 500,000 ) each accident, Five
Hundred Thousand Dollars ($ 500,000 ) each employee, and Five Hundred Thousand Dollars ($ 500,000 ) policy limit.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves hazards
arising from work on or near navigable waterways, including vessels and docks

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure
Professional Liability insurance covering performance of the professional services, with policy limits of not less than One
Million Dollars ($ 1,000,000 ) per claim and Three Million Dollars ($ 3,000,000 ) in the aggregate.

§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure Pollution
Liability insurance, with policy limits of not less than One Million Dollars ($ 1,000,000 ) per claim and Three Million Dollars
($ 3,000,000 ) in the aggregate.
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§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability and
Pollution Liability insurance policy, with combined policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the
aggregate.

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such activities,
with policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate.

§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with policy
limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate.

§ A.3.3 Contractor’s Other Insurance Coverage

§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The Contractor shall maintain
the required insurance until the expiration of the period for correction of Work as set forth in Section 12.2.2 of the General
Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the expiration
of the period for correction of Work, state the duration.)

« »

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with Seetion
A3.3.1.

(Select the types of insurance the Contractor is required to purchase and maintain by placing an X inthe box(es) next to the
description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate fill point.)

[« »] §A.3.3.2.1 If there is only one Contractor performing the Work on the Project, property-insurance of the same
type and scope satisfying the requirements identified in Section A.2.3, which, if selected in this section
A.3.3.2.1, relieves the Owner of the responsibility to purchase and maintain such insurance except insurance
required by Section A.2.3.1.3 and Section A.2.3.3. The Contractor shall comply with all obligations of the
Owner under Section A.2.3 except to the extent provided below. The Contractor shall disclose to the Owner the
amount of any deductible, and the Owner shall be responsible for losses withinthe deductible. Upon-request;
the Contractor shall provide the Owner with a copy of the property insurance policy or policies required. The
Owner shall adjust and settle the loss with the insurer and be the trustee of the proceeds of the property
insurance in accordance with Article 11 of the General Conditions unless otherwise set forth below:

(Where the Contractor’s obligation to provide property insurance differs from the Owner’s obligations as
described under Section A.2.3, indicate such differences in the space below. Additionally, if a party other than
the Owner will be responsible for adjusting and settling a loss with the insurer-and-acting-as-the-trusteeof the
proceeds of property insurance in accordance with Article 11 of the General Conditions, indicate the
responsible party below.)

« »

[« »] §A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than « » ($ « » ) per claim and «
» ($ « » ) in the aggregate, for Work within fifty (50) feet of railroad property.

[« »] §A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than « » ($ « » ) per claim and
« » ($ « » ) in the aggregate, for liability arising from the encapsulation, removal, handling, storage,
transportation, and disposal of asbestos-containing materials.

[« »] §A.3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the construction site
on an “all-risks” completed value form.

[« »] §A.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment.
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[« »] §A.3.3.2.6 Other Insurance
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits

§ A.3.4 Performance Bond and Payment Bond

The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds.in the
jurisdiction where the Project is located, as follows:
(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond « »

Performance Bond

Payment and Performance Bonds shall be ATA Document A312™, Payment Bond and Performance Bond, or contain
provisions identical to AIA Document A312™, current as of the date of this Agreement.

ARTICLE A.4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:

« N
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CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 00 54 14

SUPPLEMENT TO A132-2019 - EXHIBIT A - INSURANCE AND BONDS

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor, Construction Manager as Adviser
Edition” AIA Document A132-2019 Exhibit A Insurance and Bonds. Where a portion of the Standard Form of Agreement, Exhibit A is
maodified or deleted by the following, the unaltered portions of the Standard Form of Agreement, Exhibit A shall remain in effect.

ARTICLE A.2 OWNER'’S INSURANCE
A21 General
Delete paragraph A.2.1 in its entirety.

A2.2 Liability Insurance

Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall
remain.

A.2.3 Required Property Insurance
Delete paragraph A.2.3 in its entirety.
A24 Optional Extended Property Insurance
Delete paragraph A.2.4 in its entirety.
A.25 Other Optional Insurance
Delete paragraph A.2.5 in its entirety.
ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS
A3.1.1 Strike the last sentence of the paragraph.
A.3.1.3 Additional Insured Obligations
In the first sentence after “coverage to include (1)” delete “(1) the Owner,”.
Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through
the end of the sentence.
Delete the second sentence in its entirety.
A.3.2.2.1 Insert “$1,000,000.00" in the blank for each occurrence.
Insert “$3,000,000.00” in the blank for general aggregate.
Insert “$3,000,000.00” in the blank for aggregate for products-completed operations hazard.

A3.2.3 Insert“$1,000,000.00" in the blank for per accident.

SUPPLEMENT TO A132-2019 - EXHIBIT A - INSURANCE & BONDS
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A3.2.6

A3.2.8

A3.29

A.3.2.10

A3.2.11

A.3.2.12

A33.21

A3.3.22

A3.3.2.3

A3.4

Insert “$500,000.00” in the blank for each accident.
Insert “$500,000.00” in the blank for each employee.
Insert “$500,000.00” in the blank for policy limit.

Insert “$1,000,000.00” in the blank for per claim.
Insert “$3,000,000.00” in the blank for in the aggregate.

Insert “$1,000,000.00” in the blank for per claim.
Insert “$3,000,000.00” in the blank for in the aggregate.

Insert “$2,000,000.00” in the blank for per claim.
Insert “$4,000,000.00” in the blank for in the aggregate.

Strike in its entirety.

Strike in its entirety.

Delete paragraph 3.3.2.1 in its entirety
Strike in its entirety.

Insert “$1,000,000.00” in the blanks for per claim.
Insert “$3,000,000.00” in the blanks for in the aggregate.

Insert the actual contract price in both the Payment Bond and the Performance Bond Penal Sum

blanks. It must be 100% of the contract price.

Strike the last sentence in this section and replace with “Payment and Performance Bonds shall be in

the standard form issued by the Delaware Office of Management and Budget.”

END OF SECTION
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CSD William Penn High School Contract #4-27-12
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (Colonial School
District), in the amount of (% ), to be paid to Owner, for which
payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole,
firmly by these presents.

Sealed with our seals and dated this day of ,20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20__ (the “Contract”), which Contract is incorporated herein by
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all
the work required under and pursuant to the terms and conditions of the Contract and the Contract
Documents (as defined in the Contract) or any changes or modifications thereto made as therein
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and
complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other

PERFORMANCE BOND
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transferees shall have the same effect as to Surety as though done or omitted to be done by or in

relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

Witness or Attest: Address:

PRINCIPAL

Name:

Name:

(Corporate Seal)

Witness or Attest: Address:

By: (SEAL)
Name:
Title:

SURETY

Name:

Name:

(Corporate Seal)

By: (SEAL)
Name:
Title:

PERFORMANCE BOND
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PAYMENT BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (Colonial School
District), in the amount of ($ ), to be paid to Owner, for which
payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole firmly
by these presents.

Sealed with our seals and dated this day of ,20__

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20__ (the “Contract”), which Contract is incorporated herein by reference,
shall well and truly pay all and every person furnishing materials or performing labor or service in
and about the performance of the work under the Contract, all and every sums of money due him,
her, them or any of them, for all such materials, labor and service for which Principal is liable,
shall make good and reimburse Owner sufficient funds to pay such costs in the completion of the
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

PAYMENT BOND
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Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such

of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:
(Corporate Seal)

PAYMENT BOND
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SECTION 006216 — CERTIFICATE OF INSURANCE

In conjunction with Insurance Requirements AIA General Conditions, Article 11, the Contractor shall
be bound by the following limits of liability insurance (for Contracts under this Bid Pack). The
Contractor shall use the standard "ACORD" form titled "Certificate of Insurance" in submitting his
liability insurance limits. The required limits to be inserted in accordance with the sample "ACORD"

form in this section:

GENERAL NOTES

1.

Other Insurance

A. Contractor shall carry any necessary insurance required to cover Owned and Rental equipment
that may be necessary for them to use in the performance of the Work.

2. Contractor shall have the following additional items added to his required "ACORD" form Certificate
of Insurance:
A. Name and Address of Insured (Contractor).
B. Description of Operations/Locations -
3. Added Insured — Colonial School District & EDiS Company, EDIS Company & Becker Morgan Group
4. Certificate Holder — Colonial School District

Contractors shall note that although not a part of AIA Document A232 - 2019 Edition, these additional
articles apply as noted to this Project.

A sample certificate is bound into the Project Manual immediately following this Document.

END OF SECTION

CERTIFICATE OF INSURANCE 006216-
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Date (MM/DD/YYYY)

ACORD CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT
AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT
CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of
the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

CONTACT

PRODUCER NAME:

PHONE
(A/C, No, Ext):

FAX
(A/C, No):

E-MAIL
ADDRESS:

SAMPLE CERTIFICATE

PRODUCER
CUSTOMER ID #:

INSURER(S) AFFORDING COVERAGE NAIC #
INSURED INSURER A:
INSURER B:
INSURER C:
INSURER D:
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY
REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED
BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL SUBR POLICY POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE INSR WVD NUMBER (MM/DD/YYYY) (MM/DD/YYYY) LIMITS
GENERAL LIABILITY X X XXXXXXX XXIXXIXXXX XXIXXIXXXX EACH OCCURENCE $1,000,000
DAMAGE TO RENTED
X | COMMERCIAL GENERAL LIABILITY PREMISES (Ea. occurrence) $100,000
MED EXP
CLAIMS-MADE OCCUR (Any one person) $10,000
X PERSONAL & ADV INJURY $1,000,000
GENERAL AGGREGATE $3 000,000
GEN'L AGGREGATE LIMIT APPLIES PER: R e $3,000,000
POLICY X PROJECT LOC
X X XXXXXXX XXIXXIXXXX XXIXXIXXXX COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea. accident) $1,000,000
BODILY INJURY
X ANY AUTO (Per person)
ALL OWNED AUTOS il
X I
SCHEDULED AUTOS oy MACE
X HIRED AUTOS
X NON-OWNED AUTOS
X UMBRELLA LIAB X OCCUR X X XXXXXXXX XXIXXIXXXX XXIXXIXXXX EACH OCCURRENCE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $5,000,000
X ,000,
DEDUCTIBLE EACH OCCURRENCE
RETENTION $ AGGREGATE
X XXXXXXXX XXIXXIXXXX XXIXXIXXXX X WC STATUTORY OTH-
WORKERS COMPENSATION LIMITS ER
AND EMPLOYERS'’ LIABILITY Y/N E.L. EACH ACCIDENT $500,000
X )
ANY PROPRIETOR / PARTNER / EXECUTIVE
OFFICER / MEMBER EXCLUDED? E.L. DISEASE - EACH EMPLOYEE $500,000
If yes, describe under DESCRIPTION OF OPERATIONS below £ L DISEASE - POLICY LIMIT $500,000
POLLUTION LIABILITY (For Hazardous material, site X X XXXXXXXX XXIXXIXXXX XXIXXIXXXX EACH CLAIM
X excavation/utility, and building envelope subcontractors) $1,000,000
X | CLAIMS MADE FORM POLICY AGGREGATE $3,000,000
PROFESSIONAL LIABILITY (for all Design and Professional XXXXXXXX XXIXXIXXXX XXIXXIXXXX EACH CLAIM
X Service subcontractors) $1,000,000
X | CLAIMS MADE FORM POLICY AGGREGATE $3,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
Project: Colonial School District - William Penn High School

Added Insured: Colonial School District (CSD); EDiS Company; Becker Morgan Group, as well as any other party as required by contract are listed as additional
insureds under all policies (except Workers Compensation and Professional Liability) for all work performed by the named insured. The General Liability and Umbrella/Excess Liability
aggregate shall apply on a per-project basis, and all policies shall be primary and non-contributing with respect to any insurance maintained by the additional insureds. Umbrella policy
follows form as respects to Additional Insured status on the CGL, Employers Liability and Automobile Liability policies. A waiver of subrogation applies in favor of the additional insureds
under all policies.

In addition to the above language, please provide the General Liability, On-going and Completed Operations Additional Insured endorsements with all
required additional insureds listed in the Schedule box (if not a blanket policy), the Primary and Non-Contributory Endorsements, and the Waiver of
Subrogation endorsements for all policies with all required additional insured entities listed (if not a blanket policy). Provide evidence of no EIFS
exclusions, if within scope of work.]

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE-DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Colonial School District
318 Basin Road

New Castle, DE 19720 AUTHORIZED REPRESENTATIVE




CSD William Penn High School Contract #4-27-12
Bid Pack C — Security Renovations October 23rd, 2026

Professional Liability and Pollution Insurance Requirements

Professional .
Contract Number Contract Name Liability Il;os 1&;‘;&2
Insurance
Contract C-01: Yes Yes
Contract C-02: Yes Yes
Contract C-03 Yes Yes




CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 007200 - GENERAL CONDITIONS

1. SUMMARY
A. The General Conditions for this Project are the American Institute of Architects General
Conditions of the Contract for Construction, Construction Manager as Advisor Edition, AIA
Document A232 - 2019 Edition.
B. A copy of AIA Document A232 - 2019 Edition is bound into this Project Manual following
this page

END OF SECTION

GENERAL CONDITIONS 007200-
PU19, Revised 07/2021



AIA Document A232° - 2019

General Conditions of the Contract for Construction,

Construction Manager as Adviser Edition

for the following PROJECT:
(Name, and location or address)

«Blank ATAs»
« »

THE CONSTRUCTION MANAGER:
(Name, legal status, and address)

NN
«»

THE OWNER:
(Name, legal status, and address)

NN
«»

THE ARCHITECT:
(Name, legal status, and address)

NN
«»

ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the text
of the original AIA standard
form. An Additions and
Deletions Report that notes
added information as well as
revisions to the standard
form text is available from
the lauthor and should be
reviewed.

This document has important
legal consequences.
Consultation with an-attorney
is encouraged. with respeet to
its completion or
modificationt

This document is intended to
be-used in econjunction with
AIA Documents A132™-2019,
Standard Form of Agreement
Between Owner and Contractor,
Construction Manager as
Adviser Edition; B132™-2019,
Standard Form of Agreement
Between-Owner and Architect,
Construction Manager as
Adviser Edition; and C132™-
2019, Standard Form of
Agreement Between Owner and
Construction Manager as
Adviser.

ELECTRONIC COPYING of any

portion of this AIA® Document to

another electronic file is
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violation of copyright laws as
set forth in the footer of this

document.
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents. The Contract Documents are enumerated in the Agreement between the Owner and
Contractor (hereinafter the Agreement) and consist of the Agreement, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract,
other documents listed in the Agreement, and Modifications issued after execution of the Contract. A Modification is
(1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change
Directive, or (4) a written order for a minor change in the Work issued by the Architect. Unless specifically enumerated
in the Agreement, the Contract Documents do not include the advertisement or invitation to bid, Instructions to-Bidders;
sample forms, other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s
bid or proposal, or portions of addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract. The Contract Documents form the Contract for Construction. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and the Construction Manager or the Construction Manager’s
consultants, (3) between the Owner and the Architect or the Architect’s consultants, (4) between the Contractor and the
Construction Manager or the Construction Manager’s consultants, (5) between the Owner and a Subcontractor or
Sub-subcontractor (6) between the Construction Manager and the Architect, or (7) between any persons or entities other
than the Owner and Contractor. The Construction Manager and Architect shall, however, be entitled to performance
and enforcement of obligations under the Contract intended to facilitate performance of their duties.

§ 1.1.3 The Work. The term “Work” means the construction and services required by the Contract Documents, whether
completed or partially completed, and includes all other labor, materials, equipment, and services-provided-orto be
provided by the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the
Project.

§ 1.1.4 The Project. The Project is the total construction of which the Work performed under the Contract Documents
may be the whole or a part and which may include construction by other Contractors, and by the Owner’s own forces
and Separate Contractors.

§ 1.1.5 Contractors. Contractors are persons or entities, other than the Contractor or Separate Contractors, who perform
Work under contracts with the Owner that are administered by the Architect and Construction Manager.

§ 1.1.6 Separate Contractors. Separate Contractors are persons or entities who perform construction under separate
contracts with the Owner not administered by the Architect and Construction Manager.

§ 1.1.7 The Drawings. The Drawings are the graphic and pictorial portions of the Contract Documents showing the
design, location and dimensions of the Work, generally including plans, elevations, sections, details, schedules, and
diagrams.

§ 1.1.8 The Specifications. The Specifications are that portion of the Contract Documents consisting of the written
requirements for materials, equipment, systems, standards and workmanship for the Work, and performance of related
services.

§ 1.1.9 Instruments of Service. Instruments of Service are representations, in any medium of expression-now -known-or
later developed, of the tangible and intangible creative work performed by the Architect and the Architect’s consultants
under their respective professional services agreements. Instruments of Service may include, without limitation,
studies, surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.10 Initial Decision Maker. The Initial Decision Maker is the person identified in the Agreement to render initial
decisions on Claims in accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner
or Contractor and shall not be liable for results of interpretations or decisions rendered in good faith.
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§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal-and enforceable.
In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give effect to.the
parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent.of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without the
specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or give
notice to the other party, such notice shall be provided in writing to the designated representative of the party to whom
the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail;-by-courier; or-by
electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified or
registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
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Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the-building
information model, and each of their agents and employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Construction Manager and the Architect do not have such authority. The term
“Owner” means the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work, and upon written request by the Contractor, the Owner-shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s ebligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require;
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when'due;
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents:

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential;”the-Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court or
arbitrator(s) order. The Contractor may also disclose “confidential” information to its employees, consultants, sureties,
Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such information
solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
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assessments and charges required for construction, use or occupancy of permanent structures or for permanent changes
in existing facilities. Unless otherwise provided under the Contract Documents, the Owner, assisted by the Construction
Manager, shall secure and pay for the building permit.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified asthe Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 The Owner shall retain a construction manager adviser lawfully practicing construction management in-the
jurisdiction where the Project is located. That person or entity is identified as the Construction Manager in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.4 If the employment of the Construction Manager or Architect terminates, the Owner shall employ a successor
construction manager or architect to whom the Contractor has no reasonable objection and whose status under the
Contract Documents shall be that of the Construction Manager or Architect, respectively.

§ 2.3.5 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the
site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of information
furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Work.

§ 2.3.6 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.7 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of the
Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3.8 The Owner shall forward all communications to the Contractor through the Construction Manager. Other
communication shall be made as set forth in Section 4.2.6.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents-and fails within
a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or neglect
with diligence and promptness, the Owner may, without prejudice to other remedies the Owner/mayhave, correct such
default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to review by the
Construction Manager and prior approval of the Architect, and the Construction Manager or Architect may, pursuant to
Section 9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably necessary to
reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s expenses-and
compensation for the Construction Manager’s and Architect’s and their respective consultants’ additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner
or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
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where the Project is located. The Contractor shall designate in writing a representative who shall have express authority
to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the Contractor or
the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Construction Manager or Architect in their administration of the
Contract, or by tests, inspections or approvals required or performed by persons or entities other than-the-Contractor:

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal observations
with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.5, shall take field measurements of any existing conditions
related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the
purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors,
omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the
Construction Manager and Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information submitted to the Construction Manager in such form as the Construction
Manager and Architect may require. It is recognized that the Contractor’s review is made in the Contractor’s capacity as
a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract
Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Construction Manager and Architect any nonconformity discovered by or made known to the
Contractor as a request for information submitted to Construction Manager in such form as the Construction Manager
and Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions'the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions and
the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances,
codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents-give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences or
procedures may not be safe, the Contractor shall give timely notice to the Owner, the Construction Manager, and the
Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect shall
evaluate the proposed alternative solely for conformance with the design intent for the completed construction. The
Construction Manager shall review the proposed alternative for sequencing, constructability, and coordination impacts
on the other Contractors. Unless the Architect or the Construction Manager objects to the Contractor’s proposed
alternative, the Contractor shall perform the Work using its alternative means, methods, techniques, sequences, or
procedures.
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§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or on
behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of the Project already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay. for labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or
not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3:12.8 or
ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the consent
of the Owner, after evaluation by the Architect, in consultation with the Construction Manager, and in accordance with
a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner, Construction Manager, and Architect that materials-and equipment
furnished under the Contract will be of good quality and new unless the Contract Documents require or permit
otherwise. The Contractor further warrants that the Work will conform to the requirements of the-Contract Documents
and will be free from defects, except for those inherent in the quality of the Work the Contract Documents-require or
permit. Work, materials, or equipment not conforming to these requirements may be considered defective. The
Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by
the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Construction Manager or Architect, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work or portions thereof provided by the
Contractor that are legally enacted when bids are received or negotiations concluded, whether or not yet effective or
merely scheduled to go into effect.

§ 3.7 Permits, Fees, Notices, and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Owner, assisted by the Construction Manager, shall
secure and pay for the building permit. The Contractor shall secure and pay for other permits, fees, licenses, and
inspections by government agencies necessary for proper execution and completion of the Work that are customarily
secured after execution of the Contract and legally required at the time bids are received or negotiations-concluded:

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface or
otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or
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(2) unknown physical conditions of an unusual nature that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the
Contractor shall promptly provide notice to the Owner, Construction Manager, and the Architect before conditions are
disturbed and in no event later than 14 days after first observance of the conditions. The Architect and Construction
Manager will promptly investigate such conditions and, if the Architect, in consultation with the Construction Manager,
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of; jor time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect, in consultation with the Construction Manager, determines that the conditions
at the site are not materially different from those indicated in the Contract Documents and that no change in the terms-of
the Contract is justified, the Architect shall promptly notify the Owner, Construction Manager, and Contractor, stating
the reasons. If the Owner or Contractor disputes the Architect’s determination or recommendation, either party may
submit a Claim as provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner, Construction Manager, and Architect. Upon
receipt of such notice, the Owner shall promptly take any action necessary to obtain governmental authorization
required to resume the operations. The Contractor shall continue to suspend such operations until otherwise instructed
by the Owner but shall continue with all other operations that do not affect those remains or features. Requests for
adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be made
as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents.-Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may-direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasenable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents:

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and-all
required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the-Contract Sum but not
in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by
Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and
the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall bein attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect, through
the Construction Manager, of the name and qualifications of a proposed superintendent. Within 14 days of receipt of the
information, the Construction Manager may notify the Contractor, stating whether the Owner, the Construction
Manager, or the Architect (1) has reasonable objection to the proposed superintendent or (2) require additional time for
review. Failure of the Construction Manager to provide notice within the 14-day period shall constitute notice of no
reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner, Construction Manager, or
Architect has made reasonable and timely objection. The Contractor shall not change the superintendent without the
Owner’s consent, which shall not unreasonably be withheld or delayed.
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§ 3.10 Contractor's Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information, and the Construction Manager’s use in developing the Project schedule, a Contractor’s construction
schedule for the Work. The schedule shall contain detail appropriate for the Project, including (1) the date of
commencement of the Work, interim schedule milestone dates, and the date of Substantial Completion; (2) an
apportionment of the Work by construction activity; and (3) the time required for completion of each portion of the
Work. The schedule shall provide for the orderly progression of the Work to completion and shall not exceed time
limits current under the Contract Documents. The schedule shall be revised at appropriate intervals as required by the
conditions of the Work and Project. The Contractor shall cooperate with the Construction Manager-in-scheduling-and
performing the Contractor’s Work to avoid conflict with, and as to cause no delay in, the work or activities.of other
Contractors, or the construction or operations of the Owner’s own forces or Separate Contractors.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Construction Manager’s and Architect’s approval. The
Architect and Construction Manager’s approval shall not be unreasonably delayed or withheld. The submittal schedule
shall (1) be coordinated with the Contractor’s construction schedule, and (2) allow the Construction Manager and
Architect reasonable time to review submittals. If the Contractor fails to submit a submittal schedule, or fails to provide
submittals in accordance with the approved submittal schedule, the Contractor shall not be entitled to any increase in
Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall participate with other Contractors, the Construction Manager, and the Owner in reviewing
and coordinating all schedules for incorporation into the Project schedule that is prepared by the Construction Manager.
The Contractor shall make revisions to the construction schedule and submittal schedule as deemed necessary by the
Construction Manager to conform to the Project schedule.

§ 3.10.4 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner, Construction Manager, and Architect, and incorporated into the approved Project schedule.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field changes
and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and similar
required submittals. These shall be in electronic form or paper copy, available to the Construction Manager, Architect,
and Owner, and delivered to the Construction Manager for submittal to the Owner upon completion of the Work as a
record of the Work as constructed.

§ 3.12 Shop Drawings, Product Data, and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the
Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect and Construction Manager is subject to the limitations of Sections 4.2.10 through 4.2.12. Informational
submittals upon which the Construction Manager and Architect are not expected to take responsive action may be so
identified in the Contract Documents. Submittals that are not required by the Contract Documents may be returned by
the Construction Manager or Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Construction Manager, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract
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Documents, in accordance with the Project submittal schedule approved by the Construction Manager and Architect or,
in the absence of an approved Project submittal schedule, with reasonable promptness and in such sequence as to cause
no delay in the Work or in the activities of other Contractors, Separate Contractors, or the Owner’s own forces. The
Contractor shall cooperate with the Construction Manager in the coordination of the Contractor’s Shop Drawings,
Product Data, Samples, and similar submittals with related documents submitted by other Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the
Owner, Construction Manager, and Architect, that the Contractor has (1) reviewed and approved them, (2) determined
and verified materials, field measurements and field construction criteria related thereto, or will do-so,and(3)-checked
and coordinated the information contained within such submittals with the requirements of the Work and of the
Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
reviewed and approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Construction
Manager and Architect of such deviation at the time of submittal and (1) the Architect has given written approval to the
specific deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product-Data,
Samples, or similar submittals, to revisions other than those requested by the Construction Manager-and Architect on
previous submittals. In the absence of such notice, the Architect’s approval of a resubmission shall not apply-to such
revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of the
Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities for
construction means, methods, techniques, sequences, and procedures. The Contractor shall not'be required to proyvide
professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The Contractor
shall cause such services or certifications to be provided by an appropriately licensed design professional, whose
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and other
submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval-when submitted to
the Architect. The Owner, the Architect, and the Construction Manager shall be entitled to rely upon the adequacy and
accuracy of the services, certifications, and approvals performed or provided by such design professionals, provided the
Owner and Architect have specified to the Contractor the performance and design criteria that such services must
satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other appropriate-action-on
submittals only for the limited purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. The Construction Manager shall review submittals for sequencing,
constructability, and coordination impacts on other Contractors.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Construction
Manager and Architect at the time and in the form specified by the Architect.
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§ 3.13 Use of Site

§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances,
codes, rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not
unreasonably encumber the site with materials or equipment.

§ 3.13.2 The Contractor shall coordinate the Contractor’s operations with, and secure the approvaliof, the Construction
Manager before using any portion of the site.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed construction
of the Owner, Separate Contractors, or of other Contractors by cutting, patching, or otherwise altering such
construction, or by excavation. The Contractor shall not cut or otherwise alter construction by the Owner, Separate
Contractors, or by other Contractors except with written consent of the Construction Manager, Owner, and such other
Contractors or Separate Contractors. Consent shall not be unreasonably withheld. The Contractor shall not
unreasonably withhold, from the Separate Contractors, other Contractors, or the Owner, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove-waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and-about the
Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner, or Construction Manager
with the Owner’s approval, may do so and the Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner, Construction Manager, and Architect with access to the'Work in preparation
and progress wherever located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner, Construction Manager, and Architect harmless from loss on
account thereof, but shall not be responsible for defense or loss when a particular design, process, or product of a
particular manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications, or other documents prepared by the Owner, Architect, or Construction Manager.
However, if an infringement of a copyright or patent is discovered by, or made known to, the Contractor, the Contractor
shall be responsible for the loss unless the information is promptly furnished to the Architect through the-Construction
Manager.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Construction Manager, Architect, Construction Manager’s and Architect’s consultants, and agents-and-employees-of
any of them from and against claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising
out of or resulting from performance of the Work, provided that such claim, damage, loss, or expense is attributable to
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself),
but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or
indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether or not such claim,
damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to
negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person
described in this Section 3.18.
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§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT AND CONSTRUCTION MANAGER

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such-inthe
Agreement.

§ 4.1.2 The Construction Manager is the person or entity retained by the Owner pursuant to Section 2.3.3 and identified
as such in the Agreement.

§ 4.1.3 Duties, responsibilities, and limitations of authority of the Construction Manager and Architect as set forth in
the Contract Documents shall not be restricted, modified, or extended without written consent of the Owner,
Construction Manager, Architect, and Contractor. Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Construction Manager and Architect will provide administration of the Contract as described in the
Contract Documents and will be the Owner’s representatives during construction until the date the Architect issues the
final Certificate for Payment. The Construction Manager and Architect will have authority to act on behalf of the
Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site Visits,
the Architect will keep the Owner and the Construction Manager reasonably informed about the progress and quality of
the portion of the Work completed, and promptly report to the Owner and Construction Manager known deviations
from the Contract Documents and defects and deficiencies observed in the Work.

§ 4.2.3 The Construction Manager shall provide one or more representatives who shall be in attendance at the Project site
whenever the Work is being performed. The Construction Manager will determine in general if the Work observed is
being performed in accordance with the Contract Documents, will keep the Owner and Architect reasonably informed of
the progress of the Work, and will promptly report to the Owner and Architect known deviations from the Contract
Documents and the most recent Project schedule, and defects and deficiencies observed in the Work.

§ 4.2.4 The Construction Manager will schedule and coordinate the activities of the Contractor and other Contractors in
accordance with the latest approved Project schedule.

§ 4.2.5 The Construction Manager, except to the extent required by Section 4.2.4, and Architect will not have control over,
charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or for the safety
precautions and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities
under the Contract Documents, and neither will be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. Neither the Construction Manager nor the-Architect will
have control over or charge of, or be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or
employees, or of any other persons or entities performing portions of the Work.

§ 4.2.6 Communications. The Owner shall communicate with the Contractor and the Construction Manager’s
consultants through the Construction Manager about matters arising out of or relating to the Contract Documents. The
Owner and Construction Manager shall include the Architect in all communications that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Construction Manager otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect. Communications by and with
Subcontractors and suppliers shall be through the Contractor. Communications by and with other Contractors shall be
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through the Construction Manager. Communications by and with the Owner’s own forces and Separate Contractors
shall be through the Owner. The Contract Documents may specify other communication protocols.

§ 4.2.7 The Construction Manager and Architect will review and certify all Applications for Payment by the Contractor,
in accordance with the provisions of Article 9.

§ 4.2.8 The Architect and Construction Manager have authority to reject Work that does not conform to the Contract
Documents, and will notify each other about the rejection. Whenever the Construction Manager considers it necessary
or advisable, the Construction Manager will have authority to require inspection or testing of the Work-in-accordance
with Sections 13.4.2 and 13.4.3, upon written authorization of the Owner, whether or not the Work is fabricated,
installed or completed. The foregoing authority of the Construction Manager will be subject to the provisions of
Sections 4.2.18 through 4.2.20 inclusive, with respect to interpretations and decisions of the Architect. However,
neither the Architect’s nor the Construction Manager’s authority to act under this Section 4.2.8 nor a decision made by
either of them in good faith either to exercise or not to exercise such authority shall give rise to-a-duty or responsibility
of the Architect or the Construction Manager to the Contractor, Subcontractors, suppliers, their agents or employees, or
other persons performing any of the Work.

§ 4.2.9 Utilizing the submittal schedule provided by the Contractor, the Construction Manager shall prepare, and revise
as necessary, a Project submittal schedule incorporating information from other Contractors, the Owner, Owner’s
consultants, Owner’s Separate Contractors and vendors, governmental agencies, and participants in the Project under
the management of the Construction Manager. The Project submittal schedule and any revisions shall be submitted to
the Architect for approval.

§ 4.2.10 The Construction Manager will receive and promptly review for conformance with the submittal requirements
of the Contract Documents, all submittals from the Contractor such as Shop Drawings, Product Data, and Samples.
Where there are other Contractors, the Construction Manager will also check and coordinate the information contained
within each submittal received from the Contractor and other Contractors, and transmit to the Architect those
recommended for approval. By submitting Shop Drawings, Product Data, Samples, and similar submittals;.the
Construction Manager represents to the Owner and Architect that the Construction Manager has reviewed and
recommended them for approval. The Construction Manager’s actions will be taken in accordance with the Project
submittal schedule approved by the Architect or, in the absence of an approved Project submittal schedule, with
reasonable promptness while allowing sufficient time to permit adequate review by the Architect:

§ 4.2.11 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule,
with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate
review. Upon the Architect’s completed review, the Architect shall transmit its submittal review to the Construction
Manager.

§ 4.2.12 Review of the Contractor’s submittals by the Construction Manager and Architect is not'conduected for the
purpose of determining the accuracy and completeness of other details such as dimensions and/quantities, or for
substantiating instructions for installation or performance of equipment or systems, all of which remain the
responsibility of the Contractor as required by the Contract Documents. The Construction Manager and Architect’s
review of the Contractor’s submittals shall not relieve the Contractor of the obligations under Sections 3.3, 3.5,

and 3.12. The Construction Manager and Architect’s review shall not constitute approval of safety precautions-or-of
any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of a specific item
shall not indicate approval of an assembly of which the item is a component.

§ 4.2.13 The Construction Manager will prepare Change Orders and Construction Change Directives.

§ 4.2.14 The Construction Manager and the Architect will take appropriate action on Change Orders or Construction
Change Directives in accordance with Article 7, and the Architect will have authority to order minor changes in the
Work as provided in Section 7.4. The Architect, in consultation with the Construction Manager, will investigate and
make determinations and recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.
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§ 4.2.15 Utilizing the documents provided by the Contractor, the Construction Manager will maintain at the site for the
Owner one copy of all Contract Documents, approved Shop Drawings, Product Data, Samples, and similar required
submittals, in good order and marked currently to record all changes and selections made during construction. These
will be available to the Architect and the Contractor, and will be delivered to the Owner upon completion of the Project.

§ 4.2.16 The Construction Manager will assist the Architect in conducting inspections to determine the date or dates of
Substantial Completion and the date of final completion; issue Certificates of Substantial Completion in conjunction
with the Architect pursuant to Section 9.8; and receive and forward to the Owner written warranties-and related
documents required by the Contract and assembled by the Contractor pursuant to Section 9.10. The Construction
Manager will forward to the Architect a final Application and Certificate for Payment or final Project Application and
Project Certificate for Payment upon the Contractor’s compliance with the requirements of the Contract Documents.

§ 4.2.17 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Construction Manager of any change
in the duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.18 The Architect will interpret and decide matters concerning performance under, and requirements of} the
Contract Documents on written request of the Construction Manager, Owner, or Contractor through the Construction
Manager. The Architect’s response to such requests will be made in writing within any time limits agreed upon or
otherwise with reasonable promptness.

§ 4.2.19 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will notshow
partiality to either, and will not be liable for results of interpretations or decisions so rendered in geod faith.

§ 4.2.20 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the-intent
expressed in the Contract Documents.

§ 4.2.21 The Construction Manager will receive and review requests for information from the Contractor, and forward
each request for information to the Architect, with the Construction Manager’s recommendation: The Architect will
review and respond in writing, through the Construction Manager, to requests for information about the Contract
Documents. The Construction Manager’s recommendation and the Architect’s response to each request will be madein
writing within any time limits agreed upon or otherwise with reasonable promptness. If appropriate, the Architect will
prepare and issue supplemental Drawings and Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontracter” does not
include other Contractors or Separate Contractors or the subcontractors of other Contractors or/Separate Contractors.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform a
portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Construction Manager, for review by the Owner, Construction Manager and Architect, of the
persons or entities proposed for each principal portion of the Work, including those who are to furnish materials or
equipment fabricated to a special design. Within 14 days of receipt of the information, the Construction Manager may
notify the Contractor whether the Owner, the Construction Manager or the Architect (1) has reasonable objection to any
such proposed person or entity or, (2) requires additional time for review. Failure of the Construction Manager to
provide notice within the 14-day period shall constitute notice of no reasonable objection.
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§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner, Construction Manager or
Architect has made reasonable and timely objection. The Contractor shall not be required to contract with anyone to
whom the Contractor has made reasonable objection.

§ 5.2.3 If the Owner, Construction Manager or Architect has reasonable objection to a person or entity proposed by the
Contractor, the Contractor shall propose another to whom the Owner, Construction Manager or Architect has no
reasonable objection. If the proposed but rejected Subcontractor was reasonably capable of performing the Work, the
Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by-such-change;
and an appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s-Work.
However, no increase in the Contract Sum or Contract Time shall be allowed for such change unless the Contractor has
acted promptly and responsively in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner,
Construction Manager or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work, that the Contractor, by these Contract Documents, assumes toward the Owner, Construction
Manager and Architect. Each subcontract agreement shall preserve and protect the rights of the Owner, Construction
Manager and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor
so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically
provided otherwise in the subcontract agreement, the benefit of all rights, remedies, and redress against the Contractor
that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require
each Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to
each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to
which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor
terms and conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to Section
14.2 and only for those subcontract agreements that the Owner accepts by notifying the Subcontractor
and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor Contractor or other entity. If the Owner assigns the subcontract to a successor Contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor Contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction with Own Forces and to Award Other Contracts

§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own
forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to those of this
Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of subrogation.
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§ 6.1.2 When the Owner performs construction or operations with the Owner’s own forces or Separate Contractors, the
Owner shall provide for coordination of such forces and Separate Contractors with the Work of the Contractor, who
shall cooperate with them.

§ 6.1.3 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner’s own forces, Separate Contractors, Construction Manager and other
Contractors reasonable opportunity for introduction and storage of their materials and equipment and performance of
their activities, and shall connect and coordinate the Contractor’s construction and operations with theirs as required by
the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner’s own forces, Separate Contractors or other Contractors, the Contractor shall, prior to proceeding with that
portion of the Work, promptly notify the Construction Manager and Architect of apparent discrepancies or defects in
the construction or operations by the Owner or Separate Contractor or other Contractors that would render it unsuitable
for proper execution and results of the Contractor’s Work. Failure of the Contractor to notify the Construction Manager
and the Architect of apparent discrepancies or defects prior to proceeding with the Work shall constitute an
acknowledgment that the Owner’s or Separate Contractor’s or other Contractors’ completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractors or-other Contractors
that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs, including costs that are payable to a
Separate Contractors or to other Contractors, because of the Contractor’s delays, improperly timed activities or
defective construction. The Owner shall be responsible to the Contractor for costs the Contractor incurs because of
delays, improperly timed activities, damage to the Work or defective construction by the Owner’s own forces, Separate
Contractors, or other Contractors.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction, or to property of the Owner, Separate Contractors, or other Contractors as provided in Section
10.2.5.

§ 6.2.5 The Owner, Separate Contractors, and other Contractors shall have the same responsibilities for cutting and
patching as are described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, other Contractors, and the Owner as to the-responsibility
under their respective contracts for maintaining the premises and surrounding area free from waste materials and
rubbish, the Owner may clean up and the Construction Manager, with notice to the Architect, will allocate the cost
among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Construction Manager, Architect and
Contractor. A Construction Change Directive requires agreement by the Owner, Construction Manager and Architect
and may or may not be agreed to by the Contractor. An order for a minor change in the Work may be issued by the
Architect alone.
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
A Change Order is a written instrument prepared by the Construction Manager and signed by the Owner, Construction
Manager, Architect, and Contractor, stating their agreement upon all of the following:

A
2
3

The change in the Work;
The amount of the adjustment, if any, in the Contract Sum; and
The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Construction Manager and signed by the
Owner, Construction Manager and Architect, directing a change in the Work prior to agreement-on adjustment, if any,
in the Contract Sum or Contract Time, or both. The Owner may by Construction Change Directive, without invalidating
the Contract, order changes in the Work within the general scope of the Contract consisting of additions, deletions, or
other revisions, the Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change

Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:

A

2
3

4

Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
Unit prices stated in the Contract Documents or subsequently agreed upon;

Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed-or
percentage fee; or
As provided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Construction Manager shall determine the adjustment on the basis of reasonable expenditures and savings.of those
performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for
overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable
amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the
Construction Manager may prescribe, an itemized accounting together with appropriate supporting data. Unless
otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the
following:
A

Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,

workers’ compensation insurance, and other employee costs approved by the Construction Manager and
Architect;
Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;
Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly

related to the change; and

Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Construction Manager of the Contractor’s agreement or disagreement with the method, if
any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or

Contract Time.
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§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall be
effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Construction Manager and Architect. When
both additions and credits covering related Work or substitutions are involved in a change, the allowance for overhead
and profit shall be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Construction Manager and Architect will make an interim determination for purposes of monthly certification for
payment for those costs and certify for payment the amount that the Construction Manager and Architect determine to
be reasonably justified. The interim determination of cost shall adjust the Contract Sum on the same basis as a Change
Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Construction Manager and Architect
concerning the adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the
adjustments, such agreement shall be effective immediately and the Construction Manager shall prepare a Change
Order. Change Orders may be issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents-and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for minor
changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Construction Manager and shall noet-proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for-a minor
change without prior notice to the Construction Manager that such change will affect the Contract Sum or-Contract
Time, the Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in'the
Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect of
the Owner, Architect, Construction Manager, or an employee of any of them, or of the Owner’s own forces, Separate
Contractors, or other Contractors; (2) by changes ordered in the Work; (3) by labor disputes, fire, unusual delay in
deliveries, unavoidable casualties, adverse weather conditions documented in accordance with Section
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15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the Owner pending mediation and
binding dispute resolution; or (5) by other causes that the Contractor asserts and the Architect, based on the
recommendation of the Construction Manager, determines justify delay, then the Contract Time shall be extended for
such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable
by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a schedule
of values to the Construction Manager, before the first Application for Payment, allocating the entire Contract Sum to
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data-to
substantiate its accuracy, required by the Construction Manager and the Architect. This schedule, unless objected to by
the Construction Manager or Architect, shall be used as a basis for reviewing the Contractor’s Applications-for
Payment. The Construction Manager shall forward to the Architect the Contractor’s schedule of values. Any changes to
the schedule of values shall be submitted to the Construction Manager and supported by such data to substantiate its
accuracy as the Construction Manager and the Architect may require, and unless objected to by the Construction
Manager or the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for Payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least fifteen days before the date established for each progress payment, the Contractor shall submit to the
Construction Manager an itemized Application for Payment prepared in accordance with the schedule of values, if
required under Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and
supported by all data substantiating the Contractor’s right to payment that the Owner, Construction Manager or
Architect require, such as copies of requisitions, and releases of waivers of lien from Subcontractors and suppliers, and
shall reflect retainage if provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in the
Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Construction Manager and Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account-of materials-and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by
the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed
upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by
the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment
or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage, and transportation
to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
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Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 Where there is only one Contractor, the Construction Manager will, within seven days after the Construction
Manager’s receipt of the Contractor’s Application for Payment, review the Application, certify the amount the
Construction Manager determines is due the Contractor, and forward the Contractor’s Application-and-Certificate for
Payment to the Architect. Within seven days after the Architect receives the Contractor’s Application for Payment from
the Construction Manager, the Architect will either (1) issue to the Owner a Certificate for Payment, in the full amount
of the Application for Payment, with a copy to the Construction Manager; or (2) issue to the Owner a Certificate for
Payment for such amount as the Architect determines is properly due, and notify the Construction Manager and Owner
of the Architect’s reasons for withholding certification in part as provided in Section 9.5.1; or (3).withhold certification
of the entire Application for Payment, and notify the Construction Manager and Owner of the Architect’s reason for
withholding certification in whole as provided in Section 9.5.1. The Construction Manager will promptly forward to the
Contractor the Architect’s notice of withholding certification.

§ 9.4.2 Where there is more than one Contractor performing portions of the Project, the Construction Manager will,
within seven days after the Construction Manager receives all of the Contractors’ Applications for Payment: (1) review
the Applications and certify the amount the Construction Manager determines is due each of the Contractors; (2)
prepare a Summary of Contractors’ Applications for Payment by combining information from each Contractor’s
application with information from similar applications for progress payments from the other Contractors; (3) prepare a
Project Application and Certificate for Payment; (4) certify the amount the Construction Manager determines is due all
Contractors; and (5) forward the Summary of Contractors’ Applications for Payment and Project-Application-and
Certificate for Payment to the Architect.

§ 9.4.2.1 Within seven days after the Architect receives the Project Application and Project Certificate for Payment and
the Summary of Contractors’ Applications for Payment from the Construction Manager, the Architect will either (1)
issue to the Owner a Project Certificate for Payment, with a copy to the Construction Manager; or (2) issue to the Owner
a Project Certificate for Payment for such amount as the Architect determines is properly due, and notify the
Construction Manager and Owner of the Architect’s reasons for withholding certification in part as provided in Section
9.5.1; or (3) withhold certification of the entire Project Application for Payment, and notify the Construction Manager
and Owner of the Architect’s reason for withholding certification in whole as provided in Section9.5.1. The
Construction Manager will promptly forward the Architect’s notice of withholding certification to the Contractors.

§ 9.4.3 The Construction Manager’s certification of an Application for Payment or, in the case of more than one
Contractor, a Project Application and Certificate for Payment, shall be based upon the Construction Manager’s
evaluation of the Work and the data in the Application or Applications for Payment. The Construction Manager’s
certification will constitute a representation that, to the best of the Construction Manager’s knowledge, information,
and belief, the Work has progressed to the point indicated, the quality of the Work is in accordance with the Contract
Documents, and that the Contractor is, or Contractors are, entitled to payment in the amount certified.

§ 9.4.4 The Architect’s issuance of a Certificate for Payment or, in the case of more than one Contractor, Project Application
and Certificate for Payment, shall be based upon the Architect’s evaluation of the Work, the recommendation of the
Construction Manager, and data in the Application for Payment or Project Application for Payment. The Architect’s
certification will constitute a representation that, to the best of the Architect’s knowledge, information, and-belief; the Work
has progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is, or Contractors are, entitled to payment in the amount certified.

§ 9.4.5 The representations made pursuant to Sections 9.4.3 and 9.4.4 are subject to an evaluation of the Work for
conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests and inspections,
to correction of minor deviations from the Contract Documents prior to completion, and to specific qualifications
expressed by the Construction Manager or Architect.

§ 9.4.6 The issuance of a Certificate for Payment or a Project Certificate for Payment will not be a representation that
the Construction Manager or Architect has (1) made exhaustive or continuous on-site inspections to check the quality
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or quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or procedures; (3) reviewed
copies of requisitions received from Subcontractors and suppliers and other data requested by the Owner to substantiate
the Contractor’s right to payment; or (4) made examination to ascertain how or for what purpose the Contractor has
used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Construction Manager or Architect may withhold a Certificate for Payment or Project Certificate for
Payment in whole or in part, to the extent reasonably necessary to protect the Owner, if in the Construction Manager’s
or Architect’s opinion the representations to the Owner required by Section 9.4.3 and 9.4.4 cannot be-made: If the
Construction Manager or Architect is unable to certify payment in the amount of the Application, the Construction
Manager will notify the Contractor and Owner as provided in Section 9.4.1 and 9.4.2. If the Contractor, Construction
Manager and Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment or
a Project Certificate for Payment for the amount for which the Architect is able to make such representations to the
Owner. The Construction Manager or Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment or Project Certificate for
Payment previously issued, to such extent as may be necessary in the Construction Manager’s or Architect’s opinion to
protect the Owner from loss for which the Contractor is responsible, including loss resulting from the acts and
omissions described in Section 3.3.2 because of
A defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5  damage to the Owner or a Separate Contractor or other Contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time,-and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay;.or
.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect or Construction Manager withholds certification for payment under Section 9.5.1, the Owner
mays, at its sole option, issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor
failed to make payment for Work properly performed or material or equipment suitably delivered. If the Owner makes
payments by joint check, the Owner shall notify the Architect and the Construction Manager, and both will reflect such
payment on the next Certificate for Payment.

§ 9.6 Progress Payments

§ 9.6.1 After the Architect has issued a Certificate for Payment or Project Certificate for Payment, the Owner shall
make payment in the manner and within the time provided in the Contract Documents, and shall so notify the
Construction Manager and Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with
each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Construction Manager will, on request, furnish to a Subcontractor, if practicable, information regarding
percentages of completion or amounts applied for by the Contractor and action taken thereon by the Owner,
Construction Manager and Architect on account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
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fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner, Construction Manager nor Architect shall have
an obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner
shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require money
to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary liability or
tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of punitive
damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any tier.
Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If approved by
the applicable court, when required, the Contractor may substitute a surety bond for the property against which the lien
or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Construction Manager and Architect do not issue a Certificate for Payment or a Project Certificate for Payment;
through no fault of the Contractor, within fourteen days after the Construction Manager’s receipt of the Contractor’s
Application for Payment, or if the Owner does not pay the Contractor within seven days after the date established in the
Contract Documents, the amount certified by the Construction Manager and Architect or awarded by binding dispute
resolution, then the Contractor may, upon seven additional days’ notice to the Owner, Construction Manager-and
Architect, stop the Work until payment of the amount owing has been received. The Contract Time-shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown,
delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for its
intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately,
is substantially complete, the Contractor shall notify the Construction Manager, and the Contractor,and Construction
Manager shall jointly prepare and submit to the Architect a comprehensive list of items to be completed or corrected
prior to final payment. Failure to include an item on such list does not alter the responsibility of the Contractor to
complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the list, the Architect, assisted by the Construction Manager, will make an inspection to
determine whether the Work or designated portion thereof is substantially complete. If the Architect’s inspection
discloses any item, whether or not included on the list, which is not sufficiently complete in accordance with the
Contract Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use,
the Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon
notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the
Architect, assisted by the Construction Manager, to determine Substantial Completion.

§ 9.8.4 When the Architect, assisted by the Construction Manager, determines that the Work of all of the Contractors, or
designated portion thereof, is substantially complete, the Construction Manager will prepare, and the Construction
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Manager and Architect shall execute, a Certificate of Substantial Completion that shall establish the date of Substantial
Completion; establish responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to
the Work and insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of
the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such-payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such
portion is designated by separate agreement with the Contractor, provided such occupancy or use.is consented to by the
insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use may
commence whether or not the portion is substantially complete, provided the Owner and Contractor have accepted in
writing the responsibilities assigned to each of them for payments, retainage if any, security, maintenance, heat,
utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of the
Work and commencement of warranties required by the Contract Documents. When the Contractor considers a portion
substantially complete, the Contractor and Construction Manager shall jointly prepare and submit a list to the Architect
as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably
withheld. The stage of the progress of the Work shall be determined by written agreement between the Owner and
Contractor or, if no agreement is reached, by decision of the Architect after consultation with the Construction
Manager.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Construction Manager, Contractor, and
Architect shall jointly inspect the area to be occupied or portion of the Work to be used in order to-determine-and record
the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon completion of the Work, the Contractor shall forward to the Construction Manager a notice that the
Work is ready for final inspection and acceptance, and shall also forward to the Construction Manager a final
Contractor’s Application for Payment. Upon receipt, the Construction Manager shall perform an inspection to confirm
the completion of Work of the Contractor. The Construction Manager shall make recommendations to the Architect
when the Work of all of the Contractors is ready for final inspection, and shall then forward the Contractors’ notices and
Application for Payment or Project Application for Payment, to the Architect, who will promptly make such inspection.
When the Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the
Construction Manager and Architect will promptly issue a final Certificate for Payment or Project Certificate for
Payment stating that to the best of their knowledge, information and belief, and on the basis of their on-site visits and
inspections, the Work has been completed in accordance with the Contract Documents and that the entire balance found
to be due the Contractor and noted in the final Certificate is due and payable. The Construction Manager’s and
Architect’s final Certificate for Payment or Project Certificate for Payment will constitute a further representation that
conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect through the Construction Manager (1) an affidavit that payrolls, bills for materials and equipment, and
other indebtedness connected with the Work for which the Owner or the Owner’s property might be responsible or
encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that
insurance required by the Contract Documents to remain in force after final payment is currently in effect, (3) a written
statement that the Contractor knows of no reason that the insurance will not be renewable to cover the period required
by the Contract Documents, (4) consent of surety, if any, to final payment (5) documentation of any special warranties,
such as manufacturers’ warranties or specific Subcontractor warranties, and (6), if required by the Owner, other data
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establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security
interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the
Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a
bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a
lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund
to the Owner all money that the Owner may be compelled to pay in discharging the lien, claim;, security interest, or
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed throughno-fault of the
Contractor or by issuance of Change Orders affecting final completion, and the Construction Manager and Architect so
confirm, the Owner shall, upon application by the Contractor and certification by the Construction Manager and Architect,
and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed,
corrected, and accepted. If the remaining balance for Work not fully completed or corrected is less than retainage
stipulated in the Contract Documents, and if bonds have been furnished, the written consent of the surety to payment of the
balance due for that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect
through the Construction Manager prior to certification of such payment. Such payment shall be made under terms and
conditions governing final payment, except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract. The Contractor shall submit the Contractor’s safety program to the
Construction Manager for review and coordination with the safety programs of other Contractors. The Construction
Manager’s responsibilities for review and coordination of safety programs shall not extend to direct control over or
charge of the acts or omissions of the Contractors, Subcontractors, agents or employees of the Contractors or
Subcontractors, or any other persons performing portions of the Work and not directly employed by the Construction
Manager.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor;

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction; and

4 construction or operations by the Owner, Separate Contractors, or other Contractors.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their protection
from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of the
Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against
hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of the
safeguards.
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§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are necessary
for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under supervision of
properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2, 10.2.1.3 and 10.2.1.4
caused in whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor-is responsible
under Sections 10.2.1.2, 10.2.1.3 and 10.2.1.4. The Contractor may make a Claim for the cost to remedy the damage or
loss to the extent such damage or loss is attributable to acts or omissions of the Owner, Construction Manager or
Architect or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be
liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are
in addition to the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner, Construction Manager and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create
an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether ornot insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice-shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and notify the Owner, Construction Manager and Architect of the
condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify the
presence or absence of the material or substance reported by the Contractor and, in the event such material or substance is
found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract Documents, the Owner
shall furnish in writing to the Contractor, Construction Manager and Architect the names and qualifications of persons or
entities who are to perform tests verifying the presence or absence of the material or substance or who are-to perform the
task of removal or safe containment of the material or substance. The Contractor, the Construction Manager and the
Architect will promptly reply to the Owner in writing stating whether or not any of them has reasonable objection to the
persons or entities proposed by the Owner. If the Contractor, Construction Manager or Architect has an objection to a
person or entity proposed by the Owner, the Owner shall propose another to whom the Contractor, the Construction
Manager and the Architect have no reasonable objection. When the material or substance has been rendered-harmless;
Work in the affected area shall resume upon written agreement of the Owner and Contractor. By Change Order, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the Contractor’s
reasonable additional costs of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Construction Manager, Architect, their consultants, and agents and employees of any of them from and
against claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting
from performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury
or death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
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tangible property (other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault
or negligence of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation-of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the Contractor
fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the
Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability,-containing-the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere-in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance.company-or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located-The Owner;
Construction Manager and Construction Manager’s consultants, and the Architect and Architect’s consultants, shall-be
named as additional insureds under the Contractor’s commercial general liability policy or as otherwise described in the
Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to'such terms‘and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds from
a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located:

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor's Required Insurance. Within three (3) business days of
the date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required
by the Contract Documents, the Contractor shall provide notice directly to the Owner, and separately to the
Construction Manager, of such impending or actual cancellation or expiration. Upon receipt of notice from the
Contractor, the Owner shall, unless the lapse in coverage arises from an act or omission of the Owner, have the right to
stop the Work until the lapse in coverage has been cured by the procurement of replacement coverage by the
Contractor. The furnishing of notice by the Contractor shall not relieve the Contractor of any contractual-obligation-to
provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
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Contract Documents, the Owner shall inform both the Contractor and the Construction Manager, separately and in
writing, prior to commencement of the Work. Upon receipt of notice from the Owner, the Contractor may delay
commencement of the Work and may obtain insurance that will protect the interests of the Contractor, Subcontractors,
and Sub-Subcontractors in the Work. When the failure to provide coverage has been cured or resolved, the Contract
Sum and Contract Time shall be equitably adjusted. In the event the Owner fails to procure coverage, the Owner waives
all rights against the Contractor, Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have
been covered by the insurance to have been procured by the Owner. The cost of the insurance shall be charged to the
Owner by a Change Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or
neglect of the Owner to purchase or maintain the required insurance, the Owner shall reimburse the-Contractorfor-all
reasonable costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner's Required Property Insurance. Within three (3) business
days of the date the Owner becomes aware of an impending or actual cancellation or expiration of any property
insurance required by the Contract Documents, the Owner shall provide notice directly to the Contractor, and separately
to the Construction Manager, of such impending or actual cancellation or expiration. Unless the lapse in coverage arises
from an act or omission of the Contractor: (1) the Contractor, upon receipt of notice from the Owner, shall have the right
to stop the Work until the lapse in coverage has been cured by the procurement of replacement coverage by either the
Owner or the Contractor; (2) the Contract Time and Contract Sum shall be equitably adjusted; and (3) the Owner
waives all rights against the Contractor, Subcontractors, and Sub-subcontractors to the extent any loss to the Owner
would have been covered by the insurance had it not expired or been cancelled. If the Contractor purchases replacement
coverage, the cost of the insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of
notice by the Owner shall not relieve the Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Construction Manager and Censtruction
Manager’s consultants; (3) the Architect and Architect’s consultants; (4) other Contractors and any of their
subcontractors, sub-subcontractors, agents, and employees; and (5) Separate Contractors, if any, and any of their
subcontractors, sub-subcontractors, agents, and employees, for damages caused by fire, or other causes of loss, tothe
extent those losses are covered by property insurance required by the Agreement or other property insurance applicable
to the Project, except such rights as they have to proceeds of such insurance. The Owner or Contractor, as appropriate,
shall require similar written waivers in favor of the individuals and entities identified above fromthe Construction
Manager, Construction Manager’s consultants, Architect, Architect’s consultants, other Contractors; Separate
Contractors, subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each
person or entity agreeing to waive claims pursuant to this Section 11.3.1 shall not prohibit this waiver of subrogation.
This waiver of subrogation shall be effective as to a person or entity (1) even though that person or entity would
otherwise have a duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the
insurance premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the
damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both;at or adjacent to
the site by property insurance under policies separate from those insuring the Project, or if after final payment property
insurance is to be provided on the completed Project through a policy or policies other than those insuring the Project
during the construction period, to the extent permissible by such policies, the Owner waives all rights in accordance
with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate property
insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of use
of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The Owner
waives all rights of action against the Contractor, Architect, and Construction Manager for loss of use of the Owner’s
property, due to fire or other hazards however caused.

§ 11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
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requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Construction
Manager, Architect and Contractor their just shares of insurance proceeds received by the Owner, and by appropriate
agreements the Construction Manager, Architect and Contractor shall make payments to their consultants and
Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the Owner
shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner shall
deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no other
agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor shall
execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that purpose.
If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the proceeds, the
Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising out of the
settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any dispute, the
Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Construction Manager’s or Architect’s request or to
requirements specifically expressed in the Contract Documents, it must, if requested in writing by either, be uncovered
for their examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Construction Manager or Architect has not specifically
requested to examine prior to its being covered, the Construction Manager or Architect may request to see such Work
and it shall be uncovered by the Contractor. If such Work is in accordance with the Contract Documents, the Contractor
shall be entitled to an equitable adjustment to the Contract Sum and Contract Time as may be appropriate. If such Work
is not in accordance with the Contract Documents, the costs of uncovering the Work, and the cost of correction, shall be
at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Construction Manager or Architect/or failing to-conform to
the requirements of the Contract Documents, discovered before Substantial Completion, and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Construction Manager’s and Architect’s services and expenses
made necessary thereby, shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof, or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents;-any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor an
opportunity to make the correction, the Owner waives the rights to require correction by the Contractor-and-to-make-a
claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner, Construction Manager or Architect, the Owner may correct it in
accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.
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§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner, Separate
Contractors, or other Contractors, whether completed or partially completed, caused by the Contractor’s correction or
removal of Work that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for correction
of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and
has no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with
respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located excluding that-jurisdiction’s choice
of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the-Federal Arbitration
Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If
either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available-thereunder shall
be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by law.

§ 13.3.2 No action or failure to act by the Owner, Construction Manager, Architect, or Contractor shall constitute a
waiver of a right or duty afforded them under the Contract, nor shall such action or failure to act constitute approval of
or acquiescence in a breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract Documents
and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public authorities. Unless
otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals with an independent
testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall bear all related costs
of tests, inspections, and approvals. The Contractor shall give the Construction Manager and Architect timely notice of
when and where tests and inspections are to be made so that the Construction Manager and Architect may be present for
such procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become
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requirements until after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests,
inspections, or approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Construction Manager, Architect, Owner, or public authorities having jurisdiction determine that
portions of the Work require additional testing, inspection, or approval not included under Section 13.4.1, the
Construction Manager and Architect will, upon written authorization from the Owner, instruct the)Contractor to make
arrangements for such additional testing, inspection, or approval, by an entity acceptable to the Owner, and the
Contractor shall give timely notice to the Construction Manager and Architect of when and where tests and inspections
are to be made so that the Construction Manager and Architect may be present for such procedures.-Such-costs; except
as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the portions
of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such
failure, including those of repeated procedures and compensation for the Construction Manager’s.and Architect’s
services and expenses, shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Construction Manager for transmittal to the
Architect.

§ 13.4.5 If the Construction Manager or Architect is to observe tests, inspections, or approvals required by the Contract
Documents, the Construction Manager or Architect will do so promptly and, where practicable, at the normal place of
testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate-the
parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where
the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:
A TIssuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;
.2 Anact of government, such as a declaration of national emergency, that requires all Work to be stopped,
.3 Because the Construction Manager has not certified or the Architect has not issued a Cettificate for
Payment and has not notified the Contractor of the reason for withholding certification as-provided in
Section 9.4, or because the Owner has not made payment on a Certificate for Payment within the time
stated in the Contract Documents; or
4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor;-a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice to
the Owner, Construction Manager and Architect, terminate the Contract and recover from the Owner payment for Work
executed, as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such
termination.
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§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a

Subcontractor, a Sub-subcontractor, or their agents or employees, or any other persons performing portions of the Work
because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents with respect
to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice to the Owner,
Construction Manager and Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders
of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, after consultation with the Construction Manager,
and upon certification by the Architect that sufficient cause exists to justify such action, the Owner may, without
prejudice to any other rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if
any, seven days’ notice, terminate employment of the Contractor and may, subject to any prior rights of the surety:
1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting-of the costs-incurred
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the
Construction Manager’s and Architect’s services and expenses made necessary thereby, and other damages incurred by
the Owner and not expressly waived, such excess shall be paid to the Contractor. If such costs and damages-exceed the
unpaid balance, the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Ownet,
as the case may be, shall, upon application, be certified by the Initial Decision Maker after consultation with the
Construction Manager, and this obligation for payment shall survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and the Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent:
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of this Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
A cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
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3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of
money, a change in the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also
includes other disputes and matters in question between the Owner and Contractor arising out of or relating to the
Contract. The responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does
not require the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract
Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor
waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claims-first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by netice to the
other party and to the Initial Decision Maker with a copy sent to the Construction Manager and Architect;-if the
Architect is not serving as the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be
initiated within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the claimant first
recognizes the condition giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim isfirst discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision-Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost. If the Contractor wishes to make a Claim for an increase iin the Contract Sum,
notice as provided in Section 15.1.3 shall be given before proceeding to execute the portion of the'Work-that-is-the
subject of the Claim. Prior notice is not required for Claims relating to an emergency endangering life or property
arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay only one Claim is necessary.
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§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages. The Contractor and Owner waive Claims against each other
for consequential damages arising out of or relating to this Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business
and reputation, and for loss of management or employee productivity or of the services of such persons;
and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall
be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within-30
days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons or
entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more-of
the following actions: (1) request additional supporting data from the claimant or a response with supporting data from
the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise
the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient
information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial. Decision
Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional supporting
data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a response on the
requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data will be furnished, or
(3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the response or supporting
data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim;or-indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties, the Construction Manager, and the Architect, if the Architect is not serving
as the Initial Decision Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be
final and binding on the parties but subject to mediation and, if the parties fail to resolve their dispute through
mediation, to binding dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
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within 30 days of receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, but
is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the
arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded withoutresolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand-in writing-that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to file
for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding dispute
resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held inthe place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in‘mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place where the
Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be-made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party
filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which
arbitration is permitted to be demanded.

§ 15.41.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings-based-on-the Claim
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written demand
for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable
proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.
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§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party provided
that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to be
consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially similar
procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitrationrules; either-party
may include by joinder persons or entities substantially involved in a common question of law or fact whose presence.is
required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in writing
to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to arbitration
of any claim, dispute or other matter in question not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the Owner
and Contractor under this Agreement.
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SUPPLEMENTARY GENERAL CONDITIONS A232-2019

The following supplements modify the “General Conditions of the Contract for Construction, Construction Manager as Advisor Edition.”
AlA Document A232-2019. Where a portion of the General Conditions is modified or deleted by the Supplementary Conditions, the
unaltered portions of the General Conditions shall remain in effect.
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ARTICLE 1: GENERAL PROVISIONS

11

111

1.2

15

BASIC DEFINITIONS

THE CONTRACT DOCUMENTS

Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder,
sample forms, the Bid Form, the Contractor's completed Bid and the Award Letter.”

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or
greater quantity of work shall be provided in accordance with the Architect’s
interpretation.

1.25 The word “PROVIDE” as used in the Contract Documents shall mean
“FURNISH AND INSTALL” and shall include, without limitation, all labor,
materials, equipment, transportation, services and other items required to
complete the Work.

1.2.6 The word “PRODUCT” as used in the Contract Documents means all
materials, systems and equipment.

OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not. As for
the Project for which the Architect is hired, the Architect still remain liable for any claim
relating to the design that arises from the Project.

However, such documents may be used by the Owner to construct one or more like projects
without the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’'s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project.”
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1.6 NOTICE
1.6.1 Insert the following sentence at the end of the paragraph:

“Electronic mail, also known as email, is an acceptable form of electronic transmission of
notices under this Agreement.”

ARTICLE 2: OWNER

2.1 General
2.1.2 Delete Paragraph 2.1.2 in its entirety.

2.2 EVIDENCE OF OWNER'S FINANCIAL ARRANGEMENT
2.2.1 Delete the second sentence in this paragraph and replace with the following: “The
Contractor shall have no obligation to commence the Work until the Owner issues a

Purchase Order for the Project.”

2.2.2 Delete the last three sentences in this paragraph.

ARTICLE 3: CONTRACTOR

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
3.24 Delete the third sentence in Paragraph 3.2.4.

3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site, or an
alternative site as approved by the Owner, for the proper protection and safe
storage of their materials. Consult the Owner and the Architect before storing
any materials.

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

34 LABOR AND MATERIALS

3.4.1.1 Add a new section 3.4.1.1:
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3.5

3.11

“The Contractor, at their expense shall bear the costs to accurately identify the
location of all underground utilities in the area of their excavation and shall bear
all cost for any repairs required, out of failure to accurately identify said utilities.”

Add the Following Paragraphs:

3.4.4

345

Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Check
carefully, by whatever means are required, to insure that its Work and adjacent,
related Work, will finish to proper contours, planes and levels. Promptly notify
the General Contractor/Construction Manager of any defects or imperfections in
preparatory Work which will in any way affect satisfactory completion of its
Work. Absence of such notification will be construed as an acceptance of
preparatory Work and later claims of defects will not be recognized.

Under no circumstances shall the Contractor's Work proceed prior to
preparatory Work having been completely cured, dried and/or otherwise made
satisfactory to receive this Work. Responsibility for timely installation of all
materials rests solely with the Contractor responsible for that Work, who shall
maintain coordination at all times.

WARRANTY

Add the following Paragraphs:

353

354

355

3.5.6

The Contractor will warrant all materials and workmanship against original
defects, except injury from proper and usual wear when used for the purpose
intended, for two years after Substantial Completion of the project in
accordance with Section 9.8.4 of this Agreement, and will maintain all items in
condition that conforms with the Contract Documents during the period of
warranty.

Non-conforming work during the period of warranty will be corrected by the
Contractor at its expense upon demand of the Owner, it being required that the
Work conforms to the Contract Documents at the expiration of the warranty
period.

In addition to the General Warranty there are other warranties required for
certain items for different periods of time than the two years as above and are
particularly so stated in that part of the specifications referring to same. The
said warranties will commence at the same time as the General Warranty.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.

DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

3.11.1

During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
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3.15

3.17

piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1
to provide a complete record of the as-built conditions.

3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and
Maintenance Instructions/Manuals. Provide the same information in digital
format.

CLEANING UP
3.15.2 Strike sentence in its entirety and replace with the following:

“If the Contractor fails to clean up as provided in the Contract Documents, the Owner, or
Construction Manager with the Owner’s approval, may do so and the Owner shall withhold
the amount that reflects the cost of the cleanup from any moneys owed the Contractor. If the
cost of cleanup exceeds the moneys owed to the Contractor, the Owner shall be entitled to
reimbursement from the Contractor for the amount exceeding what is withheld.

In the second sentence of 3.17, insert “indemnify and” between “shall” and “hold”.

ARTICLE 4: ARCHITECT AND CONSTRUCTION MANAGER

4.2

Administration of the Contract

Delete the first sentence of Paragraph 4.2.11 and replace with the following:

The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking
for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.11 and replace with the following:

The Architect’s action will be taken with such reasonable promptness as to cause no delay
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing

sufficient time in the Owner’s professional judgment to permit adequate review.

Add the following to Paragraph 4.2.17:

There will be no full-time Project representative provided by the Owner or Architect on site
for this Project.

Add to Paragraph 4.2.20 “and in compliance with all applicable codes, regulations and
ordinances.” to the end of the sentence.

ARTICLE 5: SUBCONTRACTORS

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
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Delete Paragraph 5.2.3 in its entirety and replace with the following:

5.2.3 If the Owner, Architect or Construction Manager has reasonable objection to a
person or entity proposed by the Contractor, the Contractor shall propose
another to whom the Owner, Architect or Construction Manager has no
reasonable objection, subject to the statutory requirements of 29 Delaware
Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.2

OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

6.1.1 Delete “and waiver of subrogation” from the last sentence.

6.1.3 Delete Paragraph 6.1.3 in its entirety and replace with the following:

“When separate contracts are awarded for different portions of the Project or other
construction or operations on the site, the term “Contractor” in the Contract Documents in
each case shall mean the Constructor who executes each separate Owner-Contractor
Agreement.”

MUTUAL RESPONSIBILITY

6.2.3 Inthe second sentence, strike the word “shall” and insert the word “may”.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)

ARTICLE 8: TIME

8.2

8.3

PROGRESS AND COMPLETION
Add the following Paragraphs:

8.2.1.1 Refer to Specification Section CONSTRUCTION SCHEDULE for Contract time
requirements.

8.24 If the Work falls behind the Progress Schedule as submitted by the Contractor,
the Contractor shall employ additional labor and/or equipment necessary to
bring the Work into compliance with the Progress Schedule at no additional cost
to the Owner.

DELAYS AND EXTENSION OF TIME

Strike “binding dispute resolution” and insert “remedies at law or in equity”.
Add the following Paragraph:

8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report the
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termination of such cause immediately upon the termination thereof.) Failure to
comply with this procedure shall constitute a waiver for any claim for adjustment
of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

8.3.3 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor's sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage
resulting from the delay.

Add the following Paragraph:

8.34 By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive its rights under the Contract.

8.3.5 The parties agree that Paragraph 8.3.3 of the Supplementary General
Conditions does not apply to the Construction Manager in the event of a delay
caused by a party other than the Construction Manager.

ARTICLE 9: PAYMENTS AND COMPLETION

9.1

9.2

9.3

9.5

CONTRACT SUM
9.1.2 Strike Section 9.1.2 in its entirety.

SCHEDULE OF VALUES

Add the following Paragraphs:

9.21 The Schedule of Values shall be submitted into Building Blok (EDiS’ web-based
project management software, using AIA Document G702, Continuation Sheet
to G703.

APPLICATIONS FOR PAYMENT

Add the following Paragraph:

9.3.1.3 Application for Payment shall be submitted into Building Blok (EDiS’ web-based
project management software, on AIA Document G702 “Application and
Certificate for Payment”, supported by AIA Document G703 “Continuation
Sheet”. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:

9.34 Until Closeout Documents have been received and outstanding items
completed the Owner will pay 95% (ninety-five percent) of the amount due the
Contractor on account of progress payments.

9.35 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will be
just cause for rejection of Application for Payment.

DECISIONS TO WITHHOLD CERTIFICATION
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9.6

9.7

9.8

Add the following to 9.5.1:

.8 failure to provide a current Progress Schedule;

9 a lien or attachment is filed;

A0 failure to comply with mandatory requirements for maintaining Record Documents.

PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1 After the Architect and the Construction Manager have approved and issued a
Certificate for Payment, payment shall be made by the Owner within 45 days

after Owner’s receipt of the Certificate for Payment.

9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the
Contract Documents, the” and replace with “The”.

FAILURE OF PAYMENT

In first sentence, strike the first reference to “seven” and insert “forty-five (45)”. Also strike
“binding dispute resolution” and insert “remedies at law or in equity”.

SUBSTANTIAL COMPLETION

9.8.5 Inthe second sentence, strike “shall” and insert “may”.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

SAFETY PRECAUTIONS AND PROGRAMS

10.1.1

10.1.2

Add the following Paragraphs:

Each Contractor shall develop a safety program in accordance with the Occupational Safety
and Health Act of 1970. A copy of said plan shall be furnished to the Owner and Architect
prior to the commencement of that Contractor’'s Work.

Each Contractor shall appoint a Safety Representative. Safety Representatives shall be
someone who is on site on a full-time basis. If deemed necessary by the Owner or
Architect, Contractor Safety meetings will be scheduled. The attendance of all Safety
Representatives will be required. Minutes will be recorded of said meetings by the
Contractor and will be distributed to all parties as well as posted in all job offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:

10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the workplace, and if employees
may be exposed under normal conditions or in foreseeable emergency
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situations. Material Safety Data Sheets shall be provided directly to the Owner
or its designee, along with the shipping slips that include those products.

10.3 HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.
Delete Paragraphs 10.3.6 in its entirety.

ARTICLE 11: INSURANCE AND BONDS

11.1 CONTRACTOR'S INSURANCE AND BONDS
11.1.1 Strike “Owner,” at the beginning of the third sentence.
11.1.2 Add the following sentence at the end of the paragraph: “The bonds will conform to
those forms approved by the Office of Management and Budget.”

11.2 OWNER'S INSURANCE
Delete Paragraph 11.2 in its entirety and replace with the following:
11.2  The Owner will not provide Builder's All Risk Insurance for the Project. The
Construction Manager will provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide coverage for materials, fixtures and/or
equipment being used in the construction or renovation of a building or structure should
those items sustain physical loss or damage from a covered cause. Any mandatory

deductible required by the Contractor's Insurance shall be the responsibility of the
Contractor.

11.3 WAIVERS OF SUBROGATION

Delete Paragraph 11.3 and its subparagraphs in their entirety.

11.4 LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE

Delete Paragraph 11.4 in its entirety.

11.5 ADJUSTMENT AND SETTLEMENT OF INSURED LOSS
Delete Paragraph 11.5 in its entirety.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.2.2 AFTER SUBSTANTIAL COMPLETION
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12.2.2.11n the first sentence, strike “within one year after the date of Substantial Completion
of the Work or designated portion thereof” and replace with “within two years after the date
of Substantial Completion of the Project in accordance with Section 9.8.4 of this Agreement
or designated portion thereof”.

12.2.2.1 In the third sentence of the paragraph, strike “one year period” and replace it
with “two year period”.

Add the following Paragraph:

12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.

12.2.2.2 Strike “one” and insert “two”.

12.2.2.3 Strike “one” and insert “two”.

12.2.5 In second sentence, strike “one” and insert “two”.

ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1 GOVERNING LAW

13.1 Strike the second sentence in its entirety.

135 INTEREST
13,5  Strike 13.5in its entirety and replace with the following:
"Payments are due 45 days after receipt of a valid Application for Payment. After that 30

day period, interest may be charged at the rate of 1% per month not to exceed 12% per
annum."”

Add the following Paragraph:

13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS
13.6.1 If any provision, specifications or requirement of the Contract Documents conflict or
is inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT

144  TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:
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1443 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES

15.1.2

15.1.4

15.1.7

15.2

15.3

and in

154

TIME LIMITS ON CLAIMS.

15.1.2 Strike “in accordance with the requirements of the binding dispute resolution

method selected in the Agreement and” from the first sentence.

Strike the second sentence in its entirety.

CONTINUING CONTRACT PERFORMANCE

15.1.4.2 Strike in its entirety.

CLAIMS FOR CONSEQUENTIAL DAMAGES

Delete Paragraph 15.1.7 and its subparagraphs in their entirety.

INITIAL DECISION

15.2.1 Delete “and binding dispute resolution”

15.2.5 Delete in its entirety and replace with the following:

15.2.5 The Architect will approve or reject Claims by written decision, which shall state
the reasons therefore and shall notify the parties of any change in the Contract
Sum or Contract Time or both. The approval or rejection of a Claim by the
Architect shall be subject to mediation and other remedies at law or in equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

MEDIATION

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in equity”.

15.3.2 In the first sentence, delete “administered by the American Arbitration Association in

accordance with its Construction Industry Mediation Procedure in effect on the date of the
Agreement,”. Also strike “binding dispute resolution” and insert “remedies at law

equity”.
15.3.3 Strike in its entirety.
ARBITRATION
Delete Paragraph 15.4 and its subparagraphs in their entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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SECTION 007343 - WAGE RATE REQUIREMENTS

1. SUMMARY

A. In accordance with Delaware Code, Title 29, Subchapter 1V, Section 6960, all laborers and
mechanics of the Contractor and all subcontractors employed to perform work directly upon
the site of the work shall be paid unconditionally and not less often than once a week and
without subsequent deduction or rebate on any account the full amounts accrued at the time of
payment computed at wage rates not less than those determined by the Division of Industrial
Affairs, Department of Labor, State of Delaware, as the prevailing rates in this area.

B. This approved scale of wages must be posted by the Contractor in a prominent and easily
accessible place at the site of the work.

C. Itis further stipulated that there may be withheld from the Contractor such accrued payment
as may be considered necessary by the contracting officer to pay laborers and mechanics
employed by the Contractor or any subcontractors on the work the difference between the rates
of wages required and the rate of wages received by such laborers and mechanics and not
refunded to the Contractor, subcontractor or their agents.

D. Where wage rates are published in this Manual they are issued by the State Department of
Labor on the date indicated and are included for the convenience of Bidders. The Owner, the
Architect, and the Construction Manager, accept no responsibility for the accuracy or
applicability of any rates included herein. The actual wage rate determinations which will
apply to the work will be those in effect on the first day of public advertisement for bids as
determined by the State Department of Labor. It will be the responsibility of each bidder to
contact the State Department of Labor and to incorporate these rates in his bid.

E. Inaccordance with Delaware Code, Title 29, Subchapter IV, Section 6960, as amended January
11, 2024, contractors shall furnish sworn payroll information to the Department of Labor on a
weekly basis for each contract which exceeds $45,000 for renovation work and/or $500,000 for
new construction. The construction contract amount is based on a cumulative total of all
contracts bid for a specific project. Payroll forms for submission may be obtained from the
Department of Labor.

1. A Payroll Report, available from the Department of Labor is to be used to provide this
information.

F. A copy of the Prevailing Wages for the project is attached hereto.

END OF SECTION
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DEPARTMENT OF LABOR
OFFICE OF CONSTRUCTION INDUSTRY ENFORCEMENT
252 CHAPMAN ROAD, STE 210
NEWARK, DELAWARE 19702

Via Electronic and Regular Mail
August 28, 2026

Mr. Warren Ellis

Edis Company

110 South Poplar St
Wilmington, DE 19801

Re: COLONIAL SCHOOL DISTRICT WILLIAM PENN HIGH SCHOOL ATHLETICS COMPLEX BID PACK B,
New Castle County, DE

Dear Mr. Ellis:

| am responding to your request for a category determination for the COLONIAL SCHOOL DISTRICT
WILLIAM PENN HIGH SCHOOL ATHLETICS COMPLEX BID PACK B, which is a state funded construction
project located in New Castle County, DE. The work consists of building construction related to new ball
fields concessions, new restrooms, new fieldhouse and new maintenance buildings. You estimate the
total cost of construction for this project to be $19,000,000.00.

Based upon the information you provided the Department of Labor has determined that this project is a
Building Construction project.

Delaware's Prevailing Wage Regulations provide that the rates applicable to a project are the rates in
effect on the date of publication of the specifications for that project. | have enclosed a certified copy of
the March 13, 2026, prevailing wage rates for Building Construction to be included in your bid
specification. However, please be advised that, in the event that a contract for a project is not executed
within one hundred and twenty (120) days from the earliest date the specifications were published, the
rates in effect at the time of the execution of the contract shall be the applicable rates for the project.

This determination is directed solely to the parties identified herein. It is based on the unique facts
relevant to this matter. It does not constitute precedent and should not be cited as such by future
parties.

Pursuant to 19 Del. Chapter 36, all contractors must obtain their Contractor Registration Certificate prior
to performing construction services or maintenance work throughout Delaware. Contractors can submit
an application by visiting the Delaware One Stop https://onestop.delaware.gov/Operate_Contractors.



Additionally, effective January 1, 2025, SSI for SB307 amends Delaware's Prevailing Law 29 Del.C.6960(b)
now requires these applicable prevailing wage rates to be paid to all workers who perform custom
fabrication work regardless of where the work is performed. For further information regarding custom
fahrication see 29 Del.C.6902(8).

Lastly, please see the enclosed debarment list. Entities/individuals listed shall not be permitted to bid
on, be awarded or work on Delaware State funded construction projects, in the timeframe specified, as
provided for under 29 Del.C.6960 or other applicable State statutes.

If you have any questions or | can provide any additional assistance, please do not hesitate to contact
me at (302) 451-3415.

Sincerely,

OH ok

leffry Schott
Labor Law Enforcement Officer
Jeffry.schott@delaware.gov

Enclosures



BTATRE OF DELAWARE
DEPARTMENT CF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW BENFORCEMENT
PHONB: {302) 318-2759

Malling Addressa: Located atuy

282 Chapman Road 252 Chapman Road
Buite 210 Suite 210
Newark, DE 19702 Newark, DE 19702

PREVAILING WAGES FOR BULLDING CONATRUCTION EFFECTIVE MARCH 13, 2026

CLASSTFICATTON - nmw CASTLY KENT HUSREX
ASBESTOS WORKERS 3 e 20.70 37.78 55,01
BOTLERMARERS ! ' §1.87 46.61 68,52
BRICKLAYSRS ; - 68,29 68.25 68,29
CARPENTERS ; RN 64,06 64.06 . 52.30
CEMENT FINISHERS ‘ S P 58,92 53,44
ELECTRICAL LINE NORKERS 61,02 52,34 39.90
FLECTRICTANS 1 Y 86,87 86,07 86,87
ELEVATOR CONSTRUCTORS 121,73 86.57 109,37
GLAZIERS 88.42 85,42 76,04
INSULATORS 71, 54 71,54 71,54
IRON WORKERS 79,31 79.33 19,33
LABORERS o 59,85 B2.65 59,65
MILLWRIGHPS 91,00 91,00 73,10
PAINTERS ' 61,53 61,53 61.53
PILEDRIVERS _ 93,37 52,83 42.73
PLASTERERS 40,06 49,06 29.6%
PLUMBHARS/PIPEFITTERS/ STEAMFITTERS { - 82,08 85,29 7a.26
POWER BEQUIPMENT OPERATORS 85,29 85,29 85,29
ROOFERS ~COMPOSITION 36.41 31.28 33,64
ROOFERS ~ SHINGLE/SLATE/TILE 24 .68 29,36 23,08
SHEET METAL WORKERS 87.84 B7.84 87.84
SOFT FLOOR LAYERS ’ §3.69 63,69 50,43
SPRINKLER FITTERS 77,63 7. 63 77.63
TERRAZEC/MARBLE/TILE FNRS 73.78 73,75 ‘ 84,10
TERAAZZO/MARBLE/TILE BTRS - 81.93 81,94 93,47
TRUCK DRIVERS 58,41 16,83 ) 28,66

CERTIFLED: Q A § 207 (/;w SO

NOTE:  THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TG THE PREVATLING YR,
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON ABRIL 3, 1992, s oF LAg w

‘,« IARET

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THR DEPARTMENT OF ﬁagaa -“‘ ?2
ASSISTANCE IN CLABSIPYING WORKERE, OR FOR A CODY OF THE RRGUW’\}" R3O ,.,P-'”' R
CLASSIFICATTONS, PHONE (302) 318-2769, ,;', S ; AR ¥ .
ﬁ ; it o :ty_** s
NON-REGISTERED APPRENTICES MUST B% PAID THE MBCHANICTS RATH, R /f; , :Eéé
el g A Do
- By . A - \',_ff-'x g; ;
PROJEQT: COLONIAL ACHOOL DISTRICT WILLIAM PENN HIGH SCHOOL ATHLETICH cp@mx BID N&(:Kf R
B, Hew Castle County e e
“‘@"!yu SRR RSP A

“, ’:JM; et Ay

A, r"'
s aga e AP



PREVAILING WAGE DEBARMENT LIST

The following contractors have been debarred for violations of the prevailing wage law
29Del.C. §6960 or other applicable State statutes.

Therefore, no public construction contract in this State shal! be bid on, awarded to, or

received by contractors and individuals on this list for a period of (3) three years from the

date of the judgment or as deemed by a court of competent jurisdiction,

and
Daniel Mullen, individually

Boothwyn, PA 19060

|
Date of
Contractor Address Debarment
Mullen Brothers, Inc. 3375 Garnett Road, Indefinite/

Civil Contempt

State Contractors
Corporation, and Jose
Oscar Rivera, individually

13004 Hathaway Drive
Silver Spring, MD 20906

Indefinite/ 19
Del.C. 2374(f)

Green Granite
and
Jason Green, individually

604 Heatherbrooke Court
Avondale, PA 19311

Indefinite/
Civil Contempt

Pro Image Landscaping, Inc.
and

23 Commerce Street
Wilmington, DE 19801 and/or

Indefinite/19
Del.C.§108 &

and
Owner(s), individually

Wilmington, DE 19801

Owner(s) individually 2 Cameo Road 10 Del.C. 542(c)
‘ Clayment, DE 19703
Liberty Mechanical, LLC 2032 Duncan Road Indefinite/ 19

Del.C. 2374(f)

Integrated Mechanical and
Fire Systems Inc. and Allison
Sheldon, individually

4601 Governor Printz Boulevard
Wilmington, DE 19806

[ndefinite/19
Del.C 5108 &
10 Del.C. 542(c)

ACH 1, INC,

873 Salem Church Road
Newark, DE 19702

Indefinita/19
Del.C.6960

Updated: July 6, 2022




CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 008114 — DRUG TESTING PROGRAM AND FORMS

1. SUMMARY

A. Pursuant to 4104 Regulations for the Drug Testing of Contractor and Subcontractor
Employees Working on Large Public Works Projects requires that Contractors and
Subcontractors who work on Large Public Works Contracts funded all or in part with
public funds submit with their bid an Affidavit of Employee Drug Testing Program. A
copy of the current Regulation is attached hereto.

B. Each Contractor shall provide two (2) business days prior to contract execution, copies of
the Employee Drug Testing Program for the Contractor and all Subcontractors.

C. Initial Drug Testing - Employees commencing work on a Jobsite must be tested within the
past 180 days from the date of commencing work, with the exception that an Employee
who has passed a random or scheduled drug test within that time frame, or an Employee
who passed a pre-employment drug test administered pursuant to a Contractor's or
Subcontractor's Program and is subject to testing as part of a Contractor's or
Subcontractor's ongoing Program or as part of a Consortium shall be permitted to work at
the Jobsite without further testing; however, the Employee is still subject to random testing.

D. A Contractor or Subcontractor's Program shall Frovide that no less than 5% of a
Contractor’s or Subcontractor’s employees shall be randomly selected each month for drug
testing and no less than 2.5% of a Contractor or Subcontractor's employees be randomly
selected for alcohol testing. Test results must be kept by a Contractor or Subcontractor for a
minimum of 1 year subsequent to the date of close out of the Public Works project. See the
form attached hereto.

E. The Contractor will notify the Owner in writing of any positive results of random
drug testing. See the form attached hereto. The results must be reported to the Owner
within 24 hours of receipt of the test results.

DRUG TESTING PROGRAM AND FORMS 008114-1
PU19, Revised 07/2021



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

EMPLOYEE DRUG TESTING REPORT FORM
Period Ending;

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds maintain testing data that includes but is not limited to
the data elements below.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the report period:

Number of employees subject to random testing during the report period:

Number of Negative Results Number of Positive Results

Action taken on employee(s) in response to a failed or positive random test:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)

Date:

This form is not required to be submitted to the Owner. Included as a reference to show information
required to be maintained by the Contractor. The Owner shall have the right to periodically audit all
Contractor and Subcontractor test results at the Contractor’s or Subcontractor’s offices (or by other means
to make the data available for inspection by the Owner).

DRUG TESTING PROGRAM AND FORMS 008114-2
PU19, Revised 07/2021



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds to notify the Owner in writing of a positive random
drug test.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Name of employee with positive test result:

Last 4 digits of employee SSN:

Date test results received:

Action taken on employee in response to a positive test result:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)
Date:

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form — DO NOT
OPEN" on the face thereof and place in a separate mailing envelope.

END OF SECTION

DRUG TESTING PROGRAM AND FORMS 008114-3
PU19, Revised 07/2021



TITLE 19 LABOR
DELAWARE ADMINISTRATIVE CODE

OFFICE OF MANAGEMENT AND BUDGET
DIVISION OF FACILITIES MANAGEMENT

4000 Office of Management and Budget
4100 Division of Facilities Management

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on

1.0

Large Public Works Projects

Purpose

The Office of Management and Budget (“Office”), has developed these regulations that require contractors and

subcontractors to implement a program of mandatory drug testing for employees who work on large public works contracts
funded all or in part with public funds pursuant to 29 Del.C. §6908(a)(6). The regulations establish the mechanism,
standards and requirements of a Mandatory Drug Testing Program that will be incorporated by reference into all large
public works contracts awarded pursuant to 29 Del.C. §6962.

2.0

Definitions

"Consortium"/"third party administrator” or "(C/TPA)" means a service agent that provides or coordinates the
provision of a variety of drug and alcohol testing services to employers. C/TPAs typically perform
administrative tasks concerning the operation of the employers' drug and alcohol testing programs. This term
includes, but is not limited to, groups of employers who join together to administer, as a single entity, the drug
and alcohol testing programs of its members.

“Contractor” means an entity such as, but not limited to, an individual, firm, partnership or corporation that has a
contractual obligation to perform work for contracts awarded pursuant to 29 Del.C. §6962.

“Division of Facilities Management” and “DFM” means the Division of Facilities Management within the Office of
Management and Budget.

“‘Drug testing firm” is an entity engaged in the business of providing drug testing services for businesses,
individuals, governments or any entity that requires drug testing of employees, applicants, licensees, etc., in
compliance with these requirements.

“Employee” means an individual employed by a contractor or subcontractor who works on the jobsite of a large
public works contract but does not fulfill a clerical or administrative function. For the purpose of this definition,
clerical or administrative functions shall refer to job responsibilities that do not generally require an employee
to work outside of the contractor’s jobsite office, home office or other employer-provided office. For the
purposes of this regulation, the term “employee” shall also include supervisors and foremen working on the
jobsite. The term “employee” shall also include employees of a contractor or subcontractor working on or
delivering materials and equipment to and from a jobsite.

“Impairment” or “impaired” means symptoms that an employee while working may be under the influence of drugs
or alcohol that may decrease or lessen the employee's performance of the duties or tasks of the employee's
job position, including symptoms of the employee's speech, walking, standing, physical dexterity, agility,
coordination, actions, movement, demeanor, appearance, clothing, odor, irrational or unusual behavior,
negligence or carelessness in operating equipment, machinery or production or manufacturing processes,
disregard for the safety of the employee or others, or other symptoms causing a reasonable suspicion of the
use of drugs or alcohol.

“Jobsite” means the site or area directly or indirectly owned, operated or controlled by the owner in which the
contractor or subcontractor performs work or delivers services to the owner. For the purpose of this definition,
“jobsite” does not mean a remote work site not under the direct or indirect control of the owner in which work is
performed to fulfill the contractor’s or subcontractor’s obligations.

“Large public works contract’ means a contract for a public works construction awarded pursuant to 29 Del.C.
§6962.

“Mandatory drug testing program” and “program” means a defined set of basic procedures, requirements and
rules that must be used by a contractor or subcontractor to test employees for drugs in compliance with these
requirements.

“Owner” is the state agency, school district or entity that awards a large public works contract to a contractor
pursuant to 29 Del.C. §6962.



2 TITLE 19 LABOR
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“Positive test result” and “fail a drug test” means the result reported by a Health and Human Services certified
laboratory when a specimen contains a drug or drug metabolite equal to or greater than the cutoff
concentration. For purposes of these regulations, an employee shall not be considered to have a positive test
result nor shall an employee be considered to “fail a drug test”, unless the employee was impaired by
marijuana at the jobsite if:

+ The employee is a registered qualifying patient and;
« The drug detected was marijuana, a component of marijuana, or marijuana metabolites.

“Random drug testing” means that an employee is chosen at random for testing without advance notice, from a
pool of employees or as a member of a consortium. Specific requirements for random drug testing conducted
under these regulations are described in Section 5.0.

“Registered qualifying patient” means a person (1) validly issued and in possession of an unexpired registry
identification card as defined by 16 Del.C. §4902A (14), and (2) subject to confirmation through a "verification
system" as set forth at 16 Del.C. §4902A(17).

“Subcontractor” means an entity such as, but not limited to, an individual, firm, partnership or corporation that has
a contractual obligation to perform work for, or supply services to a contractor as defined in Section 2.0.

21 DE Reg. 503 (12/01/17)

3.0 Employee Drug Testing Documentation Requirements
3.1 The following documentation requirements apply:

3.1.1  Atbid submission. A solicitation for a large public works contract must require each contractor that submits
a bid for the work to submit with the bid a signed affadavit certifying that the contractor and
subcontractor(s) has in place or will implement during the entire term of the contract a mandatory drug
testing program that complies with this regulation.

3.1.2 At least 2 business days prior to contract execution. The awarded contractor shall provide to the owner
copies of the employee drug testing program for the contractor and for all listed subcontractors.

3.1.3 During contract execution. Contractors that employ additional subcontractors on the jobsite may do so only
after submitting a copy of the subcontractor's employee drug testing program. A contractor or
subcontractor shall not commence work until the owner has concluded the employee drug testing program
complies with this regulation as per subsection 3.2.

3.1.4 In the event of an emergency a contractor may employ additional subcontractors on the jobsite prior to
submitting the subcontractor’'s employee drug testing program provided that said program is submitted to
the owner as soon as practicable.

3.2 A contractor or subcontractor shall be treated as having a mandatory drug testing program that complies with
this regulation if the program includes the following:

3.2.1  The program meets the minimum standards in Section 4.0 of this regulation.

3.2.2 The program provides for the frequency of testing of employees as per Section 5.0 of this regulation:

3.2.3 The program imposes disciplinary measures on an employee who fails a drug test as per Section 6.0 of
this regulation.

3.3 Prequalified contractors and subcontractors. A contractor or subcontractor may meet the provisions of
subsection 3.1 if they are prequalified through the DFM prequalification and if the DFM prequalification
includes provisions requiring an employee mandatory drug testing program that meet the requirements of
Sections 4.0, 5.0 and 6.0 of this regulation

3.4 The State shall not be obligated to pay, and the contractor or subcontractor shall expressly agree that, any
portion of work performed by a contractor or subcontractor commenced before that contractor or subcontractor
has complied with subsections 3.1 and 3.2, provided however that emergency work as referenced in
subsection 3.1.4 may not be subject to this provision.

21 DE Reg. 503 (12/01/17)

4.0 Minimum Standards for a Mandatory Drug Testing Program
4.1 Testing for the presence of drugs in an employee's system and the handling of test specimens shall be
conducted in accordance with guidelines for the collection, chain-of-custody procedures, laboratory testing,
and Medical Officer Review procedures contained within the Mandatory Guidelines for Federal Workplace
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4.2

4.3

4.4

5.0
5.1

5.2

Drug Testing Programs published by the Substance Abuse and Mental Health Services Administration
(SAMHSA). (49 CFR Part 40).

All tests must be processed by a federal Health and Human Services certified laboratory. Contractors must
provide documentation detailing the procedures used in the collection, testing and reporting of drug tests
sufficient to show conformance with SAMHSA guidelines.

Contractors and subcontractors subject to these regulations may procure the services of an appropriate drug
testing firm to administer their program. A contractor or subcontractor may also participate in a consortium. A
contractor or subcontractor may also implement a mandatory drug testing program using in-house personnel
and resources.

Employees subject to drug testing shall be tested using at a minimum a seven-panel protocol testing plus
alcohol screening for the following:

Initial test analyte Initial test cutoff Confirmatory test Confirmatory test
concentration analyte cutoff
concentration
Marijuana metabolites 50 ng/mL THCA 15 ng/mL.
Cocaine metabolites 150 ng/mL Benzoylecgonine 100 ng/mL.
Opiate metabolites
Codeine/Morphine 2000 ng/mL Codeine 2000 ng/mL.
Morphine 2000 ng/mL.
6-Acetylmorphine 10 ng/mL 6-Acetylmorphine 10 ng/mL.
Phencyclidine 25 ng/mL Phencyclidine 25 ng/mL.
Amphetamines
AMP/MAMP 500 ng/mL Amphetamine 250 ng/mL.
Methamphetamine 250 ng/mL.
MDMA 500 ng/mL MDMA 250 ng/mL.
MDA 250 ng/mL.
MDEA 250 ng/mL.
Alcohol 0.04%

The frequency of random drug testing and the methodology for selecting employees to be screened are
defined in Section 5.0 and shall be incorporated into contractor and subcontractor mandatory testing
procedures. A contractor or subcontractor may incorporate rules or requirements that exceed the requirements
defined herein.

21 DE Reg. 503 (12/01/17)

Drug Testing Requirements — Frequency for the Testing of Employees

Initial drug testing. Employees commencing work on a jobsite must be tested with the exception that an
employee who has passed a random or scheduled drug test within the past 180 days from the date of
commencing work or an employee who passed a pre-employment drug test administered pursuant to an
contractor's or subcontractor's program, or who possesses a certification no more than 6 months old under the
then current New Castle County ordinance 2.05.305 - Alcohol and Drug Testing of Employees of Contractors
Working on Public Works Projects and Jobsites, and is subject to testing as part of a contractor's or
subcontractor's ongoing program or as part of a consortium shall be permitted to work at the jobsite without
further testing; however, the employee is still subject to random testing.

Random drug testing. During the course of a project, each contractor and subcontractor with employees on the
jobsite shall maintain a program that meets or exceeds the following requirements.

5.2.1 All employees will be subject to random, unannounced testing.
5.2.2 The selection of employees shall be made by a scientifically valid method of randomly generating an

employee identifier from a contractor or subcontractor's entire pool of employees, through those
employees working on a public works jobsite or through the contractor or subcontractor's participation in a
consortium.

5.2.3 A contractor or subcontractor's program shall provide that no less than 5% of a contractor’'s or

subcontractor’s employees shall be randomly selected each month for drug testing and no less than 2.5%
of a contractor or subcontractor's employees be randomly selected for alcohol testing. Contractors or
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subcontractors may participate in a consortium provided that no less than 5% of the consortium's pool shall
be subject to drug testing each month and no less than 2.5% of the consortium's pool shall be subject to
alcohol testing each month. Contractors or subcontractors with less than 10 employees that do not
participate in a consortium shall test at least 1 of their employees, selected randomly per month. Each
employee shall have an equal chance of selection each time the selection is made. Because the selection
process is random, some employees may not be tested within a year, while others may be tested more
than once. Nothing in this regulation shall require an employee of a contractor or subcontractor not working
or assigned to a public works jobsite to be subject to random alcohol testing.

5.2.4 Employees notified that they have been selected must report within 4 hours for testing to a site specified.
Employees so notified must have been given such notification at least 4 hours before the scheduled
closing time of the testing facility. Any failure to report for random testing, or to cooperate with the testing
procedure shall be considered a positive result.

5.2.5 Purposely impeding or delaying an employee’s fulfillment of the testing requirements herein by a
contractor or subcontractor may subject the contractor or subcontractor to sanctions listed in Section 8.0.

53 Reasonable suspicion testing. An employee will be required to take a drug and/or alcohol test at any time his or
her employing contractor, subcontractor or the owner reasonably believes that he or she has an impairment
caused by drugs and/or alcohol. Further, an employee may be required to take a drug and/or alcohol test at
any time his or her employing contractor, subcontractor or the owner finds drug paraphernalia and/or open
alcohol containers on the jobsite.

54 Return to duty testing. As required in Section 6.0.

5.5 Accident triggered testing. An employee will be required to take a drug test and may be subject to an alcohol
breathalyzer test at any time there is a jobsite accident involving loss or significant property damage, injury or
death to an employee of the contractor, subcontractor, or owner or member of the public.

5.5.1 As soon as practicable following an accident, the contractor will notify the employee(s) whose performance
could have contributed to the accident of the need for the test.

5.5.2 The appropriate contractor shall ensure that an employee, required to be tested under this section, report
to a testing center as soon as practicable, but no longer than 4 hours after the accident. Employees so
notified must have been given such notification at least 4 hours before the scheduled closing time of the
testing facility. If the drug test is not conducted within 4 hours, attempts to conduct the test must cease and
the reasons for the failure to test documented.

5.5.3 An employee who is subject to post-accident testing who fails to remain readily available for such testing,
including notifying a supervisor of his or her location if he or she leaves the scene of the accident prior to
submission to such test, may be deemed to have refused to submit to testing.

5.5.4 If an employee fails or refuses to be tested, he/she must be removed from the jobsite and shall be subject
to consequences in Section 6.0.

5.5.5 Nothing in this section shall be construed to require the delay of necessary medical attention for the injured
following an accident, or to prohibit an employee from leaving the scene of an accident for the period
necessary to obtain assistance in responding to the accident, or to obtain necessary emergency medical
care.

5.6 All testing required by this section shall be administered according to the standards outlined in Section 4.0.

21 DE Reg. 503 (12/01/17)

28 DE Reg. 228 (09/01/24)

6.0 Consequences of a Positive Test Result

6.1 The disciplinary measures contained within a contractor’s or subcontractor’'s program for an employee who
tests positive to a mandatory drug test must include at a minimum, all of the following:

6.1.1  The employee is subject to an immediate suspension from any public works jobsite.

6.1.2 The employee is not eligible for reinstatement by the contractor or subcontractor to any public works
jobsite until 30 days after the employee tests negative on a seven drug panel plus alcohol test certified by
a medical review officer.

6.1.3 The employee is subject to unscheduled monthly random testing as per subsection 5.2.

6.1.4 An employee who has tested positive for more than 1 drug test within a 3-year period shall be permanently

banned from working at public works jobsites.
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7.0

8.0

6.2

7.1

8.1

8.2

6.1.5 An employee who has tested positive for marijuana, a component of marijuana, or marijuana metabolites
and is a registered qualifying patient shall be exempted from the disciplinary actions contained in this
section unless:

6.1.5.1 The employee was impaired by marijuana at the jobsite.

6.1.5.2 Employment of the registered qualifying patient would cause the owner to lose monetary or
licensing-related benefits under Federal law.

A contractor or subcontractor shall report the positive test result to the employee’s professional licensing
board, if applicable.

21 DE Reg. 503 (12/01/17)

Contractor and Subcontractor Certification of Compliance with Regulations
During the term of the contract:

7.1.1  During the term of the contract, contractors and subcontractors on the jobsite for more than 30 days shall
maintain testing data that includes but is not limited to the data elements contained in subsection 7.1.2:
7.1.1.1 A contractor or subcontractor that is employed on the jobsite for less than 30 days shall not be
subject to the reporting requirements contained in subsection 7.1.2 of this regulation, unless the
owner specifies that such reporting is required in the invitation to bid or specifications relating to
the work to be performed.

7.1.2 The data shall at a minimum contain the following elements:

7.1.2.1 The number of employees who worked on the jobsite during the previous month or quarter.
7122 The number of employees subjected to random testing during the previous month or quarter.
7.1.2.3 The number of negative results and the number of positive results.

7124 Action taken by the contractor or subcontractor on an employee who failed or tested positive to a

random test.

7.1.3 Testresults must be kept by a contractor or subcontractor for a minimum of 1 year subsequent to the date
of close out of the public works project.

7.1.4  Any positive test result of an employee working on a public works jobsite including the employee name and
action taken in response by a contractor or subcontractor must be reported by the contractor or
subcontractor to the owner in writing within 24 hours of the contractor or subcontractor receiving the test
results.

7.1.5 The owner shall have the right to periodically audit all contractor and subcontractor test results at the
contractor or subcontractor’s offices or by other means to make the data available for inspection by the
owner.

7.1.6 The failure to comply with these reporting requirements may be considered a material breach of any
agreement relating to the performance of work by the contractor or subcontractor.

21 DE Reg. 503 (12/01/17)

Penalties
A contractor or subcontractor on a large public works contract that fails to implement a mandatory drug testing
program in accordance with this regulation or falsifies testing results shall be subject to the following sanctions:
8.1.1  Written warning (15! offense).

8.1.2  Prohibition from bidding on new public works jobs for a period not to exceed 3 months (2”0| offense) and 1
year (3™ offense).
8.1.3  For subsequent offenses, debarment or bond revocation.

Notwithstanding any other provision of this regulation, if any failure to comply with the requirements of this
regulation are particularly flagrant or egregious, the owner may seek a termination for cause, a temporary
suspension, a determination that the contractor or subcontractor is not responsible, debarment or bond
revocation, and any other statutory, common law, or equitable remedy.

19 DE Reg. 207 (09/01/15)

21 DE Reg. 503 (12/01/17)

21 DE Reg. 645 (02/01/18)
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DELAWARE ADMINISTRATIVE CODE

28 DE Reg. 228 (09/01/24)
28 DE Reg. 326 (10/01/24)



INSERT YOUR LETTERHEAD

INSERT DATE

Warren Ellis

Project Manager

EDiS Company

110 S. Poplar Street
Wilmington, DE 19801

RE: CSD William Penn High School — Initial Drug Testing
Dear Warren:
This letter is to certify that the following employees have passed their initial drug testing in

accordance with Section 5.1 of 4104 Regulations for the Drug Testing. These employees are
scheduled to commence work on the project within 60 days of the date of the test.

Name Last 4 SSN Date Tested Results

John Doe 1234 06/01/16 Negative
Jane Smith 5678 06/01/16 Negative
Peter Pan 9012 06/01/16 Negative

During the course of the project, all employees will be subject to random, unannounced dru
testing. No less than 10% of these employees will be tested on a monthly basis. The results o
this random testing will be submitted on the form from the project manual and submitted with
the monthly payment application.

Sincerely,

YOUR COMPANY’S NAME HERE

NAME & SIGNATURE OF AN OFFICER OF THE COMPANY



CSD William Penn High School

Contract #4-27-12

Bid Pack C - Security Renovations October 23", 2026
SECTION 008115 — AFFIDAVIT OF CRAFT TRAINING
1.  AFFIDAVIT OF CRAFT TRAINING
1.1  Form Affidavit of Craft Training (008115 attached).
008115 -1

AFFIDAVIT OF CRAFT TRAINING
PU19, Revised 10/2023



CSD William Penn High School
713 E Basin Road New Castle DE 19720
Contract #4-27-12

AFFIDAVIT OF
CRAFT TRAINING COMPLIANCE

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor
and subcontractor craft training requirements outlined below for the duration of the contract. Craft
training must be provided by a contractor and/or subcontractor for each craft on a project for which there
are Delaware Department of Labor approved and registered training programs or, if the contractor and/or
subcontractor meets the requirements under Title 29, Chapter 69, Section 6960A.(b)(1)c.1.-3., payment
may be made in accordance with Title 29, Chapter 69, Section 6960A.(b)(1)d. A list of crafts for which
there are approved and registered training programs is maintained by the Delaware Department of Labor
and can be found at:
https://laborfiles.delaware.gov/main/det/apprenticeship/DE%20Craft%20Training%200ccupation
%20List%20Effective%20March%201%202022.pdf. If you have questions regarding craft training
programs, please submit all questions in writing to the Delaware Department of Labor at:
apprenticeship@delaware.gov. This Affidavit of Craft Training Compliance must be submitted prior
to contract execution.

In accordance with Title 29, Chapter 69, Section 6960A.(a)(1), a contract relating to a public works
project under § 6962 of Title 29 must include a craft training program for each craft in the project if at the
time the contractor executes a public works contract, all of the following apply:

a. A project meets the prevailing wage requirement under Section 6960 of Title 29.

b. The contractor employs 10 or more total employees.

c. The project is not a federal highway project, except for the project under Section 6962(c)
(11) of Title 29.

d. There is an apprenticeship program for a craft in the project on the list of crafts under
Section 204(b)(2) of Title 19.

Pursuant to Title 29, Chapter 69, Section 6960A.(a)(2), a contractor must commit that all
subcontractors provide craft training if paragraph (a)(1) of this section applies to the subcontractor.
Failure to provide required craft training or payment on the project may subject the successful contractor
and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 6960A..(d)(1)-(3).

Craft(s):

Contractor Name:

Contractor Address:

Contractor Program
Registration Number(s)
On this line also indicate whether DE, Other State (identify) or US Registration Number

AFFIDAVIT OF CRAFT TRAINING COMPLIANCE (Rev 8/10/22)
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Or

O A payment has been made in the amount established under Section 204(b)(2)b.2. of Title 19,
for the craft into the Delaware Department of Labor’s Apprenticeship and Training Fund.

Or

O Craft Training requirements are not applicable because:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:

State of Delaware
ss:

N '

County of

Before me, a notary public, in and for said county and state, personally appeared,

, who acknowledged to me that she/he did execute the foregoing instrument on

behalf of

IN TESTIMONY WHEREQF, I have subscribed my name and affixed my official seal this
day of 20

Notary Public

Commission Expires

THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED.

AFFIDAVIT OF CRAFT TRAINING COMPLIANCE (Rev 8/10/22)
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

SECTION 011100 - SUMMARY OF WORK

1. RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Sections, apply to work of this Section.

2. CONTRACTS

A.

The work will be performed under separate prime contracts managed by the Construction
Manager.

3. ALTERATIONS & COORDINATION

A.

Contractor shall be responsible to coordinate their work with the work of others, including,
but not limited to, the preparation of general coordination drawings, diagrams and
schedules, and control of site utilization, from the beginning of activity, through project
close-out and warranty periods.

4. KNOWLEDGE OF CONTRACT REQUIREMENTS

A.

The Contractor and his Subcontractors, Sub-subcontractors and material men shall consult in
detail the Contract Documents for instructions and requirements pertaining to the Work, and
at his and their cost, shall provide all labor, materials, equipment and services necessary to
furnish, install and complete the work in strict conformance with all provisions thereof.

The Contractor will be held to have examined the site of the Work prior to submitting his
proposal and informed himself, his Subcontractors, Sub-subcontractors and material men of
all existing conditions affecting the execution of the Work.

The Contractor will be held to have examined the Contract Documents and modifications
thereto, as they may affect subdivisions of the Work and informed himself, his
Subcontractors, Sub-subcontractors and material men of all conditions thereof affecting the
execution of the Work.

The Scope of Work for the Contract is not necessarily limited to the description of each
section of the Specifications and the illustrations shown on the Drawings. Include all minor
items not expressly indicated in the Contract Documents, or as might be found necessary as a
result of field conditions, in order to complete the Work as it is intended, without any gaps
between the various subdivisions of work.

The Contractor will be held to be thoroughly familiar with all conditions affecting labor in
the area of the Project including, but not limited to, Unions, incentive pay, procurements,
living, parking and commuting conditions and to have informed his Subcontractors and Sub-
subcontractors thereof.

SUMMARY OF WORK 011100-1
PU09, Revised 4/2017



CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

5. CONTRACT DOCUMENTS INFORMATION

A.

The Contract Documents are prepared in accordance with available information as to existing
conditions and locations. If, during construction, conditions are revealed at variance with the
Contract Documents, notify the Construction Manager immediately, but no more than three
(3) days from the day the variance is first known. Failure to give timely notice shall operate
to waive any claim Contractor might otherwise have for an adjustment to Contract Time or
Sum as a consequence of such variance.

The Specifications determine the kinds and methods of installation of the various materials,
the Drawings establish the quantities, dimensions and details of materials, the schedules on
the Drawings give the location, type and extent of the materials.

Dimensions given on the Drawings govern scale measurements and large scale drawings
govern small scale drawings, except as to anything omitted unless such omission is expressly
noted on the large scale drawings.

The techniques or methods of specifying to record requirements varies throughout text, and

V77 i

may include “prescriptive”, “open generic/descriptive”, “compliance with standards”,
s

“performance”, “proprietary”, or a combination of these. The methods used for specifying
one unit of work has no bearing on requirements for another unit of work.

Whenever a material, article or piece of equipment is referred to in the singular number in
the Contract Documents, it shall be the same as referring to it in the plural. As many such
materials, articles or pieces of equipment shall be provided as are required to complete the
Work.

Whenever a material, article or piece of equipment is specified by reference to a
governmental, trade association of similar standard, it shall comply with the requirements of
the latest publication thereof and amendments thereto in effect on the bid date.

In addition to the requirements of the Contract Documents, Contractor’s work shall also
comply with applicable standards of the construction industry and those industry standards
are made a part of Contract Documents by reference, as if copied directly into Contract
Documents, or as if published copies were bound herein.

Where compliance with two (2) or more industry standards, contract requirements, or sets of
requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, then the most stringent
requirements, which are generally recognized to be also the most costly, is intended and will
be enforced, unless specifically detailed language written into the Contract Documents
clearly indicates that a less stringent requirement is to be fulfilled. Refer apparently equal
but different requirements, and uncertainties as to which level of quality is more stringent, to
Architect for decision before proceeding.

Reference standards referenced directly in Contract Documents or by governing regulations
have precedence over non-reference standards which are recognized in industry for
applicability of work.

SUMMARY OF WORK 011100-2
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

J.

Contractor’s bid is based on the complete set of Contract Documents including documents
not specifically issued as part of the bid pack but referenced in same.

6. SCOPE OF WORK/GENERAL INFORMATION

A.

A Scope of Work for each contract to be awarded on the project follows in this section. When
a Contract has been awarded to a Contractor, the successful Contractor will be listed after the
title of the Contract. When no Contract has yet been awarded, no Contractor's name will be
listed. Previous Scopes of Work include addendum changes.

Contractor is responsible for performing the work listed in the Summary of Work for his
contract. Contractor is also responsible for knowing the work that has been assigned to
preceding contracts. No additional compensation or extension of time will be allowed a
Contractor due to his ignorance of the work assigned to his Contract or to other contracts
which may affect his work. The Contractor is responsible, however, for all items which are
covered in the Specifications and Drawings relating to their Contract if not specifically
mentioned in the Summary of Work.

The Construction Manager will provide on-site a source for temporary electric, temporary
water and portable sanitation facilities only. It is each Contractor's responsibility to make the
necessary connections, including all material for temporary electric and water. Please note
that utility charges for office trailers will be the responsibility of the individual Contractors.

A dumpster will be provided on site for free use by Contractors to dispose of non-hazardous,
common, work-related refuse. Clean-up is the responsibility of each Contractor. Clean up
shall be performed on a daily basis. Contractors not complying will be advised in writing
and back charged for all costs associated with the cleanup of their work.

Contractors are reminded that there are limited storage areas available on site. Off-site
storage will be the responsibility of each individual Contractor.

Office trailer permits off site will be the responsibility of each individual Contractor. On site
Contractor’s field offices, one (1) per Contractor, if required, will be located as directed by the
Construction Manager.

Contractor will be prepared to discuss and submit a detailed project schedule seven (7) days
after receipt of Notice to Proceed and to begin its submittal process. The Project Schedule is
an integral part of this contract. Certain construction sequences and priorities must take
place in order to meet the target dates. Concentrated work periods will occur and each
Contractor is responsible to staff the project as required by the current Construction Schedule
or as directed by the Construction Manager. Contractor will co operate with the
Construction Manager in planning and meeting the required sequences of work and Project
Schedule as periodically updated by the Construction Manager.

All bids must include insurance limits in accordance with Article 11 of the Section 007300
SUPPLEMENTARY CONDITIONS.

SUMMARY OF WORK 011100- 3
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

L Hoisting, scaffolding and material handling is the responsibility of each Contractor, unless
otherwise noted.

J. Contractor will be responsible for layout of its own work. The Construction Manager will
provide benchmark and layout of the building line.

K. Contractor will be responsible to keep clean public roadways soiled by construction traffic on
a daily basis. If cleaning is not done, the Construction Manager may perform the cleaning on
an overtime basis and backcharge the Contractor responsible.

L.  Contractor Scopes of Work and Schedule are interrelated. Familiarity with each is required.

M.  The Construction Manager will provide testing services for soil, concrete and steel. Other
testing as required by the Contract Documents will be in accordance with the technical
specifications and/or the individual scope of work. Refer to Specification Section 004500 -
QUALITY CONTROL.

N.  Safety is the responsibility of each individual Contractor. The project will be governed under
the guidelines of OSHA.

O. Inter-Contractor shop drawing distribution will be performed by the Construction Manager.
Contractor is individually responsible for either coordinating his work with these distributed
drawings or notifying the Construction Manager, in writing, of any discrepancies.

P.  Coordination with other trades will be required. The Contractor will be required to attend
periodic coordination meetings with other trades where requirements, conflicts and
coordination issues will be discussed and resolved. Attendance when requested will be
mandatory. If inter-Contractor coordination is not satisfactorily performed, the conflicting
Contractors shall mutually share the cost to relocate and/or reinstall their work.

Q.  Contractor shall submit a schedule of values to the Construction Manager prior to the
submission of their first invoice for approval through Building Blok.

R.  Contractor is expected to review and coordinate its Work with the complete set of Contract
Documents, including all items noted as by his trade whether or not shown on that particular
set of drawings. Documents are available at the site for review.

S. Contractor is responsible for obtaining all necessary permits required for his work, including
street permits. Unless otherwise noted, building permit shall be secured by the Construction
Manager. Any subcontractor who will be restricting access to street, right of way or adjacent
property must notify the Construction Manager 48 hours in advance.

T.  Contractor’s License: Submit a copy of all business licenses required by local and state agencies.
U.  Contractor shall absorb, without additional compensation, any and all costs of working

beyond normal hours to maintain job progress in accordance with the current construction
schedule.

SUMMARY OF WORK 011100- 4
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

AA.

AB.

AC.

AD.

AE.

No asbestos or PCB’s in or on any material or equipment will be accepted or allowed on this
project. All hazardous materials will be treated in accordance with all State and Federal
regulations.

Daily cleanup of the work is the responsibility of each individual Contractor which includes
broom cleaning of their debris as required. Contractor will be individually back charged by
the Construction Manager for cleanup not satisfactorily performed by the Contractor.

In the event asbestos is uncovered, the Contractor shall notify the Construction Manager of
the areas requiring removal of asbestos. The Construction Manager shall then coordinate the
removal with the Owner.

This project is to be constructed adjacent to existing buildings. Contractor shall exercise all
due precautions to minimize noise, air pollution and any other construction hazards which in
any way would cause discomfort or danger to the occupants of the existing building in the
area.

The Safety Cable System shall not be altered or removed without a written request submitted
to the Project Manager with a copy to the Field Manager. It shall be the responsibility of each
and every Contractor that is removing or altering the Safety Cable System to maintain the fall
protection safety provided by the safety cable and not leave the area unprotected. Each and
every Contractor shall be responsible to re-install the Safety Cable System immediately after
work is completed. Each and every Contractor shall be responsible to re-install the Safety
Cable System in accordance to OSHA standards.

Normal work hours for this project are from 7:00 a.m. to 3:30 p.m. Any work to be performed
outside of these hours must receive prior approval from the Construction Manager. Requests
to work beyond normal work hours shall be submitted at least 48 hours prior.

Contractor is responsible for having a competent project superintendent/foreman on-site
during all work performed under its contract.

In the event the Contractor has non-English speaking employees or subcontractors on the
project, they shall have a superintendent or foreman on site, at all times, who speaks English
and can communicate with Contractor’s employees. Should the Contractor fail to meet this
requirement, at any time, Construction Manager may direct all Work to stop until the proper
supervision is on site. The Contractor will be responsible for maintaining the project work
schedule and make up at its own expense, any delay to the Schedule resulting from the work

stoppage.

Punch List Procedures: Contractor shall be given a copy of the punch list with his
appropriate work identified. Contractor shall have nine (9) calendar work days to complete
its punch list work. On the 10th day or as determined by the Construction Manager, the
Construction Manager shall employ other contractors, as required, to complete any
incomplete punch list work and retain from the appropriate Contractors retainage all costs
incurred.

Contractor shall provide the necessary safety barricades and railings required to complete

SUMMARY OF WORK 011100- 5
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

their work and comply with all OSHA, local code and contract specifications.

AF. Prohibition of Using Photographs on EDiS Projects: The Contractor and all associated
subcontractors agrees to not issue any news release or advertising pertaining to the Work or

the Project, including references to the Project on the Contractor’s/subcontractor website or
other social media outlets, without obtaining EDiS’ prior written approval, in each instance.
The Contractor, for itself, its employees, vendors and subcontractors, agrees to not use the
name of the Owner, the Project, EDiS or any photographs, videos, or other images of the Project
in connection with any of Contractor’s business promotion activities, advertising, website,
social media outlets, or operations, without EDiS’ prior written approval in each instance.

AG. This is not a secure site. All contractors are responsible for concealing, locking and /or
removing any materials on a daily basis. EDiS will not be responsible for any lost tools,
materials or equipment.

AH. All contractors must provide a silica exposure plan that meets or exceeds the new 2017silica
OSHA requirements before any work can commence. At a minimum, it must be implemented
into the company safety plan, include all monitoring, testing, limits exposure, provide
respiratory plan and/or equipment modifications such as adding water to equipment during
exposed work and keep records of exposure.

Al Where there is a discrepancy in scope assignment between contract documents, the order of
precedence will be as follows: Summary of work, Design Drawings, Design Specification.
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

CONTRACT NO. C-01: SELECTIVE DEMOLITION, SITEWORK and CONCRETE

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and
equipment for:

Technical Specification Sections:

Division 0 Bidding and Contract Requirements
Division 1 General Requirements

Division 2 Existing Conditions

Section 024100 Demolition

Division 03 Concrete

Section 033000 Concrete

Division 05 Metals

Section 055213 Pipe and Tube Railings(for reference)
Division 07 Thermal and Moisture Protection

Section 079200 Joint Sealants

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for the

following:

1. Provide all selective demolition and disposal, as shown and described on Drawing AD-401.

2. Provide concrete footings, foundations, foundation walls, piers, wall footings, stairs, ramps,
sidewalks, etc. and all excavation, backfill, stone subbase, forms, and reinforcing required.

3. This Contractor will be responsible for laying out all concrete work as shown on the structural
and architectural drawings and certifying the layout. Provide certification in writing to CM for
their records.

4. This Contractor to furnish and install reinforcing steel, admixtures, curing compound, sealers,
accessories, bolsters, ties and braces as required in the Contract Documents and for the
performance of the work of this contract.

5. Provide Preformed Joint Seal systems and all Joint Sealants related to work of your contract.

6. Underslab vapor barrier, insulation, reglets, waterstops, control and construction joints (including
required caulking at control and construction joints).

7. Provide foundation wall insulation and insulation under slabs. Include backfill of all foundation
walls as detailed. Stone under slab to be provided by this contractor. Include at no additional cost
re-dressing the stone after the MEP contractors have installed their UG work.

8. Placement of related items furnished under other Specification Sections.

SUMMARY OF WORK 011100- 7
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

All blockouts and embedments required by plans and specifications.

Include all weather, frost protection, and water pumping as required. This Contractor is also
responsible for the premiums required for hot water, heated aggregate and admixtures for cold
weather concrete.

Provide dewatering after acceptance from Sitework Contractor until re-acceptance by the Sitework
Contractor.

This contractor shall provide all excavation to depths and areas required to allow proper forming,
pouring and stripping of all concrete work identified on the contract documents. (All contract
documents, not just Structural’s)

Provide and maintain perimeter fall/Safety protection at excavated area per OSHA standards.
Orange barrier fencing shall be utilized, no caution tape will be allowed.

All concrete testing will be completed by the Construction Manager; however, it will be the
responsibility of this Contractor to furnish all samples.

Provide off site disposal of all unsuitable excavated materials.

Provide all foundation and below slab waterproofing. Provide waterproofing at blind side of
concrete footings and all foundations. (sheet waterproofing and protection board included) Include
all testing as specified. This contractor shall provide de-watering of the areas to receive
waterproofing as well as cleaning and drying of the surfaces prior to application.

Provide all means of transporting concrete including, but not limited to: pump trucks, cranes, ramps,
chutes, buggies.

Provide at least 48 hours’ notice prior to any delivery. All deliveries are to be between 7:00 AM and
3:30 PM.

This is not a secure site. All contractors are responsible for concealing, locking and/or removing
any materials on a daily basis. CSD and EDiS will not be responsible for any lost tools, materials or
equipment.

This contractor must provide a silica exposure plan that meets or exceeds the silica OSHA
requirements before any work can commence. At a minimum, it must be implemented into the
company safety plan, include all monitoring, testing, limits exposure, provide respiratory plan and/or
equipment modifications such as adding water to equipment during exposed work and keep records
of exposure.

Provide daily fine cleanup of the work is the responsibility of each individual Contractor which
includes broom cleaning of their debris as required. Daily Fine clean up, on a daily basis, shall be
defined as those means/methods utilized to perform the daily cleaning tasks without producing dust,
noise and stacking of stored materials. Furnish fine clean up on a daily basis. All debris must be
removed from the work area at the end of each workday to the appropriate dumpster. Cleaning of
roadways shall be included and performed daily while this contractor is on site performing work of

SUMMARY OF WORK 011100- 8
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

this contract.

22. Provide generators and other means for temporary services for the completion of your
work.(CM/Owner will not provide temporary power)

23. All materials excavated for installation of footings and foundations shall immediately be protected
with appropriate moisture protection. This Contractor owns protecting excavated backfill material
from exposure to wet conditions.

24. Provide pricing for alternates as described in Section 012300-Alternates.

25. This contractor shall include an allowance amount of $30,000 within the base bid for work to be
identified by CSD and the CM. All unused portions of this allowance to be returned to the owner.
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

CONTRACT NO. C-02: MISC. METALS & RAILINGS

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and
equipment for:

Technical Specification Sections:

Division 0 Bidding and Contract Requirements
Division 1 General Requirements

Division 2 Existing Conditions

Section 024100 Demolition(for reference)

Division 03 Concrete

Section 033000 Concrete(for reference)

Division 05 Metals

Section 055213 Pipe and Tube Railings

Division 09 Finishes

Section 099000 Painting and Coating — Commercial Facility Guide Specification

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for the

following:

1.

Provide(Fabricate and Install) all interior(Steel) and exterior(Aluminum) steel railings, attachments
and connections.

No electrical power for this contractor’s equipment or welders will be provided. Electrical power
to be provided as needed by this contractor.

This Contractor shall fabricate, weld and install all reinforcing anchors that connect the structural
steel to the masonry systems. Provide all shop fabrication, field installation and field welding
regardless of the weld symbols.

This Contractor shall include all necessary staging, rigging, and remobilizations to accommodate
this work installations sequence. Sequencing of work will need to be coordinated with CM and
other trades. The contractor shall provide for multiple mobilizations.

This contract shall include in their bid the necessary crews to complete the work as per the project
schedule. Provide additional crews as required to maintain schedule at no additional cost to the
project.

Provide at least 48 hours’ notice prior to any delivery. All deliveries are to be between 7:00 AM and
3:30 PM.

This is not a secure site. All contractors are responsible for concealing, locking and/or removing
any materials on a daily basis. CSD and EDiS will not be responsible for any lost tools, materials or

equipment.

This contractor must provide a silica exposure plan that meets or exceeds the silica OSHA
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CSD William Penn High School Contract #4-27-12
Bid Pack C- Security & ADA Renovations October 23rd, 2026

requirements before any work can commence. At a minimum, it must be implemented into the
company safety plan, include all monitoring, testing, limits exposure, provide respiratory plan and/or
equipment modifications such as adding water to equipment during exposed work and keep records
of exposure.

9. Provide daily fine cleanup of the work is the responsibility of each individual Contractor which
includes broom cleaning of their debris as required. Daily Fine clean up, on a daily basis, shall be
defined as those means/methods utilized to perform the daily cleaning tasks without producing dust,
noise and stacking of stored materials. Furnish fine clean up on a daily basis. All debris must be
removed from the work area at the end of each workday to the appropriate dumpster. Cleaning of
roadways shall be included and performed daily while this contractor is on site performing work of
this contract.

10. Provide pricing for alternates as described in Section 012300-Alternates.

11. This contractor shall include an allowance of $15,000 for work to be identified and assigned by the
owner/CM. Any unused portions of the allowance will be returned to the owner.

SUMMARY OF WORK 011100- 11
PU09, Revised 4/2017



CSD William Penn High School
Bid Pack C- Security & ADA Renovations

Contract #4-27-12

October 23rd, 2026

CONTRACT NO. C-03: GENERAL TRADES — Includes, but not limited to: SELECTIVE DEMOLITION,

CARPENTRY, CEMF, DRYWALL & FINISHING, SECURITY HARDWARE for EXISTNG DOORS and

FRAMES and PAINTING.

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and

equipment for:

Technical Specification Sections:

Division 0
Division 1
Division 2
Section 024100
Division 03
Section 033000
Division 05
Section 055213
Division 06
Section 061053
Division 07
Section 079200
Division 08
Section 087100
Section 080671
Division 09
Section 092116
Section 099000

Bidding and Contract Requirements
General Requirements

Existing Conditions

Demolition(for reference)

Concrete

Concrete(for reference)

Metals

Pipe and Tube Railings(for reference)
Wood, Plastics and Composites
Misc. Rough Carpentry

Thermal and Moisture Protection
Joint Sealants

Openings

Door Hardware

Door Hardware Schedule

Finishes

Gypsum Board Assemblies

Painting and Coating — Commercial Facility Guide Specification

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for the

following:

1. Provide all demolition of lockers, trim, display cases, FEC, etc. as indicated on Drawing AD-402.

2. Provide all cold formed metal framing, metal stud framing, gypsum assemblies and drywall as
indicated on the contract documents

3. Provide metal studs, framing, insulation, gypsum wallboard, taping, spackling and specified wall
finishes for patching at demolished lockers. Include all trims and finish pieces for a complete

installation.

4. This contractor shall be responsible to provide a masonry contractor for masonry patching as
indicated on design drawings. Ceramic Block for patching to be supplied by owner.

5. Provide labor and materials to perform the work related to all carpentry and general work.

SUMMARY OF WORK

PU09, Revised 4/2017
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10.

11.

12.

12.

13.

14.

15.

Provide all SECURITECH Safebolt Push Button Deadbolt Locking Hardware Systems to
supplement/accommodate existing classroom lockset hardware as indicated on design drawings
and specs. Hardware Set 01: SECURITECH Safebolt Push Button Deadbolt Locking Hardware
Systems installed in conjunction with existing mortise locksets or approved equal.

All field trimming required to adjust to the existing in place conditions shall be part of this
contractors scope of work. Field measuring and verification is to be included.

Anchoring devices, fasteners, inserts and other related items associated with the installation of
the above items.

This is not a secure site. All contractors are responsible for concealing, locking and /or removing
any materials on a daily basis. EDiS will not be responsible for any lost tools, materials or
equipment.

This contractor must provide a silica exposure plan that meets or exceeds the new 2017silica
OSHA requirements before any work can commence. At a minimum, it must be implemented
into the company safety plan, include all monitoring, testing, limits exposure, provide respiratory
plan and/or equipment modifications such as adding water to equipment during exposed work
and keep records of exposure.

Layout of the work including responsibility for all elevations and dimensions as they affect other
Contractor’s work.

Comebacks and out-of-sequence work may be required and as such should be included in your
base bid proposal.

Provide at least 48 hours’ notice prior to any delivery. All deliveries are to be between 7:00 AM
and 3:30 PM.

This is not a secure site. All contractors are responsible for concealing, locking and/or removing
any materials on a daily basis. CSD and EDiS will not be responsible for any lost tools, materials or
equipment.

This contractor must provide a silica exposure plan that meets or exceeds the silica OSHA
requirements before any work can commence. At a minimum, it must be implemented into the
company safety plan, include all monitoring, testing, limits exposure, provide respiratory plan and/or
equipment modifications such as adding water to equipment during exposed work and keep records
of exposure.

Provide daily fine cleanup of the work is the responsibility of each individual Contractor which
includes broom cleaning of their debris as required. Daily Fine clean up, on a daily basis, shall be
defined as those means/methods utilized to perform the daily cleaning tasks without producing dust,
noise and stacking of stored materials. Furnish fine clean up on a daily basis. All debris must be
removed from the work area at the end of each workday to the appropriate dumpster. Cleaning of
roadways shall be included and performed daily while this contractor is on site performing work of
this contract.

SUMMARY OF WORK 011100- 13
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

Layout of the work including responsibility for all elevations and dimensions as they affect
other Contractor’s work.

This contract shall include in their bid the necessary crews to complete the work as per the
project schedule. Provide additional crews as required to maintain schedule at no additional cost
to the project.

Include all necessary field measurements.
Verification of field dimensions is the responsibility of this Contractor. Coordination and review
window openings, door openings and others during the shop drawing process is required so
materials can be ordered to accommodate schedule. Material may be required to be ordered in
advance of the ability to field measure. This coordination is the responsibility of this contractor.

Keying. Alllock sets. Provide Owner with a complete schedule of all keying and pin schedules as
required. (coordinate keying schedule with CSD)

Construction door cylinders shall be provided by this contractor for use during construction.

All exterior Hollow Metal frames shall include a box and raceway built into the door frame for
locations at the latch and hinge as required. Provide a box and raceway at the head of the frames
for door contact access and installation.

This contractor shall coordinate the hardware and door materials with the electrical contractor
prior to ordering materials. Including but not limited to all coordination meetings with the Owner,
CM electrical contractor and Special Systems contractor as required to properly coordinate all
doors, frames, hardware and connections, prior to ordering of materials.

This contractor shall deliver all materials to the project site in a timely and orderly organized
manner. The Owner and EDiS will not receive any materials. Additionally provide 48 hour notice
prior to delivery. All deliveries are to be between 7:00 AM and 3:30 PM (allow time for check in of
all hardware when scheduling)

As changes are made to the hardware schedule, whether due to issued ASI’s, RFI's, architectural
changes etc., this contractor shall make updates to the hardware schedule and re-issue so the

schedule is always updated and submitted to EDiS.

Provide all painting as indicated on drawings include all preparation of surfaces, trims and finish
wood locations.

This contractor shall provide “all” interior and exterior painting complete.

Paint all exposed block work and concrete work as shown on the room finish schedule and contract
documents.

Provide supplementary ventilation as required in enclosed spaces.

Paint all new metal railings.

SUMMARY OF WORK 011100- 14
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28

29.

30.

31.

32.

33.

34.

35.

36.

37.

. Prefinished items WILL NOT be painted by this Contractor.
Include “preparation” of all surfaces and items required to be covered by the scope of this contract.

This contractor shall allow a touch up pass from drywall contractor/mason contractor between
prime coat and first coat of finish.

Protection of adjacent surfaces required by this contractor.
Minor patching prior to application of finishes shall be included in the base bid.
Paint all interior steel railings and handrails.

Provide cleanup of your work areas and storage areas on a daily basis. Removal of spent paint cans
and buckets is the responsibility of this contractor.

This contractor shall protect all areas, materials and work of others from over-spray from the work
of this contract.

Provide pricing for alternates as described in Section 012300-Alternates.

This contractor shall include an allowance of $25,000 for work to be identified and assigned by the
owner/CM. Any unused portions of the allowance will be returned to the owner.

END OF SECTION

SUMMARY OF WORK 011100- 15
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SECTION 012100 - ALLOWANCES

1. RELATED DOCUMENTS

A.

G.

The %eneral provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other Conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

Refer to provisions in AIA Document A232 — 2019 EDITION, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS ADVISOR EDITION,
for requirements in addition to those specified in Division 1.

Refer to Scope Information Sheets for all contracts bound in the Project Manual under Section
011100 - SUMMARY OF WORK. The Scope Information Sheets describe %enerally the work
included in each contract, but the work is not necessarily limited to that described.

For work being constructed under separate prime contracts, provisions of this Section apply to
each contract being bid.

Include in the Contract Sum all lump sum and unit cost allowances stated in the Contract
Documents.

Designate in the construction progress schedule the delivery dates for products specified under
each allowance.

Designate in the Schedule of Values the quantities of materials required under each unit cost
allowance.

2. ALLOWANCES FOR PRODUCTS

A. The amount of each allowance includes:

1. The cost of the product or labor to the Contractor or Subcontractor, less any applicable trade
discounts.

2. Delivery to the site.

3. Labor required under the allowance, only when labor in specified to be included in the
allowance. If labor is not specified to be included in the allowance, it shall be included in the
Contractor's bid and in the resulting Contract Sum.

4. Applicable taxes.

5. Profit and overhead.

B. In addition to the amount of each allowance, include in the Contract Sum the Contractor's costs
for:

1. Handling at the site; including unloading, uncrating and storage.

2. Protection from the elements and from damage.

3. Labor for installation and finishing, except where labor is specified to be a part of the
allowance.

4. Other expenses required to complete the installation.

5. Contractor's and Subcontractor's overhead and profit.

C. Refer to Scope Information Sheets under Section 011100 - SUMMARY OF WORK for the amount
of each lump sum allowance and for work specified in the specification sections listed below.
ALLOWANCES 012100-
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3. ADJUSTMENT OF COSTS

A. Should the net cost be more or less than the specified amount of the allowance, the Contract Sum
will be adjusted accordingly by Change Order.

1. For products and labor specified under a unit cost allowance, the unit cost shall apply to the
quantities actuall%f used with a nominal allowance for waste, as determined by receipted
invoices, or by field measurement.

B. At Contract closeout, reflect all approved changes in Contract amounts in the final statement of
accounting.

END OF SECTION

ALLOWANCES 012100-
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SECTION 012200 - UNIT PRICES

1. GENERAL PROVISIONS
A. The %eneral provision of the Contract, including the Conditions of the Contract (General,
Supplementary and other conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.
B. Refer to provisions in AIA Document A232 — 2019 EDITION, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS ADVISOR EDITION,
for requirements in addition to those specified in Division 1.
C. For work being constructed under separate prime contract, provisions of this Section apply to
each contract being bid.
2. BASE BID
A. The Base Bid shall consist of all work shown or specified in the Contract Documents, exclusive of
any Additive Unit Prices specified herein.
B. The Base Bid shall include all work in any Subtractive Unit Prices specified herein.
3. UNIT PRICES
A. State in the Bid Form the amount to be added to (or subtracted from) the Base Bid per unit of
measurement for each Unit Price specified. State this amount to include all overhead and profit.
No surcharge in addition to the Unit Price listed will be permitted.
See Section 002113, INSTRUCTIONS TO BIDDERS for related information.
C. For description of Unit Prices requested, refer to the specification. The method of stating the Unit
Prices is described in the Bid Form.
D. Where both add and deduct unit prices are requested, there shall not be more that a 10%
variation between the two.
4. APPLICATION OF UNIT PRICES
A. Unit prices stated in the Bid Form will apply from the time the Bid is submitted until Contract
completion.
5.  MEASUREMENT OF QUANTITIES
A. Quantities shall be determined by field measurement by contractor personnel and as verified by
the Construction Manager.
B. At the Contractor's option, and at his expense, measurement may be made by a registered
surveyor.
6. LIST AND DESCRIPTION OF UNIT PRICES
Unit Price No. 1: Rock excavation.
Price per Cubic Yard for rock excavation as specified in accordance with documents.
Unit Price No. 2: Earth excavation.
Price per Cubic Yard for earth excavation as specified in accordance with documents.
Unit Price No. 3: Unsuitable soils.
Price per Cubic Yard for remove and disposal as specified in accordance with documents.
Unit Price No. 4: Earth fill.
Price per Cubic Yard for select fill, including finishing, placing and compacting.
UNIT PRICES 012200 -

PU19, Revised 07/2021



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

Unit Price No. 5: Reinforced Concrete on Grade.
Price per Cubic Yard for reinforced concrete on grade.

END OF SECTION

UNIT PRICES 012200 -
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SECTION 012300 - ALTERNATES

1. GENERAL PROVISIONS

A. The %eneral provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

B. Refer to provisions in AIA Document A232 — 2019 Edition, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS ADVISOR EDITION,
for requirements in addition to those specified in Division 1.

C. For work being constructed under separate prime contracts, provisions of this Section apply to
each contract being bid.

2. BASEBID
A. The Base Bid shall consist of all Work shown or specified in the Contract Documents, to which
Work may be added or from which Work may be deleted for sums stated in Alternate Bids (if
any are required to be stated in the bid).
B. The Base Bid shall include all work in any Subtractive Alternates specified herein.

3. ALTERNATES

A. State in the Bid Form, where applicable, the amount to be added to or deducted from the amount
of the Base Bid for each Alternate specified.

See Section 002113 - INSTRUCTIONS TO BIDDERS for related information.

C. The description of Alternates contained herein is in summary form. Detailed requirements for
materials and execution shall be as specified in other sections and as shown on drawings.

Alternate No. 1: Change Aux Field #1 from Turf to Natural Grass
Add/Deduct (% )

Alternate No. 2: Delete ALL scope associated with (3) Natural Grass Practice Fields(Football,
Baseball & Softball)

Add/Deduct ($ )

Alternate No. 3: Upgrade turf from Shaw Legent to Shaw Legent Pro on the (2) AUX Fields

Add/Deduct ($

END OF SECTION

ALTERNATES 012300 -
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SECTION 012500
SUBSTITUTION PROCEDURES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Procedural requirements for proposed substitutions.
1.02 RELATED REQUIREMENTS
A. Section 002113 - Instructions to Bidders: Restrictions on timing of substitution requests.

B. Section 016000 - Product Requirements: Fundamental product requirements, product options,
delivery, storage, and handling.

1.03 DEFINITIONS

A. Substitutions: Changes from Contract Documents requirements proposed by Contractor

Manager to materials, products, assemblies, and equipment.

1. Substitutions for Cause: Proposed due to changed Project circumstances beyond
Contractor Manager's control.
a. Unavailability.
b. Regulatory changes.

2. Substitutions for Convenience: Proposed due to possibility of offering substantial
advantage to the Project.
a. Substitution requests offering advantages solely to the Contractor Manager will not

be considered.

1.04 REFERENCE STANDARDS

A. CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage); Current
Edition.

B. CSI/CSC Form 13.1A - Substitution Request (After the Bidding/Negotiating Phase); Current
Edition.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 GENERAL REQUIREMENTS

A. A Substitution Request for products, assemblies, materials, and equipment constitutes a

representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product, equipment, assembly, or system.

2. Agrees to provide the same warranty for the substitution as for the specified product.

3.  Agrees to provide same or equivalent maintenance service and source of replacement
parts, as applicable.

4. Agrees to coordinate installation and make changes to other work that may be required for
the work to be complete, with no additional cost to Owner.

5. Waives claims for additional costs or time extension that may subsequently become
apparent.

6. Agrees to reimburse Owner and Architect for review or redesign services associated with
re-approval by authorities.

B. A Substitution Request for specified installer constitutes a representation that the submitter:
1. Has acted in good faith to obtain services of specified installer, but was unable to come to
commercial, or other terms.

C. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents. Burden of proof is on proposer.
1. Note explicitly any non-compliant characteristics.

Becker Morgan Group, Inc. Substitution Procedures
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D. Content: Include information necessary for tracking the status of each Substitution Request,
and information necessary to provide an actionable response.
1. No specific form is required. Contractor Manager's Substitution Request documentation
must include the following:
a. Project Information:
1) Official project name and number, and any additional required identifiers
established in Contract Documents.
2) Owner's, Architect's, and Contractor Manager's names.
b. Substitution Request Information:
1) Discrete and consecutive Substitution Request number, and descriptive
subject/title.
2) Indication of whether the substitution is for cause or convenience.
3) Issue date.
4) Reference to particular Contract Document(s) specification section number, title,
and article/paragraph(s).
5) Description of Substitution.
6) Reason why the specified item cannot be provided.
7) Differences between proposed substitution and specified item.
8) Description of how proposed substitution affects other parts of work.
c. Attached Comparative Data: Provide point-by-point, side-by-side comparison
addressing essential attributes specified, as appropriate and relevant for the item:
1) Physical characteristics.
2) In-service performance.
3) Expected durability.
4) Visual effect.
5) Sustainable design features.
6) Warranties.
7) Other salient features and requirements.
8) Include, as appropriate or requested, the following types of documentation:
(a) Product Data:
(b) Samples.
(c) Certificates, test, reports or similar qualification data.
(d) Drawings, when required to show impact on adjacent construction
elements.
d. Impact of Substitution:
1)  Savings to Owner for accepting substitution.
2) Change to Contract Time due to accepting substitution.

E. Limit each request to a single proposed substitution item.
1. Submit an electronic document, combining the request form with supporting data into
single document.

3.02 SUBSTITUTION PROCEDURES DURING PROCUREMENT

A. Submittal Time Restrictions:
1. Section 002113 - Instructions to Bidders specifies time restrictions and the documents
required for submitting substitution requests during the bidding period.

3.03 SUBSTITUTION PROCEDURES DURING CONSTRUCTION
A. Architect will consider requests for substitutions only within 15 days after date of Agreement.

B. Submit request for Substitution for Cause immediately upon discovery of need for substitution,
but not later than 14 days prior to time required for review and approval by Architect, in order to
stay on approved project schedule.

C. Substitutions will not be considered under one or more of the following circumstances:

Substitution Procedures Becker Morgan Group, Inc.
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1. When they are indicated or implied on shop drawing or product data submittals, without
having received prior approval.

2.  Without a separate written request.

3. When acceptance will require revisions to Contract Documents.

3.04 RESOLUTION

A. Architect may request additional information and documentation prior to rendering a decision.
Provide this data in an expeditious manner.

B. Architect will notify Contractor Manager in writing of decision to accept or reject request.

1. Architect's decision following review of proposed substitution will be noted on the
submitted form.

3.05 ACCEPTANCE

A. Accepted substitutions change the work of the Project. They will be documented and
incorporated into work of the project by Change Order, Construction Change Directive,
Architectural Supplementary Instructions, or similar instruments provided for in the Conditions
of the Contract.

3.06 CLOSEOUT ACTIVITIES
A. See Section 017700 - Contract Closeout, for closeout submittals.
END OF SECTION 012500
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SECTION 012600 - CHANGE ORDER PROCEDURES

1. GENERAL

A.

D.

The general provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other Conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

Refer to provisions in AIA Document A232 — 2019 EDITION, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS ADVISOR EDITION,
for requirements in addition to those specified in Division 1.

The Construction Manager is responsible for processing all change orders. Each request will be
assigned a change order request (COR) number. The Change Order Request & Execution Form
will be initiated via the web-based project management system (Building Blok) used by the CM.

It is to be clearly understood that no extra work shall commence without an approved written
and executed change order from the Owner.

2. INITIATING A CHANGE ORDER

A.

B.

Specific changes initiated by the Owner, Architect, Construction Manager (CM) or Contractor
will be processed as follows:

1. The Owner will authorize the Architect to prepare sufficient documents to establish an
accurate price. These documents to be forwarded to the Construction Manager and Owner
“for pricing only, not authorized for construction.” The Construction Manager will develop
the estimate (within 2 weeks) showing a breakdown by trades with all trade contractor
quotes. The Owner will approve or reject the change request within two (2) weeks. If the
Owner elects to proceed with the change, the Construction Manager will prepare formal
change orders to the various trade contractors involved in the change and reference in all
formal change orders the original change order request number.

2. Field Change: Contractor shall immediately notify the Construction Manager of a change
due to field conditions or site conditions. If documents cannot be prepared for pricing due
to schedule constraints, the Construction Manager will make every effort in estimating the
field change. If the Owner and Construction Manager agree that certain field changes
should be handled on a time and material basis, the Construction Manager will closely
monitor the Contractor's labor and material affecting this change. At the completion of the
work a formal change order will be issued.

3. Contractor Change: If a Contractor initiates a change order for work not included in the
Contract, the Construction Manager and Architect will research the validity of the request,
verify quantities and pricing and submit to the Owner for approval on a change order
request.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor, Construction Manager and the Architect.

3. PROCESSING A CHANGE ORDER

A.

B.

The Contractor will fill in the Change Order Reéluest & Execution Form (COREF) with a brief
description of the change, any time extension, and cost changes.

The Contractor will attach to the COREF copies of the written quotations from the trade
contractors, Contractors, and suppliers. The Labor Detail Sheet and the Change Order Detail
forms must be added as an attachment to the COREF. The Contractor and each sub-tier
contractor (as applicable) must fill out the Labor Detail Sheet and Change Order Detail Sheet.
Samples of these forms are attached.

In all cases, this cost or credit shall be based on the “DPE” wages required and the “invoice
price” of the materials/equipment needed.

CHANGE ORDER PROCEDURES 012600- 1
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D.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented statutory
costs such as workman’s compensation insurance, FICA, and unemployment insurance.

1. “Fringe Benefit” is any medical, life or disability insurance, paid time off, etc.
“Worker’s Compensation” is the insurance required for injuries including medical leave, etc.

“FICA” is the costs association with Social Security and Medicare insurance.

L

“Unemployment insurance” is the cost associated with the governmental assessment for
employee’s unemployment benefits.

“Invoice price” of materials/equipment shall be defined to mean the actual cost of materials
and/or equipment that is paid by the Contractor (or Subcontractor) to a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity.

In addition to the above, the Contractor is allowed markup for overhead and profit on additional
work performed as outlined in Specification Section 012613, Contractor Compensation.

Building Blok Procedures: The Contractor will submit all change order requests and supporting
documentation via the Building Blok web-based project management system. Each Contractor
will be issued a unique login and password. Each contractor must submit the information as
follows:

1. Create a new change order, from your “To-Do List” by clicking on the “Create Issue” tab in
the upper right corner and select “Change Order Request”.

2. The Contractor will enter a brief description of the change in the “Summary” block. A
detailed description of the change will be entered in the “Description of Change” block, to
include any changes to documents or time extension. The cost of the change will be entered
in the “Total Cost Change” block.

3. The Labor Detail Sheet and the Change Order Detail forms must be added as an attachment
to the request. The Contractor and each sub-tier contractor (as applicable) must fill out the
Labor Detail Sheet and Change Order Detail Sheet. Samples of these forms are included
behind this section. In addition to these forms, the Contractor also must attach any material
and equipment rental quotations. All of these documents should be scanned and saved as a
PDF file. Click on the “Browse” box to upload the file. Be sure to wait until Building Blok
tells you the file was “Uploaded Successfully”.

4. Once the information is entered on the form and the proper attachments are uploaded, the
contractor will click “Save”. The Contractor will be prompted to enter their password to
aﬁprove an electronic signature. Once you save the request you will have an opportunity to
check it before submitting it to the CM. After you verify the COREF is correct click
“Recommend Approval” to submit the change request to the CM. The Contractor will then
be prompted to re-enter the password to approve an electronic signature and complete the
submission request. Click on “Home” in the upper left corner to make sure the change order
does not appear on your To-Do List.

5. The Change Order Request will then be reviewed by the CM Project Manager and
Recommended for Approval, Rejected, or returned to the Contractor for ac%ditional
information. Once the Construction Manager, Owner, and Architect have approved the
request all parties will receive an email from Building Blok notifying them that a fully
executed Change Order and Contract Recalculation Form can be downloaded from Building
Blok. Hard copies of the executed change order and recalculation form will not be provided
by the CM.

It is to be clearly stated that no extra work shall commence without an approval from the Owner or
Construction Manager or Owner’s representative.

CHANGE ORDER PROCEDURES 012600- 2
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END OF SECTION
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CHANGE ORDER REQUEST & EXECUTION FORM

110 South Poplar Street Tel. 302-421-5700

Suite 400 Fax 302-421-5715

Wilmington, DE 19801

DATE: PROJECT NAME:

CONTRACT: REQUEST NUMBER:

CONTRACTOR: CHANGE ORDER NUMBER:
STATE PO NUMBER:

The following is a summary of the request submitted by the contractor as described above. All supporting
documents have been attached and described herewith. This summary shall contain a total amount of
compensation requested by the contractor as well as any request for an extension in contract time. It shall be
understood that the amounts described below shall remain valid for a period of sixty days from the date described
above unless otherwise stated.

A detailed breakdown of Labor, material, equipment, and subcontract costs must be attached to be considered for

review.

1. Summary Description(s):
2. Changes to the Contract Drawings:
3. Changes to the Project Manual:
4. Total Cost Change:
5. Total Time Change:

REVIEWED
This request has been reviewed and approval disapproval is recommended by:

Name Title Date
APPROVED

This change order request is not approved until executed by all parties bound by a contractual relationship. Upon
lexecution it shall represent a modification to the agreement and is subject to all terms and conditions of the contract
documents.

Contractor: Architect:

Signed By: Signed By:

Title: Title:

Date: Date:

EDiS Company Owner:

Signed By: Signed By:

Title: Title:

Date: Date:

CHANGE ORDER PROCEDURES 012600- 4

PU19, Revised 07/2021



DATE SUBMITTED:
CONTRACT:
CONTRACTOR:

CHANGE ORDER DETAIL FORM

(Provided by contractor, subcontractor or sub tier contractor)

PROJECT NAME: CSD William Penn High School

CHANGE ORDER REQUEST #:

LABOR SECTION

TRADESMAN(s):

LABOR HOURS RATE (per schedule) SUBTOTAL

Subtotal

MATERIAL SECTION

MATERIAL: QUANTITY UNIT COST SUBTOTAL
Subtotal
EQUIPMENT SECTION
EQUIPMENT: QUANTITY UNIT COST SUBTOTAL
Subtotal
SUBTOTAL

3/2012

SUBCONTRACTOR/ SUB TIER*

OH & PROFIT (10% on sub/sub tier only))

BOND COST

OH & PROFIT (15% on own work)

GRAND TOTAL




DATE:

CONTRACT:
CONTRACTOR:

LABOR DETAIL FORM

(Provided by contractor, subcontractor, or sub-tier contractor)

PROJECT NAME: CSD William Penn High School

CHANGE ORDER REQUEST #:

CLASSIFICATION:

Base Wage Rate:

Health Insurance
Holidays

Sick Days

Life Insurance
Disability Insurance
Dental Insurance
Company Vehicle
401K

Education

Other (specify below)

Subtotal

Posted Prevailing Rate

FICA (Social Security & Medicare)
SUTA (State Unemployment)
FUTA (Federal Unemployment)
General Liability Insurance

Worker's Compensation

Total Wage Rate

4/14
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SECTION 012613 - CONTRACTOR COMPENSATION

1. GENERAL

A. The Contractor agrees to perform any additional Work, for the net cost of materials and labor
(including wages paid, payroll taxes, and all insurance) plus the following percentage for all of
his overhead and profit, which includes Field Supervision:

The percentages to be added or allowed for any Work change involving both added Work and
omitted Work shall be applied only to the net difference in cost.

1. 15% mark-up (10% overhead and 5% profit) by the Contractor on Work performed by his
own forces.

2. For work done by a Subcontractor, 10% for subcontractor overhead and 5% for subcontractor
profit to which the Contractor may add 7.5% for his overhead and profit combined.

3. Contractor mark-up shall include supervision, home and field overhead, all self-owned small
tools and equipment.

B. When the Contractor is directed to perform overtime work at the CM (Owner) expense to

accelerate contractual work, the cost for same shall only be the actual premium costs incurred by
the Contractor.

END OF SECTION

CONTRACTOR COMPENSATION 012613 -
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SECTION 012900 - PAYMENT PROCEDURES

1. GENERAL PROVISIONS

A.

C.

The gfreneral provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

Refer to provisions in AIA Document A232 - 2019 Edition, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS ADVISOR EDITION,
for requirements in addition to those specified in Division 1.

For work being constructed under separate prime contracts, provisions of this Section apply to
each contract being bid.

2. REQUIREMENTS INCLUDED

A.

Submit Applications for Payment to Construction Manager in accordance with the schedule and
procedures established in the Contract Documents.

3. RELATED REQUIREMENTS

A.

oSN @

Owner-Contractor Agreement.

Conditions of the Contract: Article 9 PAYMENTS AND COMPLETION.
Section 01 31 13: Project Coordination Meetings

Section 01 33 00: Submittal Procedures

Section 01 77 00: Closeout Procedures

4. FORMAT AND DATA REQUIRED

A. Submit itemized applications inputted into Building Blok (EDiS” Web-Based Project
Management software), examples of which will be furnished to the Contractor at the Pre-
Construction meeting.

B. Provide itemized data on Continuation Sheet:

1. Format, schedules, line items and values: Duplicates of those of the schedule of
values previously accepted by the Construction Manager.

5. PREPARATION OF APPLICATIONS FOR PROGRESS PAYMENTS

A. Form: AIA Document G702

1. Fill in required information, including that for Change Orders executed prior to date
of submittal of application.

2. Fill in summary of dollar values to agree with respective totals indicated on
Continuation Sheets.

B. Continuation Sheets:

1. Line items of components of Work will be subject to Construction Manager/Owner’s
review and approval under the Provisions of gection 013300 - SUBMITTALS, and the
General Conditions. Continuation Sheets shall follow Schedule of Values submitted
at the start of the job.

PAYMENT PROCEDURES 012900 -
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2. Fill in total list of all scheduled com])onents of Work, with item number and
scheduled dollar value for each item. Fill in values of work completed in the period.

3. Fill in dollar value in each column for each scheduled line item when work has been
performed or products stored; round off values to nearest dollar.

4. List each Change Order executed prior to date of submission, at the end of the
Continuation Sheets; list by Change Order Number, and description, as for an
original component item of work.

5. Contractor is to include a line item for “Closeout Documents” equaling 3.5% of their
contract value.

6. PREPARATION OF APPLICATION FOR FINAL PAYMENT

A. Fill in Application form as specified in progress payments.

7. SUBMITTAL PROCEDURES

A. Complete Invoice:

1. Submit completed Application to the Construction Manager by the date stipulated in
the Project Manual.

B. Number: Submit 3 hard copies of each Building Blok invoice signed and
notarized payment application.

END OF SECTION

PAYMENT PROCEDURES 012900 -
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SECTION 013113 - PROJECT COORDINATION MEETING

1. PROJECT COORDINATION MEETING

A. An on-site project coordination meeting will be held on a biweekly basis throughout the project
construction period.

2. ATTENDANCE

A. Attendance at the project coordination meeting is mandatory of each Contractor or major
supplier on the project.

B. The representative of the Contractor shall be the Project Manager and field superintendent unless
a substitute representative has been approved by the Construction Manager.

C. Contractor will begin attending the Project Coordination Meetings at least 4 weeks prior to
mobilization on site and will continue until the Contractor has fulfilled the obligations of his
Contract.

3. AGENDA
A. The Construction Manager will set the agenda for the biweekly Project Coordination Meeting.
B. Ataminimum, the Contractor shall be prepared to discuss the following:
1. Actual vs. as planned progress for the prior two-week period.
Planned construction activities for the next four weeks.
Contract document clarifications.
Coordination items with other contractors.
Quality Control.
Recently issued change orders.

Potential change orders.

Submittals and shop drawings.

o ® N O ok WD

Other items requiring Construction Manager’s attention.

END OF SECTION

PROJECT COORDINATION MEETING 013113 -
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SECTION 013119 — PRE-INSTALLATION MEETINGS

1. PRE-INSTALLATION MEETINGS

A. An on-site pre-installation meeting will be held at least two weeks prior to commencement of

installation of work.

2. ATTENDANCE

A. Attendance at the pre-installation meeting is mandatory of each Contractor and/or major

supplier as required for each specific meeting listed below.

B. The following individuals shall attend these meetings:
Contractors’ Project Manager

Contractors’ Field Superintendent

Contractors’ Safety Representative (as needed)
Key Subcontractors, Suppliers, and Vendors

EDiS Project Manager

EDiS Field Manager

EDiS Safety Director (as needed)

EDiS MEP Specialist (as needed)

Owner’s Representative (as needed)
Architect/Engineer (as needed)

Governmental Agency Representatives (as needed)
Testing/Inspection Agency Representatives (as needed)
Utility Company Representatives (as needed)

3. SUBMITTALS

A. Each contractor is responsible to have all submittals and mock-ups, as related to the pre-

installation meeting scope of work, submitted and approved prior to commencement of the pre-

installation meeting.
4. LIST OF REQUIRED MEETINGS

¢ Erosion and Sediment Control
0 DNREC Pre-Construction Meeting
0 Stormwater Infiltration Facilities Pre-Construction Meeting

e  Sitework
0 Bulk Grading
0 Asphalt Paving
0 Concrete Curbs, Gutters, & Sidewalks
0 Site Utilities

¢ Landscaping

e DELDOT
0 Temporary Entrance Pre-Construction Meeting
0 Entrance Pre-Construction — Basin Road
0 Entrance Pre-Construction — Frenchtown Road

¢ Maintenance of Traffic Coordination
0 Internal Campus MOT, per phase.
0 Basin Road MOT
0 Frenchtown Road MOT

*  Owner Furnished Equipment

PRE-INSTALLATION MEETINGS
PU19, Revised 07/2021
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¢ Final Cleaning
5. AGENDA

A. Ata minimum, the Contractor shall be prepared to discuss the items as listed on the agenda
template shown on the following page:

PROJECT: CSD — William Penn High School

PRE-INSTALLATION MEETING:

A. ATTENDEES:
NAME COMPANY WORK ITEM CONTRACT

B. TESTING & INSPECTION REQUIREMENTS
(THESE REQUIREMENTS COME FROM THE PROJECT MANUAL)

C. REVIEW CONTRACT DRAWINGS AND SPECIFICATIONS

Drawing / Spec No. Comments / Conflicts

D. REVIEW SCOPES OF WORK (SEE SECTION 011100 IN THE PROJECT MANUAL)
E. REVIEW RELEVANT RFI'S
F. REVIEW SUBMITTALS (SEE THE SUBMITTAL REGISTER)

PRE-INSTALLATION MEETINGS 013119 -
PU19, Revised 07/2021



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

G. REVIEW MATERIALS AND DELIVERIES
H. REVIEW SCHEDULE AND SEQUENCE OF WORK

I ]OB SITE SAFETY (SEE THE CONTRACTOR’S SAFETY PROGRAM OR OSHA)
Safety Plans must be submitted before the start of work

Certificates of Insurance need to be submitted before the start of work
Minimum PPE — Hardhats, steel toe boots, safety glasses

Lock-out, Tag, Test and Try ALL utilities is critical before the start of demolition
Signage & HAZCOM Requirements

Potential Hazards

0 Excavations >4 ft

Slips/trips/falls

Existing utilities to remain and protected

Overhead debris

Power tools

Heavy equipment

O o0o0oo0oo

J. COORDINATION WITH OTHER TRADES
K. ACTION ITEMS AND RESPONSIBILITY

END OF SECTION

PRE-INSTALLATION MEETINGS 013119 -
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SECTION 013125- WEB-BASED PROJECT MANAGEMENT SYSTEM

1. GENERAL PROVISIONS

A. The general provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other Conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

B. Refer to provisions in AIA Document A232 —2019 EDITION, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, for requirements in addition to those specified in Division
1.

C. Refer to Scope Information Sheets for all contracts bound in the Project Manual under Section
011100 - SUMMARY OF WORK. The Scope Information Sheets describe generally the work
included in each contract, but the work is not necessarily limited to that described.

D. All Contractors shall use Internet/Web-based project management software to transmit
documents, track, and otherwise manage this project.

E. Use of this project management software will not change any contractual responsibilities of the
construction team members.

2. DEFINITIONS

A. System: A real time web-based software that shares data, translates data, organizes data,
facilitates communication, archives actions, and offers scheduling prompts to identitied Users.

B. Users: Authorized participants of this project furnished with a unique password and authorized
to access the system to view/input/export data. Owner, Construction Manager, Architect, and
the Contractors are all Users. Other Users may be added as necessary.

C. Contacts: Entities identified to automatically receive specific transmissions or entities selected to
receive specific information sent by the system through to an e-mail address.

D. Signees: Those individuals identified, by the Contractors, authorized to sign change orders and
anment applications via electronic signature. This electronic signature is as contractually
inding as an original signature on paper.

3. USE OF SYSTEM

A. The use of the system is mandatory for the documentation of the transmittal of all non-oral
information, even if the actual transmission of the information is by another means.

B. The use of the system will be mandatory by the Contractors to send, retrieve, and respond to
data.

C. In addition to this web-based project management system, the Contractors will be required to
use electronic mail (email) for day-to-day communication and correspondence. Email will be the
primary means of transmitting written communication (i.e. meeting minutes, draft pay
applications, etc.).

4. QUALITY ASSURANCE

A. A three-hour training session in the use of the software for this project will be offered by the
Construction Manager at a location convenient to the C{aroject site. Attendance by one member of
each Contractor’s organization is mandatory. Additional attendees may enroll based on
availability of training space. All attendees must have a working knowledge of computers.
gr?ining can not begin until three working days after the receipt of the submittals indicated

elow.

B. Technical assistance will be provided by on-line help, email, or telephone for all Users through-
out the life of the project.

WEB-BASED PROJECT MANAGEMENT SYSTEM 013125-1
PU19, Revised 07/2021
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5. SUBMITTALS

A.

Submit to the Construction Manager, within 5 days following the receipt of the letter of intent to
award, in an electronic template, the following;:

1. Electronic logo of organization (as needed)
2. Names, mailing address and electronic address of its Users and Contacts.
3. Designation the role/responsibility for each User

6. SOFTWARE AND HARDWARE REQUIREMENTS

A.

Each User shall provide and maintain a computer with high-speed internet access and an email
address. The computer shall have a high-speed internet browser (Internet Explorer 8.0 or higher,
Firefox version 3.6.12 or higher, Google Chrome or Safari version 5.0 or higher) and a high speed
cable Internet access, high speed DSL or T1 line.

License(s) to Use System - Each Contractor will be provided unlimited licenses to use the
system for this project. Each license will allow secure unlimited usage from the notice to proceed
until the original contract completion date.

7. SYSTEM DESCRIPTION

A.

G.

H.

The web-based project management system is a “secure, real-time, interactive, centralized
database” specificalfy established and maintained for the management of this construction
project. The product is designed to facilitate communication and improve the time management
of its users by facilitating the sharing of information. Information will be available 24/7, from
any computer meeting t%e specifications listed above. The information is fully protected. The
electronic platform allows information to be transmitted across the internet reducing printing
and postage costs and the time associated with such activities.

The system contains a directory of the project participants.

The system includes templates, with the CM’s letterhead, for each document created inside the
system. The template allows the use of “pull down” menus to complete significant portions of
each document.

The system allows the templates (and attached documents created outside the system) to be
distributed to Users and Contacts.

The System contains “translation software” to permit the viewing (and marking) of documents
created outside the system. The system can view documents created by different software
programs and can deliver images of its translation to any computer meeting the criteria listed
above.

The system can be personalized by the Construction Manager to automatically send e-mail
notices upon issuance of certain documents if such a practice facilitates the User’s business
needs.

The system is the (froduct of Building Blok, LLC (www.buildingblok.com) and will be
continuously updated.

The Construction Manager will administer the Building Blok User accounts for this project.

8. DOCUMENTS CREATED INSIDE THE SYSTEM

A. The following documents shall be created on templates inside the system.
1. Transmittals for submittals Erocessed in the system. The transmittals are automatically
created by the system when the submittal is uploaded.
2. Submittal Register showing all of the submittals required of the contract, assigned to each
Contractor.
3. Submittal Log: The CM will maintain submittal log after it is initialized.
WEB-BASED PROJECT MANAGEMENT SYSTEM 013125-2
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4
5
6.
7.
8.
9.
1

RFI (Requests for Information)

Change Orders

RFP (Re uests for Proposal)

ASI (Architect’s Supplemental Instructions)
Tasks & Memos as determined by the CM
Payment Applications

0. Closeout Tracking Log

B. The following documents may, at each Users option, be created on the system.

L

Morning & Afternoon Activity Reports generated by the system

E-mails: Contacts that do not have access to the system may be sent information from the
system, by the system.

Reports of information on the system

Project Notices: “Broadcast” messages can be sent to other Users system entry screen.

9. DOCUMENTS CREATED OUTSIDE THE SYSTEM AND DISTRIBUTED BY THE SYSTEM

A. The followm documents are expected to be created outside the system and distributed through
the system. The actual documents may be scanned or electronically attached to the transmittal.

1.

ARSI N

Technical Submittals: Shop drawings, product data, testing reports, certifications,
installation instructions, operation & maintenance manuals, will be submitted and
distributed through the system. The Architect will return all submissions through the system
electronically. The Construction Manager will distribute submittals (after Architect’s action)
electronically. Contractors may download and distribute submittals to their subcontractors
and suppliers or elect to print paper copies for distribution, or both.

Photo fraphs Digital photographs and scanned images can be loaded onto the system and
share

Schedule of Values/ Payment Applications: (The “pencil” review of these documents can
occur inside the system)

Change Orders: (The “pencil” review of these documents can occur inside the system.)
Schedules: The schedule document(s) will be available for review on the system.

Data created in other software may be uploaded to the system electronically.

10. DOCUMENTS CREATED OUTSIDE THE SYSTEM AND DISTRIBUTED OUTSIDE THE SYSTEM

A. The followm documents are expected to be created outside the system and distributed outside
the system. The actual documents may be scanned or electronically attached to the transmittal.

1.

Schedules: The Construction Manager will develop the Master Schedule through Microsoft
Project 2003. The schedule will be distributed either through hard copies at meetings or
through email.

Product samples, color samples, physical samples are still required to be provided per the
technical specifications, however, the transmittal documenting the distribution shall be done
inside the system and submitted electronically and printed to accompany the actual
submission.

Meeting minutes will be created using Microsoft Word 2003 and distributed through hard
copies at meetings or through email.

AIA closeout documents, which require an “original” signature, will created and distributed
outside the system.

END OF SECTION

WEB-BASED PROJECT MANAGEMENT SYSTEM 013125-3
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SECTION 013216 - CONSTRUCTION SCHEDULE

1. PRE-BID CONSTRUCTION SCHEDULE

A. Time is a critical element of this Project. By entering a bid, the Contractor agrees to adhere to the
intermediate Milestone Dates and Dates of Substantial and Final Completion established herein.
The Contractor also understands that all work must be performed in an orderly and closely
coordinated sequence in order to achieve the specified Milestones and Completion Dates, and the
Contractor hereby agrees to perform his work in conformance with the Pre-Bid Construction
Schedule established herein, or with the then current and approved Project Construction Schedule
as amended from time to time by the Construction Manager.

B. The Pre-Bid Construction Schedule is a milestone schedule with durations that identify portions of
the project that must be completed. This schedule includes allowances for time lost due to adverse
and abnormal weather conditions, other than floods, hurricanes, tornadoes, lightening and other
like acts of God. The Contractor understands and agrees that it shall not be entitled to any
extensions of the Contract Time or adjustment to the Contract Sum, except as allowed in the
General Conditions of the Contract for Construction. The Contractor further acknowledges that the
Work may be required to be performed during the winter season, that conditions during this
season may be adverse and abnormal, but that such conditions will not be the basis for an extension
of the Contract Time or adjustment to the Contract Sum. By submitting a bid, each Contractor is
certifying that they can coml};lete their work within the durations, or less time, outlined in the
milestone schedule and its bid includes any and all costs associated with the schedule. This
includes one Contractor completing their work in conjunction with another Contractor’s work (i.e.
electrical conduits installed in CMU walls). Each Contractor agrees to provide sufficient labor, crew
size, equipment and/or work overtime, weekends, or shiftwork as necessary to meet the activity
durations on this schedule and subsequently the latest coordinated Project Construction Schedule.

2. SCHEDULING OF THE WORK AFTER AWARD OF CONTRACT

A. After award of Contract, or issuance of a Notice to Proceed, the Contractor will meet with the
Construction Manager to review the Pre-Bid Construction Schedule, and the overall project plan
for construction. Following the above review, the Contractor will meet with each subcontractor
and supfplier to view the detailed plans for performing his Work. Following these meetings and
within fourteen (14) days after award of the Contract or issuance of a Notice to Proceed, the
Contractor shall prepare and submit for the Construction Manager’s approval a Work Schedule
providing for the expeditious, timely and practical execution of the Work. The Contractor’s Work
Schedule shall include activity descriptions and durations for shop drawings, fabrication, delivery,
and installation. The Contractor’s Work Schedule shall be organized by Area, Building, Phase,
and/or Floor as required by the Construction Manager. If the Construction Manager so requests,
the Contractor shall provide adequate explanation regarding crew sizes, production rates and
similar data used to arrive at the durations and sequences. If the Contractor fails to provide a work
schedule for their activities then they will be held to the Project Construction Schedule developed
and updated by the Construction Manager.

B. The Construction Manager shall review the Contractor’'s Work Schedule, coordinate it with the
separate work by other contractors, the Owner, and the Construction Manager, and after
coordination, shall incorporate it into the approved Project Construction Schedule.

C. After all Contractors submit their Work Schedules and the schedules have been incorporated into
the overall Project Construction Schedule a Schedule Charrette will be held by the Construction
Manager. Each Contractor is required to participate in the Schedule Charrette in order to produce a
coordinated Project Construction Schedule. The Construction Manager will have the final authority
concerning the sequence of work, priorities or work, and activity durations. The approved
coordinated Project Construction Schedule shall be issued to the Contractors and each Contractor
shall perform their Work in conformity therewith.

C. The Contractor shall submit proposed schedule revisions and obtain the written approval of the
Construction Manager therefore before deviating from the Project Construction Schedule.

D. The Construction Manager will incorporate approved schedule revisions into the Project
Construction Schedule and shall otherwise update and revise the Project Construction Schedule as
the Construction Manager, at his sole discretion, deems necessary. Each Contractor acknowledges

CONSTRUCTION SCHEDULE 013216 -
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that Construction Manager may modify, change, or alter the sequence, duration, start dates,
completion dates to maintain the progress of the work. Contractor agrees to perform the work in
accordance with the revised schedules and that modification of the schedule or sequence of the
work by the Construction Manager shall not be the basis of any claim by the Contractor for
damages or costs.

E. Weather Delays: The project substantial completion date, shall only be adjusted due to extreme
weather conditions that are above and beyond the following “Adverse Weather Days” already
accounted for in the Pre-Bid Construction Schedule. These adverse weather days are based on a
seven day week and come from the DelDOT Standards:

a. January (12), February (10), March (5), April (5), May (4), June (2), July (4), August (3),
September (4), October (3), November (2), and December (6).

b. Time extension due to weather must be related to critical path activities.

c. Delays due to weather must be reported by the Contractor on the day they occur on the
Contractor’s daily report.

d. Any time lost during the work week must be made up the same week by overtime and/or
working weekends. The Owner will not be responsible for additional costs for overtime.

3. ADHERENCE TO THE SCHEDULE

A. The Contractor shall start each part of its Work on the date designated for start in the approved
Project Construction Schedule unless advised by the Construction Manager. The Contractor shall
carry the Work forward expeditiously with adequate forces, equipment, and materials, and shall
complete each part of his work on or before the date designated in the approved Project
Construction Schedule.

B. If the Construction Manager determines that the Contractor is behind schedule, the Construction
Manager shall have the right to require that the Contractor take steps, at the Contractor’s expense,
to accelerate its Work. Such steps shall include increases in manpower, equipment, and materials
and/or overtime as the Construction Manager may deem necessary. If any work is not started or
completed within five (5) calendar days of the schedule date in the latest Project Construction
Schedule, the Construction Manager shall have the right to direct the Contractor to expedite their
work by whatever means the Construction Manager deems necessary to regain the schedule,
without additional compensation to the Contractor. If any work falls behind schedule more than
ten (10) days, the Construction Manager shall have the right to perform the work or have the work
performed by whatever means the Construction Manager deems necessary. The costs incurred by
the Construction Manager in order to “maintain the Project Construction Schedule” shall be
reimbursed by the Contractor or Contractors causing the delay. If the Contractor fails to comply
with the Construction Manager’s instructions relating to improved rate of progress, the Contractor
may be held in default under the appropriate provisions of the General Conditions of the Contract.

C. Each Contractor shall, if directed by the Construction Manager, provide the Construction Manager
a two-week look ahead of anticipated manpower showing the number of men, classification, and
anticipated work.

D. Each Contractor must schedule their manpower to work on all available work at a given time.
Contractors must not assume that they have an entire work area available at one time or exclusive
to their work. Working simultaneously in and around other trades is required. Therefore, if an area
of the building is ready for the Contractor’s work to begin or continue the Contractor must have
manpower onsite working.

E. If a Contractor misses any portion of a workday due to weather, manpower, lack of materials,
failure to plan, or scheduling conflicts, they must make-uﬁ this lost time on overtime or Saturday. If
two or more days are lost in the same work week, the Contractor must work overtime, the
immediate Saturday and the Saturdays following the week to make up the lost days. Failure to
Erovide sufficient manpower during the normal week days may result in charges for supervision

y EDiS Company, at the discretion of EDiS Company.

F. All punchlist work and project closeout documentation shall be completed within twenty-one (21)
calendar days of the Substantial Completion date. Any open punchlist items after this date will be
completed by EDiS Company and back charged to the responsible Contractor.

CONSTRUCTION SCHEDULE 013216 -
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END OF SECTION
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Colonial School District

William Penn HS - Athletic Complex & Renovations

Preliminary Construction Schedule

July 15, 2026
1D Task Name Duration Start Finish Scheduled Start Scheduled Finish Half 2, 2025 Half 1, 2026 Half 2, 2026 Half 1, 2027 Half 2, 2027 Half 1, 2028 Half 2, 2028 Half 1, 2029
M J s N J [ ™ M J s N J Y J J \ J J \
1 WILLIAM PENN ATHLETICS COMPLEX 813 days Tue 7/1/25 Tue 9/5/28 Tue 7/1/25 Tue 9/5/28 I
2 PRECONSTRUCTION 297 days Tue 11/4/25 Thu 1/7/27 Tue 11/4/25 Thu 1/7/27 I 1
3 Architecture/Engineering Design Tasks 231 days Tue 11/4/25 ~ Thu 10/1/26 Tue 11/4/25 Thu 10/1/26 I 1
4 Schematic Design To Colonial SD 0 days Tue 11/4/25  Tue 11/4/25 Tue 11/4/25 Tue 11/4/25 ¢ 11/4
5 Schematic Design Board Approval 0 days Tue 11/11/25  Tue 11/11/25 Tue 11/11/25 Tue 11/11/25 o 11/1
6 Schematic Design DOE Submission 0 days Wed 11/12/25 Wed 11/12/25 Wed 11/12/25 Wed 11/12/25 o 11712
7 DD Submission to Colonial SD 0 days Tue 1/6/26 Tue 1/6/26 Tue 1/6/26 Tue 1/6/26 o 1/6
8 DD Board Approval 0 days Fri 1/16/26 Fri 1/16/26 Fri 1/16/26 Fri 1/16/26, * 1/16
9 DD Submission (OMB & DOE) 0 days Wed 1/14/26  Wed 1/14/26 Wed 1/14/26 Wed 1/14/26 & 1714
10 AAB/DEMA/FM submission 21 days Fri 6/19/26 Fri 7/17/26 Fri 6/19/26 Fri 7/17/26 —
1 100% Construction Doc to Colonial SD 0 days Tue 3/3/26 Tue 3/3/26 Tue 3/3/26 Tue 3/3/26 & 3/3
12 100% Construction Document Submission Board Approval 0 days Tue 3/10/26  Tue 3/10/26 Tue 3/10/26 Tue 3/10/26 ® 3/10
13 OMB/GSS Final Submission 10 days Thu 8/6/26 Wed 8/19/26 Thu 8/6/26 Wed 8/19/26, l
14 OMB Approved for 1st Advertising 1 day Thu 8/20/26 Thu 8/20/26 Thu 8/20/26 Thu 8/20/26 —h
15 OMB Approved for 2nd Advertising 1 day Fri 8/21/26 Fri 8/21/26 Fri 8/21/26 Fri 8/21/26 L
16 Permit Received (coincide w/ Record Plan) 0 days Tue 9/29/26 Tue 9/29/26 Tue 9/29/26 Tue 9/29/26 2 9/29
17 Bid Package A Issued for Bidding 1 day Mon 7/20/26  Mon 7/20/26 Mon 7/20/26 Mon 7/20/26 b4
18 Bid Package B Issued for Bidding 1 day Thu 10/1/26 ~ Thu 10/1/26 Thu 10/1/26 Thu 10/1/26| l
19 Site Plan Approvals 161 days Thu 1/15/26 Mon 8/31/26 Thu 1/15/26 Mon 8/31/26 I 1
20 New Castle County Final Construction Plan Submission & Revii 15 days Tue 7/7/26 Mon 7/27/26 Tue 7/7/26 Mon 7/27/26
21 BoA Hearing for Field Lighting 0 days Thu1/15/26  Thu 1/15/26 Thu 1/15/26 Thu 1/15/26 ¢ 1/15
22 DNREC E&S / SWM plan approval 10 days Fri7/17/26 Thu 7/30/26 Fri 7/17/26 Thu 7/30/26 <
23 DelDOT Development Coordination Approval 0 days Tue 3/31/26  Tue 3/31/26 Tue 3/31/26 Tue 3/31/26) ¢-3/31
24 DelDOT Entrance Plan Approval 0 days Fri7/17/26 Fri 7/17/26 Fri7/17/26 Fri7/17/26 /17
P New Castle County Record Plan Submission & Review 25 days Tue 7/28/26  Mon 8/31/26 Tue 7/28/26 Mon 8/31/26 D
26 NCCo Recordation 0 days Mon 8/31/26 Mon 8/31/26 Mon 8/31/26 Mon 8/31/26 QLM 1
27 Bid Package A - Sitework & Long Lead Procurement - OMB 52 days Thu 8/20/26  Mon 11/2/26 Thu 8/20/26 Mon 11/2/26, I 1
BIDDING PROCESS
28 OMB Processing/Posting Time 2 days Thu 8/20/26  Fri 8/21/26 Thu 8/20/26 Fri 8/21/26 P
29 Bid Period 4 wks Mon 8/24/26  Mon 9/21/26 Mon 8/24/26 Mon 9/21/26 L
30 Pre-Bid Conference 0 days Wed 8/26/26 ~ Wed 8/26/26 Wed 8/26/26 Wed 8/26/26, E’ 3/%
31 Open Bids 0 days Tue 9/22/26 Tue 9/22/26 Tue 9/22/26 Tue 9/22/26 15’/22
32 Evaluate Bids 3 days Tue 9/22/26 Thu 9/24/26 Tue 9/22/26 Thu 9/24/26 7l
33 BOARD APPROVAL 1wk Tue 10/13/26  Mon 10/19/26 Tue 10/13/26 Mon 10/19/26 S E—
34 AWARD AND EXECUTE SUBCONTRACTS 2 wks Tue 10/20/26  Mon 11/2/26 Tue 10/20/26 Mon 11/2/26, l
35 Bid Package B - Athletic Complex Buildings - OMB BIDDING 88 days Tue 9/1/26 Thu 1/7/27 Tue 9/1/26 Thu 1/7/27 I 1
PROCESS
36 GSS Review 10 days Fri 10/2/26 Thu 10/15/26 Fri 10/2/26 Thu 10/15/26 h
37 OMB Processing/Posting Time 1 day Fri 10/16/26 Fri 10/16/26 Fri 10/16/26 Fri 10/16/26) \l
38 Pre-Bid Conference 0 days Thu 10/22/26 ~ Thu 10/22/26 Thu 10/22/26 Thu 10/22/26 % 10/22
39 Bid Period 3 wks Fri 10/23/26 Thu 11/12/26 Fri 10/23/26 Thu 11/12/26 L hH
40 Open Bids 0 days Thu 11/12/26  Thu 11/12/26 Thu 11/12/26 Thu 11/12/26 oiﬂ 12
T Evaluate Bids 2 wks Fri 11/13/26 Mon 11/30/26 Fri 11/13/26 Mon 11/30/26 =
42 BOARD APPROVAL 1 day Tue 12/8/26 Tue 12/8/26 Tue 12/8/26 Tue 12/8/26 JV
Ve AWARD AND EXECUTE SUBCONTRACTS 1 mon Wed 12/9/26  Thu 1/7/27 Wed 12/9/26 Thu 1/7/27 T
44 NCCo Building Permits 21 days Tue9/1/26  Wed 9/30/26 Tue 9/1/26 Wed 9/30/26 |
45 Submit Plans & Specs for NCCo Building Permit Review 20 days Tue 9/1/26 Tue 9/29/26 Tue 9/1/26 Tue 9/29/26 -
46 Issue NCCo Building Permit 1 day Wed 9/30/26 Wed 9/30/26 Wed 9/30/26 Wed 9/30/26 i
47 CONSTRUCTION 476 days Mon 10/26/26 Tue 9/5/28 Mon 10/26/26 Tue 9/5/28
48 PHASE 1 - MOBILIZATION AND PRELIM SITEWORK: 216 days Mon 10/26/26 Mon 8/30/27 Mon 10/26/26 Mon 8/30/27
49 SITEWORK 216 days Mon 10/26/26 Mon 8/30/27 Mon 10/26/26 Mon 8/30/27
50 | DNREC PreCon Meeting 1 day Mon 10/26/26 Mon 10/26/26 Mon 10/26/26 Mon 10/26/26 Y,
51 E&S Controls 2 wks Tue 10/27/26 Mon 11/9/26 Tue 10/27/26 Mon 11/9/26: 7
52| Security Fencing 15days  Tue10/27/26 Mon 11/16/26 Tue 10/27/26 Mon 11/16/26 3
53 Temporary Construction Entrance (SR 273) 1wk Tue 10/27/26  Mon 11/2/26 Tue 10/27/26 Mon 11/2/26: A 1
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Colonial School District

William Penn HS - Athletic Complex & Renovations
Preliminary Construction Schedule

July 15, 2026
1D Task Name Duration Start Finish Scheduled Start Scheduled Finish Half 2, 2025 Half 1, 2026 Half 2, 2026 Half 1, 2027 Half 2, 2027 Half 1, 2028 Half 2, 2028 Half 1, 2029
J s N P Y M J s N M M J J \ J F
54 Stormwater Facility Improvements 6 wks Tue 11/3/26 Wed 12/16/26 Tue 11/3/26 Wed 12/16/26 h 4
55 Bulk Grading Activity 2 mons Tue 11/17/26  Fri 1/15/27 Tue 11/17/26 Fri 1/15/27 H
56 Underground Site Utilities 4 mons Thu 12/10/26  Fri 4/2/27 Thu 12/10/26 Fri 4/2/27| H
57 Relocate Utilities on Poles on Frenchtown Rd 6 mons Tue 11/10/26 Fri 4/30/27 Tue 11/10/26 Fri 4/30/27
58 New DelDOT Entrance on Frenchtown Rd 9 mons Thu 12/17/26 Mon 8/30/27 Thu 12/17/26 Mon 8/30/27
59
60 PHASE 2 - NATURAL GRASS SOCCER & HOCKEY FIELD 8 mons Mon 4/5/27 Tue 11/16/27 Mon 4/5/27 Tue 11/16/27
61
62 PHASE 3 - NEW COLONIAL STADIUM & FIELD HOUSE 246 days Wed 12/9/26 ~ Tue 11/23/27 Wed 12/9/26 Tue 11/23/27
63 Award & Execute Subcontracts 4 wks Wed 12/9/26  Thu 1/7/27 Wed 12/9/26 Thu 1/7/27 -
64| Submittals & Material Procurement 30 days Fri 1/8/27 Thu 2/18/27 Fri 1/8/27 Fri 5/28/27 e
65 Long Lead Materials 100 days Fri 1/8/27 Fri 5/28/27 Fri 1/8/27 Fri 5/28/27 I 1
70 | FIELDHOUSE CONSTRUCTION 215 days Mon 1/18/27  Tue 11/16/27 Mon 1/18/27 Tue 11/16/27 T
ul Fine Grade Building Pad 2 wks Mon 1/18/27  Fri 1/29/27 Mon 1/18/27 Fri 1/29/27 1
72 Building Layout 1wk Mon 2/1/27  Fri 2/5/27 Mon 2/1/27 Fri2/5/27
73 Footers, Piers, Foundations 1 mon Mon 2/8/27 Fri 3/5/27 Mon 2/8/27 Fri 3/5/27
74 Structural Masonry & Bearing Walls 8 wks Mon 3/8/27 Fri 4/30/27 Mon 3/8/27 Fri 4/30/27| 1 N
75 MEP Underground Rough-ins 1 mon Mon 3/8/27 Fri 4/2/27 Mon 3/8/27 Fri 4/2/27
76 Slab on Grade 2 wks Mon 4/5/27 Fri 4/16/27 Mon 4/5/27 Fri 4/16/27 -
77 Structural Steel 15 days Mon 5/3/27  Fri5/21/27 Mon 5/3/27 Fri5/21/27 l' B
78 Roof Framing 3 wks Tue 5/25/27 Mon 6/14/27 Tue 5/25/27 Mon 6/14/27 i k-
79 Roof Sheathing/Insulation System 3 wks Tue 6/15/27  Mon 7/5/27 Tue 6/15/27 Mon 7/5/27 L
80 Exterior & Interior Masonry Wall System 1 mon Tue 6/22/27  Mon 7/19/27 Tue 6/22/27 Mon 7/19/27| [}
81 Spray Insulation/Weather Barrier 3 wks Mon 5/3/27 Fri 5/21/27 Mon 5/3/27 Fri 5/21/27 -
82 Exterior Fagade Systems 4 wks Tue 5/25/27  Mon 6/21/27 Tue 5/25/27 Mon 6/21/27| l —
83 Roof Downspouts 1wk Tue 7/6/27 Mon 7/12/27 Tue 7/6/27 Mon 7/12/27
4| Interior Partitons/Framing 1 mon Mon 4/19/27  Fri 5/14/27 Mon 4/19/27 Fri 5/14/27 -
85 MEP Rough-ins 70 days Mon 4/5/27 Mon 7/12/27 Mon 4/5/27 Mon 7/12/27 Ly
86 New Water Service 2 wks Mon 4/527  Fri 4/16/27 Mon 4/5/27 Fri 4/16/27 -
87 New Electrical Service, MDP 6 wks Mon 5/31/27  Fri 7/9/27 Mon 5/31/27 Fri 7/9/27| h
88 Mechanical Rough-ins 8 wks Mon 5/17/27 ~ Mon 7/12/27 Mon 5/17/27 Mon 7/12/27|
89 Electrical Rough-Ins 8 wks Mon 5/17/27 ~ Mon 7/12/27 Mon 5/17/27 Mon 7/12/27|
90 MEP Equipment & Startup 2 wks Tue 7/13/27 Mon 7/26/27 Tue 7/13/27 Mon 7/26/27
91 Interior Finishes & Specialties 14 wks Tue 7/27/27  Tue 11/2/27 Tue 7/27/27 Tue 11/2/27 L
92 Final Inspections 2 wks Wed 11/3/27  Tue 11/16/27 Wed 11/3/27 Tue 11/16/27
93 OBTAIN TEMPORARY OCCUPANCY 5 days Wed 11/17/27  Tue 11/23/27 Wed 11/17/27 Tue 11/23/27
94 MAINTENANCE BUILDING CONSTRUCTION 194 days Mon 1/18/27  Mon 10/18/27 Mon 1/18/27 Mon 10/18/27 I
95| Fine Grade Building Pad 2 wks Mon 1/18/27  Fri 1/29/27 Mon 1/18/27 Fri 1/29/27 3
96 Building Layout 1wk Mon 2/1/27  Fri 2/5/27 Mon 2/1/27 Fri2/5/27
97 Footers, Piers, Foundations 1 mon Mon 2/8/27 Fri 3/5/27 Mon 2/8/27 Fri 3/5/27
98 Structural Masonry 2 wks Mon 3/8/27 Fri 3/19/27 Mon 3/8/27 Fri 3/19/27 1 )
99 MEP Underground Rough-ins 3 wks Mon 3/8/27 Fri 3/26/27 Mon 3/8/27 Fri 3/26/27
100 1st Floor Slab 2 wks Mon 3/29/27  Fri 4/9/27 Mon 3/29/27 Fri 4/9/27 )<
101 Structural Steel 15 days Mon 4/12/27 Fri 4/30/27 Mon 4/12/27 Fri4/30/27 T
102 Roof Framing 2 wks Mon 5/3/27 Fri 5/14/27 Mon 5/3/27 Fri 5/14/27 l h
103 Roof Sheathing/Insulation System 3 wks Mon 5/17/27  Mon 6/7/27 Mon 5/17/27 Mon 6/7/27 L —_—
104 Exterior & Interior Masonry Wall System 1 mon Tue 5/25/27  Mon 6/21/27 Tue 5/25/27 Mon 6/21/27| [T
105 Insulation/Weather Barrier 2 wks Tue 6/1/27 Mon 6/14/27 Tue 6/1/27 Mon 6/14/27 —p-
106 Exterior Fagade Systems 2 wks Tue 6/15/27 Mon 6/28/27 Tue 6/15/27 Mon 6/28/27 L
107 | Roof Downspouts 1wk Tue 6/29/27  Mon 7/5/27 Tue 6/29/27 Mon 7/5/27
108 Interior Partitons/Framing 3 wks Mon 4/12/27  Fri 4/30/27 Mon 4/12/27 Fri 4/30/27 -
109 MEP Rough-ins 74 days Mon 3/29/27  Fri 7/9/27 Mon 3/29/27 Fri 7/9/27 I
110 New Water Service 4 wks Mon 3/29/27  Fri 4/23/27 Mon 3/29/27 Fri 4/23/27 -
111 New Electrical Service, MDP 6 wks Mon 5/31/27  Fri 7/9/27 Mon 5/31/27 Fri 7/9/27
112 Mechanical Rough-ins 4 wks Mon 5/3/27 Mon 5/31/27 Mon 5/3/27 Mon 5/31/27 —
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Colonial School District

William Penn HS - Athletic Complex & Renovations
Preliminary Construction Schedule

July 15, 2026
D Task Name Duration Start Finish Scheduled Start Scheduled Finish Half 2, 2025 Half 1, 2026 Half 2, 2026 Half 1, 2027 Half 2, 2027 Half 1, 2028 Half 2, 2028 Half 1, 2029
J s N J Y M J s N J [ M | ™ J [ n J \ J J \
113 Electrical Rough-Ins 4 wks Mon 5/3/27 Mon 5/31/27 Mon 5/3/27 Mon 5/31/27 - j
14| MEP Equipment & Startup 2 wks Mon 7/12/27  Fri 7/23/27 Mon 7/12/27 Fri 7/23/27
115 Interior Finishes & Specialties 10 wks Mon 7/26/27  Mon 10/4/27 Mon 7/26/27 Mon 10/4/27 {
116 Final Inspections 1wk Tue 10/5/27 ~ Mon 10/11/27 Tue 10/5/27 Mon 10/11/27 l
117 OBTAIN TEMPORARY OCCUPANCY 5 days Tue 10/12/27  Mon 10/18/27 Tue 10/12/27 Mon 10/18/27|
118 STADIUM CONSTRUCTION 210 days Mon 1/18/27 Tue 11/9/27 Mon 1/18/27 Tue 11/9/27 I 1
119 Rough grading 1 mon Mon 1/18/27 Fri 2/12/27 Mon 1/18/27 Fri2/12/27 T
120 Drainage layers 2 mons Mon 2/15/27 Fri 4/9/27 Mon 2/15/27 Fri4/9/27 ¢ l
121 Prep for Turf 2 mons Mon 4/12/27 ~ Mon 6/7/27 Mon 4/12/27 Mon 6/7/27
122 Install Turf 2 mons Tue 6/8/27 Mon 8/2/27 Tue 6/8/27 Mon 8/2/27 i —
123 Prep for Track 2 mons Tue 6/8/27 Mon 8/2/27 Tue 6/8/27 Mon 8/2/27
124 Install Track 1mon Tue 8/3/27 Mon 8/30/27 Tue 8/3/27 Mon 8/30/27
125 | Install Bleachers 2 mons Tue 8/31/27  Tue 10/26/27 Tue 8/31/27 Tue 10/26/27
126 Fencing 1mon Tue 8/3/27 Mon 8/30/27 Tue 8/3/27 Mon 8/30/27 l
127 Final Inspections 1wk Wed 10/27/27 Tue 11/2/27 Wed 10/27/27 Tue 11/2/27 l
128 OBTAIN TEMPORARY OCCUPANCY 5 days Wed 11/3/27  Tue 11/9/27 Wed 11/3/27 Tue 11/9/27
129 PHASE 4 - NEW STADIUM PARKING WEST LOT 6 mons Mon 1/18/27  Mon 7/5/27 Mon 1/18/27 Mon 7/5/27, T H
130
131 PHASE 5 - NEW STADIUM PARKING NORTH LOT 6 mons Mon 1/18/27  Mon 7/5/27 Mon 1/18/27 Mon 7/5/27, T H
132
133 PHASE 6 - EXISTING PARKING LOTS - East & North 45 days Mon 6/21/27  Fri 8/20/27 Mon 6/21/27 Fri 8/20/27,
134
135 | PHASE 7 - TURF AUX FIELDS & CONCESSIONS STAND 7 mons Mon 1/18/27  Mon 8/2/27 Mon 1/18/27 Mon 8/2/27 -
136 Sitework 7 mons Mon 1/18/27 Mon 8/2/27 Mon 1/18/27 Mon 8/2/27 - —
137 | Concessions Building 6 mons Mon 4/12/27 Tue 9/28/27 Mon 4/12/27 Tue 9/28/27 P
138
139 PHASE 8 - BASEBALL/SOFTBALL TURF FIELDS & RESTROOM 10 mons Tue 7/6/27 Thu 4/13/28 Tue 7/6/27 Thu 4/13/28 T
140 Sitework 9 mons Tue 7/6/27 Thu 3/16/28 Tue 7/6/27 Thu 3/16/28| - )
41| Restroom Building 5 mons Wed 10/27/27 Thu 3/16/28 Wed 10/27/27 Thu 3/16/28| St
142
RVER PHASE 9 - GRASS PRACTICE FIELD, TENNIS/PICKLEBALL 10 mons Wed 11/24/27 Tue 9/5/28 Wed 11/24/27 Tue 9/5/28 4
COURTS & CONCESSIONS STAND
144 Sitework 10 mons Wed 11/24/27 Tue 9/5/28 Wed 11/24/27 Tue 9/5/28 -
145 | Concessions Building 6 mons Fri3/17/28  Tue 9/5/28 Fri 3/17/28 Tue 9/5/28 O
146
147 | EXISTING HIGH SCHOOL BUILDING: 798 days Tue 7/1/25 Mon 8/14/28 Tue 7/1/25 Mon 8/14/28 1
148 Roof Replacments/Renovations 798 days Tue 7/1/25 Mon 8/14/28 Tue 7/1/25 Mon 8/14/28 1
164 | WPHS SECURITY & ADA RENOVATIONS 483 days Fri 9/26/25 Thu 8/19/27 Fri 9/26/25 Thu 8/19/27 T 1
165 Preconstruction 333 days Fri 9/26/25 Wed 1/20/27 Fri 9/26/25 Wed 1/20/27 I 1
166 Architecture/Engineering Design Tasks 259 days Fri 9/26/25 Fri 10/2/26 Fri 9/26/25 Thu 12/10/26, s be——
180 Bid Package C - Interior/Exterior Security & ADA 69 days Mon 10/12/26 Wed 1/20/27 Mon 10/12/26 Wed 1/20/27 | ——
Improvements - OMB BIDDING PROCESS
181 OMB Processing/Posting Time 2 wks Mon 10/12/26 ~ Fri 10/23/26 Mon 10/12/26 Fri 10/23/26 H
182 Bid Period 19 days Mon 10/26/26  Thu 11/19/26 Mon 10/26/26 Thu 11/19/26 L 5
183 Pre-Bid Conference 0 days Tue 10/27/26  Tue 10/27/26 Tue 10/27/26 Tue 10/27/26 * 10%7
184 Open Bids 0 days Thu 11/19/26 ~ Thu 11/19/26 Thu 11/19/26 Thu 11/19/26 ‘l 11/19
185 | Evaluate Bids 1wk Fri 11/20/26 Mon 11/30/26 Fri 11/20/26 Mon 11/30/26 -
186 BOARD APPROVAL 2 wks Tue 12/8/26 Mon 12/21/26 Tue 12/8/26 Mon 12/21/26 L l
187 | AWARD AND EXECUTE SUBCONTRACTS 1 mon Tue 12/22/26  Wed 1/20/27 Tue 12/22/26 Wed 1/20/27
188 Construction 59 days Mon 5/31/27  Thu 8/19/27 Mon 5/31/27 Thu 8/19/27 l—l
189 Summer 2027 59 days Mon 5/31/27  Thu 8/19/27 Mon 5/31/27 Thu 8/19/27
190
191 | CONTRACT CLOSEOUT PERIOD 90 days Wed 9/6/28 Fri 1/12/29 Wed 9/6/28 Fri 1/12/29
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CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 013219 - SUBMITTAL REGISTER

1. SUBMITTALS/SUBMITTAL REGISTER

A. The Contractor shall submit all items listed or specified within the sections of the Specifications

included in its Work. Submittals shall include such items as: contractor’s, manufacturer’s or
fabricator’s drawings; descriptive literature including, but not limited to, catalog cuts, diagrams,
operation charts or curves; test reports; samples, operations and maintenance manuals, including
parts lists; certifications; warranties and other required submittals. Submittals pertinent to
materials and equipment which are subject to advance approval shall be scheduled and made
prior to the acquisition or the delivery thereof.

The Contractor shall carefully control procurement operations to assure that each individual
submittal is made on or before the dates required for timely performance of its Work.

Within seven (7) days after award of Contract or issuance of Notice to Proceed, the Contractor
shall execute and submit to the Construction Manager, seven (7) copies of the Submittal Register,
on a form to be provided by the Construction Manager, on which shall be listed each item of
equipment and material of each type for which fabricator’s drawings and/or related descriptive
data, test reports, samples, spare parts, operation and maintenance manuals, or other types of
submittals required by the Specifications. The Submittal Register form shall be reproduced by
the Contractor. The order of listing of items on the Register shall conform to the sequence of the
items as they occur within the divisions. Drawings of component items forming a system or that
are interrelated shall be scheduled to be correlated and submitted concurrently. Certifications to
be submitted with the pertinent drawings shall be so scheduled. Adequate time shall be allowed
for review and approval and possible resubmittal of any item subject to approval, because no
delay damages or time extensions will be allowed for time lost in late submittals or resubmittals.
The Construction Manager and Architect/Engineer will review the Submittal Register for
approval action. The approved Register will become a part of the Contract and Contractor will
be subject to requirements thereof. The Contractor shall revise and/or update the Register
monthljy to take into account all changes in the Contract. Each such revised edition and/or
revision to the Register shall be resubmitted to the Construction Manager. This Register shall be
coordinated with related submittals of other Contractors.

2. SAMPLES

A. Submit tagged or labeled samples in triplicate, unless another quantity is otherwise specified by

the Construction Manager.

B. Tags or labels shall be securely affixed and contain as a minimum the following information:
Project Name, Contractor’'s Name, Contract Title and Number, Date, Transmittal Number,
Product Manufacturer’s or Fabricator’s Name and Product Identifier.

END OF SECTION
SUBMITTAL REGISTER 013219 -

PU19, Revised 07/2021



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 013226 - SUBCONTRACTOR DAILY REPORTS

1. SUBCONTRACTOR DAILY REPORTS

A. The Subcontractor shall submit a Daily Report to the Construction Manager on the forms
provided covering the following subjects:

1. Work in Progress, including areas where work is being performed, nature of the operations
in progress, and the manpower assigned.

2. Extra Work (Time and Material) in progress.
3. Materials Received.

4. Trade labor breakdown including identification of all workers on site and the number of
hours (or portions thereof) worked by each.

5. Inspection Checklist (performed daily).

B. The Subcontractor shall submit the Daily Report to the Construction Manager by 9:00 AM on the
next workday following the workday covered in the Daily Report.

2. DAILY EXTRA WORK REPORT

A. The Subcontractor shall submit on the form provided a Daily Extra Work Report on each day he
performs authorized Extra Work on a time and material basis.

B. A separate Daily Extra Work Report shall be submitted for each separate authorized Extra Work
item done on a time and material basis.

C. The Subcontractor shall submit his Daily Extra Work Report as an attachment to his Daily Report
by 9:00 AM on the next workday following the workday covered in the Daily Extra Work Report.

3. SAMPLE DAILY REPORT

A. A sample daily report follows this section for your reference.

END OF SECTION

CONTRACTOR DAILY REPORTS 013226 -
PU19, Revised 07/2021



ﬁ SAFETY FORM: Contractors Daily Report

Project Name: CSD William Penn High School Date:
Contractor: Contract No. & Description:
Weather: Foreman’'s Name:
TOTAL MAN TODAY'S
TRADE CLASS MANPOWER COUNT HOURS DESCRIPTION /
LOCATION OF WORK
TOTAL

* INDICATE: F = FOREMAN; J = JOURNEYMAN; A = APPRENTICE

Work Status/Work Planned:

Construction Equipment:

Deliveries or Materials:

Machinery, tools, material, and equipment to be used:

Inspection of work area, machinery, tools, material, or equipment:

The use of any machinery, tool, material, or equipment which is not in compliance with any
applicable requirements is prohibited. Such machine, tool, material or equipment shall either be
identified as unsafe by tagging or locking the controls to render them inoperable or shall be
physically removed from its place of operation.

Below is a general checklist of requirements for this project. Contractors must check off items that
pertain to their contract and project tasks. Notify the EDiS Superintendent of any questionable
conditions.

This checklist is not meant to be all inclusive. Please refer to OSHA regulations for compliance.



House Keeping

[0 Material Storage area orderly

O Lighting and ventilation sufficient

[J Exits and Stairs have clear passage

[0 Walkways, corridors have clear passage
O Daily debris /trash removal

Personal Protective Equipment

O Hard Hats being worn

O Safety Glasses with side shields being worn
[0 Additional Eye/Face protection

[0 Respirators as required

[0 Hand protection as required

[ Ear protection as required

O Inspected & Maintained

[ Stored properly

Fire Prevention

O Fire extinguishers inspected / available

0 Flammable / Combustibles properly stored
O Approved Fuel cans used and labeled

[0 Oxygen / Acetylenes stored properly

0 Hot work permit (as necessary)

O Fire watch (as necessary)

Electrical

0 GFl in use

O Three prong / double insulated tools
[J Flexible cords in good condition

[0 Tools / Cords inspected before use

Excavations

O Miss Utility / locating service contacted
O Underground utilities visibly marked
1 Properly Barricaded / covered

[0 Proper access / egress

[0 Ladders every 25'-0" distance

[0 Shored, sloped, benched as required
0 Hazardous atmospheres tested (as
necessary)

O Soil type determined

O Inspected by competent person

[0 Spoils/equipment 2 ft away

[0 Dewatering as needed

Ladders

O Inspected in good condition

[ Correct pitch

[0 Extends 3'-0" above landing

[0 Opened, locked and secured / tied off
O Non-aluminum ladders used

Scaffolds
O Qualified Scaffold erector

0 Guardrails, toe boards, and planking secured
[0 Appropriate signage provided

[0 Adequate cross bracing

[ Scaffold training completed as required

O Free of debris

[ Falling object protection in place

O Plumb/ level and on firm foundation

O Inspected as required per OSHA

Cranes

[0 Rated Load Capacity available in cab

[0 Swing Radius barricaded

[0 Appropriate certificates/decals/hand signals
O Daily inspection log completed

[J Rigging inspected

O Electrical powerlines identified

[0 Ground condition reviewed

[0 Hazards below ground identified

O Fall Zone Monitored / identified

Fall Protection

O Fall protection plan available

0 Harness / shock absorbing lanyard used
0 Anchoring points adequate

[0 Perimeter barrier (as necessary)

I No holes observed

O 6'-0" Fall Protection utilized

[0 PFAS inspected

[ Fall protection training completed

Paperwork

[0 SDS Information available

[0 Contractors Safety Policy provided &
available

[ Training Documentation as required

Other

O Drinking water provided

[0 CPR trained person on-site

(] Trained operators utilizing equipment
O Working audible alarms on vehicles as
required

Competent Person:

Print Name




CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

SECTION 013300 — SUBMITTAL PROCEDURES

1. GENERAL PROVISIONS

A. The %eneral provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other Conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

2. ITEMS TO BE SUBMITTED AT START OF WORK

A. Performance/Labor and Material Payment Bond(s): One (1) copy of each bond simultaneously
with the signed Agreement. See General Conditions Article 11.4 and Supplementary Conditions.

B. Policies or Certificates of Insurance: Two (2) copies simultaneously with the signed Agreement.
See General Conditions Article 11 and Supplementary Conditions.

C. Contractor’s License: Submit a copy of all business licenses required by local and state agencies.

D. Contractor’s Schedule of Values: Two (2) copies for approval within 21 days after the Agreement
is signed. See General Conditions Article 9.2 and provisions in this Section.

E. Contractor’s Progress Schedule: Two (2) copies for review and reference within 21 days after the
Agreement is signed. See General Conditions Article 3.10 and provisions in this Section.

F. Submittal Schedule: Two (2) copies for review and reference within 21 days after the Agreement is
signed. See provisions in this Section.

G. Products List: Two (2) copies for approval within 30 days after the Agreement is signed. See
provisions in Section 016200 - MATERIAL AND EQUIPMENT.

3. NON-RESIDENT CONTRACTOR & SUBCONTRACTORS BONDS

A. Refer to requirements in Section 011100 - INSTRUCTIONS TO BIDDERS for filing of Surety Bonds
with the Division of Revenue.

B. If such bonds are required on this project, it will be the responsibility of the Contractor to produce
evidence to the Construction Manager that they have been filed, or if not required, to supplty a
notarized statement that they are not required. This must be done within seven (7) days after
award of Contract and in any event before construction starts.

4. RELATED REQUIREMENTS
A. See Section 017700 - CONTRACT CLOSE OUT: for submittal requirements for Contract Close out.
5. SUBMITTALS

A. All submittals shall be directed to the Construction Manager in the manner directed by the
Construction Manager, and paragraph 9 of this section. Contractor shall use the Contractor
Submittal Form appended to this section.

B. Prepare a Submittal’s Schedule for Shop Drawings, Product Data and Samples. Show:

1. The dates for Contractor’s submittals.
2. The dates submittals will be required for Owner-furnished products.
3. The date approved submittals will be required from the Architect.

C. Should the Architect or Construction Manager elect to omit any items from the list of items to be
reviewed, it shall not relieve the Contractor from compliance with the Contract Documents with
regard to that item. In such instance, the Contractor may still elect to have submittals prepared for
his own use without review by the Architect or Construction Manager.

SUBMITTAL PROCEDURES 013300 -
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6. SHOP DRAWINGS
A. Conform to provisions in General Conditions applying to Shop Drawings.
B. Present in a clear and thorough manner.

1. Identify details by reference to sheet and details, schedule or room numbers shown on Contract
Drawings.

2. Maximum sheet size: 30" x 42”.

7. PRODUCT DATA
A. Conform to provisions in General Conditions applying to Product Data.
B. Preparation:

1. Clearly mark each copy to specifically identify products or models pertinent to project.

2. Show performance characteristics and capacities.

3. Show dimensions and clearances required.

4. Show wiring or piping diagrams and controls.

C. Manufacturer’s standard schematic drawings and diagrams:
1. Modify drawings and diagrams to delete information which is not applicable to the Work.
2. Supplement standard information to provide information specifically applicable to the Work.
8. SAMPLES
A. Conform to provisions in General Conditions applying to Samples.
B. Provide samples of sufficient size and quantity to clearly illustrate:
1 .Functional characteristics of the project, with integrally related parts and attachment devices.
2. Full range of color, texture and pattern.
C. Field samples and mock-ups; See requirements, if any, in other specification Sections.
9. SUBMITTAL REQUIREMENTS
A. Make submittals promptly through the Construction Manager in accordance with published
schedule, and in such sequence as to cause no delay in the Work or in the Work of any other
contractor.
B. Number of submittals required.

1. Shop drawings: Submit eight (8) copies for each submittal. Copies will be marked up with
corrections and comments, stamped and returned. Any additional copies required by the
Contractor shall be made by him.

2. Product Data: Submit eight (8) copies. Four (4) will be retained by the Architect, the
Construction Manager and the Consultants. Four (4) will be reviewed, marked and stamped
by the Architect and returned to the Contractor by the Construction Manager. Any additional
copies required by the Contractor shall be made by him from the stamped copy.

3. Samples: Submit four (4) each. When approved it will be returned to the Construction
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Manager to be retained at the site for reference use.

C. Submittals shall contain:

1. The date of submission and the dates of any previous submissions.
The Project title and number.
Contract identification.
The names of the Contractor, Supplier and Manufacturer.
Identification of the product, with the specification section number.
Field dimensions, clearly identified as such.
Relation to adjacent or critical features of the Work or materials.

Applicable standards, such as ASTM or Federal Specification numbers.

Y ® N ok » D

Identification of deviations from Contract Documents.

—_
o

. Identification of revisions on resubmittals.

—_
—_

. An 8 inch x 3 inch blank space for Contractor and Architect’s stamps.

—_
N

. Contractor’s stamp, initialed or signed, certifying review of submittal, verification of products,
field measurements and field construction criteria, and coordination of the information within
the submittal with requirements of the Work and of Contract Documents. Submittals which
have not been stamped with this stamp or its approved equivalent will be returned without
being reviewed.

D. Shop Drawing coordination and interface with work of other Contracts and adjacent work is the
responsibility of each individual Contractor.

E. All submittals shall be accompanied by the contractor’s submittal form, a copy of which is part of
this section. The contractor’s submittal form must be completed in its entirety by the contractor.

10. RESUBMISSION REQUIREMENTS

A. Make any corrections or changes in the submittals required by the Architect and resubmit until
approved.

B. Shop drawings and Product Data:
1. Revise initial drawings or data, and resubmit as specified for the initial submittal.
2. Indicate any changes which have been made other than those requested by the Architect.
C. Samples: Submit new samples as required for initial submittal.
11. FINAL DISTRIBUTION OF APPROVED SUBMITTALS

A. The Construction Manager will receive and log submittals and forward to Architect after
processing.

B. The Construction Manager will distribute copies of Shop Drawings and Product Data which carry
the Architect’s stamp to:

1. Contractor that made submittal.

2. Jobsite File.

SUBMITTAL PROCEDURES 013300 -
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3. Record Document File.
4. Other Contractors, as required for coordination.
C. The Construction Manager will distribute samples as required.

D. The Contractor will distribute copies of Shop Drawings and Product Data which carry the
Architect’s stamp to:

1. Subcontractors.

2. Suppliers.
3. Fabricators.
12. SCHEDULE OF VALUES
A. Use AIA Document G703, Continuation Sheet to G702.
13. PROGRESS SCHEDULE
A. Prepare schedules in the form of a horizontal bar chart.
1. Provide separate horizontal bar chart for each trade or operation.
2. Horizontal time scale: Identify the first work day of each week.
3. Scale and spacing: To allow space for notations and future revisions.
4. Minimum sheet size 11 inches by 17 inches.
Format of listings: The chronological order of the start of each item of work.
C. Show the complete sequence of construction by activity.
D. Show the dates for the beginning, and completion of, each major element of construction such as:
1. Site clearing.
Site utilities.
Foundation work.
Structural framing.

Subcontractor work.

SR

Equipment installation.
E. Show projected percentage of completion for each item as of the first day of each month.

F. Update Progress Schedule monthly and submit with Application for Payment and Schedule of
values.

G. Indicate progress of each activity to date of submission.
H. Show changes occurring since previous submission of schedule:
1. Major changes in scope.

2. Activities modified since previous submission.
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3. Revised projections of progress and completion.
4.  Other identifiable changes.
I. Provide a narrative report as needed to define:
1. Problem areas, anticipated delays and the impact of the schedule.
2. Corrective action recommended, and its effect.
3. The effect of changes on schedules of other prime contractors.
J.  Submit one reproducible transparency.
K. After review, distribute copies of the schedule to:
1.Jobsite File.
2. Subcontractors.
3. Architect.
4. Owner.
L. Instruct recipients to report promptly to the Contractor, in writing, any problems anticipated by the
projections shown in the schedules.

END OF SECTION
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EDiS COMPANY CONTRACTOR SUBMITTAL FORM
Contractor: Contract #:
Project Name: CSD William Penn Security Upgrades

To:

The following submittal (s) for the Architect's Review and Approval:

[ ]Shop Drawings [ ]ProductData [ |Samples [ ]Samples [ ] Other (Identify)

[ ]DesignData [ ]Calculations [ ] Certificates [ ] Coordination Drawings [ ] Reports

[ ] Qualification Statements [ ] Other (Identify)

No. of Date Submittal Spec. Requested EDIS Submittal
Copies Number Section # Description of Submittal Items | Return Date | Number (by EDIS)

Deviations from Contract Documents requirements are identified as follows:

Remarks:

We hereby certify that (Contractor) has reviewed and approved submittals transmitted herewith for compliance and conformance with
requirements of the Contract Documents.

Signed: Date:
PU09, Revised 5/11
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SECTION 013500 - CONTRACTOR EMPLOYEE BACKGROUND CHECK

1.

It is the Contractor’s responsibility to perform background checks and screen all emcFlogees working
onsite. The background check must include checking for a previous history of Child Abuse
Convictions, Child Molestation Convictions, Felony Convictions, and Drug Convictions within the
last 5 years. Any employee with any of these convictions may not enter the job site or school
campus. This background check must be completed and screened by the contractor prior to an
employee entering the job site. The background check cannot be any older than 1 year prior to the
date of the contract between the Contractor and the Owner. The Construction Manager, the Owner’s
representative and the Owner have the right to request that the screening data be submitted on a
case-by-case basis.

The contractor is required to provide the Construction Manager written notice verifying background
checks were completed and screened by the contractor prior to an employee entering the job site.
This notice will contain the individual’s name and the last four digits of their social security numbers.
Notices must be received no later than two (2) working days be%ore access is required. Notices will
be forwarded electronically to the Construction Manager. A sample notice follows this section for
your reference.

END OF SECTION

CONTRACTOR EMPLOYEE BACKGROUND CHECK 013500 -
PU19, Revised 07/2021



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

Date

Warren Ellis

Project Manager

EDiS Company

110 South Poplar Street
Wilmington, DE 19805

RE: CSD William Penn High School - Certification of Background Checks
Dear
This letter is to certify that background checks have been completed in accordance with Section 013500

Contractor Employee Background Check. The following individuals are certified as having met the
requirements of the specification:

Name Last 4 SSN
Mr. John Smith 1234

If you require any additional information you may contact INSERT POINT OF CONTACT, PHONE
NUMBER AND EMAIL ADDRESS.

Sincerely,

Company

NAME
TITLE

CONTRACTOR EMPLOYEE BACKGROUND CHECK 013500 -
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SECTION 013523 - SAFETY PROGRAM

1. GENERAL
A. The Contractor shall be responsible for initiating, maintaining, and supervising all safety activities
and programs in connection with their Work.
B. Contractor shall be responsible for the safety of their personnel as well as their subcontractors.
C. Hard hats and safety glasses must be worn by all personnel on the jobsite, except in contractor’s

administrative office/trailer. All equipment must comply with OSHA standards. All job site
{Dersonnel shall wear long pants, shirts (no tank tops), high visibility garments worn on the outer
ayer of clothing, and work boots.

2. SAFETY PROGRAM

A.

H.

Prior to commencing the work, the Contractor shall submit to the Construction Manager (1)
electronic copy and (1) bound copy of its safety program and one (1) cogy of SDS information in a
2" ringed notebook. One paflloer copy of the safety program and SDS will be retained by the
Construction Manager in the field office.

The safety program shall outline those hazards peculiar to the Contractor’s Work, and the steps to
be taken to eliminate or reduce the risk of injury or loss due to those hazards. The tprogram shall be
project and site s§)eciﬁc. Every Contractor shall implement and enforce its safety program, in
accordance with all OSHA, Federal, State, and local laws.

Crystalline Silica Exposure Control Plan - Affected Contractors must provide a Written Exposure
Control Plan for Respirable Crystalline Silica, meeting Subpart Z of the OSHA Construction
Industry Regulations, that ensures each employee covered by this section of the Regulations can
demonstrate knowledge and understanding meeting the requirements of the regulation, identify
the competent person designated by the employer in accordance with the section, and otherwise
comply with the requirements of this section of the Regulations.

Every Contractor shall designate a qualified Safety Supervisor and Alternate to implement the
safety program. If during the progress of the work the Safety Supervisor is not performing their
duties in a manner satistactory to the Construction Manager the Contractor will designate a new
qualified Safety Supervisor.

Every Contractor shall furnish the names and qualifications of the Primary and Alternate
competent persons and qualified persons who may be required for their scope of work by the
Contractor’s safety procedures, and by federal, state and/or local regulations. Examples include
competent persons and/or qualified persons for steel erection, excavation, scaffold erection,
confined space entry, crane and rigging operations, annual crane inspections, fall protection
including horizontal lifeline systems, etc.

The employer shall verify compliance by preparing a written certification record. The written
certification record shall contain the name or other identity of the employee trained, the date(s) of
the training and the signature of the person who conducted the training or the signature of the
empl(ztyer. If the employer relies on training conducted by another employer or completed prior to
the eftective date of this section, the certification record shall include the date the employer
determined the prior training was adequate rather than the date of actual training.

Copies of any and all documents, including information stored electronically, such as safety and
health program handbooks and training certification records shall be provided when necessary.

1. The employer shall instruct each employee in the recognition and avoidance of unsafe
conditions and the regulations applicable to his work environment to control or eliminate any
hazards or other exposure to illness or injury. Please forward certification (document) of
training for each employee on an EDiS project. The latest training certificate shall be
maintained.

Contractor Daily Reports with Safety Inspection Checklist will be submitted daily to the
Superintendent, verifying inspection of work area, machinery, equipment, and tools.

SAFETY PROGRAM 013523 -
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I.  Prior to starting work on-site, the Contractor shall arrange with the on-site Superintendent to have
their employees complete the EDiS Company Zero Accidents Safety Orientation program.

J.  Every Contractor shall hold, at a minimum, weekly safety toolbox talks with all its employees every
Monday at 12:30 PM. Every Contractor shall designate a responsible, qualified, and capable person
to conduct these meetings. Contractor’s safety supervisor or superintendent must submit to the
Construction Manager weekly toolbox talks attendance sheets and the topics discussed.

3. SUBSTANCE ABUSE POLICY STATEMENT

A. The Construction Manager is committed to providing a safe work site environment for its
employees and Contractors’ employees. The Construction Manager does not condone or permit
employees and Contractors” employees to use or be under the influence of drugs or alcohol while
they are on any of the Construction Manager work sites. The Policy is as follows:

1. It is a violation of the Construction Manager’s policy for employees and Contractors’
employees to use, possess, sell, trade, or otherwise engage in the use of illegal drugs and
alcohol.

2. Itis a violation for employees and Contractors’ employees to report to work while influenced
by illegal drugs or alcohol.

3. It is a violation for employees and Contractors’ employees to use prescription drugs illegally
(i.e., to use prescription drugs that have not been legally obtained) and to use prescription
drugs in a manner other than the prescribed intentions.

4. Employees and Contractors’ employees who are taking medication, which is prescribed by
their physician, are expected to discuss potential side effects with their prescribing physician,
as it relates to the work requirements.

B. Violations of this policy will require disciplinary action. If any employees or Contractors’
employees are observed or suspected of being influenced by drugs or alcohol, they will be
instructed to stop work and may be required to leave the work site.

4. EXECUTION

A. Every Contractor shall comply with all applicable federal, state and local laws, regulations and
orders relating to occupational safety and health, and related procedures, and shall, to the extent
permitted by law, indemnify and hold Construction Manager, Owner and Architect, and their
respective directors, officers, or agents and employees, harmless from any and all liability, public or
private, penalties, contractual or otherwise, losses, damages, costs, attorney's fees, expenses, causes
of action, claims or judgments resulting from a claim filed by anyone in connection with the
aforementioned acts, or any rule, regulation or order promulgated thereunder, arising out of the
Contractor’s Work, this Agreement or any subcontract executed in prosecution of the Work. Every
Contractor further agrees in the event of a claim of violation of any such laws, regulations, orders,
or procedures arising out of or in any way connected with the performance of this agreement,
Construction Manager may immediately take whatever action is deemed necessary by Owner
and/or Construction Manager to remedy the claim or violation. Any and all costs or expenses paid
or incurred by Owner and/or Construction Manager in taking such action shall be borne by the
Contractor and may be deducted from any payments due Contractor.

B. The Contractor agrees to (1) take all necessary steps to promote safety and health on the job site;
(2) cooperate with Owner and/or Construction Manager and other Contractors in preventing and
eliminating safety and health hazards: (3) train, instruct and provide adequate supervision to
ensure that its employees are aware of, and comply with, applicable Federal and State safety and
health laws, standards, regulations and rules, safe healthful work practices and all applicable safety
rules, regulations and work practices and grocedures (4) not create any hazards or expose any of
its employees, employees of the Owner and/or Construction Manager or employees of Contractors
to any hazards; and (5) where the Contractor is aware of the existence of a hazard not within its
control, notify the Construction Manager of the hazard as well as warn exposed persons to avoid
the hazard.
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C. The Contractor / Sub-contractor shall I£Jre are a written Job Hazard Analysis (JHA) common to
the construction industry for any work of a high risk nature. This JHA will be prepared and
signed by each work crew each day prior to starting work on a specific area of work and anfz time
a crew is re-assigned to a new work task. The JHA form is generally in table form and simply
describes tasks to be performed, potential hazards and mitigating measures. The form is used to
identify, analyze, understand and mitigate potential hazards associated with repetitive or
potentially hazardous work operations. Each employee associated with the work to be
performed shall be instructed by their companies designated Competent Person of the safety
measures listed on the form and shall sign the document prior to the commencement of work.
(examples of “high risk”: pre-cast concrete, scaffold activities, steel erection, work at heights,
work at depths, road work, etc.) If the contractor prepares a similar assessment form it must be
reviewed to meet the criteria of a Job Hazard Ana}l)ysis (JHA) as described by the U.S.
Department of Labor (OSHA 3071 2002 Revised).

D. The Contractor's Superintendent or Safety Supervisor shall immediately, verbally report, and
promptly thereafter confirm in writing to the Construction Manager any unsafe conditions or
practices that are observed, or violations of job safety which are not within the Contractor’s
control.

E. Contractors shall immediately, verbally report, and promptly thereafter confirm in writing, to the
Construction Manager any unsafe practices or conditions that are observed which are not under
the Contractor's control.

F. The Contractor's Superintendent or Safety Supervisor shall ensure that adequate first aid supplies
are available, and that personnel are qualified to administer first aid/CPR, as required by State
and/or Federal regulations.

G. Every Contractor shall promptly notify Construction Manaﬁer of any personal injury requiring
medical treatment of any of the Contractor's employees at the Project site; or of significant
damage to property arising in connection with Contractor's performance, as promptly as possible
after the occurrence of such injury or damage. Within twenty-four hours of such occurrence,
Contractor shall furnish to Construction Manager a complete written report of such injury or
damage.

H. Contractor certifies that the forgoing terms shall be made applicable to all Contractors’
subcontractors, suppliers, materialmen, or anyone furnishing labor and/or materials to the site.

I.  Every Contractor shall continue to educate their job Safety Supervisor or Superintendent of their
responsibilities, which shall include:

1. Instructing workers and subcontractors under its supervision in safe work practices and work
methods at the time they are given work assignments.

2. Ensuring that its workers and subcontractors have and use the proper protective equipment
and suitable tools for the job.

3. Continuousl{\; checking to see that no unsafe practices or conditions are allowed to exist on any
part of his job.

4. Acquainting its workers and subcontractors with all applicable safety requirements and
ensuring that they are enforced.

5. Setting a good example for their workers.

6. Making a complete investigation of incidents to determine facts necessary to take corrective
action.

7. Promptly completing an “Incident Investigation Form” with his Supervisor’s assistance and
distributing as required.

8. Holding weekly “tool box” safety meetings with their employees to:

a. Discuss observed unsafe work practices or conditions including a review of current
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foreman meeting and progress meeting reports.
b. Review each incident with their employees and discuss correction of incident root causes.
c. Encourage safety suggestions from his men.
9. Seeing that prompt medical treatment is administered to an injured employee.

10. Correcting or reporting immediately to project superintendent any observed unsafe
conditions, practices or violations of job safety or security.

11. Making all reports required by these Contract Documents to the Construction Manager in a full
and timely fashion.

5. SAFETY MEETINGS

A. The Contractor’s Project Manager or Superintendent shall attend weekly or biweekly supervisorff
job meetings. The first topic of these meetings will be job site safety. The weeklf/ safety reports will
be reviewed, and violations must be corrected immediately. Contractors will be encouraged to
participate in the on-going jobsite safety.

6. TOOL BOX SAFETY MEETINGS

A. The Contractor shall schedule weekly “tool box” safety sessions to be held by their project safety
supervisor or competent person / superintendent for all their employees.

B. A member of the Contractor’s management staff shall periodically attend “tool box” safety sessions
to evaluate their effectiveness and offer any appropriate suggestions for improvement.

7. REPORTS

A. Contractors shall report all accidents or injuries on a timely basis in accordance with all applicable
regulations.

B. Contractors shall promptly complete an incident investigation report of all incidents.
C. Arecord of all “tool box” safety sessions shall be made and submitted to the Construction Manager.

8. SAFETY REPRESENTATIVE

A. The Construction Manager (CM) may employ the services of a Safety Representative on the project.

B. The CM Safety Representative will visit the job site on a weekly basis, or as necessary, to determine
if the work is being performed in a safe manner and in accordance with OSHA, State and Local
safety regulations. The CM Safety Representative is not responsible for observing and
documenting all possible safety violations. The Contractors’ Safety Representatives, Safety
Supervisors, or Superintendents shall attend job site safety inspections with the CM Safety
Representative.

C. The CM Safety Representative will prepare a written report at the end of each inspection listing the
safety violations observed during tEe inspection. This report will be distributed to all Contractors.
Contractors will immediately correct all safety violations and provide written documentation to the
CM verifying that all hazards have been corrected.

9. RIGHT TO STOP THE WORK DUE TO SAFETY VIOLATIONS

A. The Construction Manager, in its sole discretion, may order the Contractor to stop the work due to
safety violations under the following circumstances:

1. If the Construction Manager observes the Contractor is violating safety regulations and the
Contractor takes no immediate action to correct the violation.

2. If the Contractor has been notified by the Construction Manager in writing that he is in
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violation of safety regulations and fails to take action to correct the violation within 24 hours of
the notice.

B. If the Construction Manager directs the Contractor to stop the work due to safety violation, it will
be done in accordance with the General Conditions of the Contract. Contractor shall not be
permitted an adjustment of the Contract Time or Sum for the days lost to any suspension of work.

C. If the Construction Manager or Safety Representative observes Contractor’s employee violating
this safety program or OSHA Standards in a habitual manner, or creating a serious life safety
violation, tﬁe Construction Manager or Safety Representative may instruct the Contractor’s
su‘Perintendent or foreman to remove the violator from the work site for failure to comply with the
safety program and the contract.

10. EMERGENCY PROCEDURES

A. The Construction Manager shall establish a central meeting location for the assembly of all
Contractors’ employees in the event of a job site emergency.

B. Contractors shall assemble all their personnel and account for all employees. Contractors must
immediately report to the Project Superintendent with the status of their employees.

11. FALL PROTECTION PROCEDURES

A. Contractors are responsible, in accordance with federal, state, local laws and regulations including
OSHA. to provide and enforce their own site specific fall protection program and equipment. The
following fall protection procedures shall be enforced by all Contractors as a minimum standard.

1. All workers on walking/working surfaces with unprotected sides or edges six feet (6”) or
higher above the next lower level must be protected from falls by the use of guardrail systems,
net systems, fall arrest systems or control access zone programs. It is intended that when fall
protection is required, it is required 100% of the time. All contractors are reminded that
relevant industry regulations require that contractors comply with the following standards.

a. Workers constructing or working near leading edges must be protected.

b. Workers on the face of formwork or reinforcing steel must be protected at a height of 6 feet
(6”) or greater.

c. Employees working from scaffolds shall be guarded / protected from falling 6 feet (6”)
above next lower level.

d. Brick layers performing overhand bricklaying and related work six feet (6”) or higher
above lower levels must be protected from falls.

e. Roofers must comply with OSHA regulations for roof work.

f.  The Contractor’s controlled access zone plan shall be included in their site-specific safety
program and shall be submitted prior to the start of work. Contractors are responsible for
assuring programs are OSHA compliant.

g. Guidelines for Residential Construction or any interpretations will not be accepted in lieu
of 1926 Standards.

h. Contractors must provide certification per OSHA CFR29 § 1926.503(b) of employee
training and retraining on fall protection upon request.

B. Contractor shall provide their own fall protection. Fall protection may be provided by guardrail
systems, net systems, or personal fall arrest systems. All fall protection systems must comply with
OSHA regulations.

C. Stepladders, exposed to shafts or edges of the building, greater than six feet (6") above the next
lower level, must be tied off or otherwise secured. Employee must wear tfall protection, i.e.,
harness/lanyard.
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D. The Safety Cable System shall not be altered or removed without a written request submitted to the

E.

Project Manager with a copy to the Superintendent. It shall be the responsibility of each-Contractor
that is removing or altering the Safety Cable System to maintain the fall protection safety provided
by the safety cable and not leave the area unprotected. Each Contractor shall be responsible to re-
install the Safety Cable System immediately after work is completed. Each Contractor shall be
responsible to re-install the Safety Cable System in accordance with OSHA regulations.

Fall protection will be enforced for Structural Steel Erectors.

1. Contractors engaged in structural steel erection are specifically advised that structural steel
erectors shall comply with all protection requirements for all work at a height of six feet (6”) or
greater above the next lower level, 100 percent of the time, by any of the following means.

a. Standard guardrail system.

b. Personal Fall Arrest System (PFAS) — full body harness with shock absorbing lanyard.
PFAS must meet the requirements of CFR 1926 subpart M.

c.  Access to work area shall be provided by ladders or other safe methods. There shall be
sufficient number of ladders, or other safe methods, available to reduce the amount of
“beam walking.” When it is absolutely necessary to traverse a beam, 100% fall protection
must be utilized.

d. Steel erection Contractors must, at all times, be able to certify in writing that each of their
employees have been properly trained in both OSHA fall protection standards and the
Contractor’s site specific project fall protection procedures.

e. Prior to the erection of the steel, the Contractor shall meet with the Project Manager and
Safety Representatives to review and document site specific procedures.

12. AIRBORNE CONTAMINENTS PROCEDURES

A. Contractors must provide and use equipment furnished with Exhaust Purifiers / Scrubbers when

B.

any equipment produces airborne containments and will be used in an enclosed building.

The Contractor shall verify air quality by the use of air monitoring equipment and document
such verified air quality on the daily report. The monitoring equipment shall, at a minimum, be
designed with an auditogf alarm and shall provide continuous monitoring of these four gases:
Oxygen, Hydrogen Sulfide, Carbon Monoxide and Combustible gases.

The Contractor must provide administrative or engineering controls to protect its workers from
exposure to occupational health, environmental or other hazards to be implemented whenever
feasible. When such controls are not feasible to achieve full compliance, protective equipment or
other protective measures shall be used to keep the exposure of employees to air contaminants
within the limits prescribed by local, state, and federal regulations. Any equipment and technical
measures used for this purpose must first be approved for each particular use by a competent
industrial hygienist or other technically qualified person. Whenever respirators are used, their
use shall comply with 1926.103.

13. CELL PHONE AND RADIO USE POLICY

A. Use of cell phones on EDiS Company projects should be limited to non-construction type activity

areas and away from active construction areas (i.e., project office). This includes both cell phone
use and the review of data, information, texts, and the internet. Except in an emergency
circumstance, phones should only be used in the designated areas. Anyone observed using a cell
phone outside of these designated areas without regard to maintaining a safe focus on their
surroundings can be subject to discipline, up to and including removal from the project. Use of
ear buds, ear phones, and portable radios are absolutely prohibited on EDiS Company project
sites. Anyone using ear buds, ear phones, or any other device that would prevent the wearer
from receiving auditory cues about the surrounding environment will be subject to discipline, up
to and including removal from the project.
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14. EXCAVATION PROCEDURES

A. Before ANY excavation work is to commence, the Contractor/Excavator shall contact the utility
companies or utility owners and advise them of the proposed work and ask them to mark the
location of the underground utility installations. This notitication shall be done within established
or customary local response times. If the work is on private property and the utility company will
not mark out the utilities, the Contractor/Excavator will hire a private locating service to mark the
utilities. Once the utilities are located and marked, the Contractor/Excavator will excavate by hand
or use a vacuum truck to expose the utilities and record the exact location and elevation of the
utilities.

B. The Contractor/Excavator must submit the Excavation Permit to EDiS Company verifying their
assurance of communication with the wutility companies or utility owners. The
Contractor/Excavator must follow State, Local, and Federal Guidelines prior to proceeding with
excavations. The Contractor/Excavator will have these marks restored as long as there is work to
perform.

C. Once the Contractor has installed new utilities, they will provide to EDiS Company an as-built
drawing, within 7 days, showing the exact location and elevation of the utilities. The installing
Contractor will be responsible for locating and marking these utilities for other contractors that
may have work in the same area.

D. Definition: "Excavator" shall mean any person, including those acting either as an employer or
employee, intending to perform or performing excavation or demolition work.

E. Definition: "Excavate" or "Excavation" shall mean any operation in which earth, rock or other
material in the ground is moved, removed, or otherwise displaced or disturbed by means of any
tools, equipment or explosives and includes, without limitation, grading, trenching, digging,
dredging, ditching, drilling, auguring, tunnehn%{ boring, backfilling, post pounding, driving
objects into the ground, installation of form pins, hammering, scraping, cable or pipe plowing or
driving.

15. TRAFFIC CONTROL PROCEDURES: Manual on Uniform Traffic Control Devices (MUTCD)

A. Traffic control plan(s) for the work may be required by the Authorities Having Jurisdiction
(AH]J). Traffic control plans, if required, shall be prepared per AH]J standards, at the Contractor’s
expense, for review and approval by the AHJ. (Note: anything on a public right of way controlled
by the state will require an engineer’s stamp.) The implementation of the traffic control plan and
any associated maintenance shall be performed at the Contractor’s expense in accordance with
the requirements of the AH]J. All warning signs and safety devices used by the Contractor to

erform the work shall conform to the requirements contained in the State where the work is

eing performed, and the Department of Transportation’s current edition of “Manual on Uniform
Traffic Control Devices”. The Contractor shall also be responsible for all traffic control required
by the AH]J over the Project on the intersecting streets.

B. Contractors must submit a traffic control plan to the AHJ over the project for approval within
fourteen (14) calendar days of Contract award. The approved traffic plan must Ee submitted
prior to the commencement of work in a public street. The Contractor’s representative on the site
responsible for traffic control shall produce evidence that he/she has completed training
acceptable to the Department of Transportation for safety through construction zones. All of the
streets in which the work will occur shall remain open to traffic and one lane of traffic maintained
at all times unless otherwise directed by the AH]J. Businesses and residences adjacent to the work
shall be notified forty- eight (48) hours in advance of closing of streets, roadways, driveways, etc.
The Contractor shall make every effort to minimize the amount of public parking temporarily
eliminated due to construction in areas fronting businesses. No stockpiles of pipe or other
material will be allowed in traveled right-of- ways unless otherwise approved. These
requirements shall not authorize any extension of time for performance of this Contract.

16. SCAFFOLDING PROCEDURES

A. A written project specific scaffold inspection checklist must be completed by the Contractor’s
competent person responsible for inspecting the scaffolding before each work shift, and after an
occurrence which could affect a scaffold's structural integrity. A copy of the documented scaffold
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inspection checklist must be maintained by each company performing work on a scaffold and a
second copy provided for record to the EDiS project office.

B. Contractors are reé[uired to ensure that all employees working on or around scaffolding are
properly trained. Contractors shall provide documented verification of scaffold training upon
request.

C. Scaffold erectors and dismantlers are required to wear fall protection during the erecting,
modifying and dismantling scaffolds. In cases where fall protection is infeasible or creates a
greater hazard, the competent person shall document their decision at each specific location of
scaffold assembly. At minimum, the scaffold erectors and dismantlers shall wear a fall
protection harness during the erection, modification and dismantling of scaffolds.

D. Contractors shall utilize a scaffold tag system. The scaffold tag system shall be color coded and
visible. The competent person shall sign and date the scaffold tag.

1. Green tags are reserved for complete systems.

2. Red tags are reserved for erection/dismantling activities and for scaffolds with deficiencies in
the system.

3. Yellow tags are reserved for systems that require the use of both PFAS and guardrail systems
for incomplete scaffold systems or platforms.

END OF SECTION
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CONTRACTOR

COMPETENT / QUALIFIED PERSON DESIGNATION LOG

Project: CSD William Penn High School Field Manager:
Contract: Applicable to
Contractor: Subcontractor Foreman Competent Person

(yes / no)

(if not foreman)

Subpart C-General Provisions

1926-20 General Safety

Subpart D - Health and Environmental Controls

1926-53 Ionizing Radiation

1926-55 Gases, Vapors, Fumes, Dusts, Mists

1926-57 Ventilation

1926.59 Hazard Communication

1926.62 Lead

Subpart E - Personal Protective Equipment

1926.101 Hearing

1926.103 Respirator Protection

Subpart H - Materials Handling, Storage

1926.251 Rigging Equipment for Material Handling

Subpart J - Welding and Cutting

1926.354 Welding, Cutting and Heating

Subpart K - Electrical

1926.404 Wiring Design and Protection

Subpart L - Scaffolding

1926.451 Scaffolding

Subpart M - Fall Protection

1926.502 Fall Protection Criteria and Practices

1926.503 Training

Subpart N - Cranes, Derrick -Redesignated 1926.1501

Subpart O - Motor Vehicles and Equipment

1926.601 Motor Vehicles

Subpart P - Excavations

1926.651 Specific Excavation Requirements

1926.652 Requirements to Protective Systems

Subpart S - Tunnels, Shafts, Caissons

1926.800 Tunnels, Shafts, Caissons

1926.803 Compressed Air

Subpart T - Demolition

1926.850 Preparatory Operations

1926.852 Chutes

1926.859 Mechanical Demolition

Subpart V - Power Transmission and Distribution

1926.955 Overhead Lines




Contract:

Contractor:

Applicable to
Subcontractor
(yes / no)

Foreman

Competent Person

(if not foreman)

Subpart X - Stairways and Ladders

1926.1053 Ladders

1926.1060 Training Requirements

Subpart Z - Toxic and Hazardous Substances

1926.1101 Asbestos

1926.1101 thru 1926.1148 Toxic and Hazardous
Substances

I certify that the listed employees are competent persons, as defined and required by specific OSHA standards.

They are capable of identifying existing and predictable hazards in the surroundings or working conditions

which are unsanitary, hazardous or dangerous to employees, and who has authorization to take prompt

corrective measures to eliminate them.

Name (print)

Contractor blgnature

Date
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Certification of Training Documents to be Submitted with Safety Policy /Program

Provide a certification of training for employees on your safety program.

Certification of training must include: Employee’s name, date of training, person conducting the training,
topics covered, and a statement that the student has successfully completed the course.

In addition, Contractor shall provide certification of training on the following programs, as they pertain
to your contract and project tasks. This list is not meant to be all inclusive: please refer to OSHA
regulations for applicable safety requirements.

a.l] Scaffold: 1926.454

b.[] Fall Protection 1926.503

c.[] Crane Operator: 1926.1427

dL] Signal person (this is for any persons connecting material or equipment for lifting): 1926.1428
e.[] Crane maintenance: 1926.1429

f. L1 Steel erection fall protection: 1926.761

g.[] Respiratory protection (medical clearance and training records complying with 1910.134

h.[0 Powder-actuated tools: 1926.302

i. 1 Motor Vehicles (are those vehicles that operate within an off-highway jobsite, not open to  public
traffic): 1926.21

CERTIFICATE OF TRAINING
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Work Area:

Site:

JOB HAZARDIRISK ANALYSIS

Company:

Describe Activity:

Date:
Completed By:
ig s e Control | Safe Work Procedures for each Task
Work Process and Tasks Hazards Identified for each Task | Step
DiEEE oD Bl (5.6 SRS (2| I\%%?ur_n Controls to be implemented (consider the hierarchy of hazard controls)

Checklist for Guidance

e Does Task effect other trades? e Any overhead and / or underground utilities? *  What type of PPE will be used?

* Any Fall Conditions greater than 6 feet? ¢ What are the potential “hazards”? ¢  How can the “hazard” be eliminated?

. g(il;/\zt%r:ﬂ%ees been trained in the assignment? (e.g. fall protection, scaffold, «  What “hazards” are present? «  Excavation Safety System to be used?

Competent Person | Supervisors Comments

Date:

Employee Name:

Competent Person Signature:
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SECTION 014500 - QUALITY CONTROL

1. DESCRIPTION

A. Quality control services include inspections and tests performed by independent agencies and
governing authorities, as well as by the Contractor. Inspection and testing services are intended
to determine compliance of the work with requirements specified. Specific quality control
requirements are specified in individual specification sections.

2. RESPONSIBILITIES

A. Contractor Responsibilities: Except where indicated as being the Owner’s responsibility, quality
control services are the Contractor’s responsibility, including those specified to be performed by
an independent agency and not by the Contractor. The Contractor shall employ and pay an
independent agency, testing laboratory or other qualified firm to perform quality control services
specified.

1. The Owner will engage and pay for services of an independent agency to perform the
inspections and tests that are specified as Owner’s responsibilities.

B. Retest Responsibility: Where results of inspections or test do not indicate compliance with
Contract Documents, retests are the Contractor’s responsibility.

C. Responsibility for Associated Services: The Contractor shall cooperate with independent
agencies performing inspections or test. Provide auxiliary services as are reasonable. Auxiliary
services include:

1. Provide access to the Work.
2. Assist taking samples.
3. Deliver samples to test laboratory.

D. Coordination: The Contractor and independent test agency shall coordinate the sequence of their
activities and shall avoid removing and replacing work to accommodate inspections and test.
The Contractor is responsible for scheduling time for inspections and tests.

E. Qualifications for Service Agencies: Contractor shall engage only inspection and test service
agencies which are pre-qualified as complying with “Recommended Requirements for
Independent Laboratory Qualification” by the American Council of Independent Laboratories.

F. Submittals: Contractor shall submit a certified written report of each test, Inspection or similar
service, in duplicate to the Construction Manager. Contractor shall submit additional copies of
each report to any governing authority, when the authority so directs.

G. Report Data: Written inspection or test reports shall include:

1. Name of testing agency or test laboratory.
Dates and locations of samples, tests or inspections.
Names of individual present.
Complete inspection of test data.

Test results.

Interpretations.

N o g ok »wDN

Recommendations.

H. Repair and Protection: Upon completion of inspection or testing, Contractor shall repair

QUALITY CONTROL 014500 -
PU19, Revised 07/2021



CSD William Penn High School Contract #4-27-12
Bid Pack C - Security Renovations October 23", 2026

damaged work and restore substrates and finishes. Contractor shall comply with requirements
for “Cutting and Patching.”

I.  Special Instructions:

1.

Structural tests and special inspections must be conducted by an approved agency (an
agency or firm regularly engaged in conducting tests or furnishing inspection services,
anroved by the authority having jurisdiction.) This means that contractors will no longer be
allowed to cast their own test cylinders for example.

Continuous special inspection (the full-time observation of work by an approved special
inspector who is present until completion of the work) is re?uired for any steel welds and
connections. Critical elements may include: all slip critical bolted connections, complete and
partial groove welds, multi-pass fillet welds and single pass fillet welds greater than 5/16".

Continuous special inspection is required during the placement of all concrete and shotcrete
for the proper application techniques with a few exceptions.

Periodic special inspection (the part-time observation by an approved special inspector) is
required for any steel welds and connections. Critical elements may include: all slip critical
bolted connections, comﬁlete and partial groove welds, multi-pass fillet welds and single
pass fillet welds greater than 5/16".

Spray applied fireproofing requires periodic special inspection for the structural member
surface conditions, application, thickness, density and bond strength.

Based on the classification, occupancy, and design of the structure, the code requires periodic

special inspection for placement of masonry units and reinforcing steel and continuous
special inspection of grout placement.

END OF SECTION
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SECTION 015113 - TEMPORARY ELECTRICITY

1. GENERAL

A. RELATED WORK SPECIFIED ELSEWHERE

1. Electrical Basic Materials and Methods, Division 16 or 26.

B. DESCRIPTION OF SYSTEM

1. Power Source

a.

b.

Suppliers: Delmarva Power

The Electrical Contractor shall grovide 277/480 volt, three phase, 60 cycle power service
to the site utilizing the existing S&C Switch and Electric Manhole.

The Electrical Contractor will make all arrangements for bringing the power supply to
the site and for installation of appropriate temporary transformers to provide for the
power supply in 1.B.1.b, above.

The source will be adequate to service temporary electrical needs of the proposed
construction.

2. Electrical Service

a.

The electrical subcontractor will bring a source of temporary power to the building pad
following construction of the building foundations and slabs. Each subcontractor is
responsible for providing their own temporary power source and associated fuel until
the temporary service is installed.

Contractor will be responsible to flay for all costs associated with providing electrical
service from the power source to their respective site office, temporary storage facilities
or temporary construction buildings as appropriate.

Prior to issuance of the Notice to Proceed for the electrical contract, the Construction
Manager will be responsible for fproviding temporary electrical service as provided in
1.B.2.c, below. After issuance of the Notice to Proceed for the electrical contract, the
Electrical Contractor shall become responsible for maintaining all electrical power supply
and service facilities installed by the Construction Manager. The Electrical Contractor
shall also, from that date forward, be responsible for providing and maintaining
temporary electrical service to the site as provided in 1.B.2.c, Eelow.

The Electrical Contractor, as provided in 1.B.2.b, above, shall install temporary electric
service for items below, throughout the construction period, such that power can be
secured at any desired point with no more than a 60 foot extension:

(1) Power Centers for miscellaneous tools and equipment used in the construction
work shall be provided with a minimum of four 20-amp, 120 volt grounding type
outlets. Each outlet shall be provided with ground fault detecting circuit breaker

rotection. The distance between each receptacle location shall not exceed 50
eet.

(2) Construction areas, ramps, runways, corridors, offices, shops, and storage areas
shall be lighted to not less than the minimum illumination intensities at five (5)
foot candles and any additional OSHA requirements. Adequate lighting for safe
working conditions and the exterior of the structure shall be provided and
maintained on a 24 hour per day basis throughout the building. Voltage of each
lighting component must be able to accommodate lighting requirements.

(3) Temporary Exterior lighting shall be provided and maintained on a 24 hour per
day basis. Exterior lighting is to be located at each exterior entrance to the
building (stairtowers, main entrance, rear entrance).

TEMPORARY ELECTRICITY 015113 -
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(4) Power for testing and checking equipment must be supplied.
3. Capacity

a. All electrical power suppgl and service lines installed shall be of adequate capacity for
construction use by all trades during the construction period at the locations necessary.

b. The Electrical Contractor shall notify the Power Company if unusually heavy loads, such
as welding units, are anticipated.

4. Power Costs

a. The Construction Manager will pay all costs of temporary electrical power used during
construction.

b. The Owner will pay all costs of power used in the permanent wiring.
C. REQUIREMENTS AND REGULATORY AGENCIES
1. The Electrical Contractor will obtain permits as required by local governmental authorities.

2. The temporary electrical service shall comply with National Electrical Code, 1990 Edition and
applicable local codes and utility regulations.

D. USE OF PERMANENT SYSTEM
1. The Electrical Contractor shall regulate any part of the permanent electrical system which is
used for construction purposes to prevent interference with safety and orderly progress of
the Work.

2. Contractors shall leave permanent electrical services in a condition as good as new and clean.

2. PRODUCTS
A. MATERIALS
1. General
a. The materials may be new or used, but must be adequate in capacity for the purposes
icré’cggsc.led and must not create unsafe conditions or violate the requirements of applicable

2. Conductors

a. Use wire, cable, or busses of appropriate type, sized in accordance with the National
Electrical Code for the applied loads.

b. Use only UL labeled wire and devices.
B. EQUIPMENT

1. Provide appropriate enclosure for the environment in which used in compliance with NEMA
standards.

3. EXECUTION
A. GENERAL
1. Install all work with a neat and orderly appearance.

2. Make structurally sound throughout.

TEMPORARY ELECTRICITY 015113 -
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3. Maintain to give continuous service and to provide safe working conditions.
4. Modify temporary power and light installation as job progress requires.

B. INSTALLATION

1. Locate so that interference with storage areas, traffic areas and work under other Contracts is
avoided.

C. REMOVAL

1. Remove all temporary equipment and materials completely upon completion of construction.

2. Repair all damage caused by the installation and restore to satisfactory condition.

END OF SECTION
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SECTION 015123 - TEMPORARY HEATING, COOLING AND VENTILATING

1. GENERAL
A. RELATED REQUIREMENTS SPECIFIED ELSEWHERE
1. Temporary Electric: Section 015113
2. Temporary Facilities: Section 015200

3. Heating Requirements for Cold Weather Installation and Protection of Materials: Respective
specification section for each item of work.

B. DEFINITIONS

1. Temporary Enclosures: Sufficient preliminary enclosures of an area of structure, or of an entire
building, to prevent entrance or infiltration of rainwater, wind, or other elements and which
will prevent undue heat loss from within enclosed area.

2. Permanent Enclosure: Stage of construction at which all moisture and weather protection
elements of construction have been installed in accordance with Contract Documents, either for
a portion of structure, or for an entire building.

C. DESCRIPTION OF SYSTEM

1. Prior to the building or portion of building being permanently enclosed, each Contractor shall
provide temporary heat and ventilation and weather protection necessary for their work, as
described below. After permanent enclosure, the Mechanical Contractor provide and maintain
temporary heat and ventilation in enclosed areas, coordinated by the Construction Manager,
required to:
a. Facilitate progress of Work.
b. Protect Work and products against dampness and cold.
c. Prevent moisture condensation on surfaces.
d. Provide suitable ambient temperatures and humidity levels for installation and curing of

materials.

e. Provide adequate ventilation to meet health regulations for safe working environment.

2. Temperatures Required

a. Generally, 24 hours a day: Minimum of 40 degrees F.

b. 24 hours a day during placing, setting, and curing of cementitious materials: As required
by specification section for each product.

c. 24 hours a day, seven days prior to, and during, placin% of interior finishes: woodwork,
resilient floors, painting and finishing: As required by specification section for each
product.

d. 24 hours a day after application of finishes, and until Substantial Completion: Minimum of
50 degrees F.

3. Ventilation Required:

a. Contractors shall prevent hazardous accumulations of dusts, fumes, mists, vapors, or gases
in areas occupied during construction. Reference OSHA regulations CFR 1926.55 (Gases,
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vapors, fumes, dusts, and mists). and CFR 1926.57 (Ventilation).

(1) Provide local exhaust ventilation to prevent harmful dispersal of hazardous
substances into atmosphere of occupied areas.

(2) Dispose of exhaust materials in manner that will not result in harmful dispersal of
hazardous substances into atmosphere of occupied areas.

(3) Continuously ventilate storage spaces containing hazardous or volatile materials.

(4) Contractor/subcontractor must provide and use equipment which is furnished with
Exhaust Purifiers/Scrubbers or is electrically power driven when any such equipment
produces airborne containments and will be used in an enclosed building.

(5) The Contractor/subcontractor shall verify air quality by the use of air monitoring
equipment and document the verified air qualitﬁ on the daily report. The monitoring
equipment shall, at a minimum, be designed with an auditory alarm and shall provide
continuous monitoring of those four gasses, Oxygen, Hydrogen Sulfide, Carbon
Monoxide and Combustible gasses.

4. Contractors shall provide adequate ventilation for:
a. Curing installed materials.
b. Dispersal of humidity.
c. Temporary sanitary facilities.

5. Duration of Operations:

a. For Personnel:

(1) At all times personnel occupy an area subject to hazardous accumulations of harmful
elements.

(2) Continue operation of ventilation and exhaust system for time after cessation of work
process to assure removal of harmful elements.

b. For curing installed materials: As required by specification section for respective materials.

c.  For humidity dispersal: Continuously ventilate to provide suitable ambient conditions for
work.

d. The Mechanical Contractor shall maintain supervision and operation of temporary heating
and ventilating equipment in order to:

(1) Enforce conformance with applicable codes and standards.
(2) Enforce safe practices.
(3) Prevent abuse of services.

D. COSTS OF INSTALLATION AND OPERATION

1. The Contractor shall be responsible for all installation and operating costs for any heat and
ventilation as required in this section until the permanent HVAC system is in operation.

2. After the permanent HVAC system is operational, the Owner will pay the costs of fuel for
temporary heat and ventilation. The Contractor will pay the costs for maintaining the system
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until final acceptance by the Owner.

3. The Mechanical Contractor shall be responsible for all installation and operating costs for any
heat required to supplement that which is to be supplied by the Construction Manager in
paragraph 1.C.1, above.

E. REQUIREMENTS OF REGULATORY AGENCIES

1. The Construction Manager will obtain and pay for permits as required by governing
authorities for those activities required by this Section.

2. Contractor shall comply with Federal, State, and local codes, and utility company regulations.

2. PRODUCTS

A. MATERIALS

1. General

a.

Materials may be new or used but must be adequate for purposes intended and must not
create unsafe conditions nor violate requirements of applicable codes.

B. EQUIPMENT

1. Standard products, meeting code requirements.

2. Provide required facilities, including piping, wiring and controls.

3. DPortable Heaters:

a.

Indirect hot air units, located outside with duct entering into the building. Provide a
sufficient number of units to meet the temperature and ventilation requirements specified
above.

Provide Safety Controls against explosion, overheating, and carbon monoxide build up.

Provide adequate combustion air.

Provide Temperature Controls installed in the building at a location(s) designated by the
Construction Manager.

Provide temporary barricades around the equipment to protect against damage from other
construction equipment.

Provide supplementary fans / distribution equipment capable of distributing heated air
evenly throughout the space(s).

4. Qil-Fired heaters will not be allowed.

3. EXECUTION

A. GENERAL

1. Comply with applicable sections of Division 26 - Mechanical.

2. Install work in neat and orderly manner.

3. Make structurally, mechanically, and electrically sound throughout.
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4. Maintain to give safe, continuous service at required times and to provide safe working
conditions.

5. Modify and extend system as work progress requires.
B. INSTALLATION
1. Locate units to provide equitable distribution of heat and air movements.
2. Locate to avoid interference with, or hazards to:
a. Work or movement of personnel.
b. Traffic areas.
c. Materials handling.
d. Storage areas.
e. Work of other Contractors.
f.  Finishes.
C. OPERATION OF PERMANENT EQUIPMENT
1. The Construction Manager will coordinate with the mechanical Contractor.

2. The Mechanical Contractor will place permanent HVAC system in operation only upon written
authorization by the Construction Manager.

3. Before operating the permanent HVAC equipment, the Contractor shall confirm to the
Construction Manager that:

a. Inspection has been made by proper authorities.

b. Systems, equipment piping, strainers, filters and associated operating items are sufficiently
complete, cleaned, and ready for operation.

c. Controls and safety devices are complete and tested, or adequate temporary controls are
provided.

d. Before operating the permanent HVAC equipment, the Contractor shall install temporary
filters:

(1) For air handling units.
(2) For permanent ducts.

(3) The mechanical contractor will include monthly changes of the temporary filters for a
minimum of six (6) months.

D. REMOVAL

1. The Contractor shall completely remove temporary materials and equipment when no longer
required, or on completion of construction.

2. The Contractor shall clean and repair damage caused by temporary installation and restore
equipment to specified or original condition.
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3. The Contractor shall remove temporary filters and install new filters, or clean permanent
filters, in the permanent HVAC system prior to final acceptance by the Owner.

END OF SECTION
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SECTION 015200 - CONSTRUCTION FACILITIES & TEMPORARY CONTROLS

1. GENERAL
A. DESCRIPTION

1. Construction Manager and Contractors shall provide all temporary facilities throughout
the construction period unless otherwise indicated in the Contract Documents.

2. Construction Manager and Contractors shall pay all costs for providing, maintaining and
removing of all temporary facilities unless otherwise indicated in the Contract
Documents.

B. RELATED WORK SPECIFIED ELSEWHERE

1. Temporary Electric: Section 015113.

2. FACILITIES
A. TEMPORARY SANITATION FACILITIES

1. Construction Manager will provide and maintain sanitary facilities for all personnel on
the project.

2. The number of sanitary facilities required shall be based on the total number or workers
employed on the site and shall be in accordance with the provisions of the applicable
code.

3. Construction Manager will maintain sanitary facilities in a sanitary and clean condition at
all times.

B. TEMPORARY WATER

1. Drinking Water: Contractor shall provide potable water for drinking purposes for all his
personnel on the site. He shall furnish disposable drinking cups at water stations. Each
water station shall be equipped with a suitable trash container for disposal of the
drinking cups.

2. Construction Water: Construction Manager will [provide and maintain tap locations for
construction water of sufficiently pure and potable quality to avoid deleterious effect on
any materials used. Location of construction water tap locations will be determined by
the Construction Manager depending on the stage of construction of the incoming water
service. Contractor shall provide and maintain all hoses, piping and valves as required
for obtaining construction water from taps provided by the Construction Manager.

C. TEMPORARY TELEPHONES

1. Construction Manager will not provide anty telephones or fax machines for Contractor’s

personnel. Each Contractor is responsible for its own phones and fax machines.
D. FIELD OFFICE

1. During the period of the Work and until final acceptance of the project, the Construction
Manager will provide a weatherproof building for the Construction Manager’s Field
Project Manager(s) and Superintendent(s). Contractor shall make provisions for its own
field office, subject to approval by the Construction Manager.

E. FIRE PROTECTION
1. The Construction will provide and maintain portable fire extinguishers on each floor
level and building area. Number to conform to applicable codes.
CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 015200 -
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2. Contractor shall provide additional fire extinguishers as required by OSHA regulations
for its work.

3. Fire extinguishers shall be 10lb, Multi-Purpose (ABC) dry chemical, UL labeled, with
a rating of 3a:40bc.

F. ACCESS ROADS AND PARKING AREAS
1. The Construction Manager will provide and maintain access roads on the site.

2. Neither the Construction Manager nor the Owner will provide parking for Contractor’s
personnel on or about the project site. All parking provisions required for Contractors
will be solely the responsibility of the Contractors or their personnel.

G. STORAGE AREAS

1. The Construction Mana%er will assign storage areas on the site. Storage areas are
extremely limited and will be assigned in a manner which will best facilitate the work.

2. Contractor shall provide all other storage space required for its work at off-site locations.

3. All combustible or flammable materials must be safely stored in a secured area in strict
accordance with regulations, codes and laws enforced by local, State or Federal agencies,
whichsoever is the most stringent.

H. FIRST AID STATION

1. The Contractor's Superintendent or Safety Supervisor shall insure that adequate first aid
supplies are available, and that personnel are qualified to administer first aid/CPR, as
required by State and/or Federal regulations.

L SECURITY

1. The Construction Manager will provide the following security measures at the site:
security lighting will be provided.

2. All other safety and security measures shall be the responsibility of each Contractor.
These measures shall include but are not limited to the provision of secured storage for

tools, construction equipment, and materials and equipment scheduled for installation in
the building.

J. BENCH MARKS AND BASELINE

1. The Construction Manager will lay out and establish and maintain bench marks and
baselines.

2. The Contractor shall lay out his own work and shall be responsible for the accuracy of
same.

3. Contractor shall check grades, lines, levels and dimensions as shown on the drawings
and shall promptly report errors or inconsistencies in same to the Construction Manager
before Work proceeds.

4. The Contractor is responsible for damaging or altering the bench marks and baselines
established by the Construction Manager and shall bear the costs of replacing same.

K. FIELD OFFICE AND STORAGE TRAILERS

1. Contractor shall provide and maintain its own field office and storage trailers as required.
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2. Contractor shall provide temporary heat and power for its field office and storage trailer.
3. Contractor’s field offices and storage trailers shall be located as directed by the
Construction Manager.
L. PROJECT SIGN
1. The Construction Manager will provide a Project Sign naming the major participants, as

determined by the Owner.

M. TRASH DISPOSAL

1.

Each Contractor shall be responsible for daily clean up and depositing its common trash
in the dumpsters provided by the Construction Manager. All sitework related spoils and
trash will be disposed of by Sitework Contractor, in a receptacle furnished by the
Sitework Contractor.

N. HOISTING

1.

Contractor shall provide its own materials hoists and cranes. No personnel hoist will be
provided.

O. SCAFFOLDING AND WORKING PLATFORMS

1.

No scaffolding shall be provided by the Construction Manager. Each Contractor shall
provide all scaffolding required to perform its Work.

P. SAFETY BARRICADES AND RAILINGS

1.

The Structural Contractor shall provide barricades and protective barriers around
elevator, stair, shaft and cut openings in floors and roofs, and edges of floors and roofs.
The methods and materials used in barricading shall be in accordance with OSHA and
local code regulations. Barricades and protective barriers will be installed immediately
after the installation of the floor slab on any level or part of a level on the Building. Until
a level has been fully barricaded, the Structural Contractor will be responsible for
maintenance of the barricades. When a warning barricade is used to prohibit employees
from entering a restricted work area. The “warning barricade” shall meet the
requirements of CFR 1926.502 (f)(2). The supported rope, wire, or chain shall be flagged
at not more than 6-foot (1.8 m) intervals with high-visibility material and maintain
between 34 and 39 inches above the walking/working surface; Warning signs and tags
shall be used in accordance with Subpart G of CFR OSHA Construction Industry
Regulations.

After the barricades and protective barriers are no longer needed, the Structural
Contractor will remove the barricades from the site. The Construction Manager will
determine the location and scheduling of barriers to be removed.

Contractor shall provide for its own barricades at all other trenches, excavations, and
locations not specifically identified in Paragraph 1 above.

Contractors who remove barricades shall be responsible for replacing them. If, after
proper notification, in writin%{ from the Construction Manager the responsible
Contractor does not correct his deficiencies in safety barricade placement, the
Construction Manager reserves the right to undertake this work and backcharge the
responsible Contractor(s).

During the execution of his work, Contractor will provide daily maintenance of, and
upon completion of same, restore all barricades in a manner acceptable to prevailing
safety standards enforced by local, State or Federal ordinance, whichsoever is most
stringent. The intent is to leave no floor penetration or perimeter opening in an unsafe
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condition.

6. The Construction Manager shall arrange for temporarg ladders required for access to
each of the floor levels atter the completion of floor slab work, and until the final stairs
are ready for use.

Q. PUMPING AND DRAINAGE
1. Contractor shall provide its own pumping and drainage.

2. When an area is released by one Contractor to another, the Contractor releasing an area
shall be responsible for leaving it in a drained condition. The incoming Contractor shall
assume responsibility for drainage on the day that he is scheduled to start work in the
area. If the incoming Contractor is late in starting work, he shall assume responsibility
for pumping and drainage arising as a result.

R. TEMPORARY BUILDING ENCLOSURES

1. The Construction Manager will equip all temporary exterior doors of the building with
self-closing hardware and padlocks.

2. All other temporary enclosures and protection shall be provided by the Contractor
requiring the protection.

3. Temporary enclosures required due to late delivery of materials or untimely installation
of work shall be the responsibility of the Contractor responsible for the delay.

S. TEMPORARY POWER AND LIGHTING

1. Contractor shall provide all extension cords and outlets as required for obtaining electric
power from power centers provided by the Electrical Contractor. Refer to Section 015113
- TEMPORARY ELECTRIC.

2. Contractor shall provide its own additional temporary lighting of sufficient lighting
levels to properly install his work.

T. TEMPORARY HEAT

1. CM shall provide temporary heat as required for its operations. Once a building has
reached the “Permanent Enclosure” stage, temporary heat will be provided as specified
in Section 015123 - TEMPORARY HEAT AND VENTILATION.

U. PROTECTION OF ADJACENT MATERIALS

1. Contractor shall protect adjacent materials and finishes from damage as a result of its
work.

V. CLEAN UP

1. Contractor shall arrange for clean up and removal of debris resulting from its operations,
and shall dispose of debris in accordance with the provisions of Paragraph 2.13 above.
Clean up shall be on a continual basis to ensure that building, grounds and public
properties are maintained free from accumulations of waste materials and trash.

2. The Contractor will limit use of and ensure that all materials, including waste, that are
combustible or flammable will be removed from the building continually, as work
progresses, and at a minimum at the end of each work day. All trash which is
potentially edible or ngx attract rodents or insects will be disposed of in metal containers
and removed by the end of the work day.

3. At completion of its Work, each Contractor shall remove waste materials, rubbish, tools,
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equipment, and clean up all exposed surfaces in preparation for final cleaning.

If, after notification in writing from the Construction Manager, the Contractor does not
correct its deficiencies in housekeeping within twenty four (24) hours, the Construction
Manager reserves the right to undertake the Work and to backcharge the Contractor.

Final clean up prior to Owner occupancy shall be arranged for by the Construction
Manager.

W. DUST PROTECTION

1. Contractor shall erect and maintain dust proof protection whenever its operations will
produce dust and dirt that might filter through the building into occupied or finished
areas. Contractor shall be responsible for all cleaning required due to its failure to
provide adequate dust protection.

X. PROTECTION OF EXISTING CONSTRUCTION

1. Contractor shall be responsible for all damage that it may cause to materials and

equipment stored or installed by other Contractors.
Y. OTHER

1. Contractor shall provide any other Temporary Facilities and services that it requires and

which are not specifically identified above.
3. PERMITS

3.1 The Construction Manager will obtain the Building Permit. All other permits are to be
obtained and paid for by the Contractor requiring them.

4. EXECUTION

A. GENERAL

1. Contractor shall install all temporary facilities in accordance with applicable codes.

2. Contractor shall maintain temporary facilities for which it is responsible throughout the
construction period.

3. Contractor shall remove all temporary facilities for which it is responsible when they are
no longer required or when the Construction Manager directs the removal of same.

4. Contractor shall repair all damage to the Project Site caused by the installation of its
temporary facilities.

END OF SECTION
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SECTION 016116
VOLATILE ORGANIC COMPOUND (VOC) CONTENT RESTRICTIONS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Requirements for Indoor-Emissions-Restricted products.
B. Requirements for VOC-Content-Restricted products.
1.02 RELATED REQUIREMENTS
A. Section 013000 - Administrative Requirements: Submittal procedures.
B. Section 013329.12 - Sustainable Design Reporting - LEED v4.1.
1.03 DEFINITIONS
A. Indoor-Emissions-Restricted Products: All products in the following product categories,
whether specified or not:
Interior paints and coatings applied on site.
Interior adhesives and sealants applied on site, including flooring adhesives.
Flooring.
Composite wood.
Products making up wall and ceiling assemblies.
Thermal and acoustical insulation.
Free-standing furniture.

Exterior applied products (for LEED Healthcare and Schools projects only).
Other products when specifically stated in the specifications.

©CNOOR WM~

B. VOC-Content-Restricted Products: All products in the following product categories, whether
specified or not:
1. Exterior and interior paints and coatings applied on site.
2. Exterior and interior adhesives and sealants applied on site, including flooring adhesives.
3.  Wet-applied roofing and waterproofing.
4. Other products when specifically stated in the specifications.

C. Interior of Building: Anywhere inside the exterior weather barrier.

D. Adhesives: All gunnable, trowelable, liquid-applied, and aerosol adhesives, whether specified
or not; including flooring adhesives, resilient base adhesives, and pipe jointing adhesives.

E. Sealants: All gunnable, trowelable, and liquid-applied joint sealants and sealant primers,
whether specified or not; including firestopping sealants and duct joint sealers.

F. Inherently Non-Emitting Materials: Products composed wholly of minerals or metals, unless
they include organic-based surface coatings, binders, or sealants; and specifically the following:
1. Concrete.
2. Clay brick.
3. Metals that are plated, anodized, or powder-coated.
4. Glass.
5. Ceramics.
6. Solid wood flooring that is unfinished and untreated.

1.04 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency; Current Edition.

B. ASTM D3960 - Standard Practice for Determining Volatile Organic Compound (VOC) Content
of Paints and Related Coatings; 2025.

C. BIFMA e3 - Furniture Sustainability Standard; 2024.

Volatile Organic Compound (VOC) Content
Restrictions
016116 -1
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D. CAL (CDPH SM) - Standard Method for the Testing and Evaluation of Volatile Organic
Chemical Emissions from Indoor Sources Using Environmental Chambers Version 1.2; 2017.
E. CARB (ATCM) - Airborne Toxic Control Measure to Reduce Formaldehyde Emissions from
Composite Wood Products; Current Edition.
F. CARB (SCM) - Suggested Control Measure for Architectural Coatings; California Air Resources
Board; 2020.
G. CHPS (HPPD) - High Performance Products Database; Current Edition.
H. CRI (GLP) - Green Label Plus Testing Program - Certified Products; Current Edition.
I.  GreenSeal GS-36 - Standard for Adhesives for Commercial Use; 2025.
J.  SCAQMD 1113 - Architectural Coatings; 1977, with Amendment (2016).
K. SCAQMD 1168 - Adhesive and Sealant Applications; 1989, with Amendment (2022).
L. SCS (CPD) - SCS Certified Products; Current Edition.
M. UL (GGG) - GREENGUARD Gold Certified Products; Current Edition.
1.05 SUBMITTALS
A. See Section 013000 - Administrative Requirements for submittal procedures.
B. Product Data: For each VOC-restricted product used in the project, submit evidence of
compliance.
C. Sustainable Design Reporting: Submit evidence of compliance.

1. See Section 013329.12 - Sustainable Design Reporting - LEED v4.1.

1.06 QUALITY ASSURANCE

A.

Volatile Organic Compound (VOC) Content
Restrictions

Indoor Emissions Standard and Test Method: CAL (CDPH SM), using Standard Private Office

exposure scenario and the allowable concentrations specified in the method, and range of total

VOC's after 14 days.

1. Wet-Applied Products: State amount applied in mass per surface area.

2. Paints and Coatings: Test tinted products, not just tinting bases.

3. Evidence of Compliance: Acceptable types of evidence are the following;

Current UL (GGG) certification.

Current SCS (CPD) Floorscore certification.

Current SCS (CPD) Indoor Advantage Gold certification.

Current listing in CHPS (HPPD) as a low-emitting product.

Current CRI (GLP) certification.

Test report showing compliance and stating exposure scenario used.

Product data submittal showing VOC content is NOT acceptable evidence.

5. Manufacturer's certification without test report by independent agency is NOT acceptable
evidence.

VOC Content Test Method: 40 CFR 59, Subpart D (EPA Method 24), or ASTM D3960, unless
otherwise indicated.
1.  Evidence of Compliance: Acceptable types of evidence are:

a. Report of laboratory testing performed in accordance with requirements.

b. Published product data showing compliance with requirements.

c. Certification by manufacturer that product complies with requirements.

Composite Wood Emissions Standard: CARB (ATCM) for ultra-low emitting formaldehyde
(ULEF) resins.
1.  Evidence of Compliance: Acceptable types of evidence are:
a. Current SCS "No Added Formaldehyde (NAF)" certification; www.scscertified.com.
b. Report of laboratory testing performed in accordance with requirements.
c. Published product data showing compliance with requirements.
d. Certification by manufacturer that product complies with requirements.

P Q0T
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D.

E.

Furnishings Emissions Standard and Test Method: BIFMA e3 Sections 7.6.1 and 7.6.2, tested
in accordance with BIFMA M7.1.
1. Evidence of Compliance:

a. Test report showing compliance and stating exposure scenario used.

Testing Agency Qualifications: Independent firm specializing in performing testing and
inspections of the type specified in this section.

PART 2 PRODUCTS
2.01 MATERIALS

A.

B.

All Products: Comply with the most stringent of federal, State, and local requirements, or these
specifications.

Indoor-Emissions-Restricted Products: Comply with Indoor Emissions Standard and Test

Method, except for:

1. Composite Wood, Wood Fiber, and Wood Chip Products: Comply with Composite Wood
Emissions Standard or contain no added formaldehyde resins.

2. Furnishings: Comply with Furnishings Emissions Standard and Test Method.

3. Inherently Non-Emitting Materials.

1

VOC-Content-Restricted Products: VOC content not greater than required by the following:
. Adhesives, Including Flooring Adhesives: SCAQMD 1168 Rule.
2. Aerosol Adhesives: GreenSeal GS-36.
3. Joint Sealants: SCAQMD 1168 Rule.
4. Paints and Coatings: Each color; most stringent of the following:
a. 40 CFR59, SubpartD.
b. SCAQMD 1113 Rule.
c. CARB (SCM).
5.  Wet-Applied Roofing and Waterproofing: Comply with requirements for paints and
coatings.

PART 3 EXECUTION
3.01 FIELD QUALITY CONTROL

A

B.

Becker Morgan Group, Inc.

Owner reserves the right to reject non-compliant products, whether installed or not, and require
their removal and replacement with compliant products at no extra cost to Owner.

Additional costs to restore indoor air quality due to installation of non-compliant products will be
borne by Contractor Manager.

END OF SECTION 016116
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SECTION 016200 - MATERIAL AND EQUIPMENT

1. GENERAL CONDITIONS

A.

The %eneral provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other Conditions, if any) and Division 1 as appropriate apply to the Work
specified in this Section.

Where work is to be executed under Separate Prime Contracts, the provisions of this Section
apply to each Contract.

2. REQUIREMENTS INCLUDED

A.

All materials and equipment incorporated into the Work shall:
1. benew;
2. conform to applicable specifications and standards; and

3 comply with size, make, type and quality specified, or as specifically approved in writing by
the Architect.

Manufactured and Fabricated Products shall conform to the following requirements:
1. Designed, fabricated and assembled in accord with the best engineering and shop practices.

2 Manufactured like parts of duplicate units to standard sizes and gauges, to be
interchangeable.

3. Two or more items of the same kind shall be identical, by the same manufacturer.
4  Products shall be suitable for service conditions.

5. Equipment capacities, sizes and dimensions shown or specified shall be adhered to unless
variations are specifically approved in writing.

Contractor shall not use materials or equipment for any purpose other than that for which it is
designated or is specified.

Materials removed from existindg structures shall not be reused in the completed work unless
specifically indicated or specified.

For materials and equipment specifically indicated or specified to be reused in the Work:

1. Contractor shall use special care on removal, handling storage and reinstallation, to assure
proper function in the completed Work.

2. Arrange for transportation, storage and handling of products which require off-site storage,
restoration or renovation. Pay all costs for such work.

3. MANUFACTURER’S INSTRUCTIONS

A.

When Contract Documents require that installation of work shall comply with manufacturer’s
printed instructions, Contractor shall obtain and distribute copies of such instructions to parties
involved in the installation, including two copies to Construction Manager.

1. Maintain one set of complete instructions at the job site during installation and until
completion.

Contractor shall handle, install, connect, clean, condition and adjust products in strict accord with
such instructions and in conformity with specified requirements.

1. Should job conditions or specified requirements conflict with manufacturer’s instructions,

MATERIAL AND EQUIPMENT 016200 -
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Contractor shall consult with Construction Manager for further instructions.

2. Contractor shall perform work in accord with manufacturer’s instructions. Contractor shall
not omit any preparatory step or installation procedure unless specifically modified or
exempted by Contract Documents.

4. TRANSPORTATION AND HANDLING

A.

B.

Contractor shall arrange deliveries of Products in accord with construction schedules, coordinate
to avoid conflict with work and conditions at the site.

1. Deliver Products in undamaged condition, in manufacturer’s original containers or
packaging, with identifying labels intact and legible.

2. Contractor shall immediately on delivery, inspect shipments to assure compliance with
requirements of Contract Documents and approved submittals, and that Products are
properly protected and undamaged.

Contractor shall provide equipment and personnel to handle Products by methods to prevent
soiling or damage to Products or packaging.

5. STORAGE AND PROTECTION

A. Contractor shall store Products in accord with manufacturer’s instructions, with seals and labels
intact and legible.

1. Contractor shall store Products subject to damage by the elements in weathertight enclosures.

2. Contractor shall maintain temperature and humidity within the ranges required by
manufacturer’s instructions.

B. Exterior Storage
1. Contractor shall store fabricated Products above the ground, on blocking or skids, to prevent

soiling or staining. Cover Products which are subject to deterioration with impervious sheet
coverings; provide adequate ventilation to avoid condensation.

2. Contractor shall store loose granular materials in a well-drained area on soiled surfaces to
prevent mixing with foreign matter.

C. Contractor shall arrange storage in a manner to provide easy access for inspection. Contractor
shall make periodic inspections of stored Products to assure that Products are maintained under
specified conditions, and free from damage or deterioration.

D. Contractor shall store flammable materials so as to prevent contact with flames and fire.
Conform with manufacturer’s recommendations and local laws. Pay particular attention to
storage of:

1. Roof insulation.

2. Roofing materials, including solvents.

3. Paint materials.

4. Cleaning and other solvents.

5. Fuels.

E. Protection after Installation:

1. Contractor shall provide substantial coverings as necessary to protect installed Products from
damage from traffic and subsequent construction operations. Remove when no longer
needed.

MATERIAL AND EQUIPMENT 016200 -
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6. SUBSTITUTIONS AND PRODUCT OPTIONS

A.

Product List.

1.

Within 30 days after Contract Date, Contractor shall submit to Construction Manager a
complete list of major products proposed to be used, with the name of the manufacturer and
the installing Contractor.

Contractor’s Options.

1.

For Products specified only by reference standard, Contractor shall select any Product
meeting that standard.

For Products specified by naming several Products or manufacturers, Contractor shall select
any one of the Products or manufacturers named which complies with the specifications.

For Products specified by naming one or more Products or manufacturers and “or equal”,
Bidders must, during the bidding period, submit a request for substitutions for any Product
or manufacturer not specifically named. See provisions in Paragraph 6.C, below.

For Products specified by naming only one Product and manufacturer, there is no option;
and Contractor shall provide the precise Product specified.

Substitutions.

1.

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and atppearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is not
intended to be proprietary in any way. Substitutions of products for those named will be
considered, providing that the Vendor certified that the function, quali?/, and performance
characteristics of the material offered is equal or superior to that specified. It shall be the
Bidder’s responsibility to assure that the propose4d substitution will not affect the intent of
the design, and to make any installation modifications required to accommodate the
substitution.

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

Until a date no later than seven (7) days before the date Bids are due, Architect will consider
written requests from bidders for substitution of Products. The contractor will submit any
substitution requests to the Construction Manager for transmittal to the Architect. The
architect will review requests and will notify Bidders in an Addendum if the requested
substitution is acceptable.

Should the Bidder desire a substitution, it shall submit a separate request for each Product,
supported with complete data, with drawings and samples as appropriate, including:

a. Comparison of the qualities of the proposed substitution with that specified.
b. Changes required in other elements of the Work because of the substitution.
c. Effect on the construction schedule.

d. Cost data comparing the proposed substitution with the Product specified.

e. Any required license fees or royalties.
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f.

Availability of maintenance service, and source of replacement materials.

5. Architect, in its sole discretion, shall be the judge of the acceptability of the proposed
substitution.

6. A request for a substitution constitutes a representation that Bidder:

a.

has investigated the proposed Product and determined that it is equal to or superior in
all respects to that specified;

will provide the same warranties or bonds for the substitution as for the Product
specified;

will coordinate the installation of an accepted substitution into the Work, and make such
other changes as may be required to make the Work complete in all respects; and

waives all claims for additional costs, under his responsibility, which may subsequently
become apparent.

D.  Architect will review requests for substitutions with reasonable promptness, and notify
Bidders, in writing, through the Construction Manager, of the decision to accept or reject the
requested substitution. Any decision to accept a substitution must be confirmed in an
Addendum issued during the bidding period in order to be valid. Oral approvals will not be
binding.

E.  The Architect shall have no obligation to consider any substitutions after the Contract award.

END OF SECTION
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SECTION 017123 - FIELD ENGINEERING

1. GENERAL PROVISIONS

A. The %eneral provisions of the Contract, including the Conditions of the Contract, (General,
Supplementary and other Conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

B. The provisions of the section apply to all contracts.

2. SURVEY

A. The Owner has had a site survey prepared by Becker Morgan Group. This information has been
included in this Bid Pac.

3. CONSTRUCTION MANAGER

A. The Construction Manager will establish a bench mark and base line from which structures and
%rades shall be laid out by Contractors as designated in this section. The total extent of this
ayout is shown on the site drawings. One bench elevation shall be provided.

END OF SECTION
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SECTION 017329 - CUTTING AND PATCHING

1. GENERAL

A. Definition: “Cutting and Patching” includes cutting into existing construction to provide for the
installation or performance of other work and subsequent fitting and patching required to restore
surfaces to their original condition.

B. Refer to Other Sections of these specifications for specific cutting and patching requirements and
limitations applicable to individual units of work.

C. Structural Work: Do not cut and patch structural work in a manner resulting in a reduction of
load carrying capacity or load deflection ratio. Submit proposal and request and obtain
Architect's/Engineer's approval before proceeding with cut and patch of structural work.

D. Operational/Safety Limitations: Do not cut and patch operational elements and safety
components in a manner resulting in decreased performance, shortened useful life, or increased
maintenance. Submit proposals and requests and obtain Architect’s/Engineer's approval before
proceeding with cut and patches of structural work.

E. Visual/Quality Limitations: Do not cut and patch work exposed to view (exterior and interior)
in manner resulting in noticeable reduction of aesthetic qualities and similar qualities, as judged
by Architect/Engineer.

1. Engage the oriﬁinal Installer/Fabricator, or (if not available) an acceptable equivalent entity,
to cut and patch the following categories of exposed work but not limited to

2. Exterior wall materials, ie., curtain wall

3. Finish floor materials, ie., substrate, carpet, ceramic tile
4. Walls

5. Ceilings

F. Limitation on Approvals: Architect's/Engineer’s approval to proceed with cutting and patching
does not waive right to later acquire removal/replacement of work found to be cut and patched
in an unsatisfactory manner, as judged by Architect/Engineer.

2. MATERIALS

A. General: Use materials for cutting and patching that are identical to existing materials. If
identical materials are not available, or cannot be used, use materials that match existing adjacent
surfaces to the fullest extent possible with regard to visual effect. Use materials for cutting and
patching that will result in equal or better performance characteristics.

3. EXECUTION
A. Inspection: Before cutting, examine surfaces to be cut and patched and conditions under which
the work is to be performed. If unsafe or otherwise unsatisfactory conditions are encountered,

take corrective action before proceeding with the work.

Temporary Support: To prevent failure provide temporary support of work to be cut.

C. Protection: Protect other work during cutting and patching to prevent damage. Provide
protection from adverse weather conditions for that part of the project that may be exposed
during cutting and patching operations.

1. Avoid interference with use of adjoining areas or interruption of free passage to adjoining
areas.

2. Take precautions not to cut existing pipe, conduit or duct serving the building but scheduled
to be relocated until provisions have been made to bypass them.
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D. Cutting: Cut the work usm% methods that are least likely to damage work to be retained or
adjoining work. Where possible review proposed procedures with the original installer; comply
with original installer’s recommendations.

1. Where cutting is required use hand or small power tools designed for sawing or grinding,
not hammering and chopping. Cut through concrete and masonry using a cutting machine
such as a carborundum saw or core drill. Cut holes and slots neatly to size required with
minimum disturbance of adjacent work. To avoid marring existing finished surfaces, cut and
drill from the exposed or finished side into concealed surfaces. Temporarily cover openings
when not in use.

E. Patching: Patch with seams which are durable and as invisible as possible. Comply with
specified tolerances for the work.

Restore e C}fosed finishes of patched areas and where necessary extend finish restoration into
retained adjoining work in a manner which will eliminate evidence of patching and finishing.

END OF SECTION
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT

PART 1 - GENERAL

11

1.2

SUMMARY

A.

Section includes: Administrative and procedural requirements for construction waste
management activities.

DEFINITIONS

A.

Construction, Demolition, and Land clearing (CDL) Waste: Includes all non-hazardous solid
wastes resulting from construction, remodeling, alterations, repair, demolition and land
clearing. Includes material that is recycled, reused, salvaged or disposed as garbage.

Salvage: Recovery of materials for on-site reuse, sale or donation to a third party.

Reuse: Making use of a material without altering its form. Materials can be reused on-site or
reused on other projects off-site. Examples include, but are not limited to the following:
Crushing or grinding of concrete for use as sub-base material. Chipping of land clearing
debris for use as muich.

Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the
purpose of using the material in the manufacture of a new product.

Source-Separated CDL Recycling: The process of separating recyclable materials in
separate containers as they are generated on the job-site. The separated materials are
hauled directly to a recycling facility or transfer station.

Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one
container on-site. The container is taken to a material recovery facility where materials are
separated for recycling.

Approved Recycling Facility: Any of the following:

1. A facility that can legally accept CDL waste materials for the purpose of processing the
materials into an altered form for the manufacture of a new product.

2. Material Recovery Facility: A general term used to describe a waste-sorting facility.
Mechanical, hand-separation, or a combination of both procedures, are used to recover
recyclable materials.

Universal waste components (UWC) are as follows: electric motors, PCB ballasts, non PCB
ballasts, capacitors, contactors, circuit breakers, elemental and liquid mercury containing
articles, transformers, lead acid batteries, fluorescent light bulbs, and all HID light bulbs.

1.3 SUBMITTALS

A.

Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 days
of date established for the Notice to Proceed.

CONSTRUCTION WASTE MANAGEMENT
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B. Contractor shall provide Waste Management Report: Concurrent with each Application for
Payment, submit 3 copies of report.

14 PERFORMANCE REQUIREMENTS

A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a
combination of the following activities:

1. Salvage
2. Reuse
3. Source-Separated CDL Recycling
4. Co-mingled CDL Recycling
B. CDL waste materials that can be salvaged, reused or recycled include, but are not limited to,
the following:
1. Acoustical ceiling tiles
2. Asphalt
3. Asphalt shingles
4. Cardboard packaging
5. Carpet and carpet pad
6. Concrete
7. Drywall
8. Fluorescent lights and ballasts
9. Land clearing debris (vegetation, stumpage, dirt)
10. Metals
11. Paint (through hazardous waste outlets)
12. Wood

13. Plastic film (sheeting, shrink wrap, packaging)

14. Window glass

15. Wood

16. Field office waste, including office paper, aluminum cans, glass, plastic, and office
cardboard.

15 QUALITY ASSURANCE

A. Waste Management Coordinator Qualifications: Experienced firm, with a record of
successful waste management coordination of projects with similar requirements, that
employs a LEED Accredited Professional, certified by the USGBC as waste management
coordinator.

B. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification
program.

C. Regulatory Requirements: Conduct construction waste management activities in accordance
with hauling and disposal regulations of all authorities having jurisdiction and all other
applicable laws and ordinances.

D. Preconstruction Conference: Schedule and conduct meeting at Project site prior to
construction activities.

1. Attendees: Inform the following individuals, whose presence is required, of date and time
of meeting.

a. Owner

CONSTRUCTION WASTE MANAGEMENT
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b. Architect
c. Contractor's superintendent
d. Major subcontractors
e. Waste Management Coordinator
f.  Other concerned parties.

2. Agenda ltems: Review methods and procedures related to waste management including,
but not limited to, the following:

a. Review and discuss waste management plan including responsibilities of Waste
Management Coordinator.

b. Review requirements for documenting quantities of each type of waste and its
disposition.

c. Review and finalize procedures for materials separation and verify availability of
containers and bins needed to avoid delays.

d. Review procedures for periodic waste collection and transportation to recycling and
disposal facilities.

e. Review waste management requirements for each trade.

3. Minutes: Record discussion. Distribute meeting minutes to all participants.
Note: If there is a Project Architect, they will perform this role.

1.6 WASTE MANAGEMENT PLAN - Contactor shall develop and document the following:

A. Develop a plan to meet the requirements listed in this section at a minimum. Plan shall
consist of waste identification, waste reduction plan and cost/revenue analysis. Distinguish
between demolition and construction waste. Indicate quantities by weight throughout the
plan.

B. Indicate anticipated types and quantities of demolition, site-cleaning and construction waste
generated by the project. List all assumptions made for the quantities estimates.

C. List each type of waste and whether it will be salvaged, recycled, or disposed of in an landfill.
The plan should included the following information:

1. Types and estimated quantities, by weight, of CDL waste expected to be generated
during demolition and construction.

2. Proposed methods for CDL waste salvage, reuse, recycling and disposal during
demolition including, but not limited to, one or more of the following:

a. Contracting with a deconstruction specialist to salvage materials generated,
b. Selective salvage as part of demolition contractor’s work,
c. Reuse of materials on-site or sale or donation to a third party.

3. Proposed methods for salvage, reuse, recycling and disposal during construction
including, but not limited to, one or more of the following:

a. Requiring subcontractors to take their CDL waste to a recycling facility;

b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved
recycling or material recovery facility;

c. Processing and reusing materials on-site;

d. Self-hauling to a recycling or material recovery facility.

4. Name of recycling or material recovery facility receiving the CDL wastes.

CONSTRUCTION WASTE MANAGEMENT
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D.

5. Handling and Transportation Procedures: Include method that will be used for separating
recyclable waste including sizes of containers, container labeling, and designated
location on project site where materials separation will be located.

Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no waste
management plan and net additional cost or net savings resulting from implementing waste
management plan. Include the following:

Total quantity of waste.
Estimated cost of disposal (cost per unit). Include hauling and tipping fees and cost of
collection containers for each type of waste.

Total cost of disposal (with no waste management).

Revenue from salvaged materials.

Revenue from recycled materials.

Savings in hauling and tipping fees by donating materials.

Savings in hauling and tipping fees that are avoided.
Handling and transportation costs. Including cost of collection containers for each type of
waste.

N

ONO O AW

©

Net additional cost or net savings from waste management plan.

PART 2 - PRODUCTS (Not Used)

PART 3 — EXECUTION

3.1

3.2

CONSTRUCTION WASTE MANAGEMENT, GENERAL

A.

F.

Provide containers for CDL waste that is to be recycled clearly labeled as such with a list of
acceptable and unacceptable materials. The list of acceptable materials must be the same as
the materials recycled at the receiving material recovery facility or recycling processor.

The collection containers for recyclable CDL waste must contain no more than 10% non-
recyclable material, by volume.

Provide containers for CDL waste that is disposed in a landfill clearly labeled as such.

Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts.

To the greatest extent possible, include in material purchasing agreements a waste reduction
provision requesting that materials and equipment be delivered in packaging made of
recyclable material, that they reduce the amount of packaging, that packaging be taken back
for reuse or recycling, and to take back all unused product. Insure that subcontractors require
the same provisions in their purchase agreements.

Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants.

SOURCE SEPARATION

A.

General: Contractor shall separate recyclable materials from CDL waste to the maximum
extent possible.

Separate recyclable materials by type.

CONSTRUCTION WASTE MANAGEMENT
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3.3

3.4

3.5

1. Provide containers, clearly labeled, by type of separated materials or provide other
storage method for managing recyclable materials until they are removed from Project
site.

2. Stockpile processed materials on-site without intermixing with other materials. Place,
grade, and shape stockpiles to drain surface water and to minimize pest attraction. Cover
to prevent windblown dust.

3. Stockpile materials away from demolition area. Do not store within drip line of remaining
trees.

4. Store components off the ground and protect from weather.

CO-MINGLED RECYCLING

A.

General: Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL waste
recycling container.

REMOVAL OF CONSTRUCTION WASTE MATERIALS

A.

Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste to
accumulate on-site.

Transport CDL waste materials off Owner's property and legally dispose of them.

Burning of CDL waste is not permitted.

UNIVERSAL WASTE DIVERSION

A.

Remove all universal waste from fixtures, panels, and related devices for proper diversion
and reclamation.

Store all universal waste in containers provided by contact person within facilities operations.

Store all universal waste in a secured location and request periodic removal from assigned
contact person.

Exemption: electric motors, circuit breakers, transformers and lighting contactors are exempt
from this provision provided the contractor chooses to salvage or reuse the components.

No identified universal waste will be discarded into the waste stream.

END OF SECTION
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WASTE MANAGEMENT PROGRESS REPORT

MATERIAL CATEGORY

DISPOSED IN

MUNICIPAL SOLID
WASTE LANDFILL

DIVERTED FROM LANDFILL BY
RECYCLING, SALVAGE OR REUSE

Recycled

Salvaged Reused

Acoustical Ceiling Tiles

Asphalt

Asphalt Shingles

Cardboard Packaging

Carpet and Carpet Pad

Concrete

Drywall

© Nl @ g & w N

Fluorescent Lights and
Ballasts

Land Clearing Debris
(vegetation, stumpage, dirt)

10.

Metals

11.

Paint (through hazardous
waste outlets)

12.

Wood

13.

Plastic Film (sheeting, shrink
wrap, packaging)

14.

Window Glass

15.

Field Office Waste (office
paper, aluminum cans,
glass, plastic, and coffee
cardboard)

16.

Other (insert description)

17.

Other (insert description)

Total (In Weight)

WEIGHT)

(TOTAL OF ALL ABOVE VALUES - IN

Percentage of
Waste Diverted

(TOTAL WASTE DIVIDED
BY TOTAL DIVERTED)

CONSTRUCTION WASTE MANAGEMENT
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SECTION 017700 - CONTRACT CLOSEOUT

1. DESCRIPTION OF REQUIREMENTS

A. Provisions of this section apply to the procedural requirements for the actual close out of the
Work, not to the administrative matters such as final payment or the change over of insurance.
Close out requirements relate to both substantial ancF final completion of the Work; they also
apply to individual portions of completed work as well as the Total work. Specific requirements
contained in other sections have precedence over the general requirements contained in this
section.

2. PROCEDURES AT SUBSTANTIAL COMPLETION

A. Prerequisites: Contractor shall comply with the General Conditions and complete the following
before requesting inspection of the Work, or a designated portion of the Work, for certification of
substantial completion:

1. submit executed warranties, workmanship bonds, maintenance agreements, inspection
certificates, releases of liens, tax certification and similar required documentation for specific
units of work, and documents needed to enable Owner’s unrestricted occupancy and use;

2. submit record documentation, maintenance manuals, tools, spare parts, keys and similar
operational items;

3. complete instructions of Owner’s operating personnel, and start up of systems; and

4. complete final cleaning and remove temporary facilities and tools.

B. Inspection Procedures: Upon receipt of Contractor’s request, Architect/Engineer will either
proceed with inspection or advise Construction Manger of prerequisites not fulfilled. Following
initial inspection, Architect/Engineer will either prepare certificate of substantial completion, or
advise Construction Manager of work which must be performed prior to issuance of certificate.
The Architect/Engineer wi%l repeat the inspection when 1requestedp and assure that the work has
been substantially completed. Results of the completed inspection will form the initial “punch
list” for final acceptance.

C. Punch List Procedures: Each Contractor shall be given a copy of the punch list with its
appropriate work identified. Each Contractor shall be given 9 (nine) calendar work days to
complete their punch list work. On the 10th day or as determined by the Construction Manager
the Construction Manager shall employ other Contractors, as required, to complete any
incompcllete punch list work and retain from the appropriate Contractors retainage all costs
incurred.

3. PROCEDURES AT FINAL ACCEPTANCE

A. Reinspection Procedure: The Architect/Engineer will reinspect the Work upon receipt of the
Contractor’s notice that, except for those items whose completion has been delayed due to
circumstances that are acceptable to the Architect/Engineer, the Work has been completed,
including punch list items from earlier inspections. Upon completion of reinspection, the
Architect/Engineer will either recommend final acceptance and final payment, or will advise the
Contractor of work not completed or obligations not fulfilled as required for final acceptance. If
necessary, this procedure will be repeated.

4. RECORD DOCUMENTATION

A. Record Drawings: Contractor shall maintain a complete set of either blue or black line prints of
the contract documents and shop drawings for record mark-up purposes throughout the
Contract Time. Contractor shall mark up these drawings during the course of the Work to show
both changes and the actual installation, in sufficient detail to form a complete record for Owner’s
purposes giving particular attention to work that will be concealed and difficult to measure and
record at a later date, and Work which may require servicing or replacement during the life of the
project. Require the entities marking prints to sign and date each mark up. Bind prints into
manageable sets, with durable paper cover, appropriately labeled.
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B. Installation, Operation and Maintenance Manual: Contractor shall provide 3-ring vinyl covered
binders containing reauired maintenance manuals, properly identified and indexed and
including operating and maintenance instructions extended to cover emergencies, spare parts,
warranties, inspection procedures, diagrams, safety, security, and similar appropriate data for
each system of equipment item.

C. State Tax Certification: Contractor shall provide recent Delaware State Tax Certification form as
issued by State of Delaware, Department of Finance, Division of Revenue, Carvel State Office
Building, 820 N. French Street, Wilmington, Delaware 19801. To obtain this certificate, the
contractor will be required to provide the Division of Revenue with the completed State Form
8821 DE along with a processing fee of $40.

D. AIA Documents: Contractors shall provide the following AIA documents with their final payment
application submission:

AIA G732, Application for Payment for 100% Complete

AIA G732, Final Application for Payment for Retainage

AIA G734-CMA, Certificate of Substantial Completion — 4 originals

AIA G706, Affidavit of Payment of Debts & Claims

ATA G706A, Affidavit of Release of Liens

AIA G707, Consent of Surety

E. Release of Liens: Contractors shall provide the following release of liens with their final payment
application submission:
¢ Prime Contractor's Release of Liens
*  Subcontractors’ & Suppliers’ Release of Liens (major subs and suppliers)

5. GENERAL CLOSE OUT REQUIREMENTS

A. Operator Instruction: Contractor shall require each Installer of systems requiring continued
operation and maintenance by Owner’s operating personnel, to provide on location instruction to
Owner’s personnel, sufficient to ensure safe, secure, efficient, non-failing utilization and
operation of systems. Contractor shall provide instructions for the following categories of work:

1. Mechanical/electrical/electronic systems (not limited to work of Division 15 and 16).
2. Roofing, flashing, joint sealers.
3. Floor finishes.

4. Door hardware

6. FINAL CLEANING

A. At the time of project close out Contractor shall clean or re-clean the Work to the condition
expected from a normal, commercial building cleaning and maintenance program. Complete the
following cleaning operations before requesting the Architect/Engineer’s inspection for
certification of substantial completion:

1. Remove non-permanent protections and labels.
2. Polish glass.

3. Clean exposed finishes.

4. Touch up minor finish damage.

5. Clean or replace mechanical systems filters.
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6. Remove debris.

7. Broom clean unoccupied spaces.

8. Sanitize plumbing and food service facilities.

9. Clean light fixtures and replace burned out lamps.
10. Sweep and wash paved areas.

11. Police yards and grounds.
END OF SECTION
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FORM 8821DE

Completion and submission of this form authorizes the Delaware Division of Revenue to release confidential information of the Taxpayer(s)
named below to the authorized person(s) or organization named below for the tax type(s) specified below. This form does not give Power
of Attorney and does not grant the authorized person(s) or organization any powers of representation. Unauthorized disclosure of tax
information is a criminal offense.

Read the instructions below before completing this form. Social Security or Federal Employer ID number
Your name or name of entity

Authorization to Release Tax Information

Spouse’s name, if joint (or corporate officer, partner or fiduciary if a business)
Spouse’s Social Security number (if a joint return)

Street address

Print or Type

City State ZIP Code -

| authorize the following person or organization to inspect and/or receive private and non-public information in regard
to the tax types and periods provided below.

Name of person or organization to receive tax information Name of firm (if applicable)

Street address

Authorized Person
or Organization

City State ZIP Code -
Phone Number Fax Number
The above person or organization is authorized to receive the following tax information (check all that apply):
Type of Tax Year(s) or Period(s)
= Individual Income from to
g Corporate Income from to
g Pass-through Return from to
z Gross Receipts from to
% Withholding from to
= Other (please specify): from to
The authorization to release tax information is not valid until it is signed and dated. It will expire 60 days after the information is released. By signing this form,
| hereby certify that the Delaware Division of Revenue is authorized to release any and all confidential information concerning the above mentioned release any
and all confidential information concerning the above mentioned Taxpayer under penalty of law. A copy of this form will be mailed to the individual(s) authorizing the release.
Your Signature Date Spouse’s Signature (if joint) Date
©  Print Name Print Spouse’s Name (if joint)
()
I
§> Print Title (if applicable) Phone
(7]
Phone

Mail to: Delaware Division of Revenue, 820 North French Street, Wilmington, DE 19801

Form 8821DE Instructions

Purpose of this form

You must complete, sign and return this form if you want to authorize a person ororganization to inspect and/or receive certain private or
nonpublic information concerning your state taxes. By completing and signing this form, you are authorizing the Division of Revenueto release
tax information to the person or organization you have indicated. Revenue will accept copies of the form,including those from a FAX machine.
This authorization will expire 60 days after the information is released to the person or organization you have indicated.

Your Signature

The authorization to release tax information is not valid until it is signed and dated. Your spouse must also sign if joint returns are listed.Your
signature at the bottom of this form authorizes the individual or organization you designate to only be able to inspect and/or receive confidential
tax information on your behalf.

Questions?

If you have questions on how to complete this form or to fax this form, call (302) 577-8200 for a staff contact who will provide you with a fax
number. You must include a Division of Revenue contact name on all faxed authorization forms.

L (Revised 11/2016) ‘



