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ARTICLE 1:  GENERAL 
 
1.1       CONTRACT DOCUMENTS 
 
1.1.1  The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work by the Contractor.  The Contract Documents are complementary and what is 
required by one shall be as binding as if required by all.  Performance by the Contractor shall be 
required to an extent consistent with the Contract Documents and reasonably inferable from them 
as being necessary to produce the intended results. 

 
1.1.2  Work including material purchases shall not begin until the Contractor is in receipt of a bonafide State 

of Delaware Purchase Order.  Any work performed or material purchases prior to the issuance of the 
Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2      EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1  For Public Works Projects financed in whole or in part by state appropriation the Contractor agrees 

that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for employment 
because of race, creed, color, sex or national origin.  The Contractor will take positive 
steps to ensure that applicants are employed and that employees are treated during 
employment without regard to their race, creed, color, sex or national origin.  Such 
action shall include, but not be limited to, the following: employment, upgrading, 
demotion or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  The Contractor agrees to post in conspicuous places available to 
employees and applicants for employment notices to be provided by the contracting 
agency setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, creed, color, sex or national origin.” 

 
ARTICLE 2:  OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL CONDITIONS) 

 
ARTICLE 3:  CONTRACTOR 
 
3.1  Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving notice to 

proceed with the work, furnish to the Owner a complete schedule of values on the various items 
comprising the work. 

 
3.2  Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their Subcontracts as 

soon as possible after the signing of their own contract and see that all material, their own and those 
of their Subcontractors, are promptly ordered so that the work will not be delayed by failure of 
materials to arrive on time. 
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3.3  Before commencing any work or construction, the General Contractor is to consult with the Owner as 

to matters in connection with access to the site and the allocation of Ground Areas for the various 
features of hauling, storage, etc. 

 
3.4  The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention.  

The Contractor shall be solely responsible for and have control over construction means, methods, 
techniques, sequences and procedures and for coordinating all portions of the Work under the 
Contract, unless the Contract Documents give other specific instructions. 

 
3.5  The Contractor shall enforce strict discipline and good order among the Contractor's employees and 

other persons carrying out the Contract.  The Contractor shall not permit employment of unfit 
persons or persons not skilled in tasks assigned to them. 

 
3.6  The Contractor warrants to the Owner that materials and equipment furnished will be new and of 

good quality, unless otherwise permitted, and that the work will be free from defects and in 
conformance with the Contract Documents.  Work not conforming to these requirements, including 
substitutions not properly approved, may be considered defective.  If required by the Owner, the 
Contractor shall furnish evidence as to the kind and quality of materials and equipment provided. 

 
3.7  Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other similar taxes, 

and shall secure and pay for required permits, fees, licenses, and inspections necessary for proper 
execution of the Work. 

 
3.8  The Contractor shall comply with and give notices required by laws, ordinances, rules, regulations, 

and lawful orders of public authorities bearing on performance of the Work.  The Contractor shall 
promptly notify the Owner if the Drawings and Specifications are observed to be at variance 
therewith. 

 
3.9  The Contractor shall be responsible to the Owner for the acts and omissions of the Contractor's 

employees, Subcontractors and their agents and employees, and other persons performing portions 
of the Work under contract with the Contractor. 

 
3.10  The Contractor shall keep the premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under the Contract.  At completion of the Work the 
Contractor shall remove from and about the Project all waste materials, rubbish, the Contractor's 
tools, construction equipment, machinery and surplus materials.  The Contractor shall be responsible 
for returning all damaged areas to their original conditions. 

 
3.11    STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1  Each Contractor and Subcontractor shall be licensed to do business in the State of Delaware and 

shall pay all fees and taxes due under State laws.  In conformance with Section 2503, Chapter 25, 
Title 30, Delaware Code, "the Contractor shall furnish the Delaware Department of Finance 
within ten (10) days after entering into any contract with a contractor or subcontractor not a 
resident of this State, a statement of total value of such contract or contracts together with the 
names and addresses of the contracting parties.” 
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3.12.  The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, Title 29 
of the Delaware Code. 

 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.1    CONTRACT SURETY 
 
4.1.1    PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2  All bonds will be required as follows unless specifically waived elsewhere in the Bidding Documents. 
 
4.1.3  Contents of Performance Bonds – The bond shall be in the form approved by the Office of 

Management and Budget.  The bond shall be conditioned upon the faithful compliance and 
performance by the successful bidder of each and every term and condition of the contract and 
the proposal, plans, specifications, and bid documents thereof.  Each term and condition shall be 
met at the time and in the manner prescribed by the Contract, Bid documents and the 
specifications, including the payment in full to every person furnishing materiel or performing 
labor in the performance of the Contract, of all sums of money due the person for such labor and 
materiel.  (The bond shall also contain the successful bidder’s guarantee to indemnify and save 
harmless the State and the agency from all costs, damages and expenses growing out of or by 
reason of the Contract in accordance with the Contract.) 

 
4.1.4  Invoking a Performance Bond – The agency may, when it considers that the interest of the State 

so require, cause judgement to be confessed upon the bond.  
 
4.1.5  Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the award 

is made shall furnish a Performance Bond and Labor and Material Payment Bond, each equal to the 
full amount of the Contract price to guarantee the faithful performance of all terms, covenants and 
conditions of the same.  The bonds are to be issued by an acceptable Bonding Company licensed to 
do business in the State of Delaware and shall be issued in duplicate. 

 
4.1.6  Performance and Payment Bonds shall be maintained in full force (warranty bond) for a period of 

two (2) years after the date of the Certificate for Final Payment.  The Performance Bond shall 
guarantee the satisfactory completion of the Project and that the Contractor will make good any 
faults or defects in his work which may develop during the period of said guarantees as a result of 
improper or defective workmanship, material or apparatus, whether furnished by themselves or their 
Sub‐Contractors.  The Payment Bond shall guarantee that the Contractor shall pay in full all persons, 
firms or corporations who furnish labor or material or both labor and material for, or on account of, 
the work included herein.  The bonds shall be paid for by this Contractor.  The Owner shall have the 
right to demand that the proof parties signing the bonds are duly authorized to do so. 

 
4.2    FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1  If any firm entering into a contract with the State, or Agency that neglects or refuses to perform 

or fails to comply with the terms thereof, the Agency which signed the Contract may terminate 
the Contract and proceed to award a new contract in accordance with this Chapter 69, Title 29 of 
the Delaware Code or may require the Surety on the Performance Bond to complete the 
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Contract in accordance with the terms of the Performance Bond.  Nothing herein shall preclude 
the Agency from pursing additional remedies as otherwise provided by law. 

 
4.3    CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1  In addition to the bond requirements stated in the Bid Documents, each successful Bidder shall 

purchase adequate insurance for the performance of the Contract and, by submission of a Bid, 
agrees to indemnify and save harmless and to defend all legal or equitable actions brought 
against the State, any Agency, officer and/or employee of the State, for and from all claims of 
liability which is or may be the result of the successful Bidder’s actions during the performance 
of the Contract.   

 
4.3.2  The purchase or nonpurchase of such insurance or the involvement of the successful Bidder in 

any legal or equitable defense of any action brought against the successful Bidder based upon 
work performed pursuant to the Contract will not waive any defense which the State, its 
agencies and their respective officers, employees and agents might otherwise have against such 
claims, specifically including the defense of sovereign immunity, where applicable, and by the 
terms of this section, the State and all agencies, officers and employees thereof shall not be 
financially responsible for the consequences of work performed, pursuant to said contract. 

 
4.4    RIGHT TO AUDIT RECORDS 
 
4.4.1  The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records relate 
to the performance of the Contract or Subcontract. 

   
4.4.2  Said books and records shall be maintained by the Contractor for a period of seven (7) years 

from the date of final payment under the Prime Contract and by the Subcontractor for a period 
of seven (7) years from the date of final payment under the Subcontract. 

 
ARTICLE 5:  SUBCONTRACTORS 
 
5.1    SUBCONTRACTING REQUIREMENTS 
 
5.1.1  All contracts for the construction, reconstruction, alteration or repair of any public building (not 

a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a statement 
containing, for each Subcontractor category, the name and address (city or town and 
State only – street number and P.O. Box addresses not required) of the subcontractor 
whose services the Bidder intends to use in performing the Work and providing the 
material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of  any Contract be made to any Bidder 

which, as the Prime Contractor, has listed itself as the Subcontractor for any 
Subcontractor unless: 
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A. It has been established to the satisfaction of the awarding Agency that the 
Bidder has customarily performed the specialty work of such Subcontractor 
category by artisans regularly employed by the Bidder’s firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty work, if 

the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide Subcontractor or 
Contractor in such specialty work and Subcontractor category. 

 
5.1.2  The decision of the awarding Agency as to whether a Bidder who list itself as the Subcontractor 

for a Subcontractor category shall be final and binding upon all Bidders, and no action of any 
nature shall lie against any awarding agency or its employees or officers because of its decision in 
this regard. 

 
5.1.3  After such a Contract has been awarded, the successful Bidder shall not substitute another 

Subcontractor for any Subcontractor whose name was set forth in the statement which 
accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4  No Agency shall consent to any substitution of Subcontractors unless the Agency is satisfied that 

the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.2    PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1  Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid statement 

in the performance of the Work on the public bidding, the Contractor shall be penalized in the 
amount of (project specific amount*).  The Agency may determine to deduct payments of the 
penalty from the Contractor or have the amount paid directly to the Agency.  Any penalty amount 
assessed against the Contractor may be remitted or refunded, in whole or in part, by the Agency 
awarding the Contract, only if it is established to the satisfaction of the Agency that the 
Subcontractor in question has defaulted or is no longer engaged in such business.  No claim for the 
remission or refund of any penalty shall be granted unless an application is filed within one year after 
the liability of the successful Bidder accrues.  All penalty amounts assessed and not refunded or 
remitted to the contractor shall be reverted to the State. 

 
  *one (1) percent of contract amount not to exceed $10,000 

 
5.3    ASBESTOS ABATEMENT 
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5.3.1  The selection of any Contractor to perform asbestos abatement for State‐funded projects shall be 
approved by the Office of Management and Budget, Division of Facilities Management pursuant to 
Chapter 78 of Title 16. 

 
5.4  STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY HANDICAPPED 
 
5.4.1  All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5    CONTRACT PERFORMANCE 
 
5.5.1  Any firm entering into a Public Works Contract that neglects or refuses to perform or fails to 

comply with its terms, the Agency may terminate the Contract and proceed to award a new 
Contract or may require the Surety on the Performance Bond to complete the Contract in 
accordance with the terms of the Performance Bond. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1  The Owner reserves the right to simultaneously perform other construction or operations related to 

the Project with the Owner's own forces, and to award separate contracts in connection with other 
portions of the Project or other Projects at the same site. 

 
6.2  The Contractor shall afford the Owner and other Contractors reasonable opportunity for access and 

storage of materials and equipment, and for the performance of their activities, and shall connect 
and coordinate their activities with other forces as required by the Contract Documents. 

 
ARTICLE 7:  CHANGES IN THE WORK 
 
7.1  The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract completion 
date being adjusted accordingly.   Such changes in the Work shall be authorized by written Change 
Order signed by the Professional, as the duly authorized agent, the Contractor and the Owner. 

 
7.2  The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed Change 

Order. 
 
7.3  The additional cost, or credit to the Owner resulting from a change in the Work shall be by mutual 

agreement of the Owner, Contractor and the Architect.  In all cases, this cost or credit shall be based 
on the ‘DPE’ wages required and the “invoice price” of the materials/equipment needed. 

 
7.3.1  “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes direct 

salary plus customary fringe benefits (prevailing wage rates) and documented statutory costs such as 
workman’s compensation insurance, Social Security/Medicare, and unemployment insurance (a 
maximum multiplier of 1.35 times DPE). 

 
7.3.2  “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials and/or 

equipment that is paid by the Contractor, (or subcontractor), to a material distributor, direct factory 
vendor, store, material provider, or equipment leasing entity.  Rates for equipment that is leased 
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and/or owned by the Contractor or subcontractor(s) shall not exceed those listed in the latest version 
of the “Means Building Construction Cost Data” publication. 

 
7.3.3  In addition to the above, the General Contractor is allowed a fifteen percent (15%) markup for 

overhead and profit for additional work performed by the General Contractor’s own forces.  
For additional subcontractor work, the Subcontractor is allowed a fifteen (15) percent overhead 
and profit on change order work above and beyond the direct costs stated previously.  To this 
amount, the General Contractor will be allowed a mark‐up not exceeding seven and one half 
percent (7.5%) on the subcontractors work.  These mark‐ups shall include all costs including, but 
not limited to:  overhead, profit, bonds, insurance, supervision, etc.  No markup is permitted on 
the wor of the subcontractors subcontractor. No additional costs shall be allowed for changes 
related to the Contractor’s onsite superintendent/staff, or project manager, unless a change in 
the work changes the project duration and is identified by the CPM schedule.  There will be no 
other costs associated with the change order. 

 
ARTICLE 8:  TIME 
 
8.1  Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the Contractor 

confirms that the stipulated limits are reasonable, and that the Work will be completed within the 
anticipated time frame. 

 
8.2  If progress of the Work is delayed at any time by changes ordered by the Owner, by labor disputes, 

fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable casualties or 
other causes beyond the Contractor's control, the Contract Time shall be extended for such 
reasonable time as the Owner may determine. 

 
8.3  Any extension of time beyond the date fixed for completion of the construction and acceptance of 

any part of the Work called for by the Contract, or the occupancy of the building by the Owner, in 
whole or in part, previous to the completion shall not be deemed a waiver by the Owner of his right 
to annul or terminate the Contract for abandonment or delay in the matter provided for, nor relieve 
the Contractor of full responsibility. 

 
8.4    SUSPENSION AND DEBARMENT  
 
8.4.1  Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a public 

works contract or complete a public works project within the time schedule established by the 
Agency in the Invitation To Bid, may be subject to Suspension or Debarment for one or more of the 
following reasons:  a) failure to supply the adequate labor supply ratio for the project; b) inadequate 
financial resources; or, c) poor performance on the Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the public 

works project may petition the Director of the Office of Management and Budget for Suspension 
or Debarment of the Contractor.  The Agency shall send a copy of the petition to the Contractor 
within three (3) working days of filing with the Director.  If the Director concludes that the 
petition has merit, the Director shall schedule and hold a hearing to determine whether to 
suspend the Contractor, debar the Contractor or deny the petition.  The Agency shall have the 
burden of proving, by a preponderance of the evidence, that the Contractor failed to perform or 
complete the public works project within the time schedule established by the Agency and failed 
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to do so for one or more of the following reasons:  a) failure to supply the adequate labor supply 
ratio for the project; b) inadequate financial resources; or, c) poor performance on the project.  
Upon a finding in favor of the Agency, the Director may suspend a Contractor from Bidding on 
any project funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 
3 years for a second offense and permanently debar the Contractor for a third offense.  The 
Director shall issue a written decision and shall send a copy to the Contractor and the Agency.  
Such decision may be appealed to the Superior Court within thirty (30) days for a review on the 
record.”  

 
8.5    RETAINAGE 
 
8.5.1  Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of each 

public works project establish a time schedule for the completion of the project.  If the project is 
delayed beyond the completion date due to the Contractor’s failure to meet their 
responsibilities, the Agency may forfeit, at its discretion, all or part of the Contractor’s retainage. 

 
8.5.2  This forfeiture of retainage also applies to the timely completion of the punchlist.  A punchlist 

will only be prepared upon the mutual agreement of the Owner, Architect and Contractor.  Once 
the punchlist is prepared, all three parties will by mutual agreement, establish a schedule for its 
completion.  Should completion of the punchlist be delayed beyond the established date due to 
the Contractor’s failure to meet their responsibilities, the Agency may hold permanently, at its 
discretion, all or part of the Contractor’s retainage. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.1    APPLICATION FOR PAYMENT 
 
9.1.1  Applications for payment shall be made upon AIA Document G702.  There will be a five percent (5%) 

retainage on all Contractor's monthly invoices until completion of the project.  This retainage may 
become payable upon receipt of all required closeout documentation, provided all other 
requirements of the Contract Documents have been met. 

 
9.1.2  A date will be fixed for the taking of the monthly account of work done.  Upon receipt of Contractor's 

itemized application for payment, such application will be audited, modified, if found necessary, and 
approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3  Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per annum 

beginning thirty (30) days after the “presentment” (as opposed to the date) of the invoice.  
 
9.2  PARTIAL PAYMENTS  
 
9.2.1  Any public works Contract executed by any Agency may provide for partial payments at the 

option of the Owner with respect to materials placed along or upon the sites or stored at 
secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2  When approved by the agency, partial payment may include the values of tested and acceptable 

materials of a nonperishable or noncontaminative nature which have been produced or 
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furnished for incorporation as a permanent part of the work yet to be completed, provided 
acceptable provisions have been made for storage.   

 
9.2.2.1   Any allowance made for materials on hand will not exceed the delivered cost of the materials as 

verified by invoices furnished by the Contractor, nor will it exceed the contract bid price for the 
material complete in place. 

 
9.2.3  If requested by the Agency, receipted bills from all Contractors, Subcontractors, and material, men, 

etc., for the previous payment must accompany each application for payment.  Following such a 
request, no payment will be made until these receipted bills have been received by the Owner. 

 
9.3    SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been substantially 
completed. 

 
9.3.2 If, after the Work has been substantially completed, full completion thereof is materially delayed 

through no fault of the Contractor, and without terminating the Contract, the Owner may make 
payment of the balance due for the portion of the Work fully completed and accepted.  Such 
payment shall be made under the terms and conditions governing final payment that it shall not 
constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
 
9.4    FINAL PAYMENT 
 
9.4.1  Final payment, including the five percent (5%) retainage if determined appropriate, shall be made 

within thirty (30) days after the Work is fully completed and the Contract fully performed and 
provided that the Contractor has submitted the following closeout documentation (in addition to any 
other documentation required elsewhere in the Contract Documents): 

 
9.4.1.1  Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness connected 

with the work have been paid, 
 
9.4.1.2    An acceptable RELEASE OF LIENS, 
 
9.4.1.3    Copies of all applicable warranties, 
 
9.4.1.4    As‐built drawings, 
 
9.4.1.5    Operations and Maintenance Manuals, 
 
9.4.1.6    Instruction Manuals, 
 
9.4.1.7    Consent of Surety to final payment. 
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9.4.1.8  The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all unsatisfactory 
conditions remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1  The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions 

and programs in connection with the performance of the Contract.  The Contractor shall take all 
reasonable precautions to prevent damage, injury or loss to: workers, persons nearby who may be 
affected, the Work, materials and equipment to be incorporated, and existing property at the site or 
adjacent thereto.  The Contractor shall give notices and comply with applicable laws ordinances, rules 
regulations, and lawful orders of public authorities bearing on the safety of persons and property and 
their protection from injury, damage, or loss.  The Contractor shall promptly remedy damage and loss 
to property at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone 
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2  The Contractor shall notify the Owner in the event any existing hazardous material such as lead, 

PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a qualified specialist 
for the identification, testing, removal, handling and protection against exposure or environmental 
pollution, to comply with applicable regulation laws and ordinances.  The Contractor and Architect 
will not be required to participate in or to perform this operation.  Upon completion of this work, the 
Owner will notify the Contractor and Architect in writing the area has been cleared and approved by 
the authorities in order for the work to proceed.  The Contractor shall attach documentation from 
the authorities of said approval. 

 
10.3  As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying any 

materials that may be defined as hazardous, must provide Material Safety Data Sheets for those 
products.  Any chemical product should be considered hazardous if it has a warning caution on the 
label relating to a potential physical or health hazard, if it is known to be present in the work place, 
and if employees may be exposed under normal conditions or in any foreseeable emergency 
situation.  Material Safety Data Sheets must be provided directly to the Owner along with the 
shipping slips that include those products. 

 
10.4  The Contractor shall certify to the Owner that materials incorporated into the Work are free of all 

asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) provided by the 
product manufacturer for the materials used in construction, as specified or as provided by the 
Contractor. 

 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  The Contractor shall carry all insurance required by law, such as Unemployment Insurance, etc.  The 

Contractor shall carry such insurance coverage as they desire on their own property such as a field 
office, storage sheds or other structures erected upon the project site that belong to them and for 
their own use.  The Subcontractors involved with this project shall carry whatever insurance 
protection they consider necessary to cover the loss of any of their personal property, etc. 
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11.2  Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies of all 
required insurance certificates called for herein, and submit one (1) copy of each certificate, to the 
Owner, within 20 days of contract award. 

 
11.3  Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the coverage 

included herein, include coverage for injury to or destruction of any property arising out of the 
collapse of or structural injury to any building or structure due to demolition work and evidence of 
these coverages shall be filed with and approved by the Owner. 

 
11.4  The Contractor's Property Damage Liability Insurance shall, in addition to the coverage noted herein, 

include coverage on all real and personal property in their care, custody and control damaged in any 
way by the Contractor or their Subcontractors during the entire construction period on this project. 

 
11.5  Builders Risk (including Standard Extended Coverage Insurance) on the existing building during the 

entire construction period, shall not be provided by the Contractor under this contract.  The Owner 
shall insure the existing building and all of its contents and all this new alteration work under this 
contract during entire construction period for the full insurable value of the entire work at the site.  
Note, however, that the Contractor and their Subcontractors shall be responsible for insuring building 
materials (installed and stored) and their tools and equipment whenever in use on the project, 
against fire damage, theft, vandalism, etc. 

 
11.6  Certificates of the insurance company or companies stating the amount and type of coverage, terms 

of policies, etc., shall be furnished to the Owner, within 20 days of contract award. 
 
11.7  The Contractor shall, at their own expense, (in addition to the above) carry the following forms of 

insurance: 
 
 
11.7.1    Contractor's Contractual Liability Insurance 
 
    Minimum coverage to be: 
 

Bodily Injury  $  500,000  for each person 
  $1,000,000  for each occurrence 
  $1,000,000  aggregate 

 
Property Damage  $  500,000  for each occurrence 
  $1,000,000  aggregate 

  
11.7.2    Contractor's Protective Liability Insurance 
 
    Minimum coverage to be: 
 

Bodily Injury  $  500,000  for each person 
  $1,000,000  for each occurrence 
  $1,000,000  aggregate 

 



Delaware Army National Guard 
Multiple Converted Indoor Ranges, Delaware 
Lead Dust Remediation 
 
 

 

GENERAL REQUIREMENTS                                                                                                                                                       I‐ 13 
Harvard Environmental, Inc. 
 
 

Property Damage  $  500,000  for each occurrence 
  $500,000  aggregate 

 
11.7.3    Automobile Liability Insurance 
 
    Minimum coverage to be: 
 

Bodily Injury  $1,000,000  for each person 
  $1,000,000  for each occurrence 
Property Damage  $  500,000  per accident 

   
11.7.4  Prime Contractor's and Subcontractors' policies shall include contingent and contractual liability 

coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5    Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1    Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2    Minimum Limit for all employees working at one site. 
 
11.7.6   Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior notice of 

cancellation, non‐renewal, or any change in coverages and limits of liability shown as included on 
certificates. 

 
11.7.7      Social Security Liability 
 
11.7.7.1  With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the Contractor’s 
business, the Contractor shall accept full and exclusive liability for the payment of any and all 
contributions or taxes or unemployment insurance, or old age retirement benefits, pensions or 
annuities now or hereafter imposed by the Government of the United States and the State or 
political subdivision thereof, whether the same be measured by wages, salaries or other 
remuneration paid to such persons or otherwise. 

 
11.7.7.2  Upon request, the Contractor shall furnish Owner such information on payrolls or employment 

records as may be necessary to enable it to fully comply with the law imposing the aforesaid 
contributions or taxes. 

 
11.7.7.3  If the Owner is required by law to and does pay any and/or all of the aforesaid contributions or taxes, 

the Contractor shall forthwith reimburse the Owner for the entire amount so paid by the Owner. 
 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1  The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the 

requirements of the Contract Documents, whether observed before or after Substantial Completion 
and whether or not fabricated, installed or completed, and shall correct any Work found to be not in 
accordance with the requirements of the Contract Documents within a period of two years from the 
date of Substantial Completion, or by terms of an applicable special warranty required by the 
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Contract Documents.  The provisions of this Article apply to work done by Subcontractors as well as 
to Work done by direct employees of the Contractor. 

 
12.2  At any time during the progress of the work, or in any case where the nature of the defects shall be 

such that it is not expedient to have them corrected, the Owner, at their option, shall have the right 
to deduct such sum, or sums, of money from the amount of the contract as they consider justified to 
adjust the difference in value between the defective work and that required under contract including 
any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1    CUTTING AND PATCHING 
 
13.1.1  The Contractor shall be responsible for all cutting and patching.  The Contractor shall coordinate the 

work of the various trades involved. 
 
13.2    DIMENSIONS 
 
13.2.1  All dimensions shown shall be verified by the Contractor by actual measurements at the project site.  

Any discrepancies between the drawings and specifications and the existing conditions shall be 
referred to the Owner for adjustment before any work affected thereby has been performed. 

 
13.3    LABORATORY TESTS   
 
13.3.1  Any specified laboratory tests of material and finished articles to be incorporated in the work shall be 

made by bureaus, laboratories or agencies approved by the Owner and reports of such tests shall be 
submitted to the Owner.  The cost of the testing shall be paid for by the Contractor. 

 
13.3.2  The Contractor shall furnish all sample materials required for these tests and shall deliver same 

without charge to the testing laboratory or other designated agency when and where directed by the 
Owner. 

 
13.4    ARCHAEOLOGICAL EVIDENCE 
 
13.4.1  Whenever, in the course of construction, any archaeological evidence is encountered on the surface 

or below the surface of the ground, the Contractor shall notify the authorities of the Delaware 
Archaeological Board and suspend work in the immediate area for a reasonable time to permit those 
authorities, or persons designated by them, to examine the area and ensure the proper removal of 
the archaeological evidence for suitable preservation in the State Museum. 

 
 
13.5    GLASS REPLACEMENT AND CLEANING   
 
13.5.1  The General Contractor shall replace without expense to the Owner all glass broken during the 

construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

 
13.6    WARRANTY   
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13.6.1  For a period of two (2) years from the date of substantial completion, as evidenced by the date of 

final acceptance of the work, the contractor warrants that work performed under this contract 
conforms to the contract requirements and is free of any defect of equipment, material or 
workmanship performed by the contractor or any of his subcontractors or suppliers.  However, 
manufacturer's warranties and guarantees, if for a period longer than two (2) years, shall take 
precedence over the above warranties.  The contractor shall remedy, at his own expense, any such 
failure to conform or any such defect.  The protection of this warranty shall be included in the 
Contractor's Performance Bond. 

 
ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1  If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance with 

the Contract Documents or fails to perform a provision of the Contract, the Owner, after seven days 
written notice to the Contractor, may make good such deficiencies and may deduct the cost thereof 
from the payment then or thereafter due the Contractor.  Alternatively, at the Owner's option, and 
the Owner may terminate the Contract and take possession of the site and of all materials, 
equipment, tools, and machinery thereon owned by the Contractor and may finish the Work by 
whatever method the Owner may deem expedient.  If the costs of finishing the Work exceed any 
unpaid compensation due the Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2  “If the continuation of this Agreement is contingent upon the appropriation of adequate state, 

or federal funds, this Agreement may be terminated on the date beginning on the first fiscal year 
for which funds are not appropriated or at the exhaustion of the appropriation.  The Owner may 
terminate this Agreement by providing written notice to the parties of such non‐appropriation.  
All payment obligations of the Owner will cease upon the date of termination.  Notwithstanding 
the foregoing, the Owner agrees that it will use its best efforts to obtain approval of necessary 
funds to continue the Agreement by taking appropriate action to request adequate funds to 
continue the Agreement.” 
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