DEARNG CONTRACT NO. 11-2012
BETHANY BEACH SANITARY SEWER UPGRADES
BID OPENING: 08 March 2013 - 2:00 PM

| CONTRACTOR | BASE BID | ADDENDUMS RECEIVED | SUBCONTRACTOR LIST | Bid Bond |
|---|---|---|---|---|
| | | | | |
| TEAL CONSTRUCTION | $ 251,251 | 1 + 2 | Y | Y |
| | | | | |
| A.P. CROLL | $ 463,911 | 1 + 2 | Y | Y |
| | | | | |
| A DEL | $ 299,965 | 1 + 2 | Y | Y |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |