

*Michael R. Wigley, AIA, LEED®AP
Randy B. Duplechain, P.E.
Charles R. Woodward, Jr., LS
W. Zachary Crouch, P.E.
Michael E. Wheedleton, AIA
Jason P. Loar, P.E.
Ring W. Lardner, P.E.
Gerald G. Friedel, P.E.*

**DELAWARE ARMY NATIONAL GUARD
PIGMAN READINESS CENTER – ADA UPGRADES
SEAFORD, DELAWARE
DBF #0999J013.B01
September 21, 2015**

ADDENDUM NO. 4

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- Item No. 1 Clarification: Addendum No. 2, Item No. 4 -- The exterior piping allowance is to remove and replace existing domestic and sewer piping from the building to the tie-in points at the street.
- Item No. 2 The Contractor shall assume 90 feet of piping for the new sprinkler line from the building to the tie-in point in their alternate price.
- Item No. 3 Clarification: Addendum No. 3, Item No. 12 -- Drawing E003, ELECTRICAL DETAILS, shall be deleted.

END OF ADDENDUM