

*Michael R. Wigley, AIA, LEED@AP  
W. Zachary Crouch, P.E.  
Michael E. Wheedleton, AIA  
Jason P. Loar, P.E.  
Ring W. Lardner, P.E.*

**DELAWARE ARMY NATIONAL GUARD  
ROOF REPLACEMENT  
PIGMAN READINESS CENTER  
601 BRIDGEVILLE HIGHWAY  
SEAFORD, DELAWARE 19973  
DEARNG #2017-004 ❖ DFM #MC7601000099  
APRIL 4, 2018**

**ADDENDUM NO. 2**

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- Item No. 1      The date of Addendum No. 1 is changed from May 28, 2018 to March 28, 2018.
- Item No. 2      The DEARNG work schedule for 2018 is attached.
- Item No. 3      Regarding Prebid Meeting Minutes Item #15: A revised detail for the exhaust fan curbs is attached.
- Item No. 4      In lieu of the mechanically fastened system, a fully adhered system shall be utilized. The concrete and metal decking shall be cleaned and prepped per manufacturer's instructions prior to adhering the insulation board. The basis of design is Firestone, low slope fire retardant RubberGard 60 mil EPDM membrane.

**END OF ADDENDUM**

January 2018

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

February 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28			

March 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

April 2018

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

May 2018

S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

June 2018

S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30

**5/4/9 Work Schedule**  
**Scheduled FTS Flex Days**  
**Federal Holidays**

JANUARY  
 1 New Year's Day  
 15 Martin Luther King's Birthday  
 8-hour days: 12, 26

FEBRUARY  
 19 Washington's Birthday  
 8-hour days: 9, 23

MARCH  
 8-hour days: 9, 23

APRIL  
 8-hour days: 6, 20

MAY  
 28 Memorial Day  
 8-hour days: 4, 18

JUNE  
 8-hour days: 1, 15, 29

JULY  
 4 Independence Day  
 8-hour days: 13, 27

AUGUST  
 8-hour days: 10, 24

SEPTEMBER  
 3 Labor Day  
 8-hour days: 7, 21

OCTOBER  
 8 Columbus Day  
 8-hour days: 4, 19

NOVEMBER  
 12 Veterans Day Observed  
 22 Thanksgiving Day  
 8-hour days: 2, 16, 30

DECEMBER  
 25 Christmas Day  
 8-hour days: 14, 28

July 2018

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

August 2018

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

September 2018

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30						

October 2018

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

November 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

December 2018

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

January 2018

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

**5-8/4-10 Work Schedule**

Scheduled FTS Flex Days
Federal Holidays
8 hours
10 hours

July 2018

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

February 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28			

**JANUARY**  
 1 New Year's Day (8)  
 15 Martin Luther King's Birthday (8)

August 2018

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

**FEBRUARY**  
 19 Washington's Birthday (8)

March 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

**MARCH**

September 2018

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30						

**APRIL**  
**MAY**  
 28 Memorial Day (8)

April 2018

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

**AUGUST**

October 2018

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

**SEPTEMBER**  
 3 Labor Day (8)

May 2018

S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

**OCTOBER**  
 8 Columbus Day (8)

November 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

**NOVEMBER**  
 12 Veterans Day Observed (8)  
 22 Thanksgiving Day (10)

June 2018

S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30

**DECEMBER**  
 25 Christmas Day (8)

December 2018

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

General Notes:

**IMPORTANT- DO NOT DISTRIBUTE**  
 NOTE: THESE DRAWINGS ARE CONFIDENTIAL FOR OFFICIAL USE ONLY. NOT FOR PUBLIC DISTRIBUTION. A DETERMINATION HAS BEEN MADE THAT THE PUBLICATION OF THESE PLANS COULD COMPROMISE PUBLIC SAFETY AND ARE NOT AVAILABLE PURSUANT TO DELAWARE CODE, TITLE 29, §10002 (1)(17)(a)(2) AND (3).


Revision	
△	ADDENDUM #2 (4/4/18)

Project:  
**DEARNG PIGMAN READINESS CENTER ROOF REPLACEMENT**  
 601 BRIDGEVILLE HIGHWAY  
 SEAFORD, DELAWARE 19973  
 DEARNG PROJECT NO. 20-2016  
 OMB/DFM #: MC7801000099


Set No.: <b>BID SET</b>	Sheet Title: <b>ROOF DETAILS</b>
Proj.No.: 0499J013.D01	Scale: AS NOTED
Dwn.By: MPB	Date: 3/27/18

THIS DRAWING, THE DESIGN AND CONSTRUCTION FEATURES DISCLOSED ARE PROPRIETARY TO DAVIS, BOWEN & FRIEDEL, INC. AND SHALL NOT BE ALTERED OR REUSED WITHOUT WRITTEN PERMISSION.  
 COPYRIGHT © 2018


**A2**




**E1** ROOF EDGE W/ GUTTER DETAIL  
 3" = 1'-0"




**E8** DETAIL @ BUILDING EXPANSION JOINT  
 3" = 1'-0"




**E15** DETAIL  
 3" = 1'-0"




**J1** ROOF RAKE DETAIL  
 3" = 1'-0"




**J8** ROOF CURB DETAIL  
 3" = 1'-0"




**J15** PIPE PENETRATION DETAIL  
 N.T.S.



**O1** TYP. PITCH POCKET DETAIL AT MECH. SCREEN  
 3" = 1'-0"



**O8** TYP. SPLASH BLOCK DETAIL  
 3" = 1'-0"



**O15** REGLET FLASHING DETAIL @ CHIMNEY  
 3" = 1'-0"