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Date:    September 10, 2018 
  

Project:    DEARNG Contract No. 2018-10  

 River Road Training Site ARMAG Site Preparation 

 
The work herein shall be considered part of the bid documents for the referenced project and carried out in 
accordance with the following supplemental instructions issued in accordance with the Contract Documents 
without change in Contract Sum or Contract Time.  Acknowledge receipt of addendum on the bid form as 
indicated. 

 
General 

1. Bids due 1:30pm on September 20, 2018 at the Delaware Army National Guard at 
the Security Officers desk in the Main Lobby of the Biden National Guard/Reserve 
Center, 250 Airport Road, New Castle, DE 19720. The address may also be referred 
to as 1 Vavala Way, New Castle, DE 19720 

2. The deadline for RFIs to StudioJAED is Thursday, September 13, 2018 at 4:00 pm. 

3. RFI and questions are to be submitted via email to Philip Conte at StudioJAED 
contep@studiojaed.com 
 

Pre Bid Meeting Agenda 
1. Introductions 

2. Review Scope 

3. Review Alternates - None 

4. Review Bid Form 

a. Complete forms as presented, do not edit or alter. 

b. Provide all information requested in full or bid will not be accepted. 

c. Employee drug testing form is required from general contractor. 

d. Acknowledge all addendums as individual items. 

e. Include a copy of your business license, not just a number. 

f. Contractor to provide 3 copies of the bid form for submission. 

5. Review Sub Contractor List 

a. Site Work, Electrical, Fencing, Concrete 

6. Review Allowances 

a. Allowance #1: $20,000 for General concealed condition contingencies  

7. Prevailing Wage Project 

a. Rates included in specifications. 

8. Schedule 

a. Anticipate prompt award and commencement after bids are received. 

b. Substantial completion within 120 calendar days. 

9. Lay Down Area, Security and Occupancy 

a. The Site will be occupied for the duration of the project. 

b. Contractor is responsible for coordinating with the DEARNG and facilities, 

on a daily basis as to location of work etc.  

c. Contractor to provide all measures for pedestrian/vehicular control and 

safe passage for project duration. 

d. Laydown space to be provided. 

10. DNREC approval has been received. Fire Marshal submission will be provided 

during bidding phase and submitted to awarded contractor for submission to New 

Addendum #1 
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Pre-Bid Meeting Minutes 

Page 2 of 2 

 

Castle County Land Use for the Building Permit. If a Building Permit is required it 

will be paid for out of the Allowance. 

11. Walkthrough for subcontractors is scheduled for September 11, @ 10am.  

Contact person is SSG. Joe Wingate 302 326 7375 

 

Clarifications 
1. Duffield Associates, under separate contract to Owner, will provide soil and 

concrete testing. 

2. Maximum gap between fence and grade to be 3” 

3. See attached Work Schedule for the Delaware Army National Guard 

4. See attached sign in Sheet 

5. Selection of bidders is based on a complete bid, demonstrated ability to  
perform the work required and competitive pricing.  Information for support of  
veteran, minority and woman owned businesses is available from the Office of  
Supplier Diversity at https://gss.omb.delaware.gov/osd/ 

6. Layout is to be provided by the General Contractor. 

7. General Contractor is responsible for the removal and disposal off site of any cut 

material. 

8. General Contractor is responsible for the removal and disposal off site of any 

cleared material. 

9. General Contractor is responsible to clear from grade up to 30’ above grade 

vertically/perpendicular to the cleared pathway. Cleared pathway to be 20’ wide. 

Therefore, contractor to assume a cleared box area of 20’ wide x 30’ high along the 

entire length of the proposed roadway. 

10. Utility pole anchoring and necessary accessories are required at change in 

direction.  

11. Extent of clearing is to be what is required to install perimeter fence. 

12. All lightening protection system components and wire are to be provided and 

installed by the Contractor as part of this project. In the event the storage 

container is not on site at project completion, any items unable to be installed will 

be turned over to the Owner. 

 

 

END 

 

 

 
 
 

https://gss.omb.delaware.gov/osd/


HEADQUARTERS 

2500 WRANGLE HILL ROAD        302.832.1652  PHONE 

FOX RUN OFFICE PLAZA, SUITE 110      302.832.1423  FAX 

BEAR,  DE  19701 

 

 

ARCHITECTS            ENGINEERS            FACILITIES SOLUTIONS 

 

Project:  State of DE – NCRRTS ARMAG Storage Facility 
Project No.:  FMO-27796 / 18011 
Date:   September 5, 2018 

 
PRE-BID 

SIGN IN SHEET 
 
 

  REPRESENTATIVE    FIRM / PHONE / FAX / EMAIL 
 

 

  
 

 

1. Philip Conte  StudioJAED 

    302-832-1652 

 
  302-832-1423 

    contep@studiojaed.com 

 
   

 
   

2. Preston Macready  Stephens Excavating 

 
  484-999-4988 

 
  No Fax 

 
  preston@stephensexc.com 

 
   

     

3. Victoria Bisbing  Brightfields, Inc. 

 
  302-656-9600 

 
  302-656-9700 

 
  vbisbing@brightfieldsinc.com 

 
   

 
   

 4. Rand Pratt  Baltimore Pile Driving 

 
  410-452-8280 

 
  No Fax 

 
  baltopiledriving@aol.com 

 
   

     

5. Jeff Feltes  Diamond Materials 

 
  302-658-6524 

   302-658-0684 

   jfeltes@diamondmaterials.com 

 
  

 
 

mailto:contep@studiojaed.com
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Project:  State of DE – NCRRTS ARMAG Storage Facility 
Project No.:  FMO-27796 / 18011 
Date:   September 5, 2018 

 
PRE-BID 

SIGN IN SHEET 
 
 

  REPRESENTATIVE    FIRM / PHONE / FAX / EMAIL 
 

 

  
 

6. Matt Bailey  Power Plus Electrical Contracting, Inc. 

    302-736-5070 

 
  302-736-5120 

    Mattb337@gmail.com 

 
   

 
   

7. Ron Steele  Dixon Contracting, Inc. 

 
  302-653-4623 

 
  302-653-1113 

 
  dixonconde@aol.com 

 
   

     

8. Patrick Clark  GES 

 
  877-GES.0007 

 
  302-834-1959 

 
  pclark@gesoncall.com 

 
   

 
   

9. Bob Leboffe  Gessler Construction, Co. 

 
  610-497-2480 

 
  610-494-7903 

 
  gesslerconstruction@comcast.net 

 
   

     

10. Vincent Dills  Merit Construction Engineers, Inc. 

 
  302-992-9810 

 
  302-992-9568 

 
  vinced@mce85.com 
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Project:  State of DE – NCRRTS ARMAG Storage Facility 
Project No.:  FMO-27796 / 18011 
Date:   September 5, 2018 

 
PRE-BID 

SIGN IN SHEET 
 
 

  REPRESENTATIVE    FIRM / PHONE / FAX / EMAIL 
 

 

  
 

11. Rick Kostes  Amakor 

   302-834-8664 

   No Fax 

   Amakor@aol.com 

    

    

12. Dan Hanna  A-Del Construction 

   302-453-8286 

   302-453-9550 

   estimates@a-del.com 

    

    

13. Derek C. Jones  Atlantic Contracting & Materials 

   302-272-2765 

   302-868-8862 

   dcjones@acmpave.com 

    

    

14. Chris Berry  Allan Myers 

   410-441-9690 

   No Fax 

   Chris.berry@allanmyers.com 

    

    

15. Shaun Rodgers  Reybold Construction 

   302-593-0696 

   No Fax 

   srodgers@reybold.com 
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ARCHITECTS            ENGINEERS            FACILITIES SOLUTIONS 

 

Project:  State of DE – NCRRTS ARMAG Storage Facility 
Project No.:  FMO-27796 / 18011 
Date:   September 5, 2018 

 
PRE-BID 

SIGN IN SHEET 
 
 

  REPRESENTATIVE    FIRM / PHONE / FAX / EMAIL 
 

 

  
 

 

16. Mario J Gangemi  Greggo & Ferrara 

   302-658-5241  x238 

   No Fax 

   Mario.gangemi@comcast.net 

    

    

17. Matthew Ruoff  JJID 

   302-836-0414  x114 

   No Fax 

   strentham@jjid.com 

    

    
 

mailto:Mario.gangemi@comcast.net
mailto:strentham@jjid.com


5/4/9 Work Schedule
S M T W T F S Scheduled FTS Flex Days S M T W T F S

1 2 3 4 5 6 Federal Holidays 1 2 3 4 5 6 7

7 8 9 10 11 12 13 JANUARY 8 9 10 11 12 13 14

14 15 16 17 18 19 20 1  New Year's Day  15 16 17 18 19 20 21

21 22 23 24 25 26 27 15  Martin Luther King's Birthday 22 23 24 25 26 27 28

28 29 30 31 8-hour days: 12, 26 29 30 31

FEBRUARY

S M T W T F S 19  Washington's Birthday S M T W T F S

   1 2 3 8-hour days: 9, 23   1 2 3 4

4 5 6 7 8 9 10 5 6 7 8 9 10 11

11 12 13 14 15 16 17 MARCH 12 13 14 15 16 17 18

18 19 20 21 22 23 24 8-hour days: 9, 23 19 20 21 22 23 24 25

25 26 27 28   26 27 28 29 30 31

APRIL  

8-hour days: 6, 20

S M T W T F S S M T W T F S

  1 2 3 MAY      1

4 5 6 7 8 9 10 28  Memorial Day 2 3 4 5 6 7 8

11 12 13 14 15 16 17 8-hour days:  4, 18 9 10 11 12 13 14 15

18 19 20 21 22 23 24 16 17 18 19 20 21 22

25 26 27 28 29 30 31 JUNE 23 24 25 26 27 28 29

8-hour days: 1, 15, 29 30

JULY

S M T W T F S 4  Independence Day S M T W T F S

1 2 3 4 5 6 7 8-hour days: 13, 27 1 2 3 4 5 6

8 9 10 11 12 13 14 7 8 9 10 11 12 13

15 16 17 18 19 20 21 AUGUST 14 15 16 17 18 19 20

22 23 24 25 26 27 28 8-hour days: 10, 24 21 22 23 24 25 26 27

29 30 28 29 30 31

SEPTEMBER

3  Labor Day

S M T W T F S 8-hour days: 7, 21 S M T W T F S

 1 2 3 4 5   1 2 3

6 7 8 9 10 11 12 OCTOBER 4 5 6 7 8 9 10

13 14 15 16 17 18 19 8  Columbus Day 11 12 13 14 15 16 17

20 21 22 23 24 25 26 8-hour days: 4, 19 18 19 20 21 22 23 24

27 28 29 30 31 25 26 27 28 29 30  

NOVEMBER  

12  Veterans Day Observed

S M T W T F S 22  Thanksgiving Day S M T W T F S

    1 2 8-hour days: 2, 16, 30      1

3 4 5 6 7 8 9 2 3 4 5 6 7 8

10 11 12 13 14 15 16 DECEMBER 9 10 11 12 13 14 15

17 18 19 20 21 22 23 25  Christmas Day 16 17 18 19 20 21 22

24 25 26 27 28 29 30 8-hour days: 14, 28 23 24 25 26 27 28 29

30 31

January 2018 July 2018

February 2018 August 2018

March 2018 September 2018

April 2018 October 2018

May 2018 November 2018

June 2018 December 2018



5-8/4-10 Work Schedule
S M T W T F S Scheduled FTS Flex Days S M T W T F S

1 2 3 4 5 6 Federal Holidays 1 2 3 4 5 6 7

7 8 9 10 11 12 13 8 hours 8 9 10 11 12 13 14

14 15 16 17 18 19 20 10 hours 15 16 17 18 19 20 21

21 22 23 24 25 26 27 22 23 24 25 26 27 28

28 29 30 31 29 30 31

JANUARY

1  New Year's Day (8)  

S M T W T F S 15  Martin Luther King's Birthday (8) S M T W T F S

   1 2 3   1 2 3 4

4 5 6 7 8 9 10 FEBRUARY 5 6 7 8 9 10 11

11 12 13 14 15 16 17 19  Washington's Birthday (8) 12 13 14 15 16 17 18

18 19 20 21 22 23 24 19 20 21 22 23 24 25

25 26 27 28   MARCH 26 27 28 29 30 31

 

APRIL

S M T W T F S S M T W T F S

  1 2 3 MAY      1

4 5 6 7 8 9 10 28  Memorial Day (8) 2 3 4 5 6 7 8

11 12 13 14 15 16 17 9 10 11 12 13 14 15

18 19 20 21 22 23 24 JUNE 16 17 18 19 20 21 22

25 26 27 28 29 30 31 23 24 25 26 27 28 29

JULY 30

4  Independence Day (10)

S M T W T F S AUGUST S M T W T F S

1 2 3 4 5 6 7 1 2 3 4 5 6

8 9 10 11 12 13 14 SEPTEMBER 7 8 9 10 11 12 13

15 16 17 18 19 20 21 3  Labor Day (8) 14 15 16 17 18 19 20

22 23 24 25 26 27 28 21 22 23 24 25 26 27

29 30 OCTOBER 28 29 30 31

8  Columbus Day (8)

S M T W T F S NOVEMBER S M T W T F S

 1 2 3 4 5 12  Veterans Day Observed (8)   1 2 3

6 7 8 9 10 11 12 22  Thanksgiving Day (10) 4 5 6 7 8 9 10

13 14 15 16 17 18 19 11 12 13 14 15 16 17

20 21 22 23 24 25 26 DECEMBER 18 19 20 21 22 23 24

27 28 29 30 31 25  Christmas Day (8) 25 26 27 28 29 30  

 

S M T W T F S S M T W T F S

    1 2      1

3 4 5 6 7 8 9 2 3 4 5 6 7 8

10 11 12 13 14 15 16 9 10 11 12 13 14 15

17 18 19 20 21 22 23 16 17 18 19 20 21 22

24 25 26 27 28 29 30 23 24 25 26 27 28 29

30 31

January 2018 July 2018

February 2018 August 2018

March 2018 September 2018

April 2018 October 2018

May 2018 November 2018

June 2018 December 2018



5/4/9 Work Schedule
S M T W T F S Scheduled FTS Flex Days S M T W T F S

1 2 3 4 5 Federal Holidays 1 2 3 4 5 6

6 7 8 9 10 11 12 7 8 9 10 11 12 13

13 14 15 16 17 18 19 JANUARY 14 15 16 17 18 19 20

20 21 22 23 24 25 26 1  New Year's Day 21 22 23 24 25 26 27

27 28 29 30 31 21  Martin Luther King's Birthday 28 29 30 31

8-hour days: 11, 25

S M T W T F S FEBRUARY S M T W T F S

1 2 18  Washington's Birthday 1 2 3

3 4 5 6 7 8 9 8-hour days: 8, 22 4 5 6 7 8 9 10

10 11 12 13 14 15 16 11 12 13 14 15 16 17

17 18 19 20 21 22 23 MARCH 18 19 20 21 22 23 24

24 25 26 27 28 8-hour days: 8, 22 25 26 27 28 29 30 31

APRIL

S M T W T F S 8-hour days: 5, 18 S M T W T F S

1 2 1 2 3 4 5 6 7

3 4 5 6 7 8 9 MAY 8 9 10 11 12 13 14

10 11 12 13 14 15 16 27  Memorial Day 15 16 17 18 19 20 21

17 18 19 20 21 22 23 8-hour days:  3, 17, 31 22 23 24 25 26 27 28

24 25 26 27 28 29 30 29 30

31 JUNE

8-hour days: 14, 28

S M T W T F S

S M T W T F S JULY 1 2 3 4 5

1 2 3 4 5 6 4  Independence Day 6 7 8 9 10 11 12

7 8 9 10 11 12 13 8-hour days: 12, 26 13 14 15 16 17 18 19

14 15 16 17 18 19 20 20 21 22 23 24 25 26

21 22 23 24 25 26 27 AUGUST 27 28 29 30 31

28 29 30 8-hour days: 9, 23

SEPTEMBER S M T W T F S

S M T W T F S 2  Labor Day 1 2

1 2 3 4 8-hour days: 6, 20 3 4 5 6 7 8 9

5 6 7 8 9 10 11 10 11 12 13 14 15 16

12 13 14 15 16 17 18 OCTOBER 17 18 19 20 21 22 23

19 20 21 22 23 24 25 14  Columbus Day 24 25 26 27 28 29 30

26 27 28 29 30 31 8-hour days: 4, 18

NOVEMBER S M T W T F S

S M T W T F S 11  Veterans Day 1 2 3 4 5 6 7

1 28  Thanksgiving Day 8 9 10 11 12 13 14

2 3 4 5 6 7 8 8-hour days: 1, 15, 27 15 16 17 18 19 20 21

9 10 11 12 13 14 15 22 23 24 25 26 27 28

16 17 18 19 20 21 22 DECEMBER 29 30 31

23 24 25 26 27 28 29 25  Christmas Day

30 8-hour days: 13, 27

June 2019

January 2019 July 2019

February 2019 August 2019

March 2019 September 2019

October 2019

April 2019

November 2019

May 2019

December 2019



5-8/4-10 Work Schedule
S M T W T F S Scheduled FTS Flex Days S M T W T F S

1 2 3 4 5 Federal Holidays 1 2 3 4 5 6

6 7 8 9 10 11 12 8 hours 7 8 9 10 11 12 13

13 14 15 16 17 18 19 10 hours 14 15 16 17 18 19 20

20 21 22 23 24 25 26 21 22 23 24 25 26 27

27 28 29 30 31 JANUARY 28 29 30 31

1  New Year's Day (10)

21  Martin Luther King's Birthday (8)

S M T W T F S S M T W T F S

1 2 FEBRUARY 1 2 3

3 4 5 6 7 8 9 18  Washington's Birthday (8) 4 5 6 7 8 9 10

10 11 12 13 14 15 16 11 12 13 14 15 16 17

17 18 19 20 21 22 23 MARCH 18 19 20 21 22 23 24

24 25 26 27 28 25 26 27 28 29 30 31

APRIL

S M T W T F S MAY S M T W T F S

1 2 27  Memorial Day (8) 1 2 3 4 5 6 7

3 4 5 6 7 8 9 8 9 10 11 12 13 14

10 11 12 13 14 15 16 JUNE 15 16 17 18 19 20 21

17 18 19 20 21 22 23 22 23 24 25 26 27 28

24 25 26 27 28 29 30 JULY 29 30

31 4  Independence Day (10)

AUGUST S M T W T F S

S M T W T F S 1 2 3 4 5

1 2 3 4 5 6 SEPTEMBER 6 7 8 9 10 11 12

7 8 9 10 11 12 13 2  Labor Day (8) 13 14 15 16 17 18 19

14 15 16 17 18 19 20 20 21 22 23 24 25 26

21 22 23 24 25 26 27 OCTOBER 27 28 29 30 31

28 29 30 14  Columbus Day (8)

NOVEMBER S M T W T F S

S M T W T F S 11  Veterans Day (8) 1 2

1 2 3 4 28  Thanksgiving Day (10) 3 4 5 6 7 8 9

5 6 7 8 9 10 11 10 11 12 13 14 15 16

12 13 14 15 16 17 18 DECEMBER 17 18 19 20 21 22 23

19 20 21 22 23 24 25 25  Christmas Day (8) 24 25 26 27 28 29 30

26 27 28 29 30 31

S M T W T F S

S M T W T F S 1 2 3 4 5 6 7

1 8 9 10 11 12 13 14

2 3 4 5 6 7 8 15 16 17 18 19 20 21

9 10 11 12 13 14 15 22 23 24 25 26 27 28

16 17 18 19 20 21 22 29 30 31

23 24 25 26 27 28 29

30

June 2019

January 2019 July 2019

February 2019 August 2019

March 2019 September 2019

October 2019

April 2019

November 2019

May 2019

December 2019


