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Addendum No. 2 

240 Continental Drive 
Suite 200 
Newark, Delaware 19713 
Tel. (302) 738–7551 
Fax (302) 454-5980 

 ............................................................................................................................................................................... 
 
Stern Readiness Center – Phase 4 Boiler Replacement 
Delaware Army Reserve National Guard (DEARNG) 
New Castle, Delaware 
DEARNG Contract # 2019-05 
OMB/DFM Contract No.: MC7601000122 
Tt Project No.  200-76984-19002 
 

Addendum No. 02 
to 

Drawings and Project Manual 
 

July 22, 2019 
 ..............................................................................................................................................................................................  
 
To:  ALL BIDDERS 
 
This ADDENDUM forms a part of the BIDDING AND CONTRACT DOCUMENTS and modifies the following 
documents: 
 Original DRAWINGS dated July 10, 2019 
 PROJECT MANUAL dated July 10, 2019 
  
Acknowledge receipt of the ADDENDUM in the space provided on the FORM OF PROPOSAL 
 
This ADDENDUM consists of three (3) pages and the following: 

 
2.1 PROJECT MANUAL MODIFICATIONS 

A. Section 00 01 01; Project Title Page 

1. CHANGE the Owner’s address from “250 Airport Road” to read “1 Vavala Way” 

B. Section 23 52 39; Condensing Boilers 

1. Article 2.1; Paragraph A. 

a. ADD Thermal Solutions Apex Stainless Steel Condensing Boiler to the list of Acceptable Manufacturer’s. 
 

2.2 DRAWING MODIFICATIONS: N/A 

A. None 

2.3 QUESTIONS/CLARIFICATIONS: 

A. Email from Gaudelli Bros., Inc. dated 7/15/19” 

Question: Substitution Request for a Condensing Boiler. 

Response: The Thermal Solutions Condensing Water Tube Apex-825C is an acceptable equivalent. 
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B. Email from GEM Mechanical Services, Inc. dated 7/17/19: 

Question: In reading over the documents, it gives two addresses where the Bids are to be dropped off.  Can you 
please confirm the address, either 250 Airport Road at the Delaware Army National Guard, or the 1 
Vavala Way address? 

Response: 1 Vavala Way is the correct address. 

C. Email from Schlosser and Associates dated 7/18/19: 

Question: There had been talk at the pre-bid meeting of scheduling a subsequent walk through before the bids 
were due on the 25th. But Addendum 1 did not specify that there was to be another walk through. Will 
there be one Scheduled or is there a facilities number we can contact? 

Response: There are Contractors working in the Building. So, the back door is open. You are able to enter 
the building from 7:30am to 3:30pm. 

D. Email from Cherokee Nation Mechanical Dated 7/18/19: 

Question: What is the existing roofing system and is it under warranty? 

  Response: The roofing is a new 90 Mill EPDM Membrane system and is under warranty with D.A. Nolt. 
Bidder shall hire D.A. Nolt for roofing related work (856-733-9333). 

Question: Can you issue the Guards work schedule including days off. 

Response: See attached Schedules for 2019 and 2020. 

Question: There is no water treatment spec is water treatment required? 

  Response: Water treatment is existing. 

Question: Can we get a make and model number for the ceiling tile and grid. 

  Response: Match existing Ceiling Panels – for Bidding purposes Armstrong “Ultima” Panel No. 1910, 2x2 
Prelunde 15/16 suspension system. 

E. Email from Cherokee Nation Mechanical Dated 7/19/19: 

Question: Can you specify size, make and model or Basis of Design for the following: 

  1. Air Separator – Line Size, refer to specifications. 

  2. Expansion Tank – Provide B & G Model B-200. Refer to Specifications 

  3. Backflow Preventor – Line Size. 

Question: M101 note 11 Provide new Louver, floor plan 1/M101 shows an existing louver and no new louver 
location.  Enlarged boiler room 2/M101 has note 11 but does not show a louver.  Can you clarify size 
and location of new louver? 

  Response: Sheet M-101, a) Detail 2/M-101; Delete Reference to New Work Note 11. b) Detail 4/M-101; Add 
New work note 11 to New Outside Air Louver. Size as identified on Detail. 

F. Clarifications from DEARNG: 

1. Contractor shall provide floor protection for the Drill Hall Floor. 

2. Gymnasium Unit Heaters: Remove existing Unit Heater in its entirety, including all piping, wiring and 
controls back to the source. Patch openings in wall to match existing. 
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3. Lens for Gymnasium Lights: Provide and install frosted Lens for the existing UFP series Light Fixture Model 
No. UFD-90W by All Green Inc.. 

4. Electric Floor Heaters: DEARNG owns three (3) 15kw, 240V, 62.5A Electric Heaters used to keep building 
temperature up during the heating season. Electrical Contractor is responsible to connect these to an Electrical 
source during Construction and disconnect them when construction is completed. Units to remain the property 
of DEARNG. 

 
ATTACHMENTS 
 
DEARNG 2019 & 2020 Schedules 
 
 

END OF ADDENDUM No. 2 
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5/4/9 Work Schedule
S M T W T F S Scheduled FTS Flex Days S M T W T F S

1 2 3 4 5 Federal Holidays 1 2 3 4 5 6

6 7 8 9 10 11 12 7 8 9 10 11 12 13

13 14 15 16 17 18 19 JANUARY 14 15 16 17 18 19 20

20 21 22 23 24 25 26 1  New Year's Day 21 22 23 24 25 26 27

27 28 29 30 31 21  Martin Luther King's Birthday 28 29 30 31

8-hour days: 11, 25

S M T W T F S FEBRUARY S M T W T F S

1 2 18  Washington's Birthday 1 2 3

3 4 5 6 7 8 9 8-hour days: 8, 22 4 5 6 7 8 9 10

10 11 12 13 14 15 16 11 12 13 14 15 16 17

17 18 19 20 21 22 23 MARCH 18 19 20 21 22 23 24

24 25 26 27 28 8-hour days: 8, 22 25 26 27 28 29 30 31

APRIL

S M T W T F S 8-hour days: 5, 18 S M T W T F S

1 2 1 2 3 4 5 6 7

3 4 5 6 7 8 9 MAY 8 9 10 11 12 13 14

10 11 12 13 14 15 16 27  Memorial Day 15 16 17 18 19 20 21

17 18 19 20 21 22 23 8-hour days:  3, 17, 31 22 23 24 25 26 27 28

24 25 26 27 28 29 30 29 30

31 JUNE

8-hour days: 14, 28

S M T W T F S

S M T W T F S JULY 1 2 3 4 5

1 2 3 4 5 6 4  Independence Day 6 7 8 9 10 11 12

7 8 9 10 11 12 13 8-hour days: 12, 26 13 14 15 16 17 18 19

14 15 16 17 18 19 20 20 21 22 23 24 25 26

21 22 23 24 25 26 27 AUGUST 27 28 29 30 31

28 29 30 8-hour days: 9, 23

SEPTEMBER S M T W T F S

S M T W T F S 2  Labor Day 1 2

1 2 3 4 8-hour days: 6, 20 3 4 5 6 7 8 9

5 6 7 8 9 10 11 10 11 12 13 14 15 16

12 13 14 15 16 17 18 OCTOBER 17 18 19 20 21 22 23

19 20 21 22 23 24 25 14  Columbus Day 24 25 26 27 28 29 30

26 27 28 29 30 31 8-hour days: 4, 18

NOVEMBER S M T W T F S

S M T W T F S 11  Veterans Day 1 2 3 4 5 6 7

1 28  Thanksgiving Day 8 9 10 11 12 13 14

2 3 4 5 6 7 8 8-hour days: 1, 15, 27 15 16 17 18 19 20 21

9 10 11 12 13 14 15 22 23 24 25 26 27 28

16 17 18 19 20 21 22 DECEMBER 29 30 31

23 24 25 26 27 28 29 25  Christmas Day

30 8-hour days: 13, 27

June 2019

January 2019 July 2019

February 2019 August 2019

March 2019 September 2019

October 2019

April 2019

November 2019

May 2019

December 2019



5/4/9 Work Schedule
S M T W T F S Scheduled FTS Flex Days S M T W T F S

1 2 3 4 Federal Holidays 1 2 3 4

5 6 7 8 9 10 11 5 6 7 8 9 10 11

12 13 14 15 16 17 18 JANUARY 12 13 14 15 16 17 18

19 20 21 22 23 24 25 1  New Year's Day 19 20 21 22 23 24 25

26 27 28 29 30 31 20  Martin Luther King's Birthday 26 27 28 29 30 31

8-hour days: 10, 24

S M T W T F S FEBRUARY S M T W T F S

1 17  Washington's Birthday 1

2 3 4 5 6 7 8 8-hour days: 7, 21 2 3 4 5 6 7 8

9 10 11 12 13 14 15 9 10 11 12 13 14 15

16 17 18 19 20 21 22 MARCH 16 17 18 19 20 21 22

23 24 25 26 27 28 29 8-hour days: 6, 20 23 24 25 26 27 28 29

30 31

APRIL

S M T W T F S 8-hour days: 9, 17

1 2 3 4 5 6 7 S M T W T F S

8 9 10 11 12 13 14 MAY 1 2 3 4 5

15 16 17 18 19 20 21 25  Memorial Day 6 7 8 9 10 11 12

22 23 24 25 26 27 28 8-hour days:  1, 15 13 14 15 16 17 18 19

29 30 31 20 21 22 23 24 25 26

JUNE 27 28 29 30

8-hour days: 5, 19

S M T W T F S

1 2 3 4 JULY S M T W T F S

5 6 7 8 9 10 11 3  Independence Day 1 2 3

12 13 14 15 16 17 18 8-hour days: 2, 10, 24 4 5 6 7 8 9 10

19 20 21 22 23 24 25 11 12 13 14 15 16 17

26 27 28 29 30 AUGUST 18 19 20 21 22 23 24

8-hour days: 7, 21 25 26 27 28 29 30 31

S M T W T F S SEPTEMBER

1 2 7 Labor Day S M T W T F S

3 4 5 6 7 8 9 8-hour days: 3, 18 1 2 3 4 5 6 7

10 11 12 13 14 15 16 8 9 10 11 12 13 14

17 18 19 20 21 22 23 OCTOBER 15 16 17 18 19 20 21

24 25 26 27 28 29 30 12  Columbus Day 22 23 24 25 26 27 28

31 8-hour days: 2, 16, 30 29 30

NOVEMBER

S M T W T F S 11  Veterans Day S M T W T F S

1 2 3 4 5 6 26  Thanksgiving Day 1 2 3 4 5

7 8 9 10 11 12 13 8-hour days: 13, 25 6 7 8 9 10 11 12

14 15 16 17 18 19 20 13 14 15 16 17 18 19

21 22 23 24 25 26 27 DECEMBER 20 21 22 23 24 25 26

28 29 30 25  Christmas Day 27 28 29 30 31

8-hour days: 11, 24

September 2020

January 2020 July 2020

February 2020 August 2020

March 2020

October 2020

April 2020

November 2020

May 2020

December 2020June 2020



5-8/4-10 Work Schedule
Scheduled FTS Flex Days

S M T W T F S Federal Holidays S M T W T F S

1 2 3 4 5 8 hours 1 2 3 4 5 6

6 7 8 9 10 11 12 10 hours 7 8 9 10 11 12 13

13 14 15 16 17 18 19 14 15 16 17 18 19 20

20 21 22 23 24 25 26 JANUARY 21 22 23 24 25 26 27

27 28 29 30 31 1  New Year's Day (10) 28 29 30 31

21  Martin Luther King's Birthday (8)

S M T W T F S FEBRUARY S M T W T F S

1 2 18  Washington's Birthday (8) 1 2 3

3 4 5 6 7 8 9 4 5 6 7 8 9 10

10 11 12 13 14 15 16 MARCH 11 12 13 14 15 16 17

17 18 19 20 21 22 23 18 19 20 21 22 23 24

24 25 26 27 28 APRIL 25 26 27 28 29 30 31

MAY

S M T W T F S 27  Memorial Day (8) S M T W T F S

1 2 1 2 3 4 5 6 7

3 4 5 6 7 8 9 JUNE 8 9 10 11 12 13 14

10 11 12 13 14 15 16 15 16 17 18 19 20 21

17 18 19 20 21 22 23 JULY 22 23 24 25 26 27 28

24 25 26 27 28 29 30 4  Independence Day (10) 29 30

31

AUGUST

S M T W T F S

S M T W T F S SEPTEMBER 1 2 3 4 5

1 2 3 4 5 6 2  Labor Day (8) 6 7 8 9 10 11 12

7 8 9 10 11 12 13 13 14 15 16 17 18 19

14 15 16 17 18 19 20 OCTOBER 20 21 22 23 24 25 26

21 22 23 24 25 26 27 14  Columbus Day (8) 27 28 29 30 31

28 29 30

NOVEMBER

11  Veterans Day (8) S M T W T F S

S M T W T F S 28  Thanksgiving Day (10) 1 2

1 2 3 4 3 4 5 6 7 8 9

5 6 7 8 9 10 11 DECEMBER 10 11 12 13 14 15 16

12 13 14 15 16 17 18 25  Christmas Day (8) 17 18 19 20 21 22 23

19 20 21 22 23 24 25 24 25 26 27 28 29 30

26 27 28 29 30 31

S M T W T F S

S M T W T F S 1 2 3 4 5 6 7

1 8 9 10 11 12 13 14

2 3 4 5 6 7 8 15 16 17 18 19 20 21

9 10 11 12 13 14 15 22 23 24 25 26 27 28

16 17 18 19 20 21 22 29 30 31

23 24 25 26 27 28 29

30

June 2020

January 2020 July 2020

February 2020 August 2020

March 2020 September 2020

October 2020

April 2020

November 2020

May 2020

December 2020
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