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SECTION 00 11 13

ADVERTISEMENT FOR BIDS

£

Sealed bids for DEARNG Contract No. 2020-10 - GEORGETOWN READINESS CENTER
ROOF REPLACEMENT, will be received by the Delaware Army National Guard at the Sgc

Officers desk in the Main Lobby of the Biden National Guard/Reserve Center, 1 Vavala Way, Ne
Castle, Delaware, 19720 until PM local time on , , 20

time they will be publicly opened and read aloud in the Multi-Purpose Room. Q

Bidders are required to show identification at the Guard Booth when entering the si t sign in at
the Security Officers desk once inside. Please allow sufficient time to comply ese requirements.
No exceptions. Bidder bears the risk of late delivery. Any bids received theystated time will be
returned unopened.

Project involves, but is not limited to, the removal and replaceme 7) sgven sections of membrane

roof, insulation, flashings, gutters and downspouts. Two mecha @b nits’and one exhaust fan will be
removed, stored and reinstalled after new curbs are installed and duétwork extended.

A MANDATORY Pre-Bid Meeting following CDC Guideli nd Governor Carney’s regulations for
COVID-19 will be held on , at PM at the Georgetown
Readiness Center, 109 W. Pine Street, Georgetow 73 for the purpose of establishing the listing
of subcontractors and to answer questions. Re%statwes of each party to any Joint Venture must

attend this meeting. All attendees must wes ask. If you wish to access all roof areas, you
will need to have a 30-foot ladder. AT OF THIS MEETING IS A PREREQUISITE
FOR BIDDING ON THIS CONT

Sealed bids shall be addressed to i ational Guard/Reserve Center, 1 Vavala Way, New Castle,
Delaware, 19720, ATTN: M. POORE. The outer envelope should clearly indicate:
P

DEARNG CONTRACT NO 10 Georgetown Readiness Center Flat Roof Replacement -
SEALED BID - DO N

Contract Documents=ganybe obtained at the Pre-Bid Meeting upon receipt of $100.00 per set / non-
refundable or at t @ e of the architect, Davis, Bowen & Friedel. Purchase of contract documents is
required to laced oft the bidders list to receive addenda. Checks are to be made payable to “Davis,
Bowen & ?

Con% documents will be available for review at the office of Davis, Bowen & Friedel, 1 Park
Axenue, Milford, DE 19963.

Q Business Enterprises (MBE), Disadvantaged Business Enterprises (DBE), Women-Owned

siness Enterprises (WBE) and Veteran-Owned Business Enterprises (VBE) will be afforded full
opportunity to submit bids on this contract and will not be subject to discrimination on the basis of race,
color, national origin or sex in consideration of this award.

Each bid must be accompanied by a bid security equivalent to ten percent of the bid amount and all additive
alternates. The successful bidder must post a performance bond and payment bond in a sum equal to 100
percent of the contract price upon execution of the contract. The Owner reserves the right to reject any or
all bids and to waive any informalities therein. The Owner may extend the time and place for the opening

0999J012.K01 Advertisement for Bids /00 11 13
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of the bids from that described in the advertisement, with not less than two calendar days’ notice by
certified delivery, facsimile machine or other electronic means to those bidders receiving plans.

END OF SECTION 6
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ARTICLE 1: GENERAL

1.1 DEFINITIONS

1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted %
follows:

1.2 STATE: The State of Delaware.

1.3 AGENCY: Contracting State Agency as noted on cover sheet. %

1.4 DESIGNATED OFFICIAL: The agent authorized to act for the Age O

1.5 BIDDING DOCUMENTS: Bidding Documents include the Bi equirements and the

Advertisement for
nstructions to Bidders (if
s, General Requirements,
lusion Statement), and other

proposed Contract Documents. The Bidding Requirements
Bid, Invitation to Bid, Instructions to Bidders, Suppleme
any), General Conditions, Supplementary General
Special Provisions (if any), the Bid Form (includin,
sample bidding and contract forms. The propose ract Documents consist of the form
of Agreement between the Owner and Contractor, asywell as the Drawings, Specifications
(Project Manual) and all Addenda issued prior togexecution of the Contract.

1.6 CONTRACT DOCUMENTS: The C ocuments consist of the, Instructions to
Bidders, Supplementary Instructions s (if any), General Conditions, Supplementary
General Conditions, General ircments, Special Provisions (if any), the form of

agreement between the Ow dthe‘€ontractor, Drawings (if any), Specifications (Project
Manual), and all addenda

1.7 AGREEMENT: Théyforis e Agreement shall be AIA Document A101, Standard Form
of Agreement ecn, Owner and Contractor where the basis of payment is a
STIPULATE n the case of conflict between the instructions contained therein and

equi

the Genera nts herein, these General Requirements shall prevail.

1.8 GE ' REQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
(factions pertaining to the Bidding Documents and to contracts in general. They
n summary, requirements of laws of the State; policies of the Agency and

ons to bidders.

1.9 ECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
O supplemental to the General Requirements. Should the Special Provisions conflict with the

General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

1.11 BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

00 21 13\ Instructions to Bidders 0999J012.K01
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1.12 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

1.13 BID: A complete and properly executed proposal to do the Work for the sums stipulat,
therein, submitted in accordance with the Bidding Documents.

1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform t ot}
described in the Bidding Documents as the base, to which Work may be adde
which Work may be deleted for sums stated in Alternate Bids (if any are reg@iired to be
stated in the bid).

1.15 ALTERNATE BID (or ALTERNATE): An amount stated in the h pplicable, to

be added to or deducted from the amount of the Base Bid if the
Work, as described in the Bidding Documents is accepted.

jonding change in the

1.16 UNIT PRICE: An amount stated in the Bid, where, appligable, as a price per unit of
measurement for materials, equipment or services ion’of the Work as described in
the Bidding Documents.

1.17 SURETY: The corporate body which is b ith and for the Contract, or which is liable,

and which engages to be responsible for t
and for his acceptable performance of th

tractor's payments of all debts pertaining to
r which he has contracted.

1.18 BIDDER'S DEPOSIT: The securi ignated in the Bid to be furnished by the Bidder as a
gt Int ntract with the Agency if the Work to be performed

ished is awarded to him.

or the material or equipment
1.19 CONTRACT: The @reemen‘[ covering the furnishing and delivery of material or
work to be perfo \

1.20

1.21 3 RACTOR: An individual, partnership or corporation which has a direct contract

1.22 NTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

Q.E 2: BIDDER'S REPRESENTATIONS

2.1 PRE-BID MEETING

2.1.1 A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

0999J012.K01 Instructions to Bidders / 00 21 13
Page 3



Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

2.2 By submitting a Bid, the Bidder represents that:

2.2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under whi %
Work is to be performed, and has correlated the Bidder’s his personal observations @ith
requirements of the proposed Contract Documents.

223 The Bid is based upon the materials, equipment, and systems require %dding
Documents without exception.

23 JOINT VENTURE REQUIREMENTS

2.3.1 For Public Works Contracts, each Joint Venturer shall be qu apable to complete

the Work with their own forces.

2.3.2 Included with the Bid submission, and as a require tozbid{’a copy of the executed Joint
Venture Agreement shall be submitted and signed Joint Venturers involved.

233 All required Bid Bonds, Performance Bo aterial and Labor Payment Bonds must be
executed by both Joint Venturers and begpla doth of their names.

234 All required insurance cet‘ciﬁcates\ oth Joint Venturers.

235 Both Joint Venturers shall si 1@ Form and shall submit a copy of a valid Delaware
Business License with thei

2.3.6 Both Joint Venturer\ de their Federal E.I. Number with the Bid.

2.3.7 In the event o tory Pre-bid Meeting, each Joint Venturer shall have a representative
in attenda

238 Due eptional circumstances and for good cause shown, one or more of these

y be waived at the discretion of the State.

24 GNMENT OF ANTITRUST CLAIMS

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,

24.1 & s consideration for the award and execution by the Owner of this contract, the Contractor
O title and interests in and to all known or unknown causes of action it presently has or may

now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

00 21 13\ Instructions to Bidders 0999J012.K01
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3.1.1 Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

3.12 Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issui
Agency nor the Architect assumes no responsibility for errors or misinterpretations result
from the use of incomplete sets of Bidding Documents.

3.13 Any errors, inconsistencies or omissions discovered shall be reported to the Architéct
immediately.

3.14 The Agency and Architect may make copies of the Bidding Docume ble on the

above terms for the purpose of obtaining Bids on the Work. No
conferred by issuance of copies of the Bidding Documents.

X

32 INTERPRETATION OR CORRECTION OF BIDDING ENTS

321 The Bidder shall carefully study and compare the Biddi ments with each other, and
with other work being bid concurrently or presen er construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, i istencies, or ambiguities discovered to the
Architect.

322 Bidders or Sub-bidders requiring or interpretation of the Bidding Documents

C
shall make a written request to th% itect at least seven days prior to the date for receipt
of Bids. Interpretations, cortgCtion,and changes to the Bidding Documents will be made by
written Addendum. Interp % orrections, or changes to the Bidding Documents made
in any other manner s

©~ binding.

323 The apparent sil Specifications as to any detail, or the apparent omission from it of
detailed descrif rning any point, shall be regarded as meaning that only the best
commercial practiee 48 to prevail and only material and workmanship of the first quality are

324 Unless o ise provided in the Contract Documents, the Contractor shall provide and pay
% its, labor, materials, equipment, tools, construction equipment and machinery,
crpiicat, utilities, transportation, and other facilities and services necessary for the proper

xecution and completion of the Work.

325 & The Owner will bear the costs for all impact and user fees associated with the project.

0 SUBSTITUTIONS
1

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any proposed
substitution. The specification of a particular manufacturer or model number is not intended
to be proprietary in any way. Substitutions of products for those named will be considered,
providing that the Vendor certifies that the function, quality, and performance characteristics
of the material offered is equal or superior to that specified. It shall be the Bidder's

0999J012.K01 Instructions to Bidders / 00 21 13
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responsibility to assure that the proposed substitution will not affect the intent of the design,
and to make any installation modifications required to accommodate the substitution.

332 Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of
proposed substitution, drawings, performance and test data, explanation of re %
installation modifications due the substitution, and any other information necessa n
evaluation. The burden of proof of the merit of the proposed substitution is_u
proposer. The Architect’s decision of approval or disapproval shall be final. The
is to notify Owner prior to any approvals.

333 If the Architect approves a substitution prior to the receipt of Bids, such

334 The Architect shall have no obligation to consider any substi
34 ADDENDA
3.4.1 Addenda will be mailed or delivered to all who ar by the Architect to have received

a complete set of the Bidding Documents.

342 Copies of Addenda will be made availablefor ingpection wherever Bidding Documents are
on file for that purpose.

343 No Addenda will be issued latg
Addendum withdrawing theg
location for the opening

% ys prior to the date for receipt of Bids except an
Bids or one which extends the time or changes the

344 Each bidder shall a r to submitting his Bid that they have received all Addenda
issued, and sha ge their receipt in their Bid in the appropriate space. Not
acknowledgin, ed Addenda could be grounds for determining a bid to be non-
responsiv

ARTICLE 4: BIDD CEDURES

4.1 F % ATION OF BIDS

4.1.1 ubmit the bids on the Bid Forms included with the Bidding Documents.
4.1.2& Submit the original Bid Form for each bid. Bid Forms may be removed from the project
O manual for this purpose.
. Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).
4.14 Where so indicated by the makeup on the Bid Form, express sums in both words and

figures, in case of discrepancy between the two, the written amount shall govern.

4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid.

00 21 13\ Instructions to Bidders 0999J012.K01
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4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible
for verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any ot
manner.

4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a stateme e
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and®*¢acly copy
shall be signed by the person or persons legally authorized to bind the B 0

id ntract.
A ic corporate

ey attached,

A Bid by a corporation shall further give the state of incorporation
seal affixed. A Bid submitted by an agent shall have a current Po
certifying agent's authority to bind the Bidder.

4.19 Bidder shall complete the Non-Collusion Statement form i |Qd with the Bid Forms and
include it with their Bid.

4.1.10 In the construction of all Public Works projects State of Delaware or any agency
thereof, preference in employment of laborers, workegs or mechanics shall be given to bona
fide legal citizens of the State who have e ished citizenship by residence of at least 90
days in the State.

4.1.11 Each bidder shall include in their bi' a valid Delaware Business License.’

4.1.12 Each bidder shall include a si
Regulation 4104 - “Regulat
Employees Working o

upon the current threghold ) |
Contracting Advj \ .
4.2 BID SECURIT%

4.2.1 All bid ccompanied by a deposit of either a good and sufficient bond to the agency
benefit of the agency, with corporate surety authorized to do business in this State,

»f the bond and the surety to be approved by the agency, or a security of the bidder
ed to the agency, for a sum equal to at least 10% of the bid plus all add alternates, or in
ieu of the bid bond a security deposit in the form of a certified check, bank treasurer’s

& eck, cashier’s check, money order, or other prior approved secured deposit assigned to the

avit for the Bidder certifying compliance with OMB
for the Drug Testing of Contractor and Subcontractor
cWublic Works Projects.” “Large Public Works” is based
ired for bidding Public Works as set by the Purchasing and

State. The bid bond need not be for a specific sum, but may be stated to be for a sum equal
to 10% of the bid plus all add alternates to which it relates and not to exceed a certain stated
sum, if said sum is equal to at least 10% of the bid. The Bid Bond form used shall be the
standard OMB form (attached).

422 The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been
rejected.

0999J012.K01 Instructions to Bidders / 00 21 13
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423 In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

43 SUBCONTRACTOR LIST %
4.3.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shallgsubmit

with their Bid a completed List of Sub-Contractors included with the Bid Fo
ONLY ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be cousid -

responsive unless the completed list is included.
432 Provide the Name and Address for each listed subcontractor. Address @, Town or

Locality, plus State, will be acceptable.

433 It is the responsibility of the Contractor to ensure that their S -
with the provisions of this law. Also, if a Contracto to list themselves as a
Subcontractor for any category, they must specificallygnamethemselves on the Bid Form
and be able to document their capability to ac tractor in that category in
accordance with this law.

4.4 EQUALITY OF EMPLOYMENT OPPO Y ON PUBLIC WORKS

44.1 During the performance of this contract, t! actor agrees as follows:

A. The Contractor will no
employment becausg
national origin. Th

N iminate against any employee or applicant for
ce, Creed, sex, color, sexual orientation, gender identity or
actor will take affirmative action to ensure the applicants
are employed,¢@ ployees are treated during employment, without regard to
their race, ciee color, sexual orientation, gender identity or national origin.
Such a shall Yinclude, but not be limited to, the following: Employment,
upgra otion or transfer; recruitment or recruitment advertising; layoff or
terminati tes of pay or other forms of compensation; and selection for training,
ing apprenticeship. The Contractor agrees to post in conspicuous places

to employees and applicants for employment notices to be provided by the
acting agency setting forth this nondiscrimination clause.

he Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

O PREVAILING WAGE REQUIREMENT

21 Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of
Labor, Division of Industrial Affairs of the State of Delaware.

452 The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
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rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.

453 The scale of the wages to be paid shall be posted by the employer in a prominent and easi
accessible place at the site of the work.

454 Every contract based upon these specifications shall contain a stipulation that swo 0
information, as required by the Department of Labor, be furnished weekly. ThgfDe t
of Labor shall keep and maintain the sworn payroll information for a period onths

from the last day of the work week covered by the payroll.

4.6 SUBMISSION OF BIDS

4.6.1 Enclose the Bid, the Bid Security, and any other documentsd be submitted with
the Bid in a sealed opaque envelope. Address the envelopgtotthe party receiving the Bids.
Identify with the project name, project number, and t 'Sthame and address. If the
Bid is sent by mail, enclose the sealed envelope i mailing envelope with the
notation "BID ENCLOSED" on the face there ate is not responsible for the
opening of bids prior to bid opening date and time thatare not properly marked.

4.6.2 Deposit Bids at the designated location priox to ime and date for receipt of bids indicated
in the Advertisement for Bids. Bids reciye 1 the time and date for receipt of bids will
be marked “LATE BID” and retu

4.6.3 Bidder assumes full responsi l—Ximely delivery at location designated for receipt of
bids.

4.6.4 Oral, telephonic or t\ ids are invalid and will not receive consideration.

4.6.5 Withdrawn Bi e Tesubmitted up to the date and time designated for the receipt of
Bids, provided th are then fully in compliance with these Instructions to Bidders.

4.7 MODI OR WITHDRAW OF BIDS

4.7.1 0 e closing date for receipt of Bids, a Bidder may withdraw a Bid by personal

requéstand by showing proper identification to the Architect. A request for withdraw by
etter or fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax

ecting a modification in the bid price will render the Bid informal, causing it to be
ineligible for consideration of award. Telephone directives for modification of the bid price

Q shall not be permitted and will have no bearing on the submitted proposal in any manner.

e Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

4.7.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day

period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.
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ARTICLE S5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be re
aloud. An abstract of the Bids will be made available to Bidders.

5.1.2 The Agency shall have the right to reject any and all Bids. A Bid not accompaniedfby
required Bid Security or by other data required by the Bidding Documents, or 18
in any way incomplete or irregular is subject to rejection.

5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day pening.

52 COMPARISON OF BIDS

521 After the Bids have been opened and read, the bid prices ompared and the result of
such comparisons will be made available to the publigy Comparisons of the Bids may be
based on the Base Bid plus desired Alternates. T all have the right to accept

Alternates in any order or combination.

522 The Agency reserves the right to waive tec ities, to reject any or all Bids, or any portion
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if in the judgment of the Agency ortits t(s), it is in the best interest of the State.

523 An increase or decrease in the N any item is not sufficient grounds for an increase
or decrease in the Unit Pric

524 The prices quoted are o for which the material will be furnished F.O.B. Job Site
and include all char, : be imposed during the period of the Contract.

525 No qualifying 10 statements in or attached to the Bid, or separate discounts will be
considered_in detetmining the low Bid except as may be otherwise herein noted. Cash or
separat unts should be computed and incorporated into Unit Bid Price(s).

53 D ICATION OF BIDDERS

gency shall determine that each Bidder on any Public Works Contract is responsible
efore awarding the Contract. Factors to be considered in determining the responsibility

& of a Bidder include:
A

. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder’s record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other

state;
C. The Bidder’s written safety plan;
00 21 13 \ Instructions to Bidders 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency
establish; provided however, that, the criteria be set forth in the Invitationgto Bi

and is otherwise in conformity with State and/or Federal law.

5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonrespe
determination shall be in writing and set forth the basis for the determiftation opy of
ing days of said

the determination shall be sent to the affected Bidder within five (5
533 In addition, any one or more of the following causes may be@ as sufficient for the

determination.
disqualification of a Bidder and the rejection of their Bid o

5331 More than one Bid for the same Contract from an indiyidual, firm or corporation under the
same or different names.

5332 Evidence of collusion among Bidders.

5333 Unsatisfactory performance record as ev past experience.

5334 If the Unit Prices are obviousl w nced either in excess or below reasonable cost
analysis values.

5.3.3.5 If there are any una ditions, interlineation, conditional or alternate bids or
irregularities of anyy kihd ich may tend to make the Bid incomplete, indefinite or
ambiguous as to i ng

53.3.6 If the Bid is not panied by the required Bid Security and other data required by the
Biddingddoduments.

5337 If cptions or qualifications of the Bid are noted on the Bid Form.

54 ANCE OF BID AND AWARD OF CONTRACT

days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall

award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of best
value, in which case the election to award on the basis of best value shall be stated in the
Invitation To Bid.”

54.1 & formal Contract shall be executed with the successful Bidder within twenty (20) calendar

543 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

0999J012.K01 Instructions to Bidders / 00 21 13
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544 The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

5.4.5 The successful Bidder shall execute a formal contract, submit the required Insura
Certificate, and furnish good and sufficient bonds, unless specifically waived in the G ;%
Requirements, in accordance with the General Requirement, within twenty (20) daysyof-
official notice of contract award. The successful Bidder shall provide, at least e
days prior to contract execution, copies of the Employee Drug Testing Progra e
Bidder and all listed Subcontractors. Bonds shall be for the benefit of the Agency with
surety in the amount of 100% of the total contract award. Said Bonds s onditioned

upon the faithful performance of the contract. Bonds shall remain in period of one

year after the date of substantial completion.

5.4.6 If the successful Bidder fails to execute the required Co @ ond and all required
information, as aforesaid, within twenty (20) calendar dayS€afteg the date of official Notice
of the Award of the Contract, their Bid guaranty shall imamediately be taken and become the
property of the State for the benefit of the Agen idated damages, and not as a
forfeiture or as a penalty. Award will then be m the next lowest qualified Bidder of
the Work or readvertised, as the Agency may decide.

54.7 Each bidder shall supply with its bi
employer identification number or soci
business license, and should the v,
the agency the taxpayer | K
Such numbers shall be proyided oOn

required to be identified o, tt
provide to the agency 0

its taxpayer identification number (i.e., federal
S ty number) and a copy of its Delaware
arded a contract, such vendor shall provide to
n license numbers of such subcontractors.
later of the date on which such subcontractor is
the contract is executed. The successful Bidder shall
s contracting, within 30 days of entering into such public
works contract, copie all Delaware Business licenses of subcontractors and/or
independent co orSithat will perform work for such public works contract. However, if
a subcontracto endent contractor is hired or contracted more than 20 days after the
Bidder entered public works contract the Delaware Business license of such
subcon, or independent contractor shall be provided to the agency within 10 days of
being contfacted or hired.

5438 The security shall be returned to the successful Bidder upon the execution of the formal
ntract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
alendar days after the opening of the Bids.

ARTICLE,6: POST-BID INFORMATION
CONTRACTOR’S QUALIFICATION STATEMENT
21 Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification

Statement, unless such a statement has been previously required and submitted.

6.2 BUSINESS DESIGNATION FORM

00 21 13\ Instructions to Bidders 0999J012.K01
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Georgetown, Delaware OMB/DFM #MC7601000134
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6.2.1 Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1 BOND REQUIREMENTS

7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Do@

shall be included in the Bid.

7.1.2 If the Bidder is required by the Agency to secure a bond from other tha usual

sources, changes in cost will be adjusted as provide in the Contract Do

7.1.3 The Performance and Payment Bond forms used shall be he“sfandard OMB forms
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS

7.2.1 The bonds shall be dated on or after the date of th act.

722 The Bidder shall require the attorney-in-fagt whojexecutes the required bonds on behalf of
the surety to affix a certified and current e power of attorney.

ARTICLE 8: FORM OF AGREEMENT BET GENCY AND CONTRACTOR

8.1 dding Documents, the Agreement for the Work will be
1, Standard Form of Agreement Between Owner and
ayment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS

O

O&
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GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE

DEARNG #2020-10

SECTION 00 41 13

BID FORM
For Bids Due: To: Delaware Army National Guard %

Armed Forces Reserve Center
1 Vavala Way
New Castle, Delaware 19720

Delaware Business License No.: Taxpayer ID No.:

Name of Bidder:

(A _copy of Bidder’s Delaware Business License must be attached to this form.)

(Other License Nos.):

Phone No.: ( ) - Fax Nosw( ) -

The undersigned, representing that he has read and understands_the g Documents and that this bid is made in accordance
therewith, that he has visited the site and has familiarized him ocal conditions under which the Work is to be performed,
and that his bid is based upon the materials, systems and equip scribed in the Bidding Documents without exception, hereby

4 ] , supplies, transport and other facilities required to execute the
35y zed below:

proposes and agrees to provide all labor, materials, pla:
work described by the aforesaid documents for the lump s

$
$
ALLOWANCES O
Allowances conform to icable project specification section. Refer to the specifications for a complete description of the following
Allowances:

ALLOWA No. Provide an allowance of $15,000.00 for unforeseen conditions (included in base bid).

ALL 0.2: Provide an allowance of $10,000.00 for roof deck and other carpentry replacement (included in base bid).

0999J012.K01 Bid Form /00 41 13
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GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE

DEARNG #2020-10

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they mag ha

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids, and thegindessighed shall
abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the ithin 120 calendar days of the
Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with a irements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or accepting thig bid, i awarding the contract to him or in the
prosecution of the work required; that the bid is legal and firm; that he has no C indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free compe idding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement
in the required form and deliver the Contract Bonds, and Insurance Certificatés, te¢quired by the Contract Documents.

I'am / We are an Individual / a Partnership / a Corporation

By xn as

(Individual’s / General Partner’s / Corporate Nam

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )

(SEAL)

( Title )

Date:

Sub-Contractor List

Non-Collusion Statement

Affidavit of Employee Drug Testing Program
Bid Security

(Others as Required by Project Manuals)

00 41 13\ Bid Form 0999J012.K01
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GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE

DEARNG #2020-10

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accomp,
full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide m
subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list
bidder intends to perform any category of work itself, it must list its full name and address. For clarification, if the bidder
applicable”, “N/A”, “self” or anything other than its own full name and address (City & State). To do so shall cause
subcontractor list with the bid submittal shall cause the bid to be rejected.

bi mittal. The bidder must list in each category the
for that subcontractor category. Should the bidder’s listed
(1e5, contractor’s full name and address (City & State). If the
erform the work themselves, the bidder may not insert “not
to be rejected. In addition, the failure to produce a completed

Subcontractor Category Subcontractor Address ( State) Subcontractors tax-payer ID #
or Delaware Business license #
1.
A. ?
C. Q\
2.
A.
C.
3.
A.
C.
0999J012.K01 Bid Form /00 41 13

Page 3






GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE

DEARNG #2020-10

AFFIDAVIT
OF
CONTRACTOR QUALIFICATIONS

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specific 'o%
for the duration of the contract term.

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a confract n
awarded the successful bidder shall not substitute another subcontractor whose name was submiifted On the
Subcontractor Form except for the reasons in the statute and not without written consent from th i) gency.
Failure to utilize the subcontractors on the list will subject the successful bidder to penalties as ou @‘ the General
Requirements Section 5.2 of the contract.

Contractor Name:

Contractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

O

Sworn to and Subscribed before me day of 20

NOTARY PUBLIC

My Commission ex

IS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

0999J012.K01 Bid Form — Affidavit of Contractor Qualifications / 00 41 13
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GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE

DEARNG #2020-10

BID FORM
NON-COLLUSION
SUSPENSION/DEBARMENT
DISCLOSURE STATEMENT
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into an regme
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in cghnegti th

this proposal submitted this date to the State of Delaware, Delaware Army National Guard.

gntity, owner,

AFFIRMATION: Within the past five years, has your firm, any affiliate, any predecessor compan
eht*Suspension or

Director, officer, partner or proprietor been the subject of a Federal, State, Local g
debarment?

YES NO If yes, please explain (use separa clude with Bid Form.)

All the terms and conditions of this project have been thoroughly examined afid are ufiderstood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER: \
E-MAIL:
PHONE NU Rt

and”Subscribed before me this day of 20

PUBLIC

My Commission expires

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

0999J012.K01 Bid Form — Non Collusion /00 41 13
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AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public 0@
Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Emaployee
who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract
Testing Program for our employees on the jobsite, including subcontractors, that complies

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

&

Title:

Sworn to and Subscribed before day of 20

NOTARY PUBLIC

My Commission expi

PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.







GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE

DEARNG #2020-10

AFFIDAVIT OF
CRAFT TRAINING COMPLIANCE

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and subcontractor craft

training requirements outlined below for the duration of the contract. Craft training is defined as “an apprenticeship program
approved by and registered with any State apprenticeship agency or the United States Department of Labor.”! A li t3) for
which there are approved and registered training programs is maintained by the Delaware Department of Labor andfcanybe d at

https://det.delawareworks.com/documents/Apprenticeship/Apprenticeship%200ccupations.pdf?20190215. Informa pertaining to
subcontractor craft training programs shall be provided by the contractor prior to contract execution.

In accordance with Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code, contractors and subcg ctor st provide craft
training for journeyman and apprentice levels if all of the following apply: ﬂ

A. A project meets the prevailing wage requirement under Title 29, Chapter 69, Section 696 Delaware Code.
B. The contractor employs 10 or more total employees.

C. The project is not a federal highway project

Failure to provide required craft training on the project may subject the successful contgactor and/or subcontractor(s) to penalties as
outlined in Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code.

Craft(s)

Contractor Name:

Contractor Address:

Contractor/Subcontractor Program

Registration Number x‘
On this line also indicate whether DE, Oth% tify) or US Registration Number

Authorized Representative (type 6 kinted):

Authorized Representative @ re):

Title:

Sworn to and ibed before me this day of 20
My Com @ xpires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

! Title 29, Chapter 69, Section 6902(7) of the Delaware Code.

0999J012.K01 Bid Form — Affidavit of Craft Training Compliance
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and
of in the County of
and State of as Surety, legally authorized to do business in the State Dglaware

(“State”), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to ©

Dollars )

of amount of bid on DEARNG Contract No. 2020-10, to be paid to the State e use and benefit of
Delaware Army National Guard for which payment well and truly to be madg do bind ourselves, our and
each of our heirs, executors, administrators, and successors, jointly and se for and in the whole firmly
by these presents.

a

NOW THE CONDITION OF THIS OBLIGATION IS S hat if the above bonded Principal
who has submitted to the Delaware Army National Guard a certain preposal to enter into this contract for the
furnishing of certain material and/or services within the S@all ¢ awarded this Contract, and if said

ontfa

Principal shall well and truly enter into and execute this as may be required by the terms of this
Contract and approved by the Delaware Army National Contract to be entered into within twenty

days after the date of official notice of the award the imsaccordance with the terms of said proposal, then
this obligation shall be void or else to be and remain% force and virtue.
Sealed with seal and dated this day of in the year of our Lord two

thousand and

SEALED, AND DELIVERED IN N
Presenc

Name of Bidder (Organization)

€a Authorized Signature

Attest
Title
O Name of Surety

1tness: By:

Title

0999J012.K01 Bid Bond / 00 43 13
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 00 52 13

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-20176

The contract to be utilized on this project shall be the “Standard Form of Agreement Betweefl Owae
Contractor” AIA Document A101-2017, including AIA Document A101 — 2017 Exhibi as well as
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Require

N\
&

O

O&

0999J012.K01 Standard Form of Agreement / 00 52 13
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Init.

PAILA pocument A101"- 2017

Standard Form of Agreement Between Owner and Contractor where the basis of
payment is a Stipulated Sum

AGREEMENT made as of the day of in the year

(In words, indicate day, month and year.) ADDITIONS AND ONS»
The author of this do as
BETWEEN the Owner: added informa eeded for its
(Name, legal status, address and other information) completi s may also
: @itext of the original
. An Additions and

eport that notes added
ation as well as revisions to the
dard form text is available from
uthor and should be reviewed. A
andthe Contractor: vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

(Name, legal status, address and other information)

This document has important legal

consequences. Consultation with an

attorney is encouraged with respect
for the following Project: to its completion or modification.

(Name, location and detailed description) \i Fhspariivs shosi complete

A101™-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201™-2017, General Conditions of

the Contract for Construction, is
adopted in this document by
’ tion) reference. Do not use with other

general conditions unless this
document is modified.

The Architect:

(Name, legal status, address and q

The Owner a 0 agree as follows,

AlA Document A101™ = 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 08:33:05 ET on 11/18/2018 under Order
No.5013131753 which expires on 10/31/2019, and is not for resale.

User Notes: (2034395503)



TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION %
7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contrégt (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to e ton of th# Agreement, other documents listed
in this Agreement, and Modifications issued after execution of thigfAg nt, all of which form the Contract, and are

as fully a part of the Contract as if attached to this Agreement ated’herein. The Contract represents the entire
and integrated agreement between the parties hereto and superse r negotiations, representations, or agreements,
clmentss

either written or oral. An enumeration of the Contract her than a Modification, appears in Article 9.
ARTICLE2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work desc e Contract Documents, except as specifically indicated in

the Contract Documents to be the responsibi othe
ARTICLE 3 DATE OF COMMENCEMENT ANTIAL COMPLETION
§ 3.1 The date of commencement o ofkyshall be:

(Check one of the following boxes.

[ 1 The date o greement.

3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

AlA Document A101™ = 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
I prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 08:33:05 ET on 11/19/2018 under Order
No.5013131753 which expires on 10/31/2019, and is not for resale.

User Notes: (2034395503)
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Init.

[ 1] Not later than () calendar days from the date of commencement of the Work.
[ 1] By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated 1
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractg
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided
Documents.

0 ce of the
¢ Contract

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:
ltem Price
§ 4.2.2 Subject to the conditions noted below, the following altern@tes be accepted by the Owner following

execution of this Agreement. Upon acceptance, the Owner shall is§ue a Modification to this Agreement.
(Insert below each alternate and the conditions that must Owner to accept the alternate.)

Item \

§ 4.3 Allowances, if any, included in the Cq

(Identify each allowance.)
Item \

Conditions for Acceptance

Price
§ 4.4 Unit prices, if any:
(Identify the item and sta untfprice and quantity limitations, if any, to which the unit price will be applicable.)
ltem Units and Limitations Price per Unit ($0.00)
§ 4.5 Lighidate ages, if any:
(Ins ms and conditions for liquidated damages, if any.)

ther:
sert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

AlA Document A101™ — 2017, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 08:33:05 ET on 11/19/2018 under Order
No.5013131753 which expires on 10/31/2019, and is not for resale.
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Init.

ARTICLE5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day ofa
Owner shall make payment of the amount certified to the Contractor not later than the day of the Of]
Application for Payment is received by the Architect after the application date fixed above, payme
certified shall be made by the Owner not later than () days after the Architect receives the
Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of val
in accordance with the Contract Documents. The schedule of values shall allocate th
various portions of the Work. The schedule of values shall be prepared in such
substantiate its accuracy, as the Architect may require. This schedule of val
the Contractor’s Applications for Payment.

d by the Contractor
tif@, Contract Sum among the
upported by such data to
ed as a basis for reviewing

§ 5.1.5 Applications for Payment shall show the percentage of com n of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with ATA Document A201™-2017, erahConditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, \0 each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment clude
1 That portion of the Contract allocable to completed Work;
2 That portion of the Contrac aperly allocable to materials and equipment delivered and suitably
stored at the site for subsequentSmcdrporation in the completed construction, or, if approved in advance

e site at a location agreed upon in writing; and
Change Directives that the Architect determines, in the Architect’s
professional j ¢ reasonably justified.

payment shall then be reduced by:

1 The ag@régatetef any amounts previously paid by the Owner;
2 The @ if any, for Work that remains uncorrected and for which the Architect has previously
thhield a @ertificate for Payment as provided in Article 9 of AIA Document A201-2017;

3 amount for which the Contractor does not intend to pay a Subcontractor or material supplier,

ss the Work has been performed by others the Contractor intends to pay;

4 For'Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

5.1.7 Retainage
.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

AlA Document A101™ = 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 08:33:05 ET on 11/19/2018 under Order
No.5013131753 which expires on 10/31/2019, and is not for resale.

User Notes: (2034395503)



§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Cq
submit an Application for Payment that includes the retainage withheld from prior Applications
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall
follows:

(Insert any other conditions for release of retainage upon Substantial Complelion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault tor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of ATA t A201-2017.
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shal make a@vance payments to suppliers for

materials or equipment which have not been delivered and stored @t th

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balanc ntract Sum, shall be made by the Owner to the
Contractor when x

OnLr

.1 the Contractor has fully performed except for the Contractor’s responsibility to correct
Work as provided in Article 12 of ment A201-2017, and to satisfy other requirements, if any,
which extend beyond final paymchg;

.2 afinal Certificate for Paymé en issued by the Architect.

§ 5.2.2 The Owner’s final payment Congractor shall be made no later than 30 days after the issuance of the

Architect’s final Certificate for Pa as follows:

§ 5.3 Interest
Payments due and der the Contract shall bear interest from the date payment is due at the rate stated below,
or in the abseng€thergof, af'the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate tefest agreed upon, if any.)

%

E 6 "DISPUTE RESOLUTION
ial Decision Maker
itect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
les appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)
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§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ 1] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ 1] Litigation in a court of competent jurisdiction

[ ] Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not syl
writing to a binding dispute resolution method other than litigation, Claims will be resolved by
competent jurisdiction.

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as providéd in Arfigle 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordan€e with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a terminatio s follo

(Insert the amount of, or method for determining, the fee, if any, pdvab he Contractor following a termination for
the Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner , Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this A

eo
Document, the reference refers to that pro%isio
Documents.

§ 8.2 The Owner’s representatjve:

(Name, address, email ad nd other information)

2 provision of AIA Document A201-2017 or another Contract
amended or supplemented by other provisions of the Contract

e tractor’s representative:
address, email address, and other information)
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the

other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document
A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a

Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in ATA Document A101™-2017 Exhibit A, and elsewhere

the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in acco@rd

with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if comple

otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering
Jormat such as name, title, and email address of the recipient and whether and how the syste
generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

1 ATA Document A101™-2017, Standard Form ef Agtee t Between Owner and Contractor

2 AIA Document A101™-2017, Exhibit A, I onds

3  AIA Document A201™-2017, General the Contract for Construction

4 AJA Document E203™-2013, Building I ion Modeling and Digital Data Exhibit, dated as
indicated below:

.5 Drawings

Number Title Date
.6 Speci
ti Title Date

.7 Addenda, if any:

Number Date Pages

Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where

required.)
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[ 1] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ 1] The Sustainability Plan:

Title Date Pages

[ ] Supplementary and other Conditions of the Contract:

Document Title Date S

9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Cant ocuments. AIA
tions to Bidders,

sample forms, the Contractor’s bid or proposal, portions of Addendagela dding or proposal

is Agreement. Any such
Documents.)

proposals, are not part of the Contract Documents unless enume
documents should be listed here only if intended to be part

This Agreement entered into as of the day and year first writtefijab

OWNER (Signature) ONTRACTOR (Signature)

A\

(Printed name and title) (Printed name and title)
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 00 54 14

SUPPLEMENT TO A101-2017 - EXHIBIT A INSURANCE AND BONDS

Exhibit A Insurance and Bonds. Where a portion of the Standard Form of Agreement is modified or deleted by

unaltered portions of the Standard Form of Agreement shall remain in effect.

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” ATA DOC\% -2
the

ARTICLE A.2 OWNER’S INSURANCE
A21 General

Delete paragraph A.2.1 in its entirety.
A22 Liability Insurance

Delete paragraph A.2.2 in its entirety, except i the of school projects this paragraph shall

remain.
A23 Required Property Insurance \

Delete paragraph A.2.3 in its entlre
A24 Optional Extended Prope

Delete paragraph A. \rety.
A25 Other Optiona rance

Delete p .2.5 in its entirety.

ARTICLE CTORS INSURANCE AND BONDS

al Insured Obligations

A3.1 &l‘dm igati
he first sentence after “coverage to include (1) delete “(1) the Owner,”.

O

Strike the remainder of the first sentence beginning at the semicolon ““; and (2) the Owner” through
the end of the sentence.

Delete the second sentence in its entirety.

A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety and replace with the following:

0999J012.K01 Supplement to A101 — 2017 Exhibit A / 00 54 14
Page 1



Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

Property Insurance of the same type and scope satisfying the requirements identified in Section
A.2.3, The Contractor shall comply with all obligations of the Owner under A.2.3 except to the
extent provided below. Upon request, the Contractor shall provide the Owner with a copy of the

property insurance policy or policies required.
END OF SECTION O%

S O
&

O

O&

00 54 14\ Supplement to A101 — 2017 Exhibit A 0999J012.K01
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Insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the

Contractor, dated the day of in the year
(In words, indicate day, month and year.)

for the following PROJECT:
(Name and location or address)

THE OWNER:
(Name, legal status and address)

THE CONTRACTOR:
(Name, legal status and address)

TABLE OF ARTICLES
A1 GENERAL

A2 OWNER'S INSURANCE

A3 CONTRACTOR'S INSURANCE

A4 SPECIAL TERMS AND CO

ARTICLE A1 GENERAL
The Owner and Contractopé
set forth in this Exhibit. A

Document A201™—

ARTICLE A.2 N RANCE
§ A.2.1 Gene

Prior to

.2.2 Liability Insurance

e Owner shall be responsible for purchasing and maintaining the Owner’s usual general

liability insurance.

§ A.2.3 Required Property Insurance
§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1,
the Owner shall purchase and maintain, from an insurance company or insurance

g
AL

purchase and maintain insurance, and provide bonds, as
is Exhibit, the term General Conditions refers to AIA
eral Conditions of the Contract for Construction.

mmenggment of the Work, the Owner shall secure the insurance, and provide
of the coverage, required under this Article A.2 and, upon the Contractor’s
vide a copy of the property insurance policy or policies required by Section
y of the policy or policies provided shall contain all applicable conditions,
ns, exclusions, and endorsements.

AIA Document A101" - 2017 Exhibit A

ADDITIONS AN ONS!
The author of this d as
added informa eeded for its

completi@ may also
have r atext of the original
andacd fefm. An Additions and

ns Report that notes added

uthor and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

This document is intended to be used
in conjunction with AIA Document
A201™-2017, General Conditions of
the Contract for Construction. Article
11 of A201™-2017 contains
additional insurance provisions.
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companies lawfully authorized to issue insurance in the jurisdiction where the Project is located, property insurance
written on a builder’s risk "all-risks" completed value or equivalent policy form and sufficient to cover the total value
of the entire Project on a replacement cost basis. The Owner’s property insurance coverage shall be no less than the
amount of the initial Contract Sum, plus the value of subsequent Modifications and labor performed and materials or
equipment supplied by others. The property insurance shall be maintained until Substantial Completion and thereafter
as provided in Section A.2.3.1.3, unless otherwise provided in the Contract Documents or otherwise agreed in writing
by the parties to this Agreement. This insurance shall include the interests of the Owner, Contractor, Subcontractors
and Sub-subcontractors in the Project as insureds. This insurance shall include the interests of mortgagees as loss
payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direc
loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischie
earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resultj
error, omission, or deficiency in construction methods, design, specifications, workmanship, or matefials. Sub-limits,
if any, are as follows:

(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit %

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Secti
or damage to falsework and other temporary structures, and to building s
insurance shall also cover debris removal, including demolition occasioned

3 1l provide coverage for loss
rom testing and startup. The
nforcement of any applicable legal

requirements, and reasonable compensation for the Architect’s an tractor’s’services and expenses required as a
result of such insured loss, including claim preparation expenses. 8ub- , if any, are as follows:
(Indicate below type of coverage and any applicable sub-limi cifidrequired coverages.)

Coverage Subk-

hat shall remain in effect until expiration of the period for
correction of the Work set forth in Sectio ) #f the General Conditions.

§ A.2.3.1.4 Deductibles and Self-Ins tions. If the insurance required by this Section A.2.3 is subject to
deductibles or self-insured retentions,

§ A.2.3.2 Occupancy g
partially completed fthe Work prior to Substantial Completion shall not commence until the insurance

company or cogipan ding the insurance under Section A.2.3.1 have consented in writing to the continuance of
coverage. Th r and the Contractor shall take no action with respect to partial occupancy or use that would cause

cancellation, lapsg, or reduction of insurance, unless they agree otherwise in writing.

urance for Existing Structures
V ork Thvolves remodeling an existing structure or constructing an addition to an existing structure, the Owner
chase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of
efteral Conditions, "all-risks" property insurance, on a replacement cost basis, protecting the existing structure
ainst direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the
ufidertaking of the Work. The Owner shall be responsible for all co-insurance penalties.

§ A.2.4 Optional Extended Property Insurance.
The Owner shall purchase and maintain the insurance selected and described below.

AlA Document A101™ — 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may 2
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA

! software at 08:33:21 ET on 11/19/2018 under Order No.5013131753 which expires on 10/31/2019, and is not for resale.

User Notes: (1966621747)

Init.



(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or
other conditions in the fill point below the selected item.)

[ 1] § A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the
Owner for loss of use of the Owner’s property, or the inability to conduct normal operations due to a
covered cause of loss.

[ 1 § A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the mini
requirements of the enforcement of any law or ordinance regulating the demolition, co tio
repair, replacement or use of the Project.

[ ] § A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary cosis
damage to insured property, and to expedite the permanent repair or r

property.

e te@mporary repair of
of the damaged

[ 1] § A.2.4.4 Extra Expense Insurance, to provide reimbursement ofghe reasonable and necessary excess
costs incurred during the period of restoration or repai ¢ damaged property that are over and above
the total costs that would normally have been incurged dyfing the same period of time had no loss or
damage occurred.

prohibiting access to the Project, prowided gich order is the direct result of physical damage covered

under the required property in .

[ 1  §A.2.45Civil Authority Insurance, fe osts arising from an order of a civil authority
ded

[ 1] § A.2.4.6 Ingress/Egri nce, for loss due to the necessary interruption of the insured’s business
due to physical prevent ingress to, or egress from, the Project as a direct result of physical
damage.

[ 1 2. osts Insurance, to reimburse the Owner for costs due to the delay of completion of the

, arising out of physical loss or damage covered by the required property insurance: including
comstruction loan fees; leasing and marketing expenses; additional fees, including those of architects,
engineers, consultants, attorneys and accountants, needed for the completion of the construction,
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional
interest on loans, realty taxes, and insurance premiums over and above normal expenses.

.2.5 Other Optional Insurance.
The Owner shall purchase and maintain the insurance selected below.
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance.)

[ ] § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach,
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including costs of investigating a potential or actual breach of confidential or private information.
(Indicate applicable limits of coverage or other conditions in the fill point below.)

[ ] § A.2.5.2 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits @

ARTICLE A.3 CONTRACTOR’S INSURANCE AND BONDS

§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable t@ e
D

T
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prig ¢ eficement of
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) uporthgfOwner’s written

replacement of such coverage until the expiration of the periods required by Section AW.2%and Section A.3.3.1. The
certificates will show the Owner as an additional insured on the Contractor’s Co ial\General Liability and excess
or umbrella liability policy or policies.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclo8€ to the Owner any deductible or self-

insured retentions applicable to any insurance required to be provi the tractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent p d bydaw, the Contractor shall cause the
commercial general liability coverage to include (1) the Owner, itect, and the Architect’s consultants as
additional insureds for claims caused in whole or in pa e actor’s negligent acts or omissions during the

insured for claims caused in whole or in part by the
during completed operations. The additional insured

e Owner’s general liability insurance policies and shall

tent commercially available, the additional insured

nce Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37

itect’s consultants, CG 20 32 07 04.

Contractor’s operations; and (2) the Owner as an additio
Contractor’s negligent acts or omissions for whic
coverage shall be primary and non-contributory to

coverage shall be no less than that provided
07 04, and, with respect to the Architect

company Or insurance co
located. The Contractor s
as set forth in Sectio

(If the Contractor i @
correction of WOrk, State th

s lawfully authorized to issue insurance in the jurisdiction where the Project is
aimtain the required insurance until the expiration of the period for correction of Work
f the General Conditions, unless a different duration is stated below:

maintain insurance for a duration other than the expiration of the period for
duration.)

Q

mercial General Liability insurance for the Project written on an occurrence form with policy limits of

han ($ )eachoccurrence, ($ ) general aggregate,and ($ ) aggregate for products-completed

s hazard, providing coverage for claims including

A damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;

.2 personal injury and advertising injury;

.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;

4 bodily injury or property damage arising out of completed operations; and

.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.
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§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:
A Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.
.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a

Subcontractor.
.3 Claims for bodily injury other than to employees of the insured.
4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to e y

of the insured.

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary le

.6 Claims or loss due to physical damage under a prior injury endorsement or similar ex
language.

.7 Claims related to residential, multi-family, or other habitational projects, if the @ s to Be performed
on such a project.

.8 Claims related to roofing, if the Work involves roofing.

9  Claims related to exterior insulation finish systems (EIFS), synthetic stu ar exterior coatings
or surfaces, if the Work involves such coatings or surfaces.

10  Claims related to earth subsidence or movement, where the WorkNovolves such hazards.

A1 Claims related to explosion, collapse and underground hazar e ork involves such hazards.

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehieles used, by the Contractor, with policy

limits of not less than  (§ ) per accident, for bodily injury, deat person, and property damage arising out of
the ownership, maintenance and use of those motor vehicles along wit other statutorily required automobile
coverage.

sh

§ A.3.2.4 The Contractor may achieve the required limitgantcoverage for Commercial General Liability and
Automobile Liability through a combination of pri \ ss or umbrella liability insurance, provided such
1

primary and excess or umbrella insurance policies
under Section A.3.2.2 and A.3.2.3, and in no even

same or greater coverage as the coverages required

% y excess or umbrella liability insurance provide narrower
not require the exhaustion of the underlying limits only

§ A.3.2.6 Employers’ Liabilityawith po imits not less than ($ ) each accident, ($ )each employee,and ($
) policy limit.

§ A.3.2.7 Jones Act, 2
hazards arising fro

shore & Harbor Workers’ Compensation Act, as required, if the Work involves
or near navigable waterways, including vessels and docks

ractor is required to furnish professional services as part of the Work, the Contractor shall procure
ility insurance covering performance of the professional services, with policy limits of not less than
($ claimand ($ ) in the aggregate.

If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure
Liability insurance, with policy limits of not less than ($ ) perclaim and ($ ) in the aggregate.

.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability
and Pollution Liability insurance policy, with combined policy limits of not less than ($ ) perclaimand ($ )in
the aggregate.

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such
activities, with policy limits of not less than  (§ ) perclaimand ($ ) in the aggregate.
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§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than ($ ) perclaim and ($ )in the aggregate.

§ A.3.3 Contractor's Other Insurance Coverage

§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth i
Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than
expiration of the period for correction of Work, state the duration,)

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance 4
Section A.3.3.1.

(Select the types of insurance the Coniractor is required to purchase and maintain by placing
to the description(s) of selected insurance. Where policy limits are provided, include thg

appropriate fill point.)

n the box(es) next
if in the

[ 1] § A.3.3.2.1 Property insurance of the same type and scope satisfyingthe requirements identified in
i er of the responsibility to
Section A.2.3.1.3 and Section

ctible. Upon request, the Contractor shall
icy or policies required. The Owner shall
stee of the proceeds of the property insurance in

provide the Owner with a copy of the property
adjust and settle the loss with the insurer
nless otherwise set forth below:

accordance with Article 11 of the Gener it
(Where the Contractor's obligation to g erty insurance differs from the Owner’s obligations
7 eSuchvdifferences in the space below. Additionally, if a party
adjusting and settling a loss with the insurer and acting as

the trustee of the proceeds offropé wrance in accordance with Article 11 of the General
Conditions, indicate the respogsible party below.)

d Pro e Liability Insurance, with policy limits of not less than ($ ) per claim
aggregate, for Work within fifty (50) feet of railroad property.

the aggregate, for liability arising from the encapsulation, removal, handling, storage,
, and disposal of asbestos-containing materials.

[ .3.2.4 Insurance for physical damage to property while it is in storage and in transit to the
construction site on an "all-risks" completed value form.

| § A.3.3.2.5 Property insurance on an "all-risks" completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment.

[ 1] § A.3.3.2.6 Other Insurance
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits
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§ A.3.4 Performance Bond and Payment Bond

The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located, as follows:
(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond

Performance Bond

Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance B contain
provisions identical to AIA Document A312™, current as of the date of this Agreement.

ARTICLE A.4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as fol

S

O
Q)O
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Georgetown Readiness Center
Georgetown, Delaware

SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions
Form of Agreement shall remain in effect.

ARTICLE 3: DATE OF COMMENCEMENT AND SUBSTANTIAL COMP

3.1

Delete paragraph 3.1 in its entirety and replace with the follg

“The date of Commencement of the Work shall be a date h in a notice to proceed

issued by the Owner.”

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

5.13 Delete paragraph 5.1.3 in its entirety: ace with the following:
“Provided that a valid Appli ' yment is received by the Architect that meets all
requirements of the Contraé nent shall be made by the Owner not later than 30 days
after the Owner receiv aliddA pplication for Payment.”

53 Insert the interest ra\ per month not to exceed 12% per annum.”

ARTICLE 6: DISPUTE RES ON

6.2 BINDI UTE RESOLUTION
C @ er — and add the following sentence:

ny remedies available in law or in equity."

ART 7: TERMINATION or SUSPENSION

Delete paragraph 7.1.1 in its entirety.
CLE 8: MISCELLANEOUS PROVISIONS

8.4 Delete paragraph 8.4 in its entirety and replace with the following:
“The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR
0999J012.K01 Supplement to Agreement Between Owner and Contractor / 00 54 13
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND

Bond Number:

(“Principal”), and ,a corporation, legally autho

to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound unto the

Army National Guard (“Owner”), in the amount of (% ), to b

Owner, for which payment well and truly to be made, we do bind ourselves, our and each ar@
e Whol

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as prin:%

heirs, executors, administrations, successors and assigns, jointly and severally, for and in
by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Princi whohas been awarded by
Owner that certain contract known as Contract No. » day of

, 20 (the “Contract”), which Contract is incorporate by reference, shall well and
truly provide and furnish all materials, appliances and tools and allgthe work required under and

cuments (as defined in the Contract)
1l make good and reimburse Owner

pursuant to the terms and conditions of the Contract and the Contr
or any changes or modifications thereto made as therein provided,
sufficient funds to pay the costs of completing the Contract
or default on the part of Principal, and shall also inde

d save harmless Owner from all costs,

damages and expenses arising out of or by reason of t ance of the Contract and for as long as
provided by the Contract; then this obligation sh\ otherwise to be and remain in full force and
effect.

Surety, for value received, hereby stipulate w ees, if requested to do so by Owner, to fully perform
and complete the work to be performed ontract pursuant to the terms, conditions and covenants

ts to so fully perform and complete such work.

thereof, if for any cause Principal faix

Surety, for value received, for its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and its bon 1l be in no way impaired or affected by any extension of time,
modification, omission, n or change in or to the Contract or the work to be performed thereunder, or
by any payment thereun the time required therein, or by any waiver of any provisions thereof, or
by any assignment, gblettingyor other transfer thereof or of any work to be performed or any monies due or
to become due thert and Surety hereby waives notice of any and all such extensions, modifications,
omissions, additions, “effanges, payments, waivers, assignments, subcontracts and transfers and hereby

assignees§ subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted tobe done by or in relation to Principal.

reby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
st'shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

0999J012.K01 Performance Bond / 00 61 13.13
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: SEAL)
Name: Name:
Title:
(Corporate Seal) Q
SURETY Q ’
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Titl
(Corporate Seal)
00 61 13.13 \ Performance Bond 0999J012.K01
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PAYMENT BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we,
(“Principal”), and ,a corporation, legally aut

business in the State of Delaware, as surety (“Surety”), are held and firmly bound unto the Dela

National Guard (“Owner”), in the amount of ($ ), tofb id0 Owner,
for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and i hol&*firmly by these
presents.

Sealed with our seals and dated this day of ,

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, thatg cipal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of

, 20 (the “Contract”), which Contract is incorporated herein by reference, shall well and
truly pay all and every person furnishing materials or ger ing labor or service in and about the
performance of the work under the Contract, all and every sums‘ot/money due him, her, them or any of them,
for all such materials, labor and service for which Princi idble, shall make good and reimburse Owner
sufficient funds to pay such costs in the completio& tract as Owner may sustain by reason of any

O

failure or default on the part of Principal, and shal indemnify and save harmless Owner from all costs,
he performance of the Contract and for as long as
be void, otherwise to be and remain in full force and

damages and expenses arising out of or by z
provided by the Contract; then this obligation\s
effect.

Surety, for value received, for i
obligation of Surety and its b
modification, omission, addition o

1t§ successors and assigns, hereby stipulates and agrees that the
1"be in no way impaired or affected by any extension of time,
ge in or to the Contract or the work to be performed thereunder, or

by any payment thereun ore the time required therein, or by any waiver of any provisions thereof, or
by any assignment, suble ther transfer thereof or of any work to be performed or any monies due or
to become due ther Surety hereby waives notice of any and all such extensions, modifications,
omissions, additi ges, payments, waivers, assignments, subcontracts and transfers and hereby

expressly stipulates a grees that any and all things done and omitted to be done by and in relation to
assignees, subcofitractors, and other transferees shall have the same effect as to Surety as though done or
omitted t@ be doneby or in relation to Principal.

Swre ereby stipulates and agrees that no modifications, omission or additions in or to the terms of the
Ca & hall in any way whatsoever affect the obligation of Surety and its bond.
roceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in

e State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

0999J012.K01 Payment Bond / 00 61 13.16
Page 1



IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

Witness or Attest:

Name:

(Corporate Seal)

Witness or Attest:

PRINCIPAL

Name: 6

Address:

By: (SEAL)
Name:
Title:

SURETY

Name: ( 5 :
Address:

(SEAL)
Name: me:
e:
(Corporate Seal) \
00 61 13.16 \ Payment Bond 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 00 62 76

APPLICATION AND CERTIFICATE FOR PAYMENT FORMS

The Application and Certificate for Payment Forms (AIA G702 & G703) are part of this ff'e%.\al as

included herein.

®<2

N\
&

O

Q&

0999J012.K01 Application and Certificate for Payment Forms / 00 62 76
Page 1
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ALLOWANCE ACCESS AUTHORIZATION:

Project:

Architect: Davis, Bowen & Friedel, Inc. Project No.

Contractor: %
AAA No.: Initiation Date:

The Allowance is allocated as follows: O%

Total original Contract Allowance was: 0
Amount of Contract Allowance Access previously authorized:

Adjusted Contract Allowance prior to this authorization is;

thorization:

©®H H H B B

zation will be:

Recommended by: \
Architect

By (Signature):

Date:
Accepted& Approved by:
Con Owner

ure): By (Signature):

Date:




Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 00 72 13
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
The General Conditions of this Contract are as stated in the American Institute of Architects Docu t 6

A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revi t
Supplementary General Conditions and is part of this project manual as if herein written in full.

O

®<2

N\
&

O

O&
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AIA Document A201" - 2017

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

ADDITIONS AN ONS?
The author of this d as
added informa eeded for its
i e may also
aitext of the original
. An Additions and
D ns Report that notes added
i ation as well as revisions to the
standard form text is available from
uthor and should be reviewed. A
THE ARCHITECT: vertical line in the left margin of this
(Name, legal status and address) document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

THE OWNER:
(Name, legal status and address) "

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

2 OWNER s For guidance in modifying this
Q document to include supplementary

TABLE OF ARTICLES

1 GENERAL PROVISIONS

3 CONTRACTOR conditions, see AIA Document
A503™, Guide for Supplementary
4 ARCHITECT Conditions.
5 SUBCONTRACTORS
6 CONSTRUCTION BY OWNE SEPARATE CONTRACTORS
7 CHANGES INTH
8 TIME
9 PA AND COMPLETION
10 ROTECTION OF PERSONS AND PROPERTY
INSURANCE AND BONDS

UNCOVERING AND CORRECTION OF WORK

MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES

AIA Document A201™ - 2017, Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 08:34:20 ET on 11/19/2018 under Order
No.5013131753 which expires on 10/31/2019, and is not for resale.

User Notes: (1799450219)
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3, 12.3

Acceptance of Work
9.6.6,98.2,993,9.10.1,9.10.3, 123
Access to Work

3.16,6.2.1, 12.1

Accident Prevention

10

Acts and Omissions
3.2,3.3.2,3.12.8,3.18,4.23,83.1,9.5.1, 10.2.5,
10.2.8,13.3.2, 14.1, 15.1.2, 15.2
Addenda

1.1.1

Additional Costs, Claims for
3.7.4,3.7.5,10.3.2, 15.1.5

Additional Inspections and Testing
9.4.2,9.83,12.2.1, 13.4

Additional Time, Claims for
3.2.4,3.74,3.7.5,3.10.2, 8.3.2, 15.1.6
Administration of the Contract
3.1.3,4.2,94,95

Advertisement or Invitation to Bid
1.1.1

Aesthetic Effect

4.2.13

Allowances

3.8

Applications for Payment

4.2.5,73.9,9.2,9.3,94,9.5.1,9:54, 9.6, , )
Approvals
2.9

2.1.1,2.3.1,2.5,3.1.3,3.10.2, 3.12
3.12.10.1,4.2.7,9.3.2, 13.4.1
Arbitration

8.3.1,15.3.2,154

ARCHITECT

4
Architect, Definitid @

: itations of Authority and Responsibility
2.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,4.2.3,
2.7,4.2.10,4.2.12,4.2.13,5.2.1,7.4,94.2,
4,9.64,15.1.4,152
chitect’s Additional Services and Expenses
2.5,12.2.1,1342,13.43,1424
Architect’s Administration of the Contract
3.13,3.74,152,94.1,95
Architect’s Approvals
2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,426,12.1.2,12.2.1

Architect’s Copyright

1.1.7,1.5

Architect’s Decisions
3.74,4.2.6,42.7,42.11,4.2.12,4.2.13,4.2.14, 6.3,
73.4,73.9,8.1.3,83.1,9.2,94.1,9.5,9.84,9.9.1,
134.2,15.2

Architect’s Inspections
3.74,42.2,429,942,9.83,9.9.2,9.10.1,
Architect’s Instructions
3.24,3.3.1,42.6,4.2.7,13.4.2

Architect’s Interpretations
42.11,4.2.12

Architect’s Project Representagd
4.2.10

Architect’s Relationship
1.1.2,1.5,2.3.3,3.1.
3.5,3.74,3.75,39.

8y 3.2.4,3.3.1,34.2,
333.10, 3.11, 3.12, 3.16,
7,8.3.1,9.2,93,94,9.5,
1.3,12,13.3.2, 134, 15.2

Attorneys’ Fees
3.18.1,9.6.8,9.10.2, 10.3.3

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

L.1.1

Binding Dispute Resolution

83.1,9.7,11.5,13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2,15.3.3, 15.4.1

Bonds, Lien

7.3.44,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.34.4,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5
Building Information Models Use and Reliance
1.8

Building Permit

371

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5
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Certificates for Payment Concealed or Unknown Conditions

4.2.1,4.25,429,9.33,94,9.5,9.6.1,9.6.6,9.7, 3.7.4,4.2.8,8.3.1,10.3

9.10.1,9.10.3, 14.1.1.3, 14.2.4, 15.1.4 Conditions of the Contract

Certificates of Inspection, Testing or Approval 1.1.1,6.1.1,6.1.4

13.4.4 Consent, Written

Certificates of Insurance 34.2,3.14.2,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
9.10.2 15442

Change Orders Consolidation or Joinder
1.1.1,3.4.2,3.7.4,3.8.2.3,3.11,3.12.8,4.2.8, 5.2.3, 15.4.4
7.12,7.13,7.2,73.2,73.7,73.9,7.3.10,83.1, CONSTRUCTION BY OWNER OR BY
9.3.1.1,9.10.3, 10.3.2, 11.2, 11.5, 12.1.2 SEPARATE CONTRACTORS

Change Orders, Definition of 1.14,6

7.2.1 Construction Change Directive, Definiti
CHANGES IN THE WORK 7.3.1

2.2.2,3.11,4:2:8. 7. 7.2.1, 731, 74,83:1,9.3.1.1, Construction Change Directive

11.5 1.1.1,34.2,3.11,3.12.8,4.2.8 ] 13,73,
Claims, Definition of 9.3.1.1

15.1.1 Construction Schedules, 4
Claims, Notice of 3.10,3.11,3.12.1, 3.12. . 1.6.2
1.6.2,15.1.3 Contingent Assignm ubcontracts
CLAIMS AND DISPUTES 54,14222
3.24,6.1.1,6.3,7.3.9,93.3,9.104,10.3.3,15, 154 Continuing ormance
Claims and Timely Assertion of Claims 15.1.4

154.1 Contract, Definition of

Claims for Additional Cost
3.24,3.3.1,3.74,7.3.9,9.5.2,10.2.5,10.3.2, 15.1.5
Claims for Additional Time
3.2.4,33.1,3.74,6.1.1, 8.3.2,9.5.2, 10.3.2, 15.1.6 )
Concealed or Unknown Conditions, Claims for \

3.7.4 1.3,4,94,95
Claims for Damages Contract Award and Execution, Conditions Relating
3.2.4,3.18,8.3.3,9.5.1,9.6.7,10.2.5, 10.3.3, 11.3; to
11.3.2,142.4,15.1.7 3.7.1,3.10,5.2,6.1
Claims Subject to Arbitration Contract Documents, Copies Furnished and Use of
154.1 1.52; 2.3.6,:5.3
Cleaning Up Contract Documents, Definition of
3.15,6.3 1.1.1
Commencement of the Work Contract Sum
221,392 3413773 126,321, 5:23. 222,224,3.74,3.7.53.8,3.10.2,5.2.3,7.3,74,
6.2.2,8.1.2,82.2 831, 2wis.1.5 9.1,9.2,942,951.4,9.6.7,97,103.2,11.5,12.1.2,
Commencement of Definition of 12.3,14.2.4,14.3.2,15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of
9.1

Contract Time
1.1.4,2.2.1,22.2,3.74,3.7.5,3.10.2,5.2.3, 6.1.5,
72.13,73.1,73.5,73.6,7,7,7.3.10,7.4,8.1.1,
82.1,82.3,8.3.1,9.5.1,9.7,103.2, 12.1.1, 12.1.2,
14.3.2, 15.1.4.2, 15.1.6.1, 15.2.5

Contract Time, Definition of

ion, Substantial 8.1.1
10.1,4.2.9,8.1.1,8.1.3,82.3,942,98,99.1, CONTRACTOR
10.3,12.2,15.1.2 3
Compliance with Laws Contractor, Definition of
232,323,3.6,3.7,3.12.10,3.13,9.6.4, 10.2.2, 13.1, 3.1,6.1.2
13.3,13.4.1,13.4.2, 13.5, 14.1.1, 14.2.1.3, 15.2.8, Contractor’s Construction and Submittal
154.2,154.3 Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
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Contractor’s Employees
22.4,33.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.14.2,4.2.4,6,11.3,122.4

Contractor’s Relationship with Subcontractors
1.2.2,22.4,33.2,3.18.1,3.18.2,4.2.4,5,9.6.2,9.6.7,
9.102,11.2,11.3,114

Contractor’s Relationship with the Architect
1.1.2,15,233,3.1.3,3.2.2,3.23,3.24,33.1,3.4.2,
3.5.1,3.7.4,3.10,3.11,3.12,3.16,3.18,4.2,5.2,6.2.2,
7,8.3.1,9.2,9.3,9.4,9.5,9.7,9.8,9.9,10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.21,322,35,3.12.6,6.22,82.1,933,98.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,53,6.1.3,6.2,95.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,99.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6 .

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.22,42.7,6.1.3,62. £3
7.3.4,73.6,8.2,10,12,14,15.14

Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12.6
Copies Furnished of Draw;j
1.5,2.3.6,3.11

1.3, 6.
d Specifications

Copyrights

1.5,3.17

Correction of Work

2.5,3.7.3, 9. 2,9.8.3,9.9.1,12.1.2,12.2, 12.3,
15.1.3.1,45.1.3.2,15.2.1

on and Intent of the Contract Documents

,3.2.4,3.7.3,3.8.2,3.152,54.2,6.1.1,6.2.3,
.3.33,73.4,73.8,73.9.9.102,103.2,103.6, 11.2,
12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5,104, 12.2.4
Damage to the Work
3.14.2,9.9.1,10.2.1.2,10.2.5, 10.4, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,95.1,9.6.7, 10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,95.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition
8.1.2

Date of Substantial Completion, Definitien o
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,426,42.7,42.11

13,6.3,7.3.4,
28.4,9.9.1,13.4.2,

101,3.1.1,3.5,3.12.1,3.12.2, 3.12.3, 4.1.1, 5.1,
2.1,73.1,81,9.1,98.1,15.1.1
lays and Extensions of Time

\!.2, 3.7.4,523,72.1,73.1,7.4,8.3,95.1,9.7,

10.3.2,10.4, 14.3.2, 15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,151,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.22

Emergencies

10.4, 14.1.1.2, 15.1.5

Employees, Contractor’s
332,343,3.8.1,39,3.182,423,4.2.6,10.2,
10.3.3,11.3,14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,427,52.1,62.1,734,93.2,933,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.3.4,2.3.6,3.1,3.3.1,34.1, 3.7.1,
3.10.1,3.12,3.14,42,62.2,7.1.3,73.6,82,95.1,
9.9.1,10.2,10.3, 12.1,12.2, 14.2, 14.3.1, 15.1.4
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Extensions of Time
324,3.74,523,721,73,74,95.1,9.7,103.2,
104, 14.3, 15.1.6, 15.2.5

Failure of Payment

95.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 142.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,42.9,98.2,9.10,12.3,14.24, 1443
Financial Arrangements, Owner’s
22.1,1322,14.1.14

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2,2.2,2.3,3.2.2,3.12.10.1,6.1.3, 6.1.4, 6.2.5,
9.6.1,9.9.2,9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2,
141.1.4,14.14,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions

14.2.4,15.1.4.2,15.2.1, 15.2. 29168273, 15.
Injury or Damage to Person or Prope

10.2.8, 10.4

Inspections

3.1.3,33.3,3.7.1,422,42.6,4.2.9, 7 9.8.3,
9.9.2,9.10.1, 12.2.1, 13.4
Instructions to Bidders

1.1.1
Instructions to the
3.2.4,3.3.1, 3.5,
Instrument

vice, Definition of

surance, Effective Date of
8.2.2,1442
Insurance, Owner’s Liability
11.2
Insurance, Property
10.2.5,11.2, 11.4,11.5

14.2.4,15.1.4.2,15.2.1,152.2,15.2.3,.15.2 4, 15.
Initial Decision Maker, Extent of Authority

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,42.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1,5.1,6.1.2, 15.
Interpretations, Written
4.2.11,4.2.12

Judgment on Final Award
15.4.2

8.3,3.12,3.13,3.15.1,
35 3:5:1.3:9:10.2, 1021,

2.3.3.2.4,3.6,3.7,3.12.10, 3.13, 9.6 4,
,13.1,13.3.1,13.4.2,13.5, 14, 15.2.8,

1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4,15.2.8
Limitations, Statutes of

12.2.5,15.1.2, 15.4.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
427,622,942,964,96.7,9.6.8,10.2.5,10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time

2.1.2.2.2.2.5. 322,310, 3111, 3:12.5, 3.15.1, 424,
52,53,54.1,624,73,74,82,92,93.1,9.3.3,
94.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1:2,15:1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,62.1,73.4,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.22,4.2.7,94.2

Mechanic’s Lien
2.1.2,93.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

83.1,15.1.3.2,15.2.1,15.2.5, 15.2.6, 15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,34.2,3.12.8,4.2.8,7.1,7.4
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MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,42.1,52.3, 7,83.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,25,35,426,624,95.1,9.82,99.3,9.104,
12.2

Notice
1.6,1.6.1,16.2,2.1.2,22.2,223,224,25,3.24,
33.1,3.74,3.7.5,392,3.12.9,3.12.10,5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1,10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1,142.2,144.2, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.14,11.23

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6,
15.2.8,153.2,154.1

Notice of Testing and Inspections

13.4.1,134.2

Observations, Contractor’s

3.2,3.74

Occupancy

23.1,9.6.6,9.8

Orders, Written

1.1.1,2.4,39.2,7,822,11.5,12.1,12.2.2, )
14.3.1
OWNER
2
Owner, Definition of
2.1.1
Arrangements

Owner, Evidence of Finag
22,13.22,14.1.14

,6.1.3,6.1.4,6.2.5,9.3.2,
3.3,11.2,13.4.1,13.4.2,

3.1,93.2,9.5.1,9.6.4,9.9.1,9.10.2,
1.4,11.5,12.2.2,12.3, 13.2.2, 14.3, 144,

wner’s Insurance

2

Owner’s Relationship with Subcontractors
1.1.2,52,53,54,9.64,9.10.2, 1422
Owner’s Right to Carry Out the Work
25,1422

Owner’s Right to Clean Up

g::vner’s Right to Perform Construction and to
Award Separate Contracts

givner’s Right to Stop the Work

éjvner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

142,144

Ownership and Use of Drawings, Specifi%
212

and Other Instruments of Service

1.1.1,1.1.6,1.1.7, 1.5, 2.3.6,3.2.2,3 :
53
Partial Occupancy or Use
9.6.6,9.9
Patching, Cutting and
3.14,6.2.5
Patents
3.17
Payment, A r
425,73. 3,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
4.4.3
ates for

, Failure of

3,9.7,9.10.2, 13.5,14.1.1.3, 14.2.1.2
yment, Final

42.1,42.9,9.10,123,1424, 1443
Payment Bond, Performance Bond and
7.3.44,96.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,0.10.3,14.23,15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,95.13,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,7.3.44,10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3122

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
42.2,8.2,9.8,99.1,14.14,15.1.4

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4
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Project, Definition of Separate Contracts and Contractors

1.1.4 1.1.4,3.12.5,3.14.2,424,427,6,83.1,12.1.2
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ARTICLE1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract

signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor

change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract

Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or pr L,
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire cgrated
agreement between the parties hereto and supersedes prior negotiations, representations, or a ts, efther written
or oral. The Contract may be amended or modified only by a Modification. The Contract Do s shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and ﬁ ct or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontrattes between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entitie an the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcément of'\gbligations under the
Contract intended to facilitate performance of the Architect’s duties.

Irc

§1.1.3 The Work

The term "Work" means the construction and services required by ontract Documents, whether completed or
partially completed, and includes all other labor, materials, equipmént, ervices provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work ma§sconstituté’the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work % under the Contract Documents may be the whole or

a part and which may include construction by the ’@ Separate Contractors.
§ 1.1.5 The Drawings

@ f the Contract Documents showing the design, location and
plansfelevations, sections, details, schedules, and diagrams.

The Drawings are the graphic and pictorial
dimensions of the Work, generally inclu

§ 1.1.6 The Specifications
The Specifications are that pogtion of ntract Documents consisting of the written requirements for materials,
equipment, systems, stand d workmanship for the Work, and performance of related services.

Instruments of Serv @ yresentations, in any medium of expression now known or later developed, of the tangible
and intangible gfeativegvouk performed by the Architect and the Architect’s consultants under their respective
professional ig€s agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawi specifications, and other similar materials.

Decision Maker

cision Maker is the person identified in the Agreement to render initial decisions on Claims in

ce with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
be liable for results of interpretations or decisions rendered in good faith.

.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or constry
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the tithe imbered
articles, or (3) the titles of other documents published by the American Institute of Architects

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words s "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one stat@mentand appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instrument ice

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the auth@rs and owners of their respective
Instruments of Service, including the Drawings and Specifications retain alf common law, statutory, and other
reserved rights in their Instruments of Service, including copyrig ntractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copii Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for,gther es in connection with the Project is not to be
construed as publication in derogation of the Architect’sor%rc s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcg suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject s% tocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. Adl'copiesmdde under this authorization shall bear the copyright notice, if

any, shown on the Instruments of Service (ractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other préject§opfor additions to the Project outside the scope of the Work without
the specific written consent of the Atehitect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwis ded in Section 1.6.2, where the Contract Documents require one party to notify or
otice shall be provided in writing to the designated representative of the party to

nd shall be deemed to have been duly served if delivered in person, by mail, by courier,

§ 1.6.2 Notic ims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served on delivered to the designated representative of the party to whom the notice is addressed by certified
or regigfered mail, 8r by courier providing proof of delivery.

ta Use and Transmission

ies shall agree upon protocols governing the transmission and use of Instruments of Service or any other

ion or documentation in digital form. The parties will use AIA Document E203™-2013, Building

ormation Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
change of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite ATA Document
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G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

ARTICLE2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except a
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the e
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request,dnfgrmatio
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rig
information shall include a correct statement of the record legal title to the property on which th
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor,
Contractor reasonable evidence that the Owner has made financial arrangements to
under the Contract. The Contractor shall have no obligation to commence the
evidence. If commencement of the Work is delayed under this Section 2.2.1
appropriately.

shall furnish to the
Owner’s obligations
he"Owner provides such
Time shall be extended

by the @ontractor, the Owner shall furnish to
ements to fulfill the Owner’s obligations
ractor as the Contract Documents require;
e Owner’s ability to make payment when due;
“IPthe Owner fails to provide such evidence, as
ntractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopp er, if the request is made because a change in the Work
materially changes the Contract Sum under (3) ab ontractor may immediately stop only that portion of the
Work affected by the change until reasonablg@vid gprovided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropria @ e Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdownydelay gnd start-up, plus interest as provided in the Contract Documents.

§ 2.2.2 Following commencement of the Work and upon written re
the Contractor reasonable evidence that the Owner has made fina
under the Contract only if (1) the Owner fails to make paymen
(2) the Contractor identifies in writing a reasonable concer

or (3) a change in the Work materially changes the Contgact§u
O

required, within fourteen days of the Contractor’s reg

e

f financial arrangements under this Section 2.2, the Owner shall not
without prior notice to the Contractor.

. The Contractor may also disclose "confidential" information to its employees, consultants,
ctors and their employees, Sub-subcontractors, and others who need to know the content of such

sessments and charges required for construction, use or occupancy of permanent structures or for permanent
anges in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.
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§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s controfign
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contr: ’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contracor onegopy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner's Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements o t Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the deuments, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, unitil the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give ty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accdrda ith the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner técomumengé and continue correction of such default or
neglect with diligence and promptness, the Owner may, without pgjudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owneg afid.a s charged to the Contractor are both subject to
prior approval of the Architect and the Architect ma N Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonabl¥ safy to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s e % d compensation for the Architect’s additional services
made necessary by such default, neglect, or N ent and future payments are not sufficient to cover such
amounts, the Contractor shall pay the diffe % e Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts ¢ casgCosts to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is t entity identified as such in the Agreement and is referred to throughout the
Contract Documents g ar in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is The Contractor shall designate in writing a representative who shall have express
authority to bi e tor with respect to all matters under this Contract. The term "Contractor" means the
Contractor orhe @6ntractor’s authorized representative.

§ 3.1.2 e Contractor shall perform the Work in accordance with the Contract Documents.

he Centractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
ts either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
ons or approvals required or performed by persons or entities other than the Contractor.

.2 Review of Contract Documents and Field Conditions by Contractor
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.
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§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless othe
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applidab )
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contragtesshall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor quest for
information in such form as the Architect may require.

instructions the
Sections 3.2.2 0or 3.2.3,

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarific
Architect issues in response to the Contractor’s notices or requests for information purs
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owne t to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If tHgContragtor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for da ting from errors,
inconsistencies or omissions in the Contract Documents, for differences bé&f measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documenis to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of publi horities:

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Worksusin ntractor’s best skill and attention. The

Contractor shall be solely responsible for, and have contggl r; ruction means, methods, techniques, sequences,

and procedures, and for coordinating all portions of th N er the Contract. If the Contract Documents give
odshtechniques, sequences. or procedures, the Contractor

esponsible for the jobsite safety of such means, methods,

sible to the Owner for acts and omissions of the Contractor’s employees,
and employees, and other persons or entities performing portions of the Work for, or
pr any of its Subcontractors.

Subcontractors and th
on behalf of, the Co

§ 3.3.3 The Céntraétor shall be responsible for inspection of portions of Work already performed to determine that
such portions argin proper condition to receive subsequent Work.

§ 3.41abogand Materials

§ nles® otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,

5, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
and services necessary for proper execution and completion of the Work, whether temporary or permanent
d whether or not incorporated or to be incorporated in the Work.

34

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.
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Init.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further

warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, o
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty exclu
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, impr
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipme

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shal
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provid ractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effectiye or merely scheduled to
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor $hall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections ernment agencies necessary for proper
execution and completion of the Work that are customarily securediafte ution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notic applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authori icable to performance of the Work.

§ 3.7.4 Concealed or Unknown Condi
[f the Contractor encounters condit site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from thoge indic the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ mé lly from those ordinarily found to exist and generally recognized as inherent in
construction activities of f aeter provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner ; ichitect before conditions are disturbed and in no event later than 14 days after first
observance of the cd The Architect will promptly investigate such conditions and, if the Architect determines
that they differ aftat
performance &f ang part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, oth. Ifthe Architect determines that the conditions at the site are not materially different from those

9]

, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
arkers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
pend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.
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Init.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit,
other expenses contemplated for stated allowance amounts shall be included in the Contract Su t
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted agco
by Change Order. The amount of the Change Order shall reflect (1) the difference betweging
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under(§

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reas

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assist
the Project site during performance of the Work. The superintendent shall represent t
communications given to the superintendent shall be as binding as if given to th

be in attendance at
ractor, and

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, tify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect ( reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of th hitect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed supegin whom the Owner or Architect has made
reasonable and timely objection. The Contractor shal N the superintendent without the Owner’s consent,

§ 3.10 Contractor’s Construction and Submi
§ 3.10.1 The Contractor, promptly after beinga
information a Contractor’s construction s
Project, including (1) the date of ¢

d the Contract, shall submit for the Owner’s and Architect’s
r the Work. The schedule shall contain detail appropriate for the

Substantial Completion; (2) an app t of the Work by construction activity; and (3) the time required for
completion of each portion of the Wo e schedule shall provide for the orderly progression of the Work to
completion and shall not e dytime limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as reg ¢ conditions of the Work and Project.

§ 3.10.2 The Contra y after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedsle, s bmit a submittal schedule for the Architect’s approval. The Architect’s approval shall not

ayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
ule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to

wner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
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delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work!

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish(gt
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documegts. [ i
to demonstrate how the Contractor proposes to conform to the information given and the desi @r : i
the Contract Documents for those portions of the Work for which the Contract Documents glSubmittals, Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals u ichthe Architect is not
expected to take responsive action may be so identified in the Contract Documents. Sub are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Doc » e, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals d by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the asence of an approved submittal
schedule, with reasonable promptness and in such sequence as to ¢ delay®in the Work or in the activities of the

Owner or of Separate Contractors.

imilar submittals, the Contractor represents to the
ed them, (2) determined and verified materials,
or will do so, and (3) checked and coordinated the

§ 3.12.6 By submitting Shop Drawings, Product Data, Sam
Owner and Architect that the Contractor has (1) reviewed a
field measurements and field construction criteria relate

information contained within such submittals wit ireéments of the Work and of the Contract Documents.
§ 3.12.7 The Contractor shall perform no po rk for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, S similar submittals, until the respective submittal has been

Drawings, Product Data, s, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the tin ittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the JWOrkgoR{2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Con % all not be relieved of responsibility for errors or omissions in Shop Drawings, Product
imilar sftbmittals, by the Architect’s approval thereof.

§3.12.9
Samplg§, or similar’submittals, to revisions other than those requested by the Architect on previous submittals. In the
absefce ofisuch notice, the Architect’s approval of a resubmission shall not apply to such revisions.

The Contractor shall not be required to provide professional services that constitute the practice of

. ure or engineering unless such services are specifically required by the Contract Documents for a portion of
e Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
r construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to

provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
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Init.

upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Corifra
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Weslg has be
performed in accordance with the design criteria, the Contractor shall furnish such certifications to t ect at the
time and in the form specified by the Architect.

§ 3.13 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable law
rules and regulations, lawful orders of public authorities, and the Contract Documents a
encumber the site with materials or equipment.

tes,wrdinances, codes,
ot unreasonably

§ 3.14 Cutting and Patching
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patchinglke
its parts fit together properly. All areas requiring cutting, fitting, or patching §
prior to the cutting, fitting, or patching, unless otherwise required Contra

ed to complete the Work or to make
all be restored to the condition existing
Documents.

f'the Work or fully or partially completed

ing, or otherwise altering such construction, or by

§ 3.14.2 The Contractor shall not damage or endanger a portio
construction of the Owner or Separate Contractors by cutti
excavation. The Contractor shall not cut or otherwise al n by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Co . Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from erQr a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premis surrounding area free from accumulation of waste materials and
rubbish caused by operations under, ﬁ onffact. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’ 0& nstruction equipment, machinery, and surplus materials from and about

the Project.
§ 3.15.2 If the Contractor up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to rei nt from the Contractor.

§ 3.16 Access toWo
The Contract@g shdll provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

ties, Patents and Copyrights

r shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
ts and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
esponsible for defense or loss when a particular design, process, or product of a particular manufacturer or
anufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
ecifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.
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§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ co
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§4.1.1 The Architect is the person or entity retained by the Owner pursuant to Sectio Ryand identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Archite forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the er, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Coptract @ described in the Contract Documents and will be
an Owner’s representative during construction until the date'the ect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the C nifyto the extent provided in the Contract Documents.

determine in general if the Work observed Tt erformed in a manner indicating that the Work, when fully
completed, will be in accordance with th

ons'tg check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsib tthe construction means, methods, techniques, sequences or procedures, or

for the safety precautions and progra

responsibilities under the t Documents
§ 4.2.3 On the basis ofthe isits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portio e\Work completed, and promptly report to the Owner (1) known deviations from the

Contract Docungént own deviations from the most recent construction schedule submitted by the Contractor,
and (3) defe eficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure toperformythe Work in accordance with the requirements of the Contract Documents. The Architect will not
trol over ot charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
or employees, or any other persons or entities performing portions of the Work.

@ ommunications

lhe Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
rvices or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct

munications between the Owner and the Contractor otherwise relating to the Project. Communications by and

with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and

suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the

Owner. The Contract Documents may specify other communication protocols.
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§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submj

schedule, with reasonable promptness while allowing sufficient time in the Architect’s professig
permit adequate review. Review of such submittals is not conducted for the purpose of deter
completeness of other details such as dimensions and quantities, or for substantiating instruct

precautions or of any construction means, methods, techniques, sequences, or prgeduresyThe Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is"¢o

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Ditectives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investig d make'determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3

§4.2.9 The Architect will conduct inspections to determinethe date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Complet nt to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written wa ieshand related documents required by the Contract and
assembled by the Contractor pursuant to Section 9 158ue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the ect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilitigg,at
duties, responsibilities and limitati rity of the Project representatives.

§ 4.2.11 The Architect will in
Contract Documents on wgi
will be made in writing within

§ 4.2.12 Interpretati @ ecisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contgdct D gnts and will be in writing or in the form of drawings. When making such interpretations
and decision rchitect will endeavor to secure faithful performance by both Owner and Contractor, will not show

partiality,to eitheg, and will not be liable for results of interpretations or decisions rendered in good faith.
§4.213 Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
ed i

he Contract Documents.

rpret a ide matters concerning performance under, and requirements of, the
equest of either the Owner or Contractor. The Architect’s response to such requests
ime limits agreed upon or otherwise with reasonable promptness.

he Architect will review and respond to requests for information about the Contract Documents. The
rchitect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
sonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.
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ARTICLE5 SUBCONTRACTORS

§ 5.1 Definitions

§5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor” is referred to throughout the Contract Documents
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable aftera
Contract, shall notify the Owner and Architect of the persons or entities proposed for each prmmpal
Work, including those who are to furnish materials or equipment fabricated to a special design.
receipt of the information, the Architect may notify the Contractor whether the Owner or the A

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom th er or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract®ith anyene to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entitygproposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect o reasottable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Wor Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by SuciRghangé’ and an appropriate Change Order shall be
issued before commencement of the substitute Subcontracter’ k. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subconfia
Architect makes reasonable objection to su

yerson, or entity for one previously selected if the Owner or

§ 5.3 Subcontractual Relations

By appropriate written agreement, tragtor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the gbligatio d responsibilities, including the responsibility for safety of the

pntractor, by these Contract Documents, assumes toward the Owner and Architect.
serve and protect the rights of the Owner and Architect under the Contract
Work to be performed by the Subcontractor so that subcontracting thereof will not

inst the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,

2f6PBsed su ontract agreement that may be at variance w1th the Contract Documents. Subcontractors will similarly

@ pies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

5.4 Contingent Assignment of Subcontracts

4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the

Contract.
Ini AlA Document A201™ - 2017. Copyright© 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
nit. American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. 20
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
! prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 08:34:20 ET on 11/19/2018 under Order

No.5013131753 which expires on 10/31/2019, and is not for resale.
User Notes: (1799450219)



When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 6.1 Owner's Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner unde

Owner’s own forces, and with Separate Contractors retained under Conditions of the Contrg Stantially similar to
: ance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project @gother @onstruction or operations on
the site, the term "Contractor” in the Contract Documents in each case shall tractor who executes each
separate Owner-Contractor Agreement.

Owner’Sown forces and of each Separate
The Contractor shall participate with any
les. The Contractor shall make any

iew and mutual agreement. The construction
ctor, Separate Contractors, and the Owner until

§ 6.1.3 The Owner shall provide for coordination of the activities o
Contractor with the Work of the Contractor, who shall cooperate
Separate Contractors and the Owner in reviewing their construti
revisions to its construction schedule deemed necessary a
schedules shall then constitute the schedules to be used

subsequently revised.

ents, when the Owner performs construction or operations

t Separate Contractors, the Owner or its Separate Contractors
pntractor has under the Conditions of the Contract, including,

is Article 6, and Articles 10, 11, and 12.

shall have the same obligations and right
without excluding others, those stated in

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the er and Separate Contractors reasonable opportunity for introduction and

storage of their materials apd equipment and performance of their activities, and shall connect and coordinate the
ﬁ ions with theirs as required by the Contract Documents.

§ 6.2.2 If part of the or’s Work depends for proper execution or results upon construction or operations by the
Owner or a Se tor, the Contractor shall, prior to proceeding with that portion of the Work, promptly

itegl of apparent discrepancies or defects in the construction or operations by the Owner or Separate
uld render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed

is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for

ncies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor

cause of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.
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§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their

respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the

Owner may clean up and the Architect will allocate the cost among those responsible. %

ARTICLE 7 CHANGES IN THE WORK
§ 7.1 General
§7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidatingfth
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subj o th
limitations stated in this Article 7 and elsewhere in the Contract Documents.
@ A struction
dytefby the Contractor.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Ar
Change Directive requires agreement by the Owner and Architect and may or may not be agre
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Co ocuments. The
Contractor shall proceed promptly with changes in the Work, unless otherwise pfayided th the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Arch#f€et and sigfied by the Owner, Contractor, and
Architect stating their agreement upon all of the following;:

.1 The change in the Work;

2 The amount of the adjustment, if any, in the Contr: ; and

3 The extent of the adjustment, if any, in the, Contr &

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a writte
Architect, directing a change in the Work prj
Time, or both. The Owner may by Construc
the Work within the general scope of the

srepared by the Architect and signed by the Owner and
ent on adjustment, if any, in the Contract Sum or Contract
ge Directive, without invalidating the Contract, order changes in
nsisting of additions, deletions, or other revisions, the Contract

Sum and Contract Time being adju co Y.
§ 7.3.2 A Construction Change Directi Il be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construgti® e Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the @ > methods:
A tualacceptance of a lump sum properly itemized and supported by sufficient substantiating data to
epgtit evaluation;
it prices stated in the Contract Documents or subsequently agreed upon;
3 Cost'to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 % As provided in Section 7.3.4.

the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
e Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
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.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed,;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claj
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the m
provided in the Construction Change Directive for determining the proposed adjustment in the
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contra ent therewith,
including adjustment in Contract Sum and Contract Time or the method for determinifg them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to. the Owner f@r a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, th ance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a C ange Directive to the Owner, the Contractor
may request payment for Work completed under the Co nge Directive in Applications for Payment. The
Architect will make an interim determination for purpose thly certification for payment for those costs and
certify for payment the amount that the Architect es\in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim deter of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of eithe sagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor €
in the Contract Sum and Contract Ti or otherwise reach agreement upon the adjustments, such agreement shall be
effective immediately and the Arc
of a Construction Change Directive.

ntract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the . If the Contractor performs the Work set forth in the Architect’s order for a minor change without
ce to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
o the Contract Sum or extension of the Contract Time.

1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

AlA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The

American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. 23
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 08:34:20 ET on 11/19/2018 under Order
No0.5013131753 which expires on 10/31/2019, and is not for resale

User Notes: (1799450219)



§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence the
Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completien
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 Ifthe Contractor is delayed at any time in the commencement or progress of the Work by (L) glect of
rd i Work; (3)

by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather co s documented in

horized by the

or asserts, and the

Owner pending mediation and binding dispute resolution; or (5) by other causes that th a
able time as the Architect

Architect determines, justify delay, then the Contract Time shall be extended for such
may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for by eith@r party under other provisions of the

Contract Documents.

ARTICLE9 PAYMENTS AND COMPLETION
§ 9.1 Contract Sum

§9.1.1 The Contract Sum is stated in the Agreement and authorized adjustments, is the total amount payable
by the Owner to the Contractor for performance o v der the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contra or subsequently agreed upon, and if quantities originally
contemplated are materially changed so t ion of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the it prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stip sum or Guaranteed Maximum Price, the Contractor shall submit a

schedule of values to the
various portions of the
substantiate its accurac¥
a basis for reviewing
submitted to thefArc
unless objectéd to
Payment,

t before the first Application for Payment, allocating the entire Contract Sum to the
edule of values shall be prepared in the form, and supported by the data to

d by the Architect. This schedule, unless objected to by the Architect, shall be used as
tractor’s Applications for Payment. Any changes to the schedule of values shall be

d supported by such data to substantiate its accuracy as the Architect may require, and
Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for

the

§ 9.3 Appligations for Payment

§s9 t least ten days before the date established for each progress payment, the Contractor shall submit to the

t an itemized Application for Payment prepared in accordance with the schedule of values, if required under

9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
ta substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
uisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if

provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.
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§9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such matégia
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insuranc ra
and transportation to the site, for such materials and equipment stored off the site.

§9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass
later than the time of payment. The Contractor further warrants that upon submittal of an Applicati
Work for which Certificates for Payment have been previously issued and payments received

the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, ¢

er shall, to
curity interests, or
provided labor,

materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment
§9.4.1 The Architect will, within seven days after receipt of the Contractor’
to the Owner a Certificate for Payment in the full amount of the Applicatidh Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amounfas the Architect determines is properly
due, and notify the Contractor and Owner of the Architect’s reason ithholdtng certification in part as provided in
Section 9.5.1; or (3) withhold certification of the entire Applicatiof for ent, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whol vidgd in Section 9.5.1.

esentation by the Architect to the Owner, based

§9.4.2 The issuance of a Certificate for Payment will constitute
on the Architect’s evaluation of the Work and the data O& lication for Payment, that, to the best of the

Architect’s knowledge, information, and belief, t % afyprogressed to the point indicated, the quality of the
{0

plicationffor Payment, either (1) issue

Work is in accordance with the Contract Docume at the Contractor is entitled to payment in the amount

Documents upon Substantial Completio
deviations from the Contract Documents

pf subsequent tests and inspections, to correction of minor
pletion, and to specific qualifications expressed by the Architect.

However, the issuance of a Certifi nt will not be a representation that the Architect has (1) made
exhaustive or continuous on-site i to check the quality or quantity of the Work; (2) reviewed construction
means, methods, techniques, procedures; (3) reviewed copies of requisitions received from
Subcontractors and suppligs$ data requested by the Owner to substantiate the Contractor’s right to payment;
or (4) made examination to)a air how or for what purpose the Contractor has used money previously paid on

§ 9.5 Decision
§9.5.1 The Afehite€t may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owneg, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be

tations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discoyered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
ay be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
luding loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
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Init.

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previdusl
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at it
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor fai
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such paymen e
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall mak nt in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven da; @ receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actti@lly retained from payments to the

Contractor on account of the Subcontractor’s portion of the Work. ontractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payfient ub-subcontractors in a similar manner.
§9.6.3 The Architect will, on request, furnish to a Subcontgactor, icable, information regarding percentages of
completion or amounts applied for by the Contractor anda thereon by the Architect and Owner on account

of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid vines to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven‘da 8 Owner shall have the right to contact Subcontractors and

suppliers to ascertain whether they have ly paid. Neither the Owner nor Architect shall have an obligation

to pay, or to see to the payment of to, beontractor or supplier, except as may otherwise be required by law.

§9.6.5 The Contractor’s payments to ers shall be treated in a manner similar to that provided in Sections 9.6.2,

9.6.3 and 9.6.4.

§9.6.6 A Certificate
shall not constitute

ut, a progress payment, or partial or entire use or occupancy of the Project by the Owner
of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless{the fontractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held byfthe Contraétor for those Subcontractors or suppliers who performed Work or furnished materials, or both,

ct with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
laced in a separate account and not commingled with money of the Contractor, create any fiduciary

or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
damages against the Contractor for breach of the requirements of this provision.

.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and

sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utili
its intended use.

start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated ponio%s
ork for

cC eparately,
ist of items to be
e responsibility of

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agreg
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehe
completed or corrected prior to final payment. Failure to include an item on such list doe

the Contractor to complete all Work in accordance with the Contract Documents.

§9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspectidiyto det@gmine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspegtio any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in acc@idange with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof f@g its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, comp r correct’such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for a r inspection by the Architect to determine
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is
of Substantial Completion that shall establish the datg

omplete, the Architect will prepare a Certificate
tial Completion; establish responsibilities of the
damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items ¢ s accompanying the Certificate. Warranties required by the

§ 9.8.5 The Certificate of Substanti letion ‘shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assi m in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retai applying to the Work or designated portion thereof. Such payment shall be
lete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupang ,
§9.9.1 The Owner py or use any completed or partially completed portion of the Work at any stage when

thorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
ether or not the portion is substantially complete, provided the Owner and Contractor have

commencement of warranties required by the Contract Documents. When the Contractor considers a

ubstantially complete, the Contractor shall prepare and submit a list to the Architect as provided under

.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of

e progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
eement is reached, by decision of the Architect.

§9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.
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§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate i§du
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditi is

in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness
the Work for which the Owner or the Owner’s property might be responsible or encumbered
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance re

ol
by the Contract
th e Contractor
knows of no reason that the insurance will not be renewable to cover the period require @ontract Documents,
(4) consent of surety, if any, to final payment, (5) documentation of any special warrantiesgsuch as manufacturers’

satisfaction of obligations, such as receipts and releases and waivers of lien
encumbrances arising out of the Contract, to the extent and in such form asig
Subcontractor refuses to furnish a release or waiver required by the Owner, thg Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien security interest, or encumbrance. If a lien,
claim, security interest, or encumbrance remains unsatisfied after pay are made, the Contractor shall refund to
the Owner all money that the Owner may be compelled to pay harging the lien, claim, security interest, or
encumbrance, including all costs and reasonable attorneys;

be designated by the Owner. If a

§ 9.10.3 If, after Substantial Completion of the Work, fin N tion thereof is materially delayed through no fault of
% inab completion, and the Architect so confirms, the Owner

by the Architect, and without terminating the Contract,
make payment of the balance due for that posfio thegWork fully completed, corrected, and accepted. If the
remaining balance for Work not fully co orrected is less than retainage stipulated in the Contract

d, thegiritten consent of the surety to payment of the balance due for that

shall constitute a waiver of Claims by the Owner except those arising from
urity interests, or encumbrances arising out of the Contract and unsettled;

2 failur ork to comply with the requirements of the Contract Documents;
] ms al warranties required by the Contract Documents; or
4 udits performed by the Owner, if permitted by the Contract Documents, after final payment.

at payee except those previously made in writing and identified by that payee as unsettled at the time of
plication for Payment.

10 PROTECTION OF PERSONS AND PROPERTY
10.1 Safety Precautions and Programs
e Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
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Init.

1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performa
the Contract, reasonable safeguards for safety and protection, including posting danger signs and othepwa
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent site
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unus ethods are
necessary for execution of the Work, the Contractor shall exercise utmost care and ca ch'agtivities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damfige or 108s insured under property
insurance required by the Contract Documents) to property referred to in Se and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, o e directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which th& Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim e cost tod'remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the O or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose ither gf them may be liable, and not attributable to
the fault or negligence of the Contractor. The foregoing obligatiofis, of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

fthe Contractor’s organization at the site whose duty
Contractor’s superintendent unless otherwise designated

§ 10.2.6 The Contractor shall designate a responsib
shall be the prevention of accidents. This person s!
by the Contractor in writing to the Owner a

§ 10.2.7 The Contractor shall not permit anypa
an unsafe condition.

§ 10.2.8 Injury or Damage to Person or rty

If either party suffers inju mage to person or property because of an act or omission of the other party, or of
others for whose acts suc ally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other pag reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to & other party to investigate the matter.

e construction or site to be loaded so as to cause damage or create

§ 10.3 Hazard terials and Substances

§ 10.3.1 The Contgactor is responsible for compliance with any requirements included in the Contract Documents

ifig hazardous materials or substances. If the Contractor encounters a hazardous material or substance not

in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
to persons resulting from a material or substance, including but not limited to asbestos or

rinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
on, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

0.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
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promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up.

§10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against cl
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily

death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, logs
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tafigible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the negligence of
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous mategi subgtances the
Contractor brings to the site unless such materials or substances are required by the Co ments. The Owner

shall be responsible for hazardous materials or substances required by the Contract D s, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials o

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expen ‘@ Jwner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and neglig€ntly handles, or (2) where the

Contractor fails to perform its obligations under Section 10.3.1, ex: o the extent that the cost and expense are due
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractog, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substanc reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the ContractoRfor all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons op e Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. % compensation or extension of time claimed by the Contractor on
account of an emergency shall be determifigd a§pgovided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BO

§ 11.1 Contractor’s Insurance and Bon
§ 11.1.1 The Contractor shg hase and maintain insurance of the types and limits of liability, containing the
endorsements, and subjectio #1€¥€mms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Coptfa shall purchase and maintain the required insurance from an insurance company or
insurance comparnie @ y authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architgét, ang.A tect’s consultants shall be named as additional insureds under the Contractor’s
commercial genegdl liability policy or as otherwise described in the Contract Documents.

§ 11.1,2(The Contrattor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditio required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
:I:I‘ company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
d

11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
igations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
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Init.

expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner's Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insura
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the ref
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of t k
receipt of notice from the Owner, the Contractor may delay commencement of the Work and ma 2 sl

to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be Sguitably adjusted. In
bcontractors, and

Sub-subcontractors to the extent the loss to the Owner would have been covered by
procured by the Owner. The cost of the insurance shall be charged to the Owner by a 0@ Order. If the Owner does
not provide written notice, and the Contractor is damaged by the failure or negl wner to purchase or
maintain the required insurance, the Owner shall reimburse the Contractor le costs and damages
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Pr nsurante. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cangellati r expiration of any property insurance
required by the Contract Documents, the Owner shall provide figtise to th€ Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises frofpan act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall to stop the Work until the lapse in coverage has
the Owner or the Contractor; (2) the Contract Time
er waives all rights against the Contractor,

ss to the Owner would have been covered by the insurance

had it not expired or been cancelled. If the
be charged to the Owner by an appropriate
Owner of any contractual obligation to idegeguired insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor w: I rights against (1) each other and any of their subcontractors,
sub-subcontractors, agent mployees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if a of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or oth f loss, to the extent those losses are covered by property insurance required by the
Agreement or other % insurance applicable to the Project, except such rights as they have to proceeds of such
insurance. Th nagor Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identificd above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcgntractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
rsuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
ether or not the person or entity had an insurable interest in the damaged property.

3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent

the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.
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§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the it
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocatio
shall deposit the insurance proceeds in a separate account and make the appropriate dis
other agreement is made or the Owner does not terminate the Contract for convenience and Contractor
shall execute a Change Order for reconstruction of the damaged or destroyed Work i ount allocated for that
purpose. If the Contractor timely objects to either the terms of the proposed setti@ment onthe allocation of the
proceeds, the Owner may proceed to settle the insured loss, and any dispute he ner and Contractor arising
out of the settlement or allocation of the proceeds shall be resolved pursuafi icle 15. Pending resolution of any
dispute, the Owner may issue a Construction Change Directive for the reconSuction of the damaged or destroyed
Work.

eceipt, the Owner
ns.®hereafter, if no

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK
§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to th
in the Contract Documents, it must, if requested in writin

i equest or to requirements specifically expressed
Architect, be uncovered for the Architect’s
ut change in the Contract Time.

§12.1.2 If a portion of the Work has been co Architect has not specifically requested to examine prior to
its being covered, the Architect may reque ch Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract , the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time a ropriate. If such Work is not in accordance with the Contract

§ 12.2 Correction of Work

§ 12.2.1 Before Substantia
ptiWcorrect Work rejected by the Architect or failing to conform to the requirements of the

Contract Document red before Substantial Completion and whether or not fabricated, installed or completed.

Costs of correctifig st

replacement, @nd g@mpensation for the Architect’s services and expenses made necessary thereby, shall be at the

Contractgr’s expense.

§12.2. r Substantial Completion
§12.2:2,1 In'addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
@ ion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
ork is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
mptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
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Init.

that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with
Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the O
Contractors, whether completed or partially completed, caused by the Contractor’s correction or
is not in accordance with the requirements of the Contract Documents.

§12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period atiog,with respect to
other obligations the Contractor has under the Contract Documents. Establishment of t period for
correction of Work as described in Section 12.2.2 relates only to the specific obligatio Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply %ith the'€ontract Documents may be
sought to be enforced, nor to the time within which proceedings may be co c tablish the Contractor’s
liability with respect to the Contractor’s obligations other than specificall ect the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance withithe irements of the Contract Documents, the
Owner may do so instead of requiring its removal and correcti higlt case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS \

§ 13.1 Governing Law
A here the Project is located, excluding that jurisdiction’s

The Contract shall be governed by the law of the p
choice of law rules. If the parties have selec as the method of binding dispute resolution, the Federal

Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contracto ely bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreeme d obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither pai e Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to ammassignment without such consent, that party shall nevertheless remain legally
responsible for all o nder the Contract.

§ 13.2.2 The Owier hout consent of the Contractor, assign the Contract to a lender providing construction
financing fo ject, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall\execute all consents reasonably required to facilitate the assignment.

s and Remedies
§133d Dutles and obligations imposed by the Contract Documents and rights and remedies available thereunder shall
@ dition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available by

3.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.
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§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the W
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon i

authorization from the Owner, instruct the Contractor to make arrangements for such additional testidg tion, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to th f when
and where tests and inspections are to be made so that the Architect may be present for such "Slch costs,

except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 1 ilure of the portions
stSinade necessary by such
es and expenses, shall be at

failure, including those of repeated procedures and compensation for the Archite
the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless 8therwise required by the Contract
Documents, be secured by the Contractor and promptly delivered t Architeet.

§ 13.4.5 If the Architect is to observe tests, inspections, or approWal uirgd by the Contract Documents, the Architect
will do so promptly and, where practicable, at the normal ¢ ofiesting.
§ 13.4.6 Tests or inspections conducted pursuant to t offracDocuments shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contra l@
parties agree upon in writing or, in the a[;& he

the Project is located.

pnts shall bear interest from the date payment is due at the rate the
of, at the legal rate prevailing from time to time at the place where

ARTICLE 14 TERMINATION QR SUS N OF THE CONTRACT
§ 14.1 Termination by the tor
§ 14.1.1 The Contractor m the Contract if the Work is stopped for a period of 30 consecutive days through

@ontia a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
@ s of the Work, for any of the following reasons:

no act or fault of the
or entities performi

A ua order of a court or other public authority having jurisdiction that requires all Work to be
topped;
ct of government, such as a declaration of national emergency, that requires all Work to be
stopped;

Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

4.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.
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§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well
as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materia
.2 fails to make payment to Subcontractors or suppliers in accordance with the respecti ements
between the Contractor and the Subcontractors or suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regf awful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract D

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certifical the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice r rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, s
of the Contractor and may, subject to any prior rights of the surety:
.1 Exclude the Contractor from the site and take possession of allnaterials, equipment, tools, and
construction equipment and machinery thereon ow he Cofitractor;

3 Finish the Work by whatever reasonable methodih
of the Contractor, the Owner shall furnish tg,the tractor a detailed accounting of the costs incurred

by the Owner in finishing the Work.
' reasons stated in Section 14.2.1, the Contractor shall

finished.

eeds costs of finishing the Work, including compensation for the
ereby, and other damages incurred by the Owner and not

he Contractor. If such costs and damages exceed the unpaid balance,
Owner. The amount to be paid to the Contractor or Owner, as the case
ision Maker, upon application, and this obligation for payment shall

expressly waived, such excess shal a; Al
the Contractor shall pay the differeNgasfto

may be, shall be certified by the Initial\D
survive termination of the ct.

for Convenience
out cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
iod of time as the Owner may determine.

§ 14.3 Suspension b
§ 14.3.1 The Owner

whole or in pagffor @

§ 14.3.2 The Contgact Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspengion, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustmentyshall be made to the extent
.1 % that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

4.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
1 cease operations as directed by the Owner in the notice;
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.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and

3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 Tn case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of mone

Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also in disputes
and matters in question between the Owner and Contractor arising out of or relating to the Co ponsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does_no ire the Owner to
file a Claim in order to impose liquidated damages in accordance with the Contract Do S.

§ 15.1.2 Time Limits on Claims
The Owner and Contractor shall commence all Claims and causes of action agaifigt the other and arising out of or

related to the Contract, whether in contract, tort, breach of warranty or othe i ance with the requirements
of the binding dispute resolution method selected in the Agreement and wi period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all Claims and causes of action not commenced i ordancewith this Section 15.1.2.

§ 15.1.3 Notice of Claims
§ 15.1.3.1 Claims by either the Owner or Contractor, wher
prior to expiration of the period for correction of the Wo
other party and to the Initial Decision Maker with a cop
Initial Decision Maker. Claims by either party undér
occurrence of the event giving rise to such Claim
giving rise to the Claim, whichever is later.

ition giving rise to the Claim is first discovered
Section 12.2.2, shall be initiated by notice to the
he Architect, if the Architect is not serving as the
jon 15.1.3.1 shall be initiated within 21 days after

0 21 days after the claimant first recognizes the condition

§ 15.1.3.2 Claims by either the Owner or Geant , where the condition giving rise to the Claim is first discovered
after expiration of the period for co Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decis Initial Decision Maker is required.

afra Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contrg proceed diligently with performance of the Contract and the Owner shall continue to

make payments in a

§ 15.1.4.2 ThelCopfract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision,gsubje the right of either party to proceed in accordance with this Article 15. The Architect will issue
ent in accordance with the decision of the Initial Decision Maker.

quired for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.
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§15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
| damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensatio
personnel stationed there, for losses of financing, business and reputation, and for loss of pr t
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to precldd
liquidated damages, when applicable, in accordance with the requirements of the Contract

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first d after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Seétions 1038, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will itial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded ection 15.2.1, an initial decision
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within
30 days after the Claim has been referred to the Initial Decision Mal€€ry the party asserting the Claim may demand
mediation and binding dispute resolution without a decision havirng be ndered. Unless the Initial Decision Maker
and all affected parties agree, the Initial Decision Maker will ide disputes between the Contractor and persons
or entities other than the Owner.

in ten days of the receipt of a Claim take one or more

of the following actions: (1) request additional sug @ data from the claimant or a response with supporting data
from the other party, (2) reject the Claim in whole'e , (3) approve the Claim, (4) suggest a compromise, or (5)
advise the parties that the Initial Decision nable to resolve the Claim if the Initial Decision Maker lacks
sufficient information to evaluate the merit laim or if the Initial Decision Maker concludes that, in the Initial

§ 15.2.3 In evaluating Claims, the geision Maker may, but shall not be obligated to, consult with or seek
information from either party gr from ons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decisi he Initial Decision Maker may request the Owner to authorize retention of such

persons at the Owner’s ex

Maker requests a party to provide a response to a Claim or to furnish additional

hall respond, within ten days after receipt of the request, and shall either (1) provide a
response on ested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be frnishedyor (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of
the re se or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

he Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
al Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
asons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
aker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.
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§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for mediation
within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding dispute resolution
proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed i
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, exg
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a conditio
dispute resolution.

waived
9 binding

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless ] ies Twtually agree
@enstruction Industry
Mediation Procedures in effect on the date of the Agreement. A request for mediatio be made in writing,
delivered to the other party to the Contract, and filed with the person or entity a g the mediation. The

request may be made concurrently with the filing of binding dispute resolutj s but, in such event,

mediation shall proceed in advance of binding dispute resolution proceedi ich shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a er period by agreement of the parties
or court order. If an arbitration is stayed pursuant to this Section 13582 the partfes may nonetheless proceed to the

selection of the arbitrator(s) and agree upon a schedule for later pri@ce

ion has been concluded without resolution of the
tion of the dispute, demand in writing that the
is made and the party receiving the demand fails to

§ 15.3.3 Either party may, within 30 days from the date th

dispute or 60 days after mediation has been demanded with
other party file for binding dispute resolution. If such

§ 15.3.4 The parties shall share the mediato
where the Project is located, unless anoth
be enforceable as settlement agree i

1 any filing fees equally. The mediation shall be held in the place
is mutually agreed upon. Agreements reached in mediation shall

§ 15.4 Arbitration
§ 15.4.1 If the parties have 8 ed arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not ré§g mediation shall be subject to arbitration which, unless the parties mutually agree

Project is locatefl, u
delivered to r party to the Contract, and filed with the person or entity administering the arbitration. The party
i mand for arbitration must assert in the demand all Claims then known to that party on which

ed to be demanded.

mand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or
equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.
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§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party
may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to
be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materiall
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules,
may include by joinder persons or entities substantially involved in a common question of law or fact
is required if complete relief is to be accorded in arbitration, provided that the party sought to be joi
writing to such joinder. Consent to arbitration involving an additional person or entity shall not
arbitration of any claim, dispute or other matter in question not described in the written cons

n ducted under this
hose of the Owner

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an ar}
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consoligda
and Contractor under this Agreement.

N\
A
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 00 73 13

SUPPLEMENTARY GENERAL CONDITIONS A201-2017

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017. ere a
portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of tHe, Gefieral
Conditions shall remain in effect.
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

ARTICLE 1: GENERAL PROVISIONS
1.1 BASIC DEFINITIONS

1.1.1 THE CONTRACT DOCUMENTS @%

Strike the last sentence of Section 1.1.1 in its entirety and replace with the followi
%

“The Contract Documents also include Advertisement for Bid, Instructions
forms, the Bid Form, the Contractor’s completed Bid and the Award Letter

mple

Add the following Section:

ct Documents, the
ilitiecs Management shall take

“1.1.1.1 In the event of conflict or discrepancies among#!
Documents prepared by the State of Delaware, Division of
precedence over all other documents.”

1.1.8 INITIAL DECISION MAKER

Strike the last sentence of Section 1.1.8 in its gntitety and add the following to the end of the
remaining sentence:

“and certify termination of the Agrex Section 14.2.2.”

1.2 CORRELATION AND INTE CONTRACT DOCUMENTS

econd sentence.

Add the following x
“1.2.4 In the case of consistency between the Drawings and the Specifications, or within

not clarified by addendum, the better quality or greater quantity of work
d in"accordance with the Architect’s interpretation.”

1.2.1.1 Insert “if possible” at the e

vord “PROVIDE” as used in the Contract Documents shall mean “FURNISH
ALL” and shall include, without limitation, all labor, materials, equipment,
trangportation, services and other items required to complete the Work.”

“1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials,
systems and equipment.”

OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Strike Section 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the

00 73 13\ Supplementary General Conditions 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without the
approval of, or additional compensation to, the Architect. The Contractor, Subcontractors, Sub-
subcontractors, and Material or Equipment Suppliers are authorized to use and reproduce
applicable portions of the Drawings, Specifications and other documents prepared by
Architect and the Architect’s consultants appropriate to and for use in the execution ofythei
Work under the Contract Documents. They are not to be used by the Contractoggor
Subcontractor, Sub-subcontractor or Material and Equipment Supplier on other P%
0

additions to this Project outside the scope of the Work without the specific written ¢on
Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the z awings and
specifications if the Architect is not involved in the re-use Project. Prio @ use of construction
documents for a Project in which the Architect is not also involved mer will remove from

such documents all identification of the original Architect, ame, address and
professional seal or stamp.”

Strike Section 1.5.2 in its entirety.
1.7 DIGITAL DATA USE AND TRANSMISSION

Strike Section 1.7 in its entirety and replace it@owmg:

“The parties shall agree upon protocol transmission and use of Instruments of
Service or any other information o % tion in digital form.”

1.8 BUILDING INFORMATIO USE AND RELIANCE
Strike Section 1.8 in its éngir

ARTICLE 2: OWNER @

2.2 EVIDENC HE OWNERS FINANCIAL ARRANGEMENTS

2 in its entirety.

23 INFORMATION AND SERVICES REQUIRED OF THE OWNER

2.3.3&Strik 2.3.3 in its entirety.
Add the following sentence at the end of the paragraph:

“The Contractor, at their expense shall bear the costs to accurately identify the location of all
underground utilities in the area of their excavation and shall bear all cost for any repairs
required, out of failure to accurately identify said utilities.”

Strike Section 2.3.6 in its entirety and replace with the following:

0999J012.K01 Supplementary General Conditions / 00 73 13
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

“2.3.6The Contractor shall be furnished free of charge (1) electronic set of the Drawings and
Project Manuals. Additional sets will be furnished at the cost of reproduction, postage and
handling.”

2.5 OWNER'’S RIGHT TO CARRY OUT THE WORK %

last sentence of the Section.

ARTICLE 3: CONTRACTOR O

Add “, except as outlined in Section 3.15” after the reference to “Article 15 at t% t

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD COND BY
CONTRACTOR

322 Add “and Owner” after “report to the Architect” in the second senitence.

324 Strike “subject to Section 15.1.7” in the second sentence.

324 Strike the third sentence.

3.3 SUPERVISION AND CONSTRUCT& DURES
Add the following Sections:
“3.3.2.1 The Contra immediately remove from the Work, whenever requested to
do so by the Owner, any“per: o is considered by the Owner or Architect to be incompetent

person shall not a employed on the Work without the consent of the Owner or the

or disposed to be so é T ,;or who for any reason is not satisfactory to the Owner, and that
gain’b
Architect.”

odtractor must provide suitable storage facilities at the Site for the proper protection
Sof their materials, or as otherwise identified by the specifications. Consult the
e Architect before storing any materials.”

“3.3.4The

Subcontractor(s) during the construction of the Work, the Contractor making use of these areas
will be held responsible for any repairs, patching or cleaning arising from such use.”

O LABOR AND MATERIALS

the Following Sections:

&“3. When any room is used as a shop, storeroom, office, etc., by the Contractor or

“3.4.4Before starting the Work, each Contractor shall carefully examine all preparatory Work
that has been executed to receive their Work. Check carefully, by whatever means are required,
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and
levels. Promptly notify the Architect & Owner of any defects or imperfections in preparatory

00 73 13\ Supplementary General Conditions 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

Work which will in any way affect satisfactory completion of its Work. Absence of such
notification will be construed as an acceptance of preparatory Work and later claims of defects
will not be recognized.”

having been completely cured, dried and/or otherwise made satisfactory to receive this Wo
Responsibility for timely installation of all materials rests solely with the Contractor responsi
for that Work, who shall maintain coordination at all times.” %

3.5 WARRANTY
Add the following Sections: O

“3.5.3The Contractor will guarantee all materials and workman inst original defects,
except injury from proper and usual wear when used for the p , for two years after
Acceptance by the Owner, and will maintain all items in perfe ition during the period of
warranty.”

“3.4.5Under no circumstances shall the Contractor’s Work proceed prior to preparatory W%
1

a,

“3.5.4Defects appearing during the period of warran be made good by the Contractor at
his expense upon demand of the Owner, it being requited that all work will be in perfect
condition when the period of warranty will havefelapsed.”

“3.5.5Upon notification by the Owner of a covered by the Contractor’s warranty, the
Contractor shall respond within 4 hourg\ ication.”

“3.5.6In addition to the GeneralV here are other warranties required for certain items
for different periods of time thaan,tl o' years as above, and are particularly so stated in that part
of the specifications referri @ ¢. The said warranties will commence at the same time as

the General Warranty.”

“3.5.71f the Contr to remedy any failure, defect or damage within a reasonable time

after receipt ofsnotice, thé Owner will have the right to replace, repair, or otherwise remedy the

failure, defe damage at the Contractor’s expense.”

e following Section:

“3 8.I'1 For costs to be covered under a project allowance, (included in the schedule of
Values) the Contractor shall submit a summary of those costs anticipated and an Allowance
Access Authorization Form to the Architect and Owner, reflecting the projected costs. The
Allowance Access Authorization Form must be signed by the Owner prior to initiating any work
associated with the allowance.”

3.10 CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES
3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence.
0999J012.K01 Supplementary General Conditions / 00 73 13
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

3.10.2

3.11

3.12

3.12.10.2

3.12.10.2

3.17

Strike “and thereafter as necessary to maintain a current submittal schedule” in the first sentence.

DOCUMENTS AND SAMPLES AT THE SITE

Add the following Sections: %

“3.11.1 During the course of the Work, the Contractor shall maintain a t
drawings on which the Contractor shall mark the actual physical location of all pipi S,
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that
will be concealed once construction is complete, etc., including all invert elev

“3.11.2 At the completion of the project, the Contractor s tain a set of the
conformed contract drawings from the Architect, and neatly trans | Thformation outlined in
3.11.1 to provide a complete record of the as-built conditions.”

“3.11.3 Upon completion of the work noted in 3.18.2 th&)contractor shall schedule a
meeting with the Architect/Engineer and Owner to revi ecord drawings and closeout
documents prior to submission. After this meeting the actor shall make adjustments per the

conditions, to the Owner and one (1) print to t tect. In addition, attach one complete set
of the as-built documents to each of the Operating and Maintenance Instructions/Manuals. The
Contractor will include (2) USB drives, eac ming all “red line drawings (as-built) and
Closeout Documents properly tabbe\ ance with closeout requirements as defined

review, and submit one (1) original markup and_(2) copigs of the red line drawings (as-built
'éA :

elsewhere in the contract documen

SHOP DRAWINGS, PROD AND SAMPLES
Strike “If the Contract D\ equire” from the beginning of the sentence.
Strike “to” between % sional” and certify” and replace with “shall”.

Insert “ind and” between “shall” and “hold” in the second sentence.

INISTRATION OF THE CONTRACT

TICLE 4: RATION OF THE CONTRACT
A

AR
42
4.2 &Strike the first sentence and replace with the following:

4.2.7

“The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for
conformance with the Contract Documents.”

Strike the second sentence and replace with the following:

00 73 13\ Supplementary General Conditions 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

“The Architect’s action will be taken with such reasonable promptness as to cause no delay in

the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.”

Add the following Section: %
“4.2.10.1 There will be no full-time Project Representative provided by the O@mnerpo

Architect on this project.”
“42.13 Add “and in compliance with all local requirements.” to the end %ce.”

ARTICLE 5: SUBCONTRACTORS

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS ONS OF THE
WORK
523 Strike Section 5.2.3 in its entirety and replace with the fi 1

“If the Owner or Architect has reasonable objection tONa person or entity proposed by the
Contractor, the Contractor shall propose another 0, whom the Owner or Architect has no

reasonable objection, subject to the requirements of 29 Delaware Code §
6962(d)(10)b.3 and 4.”
524 Strike Section 5.2.4 in its entirety ith the following:

Subcontractor listed in its Bid unless the Contractor
9 elaware Code § 6962(d)(10)b.3 and 4. Failure to comply
the Contractor to a penalty as outlined in Section 5.2 of the

”The Contractor may not subs
complies with the requirern
with this requirement sh

Owner’s General R S.
Add the followdng Sectioft:

he Contractor shall comply and shall ensure all Subcontractors comply with all
S r drug testing as set forth in TITLE 19 LABOR DELAWARE
RATIVE CODE 4000 Office of Management and Budget 4100 Division of
anagement 4104 Regulations for the Drug Testing of Contractor and
ontractor Employees Working on Large Public Works Projects.”

E 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE

CONTRACTS
6.1.1 Strike “and waiver of subrogation” from the end of the second sentence.
6.14 Strike Section 6.1.4 in its entirety.
0999J012.K01 Supplementary General Conditions / 00 73 13
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #M(C7601000134 Georgetown, Delaware
DEARNG #2020-10

6.2 MUTUAL RESPONSIBILITY

6.2.3 Strike “shall” and replace with “may” in the second sentence. %

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE @OF
FACILITIES MANAGEMENT GENERAL REQUIREMENTS)

7.3.4.1 Strike ¢ and other employee costs approved by the Architect” after er’s compensation
insurance,’
7.3.4.4  Add “work attributable to the” before “change” at the end of th
7.4 MINOR CHANGES IN WORK
Add “unless such changes are approved” at the end o ird sentence.
ARTICLE 8: TIME O
8.2 PROGRESS AND COMPLETION \
8.2.1 Add the following Section:

“8.2.1.1 Refer to Pr' : gcifications Section SUMMARY OF WORK for Contract time
requirements.”

8.2.2 After “by the Contr@lke ‘and” and insert “to”.

8.2.4 Add the fo Section:
“8.2.4 k falls behind the Progress Schedule as submitted by the Contractor, the

C all employ additional labor and/or equipment necessary to bring the Work into
iance with the Progress Schedule at no additional cost to the Owner.”
8.3 DELAYS AND EXTENSION OF TIME

@ trike “binding dispute resolution” and insert “any and all remedies at law or in equity”.
Add the following Section:

“8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of
the Work with each Application for Payment. (The Contractor shall report the termination of
such cause immediately upon the termination thereof.) Failure to comply with this procedure
shall constitute a waiver for any claim for adjustment of time or price based upon said cause.”

00 73 13\ Supplementary General Conditions 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134

DEARNG #2020-10

Strike Section 8.3.3 in its entirety and replace with the following:

833

“Except in the case of a suspension of the Work directed by the Owner, an extension of time
under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the
Work and there shall be no payment or compensation to the Contractor for any expense
damage resulting from the delay.”

Add the following Section:
“8.3.4By permitting the Contractor to work after the expired time for completi %oject,

the Owner does not waive their rights under the Contract.” G

ARTICLE 9: PAYMENTS AND COMPLETION

9.2

93

93.1

O

SCHEDULE OF VALUES
Add the following Sections:

“9.2.1The Schedule of Values shall be submitted using®AIA Document G703, Continuation
Sheet to G702.”

“9.2.2 The Schedule of Values is to 1 a line item for Project Closeout Document
Submittal. The value of this item is tox an 1.5% of the initial contract amount.”

APPLICATIONS FOR PAYM

Strike Section 9.3.1 in its ed! eplace with the following:

“At least ten days b & e the date established for each progress payment, the Contractor shall
submit to the Architee itemized Application for Payment prepared in accordance with the
schedule of valaes for ‘€gimpleted portions of the Work. The application shall be notarized, and
supported b
Architect reqiire, such as copies of requisitions, and releases and waivers of liens from

e following Sections:

“9.3.13 Application for Payment shall be submitted on AIA Document G702
“Application and Certificate for Payment”, supported by AIA Document G703 “Continuation
heet”. Said Applications shall be fully executed and notarized.”

“9.3.4Until Closeout Documents have been received and outstanding items completed the
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of
progress payments.”

0999J012.K01 Supplementary General Conditions / 00 73 13
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

“9.3.5The Contractor shall provide a current and updated Progress Schedule to the Architect
with each Application for Payment. Failure to provide Schedule will be just cause for rejection
of Application for Payment.”

9.5 DECISIONS TO WITHHOLD CERTIFICATION %
Add the following Subsections to 9.5.1: %@
@ems.

.8 failure to provide a current Progress Schedule;
9 a lien or attachment is filed;
.10 failure to comply with mandatory requirements for maintaining Re

9.6 PROGRESS PAYMENTS

9.6.1 Strike Section 9.6.1 in its entirety and replace with the following?
“9.6.1 After the Architect has approved and issued a C Payment, payment shall be
made by the Owner within 30 days after Owner’s recei e Certificate for Payment.”

9.6.8 Strike “Provided the Owner has fulfilled fits ment obligations under the Contract
Documents,” in the first sentence.

9.7 FAILURE OF PAYMENT

Strike Section 9.7 in its entirety ith the following:

“If the Architect does notds a\Certificate for Payment, through no fault of the Contractor,

within fourteen days aftéreceipfof the Contractor’s Application for Payment, or if the Owner

does not pay the ac ithin thirty days after the date established in the Contract

Documents, the a ertified by the Architect, then the Contractor may, upon thirty
otic e Owner and Architect, stop the Work until payment of the amount

eceived. The Contract Time shall be extended appropriately and the Contract

Sum shall beNincreased by the amount of the Contractor’s reasonable costs of shutdown, delay
interest as provided for in the Contract Documents.”

9.8 ANTIAL COMPLETION

9.8.3 &At the end of Section 9.8.3, add the following sentence:

‘If the Architect is required to make more than 2 inspections of the same portion of work, the
Contractor shall be responsible for all costs associated with subsequent inspections including but
not limited to any Architect’s fees.”

9.8.5 Strike “shall” and insert “may” in the second sentence.

9.8.5 Insert “1/2 of the” after “make payment of” in the second sentence.

9.9 PARTIAL OCCUPANCY OR USE

00 73 13\ Supplementary General Conditions 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

9.9.1 Strike the first sentence and replace with the following (the remainder of the Section remains as
written):
“The Owner may occupy or use any completed or partially completed portion of the Work at any
stage when such portion is designated by separate agreement with the Contractor, provided s
occupancy or use authorized by public authorities having jurisdiction over the Project.”

9.10.2 Strike “to remain in force after final payment is currently in effect” after “requi
Contract Documents” and replace with “shall remain in force until final payment i

in the first sentence.
9.10.44  Strike “if permitted by the Contract Documents,” O

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY %
10.1 SAFETY PRECAUTIONS AND PROGRAMS 0
Add the following Sections:

Health Act of 1970. A copy of said plan shall be shed to the Owner and Architect prior to
the commencement of that Contractor’s Work:

10.1.1 Each Contractor shall develop a safety prograv@rdance with the Occupational Safety and

10.1.2 Each Contractor shall appoint a Safe N ntative. Safety Representatives shall be someone
who is on site on a full time basi$ deemied necessary by the Owner or Architect, Contractor
Safety meetings will be scheduled he attendance of all Safety Representatives will be
required. Minutes will be €€ ad of said meetings by the Contractor and will be distributed to

all parties as well as pos ob offices/trailers etc.
10.2 SAFETY OF PER PROPERTY
Add the fo Section:

10.2.4.1 As reg e Hazardous Chemical Act of June 1984, all vendors supplying any material
thapma efined as hazardous must provide Material Safety Data Sheets for those products.

y, cal product should be considered hazardous if it has a caution warning on the label
relaing to a potential physical or health hazard, if it is known to be present in the work place,
and if employees may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner, along with the

shipping slips that include those products.
Strike the second sentence in its entirety.
10.3 HAZARDOUS MATERIALS AND SUBSTANCES

10.3.3 Strike Section 10.3.3 in its entirety.

0999J012.K01 Supplementary General Conditions / 00 73 13
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

10.3.4 Insert “hazardous” in the last sentence after “handling of such” .

10.3.6 Strike Section 10.3.6 in its entirety.

ARTICLE 11: INSURANCE AND BONDS %
11.1 CONTRACTOR’S INSURANCE AND BONDS %
11.1.1 Strike “Owner” from the third sentence. O
11.2 OWNER’S LIABILITY INSURANCE
Strike 11.2in its entirety, except that in the case of school projects se Section 11.2

shall remain.
11.3 WAIVERS OF SUBROGATION
Delete Section 11.3 in its entirety

114 LOSS OF USE, BUSINESS INTERRUPTI ELAY IN COMPLETION
INSURANCE

Delete Section 11.4 in its entirety

ARTICLE 12: UNCOVERING ANE

12.2.2 AFTER SUBSTAN PLETION
Add the following Section;
“12.2.2. t any time during the progress of the Work, or in any case where the nature of
the de il['be such that it is not expedient to have corrected, the Owner, at its option, will
h to deduct such sum, or sums, of money from the amount of the Contract as it
nsi stified to adjust the difference in value between the non-conforming work and that

required under contract including any damage to the structure.”

Strike all references to “one year” or “one-year” and replace with “two years”.
Strike “one-year” and replace with “two years”.
2.2.3 Strike “one-year” and replace with “two years”.

12.2.5 Strike “one-year” and replaced with “two years”.

00 73 13\ Supplementary General Conditions 0999J012.K01
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

ARTICLE 13: MISCELLANEOUS PROVISIONS

13.1 GOVERNING LAW

Strike the last sentence. %
134 TESTS AND INSPECTIONS
13.4.1 Strike the last sentence and replace with the following:

“The Owner shall pay for tests, inspections, or approvals where building ¢ % applicable
laws or regulations prohibit the Owner from delegating their cost to the C to

13.5 INTEREST

Strike “the date payment is due at such rate as the parties ma
absence thereof, at the legal rate prevailing from time to ti
located” and replace with “30 days of presentment of
the annual rate of 12% or 1% per month.”

Insert the following Section: O

“13.6 CONFLICTS WITH FEDERA S OR REGULATIONS

upon in writing or, in the
lace where the Project is
ized Certificate of Payment at

13.6.1 If any provision, s ions or requirement of the Contract Documents conflict
or is 1ncons1stent with any s 0 or regulation of the government of the United State of

14.1
14.1.1.4
14.1.3 k¢ “and profit on Work not executed, and” after “as well as reasonable overhead” and
replace with , profit, and reasonable”
14. &SUSPENSION BY OWNER FOR CONVENIENCE
Strike “Adjustment of the Contract Sum shall include profit”.

TERMINATION BY THE OWNER FOR CONVENIENCE

14.4.3 Strike Section 14.4.3 in its entirety and replace with the following:

0999J012.K01 Supplementary General Conditions / 00 73 13
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

“In case of such termination for the Owner’s convenience, the Contractor shall be entitled to
receive payment for Work executed, and reasonable costs incurred by reason of such termination
along with reasonable overhead.”

ARTICLE 15: CLAIMS AND DISPUTES %

15.1

CLAIMS %

15.1.2 TIME LIMITS ON CLAIMS O
Strike the last sentence.

15.1.3 NOTICE OF CLAIM
Strike all references to “21” and replace with “45”.

15.1.5 CLAIMS FOR ADDITIONAL COSTS
Strike the first sentence and replace with the f@llows
“Contractor shall not proceed to execute any¥\portion of the Work that is subject to the Claim
without prior approval of the costs f payment for the costs associated with the
Claim as determined by the Architg N roved by the Owner.”

15.1.7 WAIVER OF CLAIMS FORs€O QUENTIAL DAMAGES
Strike Section 15.1.7 in i.

152 INITIAL DECISE

15.2.1 Strike “an dispute resolution” in the fourth sentence and replace with “or any and all
remedies,2 or 1n equity”.

15.2.5 Strike Se 15.2.5 in its entirety and replace with the following:
“The, Architect will approve or reject Claims by written decision, which shall state the reasons
therefore and shall notify the parties of any change in the Contract Sum or Contract Time or
both. The approval or rejection of a Claim by the Architect shall be subject to mediation and any
or all remedies at law or in equity.”
Strike Section 15.2.6 and its sub Sections in their entirety.

15.3 MEDIATION

15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.

00 73 13\ Supplementary General Conditions 0999J012.K01

Page 14



Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134

153.2

1532

1533

15.4

DEARNG #2020-10

Strike “, shall be administered by the American Arbitration Association in accordance with its
Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first
sentence.

and in equity”’.

Strike Section 15.3.3 in its entirety.
ARBITRATION : >

Strike Section 15.4 and its Subsections in their entirety. O

END OF SUPPLEMENTARY GENERAL CONDIT @

Strike all references to “binding dispute resolution” and replace with “any or all remedies at 1%

S O
&
O

&

O
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 00 73 43

WAGE RATE REQUIREMENTS

PART 1 - GENERAL %

A. A certified copy of the March 15, 2020, Prevailing Wage Rates for Building Cofts ionvare
included in this section. In the event that a contract is not executed withia, one dred
twenty (120) days from the earliest date the specifications are published, gs in effect at

the time of the execution of the contract shall be the applicable rate project.

B. The Contractor will not be entitled to increases in the contrac a result of changing
Prevailing Wage Rates which may occur during the biddin, ction phases of this
project.

C. Public agencies (covered by the provisions of 29 D are required to use the rates
which are in effect on the date of the publication 0 ifications for a given project. “Date

ecifications are made available to interested
n the event that a contract is not executed
he earliest date the specifications were
e execution of the contract shall be the

of publication” means the date on which the
persons (as specified in the published bid
within one hundred and twenty (120) da
published, the rates in effect at the time, 0

applicable rates for the project. \
D. It is the contractor’s responsib 0:

1. Verify with t ment of Labor that the State of Delaware prevailing wage rate
ed

schedule prese the architect inside the project manual is current and

certifi usSe,for each project/contract.
2. Post in ent locations at each contract=s work site all prevailing wage rate

hedules‘applicable to said contract.

@ fy that the contractor and sub-contractors furnish weekly the sworn payroll
ormation for each said Public Construction Contract to the Delaware Department

[abor.

E. e following sample payroll report is provided for informational purposes only and is to be
tilized as required by the State of Delaware Department of Labor.

Not Used

END OF SECTION

0999J012.K01 Wage Rate Requirements / 00 73 43
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 00 73 46

WAGE DETERMINATION SCHEDULE %

The Wage Determination Schedule document is part of this project manual as included herein.
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ARTICLE 1: GENERAL

1.1 CONTRACT DOCUMENTS

1.1.1 The intent of the Contract Documents is to include all items necessary for the p o%
execution and completion of the Work by the Contractor. The Contract Docu S ar
complementary and what is required by one shall be as binding as if requi al
Performance by the Contractor shall be required to an extent consistent withgthe ct
Documents and reasonably inferable from them as being necessary to pro intended
results.

1.1.2 Work including material purchases shall not begin until the Co @ 18" 1n receipt of a
bonafide State of Delaware Purchase Order. Any work perft dNor material purchases
prior to the issuance of the Purchase Order is done at the Con% vn risk and cost.

1.2 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PU ORKS

1.2.1 For Public Works Projects financed in whole or i y state appropriation the Contractor

agrees that during the performance of this contract:

1. The Contractor will not discri
employment because of race, ¢
or national origin. Th
applicants are emplo (Ne
without regard to th ce

national origin.
employment, 40

inafe @gainst any employee or applicant for
“seX, color, sexual orientation, gender identity
r will take positive steps to ensure that
at employees are treated during employment
ed, sex, color, sexual orientation, gender identity or
shall include, but not be limited to, the following:
g demotion or transfer; recruitment or recruitment
advertising or' termination; rates of pay or other forms of compensation;
and sel & aining, including apprenticeship. The Contractor agrees to
post i uous places available to employees and applicants for employment
notices e provided by the contracting agency setting forth this

iscrimination clause.

2. & Contractor will, in all solicitations or advertisements for employees placed

or on behalf of the Contractor, state that all qualified applicants will receive

consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin.”

ART&: OWNER

O (NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY
GENERAL CONDITIONS)

ARTICLE 3: CONTRACTOR
3.1 Schedule of Values: The successful Bidder shall within twenty (20) days after receiving

notice to proceed with the work, furnish to the Owner a complete schedule of values on the
various items comprising the work.

00 81 13\ General Requirements 0999J012.K01
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32 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work

will not be delayed by failure of materials to arrive on time. 6
33 Before commencing any work or construction, the General Contractor is to consult with
Owner as to matters in connection with access to the site and the allocation of Gr e

for the various features of hauling, storage, etc.

ill and
onstruction

ting all portions of
specific instructions.

34 The Contractor shall supervise and direct the Work, using the Contracfor's b
attention. The Contractor shall be solely responsible for and have controlyo
means, methods, techniques, sequences and procedures and for co
the Work under the Contract, unless the Contract Documents giyesgtl

among the Contractor's
ntractor shall not permit
igned to them.

3.5 The Contractor shall enforce strict discipline and goo
employees and other persons carrying out the Contra
employment of unfit persons or persons not skilled i

3.6 The Contractor warrants to the Owner that materia d equipment furnished will be new
and of good quality, unless otherwise permitte d that the work will be free from defects
and in conformance with the Contract \Do nts. Work not conforming to these
requirements, including substitutions no approved, may be considered defective.

If required by the Owner, the Co furnish evidence as to the kind and quality of
materials and equipment provid ‘\

3.7 Unless otherwise provided tractor shall pay all sales, consumer, use and other

similar taxes, and sha and pay for required permits, fees, licenses, and inspections
necessary for prope n'of the Work.
3.8 The Contracto omply with and give notices required by laws, ordinances, rules,

regulations, and orders of public authorities bearing on performance of the Work.
@- or shall promptly notify the Owner if the Drawings and Specifications are
observeditd be at variance therewith.

@ ractor shall be responsible to the Owner for the acts and omissions of the
actor's employees, Subcontractors and their agents and employees, and other persons
erforming portions of the Work under contract with the Contractor.

3.9

3.10 & The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish,
the Contractor's tools, construction equipment, machinery and surplus materials. The
Contractor shall be responsible for returning all damaged areas to their original conditions.

3.11 STATE LICENSE AND TAX REQUIREMENTS
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of

Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the

0999J012.K01 General Requirements / 00 81 13
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Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting

parties.” %
3.12 The Contractor shall comply with all requirements set forth in Section 6962, Cha 69,
Title 29 of the Delaware Code.

3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an
Employee Drug Testing Program in accordance with OMB Rggulat 104 -
“Regulations for the Drug Testing of Contractor and Subcontracto ployees Working

—

on “Large Public Works Projects”. “Large Public Works” @A upon the current
threshold required for bidding Public Works as set by the haSing and Contracting
Advisory Council.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.1 CONTRACT SURETY

4.1.1 PERFORMANCE BOND AND LABOR ATERIAL PAYMENT BOND

4.1.2 All bonds will be required as follov& cifically waived elsewhere in the Bidding
Documents.

4.1.3 Contents of Performance B

C bond shall be in the form approved by the Office
% ond shall be conditioned upon the faithful compliance
1 bidder of each and every term and condition of the
ns, specifications, and bid documents thereof. Each term

contract and the prépo
and condition shallhbetmet¥at the time and in the manner prescribed by the Contract, Bid
documents arn pecifications, including the payment in full to every person

of Management and Bu
and performance by

furnishing mater1 performing labor in the performance of the Contract, of all sums of
money he person for such labor and materiel. (The bond shall also contain the
successfulfbidd€r’s guarantee to indemnify and save harmless the State and the agency

ts, damages and expenses growing out of or by reason of the Contract in

frof cOS
0 e with the Contract.)

4.1.4 nvoking a Performance Bond — The agency may, when it considers that the interest of
& the State so requires, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the

award is made shall furnish a Performance Bond and Labor and Material Payment Bond,

each equal to the full amount of the Contract price to guarantee the faithful performance of

all terms, covenants and conditions of the same. The bonds are to be issued by an acceptable
Bonding Company licensed to do business in the State of Delaware and shall be issued in

duplicate.

4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will

00 81 13\ General Requirements 0999J012.K01
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make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus, whether
furnished by themselves or their Sub-Contractors. The Payment Bond shall guarantee that

the Contractor shall pay in full all persons, firms or corporations who furnish labor
material or both labor and material for, or on account of, the work included herein. 1%
bonds shall be paid for by this Contractor. The Owner shall have the right to demafid tha

the proof parties signing the bonds are duly authorized to do so.

4.2 FAILURE TO COMPLY WITH CONTRACT %

ne @ refuses to

igned the Contract

4.2.1 If any firm entering into a contract with the State, or Agency that
perform or fails to comply with the terms thereof, the Agency w.
may terminate the Contract and proceed to award a new contsagt mfaccordance with this
Chapter 69, Title 29 of the Delaware Code or may require @ ety 'on the Performance
Bond to complete the Contract in accordance with the of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additior

al remedies as otherwise

provided by law.
43 CONTRACT INSURANCE AND CONTRACT LIABILITY
4.3.1 In addition to the bond requirements stated in id Documents, each successful Bidder

shall purchase adequate insurance for th
of a Bid, agrees to indemnify
actions brought against the State
and from all claims of liabj
actions during the perfo

ance of the Contract and, by submission
rmless and to defend all legal or equitable
gency, officer and/or employee of the State, for
is or may be the result of the successful Bidder’s
e Contract.

4.3.2 The purchase or n of such insurance or the involvement of the successful
Bidder in any % itable defense of any action brought against the successful
Bidder based Kk performed pursuant to the Contract will not waive any defense
which the_State, encies and their respective officers, employees and agents might
otherwi ve against such claims, specifically including the defense of sovereign
immuni applicable, and by the terms of this section, the State and all agencies,

0 andyemployees thereof shall not be financially responsible for the consequences
‘ erformed, pursuant to said contract.

4.4 IGHT TO AUDIT RECORDS
4.4.1& The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and records
relate to the performance of the Contract or Subcontract.
22 Said books and records shall be maintained by the Contractor for a period of seven (7)

years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.

0999J012.K01 General Requirements / 00 81 13
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ARTICLE 5: SUBCONTRACTORS

5.1 SUBCONTRACTING REQUIREMENTS
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public %
building (not a road, street or highway) shall be subject to the following provision
1. A contract shall be awarded only to a Bidder whose Bid is accondpani a
statement containing, for each Subcontractor category, the name dress
(city or town and State only — street number and P.O. B ses not
required) of the subcontractor whose services the Bidde § to use in

performing the Work and providing the material for suc ontractor category.

2. A Bid will not be accepted nor will an award of tract be made to any
Bidder which, as the Prime Contractor, has liste@it as the Subcontractor for
any Subcontractor unless:

A. It has been established to the sat on of the awarding Agency that the
Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s

firm;
B. That the Bidder j sed by the State to engage in such specialty
work, if the Sta e\ s licenses; and
C That the d is recognized in the industry as a bona fide
Subcq Contractor in such specialty work and Subcontractor
catx
5.1.2 The decision arding Agency as to whether a Bidder who list itself as the
Subcontractor fo bcontractor category shall be final and binding upon all Bidders,

of any nature shall lie against any awarding agency or its employees or

5.1.3 @v a Contract has been awarded, the successful Bidder shall not substitute another
bcefitractor for any Subcontractor whose name was set forth in the statement which
ccompanied the Bid without the written consent of the awarding Agency.

5.1.4& No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

O A. Is unqualified to perform the work required;
B. Has failed to execute a timely reasonable Subcontract;

C. Has defaulted in the performance on the portion of the work covered by the
Subcontract; or

D. Is no longer engaged in such business.

00 81 13\ General Requirements 0999J012.K01
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5.2

521

53

5.3.1

O&

DEARNG #2020-10

Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified

the time the contract is executed.  The successful Bidder shall provide to the age y%
which it is contracting, within 30 days of entering into such public works contract, ¢

contract the Delaware Business license of such subcontractor or independ tractor shall
be provided to the agency within 10 days of being contracted or hired

The Contractor may employ additional Subcontractors the jobsite only after
submitting a copy of the Subcontractor’s Employee Drug rogram to the Owner
for approval. A Contractor or Subcontractor shall not ¢ ce work until the Owner

has concluded its review and determined that the submitted ‘Employee Drug Testing
Program complies with OMB Regulation 4104.

PENALTY FOR SUBSTITUTION OF SUBCON CTORS

Should the Contractor fail to utilize any,oriall 6f the Subcontractors in the Contractor’s Bid
statement in the performance of the W ¢ public bidding, the Contractor shall be
penalized in the amount of (proj amount*). The Agency may determine to
deduct payments of the penal & Contractor or have the amount paid directly to the
Agency. Any penalty amous gssedbagainst the Contractor may be remitted or refunded,
in whole or in part, by the A awarding the Contract, only if it is established to the
satisfaction of the Ag ¢ Subcontractor in question has defaulted or is no longer
claim for the remission or refund of any penalty shall be

engaged in such busi
granted unless p n is filed within one year after the liability of the successful
Bidder accrues? alty amounts assessed and not refunded or remitted to the contractor

shall be reyerted t State.
*one (1 centof contract amount not to exceed $10,000
S ABATEMENT
e selection of any Contractor to perform asbestos abatement for State-funded projects
all be approved by the Office of Management and Budget, Division of Facilities

Management pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE
PHYSICALLY HANDICAPPED

5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural
Accessibility Board unless otherwise exempted by the Board.

5.5 CONTRACT PERFORMANCE

0999J012.K01 General Requirements / 00 81 13

Page 7



Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or
fails to comply with its terms, the Agency may terminate the Contract and proceed to
award a new Contract or may require the Surety on the Performance Bond to compl
the Contract in accordance with the terms of the Performance Bond. %

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1 The Owner reserves the right to simultaneously perform other construction
related to the Project with the Owner's own forces, and to award sepa
connection with other portions of the Project or other Projects at the s

operations
acts in

6.2 The Contractor shall afford the Owner and other Contractor able opportunity for
access and storage of materials and equipment, and for the nce of their activities,
and shall connect and coordinate their activities with other force§as required by the Contract
Documents.

ARTICLE 7: CHANGES IN THE WORK

Additions, Deletions, Modifications or Substitutigns, with the Contract Sum and Contract
completion date being adjusted accordin,
by written Change Order signe b
Contractor and the Owner.

7.1 The Owner, without invalidating the Contr@‘or er changes in the Work consisting of

changes in the Work shall be authorized
fessional, as the duly authorized agent, the

7.2 The Contract Sum and C pletlon Date shall be adjusted only by a fully executed
Change Order.

7.3 The additional ¢ to the Owner resulting from a change in the Work shall be by
mutual agreem wner Contractor and the Architect. In all cases, this cost or credit
shall be based the ‘DPE’ wages required and the “invoice price” of the

materials ipment needed.
PE""shalhbe defined to mean “direct personnel expense”. Direct payroll expense includes
3 wage rates plus a maximum multiplier of 1.35 times DPE. For example, if the
ailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35).

7.3.1 “D

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,

732 & voice price” of materials/equipment shall be defined to mean the actual cost of materials
O direct factory vendor, store, material provider, or equipment leasing entity. Rates for

equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not exceed
those listed in the latest version of the “Means Building Construction Cost Data”
publication.

7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General
Contractor’s own forces. For additional subcontractor work, the Subcontractor is allowed
a fifteen (15) percent overhead and profit on change order work above and beyond the
direct costs stated previously. To this amount, the General Contractor will be allowed a
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Page 8



Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

mark-up not exceeding seven and one half percent (7.5%) on the subcontractors work.
These mark-ups shall include all costs including, but not limited to: overhead, profit,
bonds, insurance, supervision, etc. No markup is permitted on the work of the
subcontractors subcontractor. No additional costs shall be allowed for changes related

the Contractor’s onsite superintendent/staff, or project manager, unless a change i %
work changes the project duration and is identified by the CPM schedule. Theregwil

no other costs associated with the change order.

ARTICLE 8: TIME %

8.1 Time limits, if any, are as stated in the Project Manual. By executi
Contractor confirms that the stipulated limits are reasonable, a
completed within the anticipated time frame.

oreement, the
the"Work will be

8.2 If progress of the Work is delayed at any time by change ed by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weatheér conditions, unavoidable
casualties or other causes beyond the Contractor e Contract Time shall be
extended for such reasonable time as the Owner m ermine.

8.3 Any extension of time beyond the dategfixed, for completion of the construction and
acceptance of any part of the Work called f the Contract, or the occupancy of the

building by the Owner, in whole or in pa ious to the completion shall not be deemed a
waiver by the Owner of his rlgh r terminate the Contract for abandonment or

delay in the matter provided for, no e the Contractor of full responsibility.
8.4 SUSPENSION AND D @T

8.4.1 Per Section 6962(d) 29, Delaware Code, “Any Contractor who fails to perform a
public works ¢ omplete a public works project within the time schedule
established by ncy in the Invitation To Bid, may be subject to Suspension or
Debarment_for on ore of the following reasons: a) failure to supply the adequate labor
supply or the project; b) inadequate financial resources; or, ¢) poor performance on the
Project.

8.4.2 “Up h failure for any of the above stated reasons, the Agency that contracted for the

blie*works project may petition the Director of the Office of Management and Budget
or Suspension or Debarment of the Contractor. The Agency shall send a copy of the

tition to the Contractor within three (3) working days of filing with the Director. If the
Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny the
petition. The Agency shall have the burden of proving, by a preponderance of the
evidence, that the Contractor failed to perform or complete the public works project
within the time schedule established by the Agency and failed to do so for one or more of
the following reasons: a) failure to supply the adequate labor supply ratio for the project;
b) inadequate financial resources; or, ¢) poor performance on the project. Upon a finding
in favor of the Agency, the Director may suspend a Contractor from Bidding on any
project funded, in whole or in part, with public funds for up to 1 year for a first offense,
up to 3 years for a second offense and permanently debar the Contractor for a third
offense. The Director shall issue a written decision and shall send a copy to the
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8.5

8.5.1

8.5.2

ARTICLE 9:

9.1

912

9.2.1&

Contractor and the Agency. Such decision may be appealed to the Superior Court within
thirty (30) days for a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the b ing
of each public works project establish a time schedule for the completion of the ec
If the project is delayed beyond the completion date due to the Contracto, i 0

meet their responsibilities, the Agency may forfeit, at its discretion, a:: art of the
t

Contractor’s retainage.

This forfeiture of retainage also applies to the timely completi
punchlist will only be prepared upon the mutual agreement
Contractor. Once the punchlist is prepared, all three parti
establish a schedule for its completion. Should comple the punchlist be delayed
beyond the established date due to the Contractor’s failure eet their responsibilities,
the Agency may hold permanently, at its disc , r part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION 0

APPLICATION FOR PAYMENT

exr pon AIA Document G702. There will be a five
's monthly invoices until completion of the project.

> upon receipt of all required closeout documentation,
¢ Contract Documents have been met.

punchlist. A
wner, Architect and
mutual agreement,

Applications for payment shall
percent (5%) retainage on a,
This retainage may become
provided all other requife

A date will be fi N taking of the monthly account of work done. Upon receipt of
Contractor's it plication for payment, such application will be audited, modified, if
found necessary, proved for the amount. Statement shall be submitted to the Owner.

Section

antl DC
INVo

ARTIAL PAYMENTS

, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
ing thirty (30) days after the “presentment” (as opposed to the date) of the

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

2 When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.
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9.2.2.1 Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors @
material, men, etc., for the previous payment must accompany each application for payment
Following such a request, no payment will be made until these receipted bills_havegbee
received by the Owner.

9.3 SUBSTANTIAL COMPLETION
9.3.1 When the building has been made suitable for occupancy, but stilf requtires sSmall items of
miscellaneous work, the Owner will determine the date he project has been

substantially completed.

932 If, after the Work has been substantially completed, full co ion thereof is materially
delayed through no fault of the Contractor, and wit inating the Contract, the Owner
may make payment of the balance due for the of the Work fully completed and

accepted. Such payment shall be made under the“terms and conditions governing final
payment that it shall not constitute a waiverg6t claims.

933 On projects where commissioning is in e commissioning work as defined in the
specifications must be complete de\ uance of substantial completion.

94 FINAL PAYMENT

94.1 Final payment, includigg vefpercent (5%) retainage if determined appropriate, shall be
made within thirty 30)W\dayg after the Work is fully completed and the Contract fully

performed and Vi at the Contractor has submitted the following closeout
documentation ition to any other documentation required elsewhere in the Contract

94.1.1 Evidenc tory to the Owner that all payrolls, material bills, and other indebtedness
e @ ith the work have been paid,
9.4.1.2 aceeptable RELEASE OF LIENS,

9.4.1 & pies of all applicable warranties,
As-built drawings,

@
> Operations and Maintenance Manuals,

94.1.6 Instruction Manuals,
94.1.7 Consent of Surety to final payment.
0999J012.K01 General Requirements / 00 81 13
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94.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the
foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY %

10.1 The Contractor shall be responsible for initiating, maintaining, and supervising e
precautions and programs in connection with the performance of the Cq e
Contractor shall take all reasonable precautions to prevent damage, i §s to:
workers, persons nearby who may be affected, the Work, materials a t to be

incorporated, and existing property at the site or adjacent thereto. T
notices and comply with applicable laws ordinances, rules regulati ful orders of

injury, damage, or loss. The Contractor shall promptly remee

at the site caused in whole or in part by the Contractor, a )

or indirectly employed by any of them, or by anyone foghosejacts they may be liable.

10.2 The Contractor shall notify the Owner in the eve existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, tgftings removal, handling and protection against
exposure or environmental pollution, tolcomply with applicable regulation laws and
ordinances. The Contractor and Architec be required to participate in or to perform

this operation. Upon completion, o rk, the Owner will notify the Contractor and
Architect in writing the area ha; ed and approved by the authorities in order for the
work to proceed. The Co @

attach documentation from the authorities of said

approval.

10.3 As required in the Haga hemical Information Act of June 1984, all vendors supplying
any materials that"mayWpe defined as hazardous, must provide Material Safety Data Sheets
for those pro ny chemical product should be considered hazardous if it has a
warning caution O label relating to a potential physical or health hazard, if it is known to

the work place, and if employees may be exposed under normal conditions or
e emergency situation. Material Safety Data Sheets must be provided
Owner along with the shipping slips that include those products.

di
f all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
ovided by the product manufacturer for the materials used in construction, as specified or

as provided by the Contractor.

@E 11: INSURANCE AND BONDS

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own property
such as a field office, storage sheds or other structures erected upon the project site that
belong to them and for their own use. The Subcontractors involved with this project shall
carry whatever insurance protection they consider necessary to cover the loss of any of their
personal property, etc.

10.4 %IC tractor shall certify to the Owner that materials incorporated into the Work are free
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11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition t %
coverage included herein, include coverage for injury to or destruction of any
arising out of the collapse of or structural injury to any building or struc
demolition work and evidence of these coverages shall be filed with and appfov
Owner.

11.4 The Contractor's Property Damage Liability Insurance shall, in additi
noted herein, include coverage on all real and personal property i
control damaged in any way by the Contractor or their Sub rs during the entire
construction period on this project.

11.5 Builders Risk (including Standard Extended Coverageglnsurance) on the existing building
during the entire construction period, may be provi ntractor under this contract.
The Owner shall insure the existing building and s contents and all this new alteration
work under this contract during entire construction pegiod for the full insurable value of the
entire work at the site. Note, however, thaj ntractor and their Subcontractors shall be
responsible for insuring building materials alled and stored) and their tools and
equipment whenever in use on the projec imst fire damage, theft, vandalism, etc.

11.6 Certificates of the insurance Ne or companies stating the amount and type of
coverage, terms of policies, 1'®e furnished to the Owner, within 20 days of contract
award.

11.7 The Contractor shally atSheigfown expense, (in addition to the above) carry the following
forms of insura

11.7.1 Contractor’' C(@l Liability Insurance
Minimura€overage to be:

@ Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

& Property Damage $500,000 for each occurrence
$1,000,000 aggregate
Contractor's Protective Liability Insurance
Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

0999J012.K01 General Requirements / 00 81 13
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Property Damage $500,000 for each occurrence
$500,000 aggregate
11.7.3 Automobile Liability Insurance %
Minimum coverage to be:
Bodily Injury $1,000,000 for each person
$1,000,000 for each occurren
Property Damage $500,000 per accident Q
11.7.4 Prime Contractor's and Subcontractors' policies shall include ¢ nt and contractual
liability coverage in the same minimum amounts as 11.7.1 abov,
11.7.5 Workmen's Compensation (including Employer's Liability)s :
11.7.5.1 Minimum Limit on employer's liability to be as requi 4
11.7.5.2 Minimum Limit for all employees working at one sit
11.7.6 Certificates of Insurance must be filed with th er guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or a ¢ in coverages and limits of liability shown
as included on certificates.
11.7.7 Social Security Liability \

11.7.7.1 With respect to all pergons atjany time employed by or on the payroll of the Contractor or
performing any wo on their behalf, or in connection with or arising out of the
Contractor’s business, the Gontractor shall accept full and exclusive liability for the payment

of any and al tions or taxes or unemployment insurance, or old age retirement
benefits, pension nuities now or hereafter imposed by the Government of the United
States e State or political subdivision thereof, whether the same be measured by
wages es or other remuneration paid to such persons or otherwise.
11.7.7.2 uest, the Contractor shall furnish Owner such information on payrolls or
p ent records as may be necessary to enable it to fully comply with the law imposing

he aforesaid contributions or taxes.

1 1.7.& If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

TICLE 12: UNCOVERING AND CORRECTION OF WORK

12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any
Work found to be not in accordance with the requirements of the Contract Documents within
a period of two years from the date of Substantial Completion, or by terms of an applicable

00 81 13\ General Requirements 0999J012.K01
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special warranty required by the Contract Documents. The provisions of this Article apply
to work done by Subcontractors as well as to Work done by direct employees of the

Contractor.
12.2 At any time during the progress of the work, or in any case where the nature of the d e%
shall be such that it is not expedient to have them corrected, the Owner, at their opti 11

have the right to deduct such sum, or sums, of money from the amount of the co
they consider justified to adjust the difference in value between the defective @ AD
required under contract including any damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS O

13.1 CUTTING AND PATCHING

13.1.1 The Contractor shall be responsible for all cutting and t&ng. The Contractor shall
coordinate the work of the various trades involved.

13.2 DIMENSIONS

13.2.1 All dimensions shown shall be verified by’the [Contractor by actual measurements at the
project site. Any discrepancies betwe e drawings and specifications and the existing
conditions shall be referred to the Own ustment before any work affected thereby
has been performed.

13.3 LABORATORY TESTS \

13.3.1 Any specified laboratony
shall be made by busean
such tests shall bhi

Contractor.

aterial and finished articles to be incorporated in the work
aboratories or agencies approved by the Owner and reports of
ad to the Owner. The cost of the testing shall be paid for by the

13.3.2 The Co or shall furnish all sample materials required for these tests and shall deliver
ho arge to the testing laboratory or other designated agency when and where
he Owner.

134 OLOGICAL EVIDENCE
134.1 enever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the

State Historic Preservation Office and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation by the
Division of Historical and Cultural Affairs.

13.5 GLASS REPLACEMENT AND CLEANING
13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during

the construction of the project. If job conditions warrant, at completion of the job the
General Contractor shall have all glass cleaned and polished.

0999J012.K01 General Requirements / 00 81 13
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13.6 WARRANTY
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by
date of final acceptance of the work, the contractor warrants that work performed unde i
contract conforms to the contract requirements and is free of any defect of e t,

material or workmanship performed by the contractor or any of his subcontra
suppliers. However, manufacturer's warranties and guarantees, if for a period’lo
two (2) years, shall take precedence over the above warranties. The contracto remedy,
at his own expense, any such failure to conform or any such defect. T e of this
warranty shall be included in the Contractor's Performance Bond.

13.7  REPORTING

13.7.1 Contractor who is awarded contract must report contract s awarded to all listed
subcontractors. Information to report is included in the chart belgw. ubcontractor is registered as
a minority, women or veteran owned business, please indica ovided.

Subcontractor Subcontractor Name Subgon tor Is subcontractor
Category Contract unt minority, women or

veteran owned?

13.8  BUY AMERICAN AC@

Section 810 of A 4@ II (included elsewhere in this Project Manual,) requires compliance with the

RMINATION OF CONTRACT

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner,
after seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

00 81 13\ General Requirements 0999J012.K01
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14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the

appropriation. The Owner may terminate this Agreement by providing written notice
the parties of such non-appropriation. All payment obligations of the Owner will e%
upon the date of termination. Notwithstanding the foregoing, the Owner agree 1

will use its best efforts to obtain approval of necessary funds to continue the e

by taking appropriate action to request adequate funds to continue the Agreenfient.

END OF GENERAL REQUIREMENTS O

S O
&

O

O&
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EMPLOYEE DRUG TESTING REPORT FORM
Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds maintain testing data that includes but is not hmlte

the data elements below.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address: g %

Number of employees who worked on the jobsite during the rep

Number of employees subject to random testing during thf@period:

Number of Negative Results Num sitive Results

Action taken on employee(s) in response to a f: 'IN sitive random test:

Date @\

This form is not gquired te be submitted to the Owner. Included as a reference to show information
required to be gnaintained by the Contractor. The Owner shall have the right to periodically audit all
Contractor Subcéntractor test results at the Contractor’s or Subcontractor’s offices (or by other means
to make the dat@ available for inspection by the Owner).

O

(00 81 14- 2017)






EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works

Contracts funded all or in part with public funds to notify the Owner in writing of a positive random dr%
test.

Project Number: %@
Project Name: O

Contractor/Subcontractor Name:

Contractor/Subcontractor Address: g %

Name of employee with positive test result:
Last 4 digits of employee SSN: 0
Date test results received:

Action taken on employee in response to a posi \& sult:

(typed or printed)

Authorized Representative of @ubcomractor:

Authorized Representat tractor/Subcontractor:

(signature)

Date:

This @mﬂ be sent by mail to the Owner within 24 hours of receipt of test results.

@ this test results form in a sealed envelope with the notation "Drug Testing Form — DO NOT
N" on the face thereof and place in a separate mailing envelope.

(00 81 14- 2017)
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SECTION 00 81 14

EMPLOYEE DRUG TESTING REPORT FORMS 6

The Employee Drug Testing Report Forms are part of this project manual as included herein. %

O

QQ

N\
&

O

Q&
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Georgetown Readiness Center
Georgetown, Delaware

Flat Roof Replacement

SECTION 01 11 00

SUMMARY OF WORK %

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY O%
Section Includes:

Project information.

Work covered by Contract Documents.
Phased construction.

Work under separate contracts.

Access to site.

Coordination with occupants.

Work restrictions.

Specification and drawing conventions.

Miscellaneous provisions.

Related Requirements: \

1. Section 01 50 00 "Tempo ® ilities and Controls" for limitations and procedures
governing temporary @ net's facilities.

PROJECT INFORM \

getown Readiness Center Flat Roof Replacement.

WO bW

CaStlegDelaware 19720.
1. wner's Representative: Brittney Poore

Architect: Davis, Bowen & Friedel, Inc., Michael Bauman, AIA, mpb@dbfinc.com, (302) 424-
1441

WORK COVERED BY CONTRACT DOCUMENTS

The work to be accomplished in accord with this contract includes, but is not limited to, the
removal and replacement of (7) seven sections of membrane roof, insulation, flashings, gutters
and downspouts. Two mechanical units and one exhaust fan will be removed, stored and
reinstalled after new curbs are installed and ductwork extended.

0999J012.K01 Summary of Work /01 11 00

Page 1

OMB/DFM #MC7601000134
DEARNG #2020-10



Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

A.  Type of Contract.

L. Project will be constructed under a single prime contract including selected alternates.

1.4 ACCESS TO SITE %
A.  General: Contractor shall have limited use of Project site for construction % S
ection.

indicated on Drawings by the Contract limits and as indicated by requirements of th

B.  Use of Site: Limit use of Project site to work in areas indicated. Do n ortions of
Project site beyond areas in which the Work is indicated.

1. Limits: Confine construction operations to areas withi feet of the limits of
disturbance.
2. Driveways, Walkways and Entrances: Keep driveways and, eftrances serving premises

clear and available to Owner, Owner's employees, g mergency vehicles at all times.

Do not use these areas for parking or storage of 4@

a. Schedule deliveries to minimize u riveways and entrances by construction
operations.
b. Schedule deliveries to minimi and time requirements for storage of

materials and equipment on-

ls.

0j tilize existing entrances, access and gates to access

used by construction operations.

C. Condition of Existing Site: The pr
the proposed work area. Repair da

1.5 COORDINATION WI @NTS

A.  Full Owner Occupan wner will occupy site and existing building(s) during entire
construction p . perate with Owner during construction operations to minimize
conflicts and wner usage. Perform the Work so as not to interfere with Owner's day-

to-day o i Maintain existing exits unless otherwise indicated.
1. access to existing walkways, corridors, and other adjacent occupied or used

cilities. Do not close or obstruct walkways, corridors, or other occupied or used

cilities without written permission from Owner and approval of authorities having
jurisdiction.
Notify Owner not less than 72 hours in advance of activities that will affect Owner's
O operations.
WORK RESTRICTIONS

A.  Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

01 11 00\ Summary of Work 0999J012.K01
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B.  On-Site Work Hours: Limit work on the site to normal business working hours of 7:00 A.M. to
4:30 P.M., Monday through Friday, except as noted below.

1. The Delaware Army National Guard works a flex schedule that generally allows them
have off every other Monday. Contractor shall plan on working 9 days every two we
with a 3:30 P.M. end time for the Friday before an off Monday. A list of days offyvil
provided during the mandatory pre-bid meeting and will be incorporated as t
contract documents.

C.  Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied & ner or
others unless permitted under the following conditions and then only afterpr¢ Y temporary
utility services according to requirements indicated:

1. Notify Architect and Owner not less than three days i (@n e Yof proposed utility
interruptions.

D. Noise, Vibration, and Odors: Coordinate operations tha
vibration, odors, or other disruption to Owner occupan

in high levels of noise and
Owner.

1. Notify Architect and Owner not less tha eg days in advance of proposed disruptive
operations.

E. Tobacco Free Site: The Readiness Cent -smoking site as directed by the Governor of
the State of Delaware and The Adjufamt ‘General Policy Memorandum No. 6 — Delaware
National Guard Tobacco-Free Wo % icy. (See Appendix)

F. Controlled Substances: Use @ O
SPECIFICATION A \'

rolled substances on the property is not permitted.

1.7 ING CONVENTIONS
A.  Specification nt: Specifications use certain conventions for the style of language and
the intended f certain terms, words, and phrases when used in particular situations.

These co are as follows:
1. m e mood and streamlined language are generally used in the Specifications. The
ords "shall," "shall be," or "shall comply with," depending on the context, are implied

ere a colon (©) is used within a sentence or phrase.
. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C.  Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

0999J012.K01 Summary of Work /01 11 00
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1. Terminology: Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations published as part
of the U.S. National CAD Standard and scheduled on Drawings.

3. Keynoting: Materials and products are identified by reference keynotes refere cl%
Specification Section numbers found in this Project Manual.

1.8 CODES

A.  All work shall be performed in accordance with the applicable codes and g egulations

of the regulatory agencies which have jurisdiction over this project and i

w

1.9 PROGRESS MEETINGS

A. In addition to a pre-construction meeting, progress meeti ill be held bi-weekly during the
course of the project at dates and times to be announce

1.10 DELIVERED MATERIALS

A.  Under no circumstances will the DEARNGssi received any materials delivered to the job.
1.11 PERMITS AND LICENSES \
A.  All required permits will be @ and obtained by the Contractor. In addition, all contractors
must be licensed by the State,ofiDglaware and Sussex County.

PART 2 - PRODUCTS Use

PART 3 - EXEC Used)

O&

END OF SECTION
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SECTION 01 21 00

ALLOWANCES
PART 1 - GENERAL %
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General an ementary

Conditions and other Division 01 Specification Sections, apply to this Sectio

1.2 SUMMARY
A.  This Section specifies administrative and procedural requirements nces.
B.  Types of Allowances may include the following (Refer to “Sched Allowances” include at

the end of this Section):

1. Lump-sum Allowances.
2 Unit-cost Allowances. O
C. Selection and Purchase:
1. Purchase products, systems andgla ifically selected (in writing) by the Owner
and/or as indicated in the Sch owances.
D. Submittals:
1.  Submit invoices or @ips to show the actual quantities of materials delivered to
the site and lab ec or use in fulfillment of each Allowance.
e

E. Coordinate Allo
integrated and

anc ith related work to ensure that each selection is completely
aced with related work.

F.  Lump-S vances and Unit-Cost Allowances:
1. e llowances shall cover the cost to the Contractor, less any applicable trade
iscount, of the materials, labor and equipment required by the Allowance delivered at
& the site, and all applicable taxes.

2. The Contractor's costs for unloading and handling on the site, labor, installation costs,
overhead, profit and other expenses contemplated for the original Allowance shall be
included separately in the Contract Sum and not in the Allowance.

3. Whenever the cost is more than or less than the Allowance, the Contract Sum shall be
adjusted accordingly by Change Order.

a. Change Order Mark-up: The amount of each change order resulting from final
selection of products and systems covered by an Allowance shall be the difference
between the Contractor’s purchase price amount and the Allowance, and shall not

0999J012.K01 Allowances / 01 21 00
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include Contractor's mark-up (or subcontractor's mark-up) except to the extent clearly
demonstrated (by Contractor) that either scope of installation or nature of work
required was changed from that which could have been foreseen from description of
Allowance and other information in contract documents. No mark-up is permitted

for selection of higher or lower priced materials or systems, of same scope and nat

as originally indicated. ‘%

b. Change Order Data: Where applicable, include in each change order pr 0
the quantities of products being purchased and unit costs, along with to of
ta to
ounts of

purchase to be made. Where requested, furnish survey-of-requirem
substantiate quantities. Indicate applicable taxes, delivery charge da
applicable trade discounts.
G. Unused Materials:
1.  Return unused materials to the manufacturer or supplier it fo the Owner, after
installation has been completed and accepted.

a. When requested by the Owner, prepare unus ialgfor storage by Owner where

it is not economically practical to return the al for credit. When directed by the
Owner, deliver unused material to the Owner's Storage space. Otherwise, disposal of

unused material is the Contractor's re@"lity.
PART 2 - PRODUCTS (Not Applicable)
PART 3 — EXECUTION \

3.1 EXAMINATION

A.  Examine products coverem@owance promptly upon delivery for damage or defects.
32 PREPARATION @

A.  Coordinate Is and their installation for each Allowance with related materials and
ghsure that each Allowance item is completely integrated and interfaced with
0 he general contractor shall be responsible for any necessary work that is not
@ vendor’s proposal indicated in the Schedule of Allowances.

3.3 SC ULE OF ALLOWANCES
A&owance No. 1: $15,000.00 for unforeseen conditions (include in base bid).
Q Allowance No. 2:  $10,000.00 for roof deck and other carpentry replacement (include in base
bid).

END OF SECTION

01 21 00 \ Allowances 0999J012.K01
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SECTION 01 31 19

PROJECT MEETINGS
PART 1 - GENERAL %
1.1 DESCRIPTION
A. Work Included: %
1. To enable orderly review during progress of the work; O

2. To provide for systematic discussion of problems;

3. Project meetings shall be held, in addition to the tion meeting, twice
during the construction period.

B. Related Work Described Elsewhere:
1. The Contractor's relations with Jhis Vendors and material suppliers, and

discussions relative thereto, are the C ctor's responsibility and are not part of
project meetings content.

«%

1.2 QUALITY ASSURANCE

tor to attend and participate in the project meetings
0 commit Contractor to solutions agreed upon in the

A. Persons designated by the
shall have all required
project meetings.

13 SUBMITTALS @\
A. Agenda S:
1. the maximum extent practicable, advise the Architect at least 24 hours in
nce of project meetings regarding all items to be added to the agenda.

B. inutes:

1. The Architect will keep minutes of project meetings and will distribute copies to
all parties present at meeting or listed on a permanent list of concerned parties.

O 2. The Contractor shall reproduce and distribute additional copies to other parties as
needed to expedite the work.
PART 2 - PRODUCTS

2.1 MEETING SCHEDULE

0999J012.K01 Project Meetings / 01 31 19
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A. Except as noted below for preconstruction meeting, progress meetings will be scheduled
by the Architect.
B. The Contractor shall schedule the presence of active and critical suppliers, and

management personnel at these meetings.

C. Representatives of the Contractor's suppliers shall be persons familiar with the ilsyof:
the work. They shall be persons authorized to make commitments on matte o]
progress, delivery dates, size of labor force, cost and other matters as fiec 0
expedite the work.
22 MEETING LOCATION O
A. To the maximum extent practicable, meetings will be held at theyobsite.

23 PRECONSTRUCTION MEETING

A. This meeting will be scheduled by the Contractop#With (10) days after the Owner
has issued the notice to proceed order.

B. Provide attendance by authorized represe@of the Contractor.
C. Minimum agenda shall consist of distribugior®@nd discussion of the following data:
1. Organizational arrangen
materials suppliers g

2. Channels and @
Const \

edule, including sequence of critical work.

es for communications.

Contract uments, including distribution of required copies of original
iments and revisions.

S.O essing of Shop Drawings and other data submitted to the Architect for
view.

. Processing of field decisions and Change Orders.
& 7. Rules and regulations governing performance of the work.
O 8. Procedures for security, quality control, housekeeping, and other related matters.
PROJECT MEETINGS
A. To the maximum extent practicable, assign the same persons or persons to represent the

Contractor at the project meetings throughout progress of the work. Materials suppliers,
and others may be invited to attend those project meetings in which their aspects of work
are involved.

01 31 19\ Project Meetings 0999A012.K01
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B. Minimum Agenda Shall Consist of the Following:
1. Review, revise as necessary, and approve minutes of previous meetings.
2. Review progress of the work since last meeting, including status of submittals for

approval. 6
3. Identify problems which impede planned progress. @

4, Develop corrective measures and procedures to regain planned sche%

5. Complete other current business. O

C. Project meetings shall be held in addition to the preconstruct eeting, bi-monthly
during construction. Two project meetings, as a minim all be allotted for the
project.

END OF SECTI

N\
&

O

O&
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134

1.1

DEARNG #2020-10
SECTION 01 33 23

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

GENERAL %

A.  Description
1.  Work Included: %
a. Submit to the Architect all shop drawings, product data a equired by

the specification sections.
2. Related Work Described Elsewhere:
a.  Project Record Documents in Section 01 774Q0.
3. Schedules:
a. Prepare and submit, with ConstrgCtiomSchedule, a separate schedule listing dates
for submission and dates for zeview of/shop drawings, product data and samples
that will be needed for each p
4.  Definitions:

a. The definitio

Nhere hrase "By Others" (or a similar expression) appears on a submittal,
refers to any of the Contract Work, it shall be construed to mean "By the
ractor". The Architect's approval of any Submittal containing such phrase
all not be considered permission to delete any work from the Contract.

6. e for Making Submissions:

which may be due to his failure to make submittals as required herein.

& a.  The Contractor will be held responsible for any delay in the progress of the Work

O 7. Submittal Information:

Project title and number.

Consecutive number revised.

Data drawn and data revised.

Contractors certification that submittals have been checked by him for compliance
with Contract Requirements.

Space for approval stamps.

Working dimensions and erection dimensions.

;a0 o

™o

0999J012.K01 Shop Drawings, Product Data and Samples / 01 33 23

Page 1



Flat Roof Replacement
OMB/DFM #MC7601000134

Georgetown Readiness Center
Georgetown, Delaware

DEARNG #2020-10

Arrangements.
Sectional views.
Details and methods of fabrications, assembly and erection.

Details of connections with contiguous work.
Fastenings.

Equipment, accessories and trimmings.

Kinds of materials.
Protective coatings and factory finishes. %

Complete schedules.
Other pertinent data. O

BoBE AT R

1.2 SHOP DRAWINGS

A.  Composite Shop Drawings and Field Installation Layouts:

1.

2.

3.

The Contractor shall prepare composite shop drawings amd tield installation layouts,
when required, to solve tight conditions. Suc hall consist of dimensioned
plans and elevations and must give complet rmation particularly as to size and
location of sleeves, inserts, attachments, openin onduits, ducts, boxes, and structural
interferences. The composite shop igigs and field installation layouts shall be
coordinated in the field by the ctorjand involved subcontractors for proper
relationship to the work of other tra d on field conditions, and shall be checked
and approved by them beforﬁ‘ S n to the Architect for his final review. The
D

=

Contractor shall have com echnical personnel readily available for such
coordination and checkif elPas for the supervision of the field installation of the
work in accordance approved shop drawings field installation layouts.

Identify details By, r: e to sheet and detail numbers shown on Contract Drawings.

Minimum e shall be 8-12"x 11".

B.  See submi requirements for additional requirements.

1.3 PRODUC

&1.

2.

rer's Standard Schematic Drawings:
Modify drawings to delete information which is not applicable to project.

Supplement standard information to provide additional information applicable to project.

: B.  Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, illustrations
and other standard descriptive data.

1. Clearly mark each copy to identify pertinent materials, products or models.
2. Show dimensions and clearances required.
3. Shop performance characteristics and capacities.
01 33 23\ Shop Drawings, Product Data and Samples 0999J012.K01
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4.  Show wiring diagrams and controls.

1.4 SAMPLES

A.

Submit in selected color and finish for final approval and comparison with produ&%
installed.

Office Samples: Of sufficient size and quantity to clearly illustrate:

1.  Functional characteristics of product or material, with integrally ;ans and

attachment devices.
2. Submit samples of extreme color or texture ranges.
Color and Finish Selections Kits:
1. Submit samples in book or kit form as necess r ion of color or finish.

2. Samples shall represent the full range of color and finish which are or will be available
in the specified product at the time thefproject is built.

3. Colors or finishes of unusually hight¢os®#Slow delivery, or available only on special
order shall be submitted alo al range items. Their special nature shall be
noted. f\

Submission of Samples:

1.  Except where o specified, samples shall be submitted in duplicate accompanied
by a letter ofsffansmittal (signed by the Contractor in triplicate.) Any samples received
without a #& er will be considered "unclaimed goods" and held for a limited time
only. The letterghall contain the following:

ontractor's name.
ject name and number.

List of samples being submitted.
Trade section to which samples refer.
Number of standard (ASTM, USASI, Commercial Standard, Federal Spec.) if any,
with which samples complies.
Manufacturer's name or source of supply.
Trade name.
Catalog number.
Other pertinent information.
Any deviation from contract requirements.
Contractors certification that he has checked all samples for compliance with
contract requirements and availability of material represented thereby.

cl.
c.

A

2. Each sample shall be labeled with the project name, project number, Contractor's name,
trade name or other identification related to letter transmittal.

0999J012.K01 Shop Drawings, Product Data and Samples / 01 33 23
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1.5

E.

Rejection of Work Not Conforming to Approved Samples:

1. Samples submitted shall clearly show the full range of quality, color and texture which
will be evident in finished work. Materials which do not conform to approved samp
shall not be used on this project and shall be discarded immediately upon gthei
discovery. The approval or acceptance of samples will not preclude the rejectiQifof any

material not complying with contract requirements which is discovered priogtotehd
warranty period. %

CONTRACTOR'S RESPONSIBILITIES O

A.

B.

S

Contractor's Approval:

val, the Contractor
ntiguous with and having

1S in conformance with the
submission must bear the
h submittals have been checked by
such executed stamp of approval or
t the submittals have not been checked,
mission without further consideration; In

1.  Before submitting shop drawings, product data, or sam
shall check them for accuracy, shall ascertain that all
bearing on other work is accurate and that the wo
Contract requirements. All submittals at t
Contractor's stamp of approval as evidence t

whenever it is evident (despite the st
they will be returned to the Contracter

same extent as if no submitt e been forwarded.
2. Before submitting sampli€ A tect for approval, the Contractor shall assure himself

that material represen
available in quanti

Improper Checki N
1.  The cost, ifa f change in the work necessitated by improper checking or improper

co ion shall be paid for by the Contractor.

a Cost:

claims for extra cost must be justified in writing by the subcontractor as
hidden/unknown conditions discovered after the time of bid, such claim is to be made on
the Contractor=s letterhead of transmittal accompanying the submittal.

Delivery of Submissions to the Architect:
1. Submittals shall be sent to the Architect's office. Submittals shall be forwarded by the

Contractor only, unless he has authorized another party to make submissions and has
notified the Architect to this effect.

E.  Contractor's Compliance:
1.  The Contractor shall read and be familiar with all requirements of the Contract
Documents concerning Shop Drawings, including the following:
01 33 23\ Shop Drawings, Product Data and Samples 0999J012.K01
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a. The Contractor shall review and approve all shop drawings and stamp them
accordingly, before forwarding them to the Architect.

b. By approving, stamping, and submitting shop drawings to the Architect, l%

Contractor represents that he has verified:

all field dimensions @
all field construction criteria

all materials and respective finishes

all catalog numbers, and coordinated each shop drawing with t @ ircments of
the work and Contract Documents

fy the Architect, in
e shop drawings.

c.  When submitting shop drawings, the Contractor
writing of any deviations from the Contract Doc

d.  The Contractor understands that the Archi
drawings does not relieve the Contracto

ecw and approval of shop
ility for:

Deviations from the Contract Document ‘tequirements, unless the Architect is

informed, in writing of the deviationssand approval is received, in writing, from
the Architect for such deviation

drawings does not i roval of changes in the Contract Time or cost.

The Contractor underx he Architect's review and approval of shop
i a

The Contracto
shop drawing

ds that no work shall be started on any item requiring
| proper approval of shop drawings is given by the Architect
orkfshall be in accordance with approved shop drawings.

and that :x
Sub@n processing of shop drawings will be in accordance with Contract
e

ocum quirements and the related responsibilities herein.

1.6 SUBMISSION MENTS

Shop drawings shall be submitted in the form of prints in a quantity sufficient for final
& distribution of reviewed submittals accompanied by a letter of Transmittal in triplicate,

signed by the Contractor. Drawings shall be bound in complete sets and transmitted to
the Architect.

O 2. Manufacturer's brochure, products, product data and other descriptive information which
cannot be submitted in sepia form shall be submitted as multiple copies. Submit in
quantity sufficient for final distribution of approved submittals.

B. Submission for Mechanical and Electrical Work

1. Inaccordance with requirements specified for the mechanical and electrical work of the
project, (plumbing, heating, ventilating, air-conditioning, electrical work,) the Contractor

0999J012.K01 Shop Drawings, Product Data and Samples / 01 33 23
Page 5



Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

shall submit a complete list of material and other required information as specified under
the respective Mechanical and Electrical Specification sections. No consideration will
be given to partial lists submitted from time to time.

C.  Manufacturer's Certificate %

1.  Where required by the specifications, submit manufacturer's affidavit certi th
material furnished for this project complies with Contract requirements.

D.  Submittals Marked "Approved"

1. Submittals which require no corrections by the Architect willdbe marked "Approved".

E.  Submittals Marked "Approved as Noted"

1. Submittals which require only a minor amount of correcti ill be marked "Approved
as Noted". This mark shall mean that checki ete, and all corrections are
obvious without ambiguity. Fabrication will wed on work "Approved as Noted",

provided such action will expedite construction noted corrections are adhered to. If
fabrication is not made strictly in acc with corrections noted, the item shall be
rejected in the field and the Congragtor will be required to replace such work in
accordance with corrected submitta own expense.

F. Submittals Marked "Revise and

1. When submittals are ma vise and Resubmit", details of items noted by Architect
shall be further cl@rifiedibefore approval can be given and noted items must not be
d'and approved. Unmarked items may be fabricated unless

fabricated until e
otherwise dif€sted:
G.  Submittals Marked Approved"

ittals are contrary to contract requirements or too many corrections are
ire®, they shall be marked "Not Approved". No work shall be fabricated under this
The Architect shall list his reasons for rejection on the submittals or in the
ransmittal letter accompanying their return. The submittals must be corrected and

resubmitted for approval.
& Return of Submittals to Contractor Unchecked
O 1. The Architect may return submittals to the Contractor for any of the following reasons,
in which case the submission will not be considered official:

a.  Submitted in violation of specified procedure.
b.  Inadequately checked by Contractor.
c. Inaccurate and in substantial error.

1.7 RESUBMISSION REQUIREMENTS

01 33 23\ Shop Drawings, Product Data and Samples 0999J012.K01
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A. Resubmission of Corrected Submittals

1. No changes shall be made by the Contractor to resubmitted shop drawings or product
date in excess of those corrections noted by the Architect unless accompanied by a letter
explaining the additional changes.

1.8 DISTRIBUTION OF SUBMITTALS AFTER REVIEW

A.  After all corrections, changes and resubmittals have been made, the Contractor gha e
the following number of reviewed submittals, bearing his stamp of final app , distgibuted

as follows:
Letter Selection Record Report
Sample Sample Certificate
Owner 1 2 1
Architect 1 1 1 1
Contractor 1 4

1.9. ARCHITECT'S DUTIES O

A.  Architect's Approval \1
1. The Architect's approve e only general in nature and shall not be construed as
permitting any depastusg ontract requirements, or as relieving the Contractor of
responsibility for @i s, including details, dimensions or materials. If submittals
show variations ract requirements the Architect may approve any or all such

variations, glibjectt@ proper adjustment in the Contract. If the Contractor fails to
describe suehgvariation he shall not be relieved of the responsibility for executing the

work ia, accordafice with the Contract Documents, even though such submittals have

B App Products and Workmanship
. Work of all trades (especially those which when finished will be permanently visible or
must function faultlessly) will be subject to the following sequence of approval by the

& Architect.

a. Each trade shall submit one complete list of all materials proposed for use on the
Project, which shall be approved by the Architect. The list shall include all
necessary information to show compliance with requirements of the Specification.
b. Required product samples shall be submitted to the Architect for their approval.
c. Before work on any portion is started and if requested by the Architect,
representative in-place samples of any specified work, shall be installed in the
Architect's presence. In-place samples, when approved by the Architect shall
become the standard for all similar work on the Project. The Contractor shall
0999J012.K01 Shop Drawings, Product Data and Samples / 01 33 23

Page 7



Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

coordinate and schedule all in-place sample installations, which have been
requested by the Architect so that:

All sample work shall be done on the same day, when one or more samples
requested of one or more trades.

Forty-eight (48) hours notice shall be given to the Architect before rts

n has been

ed and material not
at the submission will
he'submission will not

C.  Architect's Retention of Submittals for Future Checking

1. Where partial submissions cannot be checked until the completess
received, or where correlation is required between material sub
yet submitted, the Architect will advise the Contractor in wii i!

not be checked until all pertinent information is received 4
be considered official until it is complete in every asp

END OF SECTI

01 33 23\ Shop Drawings, Product Data and Samples 0999J012.K01
Page 8



Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL %

1.1 TEMPORARY FACILITIES

A. The Contractor shall furnish and maintain, during construction of the proj%quate
facilities at the site for the use of himself as set forth below. Upon gompletien” of the
project, or as directed by the Architect, the Contractor shall remove @M temporary
structures and facilities from the site, same to become his prope 1 e premises
in the condition required by the Contract.

B. The Contractor and his subcontractors may maintain te ilities on the site in
addition to those specified as may be necessary for theproper conduct of the work.
These shall be located so as to cause no interfere any) Contract work or occupied
areas.

C. Materials for temporary construction shal hereinafter specified for various items, or

when not so specified, shall be specie§| a
approved by the Architect. Salvage
condition will generally be acce
split, splintered, deformed, rup
All materials for temporary 06

be placed in a presentable O c

D. All temporary faci t ?in specified shall remain locked when not in use by
contractors.
1.2 TEMPORARY OFF IC@

The Contracto , but not required to, maintain a temporary office for the project. The office
vith a telephone listed in the Contractor's name, and other facilities as the
quire. Provision of this temporary space must be coordinated with the Owner.

pe suitable to the particular use and

idls which are in a safe and serviceable
such temporary construction. However, no
similarly defective materials will be permitted.
shall be clean and dry. Materials which cannot
will not be acceptable.

1.3 TE RY WATER SERVICE

Cold water may exist in the area of operations.

03. The Owner will assume cost of water consumed if available, if responsible care and

restraint is exercised by the Contractor in its use.
1.4 TEMPORARY ELECTRICAL SERVICE

A. The Contractor shall make all necessary arrangements for temporary electricity for
construction purposes, and furnish at his own expense, all temporary wiring, lamps, and
accessories required for the completion of the work.

0999A012.K01 Temporary Facilities and Controls / 01 50 00
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B. The Owner shall provide the current; however, no improper, wasteful, or undue use of
electrical service will be permitted.

1.5 EXISTING UTILITIES 6
Prior to the closeout of the Project, the Contractor shall remove all temporary connectiefis and

return all sources to their original conditions prior to commencement of the work.

1.6 PARKING

A. Location of contractor parking shall be coordinated with the Owner, O

END OF SECTION

S O
&

O

O&
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PART 1 - GENERAL

A.

&

O

Flat Roof Replacement

OMB/DFM #MC7601000134

DEARNG #2020-10

SECTION 01 66 00

STORAGE AND PROTECTION

Sheds and Platforms: Waterproof shelter shall be provided for the stora

materials subject to spoilage from water. Lumber shall be stored off the gro kept
dry. Platforms shall be provided for the storage of products likel be stained if
improperly stored.

Storage Spaces: Limited space is available on the site f torage of products,
erection of offices, sheds, etc. Where possible the d products shall be
scheduled as to require a minimum of on-site storage.

Transportation: All products shall be so crated, e otherwise protected during
transportation and handling to prevent staining, g, breakage, or any other physical

damage. The Contractor shall provide any necessaty lifting devices or machines, and the
skilled personnel to operate such machine§, negessary to handle products to prevent such
damage.

Store and protect all materi installed according to manufacturer’s
recommendations. \

All tools, materials, and % will be removed from public areas or secured in a
manner approved by thi¢ er during non-working hours.

END OF SECTION

O
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Georgetown Readiness Center
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SECTION 01 77 00

CLOSEOUT PROCEDURES

PART 1 - GENERAL
1.1 PROJECT RECORD DOCUMENT PACKAGE

A. Maintenance of Documents

1. Maintain one copy of Contract Drawings, Specifications
drawings, change orders, field records, surveys, and

2. Store documents apart from documents use
documents in clean, dry, legible condition.

construction purposes.

3. Make documents available at all times for
documents at least monthly.

B. Recording

Flat Roof Replacement
OMB/DFM #MC7601000134
DEARNG #2020-10

S
S

lenda, review shop
scords.

construction.  Maintain

0 not use record documents for

spection by Architect. Update all

1. Stamp each documentRROJECT RECORD" 3/4 inch high letters.

2. Do not permanesn

recorded. ’

"as-built condi

construction such

nceal any work until required information has been

he contract drawings shall be legibly marked to record actual

C. Record Drawi ontractor shall keep a set of up-to-date marked prints of the

ce improvements.

Q

rizontal and vertical location of underground utilities referenced to permanent

Underground obstacles encountered and lines capped during construction.

. Location of internal utilities concealed in construction referenced to visible and
accessible features of structure.

O 4. Field alterations of dimensions and detail.

5. Changes made by Change Order.
6. Details not on original contract drawings.
D. Specifications and Addenda: Bind together.
E. Approved Shop Drawings and Brochures: Maintain as record documents. Legibly note

0999J012.K01
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to record any changes made after review.

F. Submitting: At completion of project, deliver record documents to Architect for
transmittal to Owner as a package.

G. Accompany submittal with transmittal letter, in duplicate, containing date,
Contractor's name and address, title and number of each record document, and
that each document as submitted is complete and accurate, signed by Contragtor

H. The following documents are required at project closeout, as applicableo

2 original Form G704 Substantial Completion

2 original Form G706 Affidavit of Payment of Debts and
2 original Form 706A Release of Liens Contractor/Sub

2 original Form 707 Consent of Surety Company

3 original Final Payment App

Meeting Minutes

Certificate of Occupancy

2 original Warranties (Letter of Guarantee and Wiarranty Info)
9. 2 0O&M Manuals

10. 2 Hard Copy of As-Built Drawing

11. Occupancy Permits

12. 2 sets of Record Shop Drawi mittals
‘&&
1

S A e

13. Affidavit of Discharge of iability

14. Copy of completed fin list signed off on by Owner’s Rep
15. Punch List CloseoutJsg

16. 2 CD’s with all cldfs documents

1.2 GUARANTEES, BON N IDAVITS
A. Turn overguarantégs, warranties, bonds and affidavits on various materials, neatly bound

to the Architect for deliver to the Owner as part of the package.

s verifying payments of all bills related to the project, release of liens (AIA
IA G706 and AIA G707) for all subcontractors, bonding company approvals and

. ertification that all construction materials used and equipment supplied for this project
are free of known hazardous materials such as PCBs and asbestos.
OD. Substantial completion certification signed by Owner, Architect, and Contractor.
OPERATION AND MAINTENANCE DATA

A. Turn over manuals and instructions, neatly bound and in order, to the Architect for delivery
to the Owner.

1.4 EXTRA STOCK, SPARE PARTS, INSTRUCTION

01 77 00\ Closeout Procedures 0999J012.K01
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A. Turn over extra stock as specified in other sections of the specifications to the person
designated by the Owner to be in charge of the operation and maintenance of the building.

B. Provide instruction in operation and maintenance of equipment and finishes. Cond
meeting and individual training as needed to inform owner's operating personnel.

C. Provide special tools for such items as louver vanes, adjustable dampers, t tat
allen-head locking devices in triplicate.

PART 2 - PRODUCTS O

Not Used

PART 3 - EXECUTION
Not Used

END OF SEC®
Q\
Q)\O

O

O&
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SECTION 01 78 39

PROJECT RECORD DOCUMENTS %

PART 1 - GENERAL

1.1 RELATED DOCUMENTS %
A. Drawings and general provisions of the Contract, including Gene plementary
Conditions and other Division 01 Specification Sections, apply to thi .
12 SUMMARY Q
A.  Section includes administrative and procedural requi ts project record documents,
including the following:
1. Record Drawings.
2. Record Specifications.
3. Record Product Data.
4. Miscellaneous record submittals.\
B.  Related Requirements: Q
1. Section 01 77 00 "C ocedures” for general closeout procedures.
1.3 CLOSEOUT SUBMI
A.  Record Drawif omply with the following:
L. N opies: Submit two set(s) of marked-up record prints.
B.  Re€ord#Specifications: Submit annotated PDF electronic files of Project's Specifications,
including addenda and contract modifications.
iscellaneous Record Submittals: See other Specification Sections for miscellaneous record-
keeping requirements and submittals in connection with various construction activities. Submit
annotated PDF electronic files and directories of each submittal.
Reports:  Submit written report weekly indicating items incorporated into project record
documents concurrent with progress of the Work, including revisions, concealed conditions,
field changes, product selections, and other notations incorporated.
0999J012.K01 Project Record Documents / 01 78 39
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PART 2 - PRODUCTS

2.1

A.

RECORD DRAWINGS

Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings a

1

Drawings, incorporating new and revised drawings as modifications are issued.

L.

Preparation: Mark record prints to show the actual installation where installafion varies
from that shown originally. Require individual or entity who obtz
whether individual or entity is Installer, subcontractor, or simi

information for preparation of corresponding marked-up record p,

a. Give particular attention to information on concea
difficult to identify or measure and record later.

b. Accurately record information in an acceptable gchnique

c. Record data as soon as possible after obtaini

d. Record and check the markup before encl oncealed installations.

e. Cross-reference record prints to coftesponding archive photographic
documentation.

Content: Types of items requiring marki de, but are not limited to, the following:

ade by Change Order or Work Change Directive.
Ehanges made following Architect's written orders.
.@ ails not on the original Contract Drawings.
picld records for variable and concealed conditions.
Record information on the Work that is shown only schematically.

a. Dimensional changes to D
b. Revisions to details s

c. Depths of foundationstb

d. Locations and d

e. Revisions to

f. Revisions i

g. Actual ocations.
h. Duct size uting.

1. L ns of concealed internal utilities.
J-

k.

1.

Mark the Contract Drawings and Shop Drawings completely and accurately. Use
personnel proficient at recording graphic information in production of marked-up record
prints.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted
from original Drawings.
6. Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.
01 78 39\ Project Record Documents 0999J012.K01
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B.  Record Digital Data Files: Immediately before inspection for Certificate of Substantial
Completion, review marked-up record prints with Architect. When authorized, prepare a full
set of corrected digital data files of the Contract Drawings, as follows:

1. Format: Annotated PDF electronic file with comment function enabled.

2. Incorporate changes and additional information previously marked on record 1%
Delete, redraw, and add details and notations where applicable.

3. Refer instances of uncertainty to Architect for resolution.

4. Architect will furnish Contractor one set of digital data files of the Contract Drawi or

use in recording information.
a. See Section 01 33 00 "Submittal Procedures" for require to use of

Architect's digital data files.
b. Architect will provide data file layer information. rd¢markups in separate
layers.

C. Newly Prepared Record Drawings: Prepare new Drawings tastéad of preparing record
Drawings where Architect determines that neither the oFigi ntract Drawings nor Shop
Drawings are suitable to show actual installation.

1. New Drawings may be required when a
an alternate, substitution, or other modifi
2. Consult Architect for proper scale and
the actual physical installation
prepared record Drawings in c&
U

formatting, organizing, copyi

Order is issued as a result of accepting

detailing and notations required to record
tion to other construction. Integrate newly
Drawing sets; comply with procedures for
g, and submitting.

D.  Format: Identify and date e3 Drawing; include the designation "PROJECT RECORD

DRAWING" in a promin .
1. Record Print nize record prints and newly prepared record Drawings into

manageable sets. d each set with durable paper cover sheets. Include identification

. : ed PDF electronic file with comment function enabled.

3. RefordWigital Data Files: Organize digital data information into separate electronic files
thi @ spond to each sheet of the Contract Drawings. Name each file with the sheet
i ation. Include identification in each digital data file.

4. dentification: As follows:

Project name.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect.

Name of Contractor.

opo o

2.2 RECORD SPECIFICATIONS

A.  Preparation: Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

0999J012.K01 Project Record Documents / 01 78 39
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1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necess %
provide a record of selections made.

4, For each principal product, indicate whether record Product Data has been s d i

operation and maintenance manuals instead of submitted as record Product Data
5. Note related Change Orders and record Drawings where applicable.
B.  Format: Submit record Specifications as scanned PDF electronic file(s -up paper

copy of Specifications.

23 MISCELLANEOUS RECORD SUBMITTALS ;

A.  Assemble miscellaneous records required by other Speei iongSections for miscellaneous
record keeping and submittal in connection with actual @ ormance of the Work. Bind or file
miscellaneous records and identify each, ready for continued use and reference.

B.  Format: Submit miscellaneous record submitta@nned PDF electronic file(s) of marked-
up miscellaneous record submittals.

1. Include miscellaneous record submiftals directory organized by Specification Section
number and title, electronic edyto each item of miscellaneous record submittals.

PART 3 - EXECUTION \Q
3.1 RECORDING AND @ENANCE

A.  Recording: "@ aii,,one copy of each submittal during the construction period for project
record doewmentypurposes. Post changes and revisions to project record documents as they
occur; d @ it until end of Project.

B. M ance of Record Documents and Samples: Store record documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use project record
ocuments for construction purposes. Maintain record documents in good order and in a clean,

, legible condition, protected from deterioration and loss. Provide access to project record

O documents for Architect's reference during normal working hours.

END OF SECTION
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SECTION 02 41 19

SELECTIVE DEMOLITION %

PART 1 - GENERAL

1.1

A.

1.2

1.3

SUMMARY O%
Section Includes:

1. Demolition and removal of selected portions of building or re.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes progerty of Contractor.

FIELD CONDITIONS 0

Owner will occupy portions of buildi mediately adjacent to selective demolition area.
Conduct selective demolition so O ! ions will not be disrupted.

Conditions existing at time ofgi for bidding purpose will be maintained by Owner as
far as practical.

Notify Architect of C@S between existing conditions and Drawings before proceeding

with selective demoli

Hazardous

1. G ractor shall contract a certified abatement contractor for removal as noted on
heyd gs.

Storage or sale of removed items or materials on-site is not permitted.

tility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

Arrange selective demolition schedule so as not to interfere with Owner's operations.

1.4 WARRANTY
A.  Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials and using approved contractors so
as not to void existing warranties.
0999J012.K01 Selective Demolition / 02 41 19
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PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS
A.  Regulatory Requirements: Comply with governing EPA notification regulations gbefor

beginning selective demolition. Comply with hauling and disposal regulations of au tie
having jurisdiction.

B.  Standards: Comply with ASSE A10.6 and NFPA 241. O

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Verify that utilities have been disconnected and capg
operations.

B.  Inventory and record the condition of items to b@d and salvaged.

3.2 PREPARATION \

A.  Refrigerant: Before starting def , remove refrigerant from mechanical equipment
according to 40 CFR 82 and r 10ms40f authorities having jurisdiction.

>fore” starting selective demolition

33 UTILITY SERVICE® HANICAL/ELECTRICAL SYSTEMS
ste

A.  Existing Servicgs
protect them

y to Remain: Maintain services/systems indicated to remain and
nst damage.

B Existing eS/Systems to Be Removed, Relocated, or Abandoned: Locate, identify,
discorine d'seal or cap off utility services and mechanical/electrical systems serving areas
to Be selectively demolished.

1. wner will arrange to shut off indicated services/systems when requested by Contractor.
Arrange to shut off utilities with utility companies.

3. If services/systems are required to be removed, relocated, or abandoned, provide
temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of building.

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC

systems, equipment, and components indicated on Drawings to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap
or plug remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same
or compatible piping material and leave in place.

02 41 19\ Selective Demolition 0999J012.K01
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c. Equipment to Be Removed: Disconnect and cap services and remove equipment.
d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and
remove, clean, and store equipment; when appropriate, reinstall, reconnect, and

make equipment operational.
e. Equipment to Be Removed and Salvaged: Disconnect and cap services and re

equipment and deliver to Owner.

f. Ducts to Be Removed: Remove portion of ducts indicated to be removed a \
remaining ducts with same or compatible ductwork material.
g. Ducts to Be Abandoned in Place: Cap or plug ducts with sa ompatible

ductwork material and leave in place.

34 PROTECTION

A.  Temporary Protection: Provide temporary barricades and othe

ction required to prevent
injury to people and damage to adjacent buildings and faciliti i

B.  Remove temporary barricades and protections where h no longer exist.
35 SELECTIVE DEMOLITION O
A.  General: Demolish and remove existin ction only to the extent required by new
construction and as indicated. Use meth uired to complete the Work within limitations of

governing regulations and as follo

1.

2. Cut or drill fro egexposed or finished side into concealed surfaces to avoid marring
existing ed surfaces.

3. Do not ing.

4. Loea tive demolition equipment and remove debris and materials so as not to
icessive loads on supporting walls, floors, or framing.

5. Dispese’ of demolished items and materials promptly. Comply with requirements in

ection 01 74 19 "Construction Waste Management and Disposal.”

B ite Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

C. Removed and Reinstalled Items:
1. Clean and repair items to functional condition adequate for intended reuse.
2. Pack or crate items after cleaning and repairing. Identify contents of containers.
3. Protect items from damage during transport and storage.
0999J012.K01 Selective Demolition / 02 41 19
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4. Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

during selective demolition. When permitted by Architect, items may be removed to a
protected storage location during selective demolition and cleaned and reinstall
original locations after selective demolition operations are complete.

3.6 CLEANING O

A.  Remove demolition waste materials from Project site and dispose o
construction and demolition waste landfill acceptable to authog
recycle or dispose of them according to Section 01 74 19 "Constguc

n an EPA-approved
g jurisdiction and
aste Management and

Disposal."
1. Do not allow demolished materials to accumulat te.
2. Remove and transport debris in a manner that will§prevent spillage on adjacent surfaces

and areas.

3. Remove debris from elevated portions o@ng by chute, hoist, or other device that
will convey debris to grade level ina ¢ escent.

4. Comply with requirements specific jon 01 74 19 "Construction Waste
Management and Disposal.” \

B.  Burning: Do not burn demolished % .

C. Clean adjacent structureovements of dust, dirt, and debris caused by selective
t 5

demolition operations. jacent areas to condition existing before selective demolition
operations began.

O

END OF SECTION

O&
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SECTION 05 31 00

STEEL DECKING %

1.1 SUMMARY O%
A. Section Includes:

1. Roof deck.

PART 1 - GENERAL

1.2 QUALITY ASSURANCE

A.  Testing Agency Qualifications: Qualified according to A E 329 for testing indicated.

B.  Welding Qualifications: Qualify procedures and pe el according to AWS D1.3, "Structural
Welding Code - Sheet Steel."

1.3 DELIVERY, STORAGE, AND H

A. Protect steel deck from corrosi
handling.

B.  Stack steel deck on p S allets and slope to provide drainage. Protect with a waterproof
covering and ventilat d condensation.

PART 2 - PRODUCiQ~

ation, and other damage during delivery, storage, and

CE REQUIREMENTS

2.1 P
A. 4 AISI Specifications: Comply with calculated structural characteristics of steel deck according to
SI's "North American Specification for the Design of Cold-Formed Steel Structural
mbers."

Low-Emitting Materials: Paints and coatings shall comply with the testing and product
requirements of the California Department of Health Services' "Standard Practice for the
Testing of Volatile Organic Emissions from Various Sources Using Small-Scale Environmental
Chambers."

0999J012.K01 Steel Decking / 05 31 00
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2.2

23

G.

ROOF DECK

Roof Deck: Fabricate panels, without top-flange stiffening grooves, to comply with "SDI
Specifications and Commentary for Steel Roof Deck," in SDI Publication No. 31, and with t
following:

1. Prime-Painted Steel Sheet: ASTM A 1008/A 1008M, Structural Steel (SS)

(230) minimum, shop primed with manufacturer's standard baked-on, r%
primer.

a. Color: Manufacturer's standard.
2. Galvanized-Steel Sheet: ASTM A 653/A 653M, Structural Ste ), Gtrade 33 (230)
zinc coating.
Deck Profile: Match existing.
4. Profile Depth: Match existing.

W

ACCESSORIES

requirements indicated.

General: Provide manufacturer's standard acc@ma rials for deck that comply with

Mechanical Fasteners: Corrosion-resist
driven carbon-steel fasteners; or self-drilhi

velocity, power-actuated or pneumatically
elf-threading screws.

Miscellaneous Sheet Mg
psi (230 MPa t less¥than 0.0359-inch (0.91-mm) design uncoated thickness, of same
material and ck; of profile indicated or required for application.

Flat Su @ s: Single-piece steel sheet, 0.0747 inch (1.90 mm) thick, of same material and
finisht’as deckgFor drains, cut holes in the field.

RepaifPaint: Manufacturer's standard rust-inhibitive primer of same color as primer.

@ - EXECUTION

A.

INSTALLATION, GENERAL

Install deck panels and accessories according to applicable specifications and commentary in
SDI Publication No. 31, manufacturer's written instructions, and requirements in this Section.
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Place deck panels on supporting frame and adjust to final position with ends accurately aligned
and bearing on supporting frame before being permanently fastened. Do not stretch or contract
side-lap interlocks.

Place deck panels flat and square and fasten to supporting frame without warp or deflectio %

Cut and neatly fit deck panels and accessories around openings and other work proje€tin
through or adjacent to deck.

Provide additional reinforcement and closure pieces at openings as req for “Strength,
continuity of deck, and support of other work.

Comply with AWS requirements and procedures for manual shi
appearance and quality of welds, and methods used for correcting @,a o work.

Mechanical fasteners may be used in lieu of welding fas deck. Locate mechanical
fasteners and install according to deck manufacturer's wri ions.

Roof Sump Pans and Sump Plates: Install over op€nings provided in roof deck and
mechanically fasten flanges to top of deck. Spac anical fasteners not more than 12 inches
(305 mm) apart with at least one fastener at each'corfie

PROTECTION \

Galvanizing Repairs: Prepare and e amaged galvanized coatings on both surfaces of deck
with galvanized repair paint 9 ASTM A 780 and manufacturer's written instructions.

Repair Painting: Wire ean rust spots, welds, and abraded areas on top surface of
prime-painted deck i ely after installation, and apply repair paint.

O

END OF SECTION

O&
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SECTION 06 10 00

ROUGH CARPENTRY %

1.1 SUMMARY O%
A. Section Includes:

1. Framing with dimension lumber.
2. Rooftop equipment bases and support curbs.
3. Wood blocking and nailers.

PART 1 - GENERAL

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL 0

A.  Lumber: DOC PS 20 and applicable ru rading agencies indicated. If no grading agency is
indicated, comply with the applical ' ofPany rules-writing agency certified by the ALSC
Board of Review. Grade lumbe agency certified by the ALSC Board of Review to
inspect and grade lumber und

2.2 WOOD-PRESEE REATED LUMBER

ative Chemicals: Acceptable to authorities having jurisdiction and containing no
enic or chromium.

1
B. 44 Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use
terial that is warped or that does not comply with requirements for untreated material.

Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board
of Review.
D.  Application: Treat all rough carpentry unless otherwise indicated.

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar
members in connection with roofing, flashing, vapor barriers, and waterproofing.

0999J012.K01 Rough Carpentry / 06 10 00
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23 MISCELLANEOUS LUMBER

A.  General: Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

1. Blocking. %
2. Nailers.
3. Rooftop equipment bases and support curbs.
4. Cants.
5. Furring.
6. Grounds. O
B.  Dimension Lumber Items: Construction or No. 2 grade lumber of any spécies

C.  Concealed Boards: 19 percent maximum moisture content and a

grades:
1. Mixed southern pine or southern pine; No. 2 grade;
2. Eastern softwoods; No. 2 Common grade; NeL

3. Northern species; No. 2 Common grade; NLGA.

24 FASTENERS O

A.  General: Fasteners shall be of size a\x indicated and shall comply with requirements
1t2) cture.

1. Where rough carpent [ to weather, in ground contact, pressure-preservative
ative humidity, provide fasteners with hot-dip zinc coating

53/A 153M.

B.  Power-Driven Fastene tener systems with an evaluation report acceptable to authorities
having jurisdictiéfy basedon ICC-ES AC70.

2.5 MISCE @ OUS MATERIALS

A. Si er Gaskets: Glass-fiber-resilient insulation, fabricated in strip form, for use as a sill
ealerjp\l-inch (25-mm) nominal thickness, compressible to 1/32 inch (0.8 mm); selected from
anufacturer's standard widths to suit width of sill members indicated.

Sill-Sealer Gaskets: Closed-cell neoprene foam, 1/4 inch (6.4 mm) thick, selected from
manufacturer's standard widths to suit width of sill members indicated.

Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl
rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum

foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.025 inch (0.6
mm).

0999J012.K01 \ Rough Carpentry 0999J012.K01
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PART 3 - EXECUTION
3.1 INSTALLATION, GENERAL

A.  Set rough carpentry to required levels and lines, with members plumb, true to line, @%
imil

fitted. Fit rough carpentry accurately to other construction. Locate nailers, blocking, an

supports to comply with requirements for attaching other construction. %

B.  Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated
[umber.

C.  Where wood-preservative-treated lumber is installed adjacent al decking, install

continuous flexible flashing separator between wood and metal de;

D.  Securely attach rough carpentry work to substrate by anchorin fastening as indicated,
complying with the following:

1. Table 2304.9.1, "Fastening Schedule," in ICC's Integnational Building Code (IBC).

2. Table R602.3(1), "Fastener Schedule foysStructural”> Members," and Table R602.3(2),
"Alternate Attachments," in ICC's Inte Residential Code for One- and Two-
Family Dwellings.

3. ICC-ES evaluation report for fasteri@e

\\

1 with inorganic boron (SBX) from weather. If, despite
wood becomes wet, apply EPA-registered borate treatment.
g to comply with EPA-registered label.

3.2 PROTECTION

A.  Protect wood that has bee @
protection, inorganic b ‘

Apply borate solutio

B.  Protect rough ntry from weather. If, despite protection, rough carpentry becomes wet,
apply EPA-r orate treatment. Apply borate solution by spraying to comply with EPA-

registere@

O&

END OF SECTION
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SECTION 07 53 23

ETHYLENE-PROPYLENE-DIENE-MONOMER (EPDM) ROOFING %

1.1 SUMMARY O%
A. Section Includes:

1. Adhered ethylene-propylene-diene-monomer (EPDM) roofi te

PART 1 - GENERAL

1.2 DEFINITIONS

A.  Roofing Terminology: Definitions in ASTM D 1079 glossary of NRCA's "The NRCA
Roofing and Waterproofing Manual" apply to W@lis ction.

1.3 SUBMITTALS %
A.  Product Data: For each type of pro \

B. Shop Drawings: For roofing s . de plans, elevations, sections, details, and attachments
to other work.
C \

C.  Sample Warranties: 1@ rer's special warranties.

D.  Maintenance Data: For rogfing system to include in maintenance manuals.

1.4 NCE

approyed, authorized, or licensed by roofing system manufacturer to install manufacturer's
&)duc nd that is eligible to receive manufacturer's special warranty.

O WARRANTY

Special Warranty: Manufacturer agrees to repair or replace components of roofing system that
fail in materials or workmanship within specified warranty period.

1. Warranty Period: 20 years from date of Substantial Completion.

0999J012.K01 EPDM Roofing / 07 53 23
Page 1



Flat Roof Replacement
OMB/DFM #MC7601000134

Georgetown Readiness Center
Georgetown, Delaware

DEARNG #2020-10

PART 2 - PRODUCTS

2.1

A.

2.2

23

MANUFACTURERS
Source Limitations: Obtain components including roof insulation and fasteners for #ofing

system from same manufacturer as membrane roofing.

PERFORMANCE REQUIREMENTS Q
Accelerated Weathering: Roofing system shall withstand 2000 hours o@ 0 when tested

according to ASTM G 152, ASTM G 154, or ASTM G 155.

Impact Resistance: Roofing system shall resist impact da en tested according to
ASTM D 3746 or ASTM D 4272.

Roofing System Design: Tested by a qualified testing to Tesist the uplift pressures noted
on the drawings:

Solar Reflectance Index: Not less than 78 whenl ca ted according to ASTM E 1980, based
on testing identical products by a qualified testi y.

Energy Star Listing: Roofing system Shall\be listed on the DOE's ENERGY STAR "Roof
Products Qualified Product List" f slope’roof products.

Energy Performance: RoofinggSyste
and an emissivity of not less %

Exterior Fire-Test E M E 108 or UL 790, Class A; for application and roof slopes
ency

1 have an initial solar reflectance of not less than 0.70
5 when tested according to CRRC-1.

indicated; testing by a @ led testing agency. Identify products with appropriate markings of
applicable testi

tings: Comply with fire-resistance-rated assembly designs indicated. Identify

Fire-Resi €
productp opriate markings of applicable testing agency.

EPD OOFING
&DM: ASTM D 4637, Type I, nonreinforced, uniform, flexible EPDM sheet.

1. Manufacturers:
a. Carlisle
b Johns Manville
c. Firestone
d Approved Equal

2. Thickness: 60 mils, nominal.
Exposed Face Color: Black.

W
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2.4 AUXILIARY ROOFING MATERIALS

A.  General: Auxiliary materials recommended by roofing system manufacturer for intended use

and compatible with roofing. %

1. Liquid-type auxiliary materials shall comply with VOC limits of authorities fiaving
jurisdiction.

2. Adhesives and sealants that are not on the exterior side of weather barrier y
with the following limits for VOC content:

Plastic Foam Adhesives: 50 g/L. O
Gypsum Board and Panel Adhesives: 50 g/L.
Multipurpose Construction Adhesives: 70 g/L.
Fiberglass Adhesives: 80 g/L.
Single-Ply Roof Membrane Adhesives: 250 g/L.
Single-Ply Roof Membrane Sealants: 450 g/L.
Nonmembrane Roof Sealants: 300 g/L.
Sealant Primers for Nonporous Substrates! /L.
Sealant Primers for Porous Substrates: 775 g
. Other Adhesives and Sealants: 250 @
3. Adhesives and sealants that are not on'the ior side of weather barrier shall comply

with the testing and product requir the California Department of Public Health's
\&n

CrE@ Mmoo a0 o

(formerly, the California Depa f Health Services') "Standard Method for the
Testing and Evaluation of rganic Chemical Emissions from Indoor Sources
Using Environmental Ch

B.  Sheet Flashing: 90-mil thi\ partially cured or cured, according to application.

C.  Protection Sheet: Epi in or neoprene nonreinforced flexible sheet, 55- to 60-mil- (1.4-
to 1.5-mm-) thick, rec ded by EPDM manufacturer for resistance to hydrocarbons, non-
aromatic solve rease, and oil.

D. Bonding@ : Manufacturer's standard.
E. Seamfiin 1al: Manufacturer's standard, synthetic-rubber polymer primer and 3-inch- (75-
m ide minimum, butyl splice tape with release film.

F.&fcellaneous Accessories: Provide lap sealant, water cutoff mastic, metal termination bars,

al battens, pourable sealers, preformed cone and vent sheet flashings, molded pipe boot
flashings, preformed inside and outside corner sheet flashings, reinforced EPDM securement
strips, T-joint covers, in-seam sealants, termination reglets, cover strips, and other accessories.

2.5 ROOF INSULATION

A.  Polyisocyanurate Board Insulation: ASTM C 1289, Type II, Class 1, Grade 2, felt or glass-fiber
mat facer on both major surfaces.

0999J012.K01 EPDM Roofing / 07 53 23
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B.  Tapered Insulation: Provide factory-tapered insulation boards fabricated to slope of 1/4 inch per
12 inches (1:48) unless otherwise indicated.

C.  Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes wh
indicated for sloping to drain. Fabricate to slopes indicated.

2.6 INSULATION ACCESSORIES

A. Insulation Adhesive: Insulation manufacturer's recommended adhesive formu@%l roof

insulation to substrate or to another insulation layer.

B. Cover Board: ASTM C 1177/C 1177M, glass-mat, water-resistant g bstrate, 1/2 inch.

C.  Protection Mat: Woven or nonwoven polypropylene, polyolefinzy@r polyester fabric, water
permeable and resistant to UV degradation, type and weight as re nded by roofing system
manufacturer for application.

2.7 ASPHALT MATERIALS

A.  Roofing Asphalt: ASTM D 312, Type III or ?@

B.  Asphalt Primer: ASTM D 41/D 41M. \

2.8 BALLAST QQ

2.9 WALKWAYS

A. Flexible Walk
surface-textu
system m.

S: ry-formed, nonporous, heavy-duty, solid-rubber, slip-resisting,
ay pads, approximately 3/16 inch (5 mm) thick and acceptable to roofing

PART3-E T

3.1 &OFING INSTALLATION, GENERAL

Q Install roofing system according to roofing system manufacturer's written instructions.

Complete terminations and base flashings and provide temporary seals to prevent water from
entering completed sections of roofing system at the end of the workday or when rain is
forecast. Remove and discard temporary seals before beginning work on adjoining roofing.

C.  Install roofing and auxiliary materials to tie in to existing roofing to maintain weathertightness
of transition.
07 53 23 \ EPDM Roofing / 07 53 23 0999J012.K01
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32 INSULATION INSTALLATION
A.  Coordinate installing roofing system components so insulation is not exposed to precipitation or
left exposed at the end of the workday. %
B.  Install tapered insulation under area of roofing to conform to slopes indicated.
C.  Install insulation under area of roofing to achieve required thickness. Where overall 1 jon
thickness is 2.7 inches (68 mm) or greater, install two or more layers with_jo ofl each
m) in

succeeding layer staggered from joints of previous layer a minimum of 6 i
each direction.

D.  Adhered Insulation: Install each layer of insulation and adhere to sub follows:
1. Prime surface of concrete deck with asphalt primer Q of 3/4 gal./100 sq. ft.

(0.3 L/sq. m), and allow primer to dry.

2. Set each layer of insulation in a solid mopping of he ingasphalt, applied within plus
or minus 25 deg F (14 deg C) of equiviscous te fire.
3. Set each layer of insulation in insulation adhesie, firmly pressing and maintaining

insulation in place. Q
E. Install cover boards over insulation with long$§oifitsLfi continuous straight lines with end joints
staggered between rows. Offset joints of below a minimum of 6 inches (150 mm) in
each direction. Loosely butt cover boar(\

0
1. Fasten cover boards to resiressure at corners, perimeter, and field of roof.
33 ADHERED MEMBRAN @G INSTALLATION

».@ to receive roofing according to membrane roofing system

A.  Adhere roofing ove

manufacturer's gWaitten 1nstructions. Unroll membrane roofing and allow to relax before
installing.

B.  Accuratg @ oofing and maintain uniform side and end laps of minimum dimensions
requitfed by manufacturer. Stagger end laps.

C. gBon Adhesive: Apply to substrate and underside of roofing at rate required by manufacturer

nd allow to partially dry before installing roofing. Do not apply to splice area of roofing.

In addition to adhering, mechanically fasten roofing securely at terminations, penetrations, and

perimeters.

Adhesive Seam Installation: Clean both faces of splice areas, apply splicing cement, and firmly
roll side and end laps of overlapping roofing according to manufacturer's written instructions to
ensure a watertight seam installation. Apply lap sealant and seal exposed edges of roofing
terminations.
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1. Apply a continuous bead of in-seam sealant before closing splice if required by roofing
system manufacturer.

F. Tape Seam Installation: Clean and prime both faces of splice areas, apply splice tape, and fi
roll side and end laps of overlapping roofing according to manufacturer's written instructi
g

ensure a watertight seam installation. Apply lap sealant and seal exposed edges of 400
terminations.

G.  Repair tears, voids, and lapped seams in roofing that do not comply with requireme

H.  Spread sealant or mastic bed over deck-drain flange at roof drains, and se
roofing in place with clamping ring.

34 BASE FLASHING INSTALLATION

A. Install sheet flashings and preformed flashing accessorie dhere to substrates according to
roofing system manufacturer's written instructions.

B.  Apply bonding adhesive to substrate and undersi sheet’ flashing at required rate and allow
to partially dry. Do not apply to seam area of flaghing.

C.  Flash penetrations and field-formed insi utside corners with cured or uncured sheet
flashing.

sheets to ensure a watertigh = :

D.  Clean splice areas, apply splicing t, and firmly roll side and end laps of overlapping
sheet flashing termination

lation. Apply lap sealant and seal exposed edges of

E. Terminate and seal tq @ sheetflashings.

3.5 WALKWAY ATION
A.  Flexible @ ays: Install walkway products in locations indicated. Adhere walkway products
to strage_with compatible adhesive according to roofing system manufacturer's written
ins ons.

3.6 &OTECTING AND CLEANING

Protect membrane roofing system from damage and wear during remainder of construction
period. When remaining construction does not affect or endanger roofing, inspect roofing for
deterioration and damage, describing its nature and extent in a written report, with copies to
Architect and Owner.

B.  Correct deficiencies in or remove membrane roofing system that does not comply with
requirements, repair substrates, and repair or reinstall membrane roofing system to a condition

07 53 23 \ EPDM Roofing / 07 53 23 0999J012.K01
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free of damage and deterioration at time of Substantial Completion and according to warranty
requirements.

recommended by manufacturer of affected construction.

END OF SECTION %

C.  Clean overspray and spillage from adjacent construction using cleaning agents and procedu%

S O
&

O

Q&
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SECTION 07 62 00

SHEET METAL FLASHING AND TRIM
PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:

Manufactured reglets with counterflashing.
Formed roof-drainage sheet metal fabrications.
Formed low-slope roof sheet metal fabrications.
Formed steep-slope roof sheet metal fabrications.
Formed wall sheet metal fabrications.

1.2 SUBMITTALS 0

A. Product data.

B.  Shop Drawings: For sheet metal fla; x i

Nk W=

m.

Flat Roof Replacement
OMB/DFM #MC7601000134
DEARNG #2020-10

S

1. Include plans, elevations and attachment details.

2. Distinguish between @\ ield-assembled work.

3. Include iden‘ciﬁca‘ciox1 sh for each item.

4. Include patte s and details of termination points, expansion joints and
expansion-joint @ , direction of expansion, roof-penetration flashing, and connections
to adjoinumgywork.

1.3 QUALI NCE

A.  Fabricafor Qualifications: Employs skilled workers who custom fabricate sheet metal flashing
{1 trim similar to that required for this Project and whose products have a record of successful

in-service performance.

O WARRANTY

A.  Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal
flashing and trim that shows evidence of deterioration of factory-applied finishes within

specified warranty period.

1. Finish Warranty Period: 20 years from date of Substantial Completion.
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
DEARNG #2020-10

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS
A.  General: Sheet metal flashing and trim assemblies shall withstand wind loads, stgéctural

movement, thermally induced movement, and exposure to weather without failure t
defective manufacture, fabrication, installation, or other defects in constructio d
sheet metal flashing and trim shall not rattle, leak, or loosen, and shall remain wate t.

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "
Manual" and SMACNA's "Architectural Sheet Metal Manual" require ensions and
profiles shown unless more stringent requirements are indicated.

C. Thermal Movements: Allow for thermal movements from a
changes.

and surface temperature

1. Temperature Change: 120 deg F (67 deg C), a @ ; deg F (100 deg C), material

surfaces.

2.2 SHEET METALS

A.  General: Protect mechanical and other finishes on exposed surfaces from damage by applying

strippable, temporary protective fil reyshipping.
B. 09N B 209M), alloy as standard with manufacturer for

ed to suit forming operations and performance required.

. As-Milled Finig
2. Alclad Finish:

sheet wi ecti
3. Factor oating: Where painting after installation is required, pretreat metal with

white ht-colored, factory-applied, baked-on epoxy primer coat; minimum dry film
¢ @ 0'0.2 mil (0.005 mm).
4, Clear Afiodic Finish, Coil Coated: AAMA 611, AA-M12C22A41, Class I, 0.018 mm or

icker.
< lor Anodic Finish, Coil Coated: AAMA 611, AA-M12C22A42/A44, Class I, 0.018

d one-side bright.
rgically bonded surfacing alloy on both sides, forming aluminum

mm or thicker.

O a. Color: Dark bronze.

6. Exposed Coil-Coated Finish:

a. Two-Coat Fluoropolymer: AAMA 2605. Fluoropolymer finish containing not less
than 70 percent PVDF resin by weight in color coat. Prepare, pretreat, and apply
coating to exposed metal surfaces to comply with coating and resin manufacturers'
written instructions.
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Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134
DEARNG #2020-10

b. Three-Coat Fluoropolymer: AAMA 2605. Fluoropolymer finish containing not
less than 70 percent PVDF resin by weight in both color coat and clear topcoat.
Prepare, pretreat, and apply coating to exposed metal surfaces to comply with

coating and resin manufacturers' written instructions.
c. Siliconized Polyester: Epoxy primer and silicone-modified, polyester-e
d

0.8 mil (0.02 mm) for topcoat.

7. Color: As selected by Owner from manufacturer's full range.

C.  Stainless-Steel Sheet: ASTM A 240/A 240M, Type 304, dead soft, fully a
cold rolled) finish.

D.  Metallic-Coated Steel Sheet: Provide zinc-coated (galvanize
ASTM A 653/A 653M, G90 (Z275) coating designation or al m-zinc alloy-coated steel
sheet according to ASTM A 792/A 792M, Class AZ50 (Class A 0) coating designation,
Grade 40  (Grade 275); prepainted by coil-coati roeess to comply  with

heet according to

ASTM A 755/A 755M.
1. Surface: Manufacturer's standard clear ac coating on both sides.
2. Exposed Coil-Coated Finish:
a. Two-Coat Fluoropolymer: 1. Fluoropolymer finish containing not less

than 70 percent PVDF res eight in color coat. Prepare, pretreat, and apply
coating to exposed mefal sty s to comply with coating and resin manufacturers'
written instructions. Q

b. Three-Coat Flug " AAMA 621. Fluoropolymer finish containing not less

O
than 70 per % resin by weight in both color coat and clear topcoat.
Prepare, pue awd apply coating to exposed metal surfaces to comply with
coating @ in manufacturers' written instructions.
c Siliconizedy Polyester: Epoxy primer and silicone-modified, polyester-enamel

3. C selected by Owner from manufacturer's full range.

2.3 Q DERLAYMENT MATERIALS
t: ASTM D 226/D 226M, Type Il (No. 30), asphalt-saturated organic felt; nonperforated.

@ Synthetic Underlayment: Laminated or reinforced, woven polyethylene or polypropylene,
synthetic roofing underlayment; bitumen free; slip resistant; suitable for high temperatures over

220 deg F (111 deg C); and complying with physical requirements of ASTM D 226/D 226M for
Type I and Type II felts.

C.  Self-Adhering, High-Temperature Sheet: Minimum 30 mils (0.76 mm) thick, consisting of a
slip-resistant polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or
SBS-modified asphalt adhesive, with release-paper backing; specifically designed to withstand
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Flat Roof Replacement Georgetown Readiness Center
OMB/DFM #MC7601000134 Georgetown, Delaware
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high metal temperatures beneath metal roofing. Provide primer according to written
recommendations of underlayment manufacturer.

1. Thermal Stability: ASTM D 1970; stable after testing at 240 deg F (116 deg C) or hi h%
2. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 20 d 9
deg C) or lower.

24 MISCELLANEOUS MATERIALS %

A.  General: Provide materials and types of fasteners, solder, protective coatd
miscellaneous items as required for complete sheet metal flashing

sealants, and other
installation and as

recommended by manufacturer of primary sheet metal unless oth indieated.
B.  Fasteners: Wood screws, annular threaded nails, self-tapping s , self-locking rivets and
bolts, and other suitable fasteners designed to withsta ign Joads and recommended by

manufacturer of primary sheet metal.
1. General: Blind fasteners or self-drilling scﬁske ed, with hex-washer head.

a. Exposed Fasteners: Heads mat r of sheet metal using plastic caps or
factory-applied coating. Prowi al-backed EPDM or PVC sealing washers
under heads of exposed fasteners, bearing on weather side of metal.

b. Blind Fasteners: Hig thhgluminum or stainless-steel rivets suitable for metal
being fastened.

c. Spikes and Fe

[
internal gutte
- N

material as gutter; with spike with ferrule matching

2. Fasteners for Al et: Aluminum or Series 300 stainless steel.

3. Fasteners for el Sheet: Series 300 stainless steel.

4. Fasteners for Z ated (Galvanized) or Aluminum-Zinc Alloy-Coated Steel Sheet:
Series 3 inless’steel or hot-dip galvanized steel according to ASTM A 153/A 153M
or AS

C. Sealant ressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape

withfreleasespaper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2

inc mm) wide and 1/8 inch (3 mm) thick.

D%stomeric Sealant: ASTM C 920, elastomeric silicone polymer sealant; of type, grade, class,
angd use classifications required to seal joints in sheet metal flashing and trim and remain
watertight.

E. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant;
polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited

movement.

F. Epoxy Seam Sealer: Two-part, noncorrosive, aluminum seam-cementing compound,
recommended by aluminum manufacturer for exterior nonmoving joints, including riveted
joints.
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2.5 MANUFACTURED REGLETS

A.  Reglets: Units of type, material, and profile required, formed to provide secure interlocking of
separate reglet and counterflashing pieces, and compatible with flashing indicated. %
(U

1. Material: Aluminum, 0.024 inch (0.61 mm) thick or Galvanized steel, 0.022 in
mm) thick.

2. Finish: With manufacturer's standard color coating. %
2.6 FABRICATION, GENERAL O

details shown and
, dimensions, geometry,
> sheet metal flashing and

recommendations in cited sheet metal standard that apply to de§
metal thickness, and other characteristics of item required. Fabgica
trim in shop to greatest extent possible.

I. Obtain field measurements for accurate fit before@hop fabrication.

2. Form sheet metal flashing and trim to fit substfates without excessive oil canning,
buckling, and tool marks; true to line, level§,*and slopes; and with exposed edges folded
back to form hems. @

3. Conceal fasteners and expansion provi
on faces exposed to view.

e possible. Do not use exposed fasteners

B.  Expansion Provisions: Form metal xl expansion of exposed flashing and trim.

0 shing hooked flanges, not less than 1 inch (25 mm)
% oncealed within joints.

joints’only where indicated on Drawings.

1. Form expansion joint
deep, filled with bu
2. Use lapped expansi

C.  Sealant Joints: Where ble, nonexpansion-type joints are required, form metal to provide

for proper instalfation of elastomeric sealant according to cited sheet metal standard.

D.  Fabricategele d attachment devices from same material as accessory being anchored or
from cot @ , honcorrosive metal.

E. Fabuicdte cleats and attachment devices of sizes as recommended by cited sheet metal standard

or application, but not less than thickness of metal being secured.

ms: Fabricate nonmoving seams with flat-lock seams. Tin edges to be seamed, form seams,
and solder.

Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric
sealant unless otherwise recommended by sealant manufacturer for intended use. Rivet joints
where necessary for strength.

H.  Seams for Aluminum: Fabricate nonmoving seams with flat-lock seams. Form seams and seal
with epoxy seam sealer. Rivet joints where necessary for strength.
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2.7 ROOF-DRAINAGE SHEET METAL FABRICATIONS

A.  Hanging Gutters: Fabricate to cross section required, complete with end pieces, outlet tubes, and
other accessories as required. Fabricate in minimum 96-inch- (2400-mm-) long sections”
Furnish flat-stock gutter brackets and gutter spacers and straps fabricated from same me 1%
gutters, of size recommended by cited sheet metal standard but with thickness not lggS than

t

twice the gutter thickness. Fabricate expansion joints, expansion-joint covers, t
accessories from same metal as gutters. %

1. Accessories: Continuous, removable leaf screen with sheet metal fra d
cloth screen.

rdware

B.  Downspouts: Fabricate rectangular downspouts to dimensions indicated, plete with mitered
elbows. Furnish with metal hangers from same material as downs chors.
2.8 LOW-SLOPE ROOF SHEET METAL FABRICATION

A.  Roof Edge Flashing (Gravel Stop) and Fascia Cap: Fabricate in minimum 96-inch- (2400-mm-)

long, but not exceeding 12-foot- (3.6-m-) long s. Furnish with 6-inch- (150-mm-) wide,
joint cover plates.

1. Fabricate from the Following Mat

a. Aluminum: 0.050 inc ) thick.

b. Stainless Steel: 0.019%m 48 mm) thick.

c. Galvanized Steeld”0 a¢h (0.71 mm) thick.

d. Aluminum-Z oated Steel: 0.028 inch (0.71 mm) thick.

B.  Copings: Fabricate i 96-inch- (2400-mm-) long, but not exceeding 12-foot- (3.6-m-)
long, sections. Fabric t plates of same thickness as copings. Furnish with continuous
cleats to suppo, e of external leg and interior leg. Miter corners, fasten and seal watertight.

1. Fa m the Following Materials:
a minum: 0.050 inch (1.27 mm) thick.
! Stainless Steel: 0.025 inch (0.64 mm) thick.
& Aluminum-Zinc Alloy-Coated Steel: 0.040 inch (1.02 mm) thick.

e Flashing: Fabricate from the following materials:

1. Aluminum: 0.040 inch (1.02 mm) thick.
2. Stainless Steel: 0.019 inch (0.48 mm)] thick.
3. Aluminum-Zinc Alloy-Coated Steel: 0.028 inch (0.71 mm) thick.

D.  Counterflashing and Flashing Receivers: Fabricate from the following materials:

1. Aluminum: 0.032 inch (0.81 mm) thick.
2. Stainless Steel: 0.019 inch (0.48 mm) thick.
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Georgetown, Delaware OMB/DFM #MC7601000134
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3. Aluminum-Zinc Alloy-Coated Steel: 0.022 inch (0.56 mm) thick.

E. Roof-Drain Flashing: Fabricate from the following materials:

I. Stainless Steel: 0.016 inch (0.40 mm) thick. %
PART 3 - EXECUTION %

3.1 UNDERLAYMENT INSTALLATION
A.  Felt Underlayment: Install felt underlayment, wrinkle free, using e to minimize use of
mechanical fasteners under sheet metal flashing and trim. App le fashion to shed

water, with lapped joints of not less than 2 inches (50 mm).

B.  Self-Adhering Sheet Underlayment: Install self-adheri Qderlayment wrinkle free.
Prime substrate if recommended by underlayment Comply with temperature
restrictions of underlayment manufacturer for installation; use primer for installing

underlayment at low temperatures. Apply in shi shior’to shed water, with end laps of not
less than 6 inches (150 mm) staggered 24 inche ) between courses. Overlap side edges
not less than 3-1/2 inches (90 mm). Roll laps w1th roller. Cover underlayment within
14 days.

3.2 INSTALLATION, GENERAL Q\

A.  General: Anchor sheet metad @ g and trim and other components of the Work securely in
place, with provisions x and structural movement. Use fasteners, solder, protective
coatings, separators, d other miscellaneous items as required to complete sheet metal
flashing and trim syste

etal flashing and trim true to line, levels, and slopes. Provide uniform, neat
sea 1th minimum exposure of solder, welds, and sealant.
2. I @ ect metal flashing and trim to fit substrates and to result in watertight
perfermance. Verify shapes and dimensions of surfaces to be covered before fabricating
eet metal.
&?. ace cleats not more than 12 inches (300 mm) apart. Attach each cleat with at least two

fasteners. Bend tabs over fasteners.
Install exposed sheet metal flashing and trim with limited oil canning, and free of

buckling and tool marks.
5. Torch cutting of sheet metal flashing and trim is not permitted.

Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-
treated wood or other corrosive substrates, protect against galvanic action or corrosion by
painting contact surfaces with bituminous coating or by other permanent separation as
recommended by sheet metal manufacturer or cited sheet metal standard.
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1. Coat concealed side of uncoated-aluminum and stainless-steel sheet metal flashing and
trim with bituminous coating where flashing and trim contact wood, ferrous metal, or
cementitious construction.

2. Underlayment: Where installing sheet metal flashing and trim directly on cementitious
wood substrates, install underlayment and cover with slip sheet. %

C.  Expansion Provisions: Provide for thermal expansion of exposed flashing and trim-\8pac
movement joints at maximum of 10 feet (3 m) with no joints within 24 inches 00 f

corner or intersection.
1. Form expansion joints of intermeshing hooked flanges, not less @\ (25 mm)

deep, filled with sealant concealed within joints.

2. Use lapped expansion joints only where indicated on Drawin

D.  Fasteners: Use fastener sizes that penetrate wood blocking o thing not less than 1-1/4
inches (32 mm) for nails and not less than 3/4 inch (19 mm) for w rews.

E. Conceal fasteners and expansion provisions where e in exposed work and locate to
minimize possibility of leakage. Cover and seal fastener§,and anchors as required for a tight

installation.

F. Seal joints as required for watertight constru? Qare joints and apply sealants to comply
S."

with requirements in Section 079200 "Joi
G.  Rivets: Rivet joints in uncoated al \uere necessary for strength.

3.3 ROOF-DRAINAGE SYS ALLATION
A.  General: Install she of-drainage items to produce complete roof-drainage system
according to cited she al standard unless otherwise indicated. Coordinate installation of
roof perimeter ing with installation of roof-drainage system.
B.  Hanging (sttte oin sections with riveted and soldered joints. Provide for thermal expansion.
Attach g @ eave or fascia to firmly anchor them in position. Provide end closures and seal
wateftightawitlt'sealant. Slope to downspouts.

(15.24 m) apart. Install expansion-joint caps.
Install continuous gutter screens on gutters with noncorrosive fasteners, removable for
cleaning gutters.

&1. stall gutter with expansion joints at locations indicated, but not exceeding, 50 feet

Downspouts: Join sections with 1-1/2-inch (38-mm) telescoping joints. Provide hangers with
fasteners designed to hold downspouts securely to walls. Locate hangers at top and bottom and
at approximately 60 inches (1500 mm) o.c.

D.  Expansion-Joint Covers: Install expansion-joint covers at locations and of configuration
indicated. Lap joints minimum of 4 inches (100 mm) in direction of water flow.
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34 ROOF FLASHING INSTALLATION

A.  General: Install sheet metal flashing and trim to comply with performance requirements, and
cited sheet metal standard. Provide concealed fasteners where possible, and set units true to lia%

levels, and slopes. Install work with laps, joints, and seams that are permanently watertig
weather resistant.
atighs

B.  Roof Edge Flashing: Anchor to resist uplift and outward forces according to recomim
in cited sheet metal standard unless otherwise indicated. Interlock bottom ed roof edge
flashing with continuous cleat anchored to substrate. Q
en

C.  Copings: Anchor to resist uplift and outward forces according to re ions in cited
sheet metal standard unless otherwise indicated.

D.  Pipe or Post Counterflashing: Install counterflashing umbrella i ose-fitting collar with top
edge flared for elastomeric sealant, extending minimum ©f 4 Taches (100 mm) over base
flashing. Install stainless-steel draw band and tighten.

E.  Counterflashing: Coordinate installation of counterflashifig with installation of base flashing.
Insert counterflashing in reglets or receiver, fit “tightly to base flashing. Extend
counterflashing 4 inches (100 mm) over base ﬂ@ap counterflashing joints minimum of 4
inches (100 mm).

3.5 WALL FLASHING INSTALLAT \
A. General: Install sheet metalfwa
according to cited sheet me %
wall flashing with in N C
louvers.
3.6 CLEANING TECTION
A. Clean etal surfaces of substances that interfere with uniform oxidation and
weathering

B. lean“and neutralize flux materials. Clean off excess solder.
an off excess sealants.

Remove temporary protective coverings and strippable films as sheet metal flashing and trim
are installed unless otherwise indicated in manufacturer's written installation instructions.

ing to intercept and exclude penetrating moisture
Jard unless otherwise indicated. Coordinate installation of
wall-opening components such as windows, doors, and

END OF SECTION

0999J012.K01 Sheet Metal Flashing and Trim / 07 62 00
Page 9






Georgetown Readiness Center Flat Roof Replacement
Georgetown, Delaware OMB/DFM #MC7601000134

DEARNG #2020-10

SECTION 07 92 00

JOINT SEALANTS %

PART 1 - GENERAL

1.1

A.

1.2

1.3

PAR&ODUCTS

SUMMARY O%
Section Includes:

1. Silicone joint sealants.
2. Urethane joint sealants.
SUBMITTALS

Product Data: For each joint-sealant product.
Joint-sealant color chart. 0

WARRANTY

rees to repair or replace joint sealants that do not
er requirements specified in this Section within specified

Special Installer's Warranty:
comply with performance 4
warranty period.

1. Warranty Perio years from date of Substantial Completion.

Special Man r's Warranty: Manufacturer agrees to furnish joint sealants to repair or
replace those j@int sealants that do not comply with performance and other requirements

@ tion within specified warranty period.

arranty Period: Five years from date of Substantial Completion.

JOINT SEALANTS, GENERAL

A.  Colors of Exposed Joint Sealants: As selected by Owner from manufacturer's full range.
B.  Verify each type of sealant is compatible for use with each joint substrate in accordance with
manufacturer’s printed recommendations for each application.
0999J012.K01 Joint Sealants / 07 92 00
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2.2 SILICONE JOINT SEALANTS
A. Silicone, S, NS, 25, NT: Single-component, nonsag, plus 25 percent and minus 25 percent

movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C 9205
Type S, Grade NS, Class 25, Use NT.
1. Manufacturers:

a. Pecora

b. Tremco

c. W.R. Meadows O

A.  Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell ma@aterial with a surface skin)
and of size and density to control sealant depth and otherwise contgibtite to producing optimum
sealant performance.

23 JOINT-SEALANT BACKING

1. Manufacturers:

a. Pecora
b. Tremco
C. W.R. Meadows

B.  Bond-Breaker Tape: Polyethylene tal other plastic tape recommended by sealant
manufacturer.

24 MISCELLANEOUS MA

sealant to joint substr: icated, as determined from preconstruction joint-sealant-substrate

A.  Primer: Material rec% by joint-sealant manufacturer where required for adhesion of
tests and field tg

onporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants
ing materials.

C.  Maskifg Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
djacent to joints.

@ - EXECUTION

PREPARATION

A.  Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to
comply with joint-sealant manufacturer's written instructions and the following requirements:

1. Remove laitance and form-release agents from concrete.
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2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do
not stain, harm substrates, or leave residues capable of interfering with adhesion.

B.  Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or
indicated by preconstruction joint-sealant-substrate tests or prior experience.

C.  Masking Tape: Use masking tape where required to prevent contact of sealant or pri it
adjoining surfaces.

32 INSTALLATION OF JOINT SEALANTS O
A.  General: Comply with ASTM C 1193 and joint-sealant manufa written installation
instructions for products and applications indicated, unless more s@ uirements apply.

B. Install sealant backings of kind indicated to support sealantg durt lication and at position
required to produce cross-sectional shapes and depths ef, installed sealants relative to joint

widths that allow optimum sealant movement capabilit

C.  Install bond-breaker tape behind sealants where t backings are not used between sealants
and backs of joints.

D.  Install sealants using proven techniques ly with the following and at the same time
backings are installed: \

1. Place sealants so they direc @w ct and fully wet joint substrates.

2.
3.

E.  Tooling of Nonsag Se mmediately after sealant application and before skinning or curing
begins, tool se s to form smooth, uniform beads of configuration indicated. Use tooling
agents that a in writing by sealant manufacturer and that do not discolor sealants or
adjacent

e
1. Pr oncave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated.

ods and with cleaning materials approved in writing by manufacturers of joint sealants and of
products in which joints occur.

3.4 LEANING
O an off excess sealants or sealant smears adjacent to joints as the Work progresses by meth-

3. PROTECTION

A.  Protect joint sealants during and after curing period from contact with contaminating substances
and from damage resulting from construction operations or other causes so sealants are without
deterioration or damage at time of Substantial Completion.
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B. If, despite such protection, damage or deterioration occurs, cut out and remove damaged or de-
teriorated joint sealants immediately so installations with repaired areas are indistinguishable

from the original work.
END OF SECTION %

O%

S O
&

O

Q&
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FOR OFFICIAL USE ONLY

DENG ANTITERRORISM PLAN FY 11

TAB 1 to APPENDIX 1 (FORCE PROTECTION GUIDANCE FOR CONTRACTING) to
ANNEX | (SERVICE SUPPORT) to DENG ANTITERRORISM PLAN FY 11

DEARNG SECURITY REQUIREMENTS & PROCEDURES

1. REQUIREMENTS

The DEARNG facilities has issued regulations to be observed by all Contractors, their. @

subcontractors (if any), employees and other firms providing services for or otherwisg assi
to, or working on, the Project in order to minimize disruption to daily operations, jmaintai
security and to facilitate the construction processes. While working inside DEA ilities on
a regular or an occasional basis, it must be clearly understood that DEARN
requirements will at all times take precedence over construction operationsQContractor shall
comply with all such regulations and consider the regulations when pr g his/her bid.

2. WORKING AT A DELAWARE NATIONAL GUARD INSTALL ONS

a. In order for the DEARNG to ensure security on the job si Prime Contractor shall submit
a list of all proposed workers who will be working on the site, t@ the DEANRG Contracting

ction meeting, including their name,
social security number, age, sex, and date of birth. all include all sub-contractors (if
any), and any vendors requiring access to faciliti ing project construction of the DEARNG
facilities. The Contracting Officer will submi to the Director of Military Support for
review. The Director of Military Support w ackground checks conducted and will
provide the contracting officer with an a, or rejected, personnel list. All badges and

accesses will be issue by Director g Support.

b. Workers will not be permit N Facilities without approval and proper identification.

c. All tools, equipment,
pre-approved containg

d. Weapons of aa

e. Contract all include, in their bid, a sufficient amount of time to enter and depart the
facilw day. Past projects being completed during increased security levels at a DENG

and su s, shall be removed from the facilities daily or secured in a
L system approved by the contracting officer.

not permitted.

facili y take between one half to one hour to enter or leave the facility.

ctor is also advised that only limited movement will be permitted while inside the
ENG facilities.

g. Contractors are requested to notify the Contracting Officer upon arrival and termination of
worker’s services in order that the identification card on file can be pulled and rendered inactive.

h. Completion of “A” Short Form is required for all employees (see next page for “A” Short
Form).
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DENG ANTITERRORISM PLAN FY 11

TAB 1 to APPENDIX 1 (FORCE PROTECTION GUIDANCE FOR CONTRACTING) to
ANNEX | (SERVICE SUPPORT) to DENG ANTITERRORISM PLAN FY 11

”A” SHORT FORM
DELAWARE NATIONAL GUARD CONTRACTING SHORT FORM
LIST OF PERSONNEL FOR BACKGROUND CHECK

FOR ON-SITE WORK @%
DATE: %
CONTRACTOR: O

ADDRESS:

PHONE/FAX:

NAME (Last, First, Date of Social Security Driver’s License Sex
MI) Birth Number Number
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ARTICLE VIII - APPLICABLE LAWS AND REGULATIONS

Section 801. Applicable Law.

This MCCA is incidental to implementation of a federal program. Accordingly, this MCCA shall be governed by and
construed according to federal law as it may affect rights, remedies, and obligations of the United States.

Section 802. Governing Regulations.

To the extent not inconsistent with express terms of this MCCA, provisions of 32 CFR Part 33, Uniform Admifiistrative
Requirements for Grants and Cooperative Agreements, the DoD 3210.6R, DoD Grant and Agreement Regulations (4/13/98), OMB
. Circular A-87, and NGR 5-1/ANGI 63-101, which circular and regulations are hereby incorporated into thisMCCA\by reference as if

fully set forth herein, shall govern this MCCA.

Section 803. Officials Not to Benefit

No member of or delegate to Congress, or resident commissioner, shall be admitted toany/share-or part of this agreement, or
to any benefit arising from it, in accordance with 41 U1.8.C. 22.

Section 804. Neondiscrimination.

The State covenants and agrees that by signing this agreement or accepting funds under this agreement, the recipient assures that
it will comply with applicable provision of the following, national policies prahibiting discrimination:

a. On the basis of race, color, or national origin, in Title VII of the ‘€ivil Rights Act of 1964 (42 U.S.C. § 2000d et seq.), as
" implemented by DOD regulations 32 CFR Part 195.

b.  On the basis of race, color, religion, sex, or naticnal origity, mNExecutive Order 11246 [3 CFR, 1964-1965 Comp. p. 339], as
implemented by Department of Labor regulations issued théretader4 I CFR Part 60);

c. On the basis of handicap, in Section 504 of theRehabilitation Act of 1973 (29 U.5.C. § 794) as implemented by Department of
Justice regulations at 28 CFR part 41 and DoD Regulation8)at 32 CFR Part 56; and,

d.  On the basis of Age, in the Age DiscrimifatiomAct'of 1975 (42 U.S.C. § 6101 et seq.) as implemented by Department of Health
and Human Services regulations at 45 CFR Pagt'90.

Section 805. Lobbying.

a. The State covenants andlagrees that it will not expend any fands appropriated by Congress to pay any person for
influencing or attempting tofinfluenicean officer or employee of any agency or a member of Congress in connection with any of the
following covered federal agtions: [The awarding of any federal contract; the making of any federal grant; the making of any federal
loan; the entering intgfof any deoperative agreement; and the extension, continuation, renewal, amendment, or modification of any

federal contract, grant,;{g@n, or cooperative agreement.

b. NewARestrictions on Lobbying, issued by the Office of Management and Budget and the Department of Defense (32 CFR
Part 28) tg implement provisions of Section 319 of Public Law 102121 (31 U.S.C. § 1352) is incorporated by reference and the State
agrees 1@ comply with provisions thereof, inclnding amendments to the that may hereafier be issued.

Secﬁon 806" Drug-Free Work Place.

a. The State covenants and agrees that it will comply with provisions of the Drug-Free Work Place Act of 1988.(Public Law
100-690, Title V, Subtitle D; 41 U.S.C. § 701 et seq.} and will maintain a drug-free workplace.

b. Government-Wide Requirements for Drug-Free Workplace (Grants), issued by the Office of Managenﬁent and Budget and

the Department of Defense {41 USC 702) to implement provisions of the Drug-Free Work Place Act of 1988, is incorporated by
reference and the State covenants and agrees to comply with provisions thereof, including amendments that may hereafter be issu_ed.
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Section 807. Environmental Standards. (By signing this agreement or accepting funds under this agreement, the recipient assure
that it will):

a. Comply with applicable provision of the Clean Air Act (42 U.S.C. § 7401, ¢t seq) and Clean Water Act (33 USC 1251,
et.seq.), as implemented by Exccutive Order 11738 {3 CFR, 1971-1975 comp., p.799] and Environmental Protection Agency (EPA)
rules at 40 CFR Part 15. In accordance with the EPA rules, the recipient further agrees that it will:

- Notuse any facility on the EPA’s List of Violating Facilities in performing any award that is nonexempt under 40 CFR 13.5
{awards of less than $100.000, and certain other awards, exempt from the EPA regulations), as long as the facility réhaains op the

list.

- Notify the awarding agency if it intends to use a facility in performing this award that is on the List of Vie¥ting Lacilfties or that
the recipient knows has been recommended to be placed on the List of Violating Facilities.

b.  Identify to the awarding agency any impact this award may have on:

(1} The quality of the human environment, and provide help the agency mayffieed to comply with the Nationai
Environmental Policy Act (NEPA, at 42 U.S.C 4321, et.seq.) and to prepare Environment ImpaetStaiemients or other required
environmental documentation. In such cases, the recipient agrees to take no action that will haye amadverse environmental impact
(e.g., physical disturbance of a site such as breaking of ground} until the agency provideSgwritteninotification of compliance with the
environmental impact analysis process. :

{2) Flood-prone areas, and provide help the agency may need to comply with the National Flood Insnrance Act of
1968 and Flood Disaster Protection Act of 1973 (42 1U.8.C. 4001, ¢t. Seq. ) wh1ch require flood insurance, when available, for
Federally assisted construction or acquisition in flood-prone areas.

(3) Coastal zones, and provide help the agency auay need to comply with the Coastal Zone Management Act of
1972 (16 U.8.C. 1451, et seq.), concerning protection of U.S, ceastabresonrées.

{4) Coastal barriers, and provide help thie agengy may need to comply with the Coastal Barriers Resource Act (16
U.8.C. 3501 et.seq.), concerning preservation of barrier réSpurces.

(5} Any existing or proposed componentiof the National Wild and Scenic Rivers system, and provide help the
agency may need to comply with ch Wild and Sceénic Rivers Act of 1968 (16 U.S.C. 1271 et seq.).

' {6) Underground sourcesiofdrinking water in areas that have an aquifer that is the sole or principal drinking water
source, and provide help the agency may needgafomply with the Safe Drinking Water Act {42 T.S.C 300b-3).

Section 808. Preference for US, Hlaswir Carriers.
{Any agreement under winiininternational air travel may be supported by U.S. Government funds)

Travel supported bW U.S. Government funds under this agreement shall use U.S flag air carriers (air carriers holding
certificates under 49ULS.Co4 1702} for intemationa) air iransportation of people and property to the extent that such service is
available, in accordante¥ith the International Air Transportation Fair Competitive Practices Act of 1974 (49 U.S.C. 40118) and the
interpretative guidelinesigsued by the Comptroller General of the United States in the March 31, 1981, amendment to Comptroller

General Decision B138942.

Section(809. \Debarment and Suspension.

a’The State shall not make any award or permit any award (subgrant or contract) at amy tier to any party which is debarred
oF, Siispenided or is otherwise excluded from or ineligibie for participation in federal assistance programs under Executive Order 12549

"Debarment and Suspension”.

b. Government-Wide Debarment and Suspension (Nonprocurement), issued by the Office of Management and Budget and
the Department of Defense (32 CFR. Part 25) to implement provisions of Executive Order 12549 "Debarment and Suspension,” is
incorporated by reference and the State covenants and agrees to comply with provisions thereof, including smendments that may
hereafter be issued.
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Section 810. Buy American Act.

The State covenants and agrees that it will not expend any funds appropriated by Congress without complying with The Buy
American Act (41 U.S.C. 10). The Buy American Aet gives preference to domestic end products and domestic construction material.
In addition, the Memorandum of Understanding between the United States of America and the European Economic Community,
(EEC) on Government Procurement, and the North American Free Trade Agreement (NAFTA), provide that EEC and NAFTA end
products and construction materials are exempted from application of the Buy American Act.

Section 811, Relocation Assistance and Real Property Acquisition Policies.

The State covenants and assures that it will comply with 48 CFR part 24, which implements the Uniform Refocation
Assistance and Real Property Acquisition Policies Act of 1970 (42 U.S.C. § 4601 et seq.} and provides for faif and equitible treatment
of persons displaced by Federally assisted programs or persons whose property is acquired as a result of sugh programs.

Section 812. Copeland "Anti-Kickback" Act. (4/ contracts and subgrants for construction or repain)

The State covenants and agrecs that it will comply with the Copeland "Anti-Kickback® Act(18W.S.C. 874), as supplemented
in Department of Labor regulations (29 CFR Part 3. As applied to this MCCA, the Copeland %Afiti-Ki€kback” Act makes it unlawfil
to induce, by force, intimidation, threat of procuring dismissal from employment, or otherwise, any person employed in the
construction or repair of pubiic buildings or publi¢c works, financed in whole or in part By the United States, to give up any part of the
compensation to which that person is entitied under & contract of employment.

Section 813. Contract Work Hours and Safety Standards Act. (Construction comtzacts awarded by grantees and subgranices in excess
of 32,000, and in excess of 32,500 for other contracts which involve the employmefPof mechanics and laborers)

The State covenants and agrees that it will comply with SectignsWG3 agd 107 of the Contract Work Hours and Safety
Standards Act (40 U.8.C. 327-330), as supplemented by Department of Rabor regulations (29 CFR Part 5). As applied to this MCCA,
the Contract Work Hours and Safety Standards Act specifies that ne laba¥er or mechanic doing any part of the work conterplated by
this MCCA shall be required or permitted to work niore thap 40 hogurSyin any work week unless paid for alf additional hours at not less
than 1 1/2 times the basic rate of pay.

Section 814. Davis-Bacon Act, Contractor tewmcomply with State of Delaware prevailing wage
requiremen€s, pursuant to Delaware Code, Title 29, Section 6960

Section §15. gNational Historic Preservation. (dny construction; acquisition, modernization, or other activity that may impact a
historic progertp)

The State covenants and agrees to identify to the awarding agency any property listed or eligible for listing on the National
Register of Historic Places that will be affected by this award, and to provide any help the awarding agency may need, with respect to
this award} 0 comply with Section 106 of the National Historic Preservation Act of 1966 (16 U.8.C. 470, et seq.), as implemented by
the Advisory Council on Historic Preservation reguiations at 36 CFR Part 800 and Executive Order 11593 (3 CFR, 1971-1975 Comp.,
p- 569). ,

{36 CFR Part 800 requires Granis Officers to get comments from the Advisory Council on Historic Preservation before proceeding
" with Federally assisted projects that may affect properties listed on or eligible for listing on the National Register of Historic Places.)
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Section 816. Hatch Act.

The State covenants and agrees to comply with the Hatch Act (5 U.S.C. 1501 - 1508 and 7324 - 7326), as implemented by
the Office of Personnel Management at 5 CFR Part 151, which limits political activity of employees or officers of State or local
governments whose employment is connected to an activity financed in whole or part with Federal fonds.

Section 817. Equal Employment Opbertunity- (Al construction contracts awarded in excess of $10,000 by grantees
contractors or subgrantees.)

The State covenants and agrees to comply with Executive Order 11246 of September 24, 1965 entitled « E ent
Opportunity,” as amended by Executive Order 11375 of October 13, 1967 and as supplemented in Department of ations

(41 CFR Chapter 60).
Section 818, Cargo Preference. (4ny agreement under which international air travel may be supporied b @ overnment funds.)

C 1241), as implemented by
ent, materials or
ay be transported by ocean

The State covenants and agrees that it will comply with the Cargo Preference Act of 1954
Department of Transportation regulations at 46 CFR 381.7, which require that at least 50 perce ﬂ
commedities procured or otherwise obtained with U.S. Government fands under this Grant, ik

nment Contractors' Labor

vessel, shall be transported on privately owned U.S. flag commercial vessels, if available.

Section 819. Preservation of Open Competition and Government Neutrality T
Relations on Federal and Federally Funded Construction Projects.

The State covenants and agrees that it will comply with Executiv er 13202 of February 17, 2001, Preservation of Open
Competition and Government Neutrality Towards Government Contractofs' L elations on Federal and Federally Funded

Construction Projects, as amended on April 6, 2001, E

&
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STATE OF DELAWARE
DELAWARE NATIONAL GUARD
JOINT FORCE HEADQUARTERS

FIRST REGIMENT ROAD
WILMINGTON, DELAWARE 19808-2191

SUBJECT: TAG Policy Memorandum No. 6 — Delaware National Guard Tobacco-Fr:
Workplace Policy O
1. References:

a. DoD Directive 1010.10, Health Promotion and Disease/Inju gon

DENG-TAG 1 February 2013 %
MEMORANDUM All Members, Delaware National Guard @

b. Army Regulation (AR) 600-63, Army Health Promotiog, da May 07
c. Air Force Instruction (AFI) 40-102, Tobacco Use QAir Force dated 26 Mar 12.

d. Army Regulation (AR) 215-1, Morale, Wel@ecreaﬁon, dated 24 Sep 10.

e. State of Delaware Policy, Tobacco-Fr lace, dated 1 Jan 13

f. Executive Order 13058 — Protea Employees and the Public from Exposure

to Tobacco Smoke in the Federal Wor

g. Code of Federal Regulat\ ), Title 41, Part 102-74

2. The Department of Defense State of Delaware have established policies supporting a
tobacco-free workplace. accoWse is one of the leading causes of preventable death in the
United States. Tobacc ades the state of military readiness and the health of our military
and civilian memb reflecting poorly on our professional image and appearance.

3. The federalfan olicies differ slightly in their restrictions. The Federal policy allows, but
discourages, thgluse of tobacco products on their installations. The State policy expressly forbids
the use @f tobacc® products on state property. Since the majority of our Delaware National Guard
installatiofs are state supported, it is my intent, as Commander of the Delaware Army and Air

N % Guard, to implement the more stringent policies for all of our installations (both federal

4. Our support of the more strict policies demonstrates that the Delaware National Guard is

ommitted to providing a healthy and productive work environment for employees, clients,
visitors, and contractors. The ultimate goal of Tobacco-Free Workplace Policies is to improve
the health of our most valued resource.....our employees.



DENG-TAG
SUBJECT: TAG Policy Memorandum No. 6 — Delaware National Guard Tobacco-Free

Workplace Policy

5. There will be a phase-in period for our DNG policy.

a. From 1 February 2013 to 28 February 2013, the Delaware National Guard will %
distribute information about tobacco cessation programs and encourage our workforce t
advantage of these programs. %

b. Effective 1 March 2013, the Delaware National Guard, will fully impl
Tobacco-Free Workplace Policy for all installations (federal and state) that ﬂQ gL our

command and control.
6. The Tobacco-Free Workplace Policy, effective 1 March 2013, %@ﬁd below:

The use of tobacco products is prohibited within the bou, of all federal and state
workplaces, including all buildings, facilities, indoor and r spaces and the surrounding
National Guard. This policy applies
rivately owned vehicles that are
rposes of this policy, tobacco is
ut not limited to: cigarettes, cigars,
okahs, smokeless, spit tobacco or snuff.

grounds owned, managed, or inhabited by the Delawa
to parking lots, walkways, vehicles, aircraft, and
parked or operated on our properties. For illu
defined as any type of tobacco product to i
cigarillos, electronic cigarettes, pipes, bi

7. This policy does not affect individual use on private property, public roads, or
sidewalks. The success of this policydep@ad$én the courtesy and cooperation of both tobacco
users and nonusers. Everyone is regpdasible for respectfully following and helping implement

these policies.
8. Other command guidageg an icy considerations:

a. Each instadatiof Commander (building managers) will acquire and prominently post as
many signs as dee n@ cessary to publicize the tobacco-free workplace policy. The signs will

state that:

&HIS IS A TOBACCO FREE INSTALLATION AND USE
OF ANY TOBACCO PRODUCT IS PROHIBITED”

b. All Designated Tobacco Areas (DTAs) or designated smoking areas will be removed
om every DNG federal and state facility. Pavilions and canopies formerly used as DTAs can
be re-missioned if needed for other support operations, however, there will be no tobacco
product receptacles provided at any building entrances, exits, or former DTAs.



DENG-TAG
SUBJECT: TAG Policy Memorandum No. 6 — Delaware National Guard Tobacco-Free

Workplace Policy

Training Site (BBTS) for official and non-official use. The Tobacco-Free workplace policy

c. Bethany Beach recreation use: Tobacco use will be prohibited on Bethany Beach
applies to the entire post and it will be designated as such in all billets and grounds. There %%

be no exceptions to this policy as it serves to promote a culture of health and wellness for
everyone using the facility.

d. Delaware National Guard full time and part time members and contrac areina
paid duty status, and working in a location not under the direct Command an the
Delaware National Guard, (i.e. Newark Readiness Center and other in-state ies) will follow

this established tobacco-free workplace policy within those locations. Q‘

e. It is also our tobacco free workplace policy that tobacco,use Will'not be authorized for
anyone supporting external public affairs events, external recryitiggéandfetention initiatives, or
within 200 feet of our rented storefronts.

f. Violations of this policy will be reported to th€ appropriate chain of command.
Violators may be subject to discipline based on the zgaSons afid standards set forth in the

Technician Personnel Regulations (TPR), TAG C ollective Bargaining Agreements
(CBA), or other applicable laws, regulations, (&

9. Tobacco Use Cessation Programs: Q

a. The State of Delaware is¢co d to providing support to people who wish to stop

using tobacco products by givi ess to a variety of resources and assistance, including
’ '@ encouraged to contact the Delaware Quitline for tobacco
. dhss.delaware.gov/dph/dpc/quitline.html or by calling the

b. State En ges ¢an also use the DelaWELL Health Management Program which can
be found at theffollesying web link. https://delawell.alerehealth.com You may also call the toll
free number 66-674-9103.

&)acco Information and Prevention Source (TIPS) sponsored by CDC's Office on

SmeKihg an® Health, provides a comprehensive array of information and resources, including
@ )ns on stopping the use of tobacco. This site is available at http://www.cdc.gov/tobacco

AT L0t

e e S

// FRANCIS D. VAVALA
/ Major General
é The Adjutant General
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