CONTRACT NO.: BSD20002-CAFETERIA_FURN PROJECT NO. 1629 DECEMBER 2, 2019

Issued by: ABHA Architects 1621 North Lincoln Street Wilmington, Delaware 19806

NOTICE: Attach this Addendum to the Project Manual for this project. It modifies and becomes a part of the Contract Documents. Work or materials not specifically mentioned herein are to be as described in the main body of the Specifications and as shown on the Drawings. Acknowledge receipt of the Addendum in the space provided on the Bid Form.

This Addendum consists of the following 1 page:

This Addendum includes the following:

BIDDERS QUESTIONS AND ANSWERS

Clarifications/Questions	Response
Q1. What is the back height for items DN-05A,	A1. The back height for items DN-05A, DN-
DN-06A, and DN-07A?	06A, and DN-07A is to be 36"H.
Q2. Should the back be finished or unfinished	A1. The backs on items DN-05A, DN-06A, and
for items DN-05A, DN-06A, and DN-07A?	DN-07A should be finished.
Q3. What is the base material on items DN-05A,	A1. The base material on items DN-05A,
DN-06A, and DN-07A?	DN-06A, and DN-07A is to be laminate.
Q4. Will drawings of the space be available?	A4. Drawings of the space will be given for
	reference after the project has been awarded.

CHANGES TO PROJECT MANUAL

COVER SHEET

Change -Deadline to Respond- to December 11, 2019 2:00 PM (Local Time)

INVITATION TO BID

Change bid due date to December 11, 2019 at 2:00PM (Local Time)

SECTION II – SPECIAL PROVISIONS, SECTION 3. Contract Period

Revise to read:

Each vendor's contract shall be valid for ONE YEAR from DECEMBER 11, 2019 through DECEMBER 11, 2020. Each contract may be renewed for three (3) additional one (1) year extension periods through negotiation between the contractor and Brandywine School District. Negotiation must be initiated no later than ninety (90) days prior to the termination of the current agreement.

SECTION IV - BID QUOTATION REPLY SECTION

Change bid due date to December 11, 2019 at 2:00 PM (Local Time)

ATTACHMENT A

Change Deadline to Respond to Read:

December 11, 2019

ATTACHMENT C

Change Deadline to Respond to Read:

December 11, 2019