

ADDENDUM NO. 1 ISSUED BY

ABHA Architects
1621 N. Lincoln Street
Wilmington, Delaware 19806

NOTICE: Attach this Addendum to the Project Manual for this project. It modifies and becomes a part of the Contract Documents. Work or materials not specifically mentioned herein are to be as described in the main body of the Specifications and as shown on the Drawings. Acknowledge receipt of the Addendum in the space provided on the Bid Form.

CANCELLATION NOTICE

Due to funding reductions in several key areas, the Brandywine School District may not have sufficient funding to move forward with the renovations to Claymont Elementary this summer. In fairness to the Construction Community it is in our best interest to **cancel** this bid. This project needs to be delayed by one year and it is our intent to rebid this project next year. The Brandywine School District has other contracts that are actively being bid and will be bid over the next few weeks. These projects are fully funded and will not be subject to this delay.

END OF ADDENDUM NO. 1