

Brandywine School District

3/23/2020

TO: ALL OFFERORS

FROM: Carol Riddle
Construction Contract Coordinator

SUBJECT: ADDENDUM # 1: BSD20003_GC_BHS_PH_3

ADDENDUM # 1

The mandatory pre-bid meeting has been postponed until further notice.

All other terms and conditions remain the same.