



STATE OF DELAWARE
Cape Henlopen School District
9517000

April 20, 2016

ISSUED BY: Brian Bassett
Director of Administrative Services
302-645-6686

SUBJECT: **AWARD NOTICE**
CHD16001-CM
Construction Management Services – Phase III, Part 2

TABLE OF CONTENTS
OF
KEY CONTRACT INFORMATION

| | |
|---|----------|
| 1. CONTRACT PERIOD | 2 |
| 2. VENDORS | 2 |
| 3. SHIPPING TERMS | 2 |
| 4. DELIVERY AND PICKUP | 2 |
| 5. PRICING | 2 |
| ADDITIONAL TERMS AND CONDITIONS..... | 2 |

KEY CONTRACT INFORMATION

1. CONTRACT PERIOD

[\(Return to Table of Contents\)](#)

Each contractor's contract shall be valid for a three (3) year period from April 14, 2016 through April 14, 2019. Each contract may be renewed for two (2) two (2) year periods through negotiation between the contractor and Cape Henlopen School District.

2. VENDORS

[\(Return to Table of Contents\)](#)

Richard Y Johnson & Son, Inc.
18404 Johnson Road
Lincoln, DE 19960
1-302-422-3732

3. SHIPPING TERMS

[\(Return to Table of Contents\)](#)

F.O.B. destination; freight pre-paid.

4. DELIVERY AND PICKUP

[\(Return to Table of Contents\)](#)

Cape Henlopen School District
Facilities Management Office
1270 Kings Hwy
Lewes, DE 19958
Attn: Brian Bassett

5. PRICING

[\(Return to Table of Contents\)](#)

Prices will remain firm for the term of the contract year.
CM fee 4.25% of project cost
\$150,000 pre-construction fee per project

ADDITIONAL TERMS AND CONDITIONS

[\(Return to Table of Contents\)](#)

6. BILLING

The successful vendor is required to **"Bill as Shipped" to the respective ordering agency(s).** Ordering agencies shall provide at a minimum the contract number, ship to and bill to address, contract name and phone number.

7. PAYMENT

The agencies or school districts involved will authorize and process for payment each invoice within thirty (30) days after the date of receipt. The contractor or vendor must accept full payment by procurement

Award Notice
Contract No.

(credit) card and/or conventional check and/or other electronic means at the State's option, without imposing any additional fees, costs or conditions.

8. PRODUCT SUBSTITUTION

All items delivered during the life of the contract shall be of the same type and manufacture as specified unless specific approval is given by Cape Henlopen School District to do otherwise. Substitutions may require the submission of written specifications and product evaluation prior to any approvals being granted.

9. ORDERING PROCEDURE

Successful contractors are required to have either a local telephone number within the (302) area code, a toll free (800) number, or agree to accept collect calls. Each agency is responsible for placing their orders and may be accomplished by written purchase order, telephone, fax or computer on-line systems. The contractor or vendor must accept full payment by procurement (credit) card and/or conventional check and/or other electronic means at the State's option, without imposing any additional fees, costs or conditions.

10. PURCHASE ORDERS

Agencies that are part of the First State Financial (FSF) system are required to identify the contract number 2016-001 on all Purchase Orders (P.O.) and shall complete the same when entering P.O. information in the state's financial reporting system.

11. REQUIREMENTS

Cape Henlopen School District has been approved to purchase land and construct a new approximately 66,000 sq. ft Sussex Consortium School. Pending a successful local funding referendum prior to October 1, 2016, the district will also be proceeding with the planning and construction of the following: a new 720 student H.O.Brittingham Elementary School, a new 720 student Rehoboth Elementary School, a 720 student renovated and expanded Milton Elementary School, and a 720 student renovated and expanded Shields Elementary School to be located in the Lewes School building.

Basic services during the pre-construction phase may include but are not limited to: review of design, making relevant recommendations in the best interest of the District, value engineering, presentation of a detailed estimate of construction cost, development of a construction schedule based on the funding availability, assisting in development of scope of work for publicly bid solicitations, representation at pre-bid meetings, and interfacing with architects and engineers as necessary.

Basic services during the construction phase include but are not limited to: cooperation with engineer, coordination of the contractors with the various phases of the project, conducting pre-construction and progress meetings, receiving and reviewing shop drawings and related submittals before forwarding to the engineer, assuring compliance with contract drawings and specifications, maintaining current cost data and reporting to the Owner on a regular basis in order to maintain accountability for project cost, maintaining and updating the current project schedule, coordination of commissioning activities, project completion and closeout, post construction activities will include warranty responsibilities, project training and coordination of move-in activities.

For a complete list of contract specifications please refer to the original bid solicitation document(s). Any contract specific documentation will be accessible through the hyperlink(s) provided on this contract's details page.

12. HOLD HARMLESS

The contractor agrees that it shall indemnify and hold the State of Delaware and all its agencies harmless from and against any and all claims for injury, loss of life, or damage to or loss of use of property caused or alleged to be caused, by acts or omissions of the contractor, its employees, and invitees on or about the premises and which arise out of the contractor's performance, or failure to perform as specified in the Agreement.

13. NON-PERFORMANCE

In the event the contractor does not fulfill its obligations under the terms and conditions of this contract, the ordering agency may purchase equivalent product on the open market. Any difference in cost between the contract prices herein and the price of open market product shall be the responsibility of the contractor. Under no circumstances shall monies be due the contractor in the event open market products can be obtained below contract cost. Any monies charged to the contractor may be deducted from an open invoice.

14. FORCE MAJEURE

Neither the contractor nor the ordering agency shall be held liable for non-performance under the terms and conditions of this contract due, but not limited to, government restriction, strike, flood, fire, or unforeseen catastrophe beyond either party's control. Each party shall notify the other in writing of any situation that may prevent performance under the terms and conditions of this contract.

15. AGENCY'S RESPONSIBILITIES

The Agency shall:

- a. Examine and review in detail all letters, reports, drawings and other documents presented by the Contractor to the Agency and render to the Contractor in writing, findings and decisions pertaining thereto within a reasonable time so as not to delay the services of Contractor.
- b. Give prompt written notice to the Contractor whenever the Agency observes or otherwise becomes aware of any development that affects the scope or timing of the Contractor's services.
- c. When an ordering agency first experiences a relatively minor problem or difficulty with a vendor, the agency will contact the vendor directly and attempt to informally resolve the problem. This includes failure to perform by the date specified and any unacceptable difference(s) between the purchase order and the merchandise received. Ordering agencies should stress to vendors that they should expedite correction of the differences because failure to reply may result in an unfavorable rating in the execution of the awarded contract.
- d. The state has several remedies available to resolve non-performance issues with the contractor. The Agency should refer to the Contract Terms and Conditions to view these remedies. When a default occurs, the Agency should first review the contract to confirm that the issue is a part of the contract. If the issue is not covered by the contract, the state cannot expect the contractor to perform outside the agreement. If the issue is a part of the contract, the Agency or GSS - Contracting must then contact the contractor, discuss the reasons surrounding the default and establish a date when the contractor will resolve the non-performance issue.
- e. If there is a performance deficiency, a Corrective Action Report (CAR) may be used. Complete this form to report concerns with vendors or commodities. Be sure to furnish as much detail as possible. <http://gss.omb.delaware.gov/divisionwide/forms.shtml>.

16. If required, identify additional key items and conditions – or – delete this line entry

Award Notice
Contract No.