
 

 

CHRISTINA SCHOOL DISTRICT 

#CHR‐19‐039‐AS – F D Stubbs School Adult Services Renovations 

ADDENDUM No 2 

 
2020/01/21 

 

1.0 NOTICE TO ALL BIDDERS: 

1.1. Bidders are hereby notified that this Addendum shall be and hereby becomes part of 
their Contract Documents, and shall be attached to the Project Manual for this project. 

1.2. The following items are intended to revise and clarify the Contract Documents, and shall 
be included by the Bidder in their proposal. 

1.3. Bidders shall verify that their sub‐bidders are in full receipt of the information contained 
herein.  Bidders shall acknowledge receipt of each addendum on their Bid Form. 

2.0 CLARIFICATIONS: 

2.1 Drawings and specifications provided on the State of Delaware procurement website for 
advertisement purposes should not be used for bidding.  Only the documents issued at 
the Pre‐bid Meeting or purchased directly from F‐C Architects should be used for 
bidding purposes. 

2.2 This and all future addenda will be emailed to all planholders at the addresses given on 
the sign‐in sheet. 

2.3 The file CHR‐19‐039‐AS Addendum 1 Sketches.pdf as emailed to all planholders on 13 
January 2020 was missing AS‐SK‐02.  A replacement file CHR‐19‐039‐AS Addendum 1 
Sketches Rev.pdf containing both sketches AS‐SK‐01 and AS‐SK‐02 was emailed to all 
planholders on 14 January 2020.  The revised file is also included in this Addendum 2 
with no further changes. 

2.4 The deadline for questions / RFIs is 5:00p on 23 January 2020. 
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3.0 QUESTIONS: 

3.1 Q:  Please provide demolition keynotes for drawing AS11‐02. 
 
A:  Demolition keynotes are provided on drawing AS11‐01. 

3.2 Q:  Ceiling note 2 on AS11‐01 states to provide new drywall ceilings where indicated.  
Please confirm that there are no new drywall ceilings. 
 
A:  Intent is for existing drywall ceilings to remain with cutting and patching as required 
to perform work.  If contractor elects to remove ceiling in entirety for access, 
replacement is responsibility of the contractor. 

3.3 Q:  Ceiling note 3 on AS11‐01 states to provide additional emergency lighting as 
required.  Please clarify how many additional emergency lights should be included in the 
bid. 
 
A:  See electrical drawings for extent of required emergency / egress lighting.  See also 
item 5.4 below. 

3.4 Q:  It appears the existing restrooms have an existing resinous floor within them.  Finish 
plans call for a new resinous floor.  Is the intent to install the new floor over top of the 
existing? 
 
A:  If existing resinous flooring can be removed without damaging concrete surface, this 
is the preferred option.  If flooring cannot be removed without damage to substrate, 
existing flooring is to remain in place.  Prepare existing surface as recommended by 
manufacturer and recoat with a compatible system in a color to be selected. 

4.0 SUBSTITUTIONS: 

4.1 There are no substitution requests at this time.  The deadline for substitution requests 
expired on 20 January 2020. 

5.0 CHANGES TO THE DRAWINGS: 

5.1 Sheet AS11‐03 – Door Hardware Sets: 
 
Add Closer CL02 to hardware set N104. 

5.2 Drawing list included in Table Of Contents (Item 6.1 below) supersedes drawing list on 
Title Sheet AS10‐01. 
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5.3 Sheet AS11‐01 – Finish Material Legend / Sheet AS11‐02 –  (6) Elevation – Typ Toilet Rm 
2: 
 
CT‐1 changes to one of the following: 
  Crossville Cross‐colors Mingles Mercury Unpolished 12x12 (basis of design) 
  Marazzi USA Sistemt‐graniti Panna_GR Matte 12x12 (alternate) 
 
 
CT‐2 changes to one of the following: 
  Crossville Retroactive2.0 Royal Navy Unpolished 4x12 (basis of design) 
  Marazzi USA CITTA Cobalto_C Matte 4x12 (alternate) 
 
CT‐3 changes to one of the following: 
  Crossville Retroactive2.0 Armor Unpolished 4x12 (basis of design) 
  Marazzi USA Citta Nero_C Matte 4x12 (alternate) 
 
CT‐4 and CT‐5 have been deleted from the project and from tile pattern CT‐P. 
 
If basis‐of‐design Crossville Tile is submitted for CT‐1, CT‐2, and CT‐3, CTB‐1 changes to 
Crossville Retroactive2.0 Armor Unpolished 6x12.  If alternate Marazzi USA is submitted, 
CTB‐1 changes to match CT‐3. 

All ceramic tile in the project shall be sourced from a single manufacturer. 

5.4 Sheet ES11‐01 – Electrical Legend / Lighting: 
 
For emergency fixtures (designated by filled circle), replace the wording “INDICATES 
LIGHTING FIXTURE ON EMERGENCY CIRCUIT” with “INDICATES LIGHTING FIXTURE 
PROVIDED WITH EMERGENCY BATTERY BACKUP”. 

6.0 CHANGES TO THE PROJECT MANUAL: 

6.1 Table of Contents 000001 was omitted from the Project Manual.  Please insert attached 
Table Of Contents. 

 
 
END OF ADDENDUM No 2 
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