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240 Continental Drive, Suite 200

Newark, Delaware 19713

Tel. (302) 738-7551

Fax (302) 454-5989/5988
......................................................................................................................................................................................

Colonial School District Bid No.: 4-16-64
Wilmington, DE

George Read Middle School Culinary Arts

Tt Project No. 16101-16002

Addendum No. 1
to

Drawings and Project Manual

May 18, 2016

......................................................................................................................................................................................

To: ALL BIDDERS

This ADDENDUM forms a part of the BIDDING AND CONTRACT DOCUMENTS and modifies the following documents:
Original DRAWINGS dated April 20, 2016
PROJECT MANUAL dated April 20, 2016.

Acknowledge receipt of the ADDENDUM in the space provided on the FORM OF PROPOSAL

This ADDENDUM consists of one (1) page not including the attachments:

1.0 CLARIFICATION
1.1 None at this time

2.0 PROJECT MANUAL – NEW
2.1 None at this time

3.0 PROJECT MANUAL – MODIFICATIONS
3.1 Replace PROJECT FORWARD with revised attached version.

4.0 NEW DRAWINGS
4.1 None at this time

5.0 DRAWING MODIFICATIONS
5.1 None at this time

ATTACHMENT LIST

1. Section 000116 PROJECT FORWARD

END OF ADDENDUM No. 1
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PROJECT FORWARD

1. Project Description: Herein is a partial summary of work as described on drawings and
specifications for “CSD - George Read Middle School – Culinary Arts Renovations:”

 The general scope of the project entails converting an existing classroom and an adjacent
storage space into a Level One Culinary Arts classroom with an adjacent supporting
storage space. Along the accessible path to the classroom, two existing non accessible
toilet rooms will be renovated into one unisex accessible restroom, and an existing
drinking fountain will be replaced with a new hi-lo accessible drinking fountain unit.
The new Culinary Arts Level One classroom shall have six total kitchenette stations, one
of which will be designated as an accessible station. Each station will have a gas range
with exhaust hood, a double bowl sink, and a microwave. Additionally the project will
provide for two under counter dishwashers, one mobile refrigeration unit and one mobile
freezer unit.

 Project will be constructed under a single prime contract.

2. Prequalification: The following Contractors must be prequalified with the State of Delaware:

 The General Contractor
 The Mechanical Subcontractor
 The Electrical Subcontractor

3. Prebid Meeting: A mandatory meeting will be held on Monday, May 23, 2016 at 1:00 p.m. at the
Colonial School District’s Administrative Building, 318 East Basin Road, New Castle, DE 19720.
Attendance is mandatory for all Prime Contractors. Bids received from contractors not
attending this meeting shall not be opened.

4. Bids Due: Sealed proposals will be received by the Owner for public opening until 2:00 p.m.
local time on Tuesday, June 7, 2016 at the Colonial School District’s Administration Building,
318 E. Basin Rd., New Castle, DE 19720. Proposals received after this time shall not be
accepted. Bidders should be aware that the Owner reserves the right to reject all bids and/or
negotiate with the low bidder.

Bid # 4-16-64; “CSD – George Read Middle School – Culinary Arts Renovations”

The time and place for the opening of bids may be extended from that described above or not
less than two calendar days notice by certified delivery, facsimile machine, or other verifiable
electronic means to those bidders who obtained copies of the plans and specifications.

5. Project Identification: “CSD – George Read Middle School – Culinary Arts Renovations”:

Project Location:
Colonial School District
George Read Middle School
314 East Basin Road,
New Castle, Delaware 19720
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Owner:
Colonial School District
318 East Basin Road,
New Castle, Delaware 19720

6. Contract Documents, dated April 20, 2016 were prepared for the Project by:

Architect
Tetra Tech Architects & Engineers
240 Continental Drive, Suite 200
Newark, DE 19713
302-738-7551 – Phone
302-454-5989 – Fax

Mechanical, Plumbing & Electrical Engineer
Furlow Associates
1206 Society Drive
Claymont, DE 19703
302-798-3515 – Phone
302-798-9799 – Fax

7. Availability of Documents: The contract documents (project manual and drawings) will be made
available at the non-refundable cost of $100.00 per set. The documents will be available for
purchase at the Pre-bid meeting or at the architect’s office after the Pre-bid meeting. Payment is to
be made by check payable to the order of “Tetra Tech Architects & Engineers.”

8. CONTRACT: Project will be constructed under a Single Prime Contract. Form of Contract will be
AIA Document A101 Standard Form of Agreement between Owner and Contractor where the basis
of payment is a STIPULATED SUM.

9. Wage Rates and Payroll Reporting: Contractors shall comply with all requirements of the State of
Delaware regarding wage rates and payroll reporting. These requirements include, but are not
limited to, the following:

a. Wage Rates: The wage rates that shall be used for this project are attached to this Section.
This scale of wages shall be posted in a prominent and easily accessible location on the job
site. All employees shall be paid directly upon the site of the work, not less often than once a
week.

b. Payroll Reporting: Per Section 6912 of Title 29, payroll information shall be reported weekly
to the Delaware Department of Labor (refer to Section 01311 "Schedules and Reports").

10. Schedule

Timely execution of this project is a critical element of the Work.

a. Refer to “PROJECT SCHEDULE AND SEQUENCE” Section # 005010. Construction is to be
completed during the 2016 summer break.

11. Liquidated Damages: The Contractor and the Contractor’s surety, if any, shall be liable for and
shall pay the Owner the sum hereinafter stipulated as liquidated damages for each calendar day of
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delay beyond the contracted date of substantial completion until the Work for the building is
declared by the Architect to be substantially complete.

CSD – George Read Middle School – Culinary Arts Renovations:
Two Thousand Dollars ($2,000.00) per calendar day.

12. Preference for Delaware Labor: Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d),
subsection (4)b

“In the construction of all public works for the State or any political subdivision thereof, or by
firms contracting with the State or any political subdivision thereof, preference in employment of
laborers, workmen or mechanics shall be given to bona fide legal citizens of the State who have
established citizenship by residence of at least 90 days in the State. Each public works contract for
the construction of public works for the State or any political subdivision thereof shall contain a
stipulation that any person, company or corporation who violates this section shall pay a penalty to
the Secretary of Finance equal to the amount of compensation paid to any person in violation of
this section.”

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of
Contractor and Subcontractor Employees Working on Large Public Works Projects” requires that
Contractors and Subcontractors who work on Large Public Works Contracts funded all or in part with
public funds implement a Mandatory Drug Testing Program. The regulation can be downloaded from the
following website:

http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009-01-
15.htm

END OF PROJECT FOREWORD


