

**Delaware Department of Transportation
 QUESTIONS AND ANSWERS
 Wetland Resource Evaluation
 1702-1704 - Request For Proposals
 Tuesday, April 29, 2014**

Q #	Question	Answer
2	Many U.S Army Corps-regulated wetland mitigation projects require a 5-year Monitoring Plan. Since this contract is a 3-year contract, what happens if the contract ends before all of the required monitoring years are completed? Will the consultant be permitted to conduct the remaining monitoring surveys to complete the project after the 3-year contract expires?	Assignments are issued on a task order basis and are permitted to continue until completed.
1	Can you share, historically, how many task orders were issued to consultants in the last 3-year period, and do you have any knowledge of the number to be assigned in this next 3-year contract period?	That information is currently not available.