
State of Delaware
Department of Transportation
4/14/2015

Contract DOT1421-#8MODSTONE_SC
Modified #8 Stone

Sussex County

Proposals Received
13-Jan-2015

Page 1

Item No. Approx 
Qty UOM Description - 1 -

01 23,000 TONS Delaware #8 - Modified Stone $14.60

Primary Quarry Site 390 Quarry Road, New Holland, PA  17557

02 23,000 TONS Delivery Charge (Per Ton) $17.65

1 - New Enterprise Stone & Lime Co., Inc., DBA Martin Limestone, Inc., 74 Kurtz Rd., Denver, PA  17517 $741,750.00
Irregular2 - BSE Performance, LLC, 22471 N. 82nd Ave., Peoria, AZ  85383

Contract was awarded to New Enterprise Stone & Lime Co., Inc. on 3/4/15


