



STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778
DOVER, DELAWARE 19903

JENNIFER COHAN
SECRETARY

March 8, 2019

VIA E-MAIL

Chris Werner
Gardner Asphalt Supply
25938 Nanticoke Ave
Seaford, Delaware 19973

Dear Mr. Werner:

Your firm is awarded **Contract No. DOT1902-LIQUID ASPHALT, Liquid Asphalt Emulsion, Statewide**, at the unit prices contained in your proposal of February 19, 2019, totaling \$1,721,240.00.

Please make three (3) copies of the attached Contract documents, all must be returned with original signatures. Use of the attached Contract Agreement form is mandatory. No substitutions are permitted.

The Department requires all documents, along with a copy of your **Delaware Business License** and a **certificate of insurance** are **returned to us within 20 days from the date of this letter**. Failure to return the documents by said date will result in the Department canceling this award.

Fully executed copies of the Contract and a complete set of these documents will be sent to your firm. Do not proceed with work covered by this contract until receipt of Notice to Proceed from the Department.

In accordance with Section 106.01 of the Standard Specifications, please submit all materiel sources to the Chief, Materials and Research, as soon as possible so that work will not be delayed.

Your company is required to complete the on-line State Of Delaware Substitute Form W-9 by visiting the Division of Accounting's website: <http://accounting.delaware.gov/>. It is the vendor's responsibility to act upon this instruction for submitting a new W-9 form, we will not be able to process payments if this is not completed and accepted by the Division of Accounting. You only need to do this once to be entered into the state system. If you need assistance or have questions, please contact 302-672-5000 or email your inquiry to FSF_Vendor_Maintenance@state.de.us.

Sincerely,

- signature on file -

James H. Hoagland
Contract Services Administrator
(302) 760-2036

JHH

Enclosures

cc: Ms. C. Thornton, Director, Finance
Mr. J. Pappas, Assistant Director of Performance Management
Ms. J. Pinkerton, Materials & Research
Mr. M. Schlitter, Project Manager