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Collinson, Inc.
1773 Pottstown Pike
Glenmoore, Pennsylvania 19343

Ladies & Gentlemen:

Yow firm is awarded Contract No. T201487901.02 - Guardrail Safety Improvements, South, Open End,2014, Sussex

County at the unit prices contained in your proposal February 11,2014, totaling 5344,915.71.

Enclosed are four (4) copies of the documents which must be executed as indicated on the Contract and Bond Agreements.
An original sealed Power of Attorney for the Surety Agent must be attached to each copy of the bond. Use of the enclosed Contract
Agreements and Bond forms is mandatory.

The Department requests lhat all enclosed documents be returned to us by March 19,2014. Failwe to return the documents
by March 19,2014 will result in the Departrnent canceling this award and retaining the lÙYo Bid Bond as damages.

Fully executed copies of the Contract and a complete set of these documents will be sent to your firm and Surety. Do not
proceed with work covered by this contract until receipt of Notice to Proceed or Purchase Order.

In accordance with Section 106.01 of the Standard Specifications, please submit all materiel sources to the Chief, Materials
and Research, as soon as possible so that work will not be delayed.

Your company is required to complete the on-line State Of Delaware Substitute Form W-9 by visiting the Division of
Accounting's website: httn://accountins.delaware.sov/. It is the vendor's responsibilþ to act upon this instruction for submitting a
new W-9 form, we will not be able to process payments if this is not completed and accepted by the Division of Accounting. You
only need to do this one time to be entered into the state system. If you need assistance or have questions, please contact 302-734-
6827 or fax your inqury to 302-736-7909.
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