

**ADDENDUM 01**

DATE: September 17, 2019

This addendum shall be made a part of the Contract Documents dated September 05, 2019 for the proposed Repairs and Renovations to the Delaware State Housing Authority Offices in Dover, Delaware. Any provisions in any part of the Contract Documents which may be in conflict or be inconsistent with any of the paragraphs in the Addendum shall be voided to the extent of such conflict or inconsistency.

1. Some areas on site have limited access and space for staging. DSHA shall review and approve all proposed staging areas with the awarded contractor. The owner may provide limited parking or lawn area for staging. Contractors will be responsible for repair of damage caused to staging areas.
2. Two condensing units are identified on the drawings to be relocated to avoid conflict with the proposed fire escape, see sheet D1.01. Relocation of the units shall be removed from the scope and will be addressed by DSHA. Contractor shall provide DSHA with a timeframe of when the schedule will require relocation to be completed.
3. The bid period shall be extended by 1-week. The new due date will be Thursday October 03, 2019 at 2:00 pm.

**END OF ADDENDUM 01**

It is mandatory to fill out this form and email it to:

Robert J. Bartilomo, RA  
Architectural Alliance  
b.bartilomo@archalli.com

\_\_\_\_\_. of \_\_\_\_\_, has received

Addendum 01, dated September 17, 2019 for Repairs and Renovations to the Delaware State Housing Authority Offices