



DELAWARE STATE UNIVERSITY

OFFICE OF PLANNING & CONSTRUCTION

1200 N. DuPont Highway
Dover, Delaware 19901-2277

Addendum #03

Date: March 15, 2018
Project: NCAA Track and Field Surfacing Replacement
Contract: PC-18-006

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

Clarifications:

1. See revised Summary of Events and Dates

Changes to Specifications:

1. Section 00 11 16 – Bidding schedule has been revised as follows:

Summary of Events and Dates:

March 1, 2018	Mandatory Site Visit at Facilities Management Building
March 9, 2018	Deadline for Questions (4:00PM EST)
March 12, 2018	Posting of Answers to Contractor Questions
March 16, 2018	Posting of Answers to Contractor Questions
March 19, 2018	Posting of Answers to Contractor Questions
March 14, 2018	Final Date for Addenda
March 19, 2018	Final Date for Addenda
March 16, 2018	Proposals Due (3:00 PM EST)
March 21, 2018	Proposals Due (3:00 PM EST)
March 23, 2018	Contractor Selection Date
April 16, 2018	Latest Date for Contract Award
May 15, 2018	Anticipated Start of Construction Date (subject to change)
July 15, 2018	Substantial Completion

END