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INVITATION TO BID 

Bids for Delaware State University Contract No. PC-19-026 – DSU Lot 16 Pavement Remediation will be 
received electronically through email to constructionbid@desu.edu by the date and time listed below. The 
email subject must have the project name and contract number. Electronic response should have only one 
file in total. File name must start with vendors name. Aggregate size of your response without compressing 
the file must not be more than 5 megabytes. Do not send any unnecessary messages to this email address. 
Otherwise, your emails will be marked as spam thus you will fully assume the risk/ liability of no response 
from the University to your email messages. Bidder bears the risk of late delivery.  Any bids received after 
the stated time will be automatically rejected. 

Bidder bears the risk of incomplete response, late delivery or delivery at wrong email address of the 
University other than specified in this ITB. Bidder must make sure they receive confirmation stating their  bid 
has been received. University is not responsible if bid goes into spam or is not delivered by the system 
whatsoever until University confirms its receipt. 

Attendance to the pre-bid meeting is optional. 

Project involves: Mill and Overly entire parking lot to include stripping and curbing. 

Pre-Bid Meeting will be held at time and date listed below Outside Main entrance of Facilities Building 
located on the Main Campus.   

Bidder may request an electronic copy of the bidding documents by submitting a written request to 
constructionbid@desu.edu. Delaware State University will track all bidders and ensure plan holder 
receive all addenda. 

Summary of Events and Dates: 

8/7/2020 Pre-Bid Meeting, Outside Main entrance of Facilities Building (10:00AM) 

8/21/2020 Deadline for Questions (10:00AM) 

9/1/2020 Posting of Answers to Contractor Questions 

9/16/2020 Proposals Due (3:00 PM) 

10/23/2020 Anticipated Start of Construction Date (subject to change) 

Note: All time listed above are the State of Delaware local time. 

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, 
gender identity or national origin in consideration of this award, and Minority Business Enterprises, 
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned 
Business Enterprises will be afforded full opportunity to submit bids on this contract.  Each bid must be 
accompanied by a bid security equivalent to ten percent of the bid amount and all additive alternates.  
The successful bidder must post a performance bond and payment bond in a sum equal to 100  percent 
of the contract price upon execution of the contract.  Delaware State University reserves the right to 
reject any or all bids and to waive any informalities therein.  Delaware State University may extend the 
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time and place for the opening of the bids from that described in the advertisement, with not less than 
two calendar days’ notice.  

DRUG TESTING REQUIREMENTS FOR LARGE PUBLIC WORKS 

Pursuant to 29 Del.C. §6908(a)(6), effective as of January 1, 2016, OMB has established regulations that 
require Contractors and Subcontractors to implement a program of mandatory drug testing for 
Employees who work on Large Public Works Contracts funded all or in part with public funds. The 
regulations establish the mechanism, standards and requirements of a Mandatory Drug Testing Program 
that will be incorporated by reference into all Large Public Works Contracts awarded pursuant to 29 
Del.C. §6962. Final publication of the identif ied regulations can be found at the following: 4104 
Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on  Large Public 
Works Projects 

END OF ADVERTISEMENT FOR BIDS 
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ARTICLE 1: GENERAL 
 
1.1  DEFINITIONS 
 
1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as  follows: 
 
1.2   STATE:  The State of Delaware. 
 
1.3  BOARD: The Delaware State University Board of Trustees 
 
1.4  UNIVERSITY: The Delaware State University 
 
1.5  AGENCY:  The Delaware State University 
 
1.6  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.7 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the proposed 

Contract Documents.  The Bidding Requirements consist of the Advertisement for Bid, Inv itat ion to 
Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if  any),  General Conditions,  
Supplementary General Conditions, General Requirements, Special Provisions (if any), the Bid Form 
(including the Non-collusion Statement), and other sample bidding and contract forms.  The proposed 
Contract Documents consist of the form of Agreement between the Owner and Contractor, as well as 
the Drawings, Specifications (Project Manual) and all  Addenda issued prior to execut ion of the 
Contract. 

 
1.8 CONTRACT DOCUMENTS:  The Contract Documents consist of  the, Instructions to Bidders, 

Supplementary Instructions to Bidders (if  any), General Conditions, Supplementary General 
Conditions, General Requirements, Special Provisions (if any), the form of agreement between the 
Owner and the Contractor, Drawings (if any), Specifications (Project Manual), and all addenda. 

 
1.9 AGREEMENT:  The form of  the Agreement shall be AIA Document A101, Standard Form of  

Agreement between Owner and Contractor where the basis of payment is a STIPULATED SUM.  In 
the case of conflict between the instructions contained therein and the General Requirements herein,  
these General Requirements shall prevail. 

 
1.10 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) are 

instructions pertaining to the Bidding Documents and to contracts in general.  They contain, in 
summary, requirements of laws of the State; policies of the Agency and instructions to bidders. 

 
1.11 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements peculiar to the 

bidding documents and to the contract under consideration and are supplemental to the General 
Requirements.  Should the Special Provisions conflict with the General Requirements, the Special 
Provisions shall prevail. 

 
1.12 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the execution of the 

contract which modify or interpret the Bidding Documents by additions, deletions, c larif icat ions or 
corrections. 

 
1.13 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or Work 

contemplated, acting directly or through a duly authorized representative who meets the requirements 
set forth in the Bidding Documents. 

 
1.14 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or both for a 

portion of the Work. 
 
1.15 BID:  A complete and properly executed proposal to do the Work for the sums s tipulated therein,  

submitted in accordance with the Bidding Documents. 
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1.16 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work described in the 

Bidding Documents as the base, to which Work may be added or from which Work may be deleted for 
sums stated in Alternate Bids (if any are required to be stated in the bid). 

 
1.17 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be added to or 

deducted from the amount of the Base Bid if the corresponding change in the Work, as described in 
the Bidding Documents is accepted. 

 
1.18 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of measurement for 

materials, equipment or services or a portion of the Work as described in the Bidding Documents. 
 
1.19 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, and which 

engages to be responsible for the Contractor's payments of  all  debts pertaining to and for his 
acceptable performance of the Work for which he has contracted. 

 
1.20 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a guaranty 

of  good faith to enter into a contract with the Agency if the Work to be performed or the material or 
equipment to be furnished is awarded to him. 

 
1.21 CONTRACT:  The written agreement covering the furnishing and delivery of material or work to be 

performed. 
 
1.22 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the Agency. 
 
1.23 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct  contrac t with a 

contractor to furnish labor and materials at the job site, or to perform construction labor and furnish 
material in connection with such labor at the job site. 

 
1.24 CONTRACT BOND:  The approved form of security furnished by the contractor and his surety as a 

guaranty of good faith on the part of the contractor to execute the work in accordance with the terms of 
the contract. 

 
1.25 LIQUIDATED DAMAGES: An amount due and payable to the University by the Contractor for 
 additional costs incurred by the University resulting from the Contractor′s failure to complete within 
 the Contract time. 
 
ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance at  this 

meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically waived elsewhere 
in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
 
2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in accordance 

therewith. 
 
2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the Work is to be 

performed, and has correlated the Bidder’s his personal observations with the requirements of  the 
proposed Contract Documents. 

 
2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding Documents 

without exception. 
 
2.3  JOINT VENTURE REQUIREMENTS 

DSU Lot 16 Pavement Remediation 
Contract No. PC-19-026

Page 9 of 78 07/15/2020



DELAWARE STATE UNIVERSITY                                     OFFICE OF PLANNING & CONSTRUCTION 
INSTRUCTIONS TO BIDDERS                                00 21 13 
 

 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete the Work 

with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint Venture 

Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be executed by 

both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware Bus iness 

License with their Bid. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
 
2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative in 

attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these provisions may be 

waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor hereby 

grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, title and interests 
in and to all known or unknown causes of action it presently has or may now or hereaf ter acquire 
under the antitrust laws of the United States and the State of Delaware, relating to the particular goods 
or services purchased or acquired by the Owner pursuant to this contract. 

 
ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the Architectural/Engineering f irm 

designated in the Advertisement or Invitation to Bid in the number and for the deposit sum, if  any, 
stated therein. 

 
3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing Agency 

nor the Architect assumes no responsibility for errors or misinterpretations resulting f rom the use of 
incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect immediately. 
 
3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the above terms 

for the purpose of obtaining Bids on the Work.  No license or grant of use is conferred by issuance of  
copies of the Bidding Documents. 

 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and wit h other 

work being bid concurrently or presently under construction to the extent that it relates to the Work for 
which the Bid is submitted, shall examine the site and local conditions, and shall report any errors, 
inconsistencies, or ambiguities discovered to the Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a 

written request to the Architect at least seven days prior to the date for receipt of Bids.  Interpretations, 
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corrections and changes to the Bidding Documents will be made by written Addendum.  
Interpretations, corrections, or changes to the Bidding Documents made in any other manner shall not 
be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it of detailed 

description concerning any point, shall be regarded as meaning that only the best commercial practice 
is to prevail and only material and workmanship of  the f irst quality are to be used.  Proof  of  
specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for al l  

permits, labor, materials, equipment, tools, construction equipment and machinery , water, heat, 
utilities, transportation, and other facilities and services necessary for the proper execution and 
completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of  

quality, required function, dimension, and appearance to be met by any proposed substitution.   The 
specification of a particular manufacturer or model number is not intended to be proprietary in any way.  
Substitutions of products for those named will be considered, providing that the Vendor certif ies  that 
the function, quality, and performance characteristics of the material offered is equal or superior to that 
specified.  It shall be the Bidder's responsibility to assure that the proposed substitution will not af fect 
the intent of the design, and to make any installation modifications required to accommodate the 
substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to the date of 

the Bid Opening.  Such requests shall include a complete description of the p roposed subst itut ion, 
drawings, performance and test data, explanation of required installat ion modif ication s due the 
substitution, and any other information necessary for an evaluation.  The burden of proof of the merit of 
the proposed substitution is upon the proposer.  The Architect’s decision of approval or disapproval 
shall be final.  The Architect is to notify Owner prior to any approvals. 

 
3.3.3 If  the Architect approves a substitution prior to the receipt of Bids, such approval shall be set forth in an 

Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a complete 

set of the Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on fi le for 

that purpose. 
 
3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an Addendum 

withdrawing the request for Bids or one which extends the time or changes the location for the opening 
of  bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda issued, and 

shall acknowledge their receipt in their Bid in the appropriate space.  Not acknowledging an i ssued 
Addenda could be grounds for determining a bid to be non-responsive. 

 
ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
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4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 

4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project manual for this 
purpose. 

4.1.3 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 

4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and figures, in case 
of  discrepancy between the two, the written amount shall govern. 

4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 

4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change in the Base 
Bid for an Alternate, enter “No Change”.  The Contractor is responsible for verifying that  they have 
received all addenda issued during the bidding period.  Work required by Addenda shall automatically 
become part of the Contract. 

4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other manner. 

4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the Bidder is 
a sole proprietor, a partnership, a corporation, or any legal entity, and each copy shall be signed by the 
person or persons legally authorized to bind the Bidder to a contract.  A Bid by a corporation shall 
further give the state of incorporation and have the corporate seal af fixed.   A Bid submitted by an 
agent shall have a current Power of Attorney attached, certifying agent's authority to bind the Bidder. 

4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and include it 
with their Bid.  

4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency thereof, 
preference in employment of laborers, workers or mechanics shall be given to bona fide legal citizens 
of  the State who have established citizenship by residence of at least 90 days in the State. 

4.1.11 Each bidder shall include in their bid a copy of a valid Delaware Business License.’ 

4.1.12 Each bidder shall include signed Affidavit(s) for the Bidder and each listed Subcontractor cert ifying 
compliance with OMB Regulation 4104- “Regulations for the Drug Testing of  Contractor and 
Subcontractor Employees Working on “Large Public Works Projects.”  “Large Public Works” is based 
upon the current threshold required for bidding Public Works as set by the Purchasing and Contracting 
Advisory Council. 

4.2 BID SECURITY 

4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency for the 
benefit of the agency, with corporate surety authorized to do business in this State, the form of the 
bond and the surety to be approved by the agency, or a security of the bidder assigned to the agency, 
for a sum equal to at least 10% of the bid plus all add alternates, or in lieu of the bid bond a security 
deposit in the form of a certified check, bank treasurer’s check, cashier’s check, money order, or other 
prior approved secured deposit assigned to the State.  The bid bond need not be for a specif ic sum, 
but may be stated to be for a sum equal to 10% of the bid plus all add alternates to which it relates and 
not to exceed a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form 
used shall be the standard OMB form (attached). 

4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being cons idered 
until either a formal contract has been executed and bonds have been furnished or the specified t ime 
has elapsed so the Bids may be withdrawn or all Bids have been rejected. 
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4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and bond 
within 20 days of the awarding of the contract, the bid bond or security deposited by the successful 
bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with their Bid 

a completed List of  Sub-Contractors included with the Bid Form.  NAME ONLY ONE 
SUBCONTRACTOR FOR EACH TRADE.  A Bid will be considered non -responsive unless t he 
completed list is included. 

 
4.3.2 Provide the Name and Address for each listed subcontractor.  Addresses by City, Town or Locality,  

plus State, will be acceptable. 
 
4.3.3 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance with the 

provisions of this law.  Also, if a Contractor elects to l ist themselves as a Subcontractor for any 
category, they must specifically name themselves on the Bid Form and be able to document their 
capability to act as Subcontractor in that category in accordance with this law. 

 
4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.4.1 During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, creed, sex, color, sexual orientation, gender identity or national origin.   The 
Contractor will take affirmative action to ensure the applicants are employed,  and that 
employees are treated during employment, without regard to their race, creed, sex,  color, 
sexual orientation, gender identity or national origin.  Such action shall include,  but not be 
limited to, the following:  Employment, upgrading, demotion or t ransfer;  recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in conspicuous 
places available to employees and applicants for employment notices to be provided by the 
contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf  

of  the Contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, creed, sex, color, sexual orientation, gender identity or national origin."  

 
4.5  PREVAILING WAGE REQUIREMENT 
  
4.5.1 Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovat ion projects 

whose total cost shall exceed $45,000, and $500,000 for new construction, the minimum wage rates 
for various classes of laborers and mechanics shall be as determined by the Department of Labor , 
Division of Industrial Affairs of the State of Delaware. 

 
4.5.2 The prevailing wage shall be the wage paid to a majority of employees performing s imilar work as 

reported in the Department’s annual prevailing wage survey or in the absence of  a majority, the 
average paid to all employees reported. 

  
4.5.3 The employer shall pay all mechanics and labors employed directly upon the site of  work, 

unconditionally and not less often than once a week and without subsequent deduction or rebate on 
any account, the full amounts accrued at time of payment, computed at wage rates not less than those 
stated in the specifications, regardless of any contractual relationship which may be alleged to exist 
between the employer and such laborers and mechanics. 

 
4.5.4 The scale of the wages to be paid shall be posted by the employer in a prominent  and easily 

accessible place at the site of the work. 
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4.5.5 Every contract based upon these specif ications shall contain a stipulation that sworn payroll 
information, as required by the Department of Labor, be furnished weekly.  The Department of  Labor 
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the 
work week covered by the payroll. 

 
4.6  SUBMISSION OF BIDS 
 
4.6.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with the Bid in a 

sealed opaque envelope.  Address the envelope to the party receiving the Bids.   Identify with the 
project name, project number, and the Bidder's name and address.  If the Bid is sent by mail, enclose 
the sealed envelope in a separate mailing envelope with the notation "BID ENCLOSED" on the face 
thereof.  The State is not responsible for the opening of bids prior to bid opening date and time that are 
not properly marked. 

 
4.6.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated in the 

Advertisement for Bids.  Bids received after the time and date for receipt of bids will be marked “LATE 
BID” and returned. 

 
4.6.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of bids. 
 
4.6.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
 
4.6.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of  Bids,  

provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.7  MODIFICATION OR WITHDRAW OF BIDS 
 
4.7.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request and by 

showing proper identification to the Architect.  A request for withdraw by letter or fax, if the Architect is 
notified in writing prior to receipt of fax, is acceptable.  A fax directing a modification in the bid price will  
render the Bid informal, causing it to be ineligible for consideration of award.  Telephone directives for 
modification of the bid price shall not be permitted and will have no bearing on the submitted proposal 
in any manner. 

 
4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall be 

returned. 
4.7.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day period 

following the time and date designated for the receipt and opening of Bids, and Bidder so agrees in 
submitting their Bid.  Bids shall be binding for 30 days after the date of the Bid opening.   

 
ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will  be read aloud.   An 

abstract of the Bids will be made available to Bidders. 
 
5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a required Bid 

Security or by other data required by the Bidding Documents, or a Bid which is in any way incomplete 
or irregular is subject to rejection. 

 
5.1.3 If  the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 Af ter the Bids have been opened and read, the bid prices will be compared and the result of  such 

comparisons will be made available to the public.  Comparisons of the Bids may be based on the Base 
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Bid plus desired Alternates.  The Agency shall have the right to accept Alternates in any order or 
combination.   

 
5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion thereof, to 

advertise for new Bids, to proceed to do the Work otherwise, or to abandon the Work, if  in the 
judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not suf f icient  grounds for an increase or 

decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site and include 

all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be considered in 

determining the low Bid except as may be otherwise herein noted.  Cash or separate discounts should 
be computed and incorporated into Unit Bid Price(s). 

 
5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible before 

awarding the Contract.  Factors to be considered in determining the responsibi li ty of  a Bidder 
include: 

 
A. The Bidder’s financial, physical, personnel or other resources including Subcontracts; 

 
B. The Bidder’s record of  performance on past public or private construction projects, 

including, but not limited to, defaults and/or f inal adjudication or admission of violations of  
the Prevailing Wage Laws in Delaware or any other state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its responsibility; and, 

 
F. Any other specific criteria for a particular procurement, which an agency may establish;  

provided however, that, the criteria be set forth in the Invitation to Bid and is otherwis e in 
conformity with State and/or Federal law. 

 
5.3.2 If  an agency determines that a Bidder is nonresponsive and/or nonresponsible, the determination 

shall be in writing and set forth the basis for the determination.  A copy of the determination shall 
be sent to the affected Bidder within five (5) working days of said determination. 

 
5.3.3 In addition, any one or more of  the following causes may be considered as suf f icient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporat ion under the same or 

different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If  the Unit Prices are obviously unbalanced either in excess or below reasonable cost analysis values. 
 
5.3.3.5 If  there are any unauthorized additions, interlineation, conditional or alternate bids or irregularities of 

any kind which may tend to make the Bid incomplete, indefinite or ambiguous as to its meaning. 
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5.3.3.6 If  the Bid is not accompanied by the required Bid Security and other data required by the Bidding 
Documents. 

 
5.3.3.7  If  any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
 
5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar days af ter 

the award of the Contract. 
 
5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award any 

public works contract within thirty (30) days of  the bid opening to the lowest responsive and 
responsible Bidder, unless the Agency elects to award on the basis of best value, in which case the 
election to award on the basis of best value shall be stated in the Invitation To Bid.” 

 
5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the requirements 
and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to determine the 

low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance Certificate, and 

furnish good and sufficient bonds, unless specif ically waived in the General Requirements,  in 
accordance with the General Requirement, within twenty (20) days of official notice of contract award.   
Bonds shall be for the benefit of the Agency with surety in the amount of 100% of the total contract  
award.  Said Bonds shall be conditioned upon the faithful performance of the contract.  Bonds shall 
remain in affect for period of one year after the date of substantial completion. 

 
5.4.6 If  the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within twenty 

(20) calendar days after the date of official Notice of the Award of the Contract, their Bid guaranty shall 
immediately be taken and become the property of the State for the benefit of the Agency as liquidated 
damages, and not as a forfeiture or as a penalty.  Award will then be made to the next lowest qualified 
Bidder of the Work or readvertised, as the Agency may decide. 

 
5.4.7 Each bidder shall supply with its bid its taxpayer identif ication number (i .e.,  federal employer 

identification number or social security number) and a copy of its Delaware bus iness l icense, and 
should the vendor be awarded a contract, such vendor shall provide to the agency the taxpayer 
identification license numbers of such subcontractors.  Such numbers shall be provided on the later of 
the date on which such subcontractor is required to be identified or the time the contract is executed.  
The successful Bidder shall provide to the agency to which it is contracting, within 30 days of entering 
into such public works contract, copies of all Delaware Business licenses of subcontractors and/or 
independent contractors that will perform work for such public works contract.   However,  if  a 
subcontractor or independent contractor is hired or contracted more than 20 days af ter the Bidder 
entered the public works contract the Delaware Business license of such subcontractor or independent 
contractor shall be provided to the agency within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal contract .  

The Bid Securities of unsuccessful bidders shall be returned within thirty (30) calendar days af ter the 
opening of the Bids. 

 
ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
 
6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the Agency, submit  

a properly executed AIA Document A305, Contractor’s Qualif ication Statement, unless such a 
statement has been previously required and submitted. 
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6.2 BUSINESS DESIGNATION FORM 
 
6.2.1 Successful bidder shall be required to accurately complete an Office of Management and Budget 

Business Designation Form for Subcontractors. 
 
ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents , shall be 

included in the Bid. 
 
7.1.2 If  the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual sources,  

changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms (attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety 

to affix a certified and current copy of the power of attorney. 
 
ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work wil l be written on 

AIA Document A101, Standard Form of Agreement Between Owner and Contractor Where the Basis 
of  Payment is a Stipulated Sum. 

 
ARTICLE 9:  LIQUIDATED DAMAGES 
 
9.1              Schedule of Liquidated Damages: 
 

Schedule of Liquidated Damages 

Awarded Contract Value   Daily Charge  

 For Greater Than   Up to and Including   Calendar Day  

$0.00 $25,000.00 $290.00 

$25,000.00 $50,000.00 $300.00 

$50,000.00 $100,000.00 $400.00 

$100,000.00 $500,000.00 $630.00 

$500,000.00 $1,000,000.00 $820.00 

$1,000,000.00 $2,000,000.00 $1,000.00 

$2,000,000.00 $5,000,000.00 $1,060.00 

$5,000,000.00 $10,000,000.00 $1,180.00 

$10,000,000.00 $15,000,000.00 $1,870.00 
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$15,000,000.00 $20,000,000.00 $3,130.00 

$20,000,000.00 Over $4,360.00 
 
 
9.2              For each calendar day or work day that work remains uncompleted after the Contract time has 

expired or beyond the completion date established by the Contract, the sum specified in paragraph 9.1 
of  this document, will be deducted from any money due the Contractor.  This sum shall not  be 
considered and treated as a penalty but as liquidated damages due the University by reason of  
inconvenience to the public, added cost of engineering and supervision, and other extra expenditures 
of  public funds due to the Contractor′s failure to complete the work on time. Any  adjustment  of the 
Contract time for completion of  the work granted by the University will be considered in the 
assessment of liquidated damages. 

 
 

END OF SECTION 00 21 13 
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BID FORM 

Project: DSU Lot 16 Pavement Remediation - Contract No. PC-19-026 

Location: Delaware State University 
MAIN CAMPUS 
1200 NORTH DUPONT HWY 
DOVER, DELAWARE 19901 

For Bids Due:  9/16/2020, 3:00 PM LOCAL TIME 

To: SUBMIT ALL BID ELECTRONICLY TO CONSTRUCTIONBID@DESU.EDU BY THE DATE AND 

 TIME LISTED ABOVE  

Name of Bidder: 

Delaware Business License No.:      Taxpayer ID No.:  
(A copy of Bidder’s Delaware Business License must be attached to this form .) 

(Other License Nos.): 

Phone No.:  (  )  -  Fax No.:  (  )  - 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made 
in accordance therewith, that he has visited the site and has familiarized himself with the local condit ions under 
which the Work is to be performed, and that his bid is based upon the materials, systems and equipment described 
in the Bidding Documents without exception, hereby proposes and agrees to provide all  labor,  materials, p lant , 
equipment, supplies, transport and other facilities required to execute the work described as Main Area, and by the 
aforesaid documents for the lump sum itemized  below. 

Contractor to provide pricing to conform with the Bid Sheet below, this price includes all allowances as documented 
within the project manual 

Project is Subject to Prevailing Wage Rate. 
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Item No. Item Name
Estimated

Quantity
Unit Unit Cost Bid Amount

211.A Removal of Concrete Jersey Barrier 12 LF

401.A
Hot Mix Asphalt For Surface – Type C @ 2” MAIN

AREA
1,784 CY

402.A Hot Mix Asphalt Patching – 4” 1,638 SF

402.B Hot Mix Asphalt Patching – 12” 1,927 SF

701.A Curb Removal and Replacement 20 LF

760.C Pavement Milling @ 2” MAIN AREA 10,706 SY

762.01 Butt Joint 72 SY

817.A 4” Solid White Epoxy Resin 4,596 LF

817.B 4” Solid Yellow Epoxy Resin 21 LF

817.C 4” Solid Blue Epoxy Resin 236 LF

817.D 16” Solid White Thermoplastic – Stop Bar 40 LF

817.E White Thermoplastic Symbol – Straight Arrow 11 EA

817.E White Thermoplastic Symbol – Reserved 62 EA

817.E Blue Thermoplastic Symbol – Handicap Parking 4 EA

819 Stop (1) and Handicap Parking (1) Sign Installation 2 EA

2000 Sign Removal and Replacement 62 EA

See Plan Parking Bumper Removal and Replacement 88 EA

See Plan Class A Galvanized Guardrail Installation 93 LF

BASE BID TOTAL (LUMP SUM) =

DSU Lot 16 Pavement Remediation - Contract No. PC-19-026
Main Area - Location 1

BID SHEET

Contractor to furnish all materials, labor and equipment necessary to complete the project.  All work must be completed in a substantial workmanlike manner according to the specifications

and conditions set forth by Delawere State University.
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Item No. Item Name
Estimated

Quantity
Unit Unit Cost Bid Amount

401.A
Hot Mix Asphalt For Surface – Type C @ 2” ADD

ALTERNATE 1
691 CY

402.A Hot Mix Asphalt Patching – 4” 622 SF

402.B Hot Mix Asphalt Patching – 12” 746 SF

760.C Pavement Milling @ 2” ADD ALTERNATE 1 4,146 SY

762.01 Butt Joint 18 SY

817.A 4” Solid White Epoxy Resin 2,772 LF

817.E White Thermoplastic Symbol – Straight Arrow 4 EA

DSU Lot 16 Pavement Remediation - Contract No. PC-19-026
Alternate #1

BID SHEET

Contractor to furnish all materials, labor and equipment necessary to complete the project.  All work must be completed in a substantial workmanlike manner according to the specifications

and conditions set forth by Delawere State University.

BASE BID TOTAL (LUMP SUM) =
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Item No. Item Name
Estimated

Quantity
Unit Unit Cost Bid Amount

760.C Pavement Milling @ 2” ADD ALTERNATE 2 2,980 SY

401.A
Hot Mix Asphalt For Surface – Type C @ 2” ADD

ALTERNATE 2
497 CY

402.A Hot Mix Asphalt Patching – 4” 447 SF

402.B Hot Mix Asphalt Patching – 12” 536 SF

817.A 4” Solid White Epoxy Resin 374 LF

817.B 4” Solid Yellow Epoxy Resin 856 LF

817.C 4” Solid Blue Epoxy Resin 467 LF

817.E White Thermoplastic Symbol – Straight Arrow 2 EA

817.E Yellow Thermoplastic Symbol – Fire Lane 3 EA

817.E Blue Thermoplastic Symbol – Handicap Parking 4 EA

DSU Lot 16 Pavement Remediation - Contract No. PC-19-026
Alternate #2

BID SHEET

Contractor to furnish all materials, labor and equipment necessary to complete the project.  All work must be completed in a substantial workmanlike manner according to the specifications

and conditions set forth by Delawere State University.

BASE BID TOTAL (LUMP SUM) =
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Contingency Bid Items:

Item No. Item Name Unit

401.A Hot Mix Asphalt For Surface – Type C @ 2” CY

402.A Hot Mix Asphalt Patching – 4” SF

402.B Hot Mix Asphalt Patching – 12” SF

701.A Curb Removal and Replacement LF

760.C Pavement Milling @ 2” SY

DSU Lot 16 Pavement Remediation - Contract No. PC-19-026
Unit Prices - Contignecy Items

BID SHEET

Unit Cost
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C. WORK SCHEDULE

1. We understand that this contract is governed by liquidated damages and that submission of this
bid is acceptance of the proposed contract completion date.  Our proposed detailed project
schedule shows more fully the sequence of activities necessary to meet the specified schedule.
The project schedule is a required attachment of a complete bid and failure to submit a viable
schedule will be a justifiable reason to deem the bid as incomplete. Bid schedule shall be
submitted in Gantt Chart format (Microsoft Project preferred) to be deemed as an
adequate project schedule.
a. Schedule should be detailed by trade and show manpower, or provide narrative explaining

planned crews.
b. Include milestones, phasing, critical path, etc.
c. Document any weather contingency built into schedule.

2. Should I/We be awarded this contract, I/We pledge to achieve substantial completion of  all the
work within   _____calendar days of the Notice to Proceed.

3. Alternative Work Hours

Work during “regular hours” at this site is being performed on a single shift , eight hours per day,
7:30 AM to 4:30 PM, and five days per week, Monday through Friday.  To meet the schedule
established on the basis of Item 1 above, our proposed work hours will be ____ hours per day,
_____ AM to _____ PM, and _____ days per week, ________ through _______ the cost of
which is reflected in our lump sum price.  Our lump sum price also includes any mandatory of f -
hours work required per special conditions.

D. SITE SUPERINTENDANT

We propose to use __________________________________ as our site superintendent.  A resume
of his/her qualif ications is attached.

We understand that DSU reserves the right to interview him/her prior to contract award/prior to start
of work and to reject him/her if not considered acceptable.  If rejected, we will propose alternate
personnel for the position who will be subject to the same review and acceptance procedure, at no
increase in our lump sum proposal.

We also understand DSU reserves the right to reject our bid if we are unable to provide a site
supervisor acceptable to DSU within thirty (30) calendar days after submission of this bid.

E. REMARKS

1. I/We acknowledge Addendums numbered  and the price(s) submitted 
include any cost/schedule impact they may have.

2. This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening
of bids (60 days for School Districts and Department of Education), and the undersigned shall
abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid.
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3. The Owner shall have the right to reject any or all bids, and to waive any informality or
irregularity in any bid received.

4. This bid is based upon work being accomplished by the Sub-Contractors named on the list
attached to this bid.

5. Our Bid Price(s) are firm based on contract award within thirty (30) calendar days of the date of
submittal of this bid.

6. I/We understand that we will not be compensated at a later date for claimed additional costs
based on any information received during the bid period, but which is not identified in our
proposal and subsequently accepted in writing by DSU.

The undersigned represents and warrants that he has complied and shall comply with all requirements of 
local, state, and national laws; that no legal requirement has been or shall be violated in making or 
accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid 
is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken action in restraint of free competitive bidding.  

Upon receipt of written notice of the acceptance of this Bid, the Bidder  shall, within twenty (20) calendar 
days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance 
Certif icates, required by the Contract Documents.  

I am / We are an Individual / a Partnership / a Corporation 

By     Trading as 

 (Individual’s / General Partner’s / Corporate Name) 

     (State of Corporation) 

Business Address: 

Witness:   By: 

 ( Authorized Signature ) 

 (SEAL) 

 ( Title ) 

 Date: 

ATTACHMENTS 

Sub-Contractor List 
Non-Collusion Statement 

Bid Security 
Construction Schedule 
Resume of Site Superintendent 

(Others as Required by Project Manuals) 
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END OF SECTION 00 41 13
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STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 

BID BOND 
TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

KNOW ALL MEN BY THESE PRESENTS That: 
 of  in the County of 

and State of  as Principal, and 

 of  in the County of  and State of 

as Surety, legally authorized to do business in the State of Delaware (“State”), are held and firmly unto the State 

in the sum of           Dollars ($   ), 
or  percent not to exceed 

 Dollars ($   ) of amount of bid on Contract No. , to be 

paid to the State for the use and benefit of   (insert State agency 

name) for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,  executors,  

administrators, and successors, jointly and severally for and in the whole firmly by these presents. 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who has 

submitted to the        (insert State agency name) a certain proposal to 

enter into this contract for the furnishing of certain material and/or services within the State, shall be awarded this 

Contract, and if said Principal shall well and truly enter into and execute this Contract as may be required by the 

terms of this Contract and approved by the         (insert State 
agency name) this Contract to be entered into within twenty days after the date of official notice of the award 

thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in 

full force and virtue.  

Sealed with  seal and dated this day of  in the year of our Lord two 
thousand and  (20 ). 

SEALED, AND DELIVERED IN THE 

Presence of 

Name of Bidder (Organization) 

Corporate By: 

 Seal  Authorized Signature 

Attest 

 Title 

Name of Surety 

Witness: By: 

 Title 
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SUBCONTRACTOR LIST 
 
In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-

contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to  p rovide f ull d isclosure a nd 

acceptance of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to  
perform such work. 
 

Subcontractor  Subcontractor     Address (City & State)    Subcontractors tax payer ID # 
Category             or Delaware Business license # 

                    

    
      Site Work 

1.                      
       
      Striping  

2.                     
         
     Signage 

3.                     
         

 
4.                     
         

 
5.                     
         

 
6.                     

         
 
7.                     

         
 
8.                     

         
 

9.                     
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AFFIDAVIT OF EMPLOYEE DRUG TESTING PROGRAM                  00 46 00 
 

 

 

  

NON-COLLUSION STATEMENT 
 

 
 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in a ny 

collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted  this 
date (to the Office of Management and Budget, Division of Facilities Management). 
 

All the terms and conditions of (Project or Contract Number) have been thoroughly examined and are understood. 
 

NAME OF BIDDER:            
 
AUTHORIZED REPRESENTATIVE 

(TYPED):             
 
AUTHORIZED REPRESENTATIVE 

(SIGNATURE):             
 

 
TITLE:             
 

ADDRESS OF BIDDER:           
 
              

 
              

 
E-MAIL:    ________________________________________________________  
 

PHONE NUMBER:            
 
 

 
Sworn to and Subscribed before me this      day of      20 . 

 
My Commission expires      .   NOTARY PUBLIC      . 
 

 
 
 

 
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
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AFFIDAVIT 
OF 

EMPLOYEE DRUG TESTING PROGRAM 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Pro jects 
requires that Contractors and Subcontractors implement a program of mandatory drug testing fo r Employees who work  on  

Large Public Works Contracts funded all or in part with public funds. 
 

 
 
We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Test ing 

Program for our employees on the jobsite, including subcontractors, that complies with this regulation: 
 
 

 
Contractor/Subcontractor Name:                                                                                                                        

 
Contractor/Subcontractor Address:                                                                                                                  

 
                                                                                                                                                                           

                     
                                                                                                                                                                           
 

Authorized Representative (typed or printed):                                                                                                   
 
Authorized Representative (signature):                                                                                                              

 
Title:                                                                                                                                                                    

 
 
 

 
 
Sworn to and Subscribed before me this                                                        day of                            20             

 
My Commission expires                                                          NOTARY PUBLIC                                                 

 
 
 

 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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STANDARD FORM OF AGREEMENT                              00 52 13 

 
 
 
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007 

 
 
 
The contract to be utilized on this project shall be the “Standard Form of  Agreement Between  Owner and 
Contractor” AIA Document A101-2007. 
 
 
 

END OF SECTION 00 52 13 
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SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007 

 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor, ” A IA Do cume nt  A10 1-2 007 .  

Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Fo rm 
of Agreement shall remain in effect. 

 

 
 
 
ARTICLE 5:  PAYMENTS 
 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 days after the 
Owner receives the valid Application for Payment.” 

 
 

ARTICLE 8:  MISCELLANEOUS PROVISIONS 

 
8.2  Insert the following: 
 

"Payments are due 30 days after receipt of a valid Application for Payment.  After that 30 
 day period, interest may be charged at the rate of 1% per month not to exceed 12% per 
 annum." 

 
8.5 Delete paragraph 8.5 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the Owner.” 
 

  
 

END OF SECTION 00 54 13 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 

 
PERFORMANCE BOND 

 
        Bond Number:  ___________________ 

 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 
(“Principal”), and ______________________, a ______________________ corporation, legally  
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 

unto the  ____________________________________________ (“Owner”) (insert State agency 

name), in the amount of _________________ ($___________), to be paid to  Owner ,  f or which 
payment well and truly to be made, we do bind ourselves, our and each and every of our heirs, 
executors, administrations, successors and assigns, jointly and severally , for and in the whole, 

firmly by these presents. 
 
Sealed with our seals and dated this __________ day of ____________, 20__.  
 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. ___________ dated the 
__________ day of ____________, 20__ (the “Contract”), which Contract is incorporated herein by 
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all 

the work required under and pursuant to the terms and conditions of the Contract and the Contract 
Documents (as defined in the Contract) or any changes or modifications thereto made as therein 
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the 
Contract that Owner may sustain by reason of any failure or default on the part of Principal,  and 

shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of  
or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect.  
 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner ,  to  f ully 
perform and complete the work to be performed under the Contract pursuant to the terms, 
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 
complete such work. 

 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be perf ormed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of  any work to  be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 

assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to  be done by or in  
relation to Principal. 
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Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competen t 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 
 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written.  
 

PRINCIPAL 
 

     Name:         
 

Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 

      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
      Name:         
 

Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 

      Title: 
 (Corporate Seal) 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 

 

PAYMENT BOND 

 

 
        Bond Number:  ___________________ 
 
 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the  ______________________________________________ (“Owner”) (insert State agency  

name), in the amount of _________________ ($___________), to be paid to  Owner ,  f or which 
payment well and truly to be made, we do bind ourselves, our and each and every of our heirs, 
executors, administrations, successors and assigns, jointly and severally, f or and in the whole firmly 
by these presents. 

 
Sealed with our seals and dated this _____________ day of____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded by Owner that certain contract known as Contract No. ____________dated the _______ 
day of _____________, 20__ (the “Contract”), which Contract is incorporated herein by reference, 
shall well and truly pay all and every person furnishing materials or performing labor or service in  
and about the performance of the work under the Contract, all and every sums of money due him, 

her, them or any of them, for all such materials, labor and service for which Principal is liable, 
shall make good and reimburse Owner sufficient funds to pay such costs in the completion of  the 
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and 
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of  

or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect.  
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 

the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be perf ormed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of  any work to  be 

performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers,  
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 

transferees shall have the same effect as to Surety as though done or omitted to  be done by or in  
relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omission or additions in or to  the terms 

of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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 2 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent  
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 

 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written.  

 
 

PRINCIPAL 
 

      Name:         
 
Witness or Attest:  Address:         
 

 
      By:        (SEAL) 
Name:       Name: 
      Title: 

 (Corporate Seal) 
 
 

SURETY 

 
 

      Name:         
 

Witness or Attest:  Address:         
 
 
      By:        (SEAL) 

Name:      Name: 
      Title: 
 (Corporate Seal) 
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DELAWARE STATE UNIVERSITY                                   OFFICE OF PLANNING & CONSTRUCTION 
GENERAL CONDITIONS TO THE CONTRACT                              00 72 13 
 
 

 

 
 
 
 
 
 
 
 

GENERAL CONDITIONS 
 

TO THE 
 

CONTRACT 
 
 
 
 
 
 
The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA A201 (2007 
Edition) entitled General Conditions of the Contract for Construction and is part of  this project manual as  if  herein 
written in full. 
 
 

END OF SECTION 00 72 13 
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DELAWARE STATE UNIVERSITY                                   OFFICE OF PLANNING & CONSTRUCTION 
SUPPLEMENTARY GENERAL CONDITIONS                             00 73 13 

 
 

SUPPLEMENTARY GENERAL CONDITIONS A201-2007 
 

 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201 -2007.  Where a portion  

of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions sh a ll 
remain in effect. 

 

 
 
 
TABLE OF ARTICLES 
 
  

 

1. GENERAL PROVISIONS 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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DELAWARE STATE UNIVERSITY                                   OFFICE OF PLANNING & CONSTRUCTION 
SUPPLEMENTARY GENERAL CONDITIONS                             00 73 13 

 
 
ARTICLE 1:  GENERAL PROVISIONS 
 
1.1  BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample forms, 
the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 Add the following Paragraph: 

 
1.1.1.1  In the event of  conf lict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilit ies Management shall 
take precedence over all other documents.  

 
1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 

 Add the following Paragraphs: 
 

1.2.4 In the case of an inconsistency between the Drawings and the Specifications, or within 
either document not clarified by addendum, the better quality  or g reater quantity  of 
work shall be provided in accordance with the Architect’s interpretation. 

 
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH AND 

INSTALL” and shall include, without limitation, all labor, materials, equipment, 
transportation, services and other items required to complete the Work. 

 
1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials, 

systems and equipment. 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF 

SERVICE 
 

 Delete Paragraph 1.5.1 in its entirety and replace with the following: 
 

“All pre-design studies, drawings, specifications and other documents, including those in electronic 
form, prepared by the Architect under this Agreement are, and shall remain, the property of the Owner 
whether the Project for which they are made is executed or not.  Such documents may be used by the 
Owner to construct one or more like Projects without the approval of, or additional compensation to, 
the Architect.  The Contractor, Subcontractors, Sub-subcontractors and Material or Equipment 
Suppliers are authorized to use and reproduce applicable portions of the Drawings, Specifications and 
other documents prepared by the Architect and the Architect’s consultants appropriate to and for use 
in the execution of their Work under the Contract  Documents .  They are not to be used by the 
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on other 
Projects or for additions to this Project outside the scope of the Work without  the specif ic written 
consent of the Owner, Architect and Architect’s consultants. 

 
The Architect shall not be liable for injury or damage resulting f rom the re -use of  drawings and 
specifications if the Architect is not involved in the re-use Project.  Prior to re-use of construct ion 
documents for a Project in which the Architect is not also involved, the Owner will remove f rom such 
documents all identification of the original Architect, including name, address and professional seal or 
stamp.” 

 
Delete Paragraph 1.5.2 in its entirety.  
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DELAWARE STATE UNIVERSITY                                   OFFICE OF PLANNING & CONSTRUCTION 
SUPPLEMENTARY GENERAL CONDITIONS                             00 73 13 

 
 
 
ARTICLE 2:  OWNER 
 
2.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 

 To Subparagraph 2.2.3 – Add the following sentence: 
 

“The Contractor, at their expense shall bear the costs to accurately identify the location of  all 
underground utilities in the area of their excavation and shall bear all cost for any repairs required,  
out of failure to accurately identify said utilities.” 

 
 Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the Drawings and 
Project Manuals.  Additional sets will be furnished at the cost of reproduction, postage 
and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered shall be 
reported to the Architect and Owner immediately. 

  
 Delete the third sentence in Paragraph 3.2.3. 

 
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 

 Add the following Paragraphs: 
 

3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to do so by 
the Owner, any person who is considered by the Owner or Architect to be incompetent or 
disposed to be so disorderly, or who for any reason is not satisfactory to the Owner, and 
that person shall not again be employed on the Work without the consent of the Owner or 
the Architect. 

 
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection 

and safe storage of their materials.  Consult the Owner and the Architect before storing 
any materials. 

 
3.3.5 When any room is used as a shop, storeroom, of f ice, etc ., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making use of these 
areas will be held responsible for any repairs, patching or cleaning arising from such use. 

 
3.4  LABOR AND MATERIALS 
 

Add the Following Paragraphs: 
 

3.4.4 Before starting the Work, each Contractor shall carefully examine all  preparatory Work 
that has been executed to receive their Work.  Check carefully, by whatever means are 
required, to insure that its Work and adjacent, related Work, will finish to proper contours, 
planes and levels.  Promptly notify the General Contractor/Construction Manager of any 
defects or imperfections in preparatory Work which will in any way af fect satisfactory 
completion of its Work.  Absence of such notification will be construed as an acceptance 
of  preparatory Work and later claims of defects will not be recognized. 
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3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to preparatory Work 
proceed prior to preparatory Work having been completely cured, dried and/or otherwise 
made satisfactory to receive this Work.  Responsibility for timely installation of all materials 
rests solely with the Contractor responsible for that Work, who shall maintain coordination 
at all times. 

 
3.5  WARRANTY 
 

 Add the following Paragraphs: 
  

3.5.1 The Contractor will guarantee all materials and workmanship against original defects, 
except injury from proper and usual wear when used for the purpose intended,  for two 
years after Acceptance by the Owner, and will maintain al l i tems in perfect condit ion 
during the period of guarantee. 

 
3.5.2 Defects appearing during the period of guarantee will be made good by the Contractor at  

his expense upon demand of the Owner, it being required that all work will be in perfect 
condition when the period of guarantee will have elapsed. 

 
3.5.3 In addition to the General Guarantee there are other guarantees required for certain items 

for different periods of time than the two years as above, and are particularly so stated in 
that part of the specifications referring to same.  The said guarantees will  commence at 
the same time as the General Guarantee. 

 
3.5.4 If  the Contractor fails to remedy any failure, defect or damage within a reasonable t ime 

af ter receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy 
the failure, defect or damage at the Contractor’s expense. 

 
3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 

 Add the following Paragraphs: 
 

3.11.1 During the course of the Work, the Contractor shall maintain a record set of drawings on 
which the Contractor shall mark the actual physical location of  all piping, valves, 
equipment, conduit, outlets, access panels, controls, actuators, including all 
appurtenances that will be concealed once construction is complete,  etc.,  including all  
invert elevations. 

 
3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible drawings 

f rom the Architect, and neatly transfer all information out lined in 3.11.1 to provide a 
complete record of the as-built conditions. 

 
3.11.3 The Contractor shall provide two (2) prints of the as-built condit ions, along with the 

reproducible drawings themselves, to the Owner and one (1) set to the Architect.  In 
addition, attach one complete set to each of  the Operating and Maintenance 
Instructions/Manuals. 

 
3.17 In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.  
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2  ADMINISTRATION OF THE CONTRACT 

 
Delete the first sentence of Paragraph 4.2.7 and replace with the following:   
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The Architect will review and approve or take other appropriate action upon the Contractor’s submittals 
such as Shop Drawings, Product Data and Samples for the purpose of checking for conformance with 
the Contract Documents. 

 
Delete the second sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect’s action will be taken with such reasonable promptness as to cause no delay in the Work 
in the activities of the Owner, Contractor or separate Contractors, while allowing sufficient time in the 
Owner’s professional judgment to permit adequate review. 

 
 Add the following Paragraph: 
  

4.2.10.1 There will be no full-time project representative provided by the Owner or Architect on this 
project. 

 
Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the sentence 

 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3 If  the Owner or Architect has reasonable objection to a person or entity proposed by the 

Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection, subject to the statutory requirements of  29 Delaware Code § 
6962(d)(10)b.3 and 4. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS  
 

 Delete Paragraph 6.1.4 in its entirety. 
 
6.2  MUTUAL RESPONSIBILITY 
 
  6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.  
 
ARTICLE 7:  CHANGES IN THE WORK 
  

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 
 
ARTICLE 8:  TIME 
  
8.2  PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time requirements. 
 
8.2.4 If  the Work falls behind the Progress Schedule as submit ted by the Contractor,  the 

Contractor shall employ additional labor and/or equipment necessary to bring the Work 
into compliance with the Progress Schedule at no additional cost to the Owner. 

 
8.3 DELAYS AND EXTENSION OF TIME 
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8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.  
 

 Add the following Paragraph: 
 

8.3.2.1 The Contractor shall update the status of the suspension, delay,  or interruption of  the 
Work with each Application for Payment.  (The Contractor shall report the termination of  
such cause immediately upon the termination thereof .)  Failure to comply with this 
procedure shall constitute a waiver for any claim for adjustment of  time or price based 
upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an extension of 

time under the provisions of Paragraph 8.3.1 shall be the Contractor’s sole remedy in the 
progress of the Work and there shall be no payment or compensation to the Contractor 
for any expense or damage resulting from the delay. 

 
 Add the following Paragraph: 
 

8.3.4 By permitting the Contractor to work after the expired time for completion of the project,  
the Owner does not waive their rights under the Contract. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 

 Add the following Paragraphs: 
  

9.2.1 The Schedule of Values shall be submitted using AIA Document G702,  Continuat ion 
Sheet to G703. 

 
9.2.2  The Schedule of Values is to include a line item for Project Closeout Document Submittal.  

The value of this item is to be no less than 1% of the initial contract amount. 
 
9.3  APPLICATIONS FOR PAYMENT 
 

 Add the following Paragraph: 
  

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application and 
Certif icate for Payment”, supported by AIA Document G703 “Continuation Sheet”.   Said 
Applications shall be fully executed and notarized. 

 
 Add the following Paragraphs: 
 

9.3.4 Until Closeout Documents have been received and outstanding items completed the 
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account  of 
progress payments. 

 
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architec t 

with each Application for Payment.  Failure to provide Schedule will  be just  cause for 
rejection of Application for Payment. 

 
9.5  DECISIONS TO WITHHOLD CERTIFICATION 
 

 Add the following to 9.5.1: 
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.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record Documents. 
 
9.6  PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
 
9.6.1 Af ter the Architect has approved and issued a Certificate for Payment, payment shall be 

made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment. 
 
9.7  FAILURE OF PAYMENT 
 
  In f irst sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution”  
  and insert “remedies at law or in equity”.  
 
9.8  SUBSTANTIAL COMPLETION 
 
  To Subparagraph 9.8.3 - Add the following sentence: 
 

“If  the Architect is required to make more than 2 inspections of the same portion of  work, the  
Contractor shall be responsible for all costs associated with subsequent inspections including but not 
limited to any Architect’s fees.” 

 
9.8.5 In the second sentence, strike “shall” and insert “may”.  

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 
10.1.1.1.1 Each Contractor shall develop a safety program in accordance with the Occupational 

Safety and Health Act of 1970.  A copy of said plan shall be furnished to the Owner and 
Architect prior to the commencement of that Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives shall be 

someone who is on site on a full time basis.  If  deemed necessary by the Owner or 
Architect, Contractor Safety meetings will be scheduled.  The attendance of  all  Safety 
Representatives will be required.  Minutes will  be recorded of said meetings by the 
Contractor and will be distributed to all parties as well as posted in all job off ices/t rai lers 
etc. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, al l vendors supplying any 

material that may be defined as hazardous must provide Material Safety Data Sheets for 
those products.  Any chemical product should be considered hazardous if it has a caution 
warning on the label relating to a potential physical or health hazard, if it is known to be 
present in the work place, and if employees may be exposed under normal conditions or 
in foreseeable emergency situations.  Material Safety Data Sheets shall be provided 
directly to the Owner, along with the shipping slips that include those products. 

 
10.3  HAZARDOUS MATERIALS 

DSU Lot 16 Pavement Remediation 
Contract No. PC-19-026

Page 46 of 78 07/15/2020



DELAWARE STATE UNIVERSITY                                   OFFICE OF PLANNING & CONSTRUCTION 
SUPPLEMENTARY GENERAL CONDITIONS                             00 73 13 

 
 
 

 Delete Paragraph 10.3.3 in its entirety. 
 
  Delete Paragraph 10.3.6 in its entirety. 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
 

11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as an 
additional insured for claims caused in whole or in part by the Contractor’s negligent acts 
or omissions during the Contractor’s completed operations.” 

 
11.2 OWNER’S LIABILITY INSURANCE 
 

 Delete Paragraph 11.2 in its entirety. 
 
11.3  PROPERTY INSURANCE 
  

Delete Paragraph 11.3 in its entirety and replace with the following:   
 

11.3 The State will not provide Builder’s All Risk Insurance for the Project.  The Contractor and 
all Subcontractors shall provide property coverage for their tools and equipment, as 
necessary.  Any mandatory deductible required by the Contractor’s Insurance shall be the 
responsibility of the Contractor. 

 
11.4   PERFORMANCE BOND AND PAYMENT BOND 
 

11.4.1 Add the following sentence:  “The bonds will conform to those forms approved by the 
Office of Management and Budget.” 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2  AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of the 

defects will be such that it is not expedient to have corrected, the Owner, at its option, wil l  
have the right to deduct such sum, or sums, of money from the amount of the Contract as 
it considers justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

 
12.2.2.1 Strike “one” and insert “two”. 
 
12.2.2.2 Strike “one” and insert “two”. 
 
12.2.2.3 Strike “one” and insert “two”. 
 
12.2.5 In second sentence, strike “one” and insert “two”. 

  
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  GOVERNING LAW 
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  Strike “except that, if the parties have selected arbitration as the method of binding dispute   
 resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
13.6  INTEREST 
 
  Strike “the date payment is due at such rate as the parties may agree upon in writing or, in   
 the absence thereof, at the legal rate prevailing from time to time at the place where the   
 Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment   
 at the annual rate of 12% or 1% per month. 
 
13.7 TIME LIMITS ON CLAIMS 
 
  Strike the last sentence. 
  
Add the following Paragraph: 
 
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1 If  any provision, specifications or requirement of the Contract Documents conflict or is inconsistent with 

any statute, law or regulation of the government of the United State of America, the Contractor shall 
notify the Architect and Owner immediately upon discovery. 

 
Add the following Paragraph: 
 
13.9 CLOUD-BASED PROJECT MANAGEMENT SYSTEM 
 
13.9.1 The Contractor is responsible for communicating to the Owner and the Architect using the University’s 

Cloud-Based Project Management System for the duration of the contract. The Owner will administer 
the site and shall provide login credentials to the Contractor following contract award. 

 
 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled 
to receive payment for Work executed, and cost incurred by reason of such terminat ion 
along with reasonable overhead. 

 
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1.2  Throughout the Paragraph strike “21” and insert “45”. 
 
15.1.6  CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

 Delete Paragraph 15.1.6 in its entirety. 
 
15.2  INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5 The Architect will approve or reject Claims by written decision, which shall state the 

reasons therefore and shall notify the parties of any change in the Contract Sum or 
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Contract Time or both.  The approval or rejection of a Claim by the Architect  shall be 
subject to mediation and other remedies at law or in equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3  MEDIATION 
 

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in equity”.  
 

15.3.2 In the f irst sentence, delete “administered by the American Arbitration Association in 
accordance with its Construction Industry Mediation Procedure in effect on the date of the 
Agreement,” Strike “binding dispute resolution” and insert “remedies at law and in equity”.  

 
15.4  ARBITRATION 
 

 Delete Paragraph 15.4 and its sub-sections in its entirety. 
 

END OF SECTION 00 73 13 
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ARTICLE 1: GENERAL 
 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper execut ion and 

completion of the Work by the Contractor.  The Contract Documents are complementary and what is 
required by one shall be as binding as if required by all.  Performance by the Contractor shall be 
required to an extent consistent with the Contract Documents and reasonably inferable from them as 
being necessary to produce the intended results. 

 
1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a bonafide State 

of  Delaware Purchase Order.  Any work performed or material purchases prior to the issuance of  the 
Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor agrees 

that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for employment 
because of race, creed, sex, color, sexual orientation, gender identity or national origin .  The 
Contractor will take positive steps to ensure that applicants are employed and that 
employees are treated during employment without regard to their race, creed,  sex, color, 
sexual orientation, gender identity or national origin.  Such action shall include, but not  be 
limited to, the following: employment, upgrading, demot ion o r t ransfer; recruitment o r 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment no tices to be 
provided by the contracting agency setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf  of the Contractor, state that all qualified applicants will receive considerat ion for 
employment without regard to race, creed, sex, color, sexual orientation, gender identity or 
national origin.” 

 
ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 
ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days af ter receiving notice to 

proceed with the work, furnish to the Owner a complete schedule of  values on the various items 
comprising the work. 

 
3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their Subcontracts as 

soon as possible after the signing of their own contract and see that all material, their own and those of 
their Subcontractors, are promptly ordered so that the work will not be delayed by failure of materials 
to arrive on time. 

 
3.3 Before commencing any work or construction, the General Contractor is to consult with the Owner as 

to matters in connection with access to the site and the allocation of Ground Areas for the various 
features of hauling, storage, etc. 
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3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention.  The 

Contractor shall be solely responsible for and have control over construc tion means, methods, 
techniques, sequences and procedures and for coordinating all  portions of the Work under the 
Contract, unless the Contract Documents give other specific instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's employees and 

other persons carrying out the Contract.  The Contractor shall not permit employment of unfit persons 
or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new and of good 

quality, unless otherwise permitted, and that the work will be free from defects and in conformance 
with the Contract Documents.  Work not conforming to these requirements, including substitutions not 
properly approved, may be considered defective.  If  required by the Owner, the Contractor shall furnish 
evidence as to the kind and quality of materials and equipment provided. 

 
3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other similar taxes, 

and shall secure and pay for required permits, fees, licenses, and inspections necessary for proper 
execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, regulations, and 

lawful orders of public authorities bearing on performance of the Work.  The Contractor shall promptly 
notify the Owner if the Drawings and Specifications are observed to be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the Contractor's 

employees, Subcontractors and their agents and employees, and other persons performing portions of 
the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area f ree f rom accumulat ion of waste 

materials or rubbish caused by operations under the Contract.  At completion of the Work the 
Contractor shall remove from and about the Project all waste materials, rubbish, the Contractor's tools, 
construction equipment, machinery and surplus materials.  The Contractor shall be responsible for 
returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of Delaware and 

shall pay all fees and taxes due under State laws.  In conformance with Section 2503, Chapter 25,  
Title 30, Delaware Code, "the Contractor shall furnish the Delaware Department of Finance within 
ten (10) days after entering into any contract with a contractor or subcontractor no t a res ident of  
this State, a statement of total value of such contract or contracts together wit h the names and 
addresses of the contracting parties.” 

 
3.12. The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, Title 29 of 

the Delaware Code. 
 
ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding Documents. 
 
4.1.3 Contents of  Performance Bonds – The bond shall be in the form approved by the Off ice of  

Management and Budget.  The bond shall be conditioned upon the faithful compliance and 
performance by the successful bidder of each and every term and condition of the contract and the 
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proposal, plans, specifications, and bid documents thereof.  Each term and condition shall be met 
at the time and in the manner prescribed by the Contract, Bid documents and the specif ications, 
including the payment in full to every person furnishing materiel or performing labor in the 
performance of the Contract, of all sums of money due the person for such labor and  materiel.  
(The bond shall also contain the successful bidder’s guarantee to indemnify and save harmless the 
State and the agency from all costs, damages and expenses growing out of  or by reason of  the 
Contract in accordance with the Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of the State so 

require, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the award is  

made shall furnish a Performance Bond and Labor and Material Payment Bond, each equal to the ful l 
amount of the Contract price to guarantee the faithful performance of al l terms, covenants and 
conditions of the same.  The bonds are to be issued by an acceptable Bonding Company licensed to 
do business in the State of Delaware and shall be issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a period of  two 

(2) years after the date of the Certificate for Final Payment.  The Performance Bond shall guarantee 
the satisfactory completion of the Project and that the Contractor will make good any faults or defects 
in his work which may develop during the period of  said guarantees as a result of improper or 
defective workmanship, material or apparatus, whether furnished by themselves o r their Sub -
Contractors.  The Payment Bond shall guarantee that the Contractor shall pay in full all persons, firms 
or corporations who furnish labor or material or both labor and material for, or on account of, the work 
included herein.  The bonds shall be paid for by this Contractor.  The Owner shall have the right to 
demand that the proof parties signing the bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If  any f irm entering into a contract with the State, or Agency that neglects or refuses to perform or 

fails to comply with the terms thereof, the Agency which signed the Contract  may terminate the 
Contract and proceed to award a new contract in accordance with this Chapter 69, Title 29 of  the 
Delaware Code or may require the Surety on the Performance Bond to complete the Contract in 
accordance with the terms of the Performance Bond.  Nothing herein shall p reclude the Agency 
f rom pursing additional remedies as otherwise provided by law. 

 
4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder shall 

purchase adequate insurance for the performance of the Contract and, by submiss ion of  a Bid,  
agrees to indemnify and save harmless and to defend all legal or equitable actions brought against  
the State, any Agency, officer and/or employee of the State, for and from all claims of liability which 
is or may be the result of the successful Bidder’s actions during the performance of the Contract.   

 
4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful Bidder in any 

legal or equitable defense of any action brought against the successful Bidder based upon wo rk 
performed pursuant to the Contract will not waive any defense which the State, i ts  agencies and 
their respective of f icers, employees and agents might otherwise have against such claims, 
specifically including the defense of sovereign immunity, where applicable, and by the terms of this  
section, the State and all agencies, of f icers and employees thereof  shall not be f inancially 
responsible for the consequences of work performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
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4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any Subcontractor 

under any Contract or Subcontract to the extent that the books and records relate to the 
performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) years f rom 

the date of final payment under the Prime Contract and by the Subcontractor for a period of seven 
(7) years f rom the date of final payment under the Subcontract. 

 
ARTICLE 5: SUBCONTRACTORS 
 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building (not a 

road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a s tatement  
containing, for each Subcontractor category, the name and address (city or town and State 
only – street number and P.O. Box addresses not required) of the subcontractor whose 
services the Bidder intends to use in performing the Work and providing the material for 
such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of  any Contract be made to any Bidder which, 

as the Prime Contractor, has listed itself  as the Subcontractor for any Subcontractor 
unless: 

 
A. It has been established to the satisfaction of the awarding Agency that the Bidder 

has customarily performed the specialty work of such Subcontractor category  by 
artisans regularly employed by the Bidder’s firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty wo rk, i f  

the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona f ide Subcontractor or 
Contractor in such specialty work and Subcontractor category. 

 
5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the Subcontractor for 

a Subcontractor category shall be final and binding upon all Bidders, and no action of  any nature 
shall lie against any awarding agency or its employees or officers because of i ts  decision in this 
regard. 

 
5.1.3 Af ter such a Contract has been awarded, the successful Bidder shall not substitute another 

Subcontractor for any Subcontractor whose name was set forth in the statement which 
accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is satisf ied that 

the Subcontractor whose name is on the Bidders accompanying statement:  
 

A. Is unqualif ied to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the Subcontract; or 

 
D. Is no longer engaged in such business. 
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5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency the 

taxpayer identification license numbers of such subcontractors.  Such numbers shall be provided on 
the later of the date on which such subcontractor is required to be identified or the time the contract is 
executed.    The successful Bidder shall provide to the agency to which it is contracting, within 30 days 
of  entering into such public works contract, copies of all Delaware Business licenses of subcontractors 
and/or independent contractors that will perform work for such public works contract.  However, if  a 
subcontractor or independent contractor is hired or contracted more than 20 days af ter the Bidder 
entered the public works contract the Delaware Business license of such subcontractor or independent 
contractor shall be provided to the agency within 10 days of being contracted or hired. 

 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid statement in 

the performance of the Work on the public bidding, the Contractor shall be penalized in the amount of 
(project specific amount*).  The Agency may determine to deduct payments of the penalty f rom the 
Contractor or have the amount paid directly to the Agency.  Any penalty amount assessed against the 
Contractor may be remitted or refunded, in whole or in part, by the Agency awarding the Contract, only 
if  it is established to the satisfaction of the Agency that the Subcontractor in question has defaulted o r 
is no longer engaged in such business.  No claim for the remission or refund of any penalty shall be 
granted unless an application is filed within one year after the liability of the successful Bidder accrues.  
All penalty amounts assessed and not refunded or remitted to the contractor shall be reverted to the 
State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects shall be 

approved by the Office of Management and Budget, Division of Facilities Management pursuant  to 
Chapter 78 of Title 16. 

 
5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 

HANDICAPPED 
 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any f irm entering into a Public Works Contract that neglects or refuses to perform or fails to comply 

with its terms, the Agency may terminate the Contract and proceed to award a new Contract  or 
may require the Surety on the Performance Bond to complete the Contract in accordance with the 
terms of the Performance Bond. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1 The Owner reserves the right to simultaneously perform other construction or operations related to the 

Project with the Owner's own forces, and to award separate contracts in connection with other portions 
of  the Project or other Projects at the same site. 

 
6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for access and 

storage of materials and equipment, and for the performance of their activities, and shall connect and 
coordinate their activities with other forces as required by the Contract Documents. 

 
ARTICLE 7: CHANGES IN THE WORK 
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7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of Addit ions, 

Deletions, Modifications or Substitutions, with the Contract Sum and Contract completion date being 
adjusted accordingly.   Such changes in the Work shall be authorized by written Change Order signed 
by the Professional, as the duly authorized agent, the Contractor and the Owner. 

 
7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed Change 

Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by mutual 

agreement of the Owner, Contractor and the Architect.  In all cases, this cost or credit shall be based 
on the ‘DPE’ wages required and the “invoice price” of the materials/equipment needed. 

 
7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes direct 

salary plus customary fringe benefits (prevailing wage rates) and documented statutory costs such as 
workman’s compensation insurance, Social Security/Medicare,  and unemployment insurance (a 
maximum multiplier of 1.35 times DPE). 

 
7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of  materials and/or 

equipment that is paid by the Contractor, (or subcontractor), to a material distributor, direct factory  
vendor, store, material provider, or equipment leasing entity.  Rates for equipment that is leased and/or 
owned by the Contractor or subcontractor(s) shall not exceed those listed in the latest version of  the 
“Means Building Construction Cost Data” publication. 

 
7.3.3 In addition to the above, the General Contractor is allowed a f if teen percent  (15%) markup for 

overhead and prof it for additional work performed by the General Contractor’s own forces.  
For additional subcontractor work, the Subcontractor is allowed a fifteen (15) percent overhead and 
prof it on change order work above and beyond the direct costs stated previously.  To this amount,  
the General Contractor will be allowed a mark-up not exceeding seven and one half percent (7.5%) 
on the subcontractors work.  These mark-ups shall include all costs including, but  not  l imited to:   
overhead, profit, bonds, insurance, supervision, etc.  No markup is permitted on the work  of the 
subcontractors subcontractor. No additional costs shall be allowed for changes related to the 
Contractor’s onsite superintendent/staff, or project manager, unless a change in the work changes 
the project duration and is identified by the CPM schedule.  There will be no other costs associated 
with the change order. 

 
ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the Contractor 

confirms that the stipulated limits are reasonable, and that the Work will  be completed within the 
anticipated time frame. 

 
8.2 If  progress of the Work is delayed at any time by changes ordered by the Owner, by labor disputes, 

f ire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable casualties or other 
causes beyond the Contractor's control, the Contract Time shall be extended for such reasonable time 
as the Owner may determine. 

 
8.3 Any extension of time beyond the date fixed for completion of the construction and acceptance of  any 

part of the Work called for by the Contract, or the occupancy of the building by the Owner, in whole or 
in part, previous to the completion shall not be deemed a waiver by the Owner of his right to annul or 
terminate the Contract for abandonment or delay in the matter provided for, nor relieve the Contractor 
of  full responsibility. 

 
8.4  SUSPENSION AND DEBARMENT  
 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a public works 

contract or complete a public works project within the time schedule established by the Agency in the 
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Invitation To Bid, may be subject to Suspension or Debarment for one or more of the following 
reasons:  a) failure to supply the adequate labor supply ratio for the project; b) inadequate f inanc ial 
resources; or, c) poor performance on the Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the public  

works project may petition the Director of the Office of Management and Budget for Suspension or 
Debarment of the Contractor.  The Agency shall send a copy of the petition to the Contractor within 
three (3) working days of filing with the Director.  If  the Director concludes that the pet ition has 
merit, the Director shall schedule and hold a hearing to determine whether to suspend the 
Contractor, debar the Contractor or deny the petition.  The Agency shall have the burden of  
proving, by a preponderance of the evidence, that the Contractor failed to perform or complete the 
public works project within the time schedule established by the Agency and failed to do so for one 
or more of the following reasons:  a) failure to supply the adequate labor supply ratio for the project; 
b) inadequate financial resources; or, c) poor performance on the project.  Upon a f inding in favor 
of  the Agency, the Director may suspend a Contractor from Bidding on any project funded, in whole 
or in part, with public funds for up to 1 year for a f irst offense, up to 3 years for a second of fense 
and permanently debar the Contractor for a third of fense.  The Director shall issue a written 
decision and shall send a copy to the Contractor and the Agency.  Such decision may be appealed 
to the Superior Court within thirty (30) days for a review on the record.”  

 
8.5  RETAINAGE 
 
8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of each 

public works project establish a time schedule for the completion of the projec t.   If  the p roject is  
delayed beyond the completion date due to the Contractor’s failure to meet their responsibi li t ies , 
the Agency may forfeit, at its discretion, all or part of the Contractor’s retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A punchlist wil l  

only be prepared upon the mutual agreement of the Owner, Architect and Contractor.  Once  the 
punchlist is prepared, all three parties will by mutual agreement, establish a schedule for its 
completion.  Should completion of the punchlist be delayed beyond the established date due to the 
Contractor’s failure to meet their responsibilities, the Agency may hold permanently, at its 
discretion, all or part of the Contractor’s retainage. 

 
ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five percent (5%) 

retainage on all Contractor's monthly invoices until completion of the project.   This retainage may 
become payable upon receipt of all required closeout documentation, provided all other requirements 
of  the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of  Contractor's 

itemized application for payment, such application will be audited, modified, if found necessary, and 
approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per annum 

beginning thirty (30) days after the “presentment” (as opposed to the date) of the invoice.  
 
9.2 PARTIAL PAYMENTS  
 
9.2.1 Any public works Contract executed by any Agency may provide for partial payments at the opt ion 

of  the Owner with respect to materials placed along or upon the sites or stored at secured 
locations, which are suitable for use in the performance of the contract.  
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9.2.2 When approved by the agency, partial payment may include the values of tested and acceptable 

materials of a nonperishable or noncontaminative nature which have been produced or furnished 
for incorporation as a permanent part of  the work yet to be completed, provided acceptable 
provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the m aterials as  

verif ied by invoices furnished by the Contractor, nor will it exceed the contrac t bid p rice for the 
material complete in place. 

 
9.2.3 If  requested by the Agency, receipted bills from all Contractors, Subcontractors, and material, men, 

etc., for the previous payment must accompany each application for payment.  Following such a 
request, no payment will be made until these receipted bills have been received by the Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of  

miscellaneous work, the Owner will determine the date when the project has been substant ial ly 
completed. 

 
9.3.2 If , after the Work has been substantially completed, full complet ion thereof  is material ly  delayed 

through no fault of the Contractor, and without  terminating the Contract , the Owner may make 
payment of the balance due for the portion of the Work fully completed and accepted.  Such payment 
shall be made under the terms and conditions governing final payment that it shall not constitute a 
waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the specifications 

must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate,  shall be made 

within thirty (30) days after the Work is fully completed and the Contract fully performed and provided 
that the Contractor has submitted the following closeout documentation (in addition to any other 
documentation required elsewhere in the Contract Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness connected 

with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the foregoing 

conditions have been complied with, defective work corrected and all unsatisfactory condit ions 
remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
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10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety precaut ions 

and programs in connection with the performance of the Contract.  The Contractor shall take all 
reasonable precautions to prevent damage, injury or loss to: workers, persons nearby who may be 
af fected, the Work, materials and equipment to be incorporated, and existing property  at the site or 
adjacent thereto.  The Contractor shall give notices and comply with applicable laws ordinances, rules 
regulations, and lawful orders of public authorities bearing on the safety of persons and property and 
their protection from injury, damage, or loss.  The Contractor shall promptly remedy damage and loss 
to property at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as lead,  

PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a qualified specialist 
for the identification, testing, removal, handling and protection against  exposure or environmental 
pollution, to comply with applicable regulation laws and ordinances.  The Contractor and Architect will  
not be required to participate in or to perform this operation.  Upon completion of this work, the Owner 
will notify the Contractor and Architect in writing the area has been cleared and approved by the 
authorities in order for the work to proceed.  The Contractor shall at tach documentation f rom the 
authorities of said approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984,  all  vendors supplying any 

materials that may be defined as hazardous, must provide Material Safety Data Sheets for those 
products.  Any chemical product should be considered hazardous if it has a warning caut ion on the 
label relating to a potential physical or health hazard, if it is known to be present in the work place, and 
if  employees may be exposed under normal conditions or in any foreseeable emergency s ituation.   
Material Safety Data Sheets must be provided directly to the Owner along with the shipping slips that  
include those products. 

 
10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are f ree of  all  

asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) provided by the 
product manufacturer for the materials used in construction,  as specif ied or as provided by the 
Contractor. 

 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, etc.  The 

Contractor shall carry such insurance coverage as they desire on their own property such as a f ield 
office, storage sheds or other structures erected upon the project site that belong to them and for their 
own use.  The Subcontractors involved with this project shall carry whatever insurance protection they 
consider necessary to cover the loss of any of their personal property, etc. 

 
11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of  two (2) copies of al l  

required insurance certificates called for herein, and submit one (1) copy of each cert if icate, to the 
Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the coverage 

included herein, include coverage for injury to or destruction of any property arising out of the collapse 
of  or structural injury to any building or structure due to demolition work and evidence of these 
coverages shall be filed with and approved by the Owner. 

 
11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage noted herein, 

include coverage on all real and personal property in their care, custody and control damaged in any 
way by the Contractor or their Subcontractors during the entire construction period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building during the 

entire construction period, shall not be provided by the Contractor under this contract.  The Owner 
shall insure the existing building and all of its contents and all this new alterat ion work under this 
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contract during entire construction period for the full insurable value of the ent ire work at the s ite.   
Note, however, that the Contractor and their Subcontractors shall be responsible for insuring building 
materials (installed and stored) and their tools and equipment whenever in use on the project, against 
f ire damage, theft, vandalism, etc. 

 
11.6 Certif icates of the insurance company or companies stating the amount and type of coverage, terms of 

policies, etc., shall be furnished to the Owner, within 20 days of contract award. 
 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following forms of  

insurance: 
 
11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $2,000,000  aggregate 

 
Property Damage $1,000,000  for each occurrence 

 $2,000,000  aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $2,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $500,000  aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000  for each person 
 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include cont ingent and contractual l iabil ity  

coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1 Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2 Minimum Limit for all employees working at one site. 
 
11.7.6  Certif icates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior notice of  

cancellation, non-renewal, or any change in coverages and limits of liabil i ty shown as included on 
certificates. 

 
11.7.7    Social Security Liability 
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11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or performing 

any work for or on their behalf, or in connection  with or arising out of the Contractor’s business,  the 
Contractor shall accept full and exclusive liability for the payment of any and all contributions or taxes 
or unemployment insurance, or old age retirement benefits, pensions or annuities now or hereaf ter 
imposed by the Government of the United States and the State or political subdivision thereof, whether 
the same be measured by wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or employment records 

as may be necessary to enable it to fully comply with the law imposing the aforesaid contributions or 
taxes. 

 
11.7.7.3 If  the Owner is required by law to and does pay any and/or all of the aforesaid contributions or taxes, 

the Contractor shall forthwith reimburse the Owner for the entire amount so paid by the Owner. 
 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1 The Contractor shall promptly correct Work rejected by the Owner or fai l ing to conform to the 

requirements of the Contract Documents, whether observed before or after Substantial Complet ion 
and whether or not fabricated, installed or completed, and shall correct any Work found to be not  in 
accordance with the requirements of the Contract Documents within a period of two years f rom the 
date of Substantial Completion, or by terms of an applicable special warranty required by the Contract 
Documents.  The provisions of this Article apply to work done by Subcontractors as well as to Work 
done by direct employees of the Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects shall be 

such that it is not expedient to have them corrected, the Owner, at their option, shall have the right to 
deduct such sum, or sums, of money from the amount of the contract as they consider justif ied to 
adjust the difference in value between the defective work and that required under contract  including 
any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  CUTTING AND PATCHING 
 
13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall coordinate the 

work of the various trades involved. 
 
13.2  DIMENSIONS 
 
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the project  site.  

Any discrepancies between the drawings and specifications and the existing conditions shall be 
referred to the Owner for adjustment before any work affected thereby has been performed. 

 
13.3  LABORATORY TESTS   
 
13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work shall be 

made by bureaus, laboratories or agencies approved by the Owner and reports of such tests shall be 
submitted to the Owner.  The cost of the testing shall be paid for by the Contractor. 

 
13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver same 

without charge to the testing laboratory or other designated agency when and where directed by the 
Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the surface or 

below the surface of  the ground, the Contractor shall notify the authorities of  the Delaware 
Archaeological Board and suspend work in the immediate area for a reasonable time to permit those 
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authorities, or persons designated by them, to examine the area and ensure the proper removal of the 
archaeological evidence for suitable preservation in the State Museum. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1 The General Contractor shall replace without expense to the Owner all  glass broken during the 

construction of the project.  If  job conditions warrant, at completion of the job the General Contractor 
shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the date of final 

acceptance of the work, the contractor warrants that work performed under this contract conforms to 
the contract requirements and is free of any defect of equipment, material or workmanship performed 
by the contractor or any of his subcontractors or suppliers.  However, manufacturer's warranties and 
guarantees, if for a period longer than two (2) years, shall take precedence over the above warranties.  
The contractor shall remedy, at his own expense, any such failure to conform or any such defect.  The 
protection of this warranty shall be included in the Contractor's Performance Bond. 

 
ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1 If  the Contractor defaults or persistently fails or neglects to carry out the Work in accordance with the 

Contract Documents or fails to perform a provision of the Contract, the Owner, after seven days written 
notice to the Contractor, may make good such deficiencies and may deduct the cost thereof from the 
payment then or thereafter due the Contractor.  Alternatively, at the Owner's option, and the Owner 
may terminate the Contract and take possession of the site and of all materials, equipment, tools, and 
machinery thereon owned by the Contractor and may finish the Work by whatever method the Owner 
may deem expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2 “If  the continuation of this Agreement is contingent upon the appropriation of adequate s tate, or 

federal funds, this Agreement may be terminated on the date beginning on the first fiscal year for 
which funds are not appropriated or at the exhaustion of  the appropriation.  The Owner may  
terminate this Agreement by providing written notice to the parties of such non-appropriat ion.  All  
payment obligations of the Owner will cease upon the date of termination.  No twithstanding the 
foregoing, the Owner agrees that it will use its best efforts to obtain approval of necessary funds to 
continue the Agreement by taking appropriate action to request adequate funds to continue the 
Agreement.” 

 
 
 END OF SECTION 00 81 13 
 
 
 
 

DSU Lot 16 Pavement Remediation 
Contract No. PC-19-026

Page 62 of 78 07/15/2020



EMPLOYEE DRUG TESTING REPORT FORM 
Period Ending: 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds maintain testing data that includes 
but is not limited to the data elements below. 

Project Number: 

Project Name:  

Contractor/Subcontractor Name: 

Contractor/Subcontractor Address: 

Number of employees who worked on the jobsite during the report period:  

Number of employees subject to random testing during the report period:  

Number of Negative Results       Number of Positive Results  

Action taken on employee(s) in response to a failed or positive random test: 

Date: _______________ 

This form is not required to be submitted to the Owner.  Included as a reference to show 
information required to be maintained by the Contractor.  The Owner shall have the right to 
periodically audit all Contractor and Subcontractor test results at the Contractor’s or 
Subcontractor’s offices (or by other means to make the data available for inspection by the 
Owner). 

DRUG TESTING FORMS        00 81 14-1 

DELAWARE STATE UNIVERSITY 
EMPLOYEE DRUG TESTING REPORT FORMS

OFFICE OF PLANNING & CONSTRUCTION 
00 81 14 
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EMPLOYEE DRUG TESTING  
REPORT OF POSITIVE RESULTS 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 
a positive random drug test. 

Project Number: 

Project Name:  

Contractor/Subcontractor Name: 

Contractor/Subcontractor Address: 

Name of employee with positive test result:  

Last 4 digits of employee SSN: 

Date test results received:  

Action taken on employee in response to a positive test result: 

Authorized Representative of Contractor/Subcontractor: 
(typed or printed) 

Authorized Representative of Contractor/Subcontractor: 
     (signature) 

Date: _______________ 

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.  

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 
NOT OPEN" on the face thereof and place in a separate mailing envelope. 

DRUG TESTING FORMS        00 81 14-2 

DELAWARE STATE UNIVERSITY 
EMPLOYEE DRUG TESTING REPORT FORMS

OFFICE OF PLANNING & CONSTRUCTION 
00 81 14 
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1. CRAFT TRAINING (29 Del. C. § 6962(c)(13)), § 6962(d)(13))   
The Craft Training Regulations relating to Public Works Contracting, signed into law on 
June 7, 2019 are now in effect. These regulations require certain contractors and 
subcontractors on public works projects to commit to provide craft training for 
journeyman and apprentice levels at the time of contract execution.
Refer to the full requirements at the following link: https://legis.delaware.gov/BillDetail?
legislationId=47284    
Note a few of the requirements:
If there is a craft training program for a craft in this project, the awarded contractor must 
commit to provide (and commit that subcontractors must provide) craft training for 
journeyman and apprentice levels at the time the contractor executes the public works 
contract if all of the following apply:
1. This project meets the prevailing wage requirement under § 6960 of this title.
2. The contractor (or subcontractor) employs 10 or more total employees.
3. The project is not a federal highway project.
- The craft training required may be provided by any of the following: The 
contractor; The subcontractor; A program registered under § 1101-4.0 of Title 19 of the 
Delaware Administrative Code.
- Any contractor who fails to perform a public works contract or complete a public 
works project within the time schedule established by the agency in the invitation to bid, 
may be subject to suspension or debarment for 1 or more of the following reasons: Failure 
to supply the adequate labor supply ratio for the project; Inadequate financial resources; 
Poor performance on the project; Failure to provide required craft training.
- Any subcontractor who fails to provide required craft training may be subject to 
suspension or debarment.
- The public works contract must include a requirement that the contractor provide, 
and the subcontractor provide, craft training for journeyman and apprentice levels if all the 
above subparagraphs 1, 2, and 3 apply.
- An Affidavit Of Craft Training Compliance form will be provided for signature at 
contract execution.
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TECHNICAL SPECIFICATIONS 
TABLE OF LOCATIONS 

2020 Parking Lot 16 Restoration Project  
 

Location # Location Name 
1 Parking Lot 16 – MAIN AREA 
2 Parking Lot 16 – ADD ALTERNATE 1 
3 Parking Lot 16 – ADD ALTERNATE 2 
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Delaware State University 

2020 Parking Lot 16 Restoration Project  
LOCATION: 1  

LOCATION NAME: Parking Lot 16 – MAIN AREA 

GENERAL IMPROVEMENTS: Mill and Overlay Pavement Replacement, Hot-Mix 
Asphalt Patching, Striping Replacement, Removal and 
Replacement of Signs and Parking Bumpers, Guardrail 
Installation 

COMMENTS:  

 

ITEM NUMBER ITEM NAME ESTIMATED 
QUANTITY 

211.A Removal of Concrete Jersey Barrier  12 LF 
401.A Hot Mix Asphalt For Surface – Type C @ 2” MAIN 

AREA 
1,784 CY 

402.A Hot Mix Asphalt Patching – 4” 1,638 SF 
402.B Hot Mix Asphalt Patching – 12” 1,927 SF 
701.A Curb Removal and Replacement 20 LF 
760.C Pavement Milling @ 2” MAIN AREA 10,706 SY 
762.01 Butt Joint 72 SY 
817.A 4” Solid White Epoxy Resin 4,596 LF 
817.B 4” Solid Yellow Epoxy Resin 21 LF 
817.C 4” Solid Blue Epoxy Resin 236 LF 
817.D 16” Solid White Thermoplastic – Stop Bar 40 LF 
817.E White Thermoplastic Symbol – Straight Arrow 11 EA 
817.E White Thermoplastic Symbol – Reserved 62 EA 
817.E Blue Thermoplastic Symbol – Handicap Parking  4 EA 
819 Stop (1) and Handicap Parking (1) Sign Installation 2 EA 
2000 Sign Removal and Replacement 62 EA 

See Detail on Plan Parking Bumper Removal and Replacement 88 EA 
See Detail on Plan Class A Galvanized Guardrail Installation 93 LF 
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Delaware State University 

2020 Parking Lot 16 Restoration Project  
LOCATION: 2  

LOCATION NAME: 

 
Parking Lot 16 – ADD ALTERNATE 1 (South of Main 
Area) 
 

GENERAL IMPROVEMENTS: Mill and Overlay Pavement Replacement, Hot Mix 
Asphalt Patching, Striping Replacement, Removal and 
Replacement of Signs and Parking Bumpers 

COMMENTS:  

 

ITEM NUMBER ITEM NAME ESTIMATED 
QUANTITY 

401.A Hot Mix Asphalt For Surface – Type C @ 2” ADD 
ALTERNATE 1 

691 CY 

402.A Hot Mix Asphalt Patching – 4” 622 SF 
402.B Hot Mix Asphalt Patching – 12” 746 SF 
760.C Pavement Milling @ 2” ADD ALTERNATE 1 4,146 SY 
762.01 Butt Joint 18 SY 
817.A 4” Solid White Epoxy Resin 2,772 LF 
817.E White Thermoplastic Symbol – Straight Arrow 4 EA 
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Delaware State University 

2020 Parking Lot 16 Restoration Project  
LOCATION: 3  

LOCATION NAME: Parking Lot 16 – ADD ALTERNATE 2 (Drop off Areas) 

GENERAL IMPROVEMENTS: Mill and Overlay Pavement Replacement, Hot Mix 
Asphalt Patching, Striping Replacement, Removal and 
Replacement of Signs and Parking Bumpers 

COMMENTS:  

 

ITEM NUMBER ITEM NAME ESTIMATED 
QUANTITY 

760.C Pavement Milling @ 2” ADD ALTERNATE 2 2,980 SY 
401.A Hot Mix Asphalt For Surface – Type C @ 2” ADD 

ALTERNATE 2 
497 CY 

402.A Hot Mix Asphalt Patching – 4” 447 SF 
402.B Hot Mix Asphalt Patching – 12” 536 SF 
817.A 4” Solid White Epoxy Resin 374 LF 
817.B 4” Solid Yellow Epoxy Resin 856 LF 
817.C 4” Solid Blue Epoxy Resin 467 LF 
817.E White Thermoplastic Symbol – Straight Arrow 2 EA 
817.E Yellow Thermoplastic Symbol – Fire Lane 3 EA 
817.E Blue Thermoplastic Symbol – Handicap Parking  4 EA 
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Delaware State University 

2020 Parking Lot 16 Restoration Project  
 

Contingency Items (Unit Prices) 
 

 

 

 

ITEM NUMBER ITEM NAME Unit 
401.A Hot Mix Asphalt For Surface – Type C @ 2”  CY 
402.A Hot Mix Asphalt Patching – 4”  SF 
402.B Hot Mix Asphalt Patching – 12”  SF 
701.A Curb Removal and Replacement  LF 
760.C Pavement Milling @ 2”  SY 
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TECHNICAL SPECIFICATIONS 
 
 
211  REMOVAL OF STRUCTURES AND OBSTRUCTIONS AND 
EXISTING PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK 
 
211.01  Description 
Refer to the DelDOT Specification “SECTION 211 – REMOVAL OF STRUCTURES AND 
OBSTRUCTIONS AND EXISTING PORTLAND CEMENT CONCRETE PAVEMENT, 
CURB AND SIDEWALK” for construction specifications. See revised “Method of 
Measurement and Basis of Payment” section below. 
 

 211.A – Removal Of Structures And Obstructions And Existing Portland Cement 
Concrete Pavement, Curb And Sidewalk where new pavement curb or 
sidewalk will be installed. 

 211.B – Curb Removal where new curb is not to be installed or replaced. 
 
 
211.04 & 05  Method of Measurement and Basis of Payment 
For Item 211A, the quantity of Removal of Structures and Obstructions and Existing Portland 
Cement Concrete Pavement, Curb and Sidewalk will not be measured and paid for separately but 
will be considered incidental to the 701 Curb Replacement, 705.C Curb Ramps (ADA 
Compliant Ramp), or 705.A/B/D/E Sidewalk Replacement unit price.  For Item 211.B, the 
quantity of curb removal will be measured and paid for at the contract unit price per linear foot 
of curb removed. 
 

END OF SECTION 
 
 

401               HOT MIX ASPHALT PAVEMENT 
 
Refer to the DelDOT Specification “SECTION 401 – Bituminous Pavement” for construction 
specifications. See revised “Method of Measurement and Basis of Payment” section below. 
 
This work consists of constructing hot-mix, hot-laid bituminous concrete bases and surface 
courses on either a prepared foundation or an existing surface course.  
 

401.A – Hot Mix Asphalt for Surface pavement shall meet the current DelDOT 
specifications for HMA SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22.   
401.B – Hot Mix Asphalt for Base Course pavement shall meet the current DelDOT 
specifications for HMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22. 
401.C – Hot Mix Asphalt for BCBC pavement shall meet the current DelDOT 
specifications for HMA SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22. 

 
401.14  Method of Measurement 
The quantity of hot-mix asphalt pavement will be measured as the actual number of tons for hot-
mix asphalt pavement placed and accepted. The weight shall be calculated as specified in 
DelDOT Specification Subsection 109.01. Actual measurement of the quantity of tack coat 
applied will not be required. Hot Mix Asphalt used for patches along curbs, ramps and valley 
gutter installations will not be measured, but will be considered incidental to those items.  
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M401.15  Basis of Payment 
The quantity of hot-mix asphalt pavement will be paid for at the Contract unit price per ton. 
Price and payment will constitute full compensation for furnishing, preparing, hauling, and 
placing all materials, including asphalt for tack coat; for removing hot-mix bituminous concrete 
from around manholes, drainage inlets, valves, and similar features; for removing and replacing 
excess asphalt cement, as determined by the Owner; for applying a fog coat; and for all labor, 
equipment, tools, and incidentals required to complete the work, including the correction of 
defective work.  Hot Mix Asphalt used for patches along curbs, ramps and valley gutter 
installations will not be paid for separately but will be considered incidental to those items. 
 

END OF SECTION 

 
402 BITUMINOUS PAVEMENT MATERIALS, PATCHING 
 
402.01 Description 
Refer to the DelDOT Specification “SECTION 402 - BITUMINOUS PAVEMENT 
MATERIALS, PATCHING” for construction specifications. See revised “Method of 
Measurement and Basis of Payment” section below. 
 
 402.A – Hot Mix Asphalt patching depth of 4” – Removal of existing roadway material 

to a depth of 4 inches below the milled surface (6 inches below the finished roadway 
surface) and placement of 4 inches of Hot Mix Apshlat Type B or BCBC.  The HMA 
shall be permitted to be placed in a single 4 inch lift. 

 402.B – Hot Mix Asphalt patching depth of 12” – Removal of existing roadway 
material to a depth of 12 inches below the milled surface (14 incehs below the finished 
roadway surface) and placement of 4 inches of Hot Mix Asphalt Type B or BCB over 8 
inches of compacted Graded Aggregate Base Course.  The HMA shall be permitted ot be 
placed in a single 4 inch lift. 

 
402.04 & 05  Method of Measurement and Basis of Payment 
Payment for bituminous pavement patching materials is at the Contract Unit Price per square 
yard of thickness and constitutes full compensation for removal and disposal of existing 
materials, for preparing the sud grade, and for all labor, equipment, tools, and incidentals 
required to complete the work.  
 

END OF SECTION 
 
 
701   CURB AND INTEGRAL CURB AND GUTTER 
 
701.01  Description.  
Refer to the DelDOT Specification “SECTION 701 - CURB AND INTEGRAL CURB AND 
GUTTER” for construction specifications. See revised “Method of Measurement and Basis of 
Payment” section below. 
 
 701.A – Curb and Integral Curb and Gutter – Removal and Replacement  
 701.B – Curb and Integral Curb and Gutter – New Installation  
 
701.04 & 05  Method of Measurement and Basis of Payment 
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The quantity of portland cement concrete curb and integral curb and gutter will be paid for at the 
Contract price per linear foot.   Price and payment will constitute full compensation for removal 
and proper disposal of existing concrete curb and gutter and material, excavating limited to 12 
inch depth, furnishing, and placing all materials; for forming, placing, finishing, and curing 
concrete; for backfilling, compacting, and disposing of surplus materials; for sealing joints; and 
for all labor equipment, tools, and incidentals required to complete the work. If other than 
existing soil is approved for use as foundation material, it will not be measured or paid.  
 

END OF SECTION 
 

 
760  PAVEMENT MILLING 
 
M760.01  Description 
Refer to the DelDOT Specification “SECTION 760 – PAVEMENT MILLING AND RUMBLE 
STRIPS” for construction specifications. See revised “Method of Measurement and Basis of 
Payment” section below. 
 

M760.A – Pavement Milling – Up to 2” Depth 
 
 
760.04 & 05  Method of Measurement and Basis of Payment 
The quantity of pavement-milling for up to 2” in depth will be paid for at the Contract unit price 
per square yard.  Price and payment will constitute full compensation for milling or planing the 
existing pavement; for the cleanup of the hot mix or concrete residue wedge left from the milling 
operation including but not limited to along the curb line, adjacent to speed humps, across 
intersecting streets, around manholes, and at the beginning and ending points of the milling 
operation, for removing and disposing of the milled material; and for all labor, tools, equipment, 
and incidentals required to complete the work. 
 

END OF SECTION 

762                BUTT JOINTS 

762.01  Description 
Refer to the DelDOT Specification “SECTION 762 – SAW CUTTING AND BUTT JOINTS” 
for construction specifications. See revised “Method of Measurement and Basis of Payment” 
section below. 
 
762.04 & 05  Method of Measurement and Basis of Payment 
The quantity of butt jointing will be paid for at the Contract unit price per square yard. Price 
and payment will constitute full compensation for butt jointing (3 foot wide) Portland cement 
concrete and hot-mix, hot-laid bituminous concrete and for furnishing all materials, labor, 
equipment, tools, and incidentals required to complete the work. Saw cutting of curb and 
sidewalk shall be considered incidental to section 211.  
 

END OF SECTION 
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801  TEMPORARY TRAFFIC CONTROLS 
 
801.01  Description 
This work shall include maintaining vehicular, bicycle and pedestrian traffic through the Project 
Work zone in a manner that will reasonably provide the least practicable obstruction to all 
vehicular, bicycle and pedestrian traffic. Comply with the Delaware (DE) MUTCD for all 
temporary traffic control (TTC).   
 
Refer to the DelDOT Specification “SECTION 801 – TEMPORARY TRAFFIC CONTROL, 
GENERAL” for construction specifications. See revised “Method of Measurement and Basis of 
Payment” section below. 
 
801.04 & 05  Method of Measurement and Basis of Payment 
The quantity of Temporary Traffic Controls will not be measured and paid for separately but will 
be considered incidental to the overall project lump sum price. 
 

END OF SECTION 

811                 FLAGGERS 

811 Description. 
Refer to the DelDOT Specification “SECTION 708 – FLAGGERS” for construction 
specifications. See revised “Method of Measurement and Basis of Payment” section below. 
 
811.04 & 05 Method of Measurement & Basis of Payment 
The first two (2) flaggers provided at each location shall be considered incidental to the project 
and as such will not be measured and paid for separately.  If additional flaggers are required and 
approved by the Owner, they will be paid at the contract contingency unit price for the number of 
hours on-site performing the duties as described. 
 

END OF SECTION 
 
817                PAVEMENT MARKINGS 

817 Description. 
Refer to the DelDOT Specification “SECTION 817 – PAVEMENT MARKINGS” for 
construction specifications. See revised “Method of Measurement and Basis of Payment” section 
below. 

817.A – 4” Solid White Epoxy Resin 
817.B – 4” Solid Yellow Epoxy Resin 
817.C – 4” Solid Blue Epoxy Resin 
817.D – 16” Solid White Thermoplastic – Stop Bar 
817.E – Thermoplastic – Symbols 
 

817.04 & 05 Method of Measurement & Basis of Payment 
 
Items 817A, 817B, 817C and 817D shall be measured and paid for at the contract unit price per 
linear foot.  Item 817E shall be measured and paid for at the contract unit price per each. 
 

END OF SECTION 
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819                SIGN POSTS 

819 Description. 
Refer to the DelDOT Specification “SECTION 819 – SIGN POSTS” for construction 
specifications. See revised “Method of Measurement and Basis of Payment” section below. 
 
819.03.A – Traffic Signs 
All sign materials, including signs, posts, and associated hardward are to be provided by the 
contractor.  Signs shall be installed in accordance with the Delaware Manual on Uniform Traffic 
Control Devices. 

 
819.04 Method of Measurement & Basis of Payment 
 
Items 819 and 819 shall be measured and paid for at the contract unit price per each. 
 

END OF SECTION 
 
 
908                TOPSOIL (6” DEPTH), SEED, & MULCH 
 
908.01 Description. 
Provide an acceptable, uniform stand of established perennial turf grasses, including placing 
topsoil to a depth of 6”, seed and mulching, in areas where existing pavement or curb is to be 
removed but not replaced, or where designated by the Owner. Refer to the DelDOT Specification 
“SECTION 908 – SOIL STABILIZATION PRACICES” for construction specifications. See 
revised “Method of Measurement and Basis of Payment” section below. 
 

 
908.04 & 05 Method of Measurement & Basis of Payment 
 
Where existing pavement, curb, or sidewalk is to be removed but not replaced, item 908 shall be 
considered incidental to the project and as such will not be measured and paid for separately.  
Where existing pavment, curb or sidewalk is to be removed and replaced, and the adjacent 
ground requires re-grading to accommodate the pavement, curb or sidewalk, item 908 will not be 
measured and paid for separately, but will be considered incidental to the pavement, curb or 
sidewalk item.     
 

END OF SECTION 
 
 

2000                SIGN REMOVAL AND REPLACEMENT 
 
2000.01 Description 
All Reserved Parking Signs shall be removed and replaced with 2” x 2” metal post. 

2000.01  Method of Measurement and Basis of Payment 
The number of signs removed and/or replaced, as provided above shall be paid for at the contract 
unit price bid for each.  

END OF SECTION 
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CONSTRUCTION OBSERVATION PROCEDURE 
 

1. Construction Observation 
 
There are four (4) potential construction observation checkpoints by owner or owner’s 
representative: 
 

• Inspection of sawcutting and compacted subgrade of selective repair areas 
• Placement & Compaction of selective repair areas; 
• Inspection of wearing course/overlay placement 
• Final Inspection 

 
The construction must be approved or waived by owner at each checkpoint before 
construction can continue. 

 
Two (2) working days’ notice must be given to arrange for observation. 

 
The detailed Observation Procedure is as follows: 

 
a. General Hot-Mix Placement Requirements: 

 
1. Mix composition and construction methods shall conform to the latest edition of 

DelDOT Standards. 
 
2. Temperature range: 275° - 325° 
 
3. Minimum outside temperature: 40°F and rising 
 
4. Maximum hot - mix mat temperature before next lift placement: 145°F 
 
5. The placement surface shall be free of dirt or deleterious materials 
 
6. Placement thickness: 125% of compacted thickness; i.e., 1.25" thickness placed 

for each 1.00” thickness compacted. 
 

  
b. Observation of Placement of Bituminous Concrete Base Course (BCBC) for selective 

patching: 
 

This consists of observation of the placement of the BCBC. The Owner or Owner’s 
Represenative may  monitor the following items: 

 
1. BCBC temperature 

 
2. BCBC depth 
 

The Contractor shall furnish the owner and owner’s representative with weigh slips 
for each load of hot-mix/asphalt. 
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c. Observation of Placement of Wearing Course; 
 

This consists of observation of the placement of the Hot-Mix Type C. The Owner or 
Owner’s representative shall monitor the following items: 

  
1. Hot-Mix Type C temperature 

 
2. Hot-Mix Type C depth 

  
The surface of the BCBC shall be tack coated if exposed to the elements for more 
than one (1) month or if fouled with dirt. 

 
The Contractor shall furnish the owner and owner’s representative with weigh slips 
for each load of hot-mix/asphalt material. 

 
The owner shall make a yield determination based upon the Hot-Mix supplier's unit 
weight and the parking area rehab area as established by the approved Final Plans. 
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