

### 6.1.5 Anticipated Schedule

The following timetable is anticipated for key activities within the procurement process:

<b>Activity</b>	<b>Schedule</b>
Selected Vendors' Demonstrations	<i>July 21 thru July 25, 2014</i>
Notification of Award	<i>August 11, 2014</i>
Project Start	<i>September 29, 2014</i>
Production Implementation & Start of 90 Day Warranty Period	<i>July 06, 2015</i>