

6.1.5 Anticipated Schedule

The following timetable is anticipated for key activities within the procurement process:

Activity	Schedule
Notification of Award	<i>September 15, 2014</i>
Project Start	<i>October 13, 2014</i>
Production Implementation & Start of 90 Day Warranty Period	<i>July 06, 2015</i>