

### 6.1.5 Anticipated Schedule

The following timetable is anticipated for key activities within the procurement process for HSS-14-021:

<b>Activity</b>	<b>Schedule</b>
Notification of Award	<i>December 1, 2014</i>
Contract Signature	<i>January 16, 2015</i>
Project Start	<i>February 16, 2015</i>
Production Implementation & Start of 90 Day Warranty Period	<i>November 2, 2015</i>