



*Delaware Health  
And Social Services*

---

**DIVISION OF MANAGEMENT SERVICES**

---

PROCUREMENT

DATE: September 10, 2014

HSS 14 040

WIC ELECTRONIC BENEFIT TRANSFER (EBT)  
IMPLEMENTATION AND SUPPORT SERVICES PROJECT

FOR

DIVISION OF PUBLIC HEALTH

Date Due: October 22, 2014  
11:30AM

ADDENDUM # 1

Please Note:

THE ATTACHED SHEETS HEREBY BECOME A PART OF THE ABOVE  
MENTIONED BID.

Responses to questions received by the Questions Due deadline of  
September 3, 2014 are attached.

---

Kieran Mohammed  
PROCUREMENT ADMINISTRATOR  
**(302) 255-9291**

---

William Ingram  
(302) 744-4706

**RFP # HSS 14 040 - WIC Electronic Benefit Transfer (EBT)  
Implementation and Support Services Project**

**Delaware WIC Responses to Bidder Questions**

<b>1</b>	<b>Q</b>	Does Delaware anticipate issuing an IV&V contract in conjunction with the RFP named on the subject line? If so, is there a list so that I may be notified of developments of an IV&V RFP?
	<b>A</b>	<b>Delaware WIC currently has IV&amp;V and QA services contracted for this project.</b>

<b>2</b>	<b>Q</b>	<i>[Reference: P.15 A. Scope of WIC EBT Contractor Responsibilities]</i> Has Delaware WIC currently selected an “existing WIC EBT system” to be modified or should the vendor include an “existing WIC EBT system” in the response to the RFP?
	<b>A</b>	<b>Delaware WIC does not have a preference of existing online WIC EBT systems. The bidder shall propose the WIC EBT system to be transferred.</b>

<b>3</b>	<b>Q</b>	<i>[Reference: P.15 A. Scope of WIC EBT Contractor Responsibilities]</i> Will the interested vendor be provided with the specifications and/or source code for the MIS system for which the interface needs to be developed?
	<b>A</b>	<b>The proposed WIC EBT system interface is expected to comply with the most recent USDA FNS WIC Universal MIS-EBT Interface Specifications referenced on RFP P.13. The MIS system has been modified to conform to the same requirements. Table I.A.4 – WUMEI WOW eWIC System Compliance Chart contained on RFP P. 5-8 and Attachment 2 - DE WOW EBT_Design_Document_v03.pdf details the EBT Readiness modifications ready for implementation. Additional minor modifications to the MIS system are expected during implementation and will be completed by the MIS contractor. MIS source code will not be provided.</b>