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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for temporary utilities, support facilities, and security and protection
facilities.

Related Requirements:

1. Division 01 Section "Summary" for work restrictions and limitations on utility interruptions.

2. Division 31 Section "Dewatering" for disposal of ground water at Project site.

3. Division 32 Section "Asphalt Paving" for construction and maintenance of asphalt pavement for
temporary roads and paved areas.

4, Division 32 Section "Concrete Paving" for construction and maintenance of cement concrete

pavement for temporary roads and paved areas.

USE CHARGES

General: Installation and removal of and use charges for temporary facilities shall be included in the
Contract Sum unless otherwise indicated. Allow other entities to use temporary services and facilities
without cost, including, but not limited to, Architect, occupants of Project, testing agencies, and
authorities having jurisdiction.

Water and Sewer Service from Existing System: Water from Owner's existing water system is available
for use without metering and without payment of use charges. Provide connections and extensions of
services as required for construction operations.

Electric Power Service from Existing System: Electric power from Owner's existing system is available
for use without metering and without payment of use charges. Provide connections and extensions of
services as required for construction operations.

QUALITY ASSURANCE

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric
service. Install service to comply with NFPA 70.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary
utility before use. Obtain required certifications and permits.

Accessible Temporary Egress: Comply with applicable provisions in the 2010 ADA Standards for
Accessible Design, ICC/ANSI A117.1, and State of Delaware Architectural Accessibility Standards.
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1.5

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume
responsibility for operation, maintenance, and protection of each permanent service during its use as a
construction facility before Owner's acceptance, regardless of previously assigned responsibilities.

PART 2 - PRODUCTS

2.1

2.2

2.3

MATERIALS

Portable Chain-Link Fencing: Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, galvanized-steel,
chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel pipe posts; minimum 2-3/8-
inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner and pull posts, with 1-5/8-inch- (42-
mm-) OD top and bottom rails. Provide galvanized-steel bases for supporting posts.

Polyethylene Sheet: Reinforced, fire-resistive sheet, 10-mil (0.25-mm) minimum thickness, with flame-
spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2.

Dust-Control Adhesive-Surface Walk-off Mats: Provide mats minimum 36 by 60 inches (914 by 1624
mm).

Insulation: Unfaced mineral-fiber blanket, manufactured from glass, slag wool, or rock wool; with
maximum flame-spread and smoke-developed indexes of 25 and 50, respectively.

TEMPORARY FACILITIES

Storage and Fabrication Sheds: As required, provide sheds sized, furnished, and equipped to
accommodate materials and equipment for construction operations.

1. Store combustible materials apart from building.

EQUIPMENT

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and
classes of fire exposures.

HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented, self-
contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is
prohibited.

2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing agency
acceptable to authorities having jurisdiction, and marked for intended location and application.

3. Permanent HVAC System: If Owner authorizes use of permanent HVAC system for temporary
use during construction, provide filter with MERV of 8 at each return-air grille in system and
remove at end of construction.
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PART 3 - EXECUTION

3.1

3.2

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference with
performance of the Work. Relocate and modify facilities as required by progress of the Work.

1. Locate facilities to limit site disturbance as specified in Division 01 Section "Summary."

Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no
longer needed or are replaced by authorized use of completed permanent facilities.

TEMPORARY UTILITY INSTALLATION

General: Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be interrupted,
if necessary, to make connections for temporary services.

Heating: Provide temporary heating required by construction activities for curing or drying of completed
installations or for protecting installed construction from adverse effects of low temperatures or high
humidity. Select equipment that will not have a harmful effect on completed installations or elements
being installed.

Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering occupied
areas.

1. Prior to commencing work, isolate the HVAC system in area where work is to be performed
according to coordination drawings.

a. Disconnect supply and return ductwork in work area from HVAC systems servicing
occupied areas.

2. Maintain dust partitions during the Work. Use vacuum collection attachments on dust-producing
equipment. Isolate limited work within occupied areas using portable dust-containment devices.
3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-equipped

vacuum equipment.

Ventilation and Humidity Control: Provide temporary ventilation required by construction activities for
curing or drying of completed installations or for protecting installed construction from adverse effects of
high humidity. Select equipment that will not have a harmful effect on completed installations or
elements being installed. Coordinate ventilation requirements to produce ambient condition required and
minimize energy consumption.

1. Provide dehumidification systems when required to reduce substrate moisture levels to level
required to allow installation or application of finishes.

Electric Power Service: Connect to Owner's existing electric power service. Maintain equipment in a
condition acceptable to Owner.

Lighting: Provide temporary lighting with local switching that provides adequate illumination for
construction operations, observations, inspections, and traffic conditions.
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1. Install and operate temporary lighting that fulfills security and protection requirements without
operating entire system.
33 SUPPORT FACILITIES INSTALLATION
A. Traffic Controls: Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

B. Parking: Use designated areas of Owner's existing parking areas, and off-site parking for construction
personnel.

C. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted.

1. Temporary Signs: Provide other signs as indicated and as required to inform public and
individuals seeking entrance to Project.

a. Provide temporary, directional signs for construction personnel and visitors.
2. Maintain and touchup signs so they are legible at all times.
D. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste from
construction operations. Comply with requirements of authorities having jurisdiction. Comply with
progress cleaning requirements in Division 01 Section "Execution."

E. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment"
and not temporary facilities.

F. Temporary Elevator Use: Use of elevators is not permitted.

G. Existing Stair Usage: Use of Owner's existing stairs will be permitted, provided stairs are cleaned and
maintained in a condition acceptable to Owner. At Substantial Completion, restore stairs to condition
existing before initial use.

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs and to
maintain means of egress. If stairs become damaged, restore damaged areas so no evidence
remains of correction work.

2. Use of stairs outside of auditorium is permitted only with prior notification and approval of
Owner.
3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
A Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other

improvements at Project site and on adjacent properties, except those indicated to be removed or altered.
Repair damage to existing facilities.

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct construction as

required to comply with environmental regulations and that minimize possible air, waterway, and subsoil
contamination or pollution or other undesirable effects.
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3.5

1. Comply with work restrictions specified in Division 01 Section "Summary."

Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of
construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and similar
violations of security. Lock entrances at end of each work day.

Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction for
erecting structurally adequate barricades, including warning signs and lighting.

Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as
required by authorities having jurisdiction.

MOISTURE AND MOLD CONTROL

Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document visible signs
of mold that may appear during construction.

Exposed Construction Phase: Before installation of weather barriers, when materials are subject to
wetting and exposure and to airborne mold spores, protect as follows:

Protect porous materials from water damage.

Protect stored and installed material from flowing or standing water.

Keep porous and organic materials from coming into prolonged contact with concrete.
Remove standing water from decks.

Keep deck openings covered or dammed.

agrwnpE

Partially Enclosed Construction Phase: After installation of weather barriers but before full enclosure and
conditioning of building, when installed materials are still subject to infiltration of moisture and ambient
mold spores, protect as follows:

1. Do not load or install drywall or other porous materials or components, or items with high organic
content, into partially enclosed building.

Keep interior spaces reasonably clean and protected from water damage.

Periodically collect and remove waste containing cellulose or other organic matter.

Discard or replace water-damaged material.

Do not install material that is wet.

Discard, replace, or clean stored or installed material that begins to grow mold.

Perform work in a sequence that allows any wet materials adequate time to dry before enclosing
the material in drywall or other interior finishes.

NogakMwDd

Controlled Construction Phase of Construction: After completing and sealing of the building enclosure
but prior to the full operation of permanent HVAC systems, maintain as follows:

1. Control moisture and humidity inside building by maintaining effective dry-in conditions.
2. Use permanent HVAC system to control humidity.
3. Comply with manufacturer's written instructions for temperature, relative humidity, and exposure

to water limits.

a. Hygroscopic materials that may support mold growth, including wood and gypsum-based
products, that become wet during the course of construction and remain wet for 48 hours
are considered defective.

b. Measure moisture content of materials that have been exposed to moisture during
construction operations or after installation. Record readings beginning at time of exposure
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3.6

and continuing daily for 48 hours. Identify materials containing moisture levels higher
than allowed. Report findings in writing to Architect.

c. Remove materials that can not be completely restored to their manufactured moisture level
within 48 hours.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit
availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and
similar facilities on a 24-hour basis where required to achieve indicated results and to avoid
possibility of damage.

Temporary Facility Changeover: Do not change over from using temporary security and protection
facilities to permanent facilities until Substantial Completion.

Termination and Removal: Remove each temporary facility when need for its service has ended, when it
has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.
Complete or, if necessary, restore permanent construction that may have been delayed because of
interference with temporary facility. Repair damaged Work, clean exposed surfaces, and replace
construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor. Owner
reserves right to take possession of Project identification signs.
2. At Substantial Completion, repair, renovate, and clean permanent facilities used during

construction period. Comply with final cleaning requirements specified in Division 01 Section
"Closeout Procedures."

END OF SECTION 015000

TEMPORARY FACILITIES AND CONTROLS 015000 - 6



	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Division 01 Section "Summary" for work restrictions and limitations on utility interruptions.
	2. Division 31 Section "Dewatering" for disposal of ground water at Project site.
	3. Division 32 Section "Asphalt Paving" for construction and maintenance of asphalt pavement for temporary roads and paved areas.
	4. Division 32 Section "Concrete Paving" for construction and maintenance of cement concrete pavement for temporary roads and paved areas.


	1.3 USE CHARGES
	A. General:  Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services and facilities without cost, including, but not limited to, 
	B. Water and Sewer Service from Existing System:  Water from Owner's existing water system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operations.
	C. Electric Power Service from Existing System:  Electric power from Owner's existing system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operati...

	1.4 QUALITY ASSURANCE
	A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.
	B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary utility before use.  Obtain required certifications and permits.
	C. Accessible Temporary Egress:  Comply with applicable provisions in the 2010 ADA Standards for Accessible Design, ICC/ANSI A117.1, and State of Delaware Architectural Accessibility Standards.

	1.5 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, regardl�


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-�
	B. Polyethylene Sheet:  Reinforced, fire-resistive sheet, 10-mil (0.25-mm) minimum thickness, with flame-spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2.
	C. Dust-Control Adhesive-Surface Walk-off Mats:  Provide mats minimum 36 by 60 inches (914 by 1624 mm).
	D. Insulation:  Unfaced mineral-fiber blanket, manufactured from glass, slag wool, or rock wool; with maximum flame-spread and smoke-developed indexes of 25 and 50, respectively.

	2.2 TEMPORARY FACILITIES
	A. Storage and Fabrication Sheds:  As required, provide sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.
	1. Store combustible materials apart from building.
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	3.6 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance:  Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.
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