STATE OF DELAWARE
DEPARTMENT OF NATURAL RESOURCES AND ENVIRONMENTAL CONTROL

DIVISION OF PARKS AND RECREATION
Campground Improvements

Contract Number: 2015-CH-300
Cape Henlopen State Park

BID TABULATION SHEET

Bid Opening Date: August 10, 2016 @3:00 pm

BIDDERS LUMP SUM BID Alternate 1 Alternate 2 Alternate 3° Alternate 4 Alternate 5 Alternate 6 Alternate7  |Unit Price| Sub List | Addenda | Drug Test 'i‘::;:i:s Bid Bond
Co Ith
mmonwea $2,940,900.00 $163,600.00 | $68,700.00 | $30,600.00 | $110,670.00 | -$15,000.00 | $153,670.00 | $44,200.00 | YES | YES | YES | YES | YES | YES
Construction Co.
EDiS Company $2,842,000.00 $222,000.00 | $84,000.00 | $36,000.00 | $128,000.00 | -$14,000.00 | $172,000.00 | $53,000.00 | YES | YES | YES | YES | NO | YES
NID, Inc. $3,656,000.00 $177,000.00 | $61,000.00 | $50,000.00 | $85,000.00 | -$7,500.00 | $195,000.00 | $65,000.00 | YES | YES | YES | YES | NO | YES
Kent Constructi
cg:qp;';s i $2,957,200.00 $249,000.00 | $187,100.00 | $32,380.00 | $118,000.00 | -$3,500.00 | $173,600.00 | $64,900.00 | YES | YES | YES | YES | YES | YES

Alternate 1: Bathhouse Conversion to Camp Store and Laundry.
Alternate 2: Contact Station Renovations.

Alternate 3: Paving Existing Building Pad (Overflow Parking)

Alternate 4: New RV Sites and Vehicular Parking at Campground Road F

Alternate 5: Trail One Stone Dust in Lieu of Asphalt.

Alternate 6: Overlay of Existing Paving.

!
Alternate 7: Additiongl Water Shut-off Valve at each RV Campsite.

I, Cindy A. Todd, RLA from the

figures are true and correct as fr
Original On File

Signature:__

/ X






