

STATE OF DELAWARE  
DEPARTMENT OF NATURAL RESOURCES AND ENVIRONMENTAL CONTROL  
DIVISION OF PARKS AND RECREATION



**Project Name: Killens Pond - Pool Renovation**

**Contract Number: 2015-KP-100**

**State Park: Killens Pond State Park**

**Bid Opening Date: October 2, 2014 @ 2:00 PM**

**State of Delaware Contract No.: 2015-KP-100**

**BID TABULATION SHEET**

BIDDERS	LUMP SUM BID	ALTERNATE 1	ALTERNATE 1A	ALTERNATE 1B	ALTERNATE 2	ALTERNATE 2A	ALTERNATE 2B	ALTERNATE 3	ALTERNATE 4	ALTERNATE 4A	ALTERNATE 5	ALTERNATE 5A	UP #1	UP #2	UP #3	UP #4	UP #5	ADDEN-DA	NO. DAYS
A-Del Construction, Inc.																			
Amakor Builders/Constr. Mgt.																			
Briggs Company, Inc.																			
BRS General & Mechanical Contractor																			
BW Electric, Inc.																			
Commonwealth Cons. Co.	\$3,480,000	\$35,012	\$221,700	\$48,200	\$265,000	\$29,800	\$81,300	\$114,000	\$943,800	\$39,400	\$465,300	\$22,200	24/25	\$24/ \$10	\$13.50/ \$7	\$5.20/ \$4.50	\$450/ \$325	✓	
Conventional Builders, Inc.																			
Delmarva Veteran Builders																			
Donald E. Reisinger, Inc.																			
Kent Construction Co.	\$2,952,000	\$26,000	\$265,000	\$97,000	\$197,000	\$98,400	\$127,000	\$148,000	\$1,133,800	\$14,000	\$486,000	\$24,000	0.400 \$35.35	\$22.00/ \$16.50	\$20.55/ \$15.50	\$5.50/ \$3	\$385/ \$200	✓	
MAD Corp.																			
Nickle Electrical Co.																			

I, Cynthia A. Todd, RLA, from the Design & Development Office of Planning, Preservation and Development Section of the Division of Parks and Recreation, Department of Natural Resources and Environmental Control, do hereby certify that the above figures are true and correct as from the Bidders listed above.

Original on File

Signature \_\_\_\_\_

Date: 2 Oct 2014

- Alternate 1: New Pool Equipment Roofing
- Alternate 1A: Pool Speed Slide
- Alternate 1B: Existing Waterpark Entrance Building toilet room renovations
- Alternate 2: New Waterpark Entrance Plaza
- Alternate 2A: New Waterpark Entrance Plaza Queuing Pavilion
- Alternate 2B: New Waterpark Entrance Plaza Ticketing Pavilion

- Alternate 3: Existing Waterpark Entrance Building renovations
- Alternate 4: New Concession/Retail Building
- Alternate 5: New Restroom Building
- Alternate 5A: New Concession/Retail Building Roofing