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SECTION 012300 - ALTERNATES

O PART 1 - GENERAL

A1 RELATED DOCUMENTS

1.4

awings and general provisions of the Contract, including General and Supplementary
onglitions and other Division 01 Specification Sections, apply to this Section.

(e,

Y-
Section igfludes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amoUN proposgd by bidders and stated on the Bid Form for certain work defined
in the bidding requiremengfthat, may be added to or deducted from the base bid amount if
Owner decides to accept§a cgffesponding change either in the amount of construction to be
completed or in the product rals, equipment, systems, or installation methods described

in the Contract Documents.

1. Alternates described in this@ e part of the Work only if enumerated in the
Agreement.

2. The cost or credit for each alterna net addition to or deduction from the Contract

W

Sum to incorporate alternate into the Wog#NJNo other adjustments are made to the
Contract Sum.

PROCEDURES O

Coordination: Revise or adjust affected adjacent work as ghecessgry to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, ﬁ bjects, and similar
items incidental to or required for a complete installation wheth \hdicated as part
of alternate.

writing, of the status of each alternate. Indicate if alternates have been acc
deferred for later consideration. Include a complete description of negotiate®r
alternates.

Notification: Immediately following award of the Contract, notify each p fd, in
egfrog
|

Execute accepted alternates under the same conditions as other work of the Contract. ®

Schedule: A schedule of alternates is included at the end of this Section. Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work
described under each alternate.
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PART 2 - PRODUCTS (Not Used)

O PART 3 - EXECUTION

4 SCHEDULE OF ALTERNATES
lternate No. 01: Construction of Maintenance / Evidence Storage Building.

Base Bid: Site graded and seeded at location for Maintenance / Evidence Building. Refer
id Pack | — Site Work Documents provided for reference for additional information
. $ nate: Construction of new Maintenance / Evidence Storage Building. Refer to

ifgs and specifications for scope.
B. Alternateg®o. 02: Provide Asphalt Shingle and Modified Bituminous Roofing in Lieu Standing
m Metal Roof
1. Base Bid? Seam Metal Roof at locations indicated on drawings.
2.  Alternate: Pvidg Asphalt Shingle and Modified Bituminous Roofing in Lieu Standing

Sedy Metajgroof at locations indicated on drawings. Refer to drawings and
specificaghns fgg scope.

C. Alternate No. 03: Provide e and VCT Flooring in Lieu of Wood Base and Resinous
Flooring at Corridors.

1. Base Bid: Resinous Flooring &gd ase at corridors
2.  Alternate: Provide Rubber Bas Flooring in lieu of Wood Base and Resinous

Flooring at Corridors. Refer to dra nd specifications for scope.
D. Alternate No. 04: Provide Insulated Metal Pan@of standard metal panel at Maintenance
Building. Q
1. Base Bid: Un-Insulated Metal Panel at exterior intenance Building
2.  Alternate: Provide Insulated Metal Panel at ext s of Maintenance Building.

Refer to drawings and specifications for scope
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