

## BID TABULATION SHEET

Project: Contract No. MC3804000076  
Vaughn Correctional Center  
Building 13 – UPS System Replacement  
Date: January 18, 2018

Architect/Engineer Tetra Tech, Inc.

| Contractor             | Base Bid     | Alt. No. 1  | Alt. No. 2 |
|------------------------|--------------|-------------|------------|
| H & A Electric Company | \$498,500.00 | \$12,400.00 | \$6,300.00 |
| Diamond Electric, Inc. | \$347,394.00 | \$3,618.00  | \$1,248.00 |