



STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET

November 30, 2017

Ms. Hayley Bolden
Summit Mechanical, Inc.
304 Carson Drive
Bear, DE 19701

RE: OMB/DFM CONTRACT NO. MC1002000378
OFFICE OF MANAGEMENT AND BUDGET MCI
Carvel State Office Building – 12th Floor Core Heat Pump Replacement
Bid Rejection

Dear Ms. Bolden:

Bids for the above-captioned project were received on October 31, 2017. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Sincerely,


Chip Lieber
Construction Project Manager

CL/slb \DFM\OMB\MCI\MCI1002000378_Summit_BIDREJ.DOC

Enclosure

cc: Alisha McCullough, Construction Project Administrator
Matthew Lano, DEDC, LLC